

Third Bidder

08-15 A11:27 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 03-3F0804

BID AMOUNT:
 \$ 5,240,800.00

BID OPENING DATE:
 6/2/15

BIDDER'S NAME:
 CTM Construction, Inc.

DBE GOAL FROM CONTRACT %:
 7%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	7	\$635,937.30

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
Supply	Portable Changeable Message Signs	C1201	Flash Traffic, Inc. P.O. Box 801360 Santa Clarita, CA 91380 661-262-6003 Cert No. 39950	\$34,400.00
2, 3	Construction Area Signs, Traffic Control	C1200 C1201	KRC Safety 7821 W. Sunnyview Ave. Visalia, CA 93291 559-732-0393 Cert No. 447	\$195,040.15

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ Continued on next page.....

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO:
03-3F0804

BID AMOUNT:
\$ 5,240,800.00

BID OPENING DATE:
6/2/15

BIDDER'S NAME:
CTM Construction, Inc.

DBE GOAL FROM CONTRACT %:
7%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	7	\$635,937.30

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
24	Rebar	C5201	LA Steel Services 1760 California Ave. Suite 201 Corona, CA 92881 951-393-2013 Cert No. 42683	\$15,622.37
Supply	Furnish Polyester Concrete Joint Seal Assembly	C0698 C5190	Rupert Construction Supply 3941 Park Dr. El Dorado Hills, CA 95762 925-229-5577 Cert No. 32785	\$134,535.86

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ Continued on next page.....
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date (Area Code) Tel. No.

Person to Contact (Please Type or Print)

CONTRACT NO:
03-3F0804

BID AMOUNT:
\$ 5,240,800.00

BID OPENING DATE:
6/2/15

BIDDER'S NAME:
CTM Construction, Inc.

DBE GOAL FROM CONTRACT %:
7%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	7	\$635,937.30

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
6	Prepare Water Pollution Control Plan	C8722	Tully Consulting Group 180 S. First St. Suite 9 Dixon, CA 95620 707-693-1926 Cert No. 38300	\$625.00
Trucking	Trucking	C9771	West Coast Water & Trucking, Inc. 3941 Park Dr. El Dorado Hills, CA 95762 916-358-8697 Cert No. 37869	\$21,900.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 402,123.38
	7.67 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

WCCCHU

Signature of Bidder

Wcc chu 6/5/14 916-852-6294

Date

(Area Code) Tel. No.

WCCCHU

Person to Contact

(Please Type or Print)

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 100015697

Attention: Estimating Department

06-01-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **03-3F0804**. That bids on 06-02-15. After looking at the plans and specials the following is a bid for item #4 PCMS:

Item#4 PCMS boards:

Monthly PCMS price is **\$800.00*** per month per board
\$150.00 delivery per board
\$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

40 x 800 = \$32,000.-

Delivery 8 ea x \$150 x 2 = \$2,400.-

Total \$34,400.-

[Back To Query Form](#)

Search Returned 1 Records

Thu Jun 04 12:28:43 PDT 2015

Query Criteria

Firm/DBA Name: flash traffic

Firm Type: DBE

Firm ID	39950
Firm/DBA Name	FLASH TRAFFIC, INC.
Address Line1	28420 N. HERRERA STREET
Address Line2	
City	VALENCIA
State	CA
Zip Code1	91354
Zip Code2	
Mailing Address Line1	PO BOX 801360
Mailing Address Line2	
Mailing City	SANTA CLARITA
Mailing State	CA
Mailing Zip Code1	91380
Mailing Zip Code2	1360
Certification Type	DBE
E-Mail	flashwbe@outlook.com
Contact Name	NATALIE VASQUEZ
Area Code	(661)
Phone Number	262-6003
Fax Area Code	(661)
Fax Phone Number	262-6099
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 13; 15; 19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 06; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356-Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 6-2-2015

Regarding: CalTrans Project 03-3F0804

Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 03-3F0804 bidding in Sacramento County on 6-2-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 03-3F0804
 Bid Date:6/2/2015

03-Sac-51

UN:366 / D:336

KRC BID # 15-479

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	4,670.15	4,670.15
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each	ea	1	195.00	195.00
3	Traffic Control System - See traffic control quote for rates				
4	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$250.00 delivery fee per PCMS : \$250.00 pick up fee per PCMS				
<p>Note: Item 2 includes signs from CS-1, CS-2, MI-1 thru MI-3 only. Signs will be furnished, installed and removed.</p> <p>Note: SC6-3 or SC6-4 option if used will be installed/removed in conjunction with construction area signs.</p> <p>Note: All construction area signs will be installed at once. Detour signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor</p> <p>Note: (1) addendum(s) acknowledged.</p> <p>Note: If items are not tied together within these notes items may be split.</p> <p>Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 03-3F0804
 Bid Date:6/2/2015

03-Sac-51

UN:366 / D:336

KRC BID # 15-479

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System 1 Impact attenuator vehicle with driver - Per 8 hour shift 1 man lane closures - Per 8 hour shift ✓ 2 man lane/ramp/connector closures - Per 8 hour shift 3 man lane/ramp/connector closures (Includes IAV)- Per 8 hour shift Additional arrow board(s) per each, per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up. - If less than 2 consecutive shifts are performed please add 5% to quoted traffic control rates - Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment. - KRC's 2 or 3 man crew must be used for any ramp or connector closures. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow 30-60 minutes on each side of shift for placing and removing equipment. - SC6-3 or SC6-4 (ramp notification signs) are not included in traffic control quoted rates. - Portable changeable message boards are not included in quoted traffic control rates. - All overtime will be charged at \$97.50 per hour per man x 2 MEN x 2 HRS - All Saturday traffic control rates multiply by 1.3 - All Sunday traffic control rates multiply by 1.7 - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>	<p>935.00 X 80 965.00 ✓ 1,490.00 2,390.00 X 3 50.00</p>
	<p>Rental Option Only For Equipment Listed Below Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability \$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days) \$325.00 delivery fee will apply : \$325.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability \$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days) \$250.00 delivery fee will apply : \$250.00 pick up fee will apply Up to (2) units can be delivered and or picked up at quoted price.</p>	<p>390 ✓ 2290 AVG \$190,370.</p>



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 03-3F0804 Bid Date: 6-2-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 *Portable changeable message signs, light towers, arrow boards, impact attenuator vehicles and temporary alternative crash cushions are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.*
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 23 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 6-2-2015

Company: _____

Accepted by: _____





Department of
General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	garvc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0583 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)

**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012



[Back To Query Form](#)

Search Returned 1 Records

Thu Jun 04 12:32:05 PDT 2015

Query Criteria

Firm ID: 447
 Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)

To: | From: Richard Rabay
Fax: 1-916-914-2107 | Date: 6/2/2015
Phone: |

RE: 03-3F0804 Revised Price - Final

- Urgent
- For Review
- Please Comment
- Please Reply

Comments:

fax cover

LA Steel Services
1760 California Avenue, Suite 201
[Phone number - 951-393-2015]
[Fax number - 951-340-2712]
[e-mail - r.rabay@lasteelsservices.com]
[Website - www.lasteelsservices.com]



1760 California Avenue, Corona, CA 92881
 Phone: 951-393-2013
 Fax: 951-340-2712
 Contractor's License #998917
 EIN # 47-3081534
 DIR # 1000012901
 DBE/SBE/MBE/WBE Certified

BID/OFFER

CONTRACTOR: Bidding Contractors **BID DATE:** 6/2/2016
ATTENTION: Estimating **BID TIME:** 2:00 PM
PROJECT NAME: 03-3F0804 – In Sacramento County In Sacramento **ESTIMATE #:** E15-0039R
LOCATION: Sacramento, CA

LA Steel Services, Inc. **(DBE Certified CUCP No. 42883; SBE Certified Metro File #8818; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001)** is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Caltrans 2010

Addenda: # 1

Plans/Drawings: Sheet 1 to 25 of 25 sheet bid set

Architect/Engineer: Caltrans

PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
24	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) Built and stockpiled, daytime only, at accessible location. Relocation and placing in final location by purchaser.	65 CY	\$ 240.3441	\$ 15,622.37

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of column/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Night work is excluded except by additive quote.
2. Contractor to accept responsibility and guard against theft of material for pre-assembled approach mats upon completion.
3. Pricing does not include any coupling devices or form savers of any kind.

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Masonry Steel.
19. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.

20. Field bending of rebar other than by additive quote.
21. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
22. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
23. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
24. Overtime premiums and/or shift work.
25. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
 - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
 - C. As required, adequate electrical power and compressed air (90 PSI Min.).
 - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the

- construction schedule shall be for subcontractor's account.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
 15. LA Steel Services carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
 16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
 17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
 18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
 19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
 20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
 21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
 22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
 23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
 24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
 25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
 26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
 27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
 28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
 29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
 30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
 31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

Contractor:

By: Richard Rabay
Richard Rabay

by: _____

Its: Vice President
Title

Its: _____
Title

To:
Fax: 1-916-914-2107
Phone:

From: Richard Rabay
Date: 6/2/2015

RE: 03-3F0804 - Reinforcing Steel Bid/Offer

- Urgent
- For Review

- Please Comment
- Please Reply

Comments:

fax cover

LA Steel Services
1760 California Avenue, Suite 201
[Phone number - 951-393-2015]
[Fax number - 951-340-2712]
[e-mail - r.rabay@lasteelsservices.com]
[Website - www.lasteelsservices.com]



1760 California Avenue, Corona, CA 92881
 Phone: 951-393-2013
 Fax: 951-340-2712
 Contractor's License #998917
 EIN # 47-3081534
 DIR # 1000012901
 DBE/SRF/MP/WRF Certified

BID/OFFER

CONTRACTOR: Bidding Contractors **BID DATE:** 6/2/2016
ATTENTION: Estimating **BID TIME:** 2:00 PM
PROJECT NAME: 03-3F0804 – In Sacramento County In Sacramento **ESTIMATE #:** E15-0039
LOCATION: Sacramento, CA

LA Steel Services, Inc. **(DBE Certified GUCP No. 42683; SBE Certified Metro File #8818; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001)** is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Caltrans 2010 Addenda: # 1
 Plans/Drawings: Sheet 1 to 25 of 25 sheet bid set Architect/Engineer: Caltrans

PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after per spec.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
24	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) Built and stockpiled, daytime only, at accessible location. Relocation and placing in final location by purchaser.	65 CY	\$ 257.5231	\$ 16,739.00

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Night work is excluded except by additive quote.
2. Contractor to accept responsibility and guard against theft of material for pre-assembled approach mats upon completion.
3. Pricing does not include any coupling devices or form savers of any kind.

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically Included In Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Masonry Steel.
19. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.

20. Field bending of rebar other than by additive quote.
21. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
22. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
23. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
24. Overtime premiums and/or shift work.
25. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
 - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
 - C. As required, adequate electrical power and compressed air (90 PSI Min.).
 - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the

- construction schedule shall be for subcontractor's account.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
 15. LA Steel Services carries the following insurance coverage's.
 - General Liability; Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
 - Workers Compensation; Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
 16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
 17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
 18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
 19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
 20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
 21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
 22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
 23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
 24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
 25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
 26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
 27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
 28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
 29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
 30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
 31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

Contractor:

By: Richard Rabay
Richard Rabay

by: _____

Its: Vice President
Title

Its: _____
Title

[Back To Query Form](#)

Search Returned 1 Records

Thu Jun 04 12:37:49 PDT 2015

Query Criteria

Firm/DBA Name: LA Steel

Firm Type: DBE

Firm ID	42683
Firm/DBA Name	LA STEEL SERVICES, INC.
Address Line1	1760 CALIFORNIA AVENUE
Address Line2	
City	CORONA
State	CA
Zip Code1	92881
Zip Code2	3397
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lee.albright@LAsteelservices.com
Contact Name	LEE ALBRIGHT
Area Code	(951)
Phone Number	393-2013
Fax Area Code	()
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	15; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Rupert

Construction Supply

UDBE Certified, #CT-032785
CA SBE Certified, #28807

Quotation

TO: Estimator
Attn.:
JOB: 03-3f0804
JOB #:

Fax:
Ph:

Bid Date: 6-2-15

Date: 6-2-15

Quantity	Details	Unit	Total
----------	---------	------	-------

5500

~~17,000~~ bags BI 10: Rapid setting Concrete: Quikrete Fast Set DOT, 80 lb.
Extended

\$25.250

138,875.
~~\$429,250.00~~

25 ea. Estimated Frt. Based on full truckloads

\$500.00

4050.
\$0.00
~~\$12,500.00~~

tax 11,804.³⁸

Total 154,729.³⁸

DBE 0% 92,837.⁶³

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be varified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to varify field dimensions.

Actual quantities are the responsibility of the contractor.

Total: \$441,750.00

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.: ship point

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA

925-229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnemberg

Rupert

Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 865 Teal Dr., Benicia, CA 94510

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 6/2/15
 Date: 6/2/15

Job Name: Rehabilitate and Resurface Bridge Deck
 Job Number: 03-3F0804, Sacramento County

Quantity	Description	Unit \$	Total \$
49 lf	BI #26, Joint Seal (MR .5") WaboCompressionSeal, WA-175	\$9.90	\$485.10 ✓
158 lf	BI #27, Joint Seal (MR 1") WaboCompressionSeal, WA-275	\$15.95	\$2,520.10 ✓
136 lf	BI #28, Joint Seal (MR 1.5") WaboCompressionSeal, WA-375	\$25.85	\$3,515.60 ✓
1,105 lf	BI #29, Joint Seal (MR 2") WaboCompressionSeal, WA-500	\$45.10	\$49,835.50 ✓
81 lf	BI #30, Joint Seal (MR 2.3")*** WaboCompressionSeal, WA-600	\$45.10	\$3,653.10 ✓
7 14 ea	WaboPrimaLub Adhesive, gallons	\$91.30	\$1,278.20 ✓
1 ea	Estimated Freight	\$3,000.00	\$3,000.00 ✓
***Will not provide 2.5" MR.			
		Total:	\$64,287.60
		Sales tax not included	
Delivery: F.O.B.: Ship Point		Terms: Net 30 days	
		Pricing Valid for 6 months from bid date	

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

tax 5,209.48
 total 69,497.05
 PBE 100% 41,698.33

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com

[Back To Query Form](#)

Search Returned 1 Records

Thu Jun 04 12:46:18 PDT 2015

Query Criteria

Firm/DBA Name: rupert

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



Civil Engineering and Stormwater Solutions

June 1, 2015

RE: Proposal for WPCP for Caltrans 03-3F0804, bidding 6/2/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

- I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
- II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
- III. Provide quarterly non-stormwater monitoring inspection.
- IV. Check NOAA weather forecast daily.
- V. Provide stormwater inspection reports once a week.
- VI. Prepare WPCP Amendments as needed.
- VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
- VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

- I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
- II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
- III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
- IV. Inspections will be done or overseen by a QSP.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- | | | |
|-----------------|--------------------------|--------|
| A. Prepare WPCP | (Part of Bid Item No. 6) | \$ 625 |
|-----------------|--------------------------|--------|

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager \$ 375 per week

\$125/hr x 3 hours = \$375/week x 21 weeks = \$7,875 Not to Exceed

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA

\$125/hr x 3 hours = \$375 per visit x 3 visits = \$1,125

For quantity purposes, we estimate no more than 3 events

This is based on the project lasting 21 weeks.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of signed contract. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE, QSD, President
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000001830

[Back To Query Form](#)

Search Returned 1 Records

Thu Jun 04 12:48:56 PDT 2015

Query Criteria

Firm/DBA Name: tully

Firm Type: DBE

Firm ID	38300
Firm/DBA Name	TULLY CONSULTING GROUP
Address Line1	580 WIEGAND WAY
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	180 S FIRST ST., SUITE 9
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
E-Mail	robin@tullygroup.com
Contact Name	ROBIN TULLY
Area Code	(707)
Phone Number	693-1926
Fax Area Code	(707)
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340;
 ACDBE NAICS	
Work Codes	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
 El Dorado Hills, CA 95762
 Office: (916) 358-8697
 Fax: (916) 358-8699
californiawcw@aol.com

Small Business Enterprise (SBE)
 State of California Certification #1207321

Public Works Registration #1000012401

*Underutilized Disadvantaged
 Business Enterprise (UDBE/DBE)
 Women Business Enterprise (WBE)*
 State of California Firm #37869

Date: June 01, 2015

Attention: *Estimating*
 Company: *CTM Construction*
 Fax #: *916-914-2107*

Project: Rehabilitate & Resurface Bridge Deck
 Location: Sacramento County
 Contract #03-3F0804
 Bid Date: 06/02/2015

Rate Sheet

232hr. x \$90 = \$20,880.-
12hr. x \$85 = \$1,020.-

\$21,900.-

Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten - Wheelers	\$85.00	\$90.00	\$95.00
Semi Ends	\$90.00	\$95.00	\$100.00
Semi Bottoms	\$90.00	\$95.00	\$100.00
Transfers	\$90.00	\$95.00	\$100.00
Flat Beds	\$95.00	\$100.00	\$105.00
Possum Belly/Walking Floor	\$110.00	\$115.00	\$120.00
3-Axle 4,000 gal Water Truck	\$85.00	\$90.00	\$95.00

Please contact us for information on UDBE/DBE/WBE/SBE participation and how it applies to this project

Please contact us for information on dump site availability

Our company is in compliance with the California Air Resources Board Truck and Bus Regulation.

West Coast Water & Trucking, Inc.

Prices are subject to the following terms and conditions:

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of \$1.50 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2015 the rates are subject to a 5% cost of living increase.

General Hauling Terms: For flatbed hauling, where the starting location is more than 1 hour from our hub in Rancho Cordova, CA, travel time will be billed for the time in excess of 1 hour it takes to travel to the starting location and billed at the applicable hourly rate. All trucks charge back to their original starting location empty. We reserve the right to refuse to haul material that we deem either unsuitable for the truck requested or material such as open grade/rubberized asphalt.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31st 2015. For work performed after December 31st 2015 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

A signed work/purchase order constitutes acceptance of these terms.

Thank you,
Jennifer Gemignani

Accepted by

Title

Company

Date

West Coast Water & Trucking, Inc.

Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach \$3.50 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every \$0.10 increase in fuel prices, or portion thereof. The breakdown is as follows:

Diesel price \$/gallon	% increase to hourly/tonnage rate
\$3.50 - \$3.599	1%
\$3.60 - \$3.699	2%
\$3.70 - \$3.799	3%
\$3.80 - \$3.899	4%
\$3.90 - \$3.999	5%
\$4.00 - \$4.099	6%
\$4.10 - \$4.199	7%
\$4.20 - \$4.299	8%
\$4.30 - \$4.399	9%
\$4.40 - \$4.499	10%
\$4.50 - \$4.599	11%
\$4.60 - \$4.699	12%
\$4.70 - \$4.799	13%
\$4.80 - \$4.899	14%
\$4.90 - \$4.999	15%

*\$5.00 and above add an additional 1% for each \$0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: www.eia.doe.gov/oog/info/wohdp/diesel.asp.

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.
Jennifer Gemignani

Accepted by (Signature)

Title and Company Name

Date

Rev 01/01/2015

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

WEST COAST WATER & TRUCKING, INC.

EL DORADO HILLS, CA 95762

Owner: JENNIFER GEMIGNANI
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 488510 Freight Transportation Arrangement

484110 General Freight Trucking, Local

03-3F0804

Work Category Code(s)

C9602 BOTTOM DUMP TRUCKING
C9670 TRUCK RENTAL
C9903 CONSTRUCTION CLEAN UP

C9605 FLAT BED TRUCKING
C9771 TRUCK BROKER
C9999 BROKER (FOR FEE ONLY)

Licenses

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37869

Jennifer Salais
CUCP OFFICER

February 8, 2011

[Back To Query Form](#)

Search Returned 1 Records

Thu Jun 04 12:50:00 PDT 2015

Query Criteria

Firm ID: 37869
 Firm/DBA Name: west coast
 Firm Type: DBE

Firm ID	37869
Firm/DBA Name	WEST COAST WATER & TRUCKING, INC.
Address Line1	4962 ROBERT J MATTHEWS PARKWAY, SUITE A
Address Line2	
City	EL DORADO HILLS
State	CA
Zip Code1	95762
Zip Code2	
Mailing Address Line1	3941 PARK DRIVE, SUITE # 20-231
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	
Certification Type	DBE
E-Mail	californiawcw@aol.com
Contact Name	JENNIFER BRIDGET GEMIGNANI
Area Code	(916)
Phone Number	358-8697
Fax Area Code	(916)
Fax Phone Number	358-8699
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 09; 31; 34; 57;
Districts	03;
DBE NAICS	484110; 488510;

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9903 CONSTRUCTION CLEAN UP; C9999 BROKER;
Licenses	
Trucks	FOR HIRE - 10;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CTM Construction, Inc.
 Contract No.: 03-3F0804

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Ad in Small Business Exchange	5/21, 5/22, 5/26, 5/28, 6/1	N/A	Outreach to DBEs
Ad in Daily Construction Services	5/21, 5/26, 5/28, 6/1	N/A	Outreach to DBEs
Advertised on CT website "Primes Seeking Assistance"	5/19	N/A	Outreach to DBEs
Invitations to Bid sent to Public Agencies	5/19	N/A	Outreach to DBEs - Invites sent to members
Invitation to Bid sent to WCOE	5/19	N/A	Outreach to DBEs - Invites sent to members

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Information regarding obtaining plans and specifications, and help with bonding, lines of credit and insurance were provided in our Invitation to Bid and Advertisement. No assistance was requested.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Information regarding obtaining plans and specifications, and help with bonding, lines of credit and insurance were provided in our Invitation to Bid and Advertisement. No assistance was requested.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

CTM offered assistance with obtaining equipment, and supplies in our Invitation to Bid and Advertisement. CTM did not receive any requests for assistance.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See Attachment E

9. Include additional data to support a demonstration of good faith efforts.

CTM is continually working to build relationships with DBE subcontractors and suppliers, and we encourage them to work with us. We attend numerous outreach events to promote DBE and small business participation in our industry. See Attachment F for additional efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Documentation
Attachment A
Items of Work Spreadsheet

Contract No. 03-3F0804
Rt. 51 Rehab and Resurface Bridge Deck
California Department of Transportation

CTM Construction, Inc. Attachment A					
Good Faith Effort					
Rt. 51 Rehab & Resurface Bridge Decks					
Caltrans Contract No. 03-3F0804				Total Bid	\$5,240,800
Items of Work Offered	Bidder Normally Performs Item	Item Broken Down to Facilitate Participation	Established Flexible Timeframes for Performance and Delivery Schedules	Amount	% of Contract
Construction Area Signs	N	Y	Y	\$4,670.00	0.09%
Striping & Markers	N	Y	Y	\$101,763.00	1.94%
SWPPP	N	Y	Y	\$625.00	0.01%
Traffic Control	N	Y	Y	\$190,370.00	3.63%
Testing	N	Y	Y	\$4,908.00	0.09%
AC Paving	N	Y	Y	\$173,500.00	3.31%
Lead Compliance Plan	N	Y	Y	\$1,490.00	0.03%
PCMS Boards	N	Y	Y	\$34,400.00	0.66%
Grind AC	N	Y	Y	\$108,133.00	2.06%
Furnish Polyester Concrete	N	Y	Y	\$2,554,000.00	48.73%
Prep Bridge Deck	N	Y	Y	\$35,743.00	0.68%
Joint Seal Assembly	N	Y	Y	\$64,287.00	1.23%
Rebar	N	Y	Y	\$15,622.00	0.30%
Ready Mix	N	Y	Y	\$23,850.00	0.46%
Trucking	N	Y	Y	\$38,460.00	0.73%
Misc. Metal	N	Y	Y	\$6,697.00	0.13%

Good Faith Documentation
Attachment B
List of DBE's Solicited
Fax Confirmations
Returned Invites

Contract No. 03-3F0804
Rt. 51 Rehab and Resurface Bridge Deck
California Department of Transportation

CTM Construction, Inc.



S A F E T Y F I R S T

Passion • Commitment • Pride

3300 Fitzgerald Rd.
Rancho Cordova, CA 95742

916-852-6294

Fax 916-914-2107

DATE: May 19, 2015
TO: DBE Subcontractors
FROM: Estimating Department
SUBJECT: **Rt. 51 Rehab and Resurfacing Bridge Deck Project**
Sacramento County, Caltrans Project No.03-3F0804
Bid Date: June 2, 2015 at 2:00 pm

INVITATION TO BID

CTM Construction, Inc. is bidding on the above referenced Caltrans project. We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Job Site Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Clean Bridge Deck Drain, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Poly Concrete Expansion Dam, Prep Concrete Bridge Deck Surface, Furnish and Place Poly Concrete Overlay, Minor Hot Mix Asphalt, Tack Coat, Grind Existing Concrete Pavement, Aggregate Base, Structural Concrete, Clean Expansion Joint, Joint Seal, Traffic Striping and Marking, Construction Equipment and Rentals, Trucking.

CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. CTM Construction, Inc. requires Subcontractor and Supplier quotes 24 hours prior to the bid date to enable thorough evaluation. Contact CTM Construction, Inc. for assistance with obtaining bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

AN EQUAL OPPORTUNITY EMPLOYER

Please complete the following information and fax to: **916-635-1527**:

Company Name: _____ Contact: _____

Phone #: _____

Bidding: _____ Yes _____ No

If yes, please provide scope letter/quote as soon as possible.

ITB - Rt. 51 Rehab and Resurfacing Bridge Decks

Todd Wingo

Tue 5/19/2015 1:10 PM

To: Jennifer Baker <jbaker@ccmyersinc.com>;

Bcc: daryl@abslconstruction.com <daryl@abslconstruction.com>; dianawinn@abrasiveblastingservice.com <dianawinn@abrasiveblastingservice.com>; aaasealing96@yahoo.com <aaasealing96@yahoo.com>; Tgill@frontiernet.net <Tgill@frontiernet.net>; harvydhillon@yahoo.com <harvydhillon@yahoo.com>; sopida@sbcglobal.net <sopida@sbcglobal.net>; janet@apexmarker.com <janet@apexmarker.com>; paustin@austin-enterprise.com <paustin@austin-enterprise.com>; juan@baylinecutting.com <juan@baylinecutting.com>; wecandigit@onemain.com <wecandigit@onemain.com>; cldrilling@aol.com <cldrilling@aol.com>; jorge@capitoltraffic.com <jorge@capitoltraffic.com>; gina.miller@carobvalley.com <gina.miller@carobvalley.com>; office@ccexcavatinginc.com <office@ccexcavatinginc.com>; airbears@balesengineering.com <airbears@balesengineering.com>; wegrindasphalt@aol.com <wegrindasphalt@aol.com>; jcirimele@cirimeleelectric.com <jcirimele@cirimeleelectric.com>; metals@codybuilderssupply.com <metals@codybuilderssupply.com>; csi.engineering13@yahoo.com <csi.engineering13@yahoo.com>; Ferry@DecoPaveCorp.com <Ferry@DecoPaveCorp.com>; dgarcia287@aol.com <dgarcia287@aol.com>; alex.singh@dreambuildercorp.com <alex.singh@dreambuildercorp.com>; eelectric@earthlink.net <eelectric@earthlink.net>; ronnie@enortraffic.com <ronnie@enortraffic.com>; brooks.curtis@att.net <brooks.curtis@att.net>; christina@bordendecal.com <christina@bordendecal.com>; bhopewell@escsinc.net <bhopewell@escsinc.net>; inesseoane@fcs-ssp.com <inesseoane@fcs-ssp.com>; forcetraffic@earthlink.net <forcetraffic@earthlink.net>; toni.medina@att.net <toni.medina@att.net>; generalsupply@sbcglobal.net <generalsupply@sbcglobal.net>; geronimo_concrete@sbcglobal.net <geronimo_concrete@sbcglobal.net>; trila.grsi@yahoo.com <trila.grsi@yahoo.com>; ibsrecoder@aol.com <ibsrecoder@aol.com>; diana@jfranciscompany.com <diana@jfranciscompany.com>; kelly@urataconcrete.com <kelly@urataconcrete.com>; garyc@krcsafety.com <garyc@krcsafety.com>; karen@imaginationmetals.com <karen@imaginationmetals.com>; vlarranaga@yahoo.com <vlarranaga@yahoo.com>; agarcialna@aol.com <agarcialna@aol.com>; brucej@mjavila.com <brucej@mjavila.com>; mike@machadoandsons.com <mike@machadoandsons.com>; massx2@hotmail.com <massx2@hotmail.com>; denamccullough@mcculloughconstructioninc.com <denamccullough@mcculloughconstructioninc.com>; mcafeetransportation@gmail.com <mcafeetransportation@gmail.com>; c.martinez@metco-usa.com <c.martinez@metco-usa.com>; valdez05@gmail.com <valdez05@gmail.com>; rcervantes@newlandentities.com <rcervantes@newlandentities.com>; ricky@reserrano.com <ricky@reserrano.com>; rdconst69@netzero.com <rdconst69@netzero.com>; lroberts@robertselectrical.net <lroberts@robertselectrical.net>; rcande@pacbell.net <rcande@pacbell.net>; karen@rupertsupply.com <karen@rupertsupply.com>; rdcrees@frontiernet.net <rdcrees@frontiernet.net>; steve@strhoadesinc.com <steve@strhoadesinc.com>; dschotka@aol.com <dschotka@aol.com>; sjdconst@yahoo.com <sjdconst@yahoo.com>; cecilia@socaltraffic.net <cecilia@socaltraffic.net>; dawn@statewidestripes.com <dawn@statewidestripes.com>; suddensamstrk@aol.com <suddensamstrk@aol.com>; tandsdvbe@yahoo.com <tandsdvbe@yahoo.com>; david@tape4.com <david@tape4.com>; estimating@tcpros.net <estimating@tcpros.net>; trafficenforcementsolutions@gmail.com <trafficenforcementsolutions@gmail.com>; trafficloops@sbcglobal.net <trafficloops@sbcglobal.net>; landy@trivalleystriping.com <landy@trivalleystriping.com>; frank@tuckertech.com <frank@tuckertech.com>; les@us-concrete.net <les@us-concrete.net>; vapconstructioninc@gmail.com <vapconstructioninc@gmail.com>; edc@vintagepavingco.com <edc@vintagepavingco.com>; tony@vtelectric.net <tony@vtelectric.net>; luke@dybanagconstruction.com <luke@dybanagconstruction.com>; yolandasconst.mtc@att.net <yolandasconst.mtc@att.net>;

1 attachment (22 KB)

Invite - Rt. 51 Rehab and Resurface Bridge Decks.pdf;

Good afternoon-

Attached please find our invitation to bid the above referenced project.

If you are planning to bid on this project, please complete the attached form and fax it to 916-914-2107.

6/2/2015 – 2:00pm – Rt. 51 Rehab and Resurfacing Bridge Decks Project (Sacramento County)

Please send your proposal via fax to 916-914-2107. Please call 916-852-6294 with any questions.

Thank you.

Jennifer Baker |

CTM Construction, Inc. | 3300 Fitzgerald Road | Rancho Cordova, CA 95742
p: 916.852.6294 | fx: 916.914.2107|

This E-mail message and any documents accompanying this transmission may contain privileged and/or confidential information and is intended solely for the addressee(s) named above. If you are not the intended addressee/recipient, you are hereby notified that any use of, disclosure, copying, distribution or reliance on the contents of this E-mail information is strictly prohibited and may result in legal action against you. Please reply to the sender advising of the error in transmission and immediately delete / destroy the message and accompanying documents. Thank You

RE: ITB - Rt. 51 Rehab and Resurfacing Bridge Decks

Ronnie Jones <Ronnie@enortraffic.com>

Tue 5/19/2015 2:59 PM

To: Todd Wingo <twingo@ctmconstruction.net>;

We will not bid this job.

Ron Jones
President
E-Nor Traffic Control
16213 Illinois Ave.
Paramount, CA 90723
310.513.6209 Phone
310.513.6299 Fax
ronnie@enortraffic.com
DBE/DVBE/MBE/SBE/UDBE Certified

The information contained in this e-mail message is information protected by the attorney-client and/or the attorney/work product privileges. It is intended only for the use of the individual or individuals named above, and the privileges are not waived by virtue of this having been sent by e-mail. If the person actually receiving this message or any other reader of the message is not the named recipient or the employee or agent responsible to deliver it to the named recipient, any use, dissemination, distribution, or copying of the communication is strictly prohibited. If you have received this communication in error, please immediately notify us by telephone or e-mail.

From: Todd Wingo [twingo@ctmconstruction.net]
Sent: Tuesday, May 19, 2015 1:10 PM
To: Jennifer Baker
Subject: ITB - Rt. 51 Rehab and Resurfacing Bridge Decks

Good afternoon-

Attached please find our invitation to bid the above referenced project.

If you are planning to bid on this project, please complete the attached form and fax it to 916-914-2107.

6/2/2015 – 2:00pm – Rt. 51 Rehab and Resurfacing Bridge Decks Project (Sacramento County)

Please send your proposal via fax to 916-914-2107. Please call 916-852-6294 with any questions.

Thank you.

Jennifer Baker |

CTM Construction, Inc. | 3300 Fitzgerald Road | Rancho Cordova, CA 95742

p: 916.852.6294 | fx: 916.914.2107|

This E-mail message and any documents accompanying this transmission may contain privileged and/or confidential information and is intended solely for the addressee(s) named above. If you are not the intended addressee/recipient, you are hereby notified that any use of, disclosure, copying, distribution or reliance on the contents of this E-mail information is strictly prohibited and may result in legal action against you. Please reply to the sender advising of the error in transmission and immediately delete / destroy the message and accompanying documents. Thank You

A	P	Q	R	S	T	U	AG	AH	AI	AJ
1 Sacramento County - Rt. 51 Rehab and Resurfacing Bridge Decks - Contract No. 03-3F0804										
2	Firm/DBA Name	EEmail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	1st Outreach date Email	2nd Outreach date Phone	Notes
3	A B S L CONSTRUCTION	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	Email 5/19/15	5/29/15 @ 9:00am	Left VM for Dale
5	ABRASIVE BLASTING SERVICE	dianawinn@abrasiveblastingservice.com	KATHRYN DENISE KINCAID	951	683-4692	951	786-9081	Email 5/19/15	5/29/15 @ 9:03am	Left VM
7	ALL AMERICAN ASPHALT SEALING INC	aaasealing96@yahoo.com	ANTELMO LARA	775	329-3003	775	827-3006	Email 5/19/15	5/29/15 @ 9:02am	Left VM
8	ALLEN GILL CONSTRUCTION, INC.	Tgill@frontiernet.net	ALLEN GILL	530	547-4334	530	547-3197	Email 5/19/15	5/29/15 @ 9:05am	Left VM
9	AMCON CONSTRUCTION	harvydhillon@yahoo.com	HARVINDER DHILLON	916	204-8715	916	204-8715	Email 5/19/15	5/29/15 @ 9:06am	Left VM
11	APADANA ENGINEERING, INC.	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600	415	467-7721	Email 5/19/15	6/1/15 @ 10:42am	Mailbox is full
12	APEX UNIVERSAL, INC	janet@apexmarker.com	JANET YANG	562	944-8878	562	944-2298	Email 5/19/15	6/1/15 @ 10:43am	NB per Amanda
13	AUSTIN ENTERPRISE	paustin@austin-enterprise.com	PATTI AUSTIN	661	589-1001	661	589-9509	Email 5/19/15	6/1/15 @ 10:43am	NB per Debbie
14	BASS ELECTRIC		JEFFREY YEE	415	295-1600	650	869-3509	Email 5/19/15	6/1/15 @ 11:02am	Left VM for Sarah
15	BAY LINE CUTTING & CORING, INC.	juan@baylinecutting.com	JUAN ARREGUIN	510	527-1000	510	527-0500	Email 5/19/15	6/1/15 @ 11:03am	Left VM for Juan
16	BOUTHILLIER CONSTRUCTION, INC	wecandigit@onemain.com	JAMIE N. BOUTHILLIER	707	459-4041	707	459-8775	Email 5/19/15	6/1/15 @ 11:06am	Left VM
17	C & L DRILLING CO	cldrilling@aol.com	CARLA WHITE	562	697-7715	562	690-0264	Email 5/19/15	5/29/15 @ 9:30am	NB per Christina
19	CAPITOL TRAFFIC SERVICES INC	jorge@capitoltraffic.com	JORGE TORRES	209	469-2663	209	469-7120	Email 5/19/15	6/1/15 @ 11:14am	in review still per Jorge
20	CAROB VALLEY ELECTRIC, INC.	gina.miller@carobvalley.com	EDWARD CHAVEZ	562	907-2105	562	907-2106	Email 5/19/15	6/1/15 @ 11:16am	NB per Eilene
21	CHARLIE'S CUSTOM EXCAVATING, INC	office@ccexcavatinginc.com	CHARLES JURIN	530	221-3626	530	221-7563	Email 5/19/15	6/1/15 @ 11:17am	Left VM
22	CINDY BALES ENGINEERING, INC.	airbears@balesengineering.com	CINDY BALES	909	585-1557	909	752-7090	Email 5/19/15	6/1/15 @ 11:18am	Left VM
23	CINDY TRUMP INC DBA LINDY'S COLD PLANING	wegrindasphalt@aol.com	CINDY TRUMP	562	697-2286	562	697-2039	Email 5/19/15	6/1/15 @ 11:19am	NB per Jose
24	CIRIMELE ELECTRIC WORKS INC.	jcirimele@cirimeleelectric.com	JEAN CIRIMELE	510	620-1150	510	620-1155	Email 5/19/15	6/1/15 @ 11:20am	Left VM
25	CMC TRAFFIC CONTROL SPECIALIST		null CRYSTAL MIKS	415	206-1700	415	206-1711	Email 5/19/15	6/1/15 @ 11:22am	NB per Derek

A	P	Q	R	S	T	U	AG	AH	AI	AJ
1 Sacramento County - Rt. 51 Rehab and Resurfacing Bridge Decks - Contract No. 03-3F0804										
2	Firm/DBA Name	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	1st Outreach date Email	2nd Outreach date Phone	Notes
26	CODY BUILDERS SUPPLY, INC.	metals@codybuilderssupply.com	STACY SASS	512	339-9834	512	339-0165	Email 5/19/15	6/1/15 @ 11:24am	Left VM
28	COOKS AND SON INC.	cooks_son@mail.com	CHARLES E. HENDERSON JR.	805	934-2705	805	937-5473	Email 5/19/15	6/1/15 @ 11:29am	Left VM
29	CSI ENGINEERING	csi_engineering13@yahoo.com	YOLANDA E. FLOREZ	916	233-8633	916	418-4816	Email 5/19/15	6/1/15 @ 11:30am	Left VM
30	DECO PAVE	Ferry@DecoPaveCorp.com	FERRY SOENDJOJO	626	337-9580	626	480-1557	Email 5/19/15	6/1/15 @ 11:31am	Left VM
31	DON GARCIA EXCAVATING & PAVING, INC.	dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221	Email 5/19/15	5/28/15 @ 10:00am	NB per Dana
32	DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	Email 5/19/15	5/28/15 @ 10:01am	NB per Anchu
33	E E ELECTRIC, INC	eeelectric@earthlink.net	HENRY ESCAJEDA	909	829-7818	909	829-0118	Email 5/19/15	5/28/15 @ 10:02am	NB per Geraldine
34	E-NOR INNOVATIONS INC.	ronnie@enortraffic.com	RONNIE JONES	310	513-6209	310	513-6299	Email 5/19/15	5/28/15 @ 10:05am	NB per Tanya
35	EAGLE ENGINEERING AND CONSTRUCTION, INC	brooks.curtis@att.net	CURTIS BROOKS	650	367-8000	650	367-8282	Email 5/19/15	5/28/15 @ 10:04am	Left VM
36	EAST BAY SIGN CO., INC.	christina@bordendecal.com	CHRISTINA LAU	415	431-8882	415	431-9053	Email 5/19/15	5/28/15 @ 10:06am	Left VM
37	ELECTRICAL SYSTEMS AND CONSTRUCTION SUPPLY INC	bhopewell@escsinc.net	BERNIE HOPEWELL	215		215		Email 5/19/15	N/A	No number
38	FCS STRIPING, SEALING AND PAVING, INC.	inesseoane@fcs-ssp.com	INES SEOANE	925	373-6205	925	373-6208	Email 5/19/15	5/28/15 @ 10:09am	NB per Debbie
39	FORCE TRAFFIC CONTROL, INC.	forcetraffic@earthlink.net	ROSEMARY STIMPEL	559	594-1062	559	594-1056	Email 5/19/15	5/28/15 @ 10:10am	NB per Vern
40	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	Email 5/19/15	5/28/15 @ 10:11am	NB per Toni
41	GENERAL SUPPLY COMPANY	generalsupply@sbcglobal.net	CHARLES SIMPSON	510	632-5229	510	632-2315	Email 5/19/15	5/28/15 @ 10:13am	Left VM
42	GERONIMO CONCRETE, INC.	geronimo_concrete@sbcglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312	Email 5/19/15	5/28/15 @ 10:15am	NB per Amanda
43	GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	TRI LA	714	893-0845	714	893-0945	Email 5/19/15	5/28/15 @ 10:17am	NB per Tri
44	INDUSTRIAL BATTERY SERVICES	lbsrecoder@aol.com	ELIZABETH RECORDER	510	222-7719	510	412-5988	Email 5/19/15	5/28/15 @ 10:18am	Left VM
45	J FRANCIS COMPANY	diana@jfranciscompany.com	DIANA HANNA	951	776-9100	951	776-9174	Email 5/19/15	5/28/15 @ 10:19am	NB per Dianna

A	P	Q	R	S	T	U	AG	AH	AI	AJ
1 Sacramento County - Rt. 51 Rehab and Resurfacing Bridge Decks - Contract No. 03-3F0804										
2	Firm/DBA Name	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	1st Outreach date Email	2nd Outreach date Phone	Notes
46	K & K CONSTRUCTION SUPPLY, INC	kelly@urataconcrete.com	TRACY LOVELAND	916	851-0965	916	851-0999	Email 5/19/15	5/28/15 @ 10:20am	Left VM
47	K R C SAFETY CO. INC.	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684	Email 5/19/15	5/28/15 @ 10:21am	Received Quote
48	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	karen@imaginationmetals.com	KAREN JOHNSTON	559	299-2899			Email 5/19/15	5/28/15 @ 10:23am	Left VM
49	LARRANAGA TRUCKING, INC.	vlarranaga@yahoo.com	FERNAND LARRANAGA	530	233-3785	530	233-3785	Email 5/19/15	5/28/15 @ 10:24am	Left VM
50	LNA CONCRETE STRUCTURES, INC.	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	Email 5/19/15	5/28/15 @ 10:25am	NB per Yolanda
51	M J AVILA COMPANY, INC.	brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610	Email 5/19/15	5/28/15 @ 10:26am	NB per Howard
52	MACHADO & SONS CONSTRUCTION, INC	mike@machadoandsons.com	MICHAEL MACHADO	209	632-5260	209	632-3963	Email 5/19/15	5/28/15 @ 10:28am	NB per Mya
53	MASS X INC.	massx6@hotmail.com; massx2@hotmail.com	JENNIFER FOSTER	559	294-1075	559	294-1463	Email 5/19/15	5/28/15 @ 10:29am	NB
54	MC CULLOUGH CONSTRUCTION INC	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	Email 5/19/15	5/28/15 @ 10:30am	NB per Rochelle
55	MCAFFEE TRANSPORTATION	mcafeetransportation@gmail.com	REREGINAL MCAFFEE	925	308-7700	925	308-7700	Email 5/19/15	5/28/15 @ 10:32am	Left VM
56	METCO	c.martinez@metco-usa.com	CHRISTOPHER MARTINEZ	415	455-9922	415	455-9960	Email 5/19/15	5/28/15 @ 10:33am	Left VM
57	MV CONSTRUCTION, INC.	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851	Email 5/19/15	5/28/15 @ 10:34am	Left VM
58	NEWLAND ENTITIES, INC	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	Email 5/19/15	5/28/15 @ 10:36am	NB per Claudia
59	QUALITY ERECTORS & CONSTRUCTION, INC.		null JESSE ESQUIVEL	707	746-4198	707	751-3962	Email 5/19/15	5/28/15 @ 10:37am	No answer
60	R. E. SERRANO INC.	ricky@reserrano.com	RICKY SERRANO	925	957-8184	925	957-8121	Email 5/19/15	5/28/15 @ 10:38am	Left VM
61	RD CONSTRUCTION GENERAL ENGINEERING, INC.	rdconst69@netzero.com	RUBEN DIAZ	951	279-5020	951	279-5020	Email 5/19/15	5/28/15 @ 10:40am	No answer
62	ROBERTS ELECTRICAL CONTRACTOR, INC	lroberts@robertselectrical.net	LAMONT ROBERTS	858	552-0001	858	552-0015	Email 5/19/15	5/28/15 @ 10:41am	Number disconnected
63	RODGERS CONST. & ENGINEERING CO., INC	rcande@pacbell.net	DAN F. RODGERS	209	464-5780	209	464-5782	Email 5/19/15	5/28/15 @ 10:42am	Left VM
64	RUPERT CONSTRUCTION SUPPLY, LP	karen@rupertsupply.com	KAREN WONNENBERG	925	229-5577	916	673-9737	Email 5/19/15	5/28/15 @ 10:43am	Received quote

1 Sacramento County - Rt. 51 Rehab and Resurfacing Bridge Decks - Contract No. 03-3F0804

2	Firm/DBA Name	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	1st Outreach date Email	2nd Outreach date Phone	Notes
65	RUSSELL CRESS CO., INC.	rdcress@frontiernet.net	RUSSELL CRESS	201	488-7111	201	488-7411	Email 5/19/15	5/28/15 @ 10:44am	Number not in service
66	S.T. RHOADES CONSTRUCTION, INC.	steve@strhoadesinc.com	STEVE RHOADES	530	223-9322	530	223-9222	Email 5/19/15	5/28/15 @ 10:46am	NB per Kathy
67	SCHOTKA CONSTRUCTION INC	dschotka@aol.com	DIANE SCHOTKA	707	265-6977	707	265-6856	Email 5/19/15	5/28/15 @ 10:47am	Received Quote
68	SJD CONSTRUCTION INC.	sjdconst@yahoo.com	SANDRA CUNNINGHAM	209	847-8939	209	847-0169	Email 5/19/15	5/28/15 @ 10:48am	NB per Erin
69	SO. CAL TRAFFIC INC	cecilia@socaltraffic.net	CECILIA KATHLEEN OSTLUND	858	720-0179	858	793-4495	Email 5/19/15	5/28/15 @ 10:49am	NB per Crystal
70	STATEWIDE STRIPES, INC	dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158	Email 5/19/15	5/28/15 @ 10:50am	NB per Dawn
71	SUDDEN SAM'S TRUCKING	suddensamstr@aol.com	SAMUEL JOHNSON	510	385-8594	510	272-9575	Email 5/19/15	5/28/15 @ 10:51am	Left VM
72	T AND S DVBE, INC.	tandsdvbe@yahoo.com	TAREN FORDE	530	864-8105			Email 5/19/15	5/28/15 @ 10:52am	Left VM
73	TAPE 4, LLC	david@tape4.com	DAVID K. LITTLETON	314	968-2569	314	667-3542	Email 5/19/15	5/28/15 @ 10:53am	Left VM
74	TRAFFIC CONTROL PROS	estimating@tcpros.net	JEFFREY PIKE	925	270-4580	925	405-3833	Email 5/19/15	5/28/15 @ 10:54am	Left VM
75	TRAFFIC ENFORCEMENT SOLUTIONS	trafficeenforcementsolutions@gmail.com	BRENDA CRUZ	559	392-6050	559	323-4269	Email 5/19/15	5/28/15 @ 10:56am	Left VM
76	TRAFFIC LOOPS CRACKFILLING, INC	trafficloops@sbcglobal.net	MAI-LAN NGUYEN	714	520-4026	714	520-4027	Email 5/19/15	5/28/15 @ 10:57am	NB per Rando
77	TRI-VALLEY CONTRACTING, INC.	landy@trivalleystripping.com	LANDRYA RATH	925	787-1003	888	872-4450	Email 5/19/15	5/28/15 @ 10:58am	Left VM
78	TUCKER TECHNOLOGY INC	frank@tuckertech.com	FRANK TUCKER	510	836-0422	510	836-2625	Email 5/19/15	5/28/15 @ 11:00am	Left VM
79	U.S. CONCRETE CONSTRUCTION, INC	les@us-concrete.net	ULISES SALAZAR	661	259-3522	661	799-1038	Email 5/19/15	5/28/15 @ 11:02am	NB per Teresa
80	V A P CONSTRUCTION INC	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420	Email 5/19/15	5/28/15 @ 11:03am	Left VM
81	VINTAGE PAVING COMPANY, INC.	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	Email 5/19/15	5/28/15 @ 11:06am	YB per John
82	VT ELECTRIC, INC.	tony@vtelectric.net	TONY T. TRAN	909	985-1755	909	985-8186	Email 5/19/15	5/28/15 @ 11:07am	NB per Tony
83	YBANAG REALTY & DEVELOPMENT CORP	luke@dybanagconstruction.com	LUCIO COLLADO	626	322-5546	951	657-1993	Email 5/19/15	5/28/15 @ 11:10am	Left VM

Good Faith Documentation
Attachment C
Rejected DBE's

Contract No. 03-3F0804
Rt. 51 Rehab and Resurface Bridge Deck
California Department of Transportation

Items (s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Reason
6	Tully Consulting Group 180 S. First St. Suite 9 Dixon, CA 95620 707-693-1926 Cert No. 38300	DBE	La Firma Inc. 715 Ridge Road Nipomo, CA 93444 805-748-8576 Cert No. 39322			Used DBE
6	Tully Consulting Group 180 S. First St. Suite 9 Dixon, CA 95620 707-693-1926 Cert No. 38301	DBE	Alfred Civil Engineering 7604 Soquel Way Citrus Heights, CA 95610 916-241-5309 Cert No. 41902			Used DBE
6	Tully Consulting Group 180 S. First St. Suite 9 Dixon, CA 95620 707-693-1926 Cert No. 38302	DBE	Veridico Group, Inc. P.O. Box 673 Roseville, CA 95661 707-317-0002 Cert No. 39572			Used DBE
2	KRC Safety 7821 W. Sunnyview Ave. Visalia, CA 93291 559-732-0393 Cert No. 447	DBE	Schotka Construction, Inc. 5555 Napa-Vallejo Highway American Canyon, CA 94503 707-865-6977 Cert No. 33099			Used DBE

14, 20, 21, 22	Martin Brothers Construction 8801 Folsom Blvd. Suite 260 Sacrametno, CA 95826 916-381-0911	non-DBE	Vintage Paving Company 119 Main St. P.O. Box 461 Winters, CA 95694 530-795-0132 Cert No. 27011			Incomplete Quote
----------------	--	---------	---	--	--	------------------

La Firma Inc.

D.I.R. 1000005131

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com

June 1, 2015

Project: 03-3F0804

Rehabilitate and Resurface Bridge Deck

03-Sac-51-0.2/1.1

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

06/1/2015

DBE Certification # 41902
QSD/P Certification # 25398
SB 854 DIR Registration # 1000005898

Subject: 03-3F0804:- Rehabilitate and Resurface Bridge Deck


Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include provision, transportation, or installation of BMP materials.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer,
Trucks	
Gender	M

8/26/2014

Unified Certification Program

Ethnicity
Firm Type

BLACK
DBE

[Back To Query Form](#)

Page 3 of 3 06/01/2015 11:00 PM

Fax: +1 (916) 914-2107

To:

Fax: (916) 374-7383

From: Bori Tourey

<http://www.dot.ca.gov/ucp/QuerySubmit.do>



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572
DIR # 1000015845

Date: 2 JUNE 2015

Contract #: 03-3F0804 – REHABILITATE AND RESURFACE BRIDGE DECK

Bid Date: 2 JUNE 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$5,775.00	\$5,775.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00
9	150100	PUBLIC SAFETY PLAN (PLAN ONLY)	LS	LS	\$1,695.00	\$1,695.00
9	150100	PUBLIC SAFETY PLAN (AIR MONITORING ONLY)	DAY	3	\$1,995.00	\$5,985.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS:

1. Air Monitoring (under the supervision of a CIH) includes all labor, travel, per diem, equipment, materials, supplies, and lab costs. A minimum of three (3) days of air monitoring is estimated including the trial overlay. If the Prime anticipates more monitoring days, the daily rate can be multiplied by the number of anticipated days to derive a line item total.
2. The Prime Contractor will be responsible for providing a list of businesses and residences within 100 feet and corresponding addresses for the notification letters. Veridico will supply the notification letter template.
3. Required training specified in the LCP can be conducted (under the direction of a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00.
4. Required air monitoring specified in the LCP can be conducted under the direction of a CIH. The monitoring can be conducted for \$1,650.00 per shift. Monitoring includes all labor, travel, per diem, equipment, materials, supplies, and lab costs.
5. Job Site Management assumes a project duration of 105 days (field work), or 21 weeks of on-site field work.


$$21 \text{ weeks} \times \$275.00/\text{week} = \$5,775.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

6. No other plans, reports, monitoring or permits are included.
7. The WPCP and the LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
8. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
9. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.

A handwritten signature in black ink, appearing to read 'Tim Anenson', with a long horizontal line extending to the right.

Tim Anenson, QSD, CPSWQ
Principal Consultant


Schotka Construction, Inc.

Project: Rehab & Resurface Bridge Deck, Sacramento County 03-3F0804

Bid date: June 2, 2015

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>EST. QUANT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
2	Construction Area Signs	1 LS	\$4,800.00	\$4,800.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item 2 includes
covering signs upon installation only
stationary signs indicated on CS & MI Plans(6 ea in table only)
No CMS boards, No daily traffic control
4. Excludes: Traffic control , overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing,
survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs
5. Retention to be held at same rate of prime contractor.
6. One addenda acknowledged.
7. This proposal is good for thirty (30) days and is to be included in any subcontract.
8. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
9. We are a union contractor.

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)

Contact person: Diane Schotka

Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503

Phone 707-265-6977 Fax 707-265-6856



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors

Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
 Business Phone: (530) 795-0132 • Fax: (530) 795-5734

3 PGS

PROPOSAL

6/2/15

PROJECT: CT 03-F0804

03-3F0804

TO: Bidding Contractors

This Proposal is Limited to the Following Items of Work:

See Attached.

ITEMS NOT SPECIFICALLY INCLUDED ARE CONSIDERED TO BE EXCLUDED.

Special Conditions:

1. Final invoicing and payment shall be based on field measurement of AC placed.
2. All work included in this proposal is to be performed with conventional paving and hauling equipment. There is no allowance for specialized work or phasing required to prosecute the work when abnormal site conditions, weather, or other unknown conditions might exist.
3. All labor and equipment cost resulting from plan errors, revisions or staking errors which cause the job to be shut down will be paid on a time and materials basis.
4. General Contractor to supply onsite water source for VPC at no charge.
5. Three week notice required prior to mobilization for AC paving.
6. Price good through 12/31/15.
7. Profile grinding adjacent to bridge deck to be performed by general contractor if required.
8. DBE/MBE # 27011
9. SBE # 14110
10. DIR # 1000000609

The Following Items Are Excluded:

1. Testing, permits, fees, and bonds. Ad Bond @ 1.0%
2. Weedkillers, fog seal coat, striping, tack between lifts and curbs and headers.
3. Line cutting and adjusting utilities (to be left below grade and adjusted by others after paving is completed).
4. Temporary striping or delineation.
5. Waiver of Subrogation.
6. PCMS, lights for night work.
7. Sawcutting.
8. WPC, SWPPP
9. Traffic Control. 7 shifts needed

PROJECT:

Terms:

Per General Contract

Temperature Clause:

This price is based on placing the asphalt concrete during normal working shift hours and with continuous operation. Should the inspecting agency cause delays because of insufficient ground temperatures or atmospheric conditions, the owner or contractor will be responsible for all labor and equipment stand-by charges.

Oil Escalation Clause:

Price based on price of liquid asphalt on bid date. Asphalt to be adjusted per increases in California oil index.


Move-In Clause:

One move-in for each location included. Additional move-ins will be \$ 5,000.00 each.

This is a proposal only for the purpose of establishing a price for the work as outlined. In the event we are low bidders, formal contract suitable to both parties shall be prepared and fully executed, and neither party shall be bound until the contract is executed. The terms and conditions of this proposal shall be incorporated into any contract or subcontract resulting therefrom and shall govern over any conflicting provisions in the contract or subcontract. This proposal is good for thirty (30) days from the date hereon, after which time Vintage Paving Company, INC., reserves the right to review the proposal for any changes in prices.

Please feel free to call me at (530) 795-0132 if you need any further information.

Sincerely,
VINTAGE PAVING COMPANY, INC.



Robert Nickelson, Vice President



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors
Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
Business Phone: (530) 795-0132 • Fax: (530) 795-5734

To: Bidding Contractors	Contact:
Address: Anytown CA	Phone:
	Fax:
Project Name: CT 03-3F0804 Sub	Bid Number:
Project Location:	Bid Date:

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
14	Cold Plane AC	1,330.00	SY	\$30.00	\$39,900.00
20	Minor AC	240.00	TON	\$485.00	\$116,400.00
21	Tack Coat	0.30	TON	\$500.00	\$150.00
38	Mobilization (VPC Only)	1.00	LS	\$25,000.00	\$25,000.00
Total Bid Price:					\$181,450.00

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Vintage Paving Company, Inc</p> <p>Authorized Signature: _____</p> <p>Estimator: _____</p>
---	---



**Martin Brothers
Construction**

8801 Folsom Blvd., Suite 260 Sacramento, CA 95826
(916)381-0911 Fax.(916)381-0611 Cell.(916)997-8476

License # 726454-A, DIR No. 100000017
SBA Certified - SB, SDDB, and 8a
General Engineering Contractor
Grading . Paving . Excavating

Estimator: William Martin

Submitted To:

Job Title:

Dated:

03-3F0804 - Route 51

6/2/2015

Estimator:

03-Sac-51-0.2/1.1

Job Address:

Sacramento from 0.2 mile north of Oak Park separation
to 0.2 mile south of H Street undercrossing.

We are hereby pleased to submit our Proposal per the following plan sheets: C-1, by Caltrans, dated: 12-29-14 and the Project Specifications, for the following service:

This quote to include the following items (any items not specifically included are considered excluded):

Bid Item	Description	Bid Quantity	Unit	Bid Price	Bid Total
14	COLD PLANE ASPHALT CONCRETE PAVEMENT	1,330	SQYD	25.00	33,250.00
20	MINOR HOT MIX ASPHALT	240	TON	300.00	72,000.00
21	TACK COAT	0	TON	500.00	150.00
22	GRIND EXISTING CONCRETE PAVEMENT (with asphalt Cold Planer)	270	SQYD	30.00	8,100.00
38	MOBILIZATION (PARTIAL)	1	LS	58,700.00	58,700.00

We hereby propose to furnish material and labor - complete in accordance with above specifications, for the sum of:

See Above

\$ 172,200.00

Payment to be made NET 30

Late Payment Subject To 1.5% per month interest penalty. All collection costs and or attorney fees to be paid by buyer.

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control.

Authorized
Signature

Felipe Martin - President

Note: This proposal may be withdrawn by us if not accepted within 30 days.

Acceptance of Proposal -

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Signature _____

Date _____

Signature _____ Date _____

** Move-In Clause: The price is based on One move-in additional mobilizations \$7,600.00 ea
** Construction water to be provided by General Contractor

Items not specifically included in scope listed above are considered to be excluded.

Exclusion and Special Conditions:

- 1 Standard Work Clause: All work included in this proposal is to be performed with conventional paving equipment. There is no allowance for specialized work or phasing required to prosecute the work when abnormal site conditions, weather, or other unknown conditions might exist.
- 2 Bid Price is subject to change if above stated scope is phased or divided. If the above work is to be divided or changed call Martin Brothers Construction prior to bid time.
- 3 Standby Clause: All standby labor, equipment and trucking costs resulting from delays or disruptions caused by others will be paid on a time and material basis.
- 4 Work shall be accomplished on a mutually agreed upon schedule, weather and ground conditions permitting.
- 5 Oil Escalation Clause: All asphalt concrete pricing will be quoted with a base RACK PRICE at the time of bid and then re-adjusted with a time of construction RACK PRICE as it applies. This increase or decrease will be adjusted to the asphalt concrete base price stated at bid time.: 6/2/15 \$500.00 PG64-10/16

- 6 This price is based on placing the asphalt concrete during 4 (four) 8 (eight) hour work shift and with a continuous operation. Should the inspecting agency cause delays because of insufficient ground temperature or atmospheric conditions, the owner or general contractor will be responsible for all labor and equipment stand-by charges.
- 7 Minimum Tonnage Clause: This price is based on a minimum of 60 tons per day and all areas being available at one time. And a maximum of 4-days to place. Additional days @ \$31,000.00 per day
- 8 Insurance Liability: Coverage in excess of \$1,000,000.00 and Waiver of Subrogation for Workers Compensation is excluded. Additional Liability of Waiver of Subrogation coverage costs will be extra.
- 9 No Builders Risk Insurance
- 10 No Bonds (bond rate on request)
- 11 Access to work area for equipment and trucking is to be provided by General Contractor.
- 12 No Permanent or Temporary Striping, Markers or Signs
- 13 No Fees, Permits, Special Insurance, Professional Engineering, Staking, Surveying, Materials Testing, and Inspection.
- 14 No QCQA
- 15 Prime/General Contractor is responsible for any damaged caused to the grinder during the cold plane or grind operation if any rebar or steel is hit in the conform detail section shown on sheet No. 2, any additional cost to repair the work or the grinder damaged will be paid at force account.
- 16 MBC is Not Responsible for damage or delays to project schedule due to all unknown / unmarked existing utilities.
- 17 General Contractor is responsible to locate underground utilities not located and located by Underground Service Alert (USA)
- 18 No Storm Water Erosion Control Protection Plan or Implementing of Plan.
- 19 No traffic control. Will need 4 (four) shifts
- 20 Toilets and hand washing facilities will be provided by the General Contractor.
- 21 No SMAQMD (Sacramento Municipal Air Quality Management District) Mitigation Fee for Nox
- 22 MBC specifically excludes any profilograph grinding. MBC will attempt to provide the smoothest ride possible given the existing conditions but will not be responsible for any smoothness testing or correction.
- 23 Minimum Payment Clause: this price is based on a minimum payment to perform the work specified above. MBC will not accept payment for anything less than the bid quantity.

This is a proposal only for the purpose of establishing a price for the work as outlined. In the event we are low bidder, a formal contract suitable to both parties shall be prepared and fully executed, and neither party shall be bound until the contract is executed. The terms and conditions of this proposal shall be incorporated into any contract or subcontract. This proposal is good for thirty (30) days from the date hereon, after which time Martin Brothers Construction, Inc. reserves the right to review the proposal for any changes in prices.

**Good Faith Documentation
Attachment D
Proof of Publication**

**Contract No. 03-3F0804
Rt. 51 Rehab and Resurface Bridge Deck
California Department of Transportation**

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the **SBE Today** on the following date(s), to wit:

5/22/15 5/26/15 5/26/15 6/1/15

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 6/4/2015 at San Francisco, California.

 NABIL V.
(Signature)

Insertion # _____

Corporate Office

California Sub-Bid Request Ads

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:
Rt. 51 Rehab and Resurfacing Bridge Deck Project, Sacramento County
 Caltrans Project No. 03-3F0804, Bid Date: June 2, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Job Site Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Clean Bridge Deck Drain, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Poly Concrete Expansion Dam, Prep Concrete Bridge Deck Surface, Furnish and Place Poly Concrete Overlay, Minor Hot Mix Asphalt, Tack Coat, Grind Existing Concrete Pavement, Aggregate Base, Structural Concrete, Clean Expansion Joint, Joint Seal, Traffic Striping and Marking, Construction Equipment and Rentals, Trucking.

CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



CTM Construction, Inc.

3300 Fitzgerald Rd. • Rancho Cordova, CA 95742
 916-852-6294 • Fax 916-914-2107

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact CTM Construction, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. CTM Construction, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

C.C. MYERS, INC. IS REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Industrial Ave. Bridge Replacement Project
 City of Roseville, Department of Public Works, City Project No. 102508,
 Engineer Est. \$3,500,000 No. of Working Days: 190
 Bid Date: June 2, 2015 at 3:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (10% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Water Pollution Control, SWPPP, Storm Water Annual Report, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Temporary Fence, Construction Staking, Construction Site Management, Construction Area Signs, Traffic Control System, Temporary Railing, Temporary Crash Cushion, Remove Roadside Sign, Reset Roadside Sign, Lead Compliance Plan, Remove Pavement Striping, Marking and Markers, Remove Concrete, Remove Metal Beam Guardrail, Cold Plane AC Pavement, Clear & Grub, Develop Water Supply, Roadway Excavation, Import Borrow, Structure Excavation, Erosion Control, Aggregate Base, Hot Mix Asphalt, Structural Concrete, Rebar, Roadside Sign, Minor Concrete, Decorative Steel Fence, MBGR, Alternative In-Line Terminal System, Transition Railing, Stripe and Markers, Abandon Water Line, Storm Drain Manhole, Reinforced Concrete Pipe, Downdrain Pipe, Concrete Encasement, Tee Energy Dissipater, Stream Gauge Station, Rock Slope Protection, Street Lighting, Relocate Traffic Operation Facility, Bridge Removal, Structure Excavation, Structure Backfill, Furnish Steel Piling, Seal Course Concrete, Structural Concrete, Joint Seal, Headed Bar Reinforcement, Misc. Metal, Tubular Handrailing, Concrete Barrier, Relocate Existing Irrigation Facilities, Soil Prep and Fence Grading, Turf from Sod, Mulch, Jute Netting, Plant Establishment Work, Construction Equipment Rental and Supplies, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans, Specs, and Requirements for the project are available for review at our office in Rancho Cordova or C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



C.C. Myers, Inc.

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

NEW YORK SUB-BID REQUEST AD

Sub-Bid Requested for **MBE & WBE** Subcontractors & Suppliers for **Less-Than-Truckload Metrics "Request For Proposal"**

State of New York Solicitation 22962

Location: Various locations within the State of New York

Bid Date: 6/12/2015 @ 11:00 AM

PerkinElmer Health Sciences, Inc.

710 Bridgeport Ave • Shelton CT 06848
 (203) 402-1848 / Fax (203) 762-4384
 Contact: Mike Tarczali
 An Equal Opportunity Employer

OGDEN, UTAH SUB-BID REQUEST AD


Request for DBE/MBE/WBE Subcontractors and Suppliers for:
Taylor-West Weber Water Improvement District-900 South Well Culinary Water Well
Location: Ogden, UT
Bid Date: 5/28/15

Subcontractor/Services Solicited:
 Pipe Suppliers, Earth Mover/Road Builders, Portolet, Fencing, Water Hauling, Cement Ready-Mix, Soil/Fluid Disposal, Seeding.

Hydro Resources

13027 County Road 18, Unit C
 Fort Lupton, CO 80621
 Phone: 303-857-7540 • Fax: 303-857-3826
 Contact - Jasen Decker
 Email: jdecker@hydroresources.com

AUDIENCE PROFILE Small Business Exchange, Inc.



California Sub-Bid Request Ads

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Rt. 51 Rehab and Resurfacing Bridge Deck Project, Sacramento County
 Caltrans Project No. 03-3F0804, Bid Date: June 2, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Job Site Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Clean Bridge Deck Drain, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Poly Concrete Expansion Dam, Prep Concrete Bridge Deck Surface, Furnish and Place Poly Concrete Overlay, Minor Hot Mix Asphalt, Tack Coat, Grind Existing Concrete Pavement, Aggregate Base, Structural Concrete, Clean Expansion Joint, Joint Seal, Traffic Striping and Marking, Construction Equipment and Rentals, Trucking.

CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



CTM Construction, Inc.

3300 Fitzgerald Rd. • Rancho Cordova, CA 95742
 916-852-6294 • Fax 916-914-2107

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact CTM Construction, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. CTM Construction, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

C.C. MYERS, INC. IS REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Industrial Ave. Bridge Replacement Project
 City of Roseville, Department of Public Works, City Project No. 102508,
 Engineer Est. \$3,500,000 No. of Working Days: 190
 Bid Date: June 2, 2015 at 3:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (10% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Water Pollution Control, SWPPP, Storm Water Annual Report, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Temporary Fence, Construction Staking, Construction Site Management, Construction Area Signs, Traffic Control System, Temporary Railing, Temporary Crash Cushion, Remove Roadside Sign, Reset Roadside Sign, Lead Compliance Plan, Remove Pavement Striping, Marking and Markers, Remove Concrete, Remove Metal Beam Guardrail, Cold Plane AC Pavement, Clear & Grub, Develop Water Supply, Roadway Excavation, Import Borrow, Structure Excavation, Erosion Control, Aggregate Base, Hot Mix Asphalt, Structural Concrete, Rebar, Roadside Sign, Minor Concrete, Decorative Steel Fence, MBGR, Alternative In-Line Terminal System, Transition Railing, Stripe and Markers, Abandon Water Line, Storm Drain Manhole, Reinforced Concrete Pipe, Downdrain Pipe, Concrete Encasement, Tee Energy Dissipater, Stream Gauge Station, Rock Slope Protection, Street Lighting, Relocate Traffic Operation Facility, Bridge Removal, Structure Excavation, Structure Backfill, Furnish Steel Piling, Seal Course Concrete, Structural Concrete, Joint Seal, Headed Bar Reinforcement, Misc. Metal, Tubular Handrailing, Concrete Barrier, Relocate Existing Irrigation Facilities, Soil Prep and Fence Grading, Turf from Sod, Mulch, Jute Netting, Plant Establishment Work, Construction Equipment Rental and Supplies, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans, Specs, and Requirements for the project are available for review at our office in Rancho Cordova or C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



C.C. Myers, Inc.

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

C.C. MYERS, INC. IS REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Bailey Creek Bridge Replacement Project
 County of Plumas, Department of Public Works,
 Contract No. 342,
 Engineer Est. \$2,030,000 No. of Working Days: 250
 Bid Date: June 3, 2015 at 4:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Construction Staking, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer, Temporary Crash Cushion, SWPPP, Rain Event Action Plan, Temporary Erosion Control, Contractor Supplied Biologist, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Imported Borrow, Class 2 Aggregate Base, Hot Mix Asphalt, Temporary Bridge, CIDH Piling, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Joint Seal, Rebar, Furnish Single Sheet Aluminum Sign, Roadside Sign, Rock Slope Protection, Misc. Metal, Survey Monument, Vegetation Control, Transition Railing, Concrete Barrier, Furnish and Install Bronze Plaque, Construction Rental Equipment and Supplies.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans, Specs, and Requirements for the project are available for review at our office in Rancho Cordova or C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information. Plans, Specs, and Requirements are also available on the Plumas County website, please follow the link: <http://www.plumascounty.us/bids.aspx?bidID=114>.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



C.C. Myers, Inc.

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742
 916-635-9370 • Fax 916-635-1527


Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

C.C. Myers, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

AUDIENCE PROFILE Small Business Exchange, Inc.



California Sub-Bid Request Ads

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Rt. 51 Rehab and Resurfacing Bridge Deck Project, Sacramento County
Caltrans Project No. 03-3F0804, Bid Date: June 2, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Job Site Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Clean Bridge Deck Drain, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Poly Concrete Expansion Dam, Prep Concrete Bridge Deck Surface, Furnish and Place Poly Concrete Overlay, Minor Hot Mix Asphalt, Tack Coat, Grind Existing Concrete Pavement, Aggregate Base, Structural Concrete, Clean Expansion Joint, Joint Seal, Traffic Striping and Marking, Construction Equipment and Rentals, Trucking.

CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



CTM Construction, Inc.

3300 Fitzgerald Rd. • Rancho Cordova, CA 95742
 916-852-6294 • Fax 916-914-2107

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact CTM Construction, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. CTM Construction, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

I-5 Poly Concrete Overlay & Reconstruct AC Approaches Project, Shasta and Siskiyou Counties
Engineers Estimate: \$4,020,000; 220 Working Days
Caltrans Project No. 02-4F6104, Bid Date: June 9, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp Pavement Marking, Portable Changeable Message Sign, Temporary Railing, Temp Crash Cushion, Job Site Management, SWPPP, Temporary Erosion Control, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Chain Link Fence, Remove Guardrail, Remove Traffic Stripe, Remove Asphalt Concrete Dike, Remove Inlet, Remove Asphalt Concrete Surfacing, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Prep Concrete Bridge Deck Surface, Furnish Poly Concrete Overlay, Remove Chip Seal, Remove Concrete, Bridge Removal, Roadway Excavation, Shoulder Backing, Class 2 Aggregate Base, Hot Mix Asphalt, Tack Coat, Structural Concrete, Aggregate Base, Minor Concrete, Paving Notch Extension, Drill and Bond Dowel, Clean Expansion Joint, Joint Seal, Rebar, Galvanic Anode, Flume Downdrain, Rock Slope Protection, Minor Concrete, Misc. Iron and Steel, Fence and Railing, Alternative In-Line Terminal System, Concrete Barrier, Pavement Marking and Striping, Maintaining Existing Traffic Management System Elements During Construction, Modify Service, Inductive Loop Detector, Construction Equipment and Rentals, Trucking.

CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



CTM Construction, Inc.

3300 Fitzgerald Rd. • Rancho Cordova, CA 95742
 916-852-6294 • Fax 916-914-2107

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact CTM Construction, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. CTM Construction, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

REQUESTING SUB-QUOTES FROM QUALIFIED SBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS FOR:

Lower Berryessa Creek Project Phase 1

Contract No.: C0604

Owner: Santa Clara Valley Water District

Engineers' Estimate: \$18,000,000.

BID DATE: June 3, 2015 @ 2:00 PM

Items of work include but are not limited to: Rebar, Noise & Vibration Monitoring, Quality Control and Testing, Clearing & Grubbing, Demolition, Dewatering and Water Diversion, Potholing, Top Soil, Import Borrow, Aggregate Base, ACB Cells, Articulated Concrete Blocks, Geotextile Filter Fabric, Decomposed Granite, Retaining Wall, Floodwall, Type 3, CIDH Concrete Piles, Planting, Landscape, Water Line, Steel Casing & Concrete Cap, Trucking, Soil Testing and Profiling, Photographic & Video, Documentation, Construction Surveys, Temporary Survey Monitoring Monuments, Water Pollution Control Plan, Wildlife Biologist Services, Chain Link Fencing and Gates, Traffic Control and Flagging and Construction Area Signs.

Granite Rock Company

120 Granite Rock Way, San Jose, CA 95136

Phone (408) 574-1400 Fax (408) 365-9548

Contact: **Bob Williams**

Email: estimating@graniterock.com

Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project.

We are an Equal Opportunity Employer

Sub Bids Requested From Qualified DBE Subcontractors & Suppliers for

County of Sacramento

Cottage Way Modifications

Cortez Lane to Watt Avenue Project

Location: Sacramento, CA

Bid Date: June 4, 2015 @ 2:00 PM

McGuire and Hester is seeking qualified subcontractors in the following trades: SWPPP; slurry seal; concrete flatwork; striping/signs; electrical; sawcutting; and trucking. We will pay up to and including one and one-half percent (1-1/2%) of your bonding cost. Certification assistance is available, as well as viewing plans and specs.

McGuire and Hester

9009 Railroad Avenue • Oakland, CA 94603

Phone: (510) 632-7676 • Fax: (510) 562-5209

Contact: **Dave Koerber**

An Equal Opportunity Employer

California Sub-Bid Request Ads

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:
Rt. 51 Rehab and Resurfacing Bridge Deck Project, Sacramento County
Caltrans Project No. 03-3F0804, Bid Date: June 2, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Job Site Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Clean Bridge Deck Drain, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Poly Concrete Expansion Dam, Prep Concrete Bridge Deck Surface, Furnish and Place Poly Concrete Overlay, Minor Hot Mix Asphalt, Tack Coat, Grind Existing Concrete Pavement, Aggregate Base, Structural Concrete, Clean Expansion Joint, Joint Seal, Traffic Striping and Marking, Construction Equipment and Rentals, Trucking.

CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



CTM Construction, Inc.
 3300 Fitzgerald Rd. • Rancho Cordova, CA 95742
 916-852-6294 • Fax 916-914-2107

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact CTM Construction, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. CTM Construction, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:
I-5 Poly Concrete Overlay & Reconstruct AC Approaches Project, Shasta and Siskiyou Counties
Engineers Estimate: \$4,020,000; 220 Working Days
Caltrans Project No. 02-4F6104, Bid Date: June 9, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp Pavement Marking, Portable Changeable Message Sign, Temporary Railing, Temp Crash Cushion, Job Site Management, SWPPP, Temporary Erosion Control, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Chain Link Fence, Remove Guardrail, Remove Traffic Stripe, Remove Asphalt Concrete Dike, Remove Inlet, Remove Asphalt Concrete Surfacing, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Prep Concrete Bridge Deck Surface, Furnish Poly Concrete Overlay, Remove Chip Seal, Remove Concrete, Bridge Removal, Roadway Excavation, Shoulder Backing, Class 2 Aggregate Base, Hot Mix Asphalt, Tack Coat, Structural Concrete, Aggregate Base, Minor Concrete, Paving Notch Extension, Drill and Bond Dowel, Clean Expansion Joint, Joint Seal, Rebar, Galvanic Anode, Flume Downdrain, Rock Slope Protection, Minor Concrete, Misc. Iron and Steel, Fence and Railing, Alternative In-Line Terminal System, Concrete Barrier, Pavement Marking and Striping, Maintaining Existing Traffic Management System Elements During Construction, Modify Service, Inductive Loop Detector, Construction Equipment and Rentals, Trucking.

CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



CTM Construction, Inc.
 3300 Fitzgerald Rd. • Rancho Cordova, CA 95742
 916-852-6294 • Fax 916-914-2107

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact CTM Construction, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. CTM Construction, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

C.C. MYERS, INC. IS REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Bailey Creek Bridge Replacement Project
County of Plumas, Department of Public Works,
Contract No. 342,
Engineer Est. \$2,030,000 No. of Working Days: 250
Bid Date: June 3, 2015 at 4:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Construction Staking, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer, Temporary Crash Cushion, SWPPP, Rain Event Action Plan, Temporary Erosion Control, Contractor Supplied Biologist, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Imported Borrow, Class 2 Aggregate Base, Hot Mix Asphalt, Temporary Bridge, CIDH Piling, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Joint Seal, Rebar, Furnish Single Sheet Aluminum Sign, Roadside Sign, Rock Slope Protection, Misc. Metal, Survey Monument, Vegetation Control, Transition Railing, Concrete Barrier, Furnish and Install Bronze Plaque, Construction Rental Equipment and Supplies.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans, Specs, and Requirements for the project are available for review at our office in Rancho Cordova or C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information. Plans, Specs, and Requirements are also available on the Plumas County website, please follow the link: <http://www.plumascounty.us/bids.aspx?bidID=114>.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



C.C. Myers, Inc.


3286 Fitzgerald Rd. • Rancho Cordova, CA 95742
 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

AUDIENCE PROFILE Small Business Exchange, Inc.



SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the Small Business Exchange on the following date(s), to wit:

<u>5/21/2015</u>	<u>5/28/2015</u>	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 6/4/2015 at San Francisco, California.


(Signature) NABIL V.

_____ Insertion #

Corporate Office

P. O. Box 190668 • San Francisco, CA 94199-0668 Phone (415) 778-6250 Toll Free (800) 800-8534 FAX (415) 778-6255

SUB-BID REQUEST CALIFORNIA STATEWIDE



591 Camino de la Reina, Suite 1250 | San Diego, CA 92108
 TEL: (619) 814-3705 | FAX: (619) 814-3770
 acale@pulice.com; kbell@pulice.com
 Equal Opportunity Employer

Invitation to Bid for:

SMALL AND MINORITY FIRMS, WOMEN'S BUSINESS ENTERPRISE AND LABOR SURPLUS AREA FIRMS

Subcontractors, Material and/or Suppliers, and Professional Services for:

RICHARD A. REYNOLDS DESALINATION FACILITY PHASE II EXPANSION

OWNER: Sweetwater Authority

Project No.: B.P. 20084022

LOCATION: Chula Vista, CA

Bid Deadline Date to: **June 18, 2015.**

The project generally consists of the following:

MODIFICATION TO AN EXISTING BRACKISH GROUNDWATER DESALINATION FACILITY, INCLUDING THREE REVERSE OSMOSIS TRAINS, IRON AND MANGANESE FILTRATION SYSTEM, DEGASSIFIER, FLUORIDE SYSTEM, CHEMICAL SYSTEM MODIFICATION, AND EXTENSIVE ELECTRICAL, INSTRUMENTATION, SCADA AND PUMP AND MOTOR INSTALLATION, CONSTRUCTION OF WELLHEAD FACILITIES AND WELL BUILDINGS AT FIVE NEW WELLS.

Plans and Specifications are available free of charge online at:

<http://www.ebidboard.com/public/projects/index.asp?mbrguid=D0757BD8-8C21-406F-97F9-D160301A9BAF>

Quotes for Services & Supplies are requested for the following items including, but not limited to:

SWPPP, Landscaping and Irrigation, Masonry, HVAC, Sheetmetal, Doors & Louvers, Painting & Coatings, Composite Roofing/Insulation, Welded Steel Tank, Electrical & Instrumentation, Water Treatment Pumps and Process Equipment, Process and Waterworks Pipe & Valves, Reinforcing Steel, Concrete & Aggregates, Paving, Striping, Minor Concrete, Rough Carpentry, Fencing

Opportunities for quotations will be needed throughout the life of the project. Terms and conditions should be made part of the quotations. 100% performance and payment bonds may be required for the full amount of the subcontract price. Pulice Construction, Inc. will assist with obtaining bonding, lines of credit, and insurance by encouraging the subs and vendors to work with state supportive services programs. Responsive subcontractors must possess a current contractor's license, insurance, and worker's compensation coverage complying with Pulice Construction, Inc. requirements and will be required to sign a standard Subcontract Agreement.

Pulice Construction, Inc. will analyze and consider each quote received, including those that are broken down into economically feasible units to facilitate bidding. Quotes must be valid for the same period of time as specified by Owner for contract award. Any conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing.

Pulice Construction, Inc. is committed to ensuring that subcontractors and vendors have the maximum opportunity to successfully perform on this project, and to making good faith efforts to utilize small, minority, and women's business enterprises.

REQUEST FOR QUALIFIED/CERTIFIED SBE/MICRO BUSINESS SUBCONTRACTORS AND SUPPLIERS

Santa Clara Valley Water District
 Project No. 40174004, Contract No. C0604
 Lower Berryessa Creek Flood Protection, Phase 1
 Milpitas, CA
 Bid Date: **REVISED May 27, 2015 at 2:00 PM**
 SBE Goal 30%

Flatiron West Inc requests SBE/Micro subcontractor and supplier participation for the following items of work, but not limited to:

CAS/Roadway Signs, Demolition, Clear & Grub, Erosion Control, Landscaping/Irrigation, CIDH, Minor Concrete, Articulated Concrete Blocks (precast), Rebar, Hydroseeding, Fencing, Aggregates (Top Soil, Drain Rock, Class 2AB & Decomposed Granite), Ready Mix, Concrete Pumping, Trucking, SWPPP Plan, SWPPP Materials, Geotextile Materials, Formliner, Street Sweeping, Traffic Control, Vibration & Noise Monitoring, Surveying and QC Testing.

Non-SBE Subs/Suppliers: You will be expected to carry a proportionate percentage of 2nd-tier SBE goal participation with your quote. 2nd-tier SBE goal participation will be evaluated with your price.

Performance & Payment Bonds by admitted surety, naming prime contractor as the obligee, in full amount of the subcontractor's bid, subject to approval by Flatiron required. Bonding & Insurance assistance is available. Flatiron will pay bond premium up to 2.0%. Worker's Compensation Waiver of Subrogation required. Please contact Flatiron for bonding and insurance requirements, or if any other assistance is needed to facilitate your participation on this project. Quotations must be valid for same duration as specified by owner for contract award. Plans and specs are available for free download via an FTP transfer directly from the Santa Clara Valley Water District upon completion of an email request to: scvwdplanroom@valleywater.org Plans and Specs are also available for viewing in Flatiron's Benicia office. Please call for an appointment to view in our office or locating online. Please contact Lillian Simon at LSimon@FlatironCorp.com Please fax your Quotes to our bid fax at 707-746-1603.



2100 Goodyear Rd. - Benicia, CA 94510 - Phone (707) 742-6000 - Fax (707) 746-1603
 An Equal Opportunity Employer

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT: Rt. 51 Rehab and Resurfacing Bridge Deck Project, Sacramento County Caltrans Project No. 03-3F0804, Bid Date: June 2, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Job Site Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Clean Bridge Deck Drain, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Poly Concrete Expansion Dam, Prep Concrete Bridge Deck Surface, Furnish and Place Poly Concrete Overlay, Minor Hot Mix Asphalt, Tack Coat, Grind Existing Concrete Pavement, Aggregate Base, Structural Concrete, Clean Expansion Joint, Joint Seal, Traffic Striping and Marking, Construction Equipment and Rentals, Trucking.

CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



CTM Construction, Inc.
 3300 Fitzgerald Rd. • Rancho Cordova, CA 95742
 916-852-6294 • Fax 916-914-2107

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact CTM Construction, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. CTM Construction, Inc. is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER



Project Name: CA Corridor - 1880 Pine Street
 Location: San Francisco, California
 Bid Date: June 22, 2015 @ 2:00 PM
 Pre-Bid Conference: TBD
 Location: Nibbi Office -
 1000 Brannan St., Suite 102, San Francisco, CA

Nibbi Brothers has been selected as the General Contractor for the 1880 Pine Street project in San Francisco, CA. We are in receipt of the 100% MOH Pricing Set and are currently requesting budgets from subcontractors for DIV 2-26. The Developers and Nibbi Brothers strongly encourage LBE's to submit bids and participate on the following project. The project consists of selective demolition and rehabilitation of an existing 113-unit affordable housing tower. Upgrades will include adjustments to the accessibility on the site, community room remodeling, Unit remodeling to meet current accessibility code requirements, new interior finishes, and replacement of approximately half of the Unit fixtures. Existing offices on the premises will be reconfigured. The scope of work at the units includes improvements to ventilation kitchens, new flooring and paint, and new appliances, sinks, and countertops.

To obtain bid and contract documents please email Kristin Medwick at kristinm@nibbi.com.

For specific questions regarding this project please contact Igor Bershteyn, Lead Estimator via email, igorb@nibbi.com.

• Your advertisement in the SBE is sent to the contractors, professional and business service businesses you want to reach.

• SBE daily and weekly circulation reaches over 30,000 construction, commodity, professional and business service businesses.

• SBE's B2B database has the largest central circulation database of certified DBE/SBE/WBE/DVBEs

NEW YORK SUB-BID REQUEST AD

Sub-Bid Requested for MBE & WBE
 Subcontractors & Suppliers for
 Less-Than-Truckload Metrics
 "Request For Proposal"

State of New York Solicitation
 22962

Location: Various locations within the
 State of New York

Bid Date: 6/12/2015 @ 11:00 AM

PerkinElmer Health Sciences, Inc.
 710 Bridgeport Ave • Shelton CT 06848
 (203) 402-1848 / Fax (203) 762-4384
 Contact: Mike Tarczali
 An Equal Opportunity Employer

OGDEN, UTAH SUB-BID REQUEST AD

Request for DBE/MBE/WBE
 Subcontractors and Suppliers for:
 Taylor-West Weber Water Improvement
 District-900 South Well
 Culinary Water Well
 Location: Ogden, UT
 Bid Date: 5/28/15

Subcontractor/Services Solicited:
 Pipe Suppliers, Earth Mover/Road
 Builders, Portolet, Fencing, Water Hauling,
 Cement Ready-Mix, Soil/Fluid Disposal, Seeding.

Hydro Resources

13027 County Road 18, Unit C
 Fort Lupton, CO 80621
 Phone: 303-857-7540 • Fax: 303-857-3626
 Contact - Jason Decker
 Email: jdecker@hydroresources.com

SUB-BID REQUEST CALIFORNIA

Mission Bay Development Group, LLC is actively seeking DBE or SBE or LBE General Contractors for the upcoming

Mission Bay Hwy 280/Mariposa Street Ramp Improvements project.

The Project is administered by the SFMTA and the FTA. Federal Grant requirements will apply. Work scope includes grading, curb & gutter, Roadbase, AC, Landscape, Streetlights, Signing, Striping and Traffic Signals.

Project carries a 100% DBE or SBE or LBE participation requirement. Bid documents will be distributed to each interested General Contractor.

Please contact Cathy Serrano of Townsend Management, Inc., at (415) 355-6644 to pick up a set at the Mission Bay Office, 410 China Basin Street, San Francisco, CA 94158

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Rt. 51 Rehab and Resurfacing Bridge Deck Project, Sacramento County

Caltrans Project No. 03-3F0804, Bid Date: June 2, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Job Site Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Clean Bridge Deck Drain, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Poly Concrete Expansion Dam, Prep Concrete Bridge Deck Surface, Furnish and Place Poly Concrete Overlay, Minor Hot Mix Asphalt, Tack Coat, Grind Existing Concrete Pavement, Aggregate Base, Structural Concrete, Clean Expansion Joint, Joint Seal, Traffic Striping and Marking, Construction Equipment and Rentals, Trucking.

CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



CTM Construction, Inc.

3300 Fitzgerald Rd. • Rancho Cordova, CA 95742
916-852-6294 • Fax 916-914-2107

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact CTM Construction, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. CTM Construction, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

I-5 Poly Concrete Overlay & Reconstruct AC Approaches Project, Shasta and Siskiyou Counties

Engineer Estimate: \$4,020,000; 220 Working Days
Caltrans Project No. 02-4F6104, Bid Date: June 9, 2015 at 2:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp Pavement Marking, Portable Changeable Message Sign, Temporary Railing, Temp Crash Cushion, Job Site Management, SWPPP, Temporary Erosion Control, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Chain Link Fence, Remove Guardrail, Remove Traffic Stripe, Remove Asphalt Concrete Dike, Remove Inlet, Remove Asphalt Concrete Surfacing, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Prep Concrete Bridge Deck Surface, Furnish Poly Concrete Overlay, Remove Chip Seal, Remove Concrete, Bridge Removal, Roadway Excavation, Shoulder Backing, Class 2 Aggregate Base, Hot Mix Asphalt, Tack Coat, Structural Concrete, Aggregate Base, Minor Concrete, Paving Notch Extension, Drill and Bond Dowel, Clean Expansion Joint, Joint Seal, Rebar, Galvanic Anode, Flame Downdrain, Rock Slope Protection, Minor Concrete, Misc. Iron and Steel, Fence and Railing, Alternative In-Line Terminal System, Concrete Barrier, Pavement Marking and Striping, Maintaining Existing Traffic Management System Elements During Construction, Modify Service, Inductive Loop Detector, Construction Equipment and Rentals, Trucking.

CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



CTM Construction, Inc.

3300 Fitzgerald Rd. • Rancho Cordova, CA 95742
916-852-6294 • Fax 916-914-2107

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact CTM Construction, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. CTM Construction, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

C.C. MYERS, INC. IS REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Industrial Ave. Bridge Replacement Project

City of Roseville, Department of Public Works, City Project No. 102508,
Engineer Est. \$3,500,000 No. of Working Days: 190
Bid Date: June 2, 2015 at 3:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (10% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Water Pollution Control, SWPPP, Storm Water Annual Report, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Temporary Fence, Construction Staking, Construction Site Management, Construction Area Signs, Traffic Control System, Temporary Railing, Temporary Crash Cushion, Remove Roadside Sign, Reset Roadside Sign, Lead Compliance Plan, Remove Pavement Striping, Marking and Markers, Remove Concrete, Remove Metal Beam Guardrail, Cold Plane AC Pavement, Clear & Grub, Develop Water Supply, Roadway Excavation, Import Borrow, Structure Excavation, Erosion Control, Aggregate Base, Hot Mix Asphalt, Structural Concrete, Rebar, Structural Concrete, Joint Seal, Headed Bar Reinforcement, Misc. Metal, Tubular Handrailing, Concrete Barrier, Relocate Existing Irrigation Facilities, Soil Prep and Fence Grading, Turf from Sod, Mulch, Jute Netting, Plant Establishment Work, Construction Equipment Rental and Supplies, Trucking.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans, Specs, and Requirements for the project are available for review at our office in Rancho Cordova or C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



C.C. Myers, Inc.

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C.C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

C.C. MYERS, INC. IS REQUESTING BIDS FROM QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Bailey Creek Bridge Replacement Project

County of Plumas, Department of Public Works, Contract No. 342,
Engineer Est. \$2,030,000 No. of Working Days: 250
Bid Date: June 3, 2015 at 4:00 pm

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Construction Staking, Construction Area Signs, Traffic Control System, Temporary Traffic Stripe, Channelizer, Temporary Crash Cushion, SWPPP, Rain Event Action Plan, Temporary Erosion Control, Contractor Supplied Biologist, Bridge Removal, Clear & Grub, Roadway Excavation, Structure Excavation, Structure Backfill, Imported Borrow, Class 2 Aggregate Base, Hot Mix Asphalt, Temporary Bridge, CIDH Piling, Structural Concrete, Furnish Precast Prestressed Concrete Girder, Joint Seal, Rebar, Furnish Single Sheet Aluminum Sign, Roadside Sign, Rock Slope Protection, Misc. Metal, Survey Monument, Vegetation Control, Transition Railing, Concrete Barrier, Furnish and Install Bronze Plaque, Construction Rental Equipment and Supplies.

C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans, Specs, and Requirements for the project are available for review at our office in Rancho Cordova or C.C. Myers, Inc.'s Sharepoint site, please contact us for log in information. Plans, Specs, and Requirements are also available on the Plumas County website, please follow the link: <http://www.plumascounty.us/bids.aspx?bidID=114>.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



C.C. Myers, Inc.

3286 Fitzgerald Rd. • Rancho Cordova, CA 95742 • 916-635-9370 • Fax 916-635-1527

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

Contact C.C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. C.C. Myers, Inc., is a Union Contractor.

AN EQUAL OPPORTUNITY EMPLOYER

Strongest equal pay law for women

Continued from page 2

workers about their past salaries in another attempt to prevent a cycle of women's wages lagging behind men's pay.

AB1017 by Assemblywoman Nora Campos, D-San Jose, passed on a 41 to 28 vote, the minimum needed to advance.

Source: <http://www.presstelegram.com>

**REQUESTING BIDS FROM QUALIFIED
DBE SUBCONTRACTORS AND SUPPLIERS
FOR THE FOLLOWING PROJECT:**

Route 51 Rehab and Resurfacing Bridge Deck Project
Sacramento, CA
Caltrans Project No. 03-3F0804

BID DATE: JUNE 2, 2015, 2:00 P.M.

We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Job Site Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Clean Bridge Deck Drain, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Poly Concrete Expansion Dam, Prep Concrete Bridge Deck Surface, Furnish and Place Poly Concrete Overlay, Minor Hot Mix Asphalt, Tack Coat, Grind Existing Concrete Pavement, Aggregate Base, Structural Concrete, Clean Expansion Joint, Joint Seal, Traffic Striping and Marking, Construction Equipment and Rentals, Trucking.

CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and specifications are available from the Caltrans website at

http://www.dot.ca.gov/hq/esc/oe/contractor_info.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation.



CTM CONSTRUCTION, INC.
3300 Fitzgerald Rd.
Rancho Cordova, CA 95742
Phone: (916) 852-6294
Fax: (916) 914-2107

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact CTM Construction, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

CTM Construction, Inc. is a Union Contractor

AN EQUAL OPPORTUNITY EMPLOYER



**Daily Construction Service
Construction Market Data Group**

P.O. Box 1748
Glen Ellen, CA 95442
Phone: 800.242.9747
Fax: 800.850.9009

Vikki.darmiento@cmdgroup.com

I am a citizen of the United States, over the age of eighteen years and not a party to or interested in the matter noticed. I am principal advertising clerk for the Daily Construction Service, a trade paper of general circulation, published five days per week in the County of San Francisco, State of California which trade paper has been adjudged a trade paper of general circulation by the Superior Court of the City and County of San Francisco, State of California, under the date of January 16, 1953, Court Decree Number 423039.

The Notice, of which the annexed is a printed copy, has been published on the following dates(s):

May 21st, 26th, 28th - June 1st
2015

I certify (or declare) under penalty of perjury that the foregoing is true and correct.


Signature

Dated at Glen Ellen, California, this 4th day of
June, 2015

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 03-3F0804. 6 results found.

Contractor: West Coast Structures, Inc. dba Western Structures **Contact:** Wolf Delgado

Address: 6005 Tyler St. Riverside, CA 92503

Phone: 951-352-4300 **Fax:** 951-509-9390 **Email:** wdelgado4300@sbcglobal.net

Services needed: WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY CONCRETE WASHOUT, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE ASPHALT CONCRETE SURFACING, REMOVE CONCRETE DECK SURFACE, CLEAN BRIDGE DECK DRAIN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE UNSOUND CONCRETE, POLYESTER CONCRETE EXPANSION DAM, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, MINOR HOT MIX ASPHALT, TACK COAT, GRIND EXISTING CONCRETE PAVEMENT, AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), CLEAN EXPANSION JOINT, JOINT SEAL (MR 1/2"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), JOINT SEAL (MR 2"), JOINT SEAL (MR 2 1/2"), 4" PERMANENT TAPE TRAFFIC STRIPE, 8" PERMANENT TAPE TRAFFIC STRIPE, 8" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 36-12), 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 17-7), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations

Date posted: 05/27/2015

Contractor: CTM Construction, Inc. **Contact:** Todd Wingo

Address: 3300 Fitzgerald Road Rancho Cordova, CA 95742-6811

Phone: 916-852-6294 **Fax:** 916-914-2107 **Email:** jbaker@ctmconstruction.net

Services needed: We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Job Site Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Clean Bridge Deck Drain, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Poly Concrete Expansion Dam, Prep Concrete Bridge Deck Surface, Furnish and Place Poly Concrete Overlay, Minor Hot Mix Asphalt, Tack Coat, Grind Existing Concrete Pavement, Aggregate Base, Structural Concrete, Clean Expansion Joint, Joint Seal, Traffic Striping and Marking, Construction Equipment and Rentals, Trucking.

Requirements: CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. Subcontractor and Supplier quotes are required 24 hours prior to the bid date to enable thorough evaluation. Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The

Contractor will pay standard industry rates for these bonds. Contact CTM Construction, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. CTM Construction, Inc., is a Union Contractor. AN EQUAL OPPORTUNITY EMPLOYER

Date posted: 05/19/2015

Contractor: Truesdell Corporation of California, Inc. **Contact:** Nancy Mackowiak

Address: 1310 W. 23rd Street Tempe, AZ 85282

Phone: 602-437-1711 **Fax:** 602-437-1821 **Email:** nmackowiak@truesdellcorp.com

Services needed: Truesdell Corporation of California, Inc. is requesting quotes from all qualified subcontractors and suppliers for the following Bid Item Numbers: #1-LEAD COMPLIANCE PLAN, #2-CONSTRUCTION AREA SIGNS, #3-TRAFFIC CONTROL SYSTEM, #4-PORTABLE CHANGEABLE MESSAGE SIGN (LS), #6-PREPARE WATER POLLUTION CONTROL PROGRAM, #9-PUBLIC SAFETY PLAN, #11-REMOVE ASPHALT CONCRETE SURFACING, #12-REMOVE CONCRETE DECK SURFACE, #20-MINOR HOT MIX ASPHALT, #21-TACK COAT, #22-GRIND EXISTING CONCRETE PAVEMENT, #23-AGGREGATE BASE (APPROACH SLAB), #24-STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), #31-4" PERMANENT TAPE TRAFFIC STRIPE, #32-8" PERMANENT TAPE TRAFFIC STRIPE, #33-8" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 12-3), #34-THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), #35-4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 36-12), #36-4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 17-7) and #37-PAVEMENT MARKER (RETROREFLECTIVE).

Requirements: This project has a 7% DBE requirement. Truesdell Corporation of California, Inc. is an Equal Opportunity Employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Truesdell Corporation of California, Inc. is a union signatory contractor. Contact us should you need assistance with obtaining bonding, insurance, equipment, materials and or supplies. Please contact us should you need assistance in obtaining the plans, specifications and contract requirements for this project. Performance and Payment Bonds may be required for the full amount of the subcontract. Subcontractors will be required to execute the Truesdell Corporation's Standard Subcontract Agreement. Quotes are due by 5:00 PM the day before the bid date. Please fax your quotations to 602-437-1821, Attn: Patrick Lambson.

Date posted: 05/18/2015

Contractor: Myers and Sons Construction, LP **Contact:** Joe Goehring

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA, 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** jgoehring@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY CONCRETE WASHOUT, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE ASPHALT CONCRETE SURFACING, REMOVE CONCRETE DECK SURFACE, CLEAN BRIDGE DECK DRAIN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE UNSOUND CONCRETE, POLYESTER CONCRETE EXPANSION DAM, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, MINOR HOT MIX ASPHALT, TACK COAT, GRIND EXISTING CONCRETE PAVEMENT, AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), CLEAN EXPANSION JOINT, JOINT SEAL (MR 1/2"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), JOINT SEAL (MR 2"), JOINT SEAL (MR 2 1/2"), 4" PERMANENT TAPE TRAFFIC STRIPE, 8" PERMANENT TAPE TRAFFIC STRIPE, 8" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 36-12), 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 17-7), PAVEMENT MARKER (RETROREFLECTIVE).

Requirements: 100% Performance and payment bonds may be required for the full amount of the

subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intend to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 05/18/2015

Contractor: Mercer-Fraser Company **Contact:** Brianna Beaton

Address: 200 Dinsmore Dr Fortuna, CA 95540

Phone: (707) 443-6371 **Fax:** (707) 443-0277 **Email:** brianna@mercerfraser.com

Services needed: Mercer-Fraser is currently requesting quotes from all qualified DBE subcontractors and/or suppliers for the following items of work: 70030 LEAD COMPLIANCE PLAN 120090 CONSTRUCTION AREA SIGNS 120100 TRAFFIC CONTROL SYSTEM 128652 PORTABLE CHANGEABLE MESSAGE SIGN 130200 PREPARE WATER POLLUTION CONTROL PROGRAM 130620 TEMPORARY DRAINAGE INLET PROTECTION 130900 TEMPORARY CONCRETE WASHOUT 150100 PUBLIC SAFETY PLAN 150310 RAPID SETTING CONCRETE (PATCH) 150857 REMOVE ASPHALT CONCRETE SURFACING 150870 REMOVE CONCRETE DECK SURFACE 44891 CLEAN BRIDGE DECK DRAIN 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 153223 REMOVE UNSOUND CONCRETE 153224 POLYESTER CONCRETE EXPANSION DAM 153225 PREPARE CONCRETE BRIDGE DECK SURFACE 153227 FURNISH POLYESTER CONCRETE OVERLAY 153228 PLACE POLYESTER CONCRETE OVERLAY 390136 MINOR HOT MIX ASPHALT 397005 TACK COAT 420201 GRIND EXSISTING CONCRETE PAVEMENT 510081 AGGREGATE BASE (APPROACH SLUB) 510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) 511118 CLEAN EXPANSION, JOINT 519081 JOINT SEAL (MR 1/2") 519081 JOINT SEAL (MR 1") 519091 JOINT SEAL (MR 1 1/2") 519100 JOINT SEAL (MR 2") 44892 JOINT SEAL (MR 2 1/2") 28902 4" PERMANENT TAPE TRAFFIC STRIPE 28903 8" PERMANENT TAPE TRAFFIC STRIPE 28904 8" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 12-3) 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) 28905 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 36-12) 28906 4" PERMANENT TAPE TRAFFIC STRIPE (BROKEN 17-7) 850111 PAVEMENT MARKER (RETROREFLECTIVE)

Requirements: Mercer Fraser Company will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Mercer Fraser Company is a union signatory contractor. Subcontractors must possess a current contractor's license, worker's compensation and insurance coverage during the entire length of the prime contract. 100% Performance and Payment Bonds may be required. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing. All Subcontractors will be required to sign our standard Subcontract Agreement. Plans and specifications are available for viewing at our office or you may call Mercer Fraser Company for further assistance. Please call if assistants is needed in obtaining bonding, insurance, equipment, materials and supplies. Mercer Fraser Company intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will consider all bids that may be submitted.

Date posted: 05/15/2015

Contractor: American Civil Constructors West Coast, Inc. **Contact:** Andrew Keough

Address: 2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** akeough@accbuilt.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, PCMS Boards, Job Site Management, Prepare WPCP Plan, Temporary Drainage Inlet Protection,

Temporary Concrete Washout, Public Safety Plan, Rapid Setting Concrete (Patch), Remove AC Surfacing, Remove Concrete Deck Surface, Clean Bridge Deck Drain, Cold Plane AC Pavement, Remove Unsound Concrete, Polyester Concrete Expansion Dam, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Minor HMA, Tack Coat, Grind Existing Concrete Pavement, Aggregate Base (Approach Slab), Structural Concrete (Approach Slab, Type R), Clean Expansion Joint, Joint Seal (MR 1/2", 1", 1 1/2", 2", 2 1/2", Striping & Pavement Markers, Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

Requirements: ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials.

Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 11:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 05/12/2015

Good Faith Documentation
Attachment E
Agencies Contacted

Contract No. 03-3F0804
Rt. 51 Rehab and Resurface Bridge Deck
California Department of Transportation

Attachment E - Agencies Contacted

Agency	Office	Street Address	Suite	City	State	Zip
Department of Transportation	Office of Civil Rights, Certification Unit	2830 Alhambra Blvd.		Sacramento	CA	95816
Port of Oakland	Contract Compliance Office	530 Water St.		Oakland	CA	94607
San Francisco Human Rights Commission		25 Van Ness Ave.	Suite 800	San Francisco	CA	94102
San Francisco International Airport	Airport Minority/Women Opportunity	PO Box 8097		San Francisco	CA	94128
San Francisco Public Transportation Department	Accessible Services & Contract Compliance	1145 Market St.	7th Floor	San Francisco	CA	94103
San Joaquin Regional Rail Commission	DBE Liaison Officer		5000 S. Airport Way, #102	Stockton	CA	95206
San Mateo County Transit District	Peninsula Corridor Joint Powers Board	1250 San Carlos Ave.		San Carlos	CA	94070
Santa Clara Valley Transportation Authority	Small & Disadvantage Business Office	3331 North First Street		San Jose	CA	95134
SFMTA	Contracts Compliance Unit	1 South Van Ness Ave.	6th Floor	San Francisco	CA	94103
SFRDA	Contract Compliance Office	One South Van Ness Ave.	5th Floor	San Francisco	CA	94103
United Asian Contractors Assoc.	c/o Asian, Inc.	1670 Pine Street		San Francisco	CA	94109
U.S. Small Business Administration	San Francisco District Office	455 Market Street	6th Floor	San Francisco	CA	94105
Asian Inc., United Asian Contractors Association		1167 Mission St.	Floor 4	San Francisco	CA	94103
Contractor's Assistance Center			PO Box 892135	Temecula	CA	92598
Latin Business Association		120 S. San Pedro St.	Suite 530	Los Angeles	CA	90012
California Black Chamber of Commerce		1600 Sacramento Inn Way	Suite 232	Sacramento	CA	95815
American Indian Chamber of Commerce		555 West Fifth St.	31st Floor	Los Angeles	CA	90013
California Hispanic Chamber of Commerce		1510 J Street	Suite 110	Sacramento	CA	95814
U.S. Small Business Administration	Sacramento District Office	6501 Sylvan Rd.	Suite 100	Citrus Heights	CA	95610
Golden Gate Bridge Transportation District	Diversity Program Office	1011 Anderson Dr.		San Rafael	CA	94901

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopostsm
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

Santa Clara Valley Transportation Authority
Small & Disadvantage Business Office
3331 North First Street
San Jose, CA 95134

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopostsm
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

U.S. Small Business Administration
San Francisco District Office
455 Market Street
6th Floor

San Francisco, CA 94105

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopostSM
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

Latin Business Association
120 S. San Pedro St.
Suite 530
Los Angeles, CA 90012

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopostSM
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

Department of Transportation
Office of Civil Rights, Certification Unit
2830 Alhambra Blvd.
Sacramento, CA 95816

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

San Francisco Public Transportation Department
Accessible Services & Contract Compliance
1145 Market St.
7th Floor

San Francisco, CA 94103

neopostSM
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

Contra Costa County Transit Authority
Office of Civil Rights
2247 Arnold Industrial Way
Concord, CA 94520

neopostSM
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopost[®]
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

Port of Oakland
Contract Compliance Office
530 Water St.
Oakland, CA 94607

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopost[®]
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802


Golden Gate Bridge Transportation District
Diversity Program Office
1011 Anderson Dr.
San Rafael, CA 94901

M Construction, Inc.
30 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopostSM
05/19/2015

US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

California Hispanic Chamber of Commerce
1510 J Street
Suite 110
Sacramento, CA 95814

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopostSM
05/19/2015

US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

San Francisco International Airport
Airport Minority/Women Opportunity
PO Box 8097
San Francisco, CA 94128

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopost[®]
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

Asian Inc., United Asian Contractors Association
1167 Mission St.
Floor 4
San Francisco, CA 94103

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopost[®]
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

California Black Chamber of Commerce
1600 Sacramento Inn Way
Suite 232
Sacramento, CA 95815

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopost[®]
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

San Francisco Human Rights Commission
25 Van Ness Ave.
Suite 800
San Francisco, CA 94102

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopost[®]
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

San Joaquin Regional Rail Commission
DBE Liaison Officer
5000 S. Airport Way, #102
Stockton, CA 95206

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopost[®]
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

SFMTA
Contracts Compliance Unit
1 South Van Ness Ave.
6th Floor

San Francisco, CA 94103

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopost[®]
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

American Indian Chamber of Commerce
555 West Fifth St.
31st Floor
Los Angeles, CA 90013

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

United Asian Contractors Assoc.

c/o Asian, Inc.

1670 Pine Street

San Francisco, CA 94109

neopostSM
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

Contractor's Assistance Center

PO Box 892135

Temecula, CA 92598

neopostSM
05/19/2015
US POSTAGE

\$00.48⁰




ZIP 95742
041L11206802

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

San Mateo County Transit District
Peninsula Corridor Joint Powers Board
1250 San Carlos Ave.
San Carlos, CA 94070

neopost[®]
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

SFRDA
Contract Compliance Office
One South Van Ness Ave.
5th Floor

San Francisco, CA 94103

neopost[®]
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

CTM Construction, Inc.
3300 Fitzgerald Road
Rancho Cordova, CA 95742-6811

neopost[®]
05/19/2015
US POSTAGE

\$00.48⁰



ZIP 95742
041L11206802

U.S. Small Business Administration
Sacramento District Office
6501 Sylvan Rd.
Suite 100

Citrus Heights, CA 95610



America's Small Business Resource

Fax Transmission Cover Sheet

San Francisco District Office 455 Market St., Suite 600, SF 94105

Phone: 415.744.6820 Fax: 415.744.6812

<http://www.sba.gov/ca/sf>

To: Whom It May Concern

Organization: _____

Phone: _____ Fax: _____

Date: _____ Time: _____

From: _____

Office: SAN FRANCISCO DISTRICT OFFICE - 0912

Email: _____ Fax: (415) 744-6812

Desktop Fax: _____

No. of pages (including this cover sheet) _____

Message:

1. go to google or yahoo & type in Dynamic Small Business Search.
2. Assuming you want ca scroll for that (on Disadvantaged Business Enterprise please leave this area blank.)
3. The rest of the areas are self explanatory. When done go & hit search using these criterals. (You should get a list, unless you need to narrow the search or they are actually no firms at all.)

Did You Know ~

In FY2008, the SBA San Francisco District Office....

- approved over \$643 million dollars in business loans to over 1,875 small and medium sized businesses.
- approved 46% of loan dollars to minority small businesses and 17% to women owned businesses.
- was the 3rd highest district in the nation in 504 lending.
- and its resource partners, Service Corp of Retired Executives, Small Business Development Centers, and Women Business Centers, provided counseling and training to over 42000 Clients.

NOTE: Fax machines using thermal paper produce an unstable image which will deteriorate. Copy messages onto plain paper prior to filing as a record!

CONFIDENTIALITY NOTE: The information contained in this facsimile transmittal sheet and the document(s) that follow are for the exclusive use of the addressee and may contain information protected by the Privacy Act, 5 U.S.C. 552a, or otherwise confidential, privileged, or non-disclosable information. If the recipient of this facsimile is not the addressee or is not the person responsible for delivering this facsimile to the addressee, the recipient may violate the law by reading, photocopying, distributing or otherwise using this facsimile transmission or its contents in any way. If the recipient has received this facsimile transmission in error, call the sending office immediately.

The SBA vision:

Simplification

- 24/7 access
- visit: <http://www.sba.gov/ca/sf> for information on, "Business Assistance", "Training", and "Financing" from the SBA in San Francisco
- Click on the Link and Check out the **Training Calendar** to find training and other important business events.
- Click on the Link, "**Startup Kits**", to guide you in starting a business.
- Check out the **Library** to find publications, and current business news.
- Straightforward answers
 - Business Counselors are available to assist you in networking with other business people, finding government contracts, and to help you develop your business plan.

How important are small business to the U.S. economy?

- Small firms
 - Represent 99.7 percent of all employer firms.
 - Employ about half of all private sector employees.
 - Pay more than 45 percent of total U.S. private payroll.
 - Have generated 60 to 80 percent of net new jobs annually over the last decade.
 - Create more than half of nonfarm private gross domestic product (GDP).
 - Hire 40 percent of high tech workers (such as scientists, engineers, and computer workers).
 - Are 52 percent home-based and 2 percent franchises.



DATE: May 19, 2015
TO: DBE Subcontractors
FROM: Estimating Department
SUBJECT: **Rt. 51 Rehab and Resurfacing Bridge Deck Project**
Sacramento County, Caltrans Project No.03-3F0804
Bid Date: June 2, 2015 at 2:00 pm

INVITATION TO BID

CTM Construction, Inc. is bidding on the above referenced Caltrans project. We hereby encourage responsible participation of local Disadvantaged Business Enterprises (9% Goal), and solicit their subcontractor or material quotation for the following types of work. This is a highway project with the typical items of work associated, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Job Site Management, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Concrete Washout, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Clean Bridge Deck Drain, Cold Plane Asphalt Concrete Pavement, Remove Unsound Concrete, Poly Concrete Expansion Dam, Prep Concrete Bridge Deck Surface, Furnish and Place Poly Concrete Overlay, Minor Hot Mix Asphalt, Tack Coat, Grind Existing Concrete Pavement, Aggregate Base, Structural Concrete, Clean Expansion Joint, Joint Seal, Traffic Striping and Marking, Construction Equipment and Rentals, Trucking.

CTM Construction, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please provide us with a scope letter or contact us immediately. Plans and Specifications are available from the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/contractor_info/.

Conditions or exceptions in Subcontractor's quote are expressly rejected unless expressly accepted in writing. CTM Construction, Inc. requires Subcontractor and Supplier quotes 24 hours prior to the bid date to enable thorough evaluation. Contact CTM Construction, Inc. for assistance with obtaining bonds, insurance, lines of credit, equipment, supplies or project plans and specifications.

Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds.

AN EQUAL OPPORTUNITY EMPLOYER

Please complete the following information and fax to: 916-635-1527:

Company Name: _____ Contact: _____
Phone #: _____

Bidding: _____ Yes _____ No

If yes, please provide scope letter/quote as soon as possible.

Jennifer Baker

From: Jennifer Baker
Sent: Tuesday, May 19, 2015 12:34 PM
To: 'sharon@wcoesa.org'
Subject: ITB - Rt. 51 Rehab and Resurface Bridge Decks
Attachments: Invite - Rt. 51 Rehab and Resurface Bridge Decks.pdf

Good Morning-

At your earliest opportunity, would you please distribute the attached ITB to your colleagues and members for the project referenced below?

6/2/2015 - 2:00pm – Rt. 51 Bridge Rehab and Resurfacing Bridge Deck Project (Sacramento County)

Please confirm when this has been posted.

Thank you very much for your help.

Best Regards,


Jennifer Baker | Compliance Manager, PHR, CCEP

C.C. Myers, Inc. | 3286 Fitzgerald Road | Rancho Cordova, CA 95742
p: 916.635.9370 | fx: 916.635.8961 | www.ccmymers.com

This E-mail message and any documents accompanying this transmission may contain privileged and/or confidential information and is intended solely for the addressee(s) named above. If you are not the intended addressee/recipient, you are hereby notified that any use of, disclosure, copying, distribution or reliance on the contents of this E-mail information is strictly prohibited and may result in legal action against you. Please reply to the sender advising of the error in transmission and immediately delete / destroy the message and accompanying documents. Thank You.

Jennifer Baker

From: Women Construction Owners & Executives, USA
<Women_Construction_Owners_Execu@mail.vresp.com>
Sent: Thursday, May 21, 2015 12:15 PM
To: Jennifer Baker
Subject: WCOE Featured Bid Opportunities for 5/21



Bid Opportunities

Women Construction Owners & Executives, USA

May 21, 2015

Women Construction Owners & Executives (WCOE) is pleased to distribute the current list of bid opportunities that have been submitted to us. Please note that we post the original opportunities, but do not post any changes or addenda. You can also view these opportunities at www.wcoeusa.org.



CHOOSE YOUR LOCATION

- | | | | | |
|-------------|---------------|----------------|----------------|----------------|
| Alabama | Idaho | Minnesota | North Dakota | Vermont |
| Alaska | Illinois | Mississippi | Ohio | Virginia |
| Arizona | Indiana | Missouri | Oklahoma | Washington |
| Arkansas | Iowa | Montana | Oregon | Washington, DC |
| California | Kansas | Nebraska | Pennsylvania | West Virginia |
| Colorado | Kentucky | Nevada | Rhode Island | Wisconsin |
| Connecticut | Louisiana | New Hampshire | South Carolina | Wyoming |
| Delaware | Maine | New Jersey | South Dakota | |
| Florida | Maryland | New Mexico | Tennessee | |
| Georgia | Massachusetts | New York | Texas | |
| Hawaii | Michigan | North Carolina | Utah | |

ALABAMA

None

ALASKA

None

ARIZONA

None

ARKANSAS

None

CALIFORNIA

Plumas

Bailey Creek Bridge Replacement Project

Due Date: Wednesday, June 3, 2015

Solicitation #: Department of Public Works, Contract No. 342

Details: Engineer Est. \$2,030,000 No. of Working Days: 250

Contact: 916-635-9370 or fax 916-635-1527

Sacramento County

Rt. 51 Bridge Rehab and Resurfacing Bridge Deck Project

Due Date: Tuesday, June 2, 2015

Solicitation #: Caltrans Project No. 03-3F0804

Prime: CTM Construction, Inc.

Contact: 916-852-6294 or fax 916-914-2107

Shasta and Siskiyou Counties

I-5 Poly Concrete Overlay & Reconstruct AC Approaches Project Shasta and Siskiyou Counties

Due Date: Tuesday, June 9, 2015

Solicitation #: Caltrans Project No. 02-4F6104

Prime: CTM Construction, Inc.

COLORADO

Denver

Conduit Nos 84, 100, 105, and 116 Cathodic Protection Improvements

Due Date: Tuesday, June 16, 2015

Solicitation #: 15885A

Prime: Denver Water

Denver

16-inch Main Relocation at W Barberry PL and S Platte River

Due Date: Thursday, May 28, 2015

Solicitation #: 15373A

Prime: Denver Water

Denver

Conduit No 309 24-Inch Ø Recycled Water Pipeline From E 47th ave and Havana

Good Faith Documentation
Attachment F
Additional Efforts

Contract No. 03-3F0804
Rt. 51 Rehab and Resurface Bridge Deck
California Department of Transportation

FIFTH NATIONAL CONFERENCE

WOMEN BUILDING THE NATION

MAY 1-3, 2015
Sheraton Gateway LAX
Los Angeles, CA

State Building and Construction
Trades Council of California
1231 I Street, Suite 302
Sacramento CA 95814

NONPROFIT OF
U.S. POSTAGE
PAID
SACRAMENTO,
PERMIT NO. 1

T3 B7 1162*****AUTO**SCH 3-DIGIT 956
ERIN KILBANE
C. C. MEYERS, INC.
3286 FITZGERALD RD
RANCHO CORDOVA CA 95742-6811

FIFTH NATIONAL CONFERENCE

WOMEN BUILDING THE NATION

MAY 1-3, 2015
Sheraton Gateway LAX • Los Angeles, CA

When 1,000 tradeswomen who work in every craft in the building and construction trades come together, it's powerful. Women Building the Nation is the largest conference of its type in the world.


Although the percentage of women who work with the tools remains far too low, Women Building the Nation welcomes women into the trades and offers both new and experienced tradeswomen opportunities for networking, skill building, leadership development and organizing.

This national conference grew out of the annual Women Building California conference, sponsored by the State Building and Construction Trades Council of California since 2002. This will be the fifth national conference, co-sponsored by North America's Building Trades Unions (BCTD).

Each year, tradeswomen, union leaders, apprenticeship coordinators, contractors, and politicians facilitate more than 40 workshops and plenary sessions. Workshop tracks include: Pre-apprentices; Staying In and Staying Strong; Promoting Leadership; Policy & Politics; Career Ladders; and Nourishing Extras.

Opening this year's conference on the evening of May 1 will be a "Meet and Greet" event for women who are leaders and mentors. Closing the conference will be a Policy Forum on May 3, sponsored by the National Task Force on Tradeswomen's Issues.

A special Pre-Apprenticeship Institute will be held on May 1 for those who coordinate and staff pre-apprenticeship programs. (Note: this event is for practitioners not for pre-apprentices.) Workshops, round-tables and



2015 Registration Form

REGISTRATION FEE:

\$ 75 per person* (postmarked/submitted by Feb. 20)
\$100 per person* (postmarked/submitted by April 23)
\$125 per person* (April 24 through paying at the door)
Includes two continental breakfasts & lunches and conference reception

*\$15 discount (per person) for members of BCTD-affiliated unions.

PRE-APPRENTICESHIP INSTITUTE:

Separate fee for Institute only (Includes lunch)
\$65 per person (postmarked/submitted by April 23)
\$75 per person (April 24 through paying at the door)

VENDORS: A limited number of vendor tables are available for \$300/table, plus registration fees for each person staffing the table. Before sending your check or paying on-line, contact dchaplan@sbctc.org to be sure tables are available.

SPONSORS: If your union or organization would like to sponsor a conference event or a group of pre-apprentices, donations will be gratefully accepted. Contact dchaplan@sbctc.org for sponsorship levels.

For more information: 916-443-3302
To register on-line: www.sbctc.org

Amount Enclosed: \$ _____

If sending one check for multiple people, please indicate amount paid per person. Make registration check payable to **State Building Trades Council** and return with this form to the address below. Or register on-line at www.sbctc.org

Please print clearly! Complete one form for each attendee (make copies as needed)


NAME _____	
BADGE NAME (IF DIFFERENT) _____	
ORGANIZATION/UNION _____	LOCAL # _____
ADDRESS _____	
CITY/STATE/ZIP/COUNTRY _____	
PHONE _____	EMAIL _____

Note times & check all you will attend:

- Pre-Apprenticeship Institute (5/1) Meet & Greet (5/1)
 Conference (5/2) Conference (5/3) Policy Forum (5/3)

Return with check to:

SBCTC Women's Conference • 1231 I Street, Suite 302 • Sacramento, CA 95811



FIFTH NATIONAL CONFERENCE
**WOMEN
BUILDING
THE NATION**
For more information: 916-443-3302 • www.sbctc.org

Day	Time	Event
Friday – May 1	8:00 am	Registration
	8:30 am	Registration
	9:00 am	Registration
Saturday – May 2	8:00 am	Registration
	8:30 am	Registration
	9:00 am	Registration
	10:00 am	Welcome Luncheon
	12:00 pm	Lunch & Menary
	1:00 pm	Workshop Session I
	2:00 pm	Workshop Session II
Sunday – May 3	8:00 am	Breakfast
	9:00 am	Workshop Session III
	10:00 am	Workshop Session IV

Past & potential workshops (2015 list under construction!)

Here are some of the 2014 workshops. We have new workshops each year, so if you've come to the conference before, come on back. If you have an idea for a new workshop, let us know.

- Just coming in...**
 - Tools of the Trades
 - Applying for apprenticeship 101
 - Surviving & thriving in apprenticeship
 - How to interview well
- Staying strong...**
 - Mentoring the next generation
 - Confronting sexual harassment in the real world
 - Rules of the game: the laws that should protect you
 - Safety & health on the job
 - Solving conflicts
 - Challenges and joys of women's committees
 - Fitness for working in the trades
 - Workshop for men: Being an ally
- Growing leaders...**
 - Unions 101: How do they work?
 - Leadership 101: Taking the reins
 - Parliamentary procedure
 - How to influence others: Public speaking
- Policy impacting tradeswomen...**
 - Make the law work for you
 - Policy 411 for tradeswomen
 - Construction jobs in the 21st century
- Career ladders...**
 - Higher education options

More ways to participate!

Video: Are you an established or aspiring video maker? Here's your chance to showcase your stuff. We're soliciting videos about working in the trades to show during the conference. (Maximum length is 3 minutes—no exceptions!) All videos must be received on DVD or Flat Drive by April 10.

Art: Are you an artist with tradeswomen-related art to display? We love to see it!

Spoken Word: We're looking for tradeswomen who are poets or spoken word artists to perform at the conference.

Union Banners: We can't hang these on the walls, but please bring your union banner for the "banner parade" — always a great photo op!

Items for the Tradeswomen Archives: Bring photos and memorabilia of yourself (or friends) on the job. Be prepared to tell your story of working in the trades!

Workshop Ideas/Presenters: Do you have an idea of a workshop topic you'd like to see or present about. Let us know!

For more info about submitting videos, art, being a spoken word artist or submitting workshop ideas at the conference, e-mail dchaplan@sbctc.org.

Hotel Accommodations

Sheraton Gateway LAX, Los Angeles, California
Rate: \$129 per room (plus tax)
To Reserve: 1-800-325-3535 or on-line at www.sbctc.org.
Rates based on single or double occupancy, while room are available.
Reserve by April 10 for the group rate:
"Women Building Conference."

Getting There

Thank you to our vendors & exhibitors for sharing goods and opportunities that support tradeswomen! The fees from these tables enabled us to provide scholarships to eight young tradeswomen from Chicago, Seattle, Portland, St. Louis and Biloxi.

- AAVA Dental
- American Income Life
- Author's Table
- Bank of Labor
- Boilermakers Union Insurance Group
- California Dept. of Water Resources
- California High Speed Rail Authority
- Carpenters Southwest Training Fund
- CC Myers, Inc.
- Cement Masons Local 300
- Hard Hatted Women
- Int'l Assoc of Plumbing & Mechanical Officials
- Int'l Iron Workers/IMPACT
- Int'l Union of Operating Engineers Local 501
- JHC Agency Community Programs
- Los Angeles Building Trades News
- Long Beach Community College
- Metro LA
- North America's Building Trades Unions/Building Together
- NCCT
- Pride and a Paycheck
- Robbins Gellar Rudman & Dowd
- Rosies Workwear
- Tradeswomen, Inc.
- Wells Fargo Bank

Saturday, May 2

- 7:00 a.m.** **Registration Continues** **1st Floor**
- 7:00 a.m.** **12-step Recovery Meeting** **Salon 214 ☺**
- 7:30 a.m.** **Continental Breakfast** **Grand Ballroom**
- 8:30 a.m.** **Welcome Plenary** **Grand Ballroom**
 MCs: Debra Chaplan (SBCTC) and
 Patti Edwards Devlin (LIUNA)

Welcome: Hilda Solis, Supervisor, County of Los Angeles; Former Secretary of Labor

Greeting: US Rep. Lucille Roybal-Allard

Speaker: Brent Booker, Secretary-Treasurer, North America's Building Trades Unions

Banner Parade

Digital Action

Have you ever thought about getting more involved in local or national issues that impact you as a tradeswoman, but are not sure how to get started? Stop by the **Tradeswomen Action Clinic** table and learn about important issues ranging from state-by-state Right to Work campaigns, to safety, to federal compliance and antidiscrimination policy changes. Our volunteers will have information about how you can take action—during the conference, through digital advocacy on your smart phone, as well as how to write a letter to your legislators. We will have lots of information available for you to make your voice heard!

Twitter Handle: #WOMENBUILD15

Hosted by the Taskforce on Tradeswomen Issues and the AFL-CIO Digital Strategies office. Many thanks to: LJ Dolin, Connie Ashbrook, Nicole Aro, Patti Devlin and Kelly Kupcak.

How to be a successful contractor

San Clemente ☉

You may be the most skilled worker in your craft, but becoming a licensed, successful contractor is a whole different animal. You need to be able to manage people, understand bidding, pay all the right taxes, file the right forms, identify clients, and market your services. Hear from contractor representatives about the challenges of being a business owner in the construction industry and the value of contractors getting bonded and licensed.

Linda Clifford, CFO, CC Myers, Inc., Rancho Cordova, CA.
Board Member, State of California, Contractors State License Board, *CTM President*

Doris Velasquez, Enforcement Representative, Contractors State License Board, Norwalk, CA

Facilitator: **Lisa Dickerson**, Enforcement Representative I, California State Licensing Board; Tradeswomen, Inc., Oakland, CA

Tradeswomen's history: Learning from our past

Laguna

Tradeswomen have a long and proud history. Did you know that in 14th century France women were accepted equally with men as carpenters? That in 1813 Tabitha Babbitt invented the circular saw? That today San Francisco's Stella Cheng is a mason in France and a Guild member restoring gothic cathedrals? In this workshop learn your history: people, laws, unions, change. Analyze past successes and failures. Discover the history in your community and tell your own story. Develop a plan to pass this information on to others. Meet Rosie the Riveter and Libby Howard—don't know who she is? You'll find out. As sister Addie Wyatt, CLUW co-founder and leader of the Packinghouse Workers, often said, "If you don't know where you come from, you don't know where you're going."

Molly Martin, Tradeswoman activist, Retired Electrician, IBEW, San Francisco, CA

Brigid O'Farrell, Independent Scholar, National Writers Union, UAW Local 1981, Moss Beach, CA

Round Table Discussions

(These sessions all take place in the Grand Ballroom. Look for signs on the round tables.)

Blueprint reading

Grand Ballroom

This fun, hands-on workshop will provide an overview of blueprint reading and some tricks of the trades as we decode the instructions for that all important question, "You want me to build what...where?"

Elena Salinas, SMART Local 104, San Jose, CA

Missy Lewis and Connie Mrdutt-Spratt, SMART Local 104, San Ramon, CA

What's in your lunch bucket?

Grand Ballroom

How can you expect to think well and work hard all day when you're eating and drinking junk foods or sodas? Your body recreates itself completely every 90 days to three years and can only do that if you're giving it good food and lots of pure water to flush out toxins and move healthy nutrition into each cell! We'll talk about the importance of detoxification, how to change your stinking thinking, breathing exercises, super foods to give you energy all day, recipes for green smoothies, juicing, dehydrated foods, natural remedies, essential oils and homeopathics to carry in your lunch bucket.

Jan Jenson, a 25+ year ironworker and a health coach since 1968 wrote a book for the 2009 conference called "What's In Your Lunch Bucket?" This book is for everyone who wants to feel and look good doing what they love!

Recruiting women vets

Grand Ballroom

Women are achieving full equality in the armed forces, and when they come back stateside, they're as prepared to begin a new career in the trades as their male counterparts. Learn about what Helmets to Hardhats is doing to help women get into the trades and if you're a vet exploring the trades, what they can do for you. If you're a veteran already in the trades, this is a great place to network with other vets!

Lisa Ford, Helmets to Hardhats

Third Bidder

06-08-15 A11:26 RCVD



June 8, 2015

MSC 43
Office Engineer
Department of Transportation
1727 30th St.
Sacramento, CA 95816-7005

Subject: DBE Commitment Submittal and Good Faith Efforts Submittal
Rt. 51 Rehab and Resurface Bridge Decks
Bid Date: 6/2/15

Dear Office Engineer:

Enclosed you will find our DBE Commitment Submittal and Good Faith Efforts Submittal for the referenced contract.

We believe the enclosed documentation will satisfy the required submission. However, if there are questions, please contact me at 916-635-9370.

Sincerely,

CTM Construction, Inc.

A handwritten signature in black ink, appearing to be 'JB' or similar initials, written in a cursive style.

Jennifer Baker

Enclosures