

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 711

www.dot.ca.gov



*Serious drought.  
Help save water!*

April 10, 2015

Facsimile: (510) 639-9116

Andy Amador, Vice President  
St. Francis Electric  
1001 Carden Street  
San Leandro, CA 94577

03-3F7904  
03-Sut-20-16.5  
B.O. 4/1/2015

Dear Mr. Amador:

The Department of Transportation (Caltrans) received a bid submitted by St. Francis Electric (St. Francis) for Contract No. 03-3F7904 on April 1, 2015. By this letter, Caltrans notifies St. Francis that its bid is nonresponsive since St. Francis did not comply with Addendum 1, dated March 11, 2015, Section 2-1.33D(2)(b), Contracts With A DBE Goal, which states in part:

*"DBE Commitment Form and DBE Good Faith Efforts Documentation - Submittal Deadline:  
No later than 4:00 pm on the 4th business day after bid opening."*

St. Francis failed to submit the DBE Commitment form by 4:00 pm, on April 7, 2015.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services

TRANSMISSION VERIFICATION REPORT

TIME : 04/10/2015 16:25  
NAME : DE AWARDS  
FAX : 9162276320  
TEL : 9162276299  
SER. # : BROM3J484361

DATE, TIME	04/10 16:25
FAX NO. /NAME	915106399116
DURATION	00:00:19
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 711

[www.dot.ca.gov](http://www.dot.ca.gov)



*Serious drought.  
Help save water!*

April 10, 2015

Facsimile: (510) 639-9116

Andy Amador, Vice President  
St. Francis Electric  
1001 Carden Street  
San Leandro, CA 94577

03-3F7904  
03-Sut-20-16.5  
B.O. 4/1/2015

Dear Mr. Amador:

The Department of Transportation (Caltrans) received a bid submitted by St. Francis Electric (St. Francis) for Contract No. 03-3F7904 on April 1, 2015. By this letter, Caltrans notifies St. Francis that its bid is nonresponsive since St. Francis did not comply with Addendum 1, dated March 11, 2015, Section 2-1.33D(2)(b), Contracts With A DBE Goal, which states in part:

*"DBE Commitment Form and DBE Good Faith Efforts Documentation - Submittal Deadline:  
No later than 4:00 pm on the 4th business day after bid opening."*

St. Francis failed to submit the DBE Commitment form by 4:00 pm, on April 7, 2015.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the