

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

April 8, 2015

Facsimile: (510) 639-9116

Andy Amador, Vice President
St. Francis Electric
1001 Carden Street
San Leandro, CA 94577

03-4F1604
03-But-99-R34.2/R36.3
B.O. 3/25/15

Dear Mr. Amador:

The Department of Transportation (Caltrans) received a bid submitted by St. Francis Electric (St. Francis) for Contract No. 03-4F1604 on March 25, 2015. By this letter, Caltrans notifies St. Francis that its bid is nonresponsive since St. Francis did not comply with Addendum 1, dated March 5, 2015, Section 2-1.33D(3)(b), Contracts with a DVBE Goal, which states in part:

"Certified DVBE Summary Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."

St. Francis failed to submit the Certified DVBE Summary form by 4:00 pm, on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P.1
CALTRANS CONTR AWARDS Fax 916-227-6282

Apr 8 2015 01:22pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
915106399116	Normal	08:01:21pm	0'17"	1	# 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious drought.
Help save water!*

April 8, 2015

Facsimile: (510) 639-9116

Andy Amador, Vice President
St. Francis Electric
1001 Carden Street
San Leandro, CA 94577

03-4F1604
03-But-99-R34.2/R36.3
B.O. 3/25/15

Dear Mr. Amador:

The Department of Transportation (Caltrans) received a bid submitted by St. Francis Electric (St. Francis) for Contract No. 03-4F1604 on March 25, 2015. By this letter, Caltrans notifies St. Francis that its bid is nonresponsive since St. Francis did not comply with Addendum 1, dated March 5, 2015, Section 2-1.33D(3)(b), Contracts with a DVBE Goal, which states in part:

"Certified DVBE Summary Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."

St. Francis failed to submit the Certified DVBE Summary form by 4:00 pm, on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services