

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

March 7, 2013

Facsimile: (530) 894-6220

Richard Lanier, Estimating Manager
Knife River Construction
1764 Skyway
Chico, CA 95928

03-4M5604
03-Gle-32-L0.0/L1.3, 9.5/10.0
B.O. 2/26/13

Dear Mr. Lanier:

The Department of Transportation (Caltrans) received a bid submitted by Knife River Construction (Knife River) for Contract No. 03-4M5604 on February 26, 2013. Caltrans notifies Knife River that its bid is nonresponsive because Knife River failed to properly complete the Subcontractor List.


On the original Subcontractor List form submitted on February 26, 2013, Linear Options was listed to perform bid item 3, Traffic Control (Partial). Upon further review, Knife River did not submit its 24 hour Subcontractor List indicating the percentage of work to be performed by Linear Options.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
Linear Options Durham, CA	7,8,12-18, 19 1 3 (Partial)	100% 100%	STRIPING/MARKING REMOVAL INSTANT STRIPING/MARKERS Lead Plan Traffic Control (Partial)
VSS West Sacramento, CA	10 3 (Partial)	100% 34%	MICRO SURFACING Traffic Control
Dan Wells Redding, CA	11 (Partial)	12.7%	Trucking

MA

**** Transmit Conf. Report ****

P. 1
CALTRANS CONTR AWARDS Fax 916-227-6282

Mar 7 2013 04:02pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
915308946220	Normal	07:04:01pm	0'45"	2	* O K	

STATE OF CALIFORNIA - BUSINESS, TRANSPORTATION AND HOUSING AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

March 7, 2013

Facsimile: (530) 894-6220

Richard Lanier, Estimating Manager
Knife River Construction
1764 Skyway
Chico, CA 95928

03-4M5604
03-Gle-32-L0.0/L1.3, 9.5/10.0
B.O. 2/26/13

Dear Mr. Lanier:

The Department of Transportation (Caltrans) received a bid submitted by Knife River Construction (Knife River) for Contract No. 03-4M5604 on February 26, 2013. Caltrans notifies Knife River that its bid is nonresponsive because Knife River failed to properly complete the Subcontractor List.


On the original Subcontractor List form submitted on February 26, 2013, Linear Options was listed to perform bid item 3, Traffic Control (Partial). Upon further review, Knife River did not submit its 24 hour Subcontractor List indicating the percentage of work to be performed by Linear Options.

Based on the above action, Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment