

Low Bidder

DISTRICT-COUNTY-ROUTE: 03 - PLA - 174-0.0/2.8

CONTRACT NO.: 03-4M5704

04-25-13P03:00 RCVD

TOTAL BID: \$694,663.00

BID OPENING DATE: APRIL 23, 2013

BIDDER'S NAME: GEORGE REED, INC.

DVBE PRIME CONTRACTOR CERTIFICATION ¹ N/A


| Bid Item Number | Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ² | For Caltrans Only | DVBE (Name, Telephone No., and Certification No.) | \$ Amount |
|---|--|-------------------|---|---|
| 3 | TRAFFIC CONTROL (PARTIAL) | | SAMBRANO TRAFFIC CONTROL, INC. (916) 687-6472 CERT# 1159740 | \$37,240.00 |
| Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form. | | | | Total Claimed Participation \$ <u>37,240.00</u> <u>5.4</u> % |

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

 4/24/13
 Signature of Bidder Date
 ED BERLIER, VICE PRESIDENT
(209) 523-0734
 (Area Code) Telephone Number

STACY CASE
 Contact Person (Type or Print)



DVBE / SBE 1159740

Sambrano Traffic Control Incorporated
 10057 Collings Rd Wilton Ca 95693
 Phone: 916-687-6472 Cell: 209-679-4662
 Fax: 877-513-2906 Email: straffic@frontier.com

For: Estimator @ George Reed Inc.
 Project: 03-4M5704
 Bid Date: April 23, 2013

#37,240.00
See Attached Breakdown

Flagging (regular) _____ **\$1,350.00 per 8 hours**
 Saturdays _____ \$1,750.00 per 8 hours
 Sundays and holidays _____ \$2,150.00 per 8 hours
 Includes; two certified journeyman flaggers with hard hats and approved vests, eight portable signs with stands (2-RWA 2-OLRA 2-FS 2-BPTS), 2 stop slow paddles, pick up truck with beacon, thirty 28" reflective cones, and 2 way radios.

Lane Closure (1 Lane 2 miles) _____ **\$1,450.00 per 8 hours**
 Two Lane Same Direction (add 1 additional trailer mounted arrow board) _____ \$125.00 per day
 Lane Closure Opposite Direction will be billed as a separate lane closure
 Saturdays _____ \$1,850.00 per 8 hours
 Sundays and Holidays _____ \$2,250.00 per 8 hours
 Includes: two certified journeyman flaggers with hard hats and approved vests, 2 way radios, cone truck with truck mounted arrow board, 1 trailer mounted arrow board, two hundred 28" reflective cones, (covers 2 miles), and portable signs with stands (2-RWA 4-RLCA 2-merge signs 4-lane closed every 2000').

Pilot Car _____ **795.00 per 8 hours**
PCMS Day \$350.00 Week \$700 Month \$1,400.00 Delivery \$150.00 Each Item
 Each Way (with traffic control only)

Construction Area Signs (with traffic control only) _____ **\$11,175.00**
 27 Signs includes; layout for US Digs, mob, materials, installation, and removal. Does not include boring through rock, concrete, or other obstruction removal. Materials remain our property.

Attenuator Truck With Driver (with traffic control only) _____ **\$895.00**

Additional Items:

Flagger _____ \$625.00 per 8 hours
 Arrow Board _____ \$125.00 per day
 Cones each _____ \$1.00 per day
 Sign with stand each _____ \$12.00 per day
 Night Work Add _____ \$3.50 per man hour
Overtime:
 Personnel (over 8 hours per week day and Saturdays) _____ \$95.00 per man hour
 Sundays and Holidays _____ \$105.00 per man hour
 Equipment (Pilot Car) _____ \$115.00 per hour

Conditions: This quote serves as an addendum to all contracts - we require a 15 day notice prior to starting work - shift begins after placement of the 1st advance warning sign and ends when the last sign is removed - no retention will be held on traffic control - projects delayed over 90 days are subject to updated pricing - for every 50 cents rise in fuel from bid date add fifty dollars per day - contracts are contingent upon equipment availability - we are a union signatory and all labor agreements apply - add twenty four dollars a day per person in subsistence areas - traffic control over 300 cones will result in additional crew/s unless otherwise agreed upon - invoices are net 30 - past due invoices will accrue 1.5% interest monthly - large projects may require monthly progress payments - work periods less than 3 consecutive days add 10% - cancellations and short shifts with less than 24 hours notice will be charged as a full day.

Date: _____

Date _____

 Sambrano Traffic Control Incorporated

 Prime Vendor

DVBE PARTICIPATION

PROJECT: 03-4M5704
SUB / SUPPLIER: Sambrano Traffic Control, Inc.
BID DATE: 23-Apr-13
ITEM OF WORK: Traffic Control

2 Flaggers - \$1,350 / 8 Hour Shift
Pilot Car - \$795 / 8 Hour Shift
Extra Flagger - \$625 / 8 Hour Shift
Overtime - \$95.00 / MH
Night Work Add - \$3.50 / MH
Pilot Car OT - \$115.00 / HR

CALCULATIONS:

Straight Time 2 Flaggers

| Shifts | \$ / Shift | Total |
|--------|-------------|--------------|
| 8 | \$ 1,350.00 | \$ 10,800.00 |

Straight Time Pilot Car

| Shifts | \$ / Shift | Total |
|--------|------------|-------------|
| 8 | \$ 795.00 | \$ 6,360.00 |

Extra Flagger

| Shifts | \$ / Shift | TOTAL |
|--------|------------|--------------|
| 16.00 | \$ 625.00 | \$ 10,000.00 |

Overtime

| HR | \$ / HR | TOTAL |
|-------|----------|-------------|
| 72.00 | \$ 95.00 | \$ 6,840.00 |

Night Work Add


| HR | \$ / Shift | TOTAL |
|--------|------------|-------------|
| 400.00 | \$ 3.50 | \$ 1,400.00 |

Pilot Car Overtime

| HR | \$ / HR | TOTAL |
|-------|-----------|-------------|
| 16.00 | \$ 115.00 | \$ 1,840.00 |

\$ 37,240.00

MODESTO OFFICE
P.O. BOX 4760, MODESTO, CA 95352
TELEPHONE: (209) 523-0734
ESTIMATING FAX: (209) 523-4927
ACCOUNTING FAX: (209) 523-4313



OFFICE AND YARD:
140 EMPIRE AVENUE
MODESTO, CALIFORNIA 95354
1-877-823-2305
WWW.GEORGEREED.COM

State Contractor's License No. 211337-A



April 24, 2013

(916) 654-5970 or (916) 227-6299

Bid #13-413

State of California
Department of Transportation
Office of Engineer MSC 43
1727 30th Street
Sacramento, CA 95816-7005

PROJECT: Contract #03-4M5704, Construction on State Hwy. in Placer County In and Near Colfax from Route 174/80 Separation to Bear River Bridge, 03-Pla-174-0.0/2.8

BID DATE: April 23, 2013, at 2:00 p.m.

SUBJECT: Submission of Certified DVBE Summary

As per Section 2-1.15, Disabled Veteran Business Enterprises, of the Specifications for this project, we are hereby submitting within the time specified the information required of the bidders.

Please contact our office at (209) 523-0734 immediately in the event further information is needed, or if we can clarify any portion of our submittal.

Respectfully,

GEORGE REED, INC.

A handwritten signature in cursive script that reads "Rosie Martinez".

Rosie Martinez
Estimating Assistant

RM/sr

Enclosures