

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 711

www.dot.ca.gov

*Serious drought.
Help save water!*

April 2, 2015

Facsimile: (503) 669-1192

Henry H. Pelfrey, President
Dirt and Aggregate Interchange, Inc.
20905 NE Sandy Boulevard
Fairview, OR 97024

03-4M6704
03-Sac-104-9.5/16.9
B.O. 3/19/2015

Dear Mr. Pelfrey:

The Department of Transportation (Caltrans) received a bid submitted by Dirt and Aggregate Interchange, Inc. (Dirt and Aggregate) for Contract No. 03-4M6704 on March 19, 2015. By this letter, Caltrans notifies Dirt and Aggregate that its bid is nonresponsive since Dirt and Aggregate did not comply with Addendum 1, dated March 2, 2015, Section 2-1.33D(3)(b), Contracts With A DVBE Goal, which states in part:

"Certified DVBE Summary form. Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."

Dirt and Aggregate failed to submit the DVBE Summary form by 4:00 p.m. on the 4th business day after bid opening. Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink that reads "John C. McMillan".

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

** Transmit Conf. Report **

P.1
CALTRANS CONTR AWARDS Fax 916-227-6282

Apr 2 2015 01:29pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
915036691192	Normal	02:01:28pm	0'22"	1	# O K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN, Jr. Governor

DEPARTMENT OF TRANSPORTATION
 DIVISION OF ENGINEERING SERVICES
 OFFICE ENGINEER
 P.O. BOX 168041, MS-43
 SACRAMENTO, CA 95816-8041
 PHONE (916) 227-6299
 FAX (916) 227-6282
 TTY 711
 www.dot.ca.gov



*Serious drought.
Help save water!*

April 2, 2015

Facsimile: (503) 669-1192

Henry H. Pelfrey, President
 Dirt and Aggregate Interchange, Inc.
 20905 NE Sandy Boulevard
 Fairview, OR 97024

03-4M6704
 03-Sac-104-9.5/16.9
 B.O. 3/19/2015

Dear Mr. Pelfrey:

The Department of Transportation (Caltrans) received a bid submitted by Dirt and Aggregate Interchange, Inc. (Dirt and Aggregate) for Contract No. 03-4M6704 on March 19, 2015. By this letter, Caltrans notifies Dirt and Aggregate that its bid is nonresponsive since Dirt and Aggregate did not comply with Addendum 1, dated March 2, 2015, Section 2-1.33D(3)(b), Contracts With A DVBE Goal, which states in part:

"Certified DVBE Summary form. Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."

Dirt and Aggregate failed to submit the DVBE Summary form by 4:00 p.m. on the 4th business day after bid opening. Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN
 Deputy Division Chief
 Office Engineer
 Division of Engineering Services