

Low Bidder

DISTRICT-COUNTY-ROUTE: 03-But-99-24.5/30.2
TOTAL BID: 1,015,075.00
BID OPENING DATE: 02-18-15
DVBE PRIME CONTRACTOR CERTIFICATION:

02-19-15 P02:27 RCVD

Submit to:

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Total Claimed Participation \$ 126,426.00
% 12.45

Contact Person: Logan Hanson
(Type or Print)

(Area Code) Telephone Number: 530-246-4292


Signature of Bidder


Date

Bid Item Number:

1,6

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by

DVBE:

WPCP, Lead Compliance Plan

FOR CALTRANS USE ONLY

DVBE Name: Sapper West

DVBE Telephone Number: (707) 317-0002

DVBE Certification Number: 1390180

\$Amount: 1,820.00

Bid Item Number:

28,29,30

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by

DVBE:

Electrical

FOR CALTRANS USE ONLY

DVBE Name: Lee Contractors and Consultants, Inc

DVBE Telephone Number: (805) 423-2505

DVBE Certification Number: 1535980

\$Amount: 124,606.00

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by

DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by

DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).



Small Business

FEB 18 2015

Certified DVBE, #1390180 (expires 08/31/15) **SAME AS DUBE #** CA License # 939685 A/C No. A, B, & C-31
 Qualified SWPPP Developer (QSD), Certificate # 25137

1927 49th Street
 Sacramento, CA 95819

TEL: (707) 317-0002
 FAX: (707) 620-7000
 tanenson@sapperwest.com

Date: 18 FEB 15

Contract #: 03-4M7904 – PCC GRINDING & REPLACE SLABS, AC PAVING 7 STRIPING, MODIFY SIGNAL

Bid Date: 18 FEB 2015

Sapper West is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$1,650.00	\$1,650.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

TERMS AND CONDITIONS:

\$1,820.00

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Sapper West.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.



CALTRANS PROJECT: 03-4M7904

BID DATE: 18 FEB 2015

FEB 18 2015
DIV. NO.
A/C NO.**ASSUMPTIONS:**

1. Job Site Management assumes a project duration of 30 days (field work), or 6 weeks of on-site field work.

$$6 \text{ weeks} \times \$275.00/\text{week} = \$1,650.00$$

This is a weekly rate for Sapper West to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Sapper West will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. No other plans, reports, monitoring or permits are included.
3. The WPCP and the LCP include one (1) revision for the quoted bid. Further revisions will be billed at \$125 per hour.
4. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Sapper West.

Sapper West is a certified DVBE contractor (No. 1390180) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tanenson@sapperwest.com if we can provide anything further.

My Very Best Regards,
SAPPER WEST

A handwritten signature in black ink, appearing to read "Tim Anenson". The signature is written in a cursive style with a long, horizontal flourish extending to the right.

Tim Anenson, QSD, CPSWQ
Chief Operating Officer

- Fax Transmission

To: Stacy Dutra

From: Tim Anenson

Fax: 15302469940

Date: 2/18/2015

RE: CALTRANS BID ITEM QUOTE - 03-4M7904

Pages: 3

FEB 18 2015
Div. No. _____
A/C No. _____

Comments:

Please find our bid item quote for the subject job attached.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson, QSD, CPSWQ
Chief Operating Officer
Sapper West, Inc.

SDVOSB/DVBE

License #939685 - A, B, C31

1927 49th Street
Sacramento, CA 95819

TEL: (707) 317-0002
FAX: (707) 620-7000
EMAIL: tanenson@sapperwest.com

Lee Contractors and Consultants, Inc

Electrical Performance Contractors
DVBE, UDBE (pending file #39684) and Micro SBE Certified

Proposal

Project: Cal Trans Project #03-4M7904 Route 99, Chico, CA

Bid Date: February 18, 2015, 2:00 P.M. PST

Proposal per the following: Design Reference Drawings Q-1 & E-1 thru E-9 dated 12/01/2014, Specifications, (no addendum

Item 28 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

Item 29 Traffic Monitoring Station

1. E-3 (2) stations @ Estates Drive and 99
2. E-6 (1) station @ Southgate Ave and 99
3. E-7 (1) Abandon station and demo
4. Provide directional drilling for installation
5. Provide and install pull boxes and handholes

Item 30 Modify Signal

1. Provide and install temporary video cameras @ Estates Dr and Southgate Ave
2. Provide and install cabling and connections for temporary video system
3. E-2 Estates Dr Install permanent inductive loops with designed pull boxes and handholes.
4. E-5 Southgate Ave. Install permanent inductive loops with designed pull boxes and handholes.

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs.

Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- Bonding not included
- No provisions for survey, staking, wall-lines, and wall layouts.
- No SWPPP
- Failure to schedule item 28 does not invalidate the line item pay amount either by Cal Trans or the GC.

Discription	Quantity	Measured	Unit	Total
Item 28 Maintain TMS	1	LS	\$1,500.00	\$1,500.00
Item 29 Traffic Monitoring Station	1	LS	\$47,519.00	\$47,519.00
Item 30 Modify Signal	1	LS	\$75,587.00	\$75,587.00
Total				\$124,606.00

Odell Lee

Odell Lee, President LC&C, Inc.

02/18/2014

Date

Phone (805) 423-2505 | FAX (866) 277-8988 | 1978 Eucalyptus Road, Nipomo, CA 93444

License # 961702

California Certification Report

1535980 - LEE CONTRACTORS AND CONSULTANTS INC - MB DVBE	
Legal Business Name	LEE CONTRACTORS AND CONSULTANTS INC
Doing Business As	LEE CONTRACTORS AND CONSULTANTS INC
Address	1978 Eucalyptus Road NIPOMO CA 93444
Phone	(415) 596-1989
FAX	
Email	leeconsultants@cs.com
Web Page	
Active Certifications	SB (micro) Feb 21, 2013 - Feb 28, 2015 DVBE Mar 7, 2013 - Feb 28, 2015
Business Types	Construction Service
Classifications	[721515] Electrical system services
Keywords	Electrical Energy Services Design



Home Search Bids Orders Tools CRM Agency List

Support Logout

CALIFORNIA PROFILE			
BidSync Supplier Name	Lee Contractors & Consultants, Inc.	Supplier Number	1535980
Legal Business Name	Lee Contractors and Consultants, Inc.	DBA Business Name	Lee Contractors and Consultants, Inc.
Address	1978 Eucalyptus Road NIPOMO, CA 93444	Phone	(415) 596-4989
Email	leeconsultants@cs.com	FAX	
Number of Employees	2		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Electrical Energy Services Design		
Construction License Types	A - General Engineering C-10 - Electrical (general)		
Classifications	721515 - Electrical system services		
View Options	View Application		
Edit Options	Amend Application		

Active Certifications

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 21, 2013	Feb 21, 2013	Feb 28, 2015	
DVBE	Approved	Mar 19, 2013	Mar 7, 2013	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
DVBE	Expired	Mar 1, 2013	Jun 6, 2011	Feb 28, 2013
SB (Micro)	Expired	Feb 21, 2013	Feb 21, 2011	Feb 28, 2013
DVBE	Canceled	May 20, 2011	May 20, 2011	May 31, 2012

FEB 17 2015
 LVA No
 AVE No

FAX COVER SHEET

FEB 17 2015

TO _____

File No. _____

COMPANY _____

A/C No. _____

FAX NUMBER 15302469940

FROM Stephen Lacki

DATE 2015-02-17 16:58:53 GMT

RE Cal Trans 03-4M7904 Proposal for 02/18/2015 and DVBE
certification**COVER MESSAGE**

Gentlemen,

Please see the attached proposal with our company's DVBE certification. For more information please call at the number below.

—
Steve Lacki
Secretary, Lee Contractors and Consultants, Inc.
cell 805-423-2505
fax 866-277-8988
ies.stevelacki@gmail.com

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 03-4M7904 Project ID: 0313000069

Bidder Name: J.F. Shea Construction, Inc.

Bidder ID: VC0000022972

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-102.8 (REV 2/2011)

List the description of work, name, telephone number, certification number and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

02-19-15 P02:27 RCVD

MSC43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Person to contact: Logan Hanson
(Please Type or Print)

(Area Code) Telephone number: 530-246-4292

Total Claimed Participation:

\$259,047.47
25.55 % of Contract

Bid Item Number

3 partial

Description of Work, Service, or Materials:

Traffic Control

Certified Small Business Name

Independent Structures Inc.

Telephone No 530-2235238 Certification No. 1464280

\$Amount 1,561.17

Bid Item Number

Description of Work, Service, or Materials:

Certified Small Business Name

Telephone No. Certification No.

\$Amount

Bid Item Number

Description of Work, Service, or Materials:

Certified Small Business Name

Telephone No. Certification No.

\$Amount

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 03-4M7904 Project ID: 0313000069

Bidder Name: J.F. Shea Construction, Inc.

Bidder ID: VC0000022972

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-102.8 (REV 2/2011)

List the description of work, name, telephone number, certification number and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Person to contact: Logan Hanson
(Please Type or Print)

(Area Code) Telephone number: 530-246-4292

Total Claimed Participation:

\$

% of Contract

Bid Item Number

3 Partial, 9, 21, 22, 23, 24, 25, 26, 27

Description of Work, Service, or Materials:

Traffic Control (Partial), Remove Thermo, Thermo Markings, Striping, Pavement Marke

Certified Small Business Name

Linear Options, Inc.

Telephone No 530-896-1800 Certification No. 0023178

\$Amount 38,405.50

Bid Item Number

18, 16 Partial

Description of Work, Service, or Materials:

Joint Seal, Individual Slab Replacement (Partial)

Certified Small Business Name

Austin Enterprise

Telephone No. 661-589-1001 Certification No. CT-13602

\$Amount 8,910.00

Bid Item Number

28, 29, 30

Description of Work, Service, or Materials:

Maintain TMS, Traffic Monitoring Station, Modify Signal

Certified Small Business Name

Lee Contractors and Consultants, Inc

Telephone No. 809-423-2505 Certification No. 1535980

\$Amount 124,606.00

Bid Item Number

1,6
Description of Work, Service, or Materials:
Lead Compliance Plan, WPCO
Certified Small Business Name
Sapper West
Telephone No. 707-317-0002 Certification No. 1390180
\$Amount 1,820.00

Bid Item Number

2,19,20
Description of Work, Service, or Materials:
CAS, Furnish Single SHEET Aluminum, Install Sign
Certified Small Business Name
Farwest Safety, Inc.
Telephone No. 209-339-8085 Certification No. 0006544
\$Amount 2,570.00

Bid Item Number

16 Partial
Description of Work, Service, or Materials:
Quality Control
Certified Small Business Name
Curry Group Inc.
Telephone No. 530-244-6277 Certification No. 1004851
\$Amount 16,954.00

Bid Item Number

16 partial,14 partial,13 patial,10 partial
Description of Work, Service, or Materials:
Trucking
Certified Small Business Name
Levey Transport Inc
Telephone No. 530-243-6016 Certification No. 1770407
\$Amount 35,056.00

Bid Item Number

14 partial
Description of Work, Service, or Materials:
RHMA Binder
Certified Small Business Name
American Pavement Systems
Telephone No. 209-522-2277 Certification No. 1766307
\$Amount 29,165.30



TO: _____
Estimating Dept.

Quote

INDEPENDENT STRUCTURES INC Bid Date: 2/18/2015
License # 951126 Contract Info:
SBE #1464280 03-4M7904
8490 Hartmeyer Lane 03-BUT-99-24.5/30.2
Redding, CA. 96002
Ph (530) 223-5238 Estimator :
Fax (530) 223-5432 SCOTT LANGUM
CELL (530) 941-9006 Dir# 1000008422

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS.

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN - includes two (2) standard ramp closures -	\$1225.00/8hr
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN **	\$825.00/8hr
Connector/Ramp closure with Detour during lane closure	*\$150.00/each
Additional lanes, ramps and/or miles	*\$50.00/each
IMPACT ATTENUATOR VEHICLE, WITH DRIVER	\$850.00/8hr
Pilot Car With Driver	\$700.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / NO Rumble Strips	\$1100.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) / NO Rumble Strips	\$1250.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / INCLUDES Rumble Strips	\$1250.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) / INCLUDES Rumble Strips	\$1400.00/8hr
NIGHT flagging includes two light sources	

Overtime is \$95.00 Per Hour Per Person over 8 hours
Doubletime is \$115.00 Per Hour Per Person.

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
\$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.
(Surcharge \$0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES
\$150.00/day, \$400.00/1 week, \$900.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.
NO delivery or pick up charge if Independent Structures performs traffic control.

1 shift @ 1225 + 4hr ot @ 95 = \$1605.00

LINEAR OPTIONS, INC.

CERTIFIED SMALL BUSINESS #0023178

Phone 530-896-1800

Fax 530-896-1814

792 Durham Dayton Highway

Durham, Ca. 95938

Contractors Lic # 704182

STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Linear Options, Inc. dated February 18, 2015 for the following project:

03-But-99 ; 03-4M7904

These stipulations shall be incorporated into any subcontract entered into between LOI and Contractor.

- Linear Options, Inc. requires 10 Calendar Days written notice prior to proceeding with any of the work.
- Scheduling for all work shall be by telephone with LOI project manager.
- Linear Options, Inc. includes move-ins for its work as follows:
 - Removal One (1) Only.
 - Permanent Striping One (1) Only
- Linear Options, Inc. will perform required traffic control for its own work only.
- Linear Options, Inc. will remove contractors floppies placed for lane lines and centerlines only (no edgelines or shoulders). No Tape removal. Floppies to be placed so that striping may be placed before removal of floppies.
- Linear Options, Inc. will furnish Lead Compliance Plan for Thermo Removal Only.
- Linear Options, Inc. will furnish and install temp striping after removal.
- This quotation is based upon and the work shall be performed per project plans and specifications.
- This quotation excludes Payment & Performance Bonds (Add 1.875%).
- This quotation excludes Waiver of Subrogation (Add \$500)
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes Excess Liability Insurance.
- This quotation excludes Portable Changeable Message Boards.
- This quotation excludes a Fire Plan.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes coordinating lane closures with the owner & using the required forms. Linear Options, Inc. will notify contractor of requested lane closures for our work only.
- This quotation excludes required advanced posting for ramp closures, including covering & uncovering advisory & detour signs.
- This quotation excludes DRB and DRA costs except when DRA or DRB is requested LOI for LOI Claim.
- This quotation excludes performing its work while other operations are in progress on jobsite.
- This quotation excludes the removal & disposal of non-hazardous grindings & spoils from jobsite.
- This quotation excludes control points for temporary striping.
- This quotation excludes area lighting for night work.
- Contractor to provide staging area on jobsite for all work performed by Linear Options, Inc.

Page 2 of 2

FEB 18 2015

Div. No. _____

A/C No. _____

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602

BID PROPOSAL

Contract: CDOT # 03-4M7904,
Hwy 99, Chico

FEB 17 2015

DIV No. _____
A/C No. _____

Bid Date: February 18, 2015

BID ITEM # 18 / Joint Seal (Type A) (portion):

24 lf Prep, furnish and install joint sealant.....\$110.00 / lf.....\$2,640.00

Conditions for above items:

1. Contractor to supply traffic control as needed. **1 shift required**
2. Contractor to provide layout and clear access to work area.
3. One move in included, additional moves at \$1,800.00 each.
4. Prior arrangements in writing are required for overtime work other than dictated by closure schedules.
5. Two weeks written notice for acquisition of materials.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602

FEB 17 2015

Div. No. _____

A/C No. _____

BID PROPOSAL

Contract: CDOT # 03-4M7904,
Hwy 99 Chico

Bid Date: February 18, 2015

BID ITEM # 16 / Individual Slab Replacement RSC [portion]:

82 cy / Saw cut only

1,500 lf+ - x 9" deep.....\$4.18 per lf

x 1,500

\$ 6,270⁰⁰

Conditions for above items:

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site, approved slurry disposal site within 10 mile of jobsite and pay all associated fees
4. Excludes capping of edge drains
5. 1 move in included, additional moves at \$1,800.00 each
6. Prior arrangements in writing are required for overtime work other than dictated by closure schedules
7. Contractor to provide lighting and sufficient safety apparatus for protection of our workmen

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

Lee Contractors and Consultants, Inc

Electrical Performance Contractors
DVBE, UDBE (pending file #39684) and Micro SBE Certified

Proposal

Project: Cal Trans Project #03-4M7904 Route 99, Chico, CA

Bid Date: February 18, 2015, 2:00 P.M. PST

Proposal per the following: Design Reference Drawings Q-1 & E-1 thru E-9 dated 12/01/2014, Specifications, (no) addendum

Item 28 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

Item 29 Traffic Monitoring Station

1. E-3 (2) stations @ Estates Drive and 99
2. E-6 (1) station @ Southgate Ave and 99
3. E-7 (1) Abandon station and demo
4. Provide directional drilling for installation
5. Provide and install pull boxes and handholes

Item 30 Modify Signal

1. Provide and install temporary video cameras @ Estates Dr and Southgate Ave
2. Provide and install cabling and connections for temporary video system
3. E-2 Estates Dr Install permanent inductive loops with designed pull boxes and handholes.
4. E-5 Southgate Ave. Install permanent inductive loops with designed pull boxes and handholes.

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs.

Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- Bonding not included
- No provisions for survey, staking, wall-lines, and wall layouts.
- No SWPPP
- Failure to schedule item 28 does not invalidate the line item pay amount either by Cal Trans or the GC.

Discription	Quantity	Measured	Unit	Total
Item 28 Maintain TMS	1	LS	\$1,500.00	\$1,500.00
Item 29 Traffic Monitoring Station	1	LS	\$47,519.00	\$47,519.00
Item 30 Modify Signal	1	LS	\$75,587.00	\$75,587.00
Total				\$124,606.00

Odell Lee

Odell Lee, President LC&C, Inc.

02/18/2014
Date

Phone (805) 423-2505 | FAX (866) 277-8988 | 1978 Eucalyptus Road, Nipomo, CA 93444

License # 961702

California Certification Report

1535980 LEE CONTRACTORS AND CONSULTANTS INC. - MB | DVBE

Legal Business Name	LEE CONTRACTORS AND CONSULTANTS INC.		
Doing Business As	LEE CONTRACTORS AND CONSULTANTS INC.		
Address	1978 Eucalyptus Road	Phone	(415) 596-4989
	NIROMO, CA 93444	FAX	
Email	leeconsultants@cs.com		
Web Page			
Active Certifications	SB (micro) Feb 21, 2013 - Feb 28, 2015		
	DVBE Mar 7, 2013 - Feb 28, 2015		
Business Types	Construction, Service		
Classifications	[721515] Electrical system services		
Keywords	Electrical Energy Services Design		

FAX COVER SHEET

FEB 17 2015

TO _____
COMPANY _____
FAX NUMBER 15302469940
FROM Stephen Lacki
DATE 2015-02-17 16:58:53 GMT
RE Cal Trans 03-4M7904 Proposal for 02/18/2015 and DVBE
certification

File No. _____
A/C No. _____

COVER MESSAGE

Gentlemen,

Please see the attached proposal with our company's DVBE certification. For more information please call at the number below.

—
Steve Lacki
Secretary, Lee Contractors and Consultants, Inc.
cell 805-423-2505
fax 866-277-8988
ies.stevelacki@gmail.com



Small Business

FEB 18 2015

Certified DVBE, #1390180 (expires 08/31/15) *same as* CA License # 939685 A, B, & C-31
Qualified SWPPP Developer (QSD), Certificate # 25137 *DUBE #*

Div. No. _____
A/C No. _____

1927 49th Street
Sacramento, CA 95819

TEL: (707) 317-0002
FAX: (707) 620-7000
tanenson@sapperwest.com

Date: 18 FEB 15

Contract #: 03-4M7904 – PCC GRINDING & REPLACE SLABS, AC PAVING 7 STRIPING, MODIFY SIGNAL

Bid Date: 18 FEB 2015

Sapper West is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$1,650.00	\$1,650.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

TERMS AND CONDITIONS:

\$1,820.00

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Sapper West.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes may be considered. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.



CALTRANS PROJECT: 03-4M7904

BID DATE: 18 FEB 2015

FEB 18 2015
LBY NO.
W/C NO.

ASSUMPTIONS:

- 1. Job Site Management assumes a project duration of 30 days (field work), or 6 weeks of on-site field work.

$6 \text{ weeks} \times \$275.00/\text{week} = \$1,650.00$

This is a weekly rate for Sapper West to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Sapper West will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

- 2. No other plans, reports, monitoring or permits are included.
- 3. The WPCP and the LCP include one (1) revision for the quoted bid. Further revisions will be billed at \$125 per hour.
- 4. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Sapper West.

Sapper West is a certified DVBE contractor (No. 1390180) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tanenson@sapperwest.com if we can provide anything further.

My Very Best Regards,
SAPPER WEST

Tim Anenson, QSD, CPSWQ
 Chief Operating Officer

- Fax Transmission

To: Stacy Dutra

From: Tim Anenson

Fax: 15302469940

Date: 2/18/2015

RE: CALTRANS BID ITEM QUOTE - 03-4M7904

Pages: 3

FEB 18 2015
Div.No. _____
A/C No. _____

Comments:

Please find our bid item quote for the subject job attached.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson, QSD, CPSWQ
Chief Operating Officer
Sapper West, Inc.

SDVOSB/DVBE

License #939685 - A, B, C31

1927 49th Street
Sacramento, CA 95819

TEL: (707) 317-0002

FAX: (707) 620-7000

EMAIL: tanenson@sapperwest.com

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: 2/18/15

FEB 18 2015

*******BID QUOTATION*******

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 03-4M7904

Div. No. _____

A/C No. _____

03-But-99-24.5/30.2

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
- 2	Construction Area Signs	LS		\$	2,300.00
3	Traffic Control System (See Below)	LS		\$	-
4	PCMS - \$150/Day, \$500/Week, \$1,000/ Month	LS		\$	-
- 19	Furnish Single Sheet Aluminum (0.063" - Unframed)	SQFT	8	\$ 15.00	\$ 120.00
20	Install Sign (Mast Arm Hanger Method)	EA	1	\$ 150.00	\$ 150.00
TOTAL BID PRICE					<u>\$ 2,570.00</u>

100%

TRAFFIC CONTROL	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	\$ 940.00
*2 Man Lane Closures	1	Per Shift	\$ 1,550.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	\$ 2,350.00
Additional Mile	1	Each	\$ 50.00
Additional Direction (Same Crew)	1	Each	\$ 150.00
Ramp Closure (Add)	1	Each	\$ 50.00
Overtime	1	PMH	\$ 90.00
Attenuator Truck (Operated)	1	Per Shift	\$ 940.00

100%

*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include *FURNISH, INSTALLATION, and REMOVAL* unless otherwise indicated (exclude maintenance).
 (Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each, rental equipment is subject to availability.
- 8 Signs to be covered with black visqueen prior to installation only.(Uncovering Excluded) Post dates on information signs when installed only.
- 9 Exclude all permits,staking request, record drawings, & as built unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
 Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc. work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
 Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 Cancelations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
- 20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 21 Excludes Portable Transverse Rumble Strip Array on T-13
- 22 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
 Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-993-1057 (MBL)

ROUTE 99 IN CHICO (CALTRANS EA NO: 03-4M7904)

Prepared by CGi Technical Services, Inc.

SB 1004851

ESTIMATED FEES ONE TIME FEES

RAPID STRENGTH CONCRETE (RSC) ESTIMATED FEES			
1.0	QC manual.....	\$	-
2.0	RSC Mix Design (BY SUPPLIER).....	\$	-
3.0	Prepaving Conference (QCM, and 1 tech).....	\$	1,180.00
4.0	Mobe/Demobe staff (one time per phase).....	\$	700.00
TOTAL (Estimated One Time Fees)			\$ 1,880.00

ISR-RSC DAILY FEES - STATE PREVAILING WAGES, AREA 2, 1st Shift

		Hours	Rate	8 hr. Day	10 hr. Day	12 hr. Day	
5.0	Daily Aggregate and Concrete Quality Control (Laboratory Testing)		\$675.00	\$675.00	\$675.00	\$675.00	
				\$675.00	\$675.00	\$675.00	
5.1	Concrete Testing Technician - Field (Continuous Onsite Quality Control)	(regular) 5	\$95.00	\$475.00	\$475.00	\$475.00	
			(overtime)	\$128.00	\$0.00	\$256.00	\$512.00
				\$0.00	\$0.00	\$0.00	
				\$475.00	\$731.00	\$987.00	
5.2	QC Manager (Continuous Onsite Quality Control)	(regular) 8	\$95.00	\$760.00	\$760.00	\$760.00	
			(overtime)	\$128.00	\$0.00	\$256.00	\$512.00
				\$760.00	\$1,016.00	\$1,272.00	
TOTAL DAILY QC FEES ISR-RSC:				\$1,910.00	\$2,422.00	\$2,934.00	

2,422 x 7 = \$16,954.00



P.O. BOX 992569
REDDING CA. 96099
(530) 243-6016
(530) 243-6092 FAX

Certified Small Business # 1770407

TRUCKING PROPOSAL

DATE 1-18-2015

PROPOSAL SUBMITTED TO:

JF SHEA CONSTRUCTION CO, 17400 Clear Creek Road, Redding, Ca. 96001 phone 530-246-4292 fax 530-246-9940

Contact: Logan

JOB LOCATION

BUTTE COUNTY: near Chico from 0.6 miles north of Penez Rd. overcrossing to 0.4 miles north of Skyway overcrossing

JOB NUMBER

DOT 03-4M7904

SUPPLY TRUCKING NEEDED TO HAUL MATERIALS TO AND FROM THE PROJECT LOCATED ON

Near Chico from 0.6 miles north of Penez Rd. overcrossing to 0.4 miles north of Skyway overcrossing

CONDITIONS:

TRANSFERS	\$108 PER HOUR
BOTTOMS - GRINDINGS	\$108 PER HOUR
SEMI END	108 PE HOUR
10 WHEELERS	\$98 PER HOUR
LOW BED	LEGAL WEIGHT \$120, OVER WEIGHT \$130 PER HOUR

Trucking on site- There will be an additional one hour travel time at \$100.00 to and from the project Monday and Friday only.

$$\begin{array}{r}
 \$ 130 \times 7 \times 4 \times 2 = 67,280 \\
 \$ 108 \times 258 = \quad \quad \quad \underline{\$ 27,864} \\
 \hline
 35,144
 \end{array}$$

Any alterations or deviation from above specifications involving extra cost will be executed only upon written orders, and will become an extra charge over and above the estimate.

Note; This proposal may be withdrawn by us if not accepted within 10 days.

Payment to be made as follows; net 10 days.

Authorized Signature

Acceptance of Proposal - *The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.*

SIGNATURE

Date: February 17, 2015
 To: KNIFE RIVER CONSTRUCTION
 Attention: JARED SPRINGER
 Project: CDOT 03-4M7904 HWY 99
 ORLAND OR HALLWOOD PLANT
 Bid Date: February 18, 2015



Union Contractor
 SBE CERTIFIED
 #1766307

American Pavement Systems will provide all labor, equipment, and materials to perform the following work on the above mentioned project. ****PLEASE NOTE EXCLUSIONS & INCLUSIONS****

Item #	Description	Estimated Quantity	Unit	Unit Price	Total Price
14	RHMA (Binder Only)	1,090	TON	22.17	24,165.30
NO ITEM	Mobilization	1	EA	5,000.00	5,000.00
TOTAL					\$29,165.30

Inclusions:

APS is signatory to OE3.
 Additional move-ins will be \$5,000.00 each. Includes (1) 50-ton JMF test prior to start of project.
 Four week advanced written notice by purchase order required.
 Virgin asphalt to be supplied to APS blend site in Ballico, CA at no cost to APS.
 Pay Quantity based on total tons mixed in pug mill / mix drum. Quote based on 7.6% binder content DWA.
 Quote based on 2 consecutive nights production (Mon - Fri) 10 hour hot plant shift. Add \$4,500 for each additional day.
 Deduct \$4,500 for every day under 2 days. No credit for saved days as the result of under-runs in contract quantities.
 Overtime beyond 10 hrs will be billed at \$250.00/hr, unless approved prior to work starting. Excess binder at the end of the project due to hot plant miscalculating actual quantities, will be hauled off at the expense of the hot plant at a rate of \$105/hour per truck.
 APS will not be subject to backcharges due to equipment breakdowns.
 Contractor / Hot plant must notify APS of bid status by signing and returning quote within 72 hours of bid opening to ensure availability and pricing. Pre-lien info must be provided to APS prior to mobilization.
 Blend site to be adjacent to hot plant subject approval of APS. Payment terms net 30 days.

Exclusions:

Bond not included, bondable at 1%.
 Sales tax.
 Debris box.
 Testing of materials other than viscosity tests performed on binder and mix design.
 Please be advised any electrical work and power supply (fuel and electrical) required to operate and tie asphalt rubber equipment into hot plant will be the responsibility of the hot plant owner.
 Anti-strip additives.
 AQMD permitting.

**American Pavement Systems is signatory to Operating Engineer's Local 3 and Local 12
 SBE certified #1766307**

Accepted By: _____ Title: _____ Date: _____

DVBE

Subcontractors



Small Business

FEB 18 2015

Certified DVBE, #1390180 (expires 08/31/15) **SAME AS** CA License # 939685
Qualified SWPPP Developer (QSD), Certificate # 25137 **DUBE #** A, B, & C-31

Div. No. _____
A/C No. _____

1927 49th Street
Sacramento, CA 95819

TEL: (707) 317-0002
FAX: (707) 620-7000
tanenson@sapperwest.com

Date: 18 FEB 15

Contract #: 03-4M7904 – PCC GRINDING & REPLACE SLABS, AC PAVING 7 STRIPING, MODIFY SIGNAL

Bid Date: 18 FEB 2015

Sapper West is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$1,650.00	\$1,650.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

TERMS AND CONDITIONS:

\$1,820.00

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Sapper West.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.



CALTRANS PROJECT: 03-4M7904

BID DATE: 18 FEB 2015

FEB 18 2015
LAW No.
AVC No.**ASSUMPTIONS:**

1. Job Site Management assumes a project duration of 30 days (field work), or 6 weeks of on-site field work.

$$6 \text{ weeks} \times \$275.00/\text{week} = \$1,650.00$$

This is a weekly rate for Sapper West to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Sapper West will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. No other plans, reports, monitoring or permits are included.
3. The WPCP and the LCP include one (1) revision for the quoted bid. Further revisions will be billed at \$125 per hour.
4. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Sapper West.

Sapper West is a certified DVBE contractor (No. 1390180) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tanenson@sapperwest.com if we can provide anything further.

My Very Best Regards,
SAPPER WEST

Tim Anenson, QSD, CPSWQ
Chief Operating Officer

- Fax Transmission

To: Stacy Dutra
From: Tim Anenson
Fax: 15302469940
Date: 2/18/2015
RE: CALTRANS BID ITEM QUOTE - 03-4M7904
Pages: 3

FEB 18 2015
 Div. No. _____
 A/C No. _____

Comments:

Please find our bid item quote for the subject job attached.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson, QSD, CPSWQ
 Chief Operating Officer
 Sapper West, Inc.

SDVOSB/DVBE

License #939685 - A, B, C31

1927 49th Street
 Sacramento, CA 95819

TEL: (707) 317-0002
 FAX: (707) 620-7000
 EMAIL: tanenson@sapperwest.com

Lee Contractors and Consultants, Inc

Electrical Performance Contractors
DVBE, UDBE (pending file #39684) and Micro SBE Certified

Proposal

Project: Cal Trans Project #03-4M7904 Route 99, Chico, CA

Bid Date: February 18, 2015, 2:00 P.M. PST

Proposal per the following: Design Reference Drawings Q-1 & E-1 thru E-9 dated 12/01/2014, Specifications, (no addendum

Item 28 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

Item 29 Traffic Monitoring Station

1. E-3 (2) stations @ Estates Drive and 99
2. E-6 (1) station @ Southgate Ave and 99
3. E-7 (1) Abandon station and demo
4. Provide directional drilling for installation
5. Provide and install pull boxes and handholes

Item 30 Modify Signal

1. Provide and install temporary video cameras @ Estates Dr and Southgate Ave
2. Provide and install cabling and connections for temporary video system
3. E-2 Estates Dr Install permanent inductive loops with designed pull boxes and handholes.
4. E-5 Southgate Ave. Install permanent inductive loops with designed pull boxes and handholes.

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs.

Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- Bonding not included
- No provisions for survey, staking, wall-lines, and wall layouts.
- No SWPPP
- Failure to schedule item 28 does not invalidate the line item pay amount either by Cal Trans or the GC.

Discription	Quantity	Measured	Unit	Total
Item 28 Maintain TMS	1	LS	\$1,500.00	\$1,500.00
Item 29 Traffic Monitoring Station	1	LS	\$47,519.00	\$47,519.00
Item 30 Modify Signal	1	LS	\$75,587.00	\$75,587.00
Total				\$124,606.00

Odell Lee

Odell Lee, President LC&C, Inc.

02/18/2014

Date

Phone (805) 423-2505 | FAX (866) 277-8988 | 1978 Eucalyptus Road, Nipomo, CA 93444

License # 961702

California Certification Report

1535980 - LEE CONTRACTORS AND CONSULTANTS, INC. - MB | DVBE

Legal Business Name	LEE CONTRACTORS AND CONSULTANTS, INC.		
Doing Business As	LEE CONTRACTORS AND CONSULTANTS, INC.		
Address	1978 Eucalyptus Road	Phone	(415) 596-9889
	NIPOMO, CA 93444	FAX	
Email	leecconsultants@cs.com		
Web Page			
Active Certifications	SB (micro) Feb 21, 2013 - Feb 28, 2015		
	DVBE Mar 7, 2013 - Feb 28, 2015		
Business Types	Construction, Service		
Classifications	[721515] Electrical system services		
Keywords	Electrical Energy Services Design		



Home Search Bid Orders Tools CRM Agency List

Support Logout

CALIFORNIA PROFILE

BidSync Supplier Name	Lee Contractors & Consultants, Inc.	Supplier Number	1535989
Legal Business Name	Lee Contractors and Consultants, Inc.	DBA Business Name	Lee Contractors and Consultants, Inc.
Address	1978 Eucalyptus Road NIPOMO, CA 93444	Phone	(415) 596-4989
Email	leeconsultants@ecs.com	FAX	
Number of Employees	2		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Electrical Energy Services Design		
Construction License Types	A - General Engineering C-10 - Electrical (general)		
Classifications	721515 - Electrical system services		
View Options	View Application		
Edit Options	Amend Application		

Active Certifications

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 21, 2013	Feb 21, 2013	Feb 28, 2015	
DVBE	Approved	Mar 19, 2013	Mar 7, 2013	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
DVBE	Expired	Mar 1, 2013	Jun 6, 2011	Feb 28, 2013
SB (Micro)	Expired	Feb 21, 2013	Feb 21, 2011	Feb 28, 2013
DVBE	Canceled	May 20, 2011	May 20, 2011	May 31, 2012

Home Bid Search Bid Orders Tools Privacy Terms Logout
Customer Support - vendorsupport@bidsync.com or 800-990-9339
Copyright © 1999-2013 - BidSync - All rights reserved.

FEB 17 2015
LVA
APR 2015

FAX COVER SHEET

FEB 17 2015

TO _____
 COMPANY _____
 FAX NUMBER 15302469940
 FROM Stephen Lacki
 DATE 2015-02-17 16:58:53 GMT
 RE Cal Trans 03-4M7904 Proposal for 02/18/2015 and DVBE certification

Site No. _____
 A/C No. _____

COVER MESSAGE


Gentlemen,

Please see the attached proposal with our company's DVBE certification. For more information please call at the number below.

—
 Steve Lacki
 Secretary, Lee Contractors and Consultants, Inc.
 cell 805-423-2505
 fax 866-277-8988
 ies.stevelacki@gmail.com

Small Business

Subcontractors



TO: Estimating Dept.

Quote

INDEPENDENT STRUCTURES INC
License # 951126
SBE #1464280
8490 Hartmeyer Lane
Redding, CA. 96002
Ph (530) 223-5238
Fax (530) 223-5432
CELL (530) 941-9006

Bid Date: 2/18/2015
Contract Info:
03-4M7904
03-BUT-99-24.5/30.2
Estimator:
SCOTT LANGUM
Dir# 1000008422

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS.

TRAFFIC CONTROL -- LANE CLOSURES

Table with 2 columns: Description and DAY OR NIGHT rate. Includes items like '1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN' and 'FLAGGING - 2 MEN / DAY (T-13) / NO Rumble Strips'.

Overtime is \$95.00 Per Hour Per Person over 8 hours
Doubletime is \$115.00 Per Hour Per Person.

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
\$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.
(Surcharge \$0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES

\$150.00/day, \$400.00/1 week, \$900.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.
NO delivery or pick up charge if Independent Structures performs traffic control.

Handwritten calculation: 1 shift @ 1225 + 4hr at @ 95 = 1605

LINEAR OPTIONS, INC.

CERTIFIED SMALL BUSINESS #0023178

Phone 530-896-1800

Fax 530-896-1814

792 Durham Dayton Highway

Durham, Ca. 95938

Contractors Lic # 704182

STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Linear Options, Inc. dated February 18, 2015 for the following project:

03-But-99 ; 03-4M7904

These stipulations shall be incorporated into any subcontract entered into between LOI and Contractor.

- Linear Options, Inc. requires 10 Calendar Days written notice prior to proceeding with any of the work.
- Scheduling for all work shall be by telephone with LOI project manager.
- Linear Options, Inc. includes move-ins for its work as follows:
 - Removal One (1) Only.
 - Permanent Striping One (1) Only
- Linear Options, Inc. will perform required traffic control for its own work only.
- Linear Options, Inc. will remove contractors floppies placed for lane lines and centerlines only (no edgelines or shoulders). No Tape removal. Floppies to be placed so that striping may be placed before removal of floppies.
- Linear Options, Inc. will furnish Lead Compliance Plan for Thermo Removal Only.
- Linear Options, Inc. will furnish and install temp striping after removal.
- This quotation is based upon and the work shall be performed per project plans and specifications.
- This quotation excludes Payment & Performance Bonds (Add 1.875%).
- This quotation excludes Waiver of Subrogation (Add \$500)
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes Excess Liability Insurance.
- This quotation excludes Portable Changeable Message Boards.
- This quotation excludes a Fire Plan.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes coordinating lane closures with the owner & using the required forms. Linear Options, Inc. will notify contractor of requested lane closures for our work only.
- This quotation excludes required advanced posting for ramp closures, including covering & uncovering advisory & detour signs.
- This quotation excludes DRB and DRA costs except when DRA or DRB is requested LOI for LOI Claim.
- This quotation excludes performing its work while other operations are in progress on jobsite.
- This quotation excludes the removal & disposal of non-hazardous grindings & spoils from jobsite.
- This quotation excludes control points for temporary striping.
- This quotation excludes area lighting for night work.
- Contractor to provide staging area on jobsite for all work performed by Linear Options, Inc.

Page 2 of 2

FEB 18 2015

 CIV. NO. _____
 A/C NO. _____

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602

BID PROPOSAL

Contract: CDOT # 03-4M7904,
Hwy 99, Chico

FEB 17 2015

DIV NO. _____
A/C No. _____

Bid Date: February 18, 2015

BID ITEM # 18 / Joint Seal (Type A) (portion):

24 lf Prep, furnish and install joint sealant.....\$110.00 / lf.....\$2,640.00

Conditions for above items:

1. Contractor to supply traffic control as needed. **1 shift required**
2. Contractor to provide layout and clear access to work area.
3. One move in included, additional moves at \$1,800.00 each.
4. Prior arrangements in writing are required for overtime work other than dictated by closure schedules.
5. Two weeks written notice for acquisition of materials.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602

FEB 17 2015

Div. No. _____
A/C No. _____

BID PROPOSAL

Contract: CDOT # 03-4M7904,
Hwy 99 Chico

Bid Date: February 18, 2015

BID ITEM # 16 / Individual Slab Replacement RSC [portion]:

82 cy / Saw cut only

1,500 lf+ - x 9" deep.....\$4.18 per lf

x 1,500

\$ 6,270⁰⁰

Conditions for above items:

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site, approved slurry disposal site within 10 mile of jobsite and pay all associated fees
4. Excludes capping of edge drains
5. 1 move in included, additional moves at \$1,800.00 each
6. Prior arrangements in writing are required for overtime work other than dictated by closure schedules
7. Contractor to provide lighting and sufficient safety apparatus for protection of our workmen

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

Lee Contractors and Consultants, Inc

Electrical Performance Contractors
DVBE, UDBE (pending file #39684) and Micro SBE Certified

Proposal

Project: Cal Trans Project #03-4M7904 Route 99, Chico, CA

Bid Date: February 18, 2015, 2:00 P.M. PST

Proposal per the following: Design Reference Drawings Q-1 & E-1 thru E-9 dated 12/01/2014, Specifications, (no) addendum

Item 28 Maintain Existing Traffic Management System Elements During Construction with the following scope:

1. Locate traffic systems in construction zone
2. Layout and mark areas of potential conflict
3. Monitor control systems prior to construction and record results
4. Monitor control system upon end of construction and record results
5. Any damage to systems after location, marking and monitoring will be repaired at a priced value for that particular damage.
6. Scheduling must be set by the GC

Item 29 Traffic Monitoring Station

1. E-3 (2) stations @ Estates Drive and 99
2. E-6 (1) station @ Southgate Ave and 99
3. E-7 (1) Abandon station and demo
4. Provide directional drilling for installation
5. Provide and install pull boxes and handholes

Item 30 Modify Signal

1. Provide and install temporary video cameras @ Estates Dr and Southgate Ave
2. Provide and install cabling and connections for temporary video system
3. E-2 Estates Dr Install permanent inductive loops with designed pull boxes and handholes.
4. E-5 Southgate Ave. Install permanent inductive loops with designed pull boxes and handholes.

All work to comply with the 2010 Cal Trans Specs and project manual and applicable local codes. The total reflects the electrical installation as designed. Any major revisions will be subject to review and added costs.

Exclusions:

- Liability Insurance standard 1,000,000-2,000,000 with additionally insured per LC&C's policy. Any modifications subject to added costs.
- No engineering, utility or permit fees included.
- Bonding not included
- No provisions for survey, staking, wall-lines, and wall layouts.
- No SWPPP
- Failure to schedule item 28 does not invalidate the line item pay amount either by Cal Trans or the GC.

Discription	Quantity	Measured	Unit	Total
Item 28 Maintain TMS	1	LS	\$1,500.00	\$1,500.00
Item 29 Traffic Monitoring Station	1	LS	\$47,519.00	\$47,519.00
Item 30 Modify Signal	1	LS	\$75,587.00	\$75,587.00
Total				\$124,606.00

Odell Lee

Odell Lee, President LC&C, Inc.

02/18/2014

Date

Phone (805) 423-2505 | FAX (866) 277-8988 | 1978 Eucalyptus Road, Nipomo, CA 93444

License # 961702

California Certification Report

1535980 LEE CONTRACTORS AND CONSULTANTS INC - MB | DVBE

Legal Business Name	LEE CONTRACTORS AND CONSULTANTS INC		
Doing Business As	LEE CONTRACTORS AND CONSULTANTS INC		
Address	1978 Eucalyptus Road NIPOMO CA 93444	Phone	(415) 596-4989
		FAX	
Email	leeconsultants@cs.com		
Web Page			
Active Certifications	SB (micro) Feb 21, 2013 - Feb 28, 2015 DVBE Mar 7, 2013 - Feb 28, 2015		
Business Types	Construction Service		
Classifications	[721515] Electrical system services		
Keywords	Electrical Energy Services Design		



Home Search Bids Orders Tools CRM Agency List

Support Logout

CALIFORNIA PROFILE

BidSync Supplier Name	Lee Contractors & Consultants, Inc.	Supplier Number	1535980
Legal Business Name	Lee Contractors and Consultants, Inc.	DBA Business Name	Lee Contractors and Consultants, Inc.
Address	1978 Eucalyptus Road NIPOMO, CA 93444	Phone	(415) 596-4989
Email	leeconsultants@cs.com	FAX	
Number of Employees	2		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Electrical Energy Services Design		
Construction License Types	A - General Engineering C-10 - Electrical (general)		
Classifications	721515 - Electrical system services		
View Options	View Application		
Edit Options	Amend Application		

Active Certifications

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 21, 2013	Feb 21, 2013	Feb 28, 2015	
DVBE	Approved	Mar 19, 2013	Mar 7, 2013	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
DVBE	Expired	Mar 1, 2013	Jun 6, 2011	Feb 28, 2013
SB (Micro)	Expired	Feb 21, 2013	Feb 21, 2011	Feb 28, 2013
DVBE	Canceled	May 20, 2011	May 20, 2011	May 31, 2012

Home Bid Search Bids Orders Tools Privacy Terms Logout

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2013 - BidSync - All rights reserved.

FEB 17 2015
 LOW BID
 ADD BIDS

FAX COVER SHEET

FEB 17 2015

TO _____
COMPANY _____
FAX NUMBER 15302469940
FROM Stephen Lacki
DATE 2015-02-17 16:58:53 GMT
RE Cal Trans 03-4M7904 Proposal for 02/18/2015 and DVBE
certification

COVER MESSAGE

Gentlemen,

Please see the attached proposal with our company's DVBE certification. For more information please call at the number below.

—
Steve Lacki
Secretary, Lee Contractors and Consultants, Inc.
cell 805-423-2505
fax 866-277-8988
ies.stevelacki@gmail.com



Small BUSINESS

FEB 18 2015

Certified DVBE, #1390180 (expires 08/31/15)

Qualified SWPPP Developer (QSD), Certificate # 25137

same as DUBE #

CA License # 939685

A, B, & C-31

Div No. A/C No.

1927 49th Street
Sacramento, CA 95819

TEL: (707) 317-0002

FAX: (707) 620-7000

tanenson@sapperwest.com

Date: 18 FEB 15

Contract #: 03-4M7904 – PCC GRINDING & REPLACE SLABS, AC PAVING 7 STRIPING, MODIFY SIGNAL

Bid Date: 18 FEB 2015

Sapper West is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT - PARTIAL	LS	LS	\$1,650.00	\$1,650.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

TERMS AND CONDITIONS:

\$1,820.00

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Sapper West.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes may be considered. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.



CALTRANS PROJECT: 03-4M7904

BID DATE: 18 FEB 2015

FEB 18 2015
Ltr No.
W/C No.

ASSUMPTIONS:

- 1. Job Site Management assumes a project duration of 30 days (field work), or 6 weeks of on-site field work.

$6 \text{ weeks} \times \$275.00/\text{week} = \$1,650.00$

This is a weekly rate for Sapper West to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Sapper West will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

- 2. No other plans, reports, monitoring or permits are included.
- 3. The WPCP and the LCP include one (1) revision for the quoted bid. Further revisions will be billed at \$125 per hour.
- 4. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Sapper West.

Sapper West is a certified DVBE contractor (No. 1390180) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tanenson@sapperwest.com if we can provide anything further.

My Very Best Regards,
SAPPER WEST

Tim Anenson, QSD, CPSWQ
 Chief Operating Officer

- Fax Transmission

To: Stacy Dutra
From: Tim Anenson
Fax: 15302469940
Date: 2/18/2015
RE: CALTRANS BID ITEM QUOTE - 03-4M7904
Pages: 3

FEB 18 2015
 Div. No. _____
 A/C No. _____

Comments:

Please find our bid item quote for the subject job attached.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson, QSD, CPSWQ
 Chief Operating Officer
 Sapper West, Inc.

SDVOSB/DVBE

License #939685 - A, B, C31

1927 49th Street
 Sacramento, CA 95819

TEL: (707) 317-0002
 FAX: (707) 620-7000
 EMAIL: tanenson@sapperwest.com

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: 2/18/15

FEB 18 2015

*******BID QUOTATION*******

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 03-4M7904

Div. No. _____
 A/C No. _____

03-Bid-99-24.5/30.2

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
- 2	Construction Area Signs	LS		\$	2,300.00
3	Traffic Control System (See Below)	LS		\$	-
4	PCMS - \$150/Day, \$500/Week, \$1,000/ Month	LS		\$	-
- 19	Furnish Single Sheet Aluminum (0.063" - Unframed)	SQFT	8	\$ 15.00	\$ 120.00
20	Install Sign (Mast Arm Hanger Method)	EA	1	\$ 150.00	\$ 150.00
TOTAL BID PRICE					\$ 2,570.00

100%

TRAFFIC CONTROL	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	\$ 940.00
*2 Man Lane Closures	1	Per Shift	\$ 1,550.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	\$ 2,350.00
Additional Mile	1	Each	\$ 50.00
Additional Direction (Same Crew)	1	Each	\$ 150.00
Ramp Closure (Add)	1	Each	\$ 50.00
Overtime	1	PMH	\$ 90.00
Attenuator Truck (Operated)	1	Per Shift	\$ 940.00

100%

*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include *FURNISH, INSTALLATION, and REMOVAL* unless otherwise indicated (exclude maintenance).
 (Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each, rental equipment is subject to availability.
- 8 Signs to be covered with black visqueen prior to installation only.(Uncovering Excluded) Post dates on information signs when installed only.
- 9 Exclude all permits,staking request, record drawings, & as built unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
 Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc. work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
 Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 Cancellations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
- 20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 21 Excludes Portable Transverse Rumble Strip Array on T-13
- 22 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
 Lic# S23187 1% Bond Rate SBE# 0006544 DIR #1000001371

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-993-1057 (MBL)

ROUTE 99 IN CHICO (CALTRANS EA NO: 03-4M7904)

Prepared by CGI Technical Services, Inc.

SB 1004851

ESTIMATED FEES ONE TIME FEES

RAPID STRENGTH CONCRETE (RSC) ESTIMATED FEES

1.0	QC manual.....	\$	-
2.0	RSC Mix Design (BY SUPPLIER).....	\$	-
3.0	Prepaving Conference (QCM, and 1 tech).....	\$	1,180.00
4.0	Mobe/Demobe staff (one time per phase).....	\$	700.00
TOTAL (Estimated One Time Fees)			\$ 1,880.00

ISR-RSC DAILY FEES - STATE PREVAILING WAGES, AREA 2, 1st Shift

		Hours	Rate	8 hr. Day	10 hr. Day	12 hr. Day	
5.0	Daily Aggregate and Concrete Quality Control (Laboratory Testing)		\$675.00	\$675.00	\$675.00	\$675.00	
				\$675.00	\$675.00	\$675.00	
5.1	Concrete Testing Technician - Field (Continuous Onsite Quality Control)	(regular) (overtime)	5	\$95.00	\$475.00	\$475.00	\$475.00
				\$128.00	\$0.00	\$256.00	\$512.00
					\$0.00	\$0.00	\$0.00
				\$475.00	\$731.00	\$987.00	
5.2	QC Manager (Continuous Onsite Quality Control)	(regular) (overtime)	8	\$95.00	\$760.00	\$760.00	\$760.00
				\$128.00	\$0.00	\$256.00	\$512.00
					\$760.00	\$1,016.00	\$1,272.00
TOTAL DAILY QC FEES ISR-RSC:				\$1,910.00	\$2,422.00	\$2,934.00	

2422 x 7 = \$ 16,954.00



P.O. BOX 992569
REDDING CA. 96099
(530) 243-6016
(530) 243-6092 FAX

Certified Small Business # 1770407

TRUCKING PROPOSAL

DATE 1-18-2015

PROPOSAL SUBMITTED TO:

JF SHEA CONSTRUCTION CO, 17400 Clear Creek Road, Redding, Ca. 96001 phone 530-246-4292 fax 530-246-9940

Contact: Logan

JOB LOCATION

BUTTE COUNTY: near Chico from 0.6 miles north of Penez Rd. overcrossing to 0.4 miles north of Skyway overcrossing

JOB NUMBER

DOT 03-4M7904

SUPPLY TRUCKING NEEDED TO HAUL MATERIALS TO AND FROM THE PROJECT LOCATED ON

Near Chico from 0.6 miles north of Penez Rd. overcrossing to 0.4 miles north of Skyway overcrossing

CONDITIONS:

TRANSFERS	\$108 PER HOUR
BOTTOMS - GRINDINGS	\$108 PER HOUR
SEMI END	108 PE HOUR
10 WHEELERS	\$98 PER HOUR
LOW BED	LEGAL WEIGHT \$120, OVER WEIGHT \$130 PER HOUR

Trucking on site- There will be an additional one hour travel time at \$100.00 to and from the project Monday and Friday only.

$$\begin{array}{r}
 \$ 130 \times 7 \times 4 \times 2 = 67,280 \\
 \$ 108 \times 258 = \quad \quad \quad \$ 27,864 \\
 \hline
 35,144
 \end{array}$$

Any alterations or deviation from above specifications involving extra cost will be executed only upon written orders, and will become an extra charge over and above the estimate.

Note; This proposal may be withdrawn by us if not accepted within 10 days.

Payment to be made as follows; net 10 days.

Authorized Signature

Acceptance of Proposal - *The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.*

SIGNATURE

Date: February 17, 2015
 To: KNIFE RIVER CONSTRUCTION
 Attention: JARED SPRINGER
 Project: CDOT 03-4M7904 HWY 99
 ORLAND OR HALLWOOD PLANT
 Bid Date: February 18, 2015



Union Contractor
 SBE CERTIFIED
 #1766307

American Pavement Systems will provide all labor, equipment, and materials to perform the following work on the above mentioned project. ****PLEASE NOTE EXCLUSIONS & INCLUSIONS****

Item #	Description	Estimated Quantity	Unit	Unit Price	Total Price
14	RHMA (Binder Only)	1,090	TON	22.17	24,165.30
NO ITEM	Mobilization	1	EA	5,000.00	5,000.00
TOTAL					\$29,165.30

Inclusions:

APS is signatory to OE3.
 Additional move-ins will be \$5,000.00 each. Includes (1) 50-ton JMF test prior to start of project.
 Four week advanced written notice by purchase order required.
 Virgin asphalt to be supplied to APS blend site in Ballico, CA at no cost to APS.
 Pay Quantity based on total tons mixed in pug mill / mix drum. Quote based on 7.6% binder content DWA.
 Quote based on 2 consecutive nights production (Mon - Fri) 10 hour hot plant shift. Add \$4,500 for each additional day.
 Deduct \$4,500 for every day under 2 days. No credit for saved days as the result of under-runs in contract quantities.
 Overtime beyond 10 hrs will be billed at \$250.00/hr, unless approved prior to work starting. Excess binder at the end of the project due to hot plant miscalculating actual quantities, will be hauled off at the expense of the hot plant at a rate of \$105/hour per truck.
 APS will not be subject to backcharges due to equipment breakdowns.
 Contractor / Hot plant must notify APS of bid status by signing and returning quote within 72 hours of bid opening to ensure availability and pricing. Pre-lien info must be provided to APS prior to mobilization.
 Blend site to be adjacent to hot plant subject approval of APS. Payment terms net 30 days.

Exclusions:

Bond not included, bondable at 1%.
 Sales tax.
 Debris box.
 Testing of materials other than viscosity tests performed on binder and mix design.
 Please be advised any electrical work and power supply (fuel and electrical) required to operate and tie asphalt rubber equipment into hot plant will be the responsibility of the hot plant owner.
 Anti-strip additives.
 AQMD permitting.

**American Pavement Systems is signatory to Operating Engineer's Local 3 and Local 12
 SBE certified #1766307**

Accepted By: _____ Title: _____ Date: _____

Listed

Subcontractors

03.4M7904

SUBCONTRACTOR LIST

DES-OE-0102.2B (REV 5/2014)

Bidding Firm: J. F. Shea Construction, Inc.

Under Public Contract Code § 4100 et seq., the Bidder must set forth in the bid the name, the location of the place of business, the California contractor license number, and the portion of work of each subcontractor who will perform work or labor or render service to the prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by the State of California who, under subcontract to the prime contractor, specially fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of one-half of 1 percent of the prime contractor's total bid or ten thousand dollars (\$10,000), whichever is greater.

The Bidder must submit within 24 hours of the bid opening, the bid item numbers with percentages of the portion of work subcontracted.

Business Name and Location	California Contractor License Number ^(a)	Description of Portion of Work	Bid Items Numbers	Percentage of Bid Item Subcontracted
Pinnacle Grinding & Grooving Reno, NV	995542	Grind Existing Concrete Pavement	17	100
Sapper West Sacramento, CA	939685	Lead Compliance Plan	1	100
		Prepare Water Pollution Control Plan	6	100
Linear Options, Inc. Durham, CA	704182	Traffic Control (Partial)	3	0.038
		Remove Thermo	9	100
		Thermo Plastic Pavement Markers	21	100
		Striping	22	100
Linear Options, Inc. Durham, CA	704182	Striping	23	100
		Striping	24	100
		Striping	25	100
		Striping	26	100
Linear Options, Inc. Durham, CA	704182	Pavement Marker	27	100
Farwest Safety, Inc. Lodi, CA	523187	CAS	2	100
		Furnish Sign	19	100
		Install Sign	20	100
Austin Enterprise Bakersfield, CA	764893	Joint Seal	18	100
		Saw Cutting - Individual Slab Replacement (Partial)	16	4.63
Lee Contractors & Consulting, Inc. Nipomo, CA	961702	Maintain Existing Traff. Systems - Electrical	28	100
		Traffic Monitoring Station - Electrical	29	100
		Modify Signal	30	100
Independent Structures Redding, CA	951126	Traffic Control (Partial)	3	3

^a Not required on contracts with Federal-Aid.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.


TX Result Report

P 1
02/18/2015 15:13
Serial No. A2X0011000268
TC: 582354

Addressee	Start Time	Time	Prints	Result	Note
919162276282	02-18 15:13	00:00:24	001/001	OK	

Note TMR:Timer TX, PDL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPE:Page Separation TX, MIX:Mix Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLV:Relay, MSX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POUV:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.



FEB 18 2015

Div.No. _____
A/C No. _____

03-4M7904

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
SUBCONTRACTOR LIST
DES-OE-0102.2B (REV 5/2014)

Bidding Firm: J. F. Shea Construction, Inc.

Under Public Contract Code § 4100 et seq., the Bidder must set forth in the bid the name, the location of the piece of business, the California contractor license number, and the portion of work of each subcontractor who will perform work or labor or render service to the prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by the State of California who, under subcontract to the prime contractor, specially fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of one-half of 1 percent of the prime contractor's total bid or ten thousand dollars (\$10,000), whichever is greater.

The Bidder must submit within 24 hours of the bid opening, the bid item numbers with percentages of the portion of work subcontracted.

Business Name and Location	California Contractor License Number (*)	Description of Portion of Work	Bid Items Numbers	Percentage of Bid Item Subcontracted
Pinnacle Grinding & Grooving Reno, NV	995542	Grind Existing Concrete Pavement	17	100
Sapper West Sacramento, CA	939685	Lead Compliance Plan Prepare Water Pollution Control Plan	1 6	100 100
Linear Options, Inc. Durham, CA	704182	Traffic Control (Partial) Remove Thermo Thermo Plastic Pavement Markers Striping	3 9 21 22	.038 100 100 100
Linear Options, Inc. Durham, CA	704182	Striping	23	100
Linear Options, Inc. Durham, CA	704182	Striping	24	100
Linear Options, Inc. Durham, CA	704182	Striping	25	100
Linear Options, Inc. Durham, CA	704182	Striping	26	100
Linear Options, Inc. Durham, CA	704182	Pavement Marker	27	100
Farwest Safety, Inc. Lodi, CA	523187	CAS Furnish Sign Install Sign	2 19 20	100 100 100
Austin Enterprise Bakersfield, CA	764893	Joint Seal Saw Cutting - Individual Slab Replacement (Partial)	18 16	100 4.63
Lee Contractors & Consulting, Inc. Nipomo, CA	961702	Maintain Existing Traff. Systems - Electrical Traffic Monitoring Station - Electrical Modify Signal	28 29 30	100 100 100
Independent Structures Redding, CA	951126	Traffic Control (Partial)	3	3

* Not required on contracts with Federal-Aid.

Advertising

&

Solicitation

Addressee	Start Time	Time	Prints	Result	Note
92212140	01-28 13:33	00:00:46	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

JAN 27 2015

Div.No. _____
A/C No. _____

221-2140

Listing Only Place Ad

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY	LISTING & AD
Date _____ Time _____	Date <u>1/27/15</u> Time <u>12:30 PM</u>
Company Name: <u>J. F. Shea Construction, Inc.</u>	Company Name: <u>J. F. Shea Construction, Inc.</u>
Phone: <u>(530) 246-4292</u>	Address: <u>P. O. Box 494519</u>
Fax: <u>(530) 246-8940</u>	City, State, Zip: <u>Redding, Ca. 96048-4519</u>
Contact Person:	Phone: <u>(530) 246-4292</u>
Job Location:	Fax: <u>(530) 246-8940</u>
Job Name:	License #: <u>789980 A</u>
Job Number:	Per:
Bid Date: _____ Bid Time: _____	Contact Person: <u>Stacy Dutra</u>
Job Location:	Place Ad on These Dates: <u>ASAP - please run until bid date, thanks!</u>
Job Name:	Job Location: <u>Butte County</u>
Job Number:	Job Name: <u>PCC Grinding & Replace Slabs, AC Paving & Striping, Modify Signal</u>
Bid Date: _____ Bid Time: _____	Job Number: <u>Contract #: 03-4M7904</u>
Members \$20/Week Non-Members \$40/Week	Bid Date: <u>2/18/15</u> Time: <u>2:00 PM</u>
Non-Member Payment	Place Ad on These Dates:
Payment: Asked amount \$ _____ Not Received _____	Job Location:
Bulletin	Job Name:
Listing Was Done: _____	Job Number:
Ad Was Done: _____	Bid Date: _____ Time: _____

Fax #: (530) 221-2140

AEOE, MBE, WBE, SBE, DBE & DVBE REQUEST FORM

LISTING ONLY

LISTING & AD

Date _____ Time _____

Date 1/27/15 Time 12:30 PM

Company Name:
J. F. Shea Construction, Inc.

Company Name:
J. F. Shea Construction, Inc.

Phone:
530) 246-4292

Address:
P. O. Box 494519

Fax:
530) 246-9940

City, State, Zip:
Redding, Ca. 96049-4519

Contact Person:

Phone:
530) 246-4292

Job Location:

Fax:
530) 246-9940

Job Name:

License #:
769989 A

Job Number:

Per:

Bid Date: _____ Bid Time: _____

Contact Person:
Stacy Dutra

Job Location:

Place Ad on These Dates:
ASAP - please run until bid date, thanks!

Job Name:

Job Number:

Bid Date: _____ Bid Time: _____

Job Location:	<u>Butte County</u>
Job Name:	<u>PCC Grinding & Replace Slabs, AC Paving & Striping, Modify Signal</u>
Job Number:	<u>Contract #: 03-4M7904</u>
Bid Date:	<u>2/18/15</u> Time: <u>2:00 PM</u>

Members \$20/Week Non-Members \$40/Week

Non-Member Payment

Payment:
Failed
Amount \$ _____
Late Received _____

Bulletin

Listing Was Done: _____
Ad Was Done: _____

Place Ad on These Dates:

Job Location:
Job Name:
Job Number:
Bid Date: _____ Time: _____

**REQUEST FOR QUALIFIED DVBE
SUBCONTRACTORS & SUPPLIERS FOR:**

INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
PCC Grinding & Replace Slabs, AC Paving & Striping, Modify Signal
In Butte County in and near Chico from 0.6 Mile North of Pentz Road Overcrossing
to 0.4 Mile South Of Skyway Overcrossing
Contract #: 03-4M7904
Engineers Estimate: \$1,020,000.00
Bid Date: 2/18/2015 @ 2 PM
Goal: 3 % DVBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TEMPORARY CONCRETE WASHOUT
- 8 TEMPORARY FENCE (TYPE ESA)
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 11 ASPHALTIC EMULSION (FOG SEAL COAT)
- 12 CRACK TREATMENT
- 13 REPLACE ASPHALT CONCRETE SURFACING
- 14 RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)
- 15 TACK COAT
- 16 INDIVIDUAL SLAB REPLACEMENT (RSC)
- 17 GRIND EXISTING CONCRETE PAVEMENT
- 18 JOINT SEAL (TYPE A)
- 19 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
- 20 INSTALL SIGN (MAST-ARM HANGER METHOD)
- 21 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)
- 22 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
- 23 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1)
- 24 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)
- 25 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)
- 26 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
- 27 PAVEMENT MARKER (RETROREFLECTIVE)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 TRAFFIC MONITORING STATION (COUNT)
- 30 MODIFY SIGNAL

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
 01/28/2015 13:35
 Serial No. A2X0011000268
 TC: 551801

Addressee	Start Time	Time	Prints	Result	Note
918584873500	01-28 13:34	00:01:15	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mix Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, CONT: Continue, NO Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LOVR:Receiving length Over, PDVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document send.

JAN 27 2015
 Div.No. _____
 A/C No. _____

PAGE 1/2

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION	
SUB BIDS REQUESTED FROM QUALIFIED M/W/D/B/E/DVBE SUBCONTRACTORS AND SUPPLIERS	
Project: PCC Grinding & Replace Slabs, AC Paving & Striping, Modify Signal *	
Project Number Contract #: 03-4M7904	Project Location Butte County
Bid Date and Time 2/18/15 @ 2:00 PM	Respond By ASAP
Company Name J.F. SHEA CONSTRUCTION	Contact Name Stacy Dutva
Address/City/State/Zip P.O. BOX 494519 REDDITE, CA. 96049	
Phone (530) 246-4092	Fax (530) 246-9940
Additional Information - SEE ATTACHED -	
GOAL: 3% DVBE	
Run Ad On Following Dates PLEASE BUY UNTIL BID DATE	

Special Program Rate is only
\$48.00
 \$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
 We publish every Monday and Thursday
 To place an ad in Monday's Minority Bidder's Bulletin
 the deadline is 4:00 P.M. on Friday
 To Place an ad in Thursday's Construction Update
 the deadline is 4:00 P.M. on Wednesday

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project * PCC Grinding & Replace Slabs, AC Paving & Striping, Modify Signal *

Project Number
Contract #: 03-4M7904

Project Location Butte County

Bid Date and Time
2/18/15 @ 2:00 PM

Respond By
ASAP

Company Name
J.F. SHEA CONSTRUCTION

Contact Name
Staly Dutva

Address/City/State/Zip
P.O. BOX 494519 REDDING, CA. 96049

Phone
(530) 246-4292

Fax
(530) 246-9940

Additional Information
- SEE ATTACHED -

GOAL: 3% DVBE

Run Ad On Following Dates
PLEASE RUN UNTIL BID DATE

Special Program Rate is only
\$48.00
\$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines
We publish every Monday and Thursday
To place an ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday
To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

**REQUEST FOR QUALIFIED DVBE
SUBCONTRACTORS & SUPPLIERS FOR:**

INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

State of California Department of Transportation - Caltrans
PCC Grinding & Replace Slabs, AC Paving & Striping, Modify Signal
In Butte County in and near Chico from 0.6 Mile North of Pentz Road Overcrossing
to 0.4 Mile South Of Skyway Overcrossing
Contract #: 03-4M7904
Engineers Estimate: \$1,020,000.00
Bid Date: 2/18/2015 @ 2 PM
Goal: 3 % DVBE

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TEMPORARY CONCRETE WASHOUT
- 8 TEMPORARY FENCE (TYPE ESA)
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 11 ASPHALTIC EMULSION (FOG SEAL COAT)
- 12 CRACK TREATMENT
- 13 REPLACE ASPHALT CONCRETE SURFACING
- 14 RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)
- 15 TACK COAT
- 16 INDIVIDUAL SLAB REPLACEMENT (RSC)
- 17 GRIND EXISTING CONCRETE PAVEMENT
- 18 JOINT SEAL (TYPE A)
- 19 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
- 20 INSTALL SIGN (MAST-ARM HANGER METHOD)
- 21 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)
- 22 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
- 23 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1)
- 24 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)
- 25 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)
- 26 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
- 27 PAVEMENT MARKER (RETROREFLECTIVE)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 TRAFFIC MONITORING STATION (COUNT)
- 30 MODIFY SIGNAL

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

TX Result Report

P 1
 01/28/2015 13:38
 Serial No. A2X0011000268
 TC: 551802

Addressee	Start Time	Time	Prints	Result	Note
918006422437	01-28 13:35	00:02:53	002/002	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX,
 DP6:Page Separation TX, MIX:Mix:Original TX, CALL:Manual TX, CSAC:CSAC,
 FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original,
 FCODE:F-code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax,
 IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, CONT: Continue, No Ans: No Answer,
 REFUSE: Receipt Refused, BUSY: Busy, M-Full:Memory Full, LOVR:Receiving length Over,
 POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error,
 DSN:DSN Response Error, PRINT:Compulsory Memory Document Print,
 DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

JAN 27 2015

Div.No. _____
 A/C No. _____

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder In
 Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
2/18/15 2:00 PM	Caltrans	Contract # 03-4M7904	* PCC Grinding & Replace Slabs, AC Paving & Striping, Modify Signal * Butte County

Please call me for M/W/D/DVBE Advertising (or call Vicki direct at 800-242-8747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 484519 - Redding, Ca. 96048-4519

Ph: (530) 246-4292

Fax: (530) 246-6940

Requested By: Stacy Dutra

Reed Construction Data

Fax 800-642-2437

To Be Listed As A Bidder in
Daily Construction Service, Northern California

Bid Date	Owner	CMD Project No.	Project Title/Location
2/18/15 2:00 PM	Caltrans	Contract # 03-4M7904	* PCC Grinding & Replace Slabs, AC Paving & Striping, Modify Signal * Butte County

Please call me for M/W/D/DVBE Advertising (or call Vikki direct at 800-242-9747)

Company Name: J. F. Shea Construction, Inc.

Address: PO Box 494519 - Redding, Ca. 96049-4519

Phr (530) 246-4292

Fax: (530) 246-9940

Requested By: Stacy Dutra

**REQUEST FOR QUALIFIED DVBE
SUBCONTRACTORS & SUPPLIERS FOR:**

INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS
WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT:

**State of California Department of Transportation - Caltrans
PCC Grinding & Replace Slabs, AC Paving & Striping, Modify Signal
In Butte County in and near Chico from 0.6 Mile North of Pentz Road Overcrossing
to 0.4 Mile South Of Skyway Overcrossing
Contract #: 03-4M7904
Engineers Estimate: \$1,020,000.00
Bid Date: 2/18/2015 @ 2 PM
Goal: 3 % DVBE**

J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to:

- 1 LEAD COMPLIANCE PLAN
- 2 CONSTRUCTION AREA SIGNS
- 3 TRAFFIC CONTROL SYSTEM
- 4 PORTABLE CHANGEABLE MESSAGE SIGN
- 5 JOB SITE MANAGEMENT
- 6 PREPARE WATER POLLUTION CONTROL PROGRAM
- 7 TEMPORARY CONCRETE WASHOUT
- 8 TEMPORARY FENCE (TYPE ESA)
- 9 REMOVE THERMOPLASTIC PAVEMENT MARKING
- 10 COLD PLANE ASPHALT CONCRETE PAVEMENT
- 11 ASPHALTIC EMULSION (FOG SEAL COAT)
- 12 CRACK TREATMENT
- 13 REPLACE ASPHALT CONCRETE SURFACING
- 14 RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)
- 15 TACK COAT
- 16 INDIVIDUAL SLAB REPLACEMENT (RSC)
- 17 GRIND EXISTING CONCRETE PAVEMENT
- 18 JOINT SEAL (TYPE A)
- 19 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
- 20 INSTALL SIGN (MAST-ARM HANGER METHOD)
- 21 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)
- 22 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
- 23 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1)
- 24 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)
- 25 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)
- 26 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
- 27 PAVEMENT MARKER (RETROREFLECTIVE)
- 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION
- 29 TRAFFIC MONITORING STATION (COUNT)
- 30 MODIFY SIGNAL

J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. **Women and Minority Employees are encouraged to apply.**

J. F. SHEA CONSTRUCTION, INC.
P.O. Box 494519 - Redding, CA 96049
Phone: (530) 246-4292 Fax: (530) 246-9940
An Equal Opportunity Employer

Contractor: J. F. Shea Construction, Inc. **Contact:** Stacy Dutra

Address: 17400 Clear Creek Road Redding, CA 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** Stacy.Dutra@jfshea.com

Services needed: REQUEST FOR QUALIFIED DVBE SUBCONTRACTORS & SUPPLIERS FOR: INVITATION TO BID TO: DVBE / ALL QUALIFIED SUBCONTRACTORS & SUPPLIERS WE WOULD APPRECIATE YOUR SUB-BID AND/OR MATERIAL QUOTE FOR THE FOLLOWING PROJECT: State of California Department of Transportation - Caltrans PCC Grinding & Replace Slabs, AC Paving & Striping, Modify Signal In Butte County in and near Chico from 0.6 Mile North of Pentz Road Overcrossing to 0.4 Mile South Of Skyway Overcrossing Contract #: 03-4M7904 Engineers Estimate: \$1,020,000.00 Bid Date: 2/18/2015 @ 2 PM Goal: 3 % DVBE J. F. Shea Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for all items of work, including but not limited to: 1 LEAD COMPLIANCE PLAN 2 CONSTRUCTION AREA SIGNS 3 TRAFFIC CONTROL SYSTEM 4 PORTABLE CHANGEABLE MESSAGE SIGN 5 JOB SITE MANAGEMENT 6 PREPARE WATER POLLUTION CONTROL PROGRAM 7 TEMPORARY CONCRETE WASHOUT 8 TEMPORARY FENCE (TYPE ESA) 9 REMOVE THERMOPLASTIC PAVEMENT MARKING 10 COLD PLANE ASPHALT CONCRETE PAVEMENT 11 ASPHALTIC EMULSION (FOG SEAL COAT) 12 CRACK TREATMENT 13 REPLACE ASPHALT CONCRETE SURFACING 14 RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) 15 TACK COAT 16 INDIVIDUAL SLAB REPLACEMENT (RSC) 17 GRIND EXISTING CONCRETE PAVEMENT 18 JOINT SEAL (TYPE A) 19 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) 20 INSTALL SIGN (MAST-ARM HANGER METHOD) 21 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) 22 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 23 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1) 24 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7) 25 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12) 26 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) 27 PAVEMENT MARKER (RETROREFLECTIVE) 28 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION 29 TRAFFIC MONITORING STATION (COUNT) 30 MODIFY SIGNAL

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Women and Minority Employees are encouraged to apply. J. F. SHEA CONSTRUCTION, INC. P.O. Box 494519 - Redding, CA 96049 Phone: (530) 246-4292 Fax: (530) 246-9940 An Equal Opportunity Employer

Date posted: 01/27/2015