STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 04-0J1404 Project ID: 0413000437

Bidder Name: America Pacific Construction

CERTIFIED DVBE SUMMARY DES-OE-102.5 (REV 3/2008) Bidder ID: VC0000101431

DISTRICT-COUNTY-ROUTE: 04-SM-92-6.0

TOTAL BID: 281,730.00 BID OPENING DATE: 10-30-18

DVBE PRIME CONTRACTOR CERTIFICATION:

Low Bidder

Submit to:

MSC 43 Office Engineer Department of Transportation 1727 30th Street Sacramento, CA 95816-7005

Names of first tier DVBE subcontractors and their items of work\_listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Total Claimed Participation \$ 17,500.00 8 6.22

Contact Person:

(Type or Print)

(Area Code) Telephone Number:

10-30-18

Signature of Bidder

5018 OCL 31 VW 11: 53

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 04-0J1404 Project ID: 0413000437 Bidder Name: America Pacific Construction

CERTIFIED DVBE SUMMARY DES-OE-102.5 (REV 3/2008)

Bidder ID: VC0000101431

sean of teretials to pa Suppli

Bid Item Number:

3

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

TRAFFIC CONTROL SYSTEM FOR CALTRANS USE ONLY

DVBE Name: SITE SAFE TRAFFIC SAFTEY AND SIGNS INC.

DVBE Telephone Number:707-419-9363 DVBE Certification Number:1792717 \$Amount:17,500.00

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 04-0J1404 Project ID: 0413000437

Bidder Name: America Pacific Construction

CERTIFIED DVBE SUMMARY DES-OE-102.5 (REV 3/2008)

Bidder ID: VC0000101431

Will and Marorials to be supplied

#### Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION Contract No.: 04-0J1404 Project ID: 0413000437

Bidder Name: America Pacific Construction

CERTIFIED DVBE SUMMARY
DES-OE-102.5(REV 3/2008)

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

Contract No. 04-0J1404

Bidder ID: VC0000101431

Mor in weed in my

Se references number of their R



113 Mulrany Ct., Vacaville, CA 95687 ESTIMATOR Chad Lodel 707- 419- 9363 clodel@sstss.net 10/30/18 America Pacific Construction 04-0J1404

ATTN: Ashish Sehgal

Quote #: 1652

Item 2

Description

Construction Area Signs, (10 Day Notice to Proceed Required)

\$1,400.00 /L.S.

(Installed and removed at this cost)

All sign will be marked for USA by SSTSS, Inc. personnel prior to ground breaking on jobsite

USA markings Painted and Called in

\$200.00 /L.S.

A 10 Day notice to proceed, before install of signs is required.

TC crew-Flagging/Lane closures - 2 MEN (per caltrans standard plan T10/T13)

\$1,750.00 /10hr (Mon-Fri.) \$2,450.00 /10 hr (Saturday only)

Overtime is \$110.00 per hour per man over 10 hrs Daily minimum per crew charge is \$950.00, after 4 hours, the full day rate will be applied Time Begins when the first project activity begins and ends when the last project activity is finished Multiply above rates by 1.4 for Saturday work, and by 1.7 for Sunday and Union Holiday work.

3A Portable Transverse Rumble Strips

\$300 / Shift, per set

(Cal Trans Compliant RoadQuake 2 Rumble Strips) Note: (This price is in addition to the Daily Base Rate)

P.C.M.S. (Portable Changeable Message Sign)

1- Day: \$185.00

Weekly: \$550.00

4-Week \$1,000.00

Delivery or Removal: \$150.00

Absorb 350 Crash Array (rental each)

TL-2 or TL-3 (does not include water or install)

Absorb installation and removal without water (includes delivery)

1 Week 1 Month \$450 \$1,100

Billed as 10Hr crew cost each activity


Optional Equipment

Markers for K-Rail

\$.50 /EA

(one reflective marker installed for every 20 linear feet of K-Rail)

\$ 1750 × 10 days (+ = \$ 17500.00



113 Mulrany Ct., Vacaville, CA 95687



ESTIMATOR Chad Lodel 707- 419- 9363

clodel@sstss.net
10/30/18

America Pacific Construction
04-0J1404

ATTN: Ashish Sehgal

A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.

- Cancelations with less than 8 hours notice will be billed at the Daily Minimum rate
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- If job exceeds posted working days, Site Safe reserves the rights to adjust rates accordingly
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$150.00/hr.
- All change orders must be submitted in writing. Site Safe shall not accept any charges or back charges
- Rumble Strips are not included in base flagging operations, and will incure additional charges.
- All sign locations will be called in to USA by SSTSS, Inc personnel prior to any ground breaking.
   Sign panels for roadside sign items are supplied by others unless purchased through bid items of this
- quotation. Roadside sign panels will not be received by Site Safe Traffic Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,350.00 each. 45
- working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor. Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project.
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,250.00 each.
- Site Safe shall fully indemnify Contractor for any liability arising out of Site Safe. work or products, but only to
- the extent of Site Safe liability and not that of anyone else. Site Safe maintains insurance coverage that meets or exceeds Caltrans standards.
- Contractor shall be liable for any and all Lost, Stolen, or Damaged equipment in Contractors care
- In the event there is any issue or concern with respect to work done by Site Safe, contractor shall notify Site Safe and give Site Safe the first opportunity to correct the said error
- Unless agreed upon in writing, no retention shall be held for work done by Site Safe.
- If contractor has any questions or requires any clarification, call the estimator prior to work
- Per diem rate of \$80.00 per person will apply as needed
- Site Safe Shall be paid a penalty of 2% for all late payments as required by the public contract code
- Jobs under \$10,000.00 will be placed on Purchase order
  - Construction Area Signs include one mobilization per stage, additional mobilizations \$1,250.00 each.
- Covered if needed at instalation, Contractor to uncover and cover if needed.
  - Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Above prices are rates, and will vary based upon the nature and duration of the
- contractors work. Final billing will be based upon these factors
- Construction Area Signs (C.A.S.) will remain the Property of Site Safe Traffic Safety and Signs, Inc.
- Direct all contracts and payments to Vacaville office: 113 Mulrany Ct. Vacaville, Ca. 95687

CSLB #999965 D42, C31

DVBE/SB #1792717

D.I.R. #1000023595

## Supplier Profile State of California Certification





Certification ID: 1792717

**Legal Business Name** 

SITE SAFE TRAFFIC SAFETY AND SIGNS

Doing Business As (DBA) Name1

SITE SAFE

Doing Business As (DBA) Name2

Office Phone Number

844/464-7233

**Business Fax Number** 707/471-6600

**Business Web Address** 

Service Areas

Address 113 MULRANY COURT VACAVILLE CA 95688

sitesafetrafficsafety@gmail.com (mailto:sitesafetrafficsafety@gmail.com)

Total No. of Employees

**Business Types** Construction, Service

**Notification Preference** 

Email

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare ,

View Keywords

View Classifications

**Active Certifications** 

**Certification Type** 

DVBE

SB(Micro)

Status

(00) 201 1 To 11)

Approved Approved

02/17/2017

of the first or or or.

02/28/2019

02/17/2017

02/28/2019

Certification History

**Certification Type** 

**Application Date** 

Status

Status Date/Time

From

SR

01/21/2015

Expired

02/14/17 11:09AM

01/21/2015

01/91/2017

7

DVBE

01/21/2015

Expired

01/31/17 11:59PM

01/29/2015

Return to Search

Print this Page (Printer Friendly)



800-322-5555 www.gso.com

Ship From AMERICA PACIFIC CONSTRUCTION ASHISH SEHGAL 7161 CITRUS VALLEY AVE EASTVALE, CA 92880

Ship To DEPARTMENT OF TRANSPORT **OFFICE ENGINEER MSC 43** 1727 30TH STREET SACRAMENTO, CA 95816

COD: \$0.00 Weight: 0 lb(s) Reference:

**Delivery Instructions:** 

Signature Type: REQUIRED

Tracking #: 542606543

PDS

**SMF** SACRAMENTO

C95816A



Print Date: 10/30/2018 4:19 PM

## LABEL INSTRUCTIONS:

Do not copy or reprint this label for additional shipments - each package must have a unique barcode. Step 1: Use the "Print Label" button on this page to print the shipping label on a laser or inkjet printer.

, shipp # 5 (2000) 43

Step 3: Securely attach this label to your package and do not cover the barcode.

# TERMS AND CONDITIONS:

By giving us your shipment to deliver, you agree to all of the GSO service terms & conditions including, but not limited to; limits of liability, declared value conditions, and claim procedures which are available on our website at



and a community of the second mus inglisher uma fasebor inkjer printer.

and chain orace lines which one available on the website at



800-322-5555 www.gso.com

Ship From

AMERICA PACIFIC CONSTRUCTION ASHISH SEHGAL 7161 CITRUS VALLEY AVE EASTVALE, CA 92880

Ship To **DEPARTMENT OF TRANSPORT OFFICE ENGINEER MSC 43** 1727 30TH STREET **SACRAMENTO, CA 95816** 

COD: \$0.00 Weight: 0 lb(s) Reference:

**Delivery Instructions:** 

Signature Type: REQUIRED

Tracking #: 542606543



**PDS** 

SMF



**SACRAMENTO** 

radiany M. Salat 06343

C95816A



Print Date: 10/30/2018 4:19 PM

### LABEL INSTRUCTIONS:

Do not copy or reprint this label for additional shipments - each package must have a unique barcode.

Step 1: Use the "Print Label" button on this page to print the shipping label on a laser or inkjet printer.

Step 2: Fold this page in half.

Step 3: Securely attach this label to your package and do not cover the barcode.

### **TERMS AND CONDITIONS:**

By giving us your shipment to deliver, you agree to all of the GSO service terms & conditions including, but not limited to; limits of liability, declared value conditions, and claim procedures which are available on our website at www.gso.com.



mathemis - dager package must have a unique barcode mention almost deliberation a later or inkjet printer

male of the GSC service being 8 to understand their but may as a block faith procedures which are available a convenient.