

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

08-28-15 A10:26 IN

CONTRACT NO:

04-0J2904

BID AMOUNT:

\$ 3,648,765.00

BID OPENING DATE:

August 25, 2015

BIDDER'S NAME:

American Civil Constructors West Coast, Inc., dba ACC West Coast

DBE GOAL FROM CONTRACT %:

6%

DBE PRIME CONTRACTOR CERTIFICATION¹:

N/A

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

5

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

\$ 1,618,815⁸⁸

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|--------------|---|----------------------------------|--|------------------------|
| 2 | CONSTRUCTION AREA SIGNS | C1200 | SCHOTKA CONSTRUCTION, INC. | \$9,675 ⁰⁰ |
| 8 | REMOVE ROADSIDE SIGN | C5620 | DBE # 33099 | \$100 ⁰⁰ |
| 11 | FURNISH SINGLE SHEET ALUMINUM SIGN | C5620 | 5555 NAPA-VALLEJO HIGHWAY AMERICAN CANYON, CA 94503 | \$210 ⁰⁰ |
| 12 | ROADSIDE SIGN- ONE POST | C5620 | 707-265-6977 | \$400 ⁰⁰ |
| 3 | TRAFFIC CONTROL SYSTEM (20 ea FULL CLOSURE DETOURS) | C1201 | KRC SAFETY CO., INC. DBE # 447 7821 W. SUNNYVIEW AVE. VISALIA, CA 93291 559-732-6393 | \$63,400 ⁰⁰ |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ NEXT pg. →

NEXT pg. % →

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

08/25/15

Date

(707) 746-8028

(Area Code) Tel. No.

Andrew Keough

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO: 04-0J2904

BID AMOUNT: \$ 3,648,765.00

BID OPENING DATE: August 25, 2015

BIDDER'S NAME: American Civil Constructors West Coast, Inc., dba ACC West Coast

DBE GOAL FROM CONTRACT %: 6%

| | | |
|---|---|---|
| DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 5 | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$ 1,618,815 ^{2B} |
|---|---|---|

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|--------------|--|----------------------------------|--|------------------------|
| 19 | FABRICATE MISC. METAL (BRIDGE) | D3440, D3490 | KUSTOM STEEL FABRICATORS DBE #1126 | \$9,228 ⁰⁰ |
| 21 | FABRICATE ALL STEEL REQD FOR "BUILDING WORK" (CATWALKS, HOIST BEAM, SERVICE PLATFORMS, LADDERS, NAV. LIGHT SUPPORTS, ETC.) | D3440, D3490 | 4318 DUDLEY BLVD. STE H McClallen, CA 95652 916.568.5322 | \$75,000 ⁰⁰ |
| | | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ NEXT pg →

NEXT pg % →

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

08/25/15
Date

(707) 746-8028
(Area Code) Tel. No.

Andrew Keough
Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO: 04-0J2904

BID AMOUNT: \$ \$3,648,765.00

BID OPENING DATE: August 25, 2015

BIDDER'S NAME: American Civil Constructors West Coast, Inc., dba ACC West Coast

DBE GOAL FROM CONTRACT %: 6%

| | | |
|---|--|---|
| DBE PRIME CONTRACTOR CERTIFICATION ¹ : | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
| N/A | 5 | \$ 1,618,815 ^{DB} |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | WORK CATEGORY CODES ³ | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|--------------|---|----------------------------------|--|---|
| 21 | SUPPLY MOTOR CONTROL CENTERS, TRAFFIC GATE CONTROLS, & MISC. (SEE ATTACHED QUOTE) | D3610 | GDS INDUSTRIES (2 nd TIER SUPPLY TO HUTCHISON ELECTRICAL) DBE # 39375 1244 KEYSTONE WAY VISTA, CA 92081 866.431.4567 | \$ 66,000 ^{DB} ↳ (\$10,000 @ 60%) |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

| | |
|-----------------------------|------------------------------------|
| Total Claimed Participation | \$ 224,013 ^{DB} 6.14 % |
|-----------------------------|------------------------------------|

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder: 
 Date: 08/25/15 (707) 746-8028
 (Area Code) Tel. No.

Andrew Keough
 Person to Contact (Please Type or Print)

08-28-15 A10:26 IN



Schotka Construction, Inc.

Project: Paint Steel and Building Work, Alameda County 04-0J2904
Bid date: August 25, 2015

| <u>ITEM NO.</u> | <u>DESCRIPTION</u> | <u>EST. QUANT</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> |
|-----------------|----------------------------|-------------------|-------------------|--------------|
| 2 | Construction Area Signs | 1 LS | \$9,675.00 | \$9,675.00 |
| 8 | Remove Roadside Sign | 1 EA | \$100.00 | \$ 100.00 |
| 11 | Furnish SS Sign (.063)unfr | 14 SQFT | \$15.00 | \$ 210.00 |
| 12 | Roadside Sign one post | 1 EA | \$400.00 | \$ 400.00 |

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Items 8 & 12 must be taken together.
4. Item 2 includes covering signs upon installation only signs indicated on CS Plans No CMS boards, No daily traffic control
5. Excludes: Traffic control , overhead & mast arm signs Handling/testing/disposal of contaminated or hazardous materials Health & Safety Plan, Permits, fees, inspections, testing, survey, offhaul spoils, contaminated materials Permanent or temporary striping, Changeable Message Signs Temporary placement of reset or permanent signs
6. Retention to be held at same rate of prime contractor.
7. Two addenda acknowledged.
8. This proposal is good for thirty (30) days and is to be included in any subcontract.
9. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
10. We are a union contractor.

Handwritten: 10,385⁰⁰

We are a certified DBE & UDBE (#33099) & SBE (DGS # 31334)
Contact person: Diane Schotka Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

[Back To Query Form](#)

08-28-15 A10:26 IN

Search Returned 1 Records

Wed Aug 26 15:54:51 PDT 2015

Query Criteria

Firm ID: 33099
 Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 33099 |
| Firm/DBA Name | SCHOTKA CONSTRUCTION INC |
| Address Line1 | 5555 NAPA VALLEJO HWY |
| Address Line2 | |
| City | AMERICAN CANYON |
| State | CA |
| Zip Code1 | 94503 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EEmail | dschotka@aol.com |
| Contact Name | DIANE SCHOTKA |
| Area Code | (707) |
| Phone Number | 265-6977 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (707) |
| Fax Phone Number | 265-6856 |
| Agency Name | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| Counties | 01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57; |
| Districts | 01; 03; 04; 09; |
| DBE NAICS | 237990; 238110; 238120; 238910; 238990; |

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

Licenses

A General Engineering Contractor; HAZ Hazardous Waste;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM



TC = 63,400⁰⁰

To: Estimator
Project: 04-0J2904
Bid Date: 8/25/2015

04-Ala-61

UN:350 / D:300

KRC BID # 15-738

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

| Item# | Description | U/M | Qty | Rate | Total |
|-------|--|------|-----|-----------|-----------|
| 2 | Construction Area Signs | LS | 1 | 14,663.65 | 14,663.65 |
| | Optional - All detour signs will be covered with reusable plywood covers instead of plastic. Too remain property of KRC SAFETY. | LS | 1 | 2,000.00 | 2,000.00 |
| 3 | Traffic Control System - See traffic control quote for rates | | | | |
| 4 | Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$250.00 delivery fee per PCMS : \$250.00 pick up fee per PCMS | | | | |
| 8 | Remove Roadside Sign | ea | 1 | 150.00 | 150.00 |
| 11 | Furnish Single Sheet Aluminum Sign (0.063"-unframed) | sqft | 14 | 25.00 | 350.00 |
| 12 | Roadside Sign - One Post | ea | 1 | 300.00 | 300.00 |
| | <p>Note: (2) addendum(s) acknowledged.</p> <p>Note: If items are not tied together within these notes items may be split.</p> <p>Note: Item 2 includes signs from CS-1 thru CS-5 only. Signs will be furnished, installed and removed.</p> <p>Note: All construction area signs will be installed at once. Detour signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor</p> <p>Note: Item 8, 11 and 12 must bid together and if used must bid with item 2.</p> <p>Note: Permanent sign removal and installation will be implemented when removing item 2. \$1,050.00 mobilization fee will apply if wanted done at another time.</p> <p>Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> | | | | |



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator

04-A1a-61

UN:350 / D:300

Project: 04-0J2904

Bid Date:8/25/2015

KRC BID # 15-738

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

| Item# | Description | Rate |
|-------|---|----------|
| 3 | Traffic Control System | |
| | 1 man lane closures - Per 8 hour shift | 985.00 |
| | 2 man lane closures - Per 8 hour shift | 1,535.00 |
| | - Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added | 50.00 |
| | Traffic Control System - Full Bridge Closure Per Traffic Charts 1 and 2 - Per 8 Hour Shift | 3,170.00 |
| | - Includes applicable arrow boards for bridge closure | |
| | - All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup. | |
| | - If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates | |
| | - Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail. | |
| | - Impact attenuator vehicle (IAV) not included in quoted traffic control rates | |
| | - Traffic control crews are subject to availability | |
| | - Light towers not included in quoted traffic control rates | |
| | - Portable changeable message boards are not included in quoted traffic control rates. | |
| | - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment. | |
| | - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. | |
| | - Please allow 30-60 minutes on each side of shift for placing and removing equipment. | |
| | - All overtime will be charged at \$97.50 per hour per man | |
| | - All Saturday traffic control rates multiply by 1.3 | |
| | - All Sunday traffic control rates multiply by 1.7 | |
| | - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted. | |

Handwritten notes and calculations:

- A circle around the rate 3,170.00.
- An arrow pointing from the circled rate to the text $\times 20$.
- Another arrow pointing from the $\times 20$ to the text $63,400$.



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 04-OJ2904 Bid Date: 8-25-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 23 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 8-25-2015

Company: _____

Accepted by: _____



[Back To Query Form](#)

Search Returned 1 Records

Wed Aug 26 15:55:07 PDT 2015

Query Criteria

Firm ID: 447

Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 447 |
| Firm/DBA Name | K R C SAFETY CO. INC. |
| Address Line1 | 7821 WEST SUNNYVIEW |
| Address Line2 | |
| City | VISALIA |
| State | CA |
| Zip Code1 | 93291 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EEmail | garyc@krccsafety.com |
| Contact Name | GARY CASTRO |
| Area Code | (559) |
| Phone Number | 732-0393 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (559) |
| Fax Phone Number | 732-2684 |
| Agency Name | CITY OF FRESNO |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890; |

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)

08-28-15 A10:27 IN

2

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-0E-0102.13 (NEW 3/2015)

Contract # 04-0J2904
 Name of DBE Business KUSTUM STEEL FABRICATORS, INC.
 Name of DBE representative JOHN HULT
 DBE registration number #1126
 Name of prime contractor (original prime contractor) American Civil Constructors West Coast, Inc., dba ACC West Coast
 Name of prime contractor (alternate prime contractor) American Civil Constructors West Coast, Inc., dba ACC West Coast
 Name of representative of bidder or prime contractor Andrew Keough
 Date quote was provided to the bidder or prime contractor 8-25-2015

| DBE item number | Description of work item (describe all services to be provided unless otherwise specified) | Amount (\$) |
|-----------------|--|----------------------------|
| 19 | FABRICATE MISC. METAL (BRIDGE) | 9,228 ⁰⁰ |
| 21 | FABRICATE ALL STEEL REQ'D FOR 'BUILDING WORK' (CAT WALKS, HOIST BEAM, SERVICE PLATFORMS, LADDERS, NAV. LIGHT SUPPORTS, ETC.) | 75,000 ⁰⁰ |
| Total | | 84,228⁰⁰ |

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

100% CERTIFIED WITH DEPT. OF TRANSPORTATION

FILE # 1126

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

KATHY HULT
Signature of DBE's authorized representative

KATHY HULT
Printed name of DBE's authorized representative

CFO

Title of DBE's authorized representative

8/26/2015

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate format. For information call (916) 654-6616 or TDD: (916) 654-6636 or by the Relay (711) and 711 via text, 1120 L Street, MS-39, Sacramento, CA 95811

Print

Page 1 of 1

Subject: DBE Certification Firm # 1126- Approved
From: PERRY, DONNA S@DOT (donna.perry@dot.ca.gov)
To: KFAB@ATT.NET;
Date: Friday, August 14, 2015 12:28 PM

3

Thank you, I received and processed the No Change Declaration to continue your firm's DBE certification. Your next annual update affidavit, No Change Declaration, will be due by 9/1/16.

Donna Perry
 Certification Analyst
 Office of Business and Economic Opportunity
 Department of Transportation
 1823 14th Street, MS 79
 Sacramento, CA 95811
 Phone (916) 324-1490
 Fax (916) 324-1862
www.dot.ca.gov/hq/bep

CONFIDENTIALITY NOTICE: This e-mail message, including any attachments, is for the sole use of the intended recipient(s) and may contain confidential and privileged information. All applicable privileges are hereby asserted. Any unauthorized review, use, disclosure or distribution is prohibited. If you are not the intended recipient, please contact the sender by reply e-mail and destroy all copies of the original message. **DO NOT PRINT, COPY, OR FORWARD THIS EMAIL OR ITS ATTACHMENTS.**

Kus'tum Steel Fabricators Inc.
 4318 Dudley Blvd. Suite H, MCCLELLAN, CA 95652
 (916) 568-5322 FAX (916) 568-5323 EMAIL:KFAB@ATT.NET
 D.B.E. CT-001126, DGS 1326500



SCOPE TRANSMITTAL

| | | |
|--|---|-------------------------|
| COMPANY: | GENERAL CONTRACTOR | DATE: 08/25/2015 |
| ATTENTION: | ESTIMATING DEPARTMENT | |
| FAX NUMBER: | WE ARE A DBE FIRM | |
| PROJECT: | SAN LEANDRO BAY BRIDGE AND BIKE BRIDGE | |
| CONTRACT# | 04-0J2904 | |
| LOCATION: | ALAMEDA COUNTY | |
| FROM: | ARMAND GARZA / JOHN HULT | PAGES: |
| Please note by accepting this Scope you agree to our terms of Net 30 days after date of invoice. | | |
| <i>Authorized Signature – We agree to your payment terms.</i> | | |
| *late charges at 18% per annum on your past due balances after 30 days | | |

We are submitting the following per item prices for the above project for your consideration:

BID ITEM #19 MISCELLANEOUS METAL (BRIDGE)
 -CONSISTING OF 2 CLEARANCE GAGE SIGN FRAMES AND 1 NOTICE TO BOATS SIGN FRAME
 LUMP SUM GALVANIZED \$ 9,228.00***

BID ITEM #21 BUILDING WORK
 -CONSISTING OF END LOCK CATWALK STEEL, BARRIER CATWALK STEEL, HOIST BEAM, EXPAND SERVICE PLATFORM STEEL, NORTH MAINTENANCE PLATFORM, 4 LADDERS, NAVIGATIONAL LIGHT SUPPORT
 LUMP SUM GALVANIZED OR PAINTED \$ 75,000.00***

F.O.B. GALVANIZERS OR PAINTERS

84,228

ITEMS NOT INCLUDED: FIELD MEASURING, INSTALLATION, H.S. BOLTS, RODS, WASHERS, NUTS, CHAIN, CLASPS, LIFT ACCESS HATCH, Z CHANNELS, COST OF INSPECTION.

***PLEASE ADD ALL APPLICABLE SALES TAX TO ALL ITEMS.

THANK YOU FOR THE OPPORTUNITY TO BID YOU.

[Back To Query Form](#)

Search Returned 1 Records

Wed Aug 26 15:55:17 PDT 2015

Query Criteria

Firm ID: 1126
 Firm Type: DBE

| | |
|------------------------------|---|
| Firm ID | 1126 |
| Firm/DBA Name | KUSTUM STEEL FABRICATORS, INC. |
| Address Line1 | 4318 DUDLEY BLVD., BLDG. 475-H |
| Address Line2 | |
| City | MCCLELLAN |
| State | CA |
| Zip Code1 | 95652 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EEmail | KFAB@ATT.NET |
| Contact Name | KATHY HULT |
| Area Code | (916) |
| Phone Number | 568-5322 |
| Alt Area Code | () |
| Alt Phone Number | |
| Fax Area Code | (916) |
| Fax Phone Number | 568-5323 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 04; 06; 07; 09; 10; 11; 15; 16; 20; 21; 28; 29; 31; 34; 38; 41; 43; 44; 46; 49; 51; 54; 57; 58; |
| Districts | 03; 04; 05; 06; |
| DBE NAICS | 332312; 332999; |

ACDBE NAICS

| | |
|-------------------|---|
| Work Codes | D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; |
| Licenses | |
| Trucks | |
| Gender | M |
| Ethnicity | HISPANIC |
| Firm Type | DBE |

[Back To Query Form](#)

HUTCHISON ELECTRICAL
1112 North Main Street 305
Manteca, Ca 95336
License: 322720 Expires: 7/31/2017
Phone (209) 670-6516

PARTIAL
DBE ✓

Project: SPOT BLAST CLEAN, PAINT STEEL & WORK IN BUILDING

Location: ALAMEDA COUNTY

Bid Date: 8/26/2015

DIR # 1000026139

Contract: 04-0J2904

| Bid Item | Description | Qty. | Unit Price | U/M | Total |
|----------|--|------|------------|-----|---------------------|
| 21 | BUILDING WORK (ELECTRICAL AND MECHANICAL ONLY) | 1 | | LS | <u>\$729,000.00</u> |

MECHANICAL INCLUDES WORK SHOWN ON M0-0 THRU M2-1.

ELECTRICAL INCLUDES WORK SHOWN ON EE0-1 THRU EE1-21

BID TOTAL \$729,000.00

HUTCHISON ELECTRICAL WILL BE UTILIZING **GDS INDUSTRIES A DBE CERTIFIED SUPPLIER**. THE VALUE OF THE MATERIAL PURCHASE WILL BE \$110,000.00 @ 60% CREDIT EQUALS **\$66,000.00** OF DBE PARTICIPATION OFFERED THROUGH OUR QUOTE. THANKS AND GOOD LUCK!

DBE QUOTE
see following
→

HUTCHISON ELECTRICAL

Page 2. of 2.

Project: SPOT BLAST CLEAN, PAINT STEEL & WORK IN BUILDING

Location: ALAMEDA COUNTY

Bid Date: 8/26/2015

DIR # 1000026139

Contract: 04-0J2904

Addendums Noted: 2.

Excludes:

- 1) Bonds.
- 2) Permits and fees (By Others)
- 3) All utility fees, Usage and other (By Others)
- 4) Surveying And Staking (By Others)
- 5) Pollution Control Measures (By Others)
- 6) Asphalt restoration and concrete restoration (if applicable)
- 7) Off Haul Of Spoils, GC To Provide Stockpile Area
- 8) Traffic Control (By Others) GC to provide as needed for installation, removal and/or repair if required..
- 9) Hutchison Electrical will have complete unimpeded access to our entire work area.
- 10) Painting
- 11) Structural work shown on ST Drawings NOT INCLUSIVE In this bid.

Clarifications:

- 1) Proposal based on working std. 40 hrs., 5 day work week and mutually acceptable schedule
- 2) Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the bussiness Professions Code
- 3) This proposal is to be attached and/or Included to any subcontract agreement by amendment
- 4) All plan revisions, changes and correspondence will be delivered to Hutchison Electrical's main office
- 5) Standard insurance coverages apply.
- 6) Any overtime required or directed will be billed and paid by GC at standard EW@FA markups..



To: Hutchinson Electric
Attn: Ty Hutchinson
Re: Caltrans 04-0J2904 – San Leandro Bridge Maintenance Project

Quote Date: 8/25/2015
Quote No. GDS082515GS01

Thank you for your continued interest in our products, services, and solutions. We are pleased to quote the following scope of work pertaining to the above-referenced project. This scope of work is quoted in general conformance with the requirements of the applicable portions of section 99-16432:

Scope of Work

| Item | Qty | Description |
|------|-----|--|
| 1 | 1 | End Lock Motor Control Center 'MCC' to include: <ul style="list-style-type: none">▪ Custom Freestanding Nema 3R 14-Gage Steel Enclosure (dimensions determined by site visit per specification 99-16432B)▪ Main Disconnect Breaker▪ Distribution Breakers as required▪ Motor Disconnects as required▪ Three (3) Nema Size 0 Motor Starters▪ Controls▪ 1.5KVA Transformer▪ Panel Light With Switch▪ Panel Heater With Thermostat▪ Terminal Blocks, Relays, and Nameplates as required |
| 2 | 1 | Sump Pump Panel (Panel SP) to include: <ul style="list-style-type: none">▪ Wall Mount Nema 3R Enclosure▪ Main Disconnect▪ Distribution Breakers as required▪ Space Only for Existing Transformer▪ Space Only for Existing Sump Pump Light Switch▪ Terminal Blocks and Nameplates as required |
| 3 | 5 | Traffic Gate Transformer and Relay Cabinet (TG1-TRC, TG2-TRC, TG3-TRC, TG4-TRC, TG5-TRC) to include: <ul style="list-style-type: none">▪ Nema 3R 14-Gage Galvanized Steel Enclosure▪ Distribution Breakers as required▪ Control Relays as required▪ 1.5KVA Transformer as required▪ Panel Light with Switch▪ Panel Heater with Thermostat▪ Nameplates, Terminal Blocks, and Fuses as required |

| Item | Qty | Description |
|------|-----|--|
| 4 | 5 | Traffic Gate Control Cabinet to include: <ul style="list-style-type: none"> ▪ Nema 3R 14-Gage Galvanized Steel Enclosure ▪ Distribution Breakers as required ▪ Nema Size 0 Motor Starter ▪ Gate Controls ▪ Limit Switches as required ▪ Transformer ▪ Warning Bell ▪ Flashing Beacon ▪ Relays, Nameplates, and Terminal Blocks as required |
| 5 | Lot | Loose Components to be installed in Existing Bridge Control House MCC to include: <ul style="list-style-type: none"> ▪ Relays, Conductors, and Contacts as required |
| 6 | Lot | Professional Services: <ul style="list-style-type: none"> ▪ Engineering ▪ One Day (8 Hours) onsite investigation per specification section 99-16432B(5) to initiate the design/fabrication process for the End Lock Motor Control Center ▪ Manufacturing Services – fabrication, manufacturing, assembly, equipment wiring, factory testing ▪ O&M Manuals |
| | | TOTAL (including applicable sales tax): |
| | | \$110,000.00 |

Project Bid Clarifications

- Unless otherwise stated above, quote is to **furnish only** and does not include trade installation services or field wire terminations.
- Unless otherwise stated above, the following is **not** included within this quotation:
 - Conduit, field wire, tubing, or basic trade installation materials (brackets, screws, bolts, j-box, stanchions, pull-box, etc.)
 - Instrumentation mounting components, brackets, stanchions, sunshields, etc.
 - Local control stations and/or field mounted disconnects.
 - Instrumentation, devices, components, or equipment defined in other sections of the bid specifications.
 - Fiber optic patch panels, cable, splicing or terminations.
 - Any 3rd party independent testing, harmonic testing/analysis, power coordination study, or Arc-Flash Hazard Analysis (AFHA) study.
 - Interconnection or loop diagrams for equipment not furnished by TESCO.

Terms and Conditions

- Quote is firm for 30 days unless otherwise stated.
- Submittal's will be provided approximately **8-10** weeks after receipt of purchase order or written notice of intent.
- Delivery: to be scheduled approximately **10-12** weeks minimum after submittal approval.
- Addendum's Acknowledged: **2**
- Unless otherwise stated above, price does not include any sales tax, use tax, or applicable fees; please apply any taxes and/or fees as appropriate. Please note that all invoices will include sales tax where applicable.
- GDS price is FOB factory, full freight allowed.
- Manufacturer warranties against defect in design workmanship and materials for a period of one year from date of installation, and does not exceed 18 months from the date of shipment from the factory.

- Terms are net 30 days on approved credit accounts.
- Interest will be applied to all past due invoices.
- All merchandisesold is subject to lien laws.

Please feel free to contact us at (800) 431-4567 to discuss any questions or comments you may have regarding this quotation.

Sincerely,

Gia Senigaglia
President
Gia@gds-industries.com

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 25 16:56:00 PDT 2015

Query Criteria

Firm/DBA Name: GDS INDUSTRIES

Firm Type: DBE

| | |
|------------------------------|------------------------------|
| Firm ID | 39375 |
| Firm/DBA Name | GDS INDUSTRIES, INC. |
| Address Line1 | 1244 KEYSTONE WAY |
| Address Line2 | |
| City | VISTA |
| State | CA |
| Zip Code1 | 92081 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | gia@gds-industries.com |
| Contact Name | GIA SENIGAGLIA |
| Area Code | (866) |
| Phone Number | 431-4567 |
| Alt Area Code | (760) |
| Alt Phone Number | 295-9677 |
| Fax Area Code | (760) |
| Fax Phone Number | 295-9693 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 19; 30; 33; 34; 36; 37; |
| Districts | 03; 04; 07; 08; 11; 12; |
| DBE NAICS | 423610; |

ACDBE NAICS

| | |
|-------------------|--|
| Work Codes | D3610 ELECTRIC DISTRIBUTION EQUIPMENT; |
| Licenses | |
| Trucks | |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow Up Methods and Dates |
|-----------------------|------------------------------|-----------------------|-----------------------------|
| See Attachment #2. | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/ Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|--------------------|--|--------------------------|-------------------|-----------------------|---------------|--------------------------|
| See Attachment #3. | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |
| | <input type="checkbox"/> YES <input type="checkbox"/> NO | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: dba ACC West Coast
Contract No.: 04-0J2904

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

| Description of Outreach | Dates | Location (if applicable) | Results |
|-------------------------|-------|--------------------------|---------|
| See Attachment #4. | | | |
| | | | |
| | | | |
| | | | |

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

See Attachment #5.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

See Attachment #6.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Attachment #7.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See Attachment #8.

9. Include additional data to support a demonstration of good faith efforts.

See Attachment #9.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Attachment One

Good Faith Efforts Documentation - Part 1. Items of Work Offered

American Civil Constructors West Coast, Inc., dba ACC West Coast

Caltrans Contract No. 04-0J2904

| Item of Work Offered | Bidder Normally Performs Item (Y/N) | Item Broken Down to Facilitate Participation (Y/N) | Est. Flexible Timeframes for Performance & Del. Schedules (Y/N) | Amount (\$) | % of Total Bid |
|--|-------------------------------------|--|---|-------------|----------------|
| Lead Compliance Plan | No | Yes | Yes | \$12,000 | 0.33% |
| Construction Area Signs | No | Yes | Yes | \$9,675 | 0.27% |
| Traffic Control System | No | Yes | Yes | \$350,000 | 9.59% |
| Portable Changeable Message Sign | No | Yes | Yes | \$22,500 | 0.62% |
| Job Site Management | No | Yes | Yes | \$5,000 | 0.14% |
| Prepare Water Pollution Control Program | No | Yes | Yes | \$1,000 | 0.03% |
| Work Area Monitoring (Bridge) | No | Yes | Yes | \$5,000 | 0.14% |
| Remove Roadside Sign | No | Yes | Yes | \$100 | 0.00% |
| Remove Sign Structure (Ea) | No | Yes | Yes | \$9,000 | 0.25% |
| Repair Steel Bridge Deck Grate System | No | Yes | Yes | \$67,500 | 1.85% |
| Furnish Single Sheet Aluminum Sign | No | Yes | Yes | \$210 | 0.01% |
| Roadside Sign - One Post | No | Yes | Yes | \$400 | 0.01% |
| Install Sign Panel (Marine) | No | Yes | Yes | \$9,000 | 0.25% |
| Clean Structural Steel (Existing Bridge) | No | Yes | Yes | \$480,000 | 13.16% |
| Paint Structural Steel (Existing Bridge) | No | Yes | Yes | \$305,000 | 8.36% |
| Clean And Paint Structural Steel | No | Yes | Yes | \$12,000 | 0.33% |
| Spot Blast Clean And Paint Undercoat | No | Yes | Yes | \$94,500 | 2.59% |
| F-Miscellaneous Metal (Bridge) | No | Yes | Yes | \$20,880 | 0.57% |
| Building Work | No | Yes | Yes | \$1,808,000 | 49.55% |
| Total % of Work Offered | | | | | 88.02% |

Attachment Two

Good Faith Effort - Part 2. Solicited DBE's

American Civil Constructors West Coast, Inc., dba ACC West Coast
Caltrans Contract No. 04-0J2904

| | Name of DBE's Solicited | Date of Initial Solicitation | Item(s) of Work (Bid Item #'s) | Follow-up Methods & Dates |
|----|---|------------------------------|-----------------------------------|---------------------------|
| 1 | A B S L CONSTRUCTION | Emailed 7/20/15 | 3,4 | |
| 2 | A PLUS SIGNS, INC. | Emailed 7/20/15 | 8,9,11-13 | |
| 3 | A-1 ORNAMENTAL IRON WORKS, INC. | Emailed 7/20/15 | 10 | |
| 4 | ADANTA, INC | Emailed 7/20/15 | 1 | Quote Rec'd 8/20/15 |
| 5 | ADH TECHNICAL SERVICES, INC. | Emailed 7/20/15 | 6 | |
| 6 | AHTNA DESIGN-BUILD, INC | Emailed 7/20/15 | 5 | |
| 7 | AMERICAN STEEL PLACERS, INC. | Emailed 7/20/15 | 19 | |
| 8 | AMERICAN UTILITY PRODUCTS | Emailed 7/20/15 | 8,9,11-13 | |
| 9 | AMO CONSTRUCTION | Emailed 7/20/15 | 21 | |
| 10 | ANDERSON BURTON CONSTRUCTION | Emailed 7/20/15 | 21 | |
| 11 | ANIL VERMA ASSOCIATES, INC | Emailed 7/20/15 | 5 | |
| 12 | APADANA ENGINEERING, INC. | Emailed 7/20/15 | 5 | |
| 13 | APPIAN UDBE SWPPPS | Emailed 7/20/15 | 1,6 | Quote Rec'd 8/21/15 |
| 14 | AREA REMODELING AND CONSTRUCTION, INC. | Emailed 7/20/15 | 21 | |
| 15 | ASSOCIATED CONSTRUCTION SERVICES GROUP | Emailed 7/20/15 | 21 | |
| 16 | AUSTIN ENTERPRISE | Emailed 7/20/15 | 2 | |
| 17 | AYCE CONSULTING ENGINEERS, INC. | Emailed 7/20/15 | 5 | |
| 18 | AZUL WORKS INC | Emailed 7/20/15 | 5 | |
| 19 | BAYLINK ENGINEERING & CONSULTING, LLC | Emailed 7/20/15 | 6 | |
| 20 | BAYSHORE METALS | Emailed 7/20/15 | 19 | |
| 21 | BC SCHMIDT CONSTRUCTION, INC. | Emailed 7/20/15 | 19 | |
| 22 | BERT W SALAS, INC. | Emailed 7/20/15 | 10 | |
| 23 | BUK, INC | Emailed 7/20/15 | 21 | |
| 24 | C2PM | Emailed 7/20/15 | 5 | |
| 25 | CADIT COMPANY | Emailed 7/20/15 | 19 | |
| 26 | CALCON STEEL CONSTRUCTION, INC. | Emailed 7/20/15 | 19 | |
| 27 | CASKEY BIOLOGICAL CONSULTING, LLC | Emailed 7/20/15 | 6 | |
| 28 | CE GREEN INC. | Emailed 7/20/15 | 21 | |
| 29 | CODY BUILDERS SUPPLY, INC. | Emailed 7/20/15 | 19 | |
| 30 | CONSTRUCTION AREA SIGNS, INCORPORATED | Emailed 7/20/15 | 2,3,4 | |
| 31 | CONSULTANT ENGINEERING, INC. | Emailed 7/20/15 | 5 | |
| 32 | COOPER ZIETZ ENGINEERS, INC. DBA AKANA | Emailed 7/20/15 | 5 | |
| 33 | CORBARA BUILDING GROUP CORPORATION | Emailed 7/20/15 | 21 | |
| 34 | CORNERSTONE ENGINEERING | Emailed 7/20/15 | 5 | |
| 35 | CYBER PROFESSIONAL SOLUTIONS CORP. | Emailed 7/20/15 | 5 | |
| 36 | D.T. SARI CO., INC. | Emailed 7/20/15 | 19 | |
| 37 | DISABLED AMERICAN VETERAN ENTERPRISES T | Emailed 7/20/15 | 21 | |
| 38 | DOMINGUEZ CONSTRUCTION COMPANY, INC. | Emailed 7/20/15 | 21 | |
| 39 | DREAMBUILDER CONSTRUCTION CORP | Emailed 7/20/15 | 2,3,4 | |
| 40 | E-NOR INNOVATIONS INC. | Emailed 7/20/15 | 2,3,4 | |
| 41 | EMPIRE CONSTRUCTION SERVICES, INC | Emailed 7/20/15 | 5 | |
| 42 | ENTECH NORTHWEST INC. | Emailed 7/20/15 | 7 | |
| 43 | ESWPPP CONSULTANTS LLC | Emailed 7/20/15 | 1,6 | |
| 44 | EW CONSULTING, INC. | Emailed 7/20/15 | 5 | |
| 45 | EXBON DEVELOPMENT, INC. | Emailed 7/20/15 | 21 | |
| 46 | FEBRUARY ENTERPRISES, INC. | Emailed 7/20/15 | 21 | |
| 47 | FIRST CHOICE PLUMBING & CARPENTRY | Emailed 7/20/15 | 21 | |
| 48 | FLASH TRAFFIC, INC. | Emailed 7/20/15 | 2,3,4 | |
| 49 | FORCE TRAFFIC CONTROL, INC. | Emailed 7/20/15 | 3,4 | |
| 50 | FORSTER COMPANY, INC. | Emailed 7/20/15 | 5 | |
| 51 | FRANK MEDINA GENERAL ENGINEERING CONT | Emailed 7/20/15 | 2,10 | |
| 52 | FRONTIER ENGINEERS | Emailed 7/20/15 | 5 | |

Attachment Two

Good Faith Effort - Part 2. Solicited DBE's

American Civil Constructors West Coast, Inc., dba ACC West Coast
Caltrans Contract No. 04-0J2904

| | Name of DBE's Solicited | Date of Initial Solicitation | Item(s) of Work (Bid Item #'s) | Follow-up Methods & Dates |
|-----|---|------------------------------|-----------------------------------|--|
| 53 | G & C EQUIPMENT CORP. | Emailed 7/20/15 | 19 | |
| 54 | GEN CON ENVIRO SVC GROUP | Emailed 7/20/15 | 21 | |
| 55 | GINZ & ASSOCIATES, INC. | Emailed 7/20/15 | 5 | |
| 56 | GIVENS CONSTRUCTION | Emailed 7/20/15 | 21 | |
| 57 | GLOBAL ROAD SEALING, INC | Emailed 7/20/15 | 3,4 | |
| 58 | GREEN VALLEY CONSULTING ENGINEERS | Emailed 7/20/15 | 6 | |
| 59 | HARD CORE ENGINEERING, INC | Emailed 7/20/15 | 5 | |
| 60 | HASKELL & HASKELL ENGINEERING & CONSTRU | Emailed 7/20/15 | 5 | |
| 61 | HERCULES BUILDERS | Emailed 7/20/15 | 21 | |
| 62 | HUNSAKER SAFETY & SIGN, INC. | Emailed 7/20/15 | 2,3,4 | |
| 63 | I E PACIFIC, INC | Emailed 7/20/15 | 5 | |
| 64 | ICANNCM | Emailed 7/20/15 | 5 | |
| 65 | ICENOGL CONSTRUCTION MANAGEMENT, INC | Emailed 7/20/15 | 5 | |
| 66 | INDUSTRIAL BATTERY SERVICES | Emailed 7/20/15 | 3,4 | |
| 67 | INTEG ENTERPRISES, LLC | Emailed 7/20/15 | 5 | |
| 68 | J. M. DIAZ, INC. | Emailed 7/20/15 | 5 | |
| 69 | K R C SAFETY CO. INC. | Emailed 7/20/15 | 2,3,4,8,9,11-13 | Quote Rec'd 8/25/15 |
| 70 | KAL KRISHNAN CONSULTING SERVICES | Emailed 7/20/15 | 5 | |
| 71 | KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFF | Emailed 7/20/15 | 2,3,4 | |
| 72 | KEISH ENVIRONMENTAL | Emailed 7/20/15 | 6 | |
| 73 | KELLIE AVILA CONSTRUCTION SERVICES, INC | Emailed 7/20/15 | 2,3,4 | |
| 74 | KEVIN SCOTT TUNNEL CONSULTANTS, LLC | Emailed 7/20/15 | 5 | |
| 75 | KUS'TUM STEEL | Called 8/18, 8/21/15 | 19,21 | Called 8/24/15, 8/25/15-Quote Rec'd 8/25 |
| 76 | KWAN WO IRONWORKS INC. | Emailed 7/20/15 | 19 | |
| 77 | L & L BRIDGES | Emailed 7/20/15 | 5 | |
| 78 | LA FIRMA INC. | Emailed 7/20/15 | 6 | Quote Rec'd 8/25/15 |
| 79 | LAWRENCE FORD CONSTRUCTION, INC | Emailed 7/20/15 | 5 | |
| 80 | LESLIE CITROEN CONSTRUCTION CO. | Emailed 7/20/15 | 5 | |
| 81 | LRS PROGRAM DELIVERY, INC. | Emailed 7/20/15 | 5 | |
| 82 | M. HERNANDEZ CONSTRUCTION INC | Emailed 7/20/15 | 3,4 | |
| 83 | MANERI TRAFFIC CONTROL | Emailed 7/20/15 | 2,3,4 | |
| 84 | MAR CON CO | Emailed 7/20/15 | 21 | |
| 85 | MC CULLOUGH CONSTRUCTION INC | Emailed 7/20/15 | 3,4 | |
| 86 | MEROE ENGINEERING | Emailed 7/20/15 | 5 | |
| 87 | MGE ENGINEERING INC | Emailed 7/20/15 | 5 | |
| 88 | MONTEZ GROUP INC. | Emailed 7/20/15 | 5 | |
| 89 | MORGNER CONSTRUCTION MANAGEMENT | Emailed 7/20/15 | 5 | |
| 90 | NACC, INC | Emailed 7/20/15 | 15-18 | |
| 91 | NATURAL INVESTIGATIONS COMPANY, INCORP | Emailed 7/20/15 | 6 | |
| 92 | NUNO IRON & MFG, INC | Emailed 7/20/15 | 8,9,11-13 | |
| 93 | ORITO AND ASSOCIATES | Emailed 7/20/15 | 5 | |
| 94 | PANIAGUA CONSTRUCTION | Emailed 7/20/15 | 5 | |
| 95 | PARI & GERSHON INCORPORATED | Emailed 7/20/15 | 5 | |
| 96 | PARMETER GENERAL ENGINEERS & SERVICES, I | Emailed 7/20/15 | 3,4 | |
| 97 | PARTHENON CORPORATION | Emailed 7/20/15 | 5 | |
| 98 | PM2CM, INC. | Emailed 7/20/15 | 5 | |
| 99 | PREMIER MECHANICAL GROUP, INC | Emailed 7/20/15 | 5 | |
| 100 | PRIORITY ARCHITECTURAL GRAPHICS, INC. | Emailed 7/20/15 | 8,9,11-13 | |
| 101 | PRUNUSKE CHATHAM, INC | Emailed 7/20/15 | 1,6 | |
| 102 | QUANTUM CONSTRUCTION COMPANY | Emailed 7/20/15 | 5 | |
| 103 | R. E. SERRANO INC. | Emailed 7/20/15 | 3,4 | |
| 104 | RAL INVESTMENT CORP | Emailed 7/20/15 | 21 | |

Attachment Two

Good Faith Effort - Part 2. Solicited DBE's

American Civil Constructors West Coast, Inc., dba ACC West Coast
Caltrans Contract No. 04-0J2904

| | Name of DBE's Solicited | Date of Initial Solicitation | Item(s) of Work (Bid Item #'s) | Follow-up Methods & Dates |
|-----|--|------------------------------|-----------------------------------|---------------------------|
| 105 | REBAR INTERNATIONAL INC | Emailed 7/20/15 | 5 | |
| 106 | REEDS & SON CONSTRUCTION | Emailed 7/20/15 | 21 | |
| 107 | ROADWAY CONSTRUCTION INC | Emailed 7/20/15 | 5 | |
| 108 | RUDY PAINTS | Emailed 7/20/15 | 15-18 | |
| 109 | RUSSELL CRESS CO., INC. | Emailed 7/20/15 | 2,8,9,11-13 | |
| 110 | SACRAMENTO SIGN SOURCE | Emailed 7/20/15 | 8,9,11-13 | |
| 111 | SAFEWORK, INC. | Emailed 7/20/15 | 5 | |
| 112 | SAN JOAQUIN VALLEY CONSTRUCTION GROUP, | Emailed 7/20/15 | 5 | |
| 113 | SCHOTKA CONSTRUCTION INC | Emailed 7/20/15 | 8,9,11-13 | Quote Rec'd 8/25/15 |
| 114 | SJD CONSTRUCTION INC. | Emailed 7/20/15 | 2,3,4 | |
| 115 | SOLAR HOLMES CONSTRUCTION | Emailed 7/20/15 | 21 | |
| 116 | STATEWIDE STRIPES, INC | Emailed 7/20/15 | 15-18 | |
| 117 | STORMWATER SPECIALISTS INC | Emailed 7/20/15 | 5 | |
| 118 | SUDDEN SAM'S TRUCKING | Emailed 7/20/15 | 19 | |
| 119 | SUMMIT ASSOCIATES | Emailed 7/20/15 | 5 | |
| 120 | SUN WEST ENGINEERING CONSTRUCTORS, INC | Emailed 7/20/15 | 21 | |
| 121 | THORPE DEVELOPMENT WEST | Emailed 7/20/15 | 21 | |
| 122 | THREE C CONSTRUCTION, INC | Emailed 7/20/15 | 21 | |
| 123 | THREE STAR CONSTRUCTION | Emailed 7/20/15 | 21 | |
| 124 | TOP ESTATE CONSTRUCTION INC | Emailed 7/20/15 | 21 | |
| 125 | TRAFFIC CONTROL PROS | Emailed 7/20/15 | 2,3,4 | |
| 126 | TRAFFIC ENFORCEMENT SOLUTIONS | Emailed 7/20/15 | 3,4 | |
| 127 | TULLY CONSULTING GROUP | Emailed 7/20/15 | 6 | |
| 128 | UGE & ECS, INC. | Emailed 7/20/15 | 1,6 | |
| 129 | UNITED TRAFFIC SERVICES & SUPPLY, INC. | Emailed 7/20/15 | 8,9,11-13 | |
| 130 | V A P CONSTRUCTION INC | Emailed 7/20/15 | 2,3,4 | |
| 131 | VENCO CONSTRUCTION | Emailed 7/20/15 | 21 | |
| 132 | VERIDICO GROUP, INC | Emailed 7/20/15 | 1,6 | |
| 133 | VODALITY, LLC | Emailed 7/20/15 | 8,9,11-13 | |
| 134 | VSCE INC | Emailed 7/20/15 | 5 | |
| 135 | WALLACE STRUCTURES | Emailed 7/20/15 | 5 | |
| 136 | WESTERN TRAFFIC SUPPLY, INC. | Emailed 7/20/15 | 2,3,4 | |
| 137 | WK MCLELLAN COMPANY | Emailed 7/20/15 | 5 | |
| 138 | XD INDUSTRIES, INC. | Emailed 7/20/15 | 5 | |
| 139 | YOLANDA'S CONSTRUCTION ADMINISTRATION | Emailed 7/20/15 | 2 | |

(See Attached Copies of Solicitation, Fax & Email Confirmations & Spreadsheet containing Log of Everything.)

Jennifer Rozenkowski

From: Jennifer Rozenkowski
Sent: Monday, July 20, 2015 4:16 PM
Subject: Request for DBE Quote: Caltrans #04-0J2904 San Leandro Bay Bridge, Bidding 8/4/15
Attachments: 2015-07-20 DBE Invitation - CT #04-0J2904.pdf; 04-0J2904sp-NTB & Bid Schedule.pdf

Good Afternoon!

We are bidding on the above-referenced Caltrans project on **August 4th**. We are looking for Certified DBE companies to perform any of the following scopes of work, materials supply or partial scopes. I have attached a copy of the Notice to Bidders and bid schedule for your review so you can see exactly what kind of work is involved. Full Plans & Specs can be downloaded for free from the Caltrans website. (See link below.) Please call or email us back and let us know if you will be able to quote us on this project or if you have any questions. Thank you!

Owner: Caltrans
Contract#: 04-0J2904
Project Name: Alameda County In Alameda At San Leandro Bay Bridge And At San Leandro Bay Bike Bridge
Description: Methacrylate Treatment, Joint Seal Repair and Polyester Concrete Overlay
Days: 170 Working Days
DBE Goal: 6%
EE: \$2,000,000
Est. Start: 10/28/15

Sub Trades needed include, but are not limited to:

• Lead Compliance Plan ♦ Construction Area Signs ♦ Traffic Control System ♦ PCMS Boards
♦ Job Site Management ♦ Prepare WPCP Plan
♦ Work Area Monitoring (Bridge) ♦ Remove Roadside Sign ♦ Remove Sign Structure ♦ Repair Steel Bridge Deck Grate System
♦ Furnish Single Sheet Aluminum Sign ♦ Roadside Sign-One Post ♦ Install Sign Panel (Marine) ♦ Reinforced Recycled Plastic Lumber
♦ Clean and Paint Structural Steel (Existing Bridge) ♦ Clean and Paint Structural Steel ♦ Spot Blast Clean and Paint Undercoat
♦ Misc. Metal (Bridge), Adjust Bascule Span Balance ♦ Building Work ♦ Construction Rentals
♦ Misc. Construction Supplies.
• We will also consider subcontracting other scopes of work offered by interested companies.

ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials.

Plans and Specs for the above-referenced project can be reviewed online at Caltrans website http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php or at the office of ACC West Coast Inc. 2990 Bay Vista Ct, Benicia CA 94510 between the hours of 8:00 am and 4:00 pm.

Subcontractors may be required to provide a bond, and must have a current contractor's license and insurance meeting ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement.

If you are interested in submitting a bid for this project, please fax or email your scopes, including Inclusions and Exclusions as soon as possible. Please get your quote to ACC no later than 10:00AM on bid day if possible.

Should you have any questions regarding this bid, you may contact the project's estimator, Andrew Keough by calling (707) 746-8028 x422 or by email at akeough@accbuilt.com. We are an Equal Opportunity Employer.

Should you have any questions regarding this bid, you may contact the project's estimator, Andrew Keough by calling (707) 746-8028 x422 or by email at akeough@accbuilt.com. We are an Equal Opportunity Employer.

Jennifer Rozenkowski
Estimating Administrator
American Civil Constructors West Coast, Inc.
Phone: 707-746-8028 x443
Fax: 707-747-0593
Email: jrozenkowski@accbuilt.com

Jennifer Rozenkowski

From: Microsoft Outlook
To: reynaldo.orito@yahoo.com; elenaasturias@yahoo.com; kevincotttunnels@yahoo.com; mariamaneri@yahoo.com; marcon510@yahoo.com; topestatebuilder@yahoo.com; praisetime7@yahoo.com; rudypaints@yahoo.com; sjdconstr@yahoo.com; holmesconstruction@yahoo.com; tomkoprek@yahoo.com; mrmikeagarcia@yahoo.com; willg1500@yahoo.com; trila.grsi@yahoo.com; herculesbuilders@yahoo.com
Sent: Monday, July 20, 2015 4:27 PM
Subject: Relayed: Request for DBE Quote: Caltrans #04-0J2904 San Leandro Bay Bridge, Bidding 8/4/15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

reynaldo.orito@yahoo.com (reynaldo.orito@yahoo.com)

elenaasturias@yahoo.com (elenaasturias@yahoo.com)

kevincotttunnels@yahoo.com (kevincotttunnels@yahoo.com)

mariamaneri@yahoo.com (mariamaneri@yahoo.com)

marcon510@yahoo.com (marcon510@yahoo.com)

topestatebuilder@yahoo.com (topestatebuilder@yahoo.com)

praisetime7@yahoo.com (praisetime7@yahoo.com)

rudypaints@yahoo.com (rudypaints@yahoo.com)

sjdconstr@yahoo.com (sjdconstr@yahoo.com)

holmesconstruction@yahoo.com (holmesconstruction@yahoo.com)

tomkoprek@yahoo.com (tomkoprek@yahoo.com)

mrmikeagarcia@yahoo.com (mrmikeagarcia@yahoo.com)

willg1500@yahoo.com (willg1500@yahoo.com)

trila.grsi@yahoo.com (trila.grsi@yahoo.com)

herculesbuilders@yahoo.com (herculesbuilders@yahoo.com)

Subject: Request for DBE Quote: Caltrans #04-0J2904 San Leandro Bay Bridge, Bidding 8/4/15



Request for DBE
Quote: Caltran...

Jennifer Rozenkowski

From: Microsoft Outlook
To: threeconstruction@sbcglobal.net; marvindeanllc@sbcglobal.net;
a1orniron@sbcglobal.net; apadana1@sbcglobal.net;
sopida@sbcglobal.net; ginzx@sbcglobal.net
Sent: Monday, July 20, 2015 4:27 PM
Subject: Relayed: Request for DBE Quote: Caltrans #04-0J2904 San Leandro Bay
Bridge, Bidding 8/4/15

**Delivery to these recipients or groups is complete, but no delivery notification
was sent by the destination server:**

threeconstruction@sbcglobal.net (threeconstruction@sbcglobal.net)

marvindeanllc@sbcglobal.net (marvindeanllc@sbcglobal.net)

a1orniron@sbcglobal.net (a1orniron@sbcglobal.net)

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

ginzx@sbcglobal.net (ginzx@sbcglobal.net)

Subject: Request for DBE Quote: Caltrans #04-0J2904 San Leandro Bay Bridge, Bidding 8/4/15



Request for DBE
Quote: Caltran...

JULY 20, 2015



INVITATION TO BID

ACC West Coast, Inc. is soliciting subcontractor/supplier quotes from UCP Certified DBE Businesses for the following Caltrans project:

| Contract No. | Project Description | Project Location | Project Bid Date & Time: |
|--------------|--|---|--------------------------|
| 04-0J2904 | Spot Blast Clean, Paint Steel Elements, and Perform Work in Building | In Alameda County In Alameda At San Leandro Bay Bridge And At San Leandro Bay Bike Bridge | 08/04/15 @ 2:00pm |

Sub Trades needed include, but are not limited to: Lead Compliance Plan ♦ Construction Area Signs ♦ Traffic Control System ♦ PCMS Boards ♦ Job Site Management ♦ Prepare WPCP Plan ♦ Work Area Monitoring (Bridge) ♦ Remove Roadside Sign ♦ Remove Sign Structure ♦ Repair Steel Bridge Deck Grate System ♦ Furnish Single Sheet Aluminum Sign ♦ Roadside Sign-One Post ♦ Install Sign Panel (Marine) ♦ Reinforced Recycled Plastic Lumber ♦ Clean and Paint Structural Steel (Existing Bridge) ♦ Clean and Paint Structural Steel ♦ Spot Blast Clean and Paint Undercoat ♦ Misc. Metal (Bridge), Adjust Bascule Span Balance ♦ Building Work ♦ Construction Rentals ♦ Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials.

Plans and Specs for the above-referenced project can be reviewed online at Caltrans website http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php or at the office of ACC West Coast Inc. 2990 Bay Vista Ct, Benicia CA 94510 between the hours of 8:00 am and 4:00 pm.

Subcontractors may be required to provide a bond, and must have a current contractor's license and insurance meeting ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement.

If you are interested in submitting a bid for this project, please fax or email your scopes, including Inclusions and Exclusions as soon as possible. Please get your quote to ACC no later than 10:00AM on bid day if possible.

Should you have any questions regarding this bid, you may contact the project's estimator, Andrew Keough by calling (707) 746-8028 x422 or by email at akeough@accbuilt.com. We are an Equal Opportunity Employer.

Will you be bidding the above-referenced project? Yes No

Company Name: _____

Contact Name & Phone #: _____

Scope You'll Be Bidding: _____

Date You Expect to Send Us Your Quote: _____

Please fax your response back to (707) 747-0593

CUCP Search Results District 04 - 07-20-15
04-0J2904 Solicitation Log

| # | Firm ID | Firm/DBA Name | City | ST | EEmail | Area | Phone Num | Districts | Work Codes | Firm Type | Scope: | Emailed: | Follow-Up/Notes |
|----|---------|---|------------------|----|-------------------------------------|------|--------------|-----------------|---|-----------|--------|------------------|---------------------|
| 1 | 37357 | ADANTA, INC | NAPA | CA | kimberlypatz@adanta-inc.com | | 707 709-8894 | 01; 02; 03; 04; | C8713 CONSULTANT, ENVIRONMENTAL; | DBE | 1 | Emailed 7/20/15 | Quote Rec'd 8/20/15 |
| 2 | 13602 | AUSTIN ENTERPRISE | BAKERSFIELD | CA | paustin@austin-enterprise.com | | 661 589-1001 | 00; | C1200 CONSTRUCTION AREA SIGNS; | C15 DBE | 2 | Emailed 7/20/15 | |
| 3 | 38612 | YOLANDA'S CONSTRUCTION ADMINISTRATION | SAN FRANCISCO | CA | yjones@ycat-c.com | | 415 647-2682 | 01; 03; 04; 10; | C1200 CONSTRUCTION AREA SIGNS; | C86 DBE | 2 | Emailed 7/20/15 | |
| 4 | 42023 | AHTNA DESIGN-BUILD, INC | IRVINE | CA | corourke@ahtna.net | | 714 824-3471 | 00; | C8773 Construction Management - Highw | DBE | 5 | Emailed 7/20/15 | |
| 5 | 2768 | ANIL VERMA ASSOCIATES, INC | LOS ANGELES | CA | anilverma@earthlink.net | | 213 624-6908 | 00; | C8707 FEASIBILITY STUDIES; C8710 ENGI | DBE | 5 | Emailed 7/20/15 | |
| 6 | 37715 | APADANA ENGINEERING, INC. | SAN FRANCISCO | CA | apadana1@sbcglobal.net; sopida@sb | | 415 300-6600 | 00; | C1531 PLANE ASPHALT CONCRETE; C37C | DBE | 5 | Emailed 7/20/15 | |
| 7 | 42810 | AYCE CONSULTING ENGINEERS, INC. | RCHO STA MARGAF | CA | woo@ayceinc.com | | 949 388-1515 | 00; | C8720 CIVIL ENGINEERING; C8765 DRAF | DBE | 5 | Emailed 7/20/15 | |
| 8 | 39729 | AZUL WORKS INC | SAN FRANCISCO | CA | rocio@azulworks.com | | 415 558-1507 | 04; | C1601 CLEARING & GRUBBING; C1901 R | DBE | 5 | Emailed 7/20/15 | |
| 9 | 32903 | C2PM | SAN FRANCISCO | CA | ROWENA@C2PM.com | | 949 333-3700 | 00; | C8700 CONSULTANT, NON ENGINEERING | DBE | 5 | Emailed 7/20/15 | |
| 10 | 30669 | CONSULTANT ENGINEERING, INC. | PHOENIX | AZ | jpatterson@cei-az.com; jpatterson@c | | 602 866-5090 | 00; | C8715 CONSULTANT, ENGINEERING; C8 | DBE | 5 | Emailed 7/20/15 | |
| 11 | 39818 | COOPER ZIETZ ENGINEERS, INC. DBA AKANA | PORTLAND | OR | herbf@coopercm.com | | 503 652-9090 | 01; 02; 03; 04; | C8713 CONSULTANT, ENVIRONMENTAL; | DBE | 5 | Emailed 7/20/15 | |
| 12 | 40382 | CORNERSTONE ENGINEERING | FRESNO | CA | cornerstone.engr@gmail.com | | 559 940-9300 | 03; 04; 05; 06; | C8700 CONSULTANT, NON ENGINEERING | DBE | 5 | Emailed 7/20/15 | |
| 13 | 30832 | CYBER PROFESSIONAL SOLUTIONS CORP. | CHULA VISTA | CA | admin@cyberpsc.com | | 619 498-4819 | 01; 02; 03; 04; | C8771 Construction Management - Comn | DBE | 5 | Emailed 7/20/15 | |
| 14 | 40893 | EMPIRE CONSTRUCTION SERVICES, INC | PASADENA | CA | raimone.roberts@empcon.com | | 661 399-1002 | 04; 07; 08; 11; | C8771 Construction Management - Comn | DBE | 5 | Emailed 7/20/15 | |
| 15 | 40898 | EW CONSULTING, INC. | ALTADENA | CA | elizajane@ewconsultinginc.net | | 626 689-9992 | 01; 02; 03; 04; | C8715 CONSULTANT, ENGINEERING; C8 | DBE | 5 | Emailed 7/20/15 | |
| 16 | 25433 | FORSTER COMPANY, INC. | LOS ANGELES | CA | linda@forsterco.com | | 323 569-0217 | 00; | C8731 Building Inspection Services; C87 | DBE | 5 | Emailed 7/20/15 | |
| 17 | 42521 | FRONTIER ENGINEERS | WALNUT CREEK | CA | nkasdi@frontier-engineers.com | | 510 612-1980 | 03; 04; 05; 10; | C8715 CONSULTANT, ENGINEERING; C8 | DBE | 5 | Emailed 7/20/15 | |
| 18 | 42168 | GINZ & ASSOCIATES, INC. | CARSON | CA | ginzx@sbcglobal.net | | 213 361-9181 | 03; 04; 05; 06; | C8771 Construction Management - Comn | DBE | 5 | Emailed 7/20/15 | |
| 19 | 39497 | HARD CORE ENGINEERING, INC | SAN JUAN CAPISTR | CA | weijen.hceengineering@gmail.com | | 626 863-3042 | 04; 05; 06; 07; | C8715 CONSULTANT, ENGINEERING; C8 | DBE | 5 | Emailed 7/20/15 | |
| 20 | 38488 | HASKELL & HASKELL ENGINEERING & CONSTRU | KNIGHTS FERRY | CA | hhengcon@caltel.com | | 209 881-3500 | 02; 03; 04; 06; | C8771 Construction Management - Comn | DBE | 5 | Emailed 7/20/15 | |
| 21 | 32134 | I E PACIFIC, INC | ESCONDIDO | CA | lepinc@iepacific.com | | 760 294-7097 | 03; 04; 07; 11; | C8770 CONSTRUCTION MANAGEMENT; | DBE | 5 | Emailed 7/20/15 | |
| 22 | 41995 | ICANNCM | RIVERSIDE | CA | icanncm@gmail.com | | 323 377-4117 | 00; | C8700 CONSULTANT, NON ENGINEERING | DBE | 5 | Emailed 7/20/15 | |
| 23 | 31145 | ICENOGLI CONSTRUCTION MANAGEMENT, INC | SAN FRANCISCO | CA | maria@icenoglecm.com; rrelente@ice | | 415 349-8297 | 04; | C8700 CONSULTANT, NON ENGINEERING | DBE | 5 | Emailed 7/20/15 | |
| 24 | 40907 | INTEG ENTERPRISES, LLC | BAKERSFIELD | CA | info@integenterprises.com | | 888 505-8987 | 03; 04; 05; 06; | C8770 CONSTRUCTION MANAGEMENT; | DBE | 5 | Emailed 7/20/15 | |
| 25 | 35378 | J. M. DIAZ, INC. | CITY OF INDUSTRY | CA | jmdiaz@jmdiaz.com | | 626 820-1137 | 00; | C8710 ENGINEERING; C8720 CIVIL ENGI | DBE | 5 | Emailed 7/20/15 | |
| 26 | 5259 | KAL KRISHNAN CONSULTING SERVICES | LOS ANGELES | CA | emily.park@kksworld.com | | 213 488-0900 | 00; | C8714 CONSULTANT, PROJECT MANAGER | DBE | 5 | Emailed 7/20/15 | |
| 27 | 41703 | KEVIN SCOTT TUNNEL CONSULTANTS, LLC | PLAYA DEL REY | CA | kevinscotttunnels@yahoo.com | | 646 403-0497 | 04; 07; | C8773 Construction Management - Highw | DBE | 5 | Emailed 7/20/15 | |
| 28 | 41590 | L & L BRIDGES | SEBASTOPOLE | CA | levigurule@comcast.net; levigurule@ | | 707 478-6205 | 01; 02; 03; 04; | C8703 TRAFFIC ENGINEER; C8710 ENGI | DBE | 5 | Emailed 7/20/15 | |
| 29 | 40934 | LAWRENCE FORD CONSTRUCTION, INC | SAN PABLO | CA | lwf59@aol.com | | 510 459-5595 | 03; 04; | C8773 Construction Management - Highw | DBE | 5 | Emailed 7/20/15 | |
| 30 | 39236 | LESJIE CITROEN CONSTRUCTION CO. | MILL VALLEY | CA | leslie184@gmail.com | | 415 846-4316 | 04; | C8770 CONSTRUCTION MANAGEMENT; | DBE | 5 | Emailed 7/20/15 | |
| 31 | 42192 | LRS PROGRAM DELIVERY, INC. | RANCHO PALOS VE | CA | Lan@LRSProgramDelivery.com | | 310 650-8622 | 00; | C8700 CONSULTANT, NON ENGINEERING | DBE | 5 | Emailed 7/20/15 | |
| 32 | 41746 | MEROE ENGINEERING | FRESNO | CA | meroeorp@gmail.com | | 415 889-0119 | 01; 02; 03; 04; | C8700 CONSULTANT, NON ENGINEERING | DBE | 5 | Emailed 7/20/15 | |
| 33 | 8142 | MGE ENGINEERING INC | SACRAMENTO | CA | huang@mgeeng.com | | 916 421-1000 | 00; | C8710 ENGINEERING; C8773 Constructi | DBE | 5 | Emailed 7/20/15 | |
| 34 | 41213 | MONTEZ GROUP INC. | SAN FRANCISCO | CA | ozavaleta.mgi@gmail.com | | 415 430-5029 | 01; 02; 03; 04; | C8714 CONSULTANT, PROJECT MANAGER | DBE | 5 | Emailed 7/20/15 | |
| 35 | 34375 | MORIGNER CONSTRUCTION MANAGEMENT | SHERMAN OAKS | CA | mmorgner@morgnerco.com | | 818 461-8100 | 00; | C8700 CONSULTANT, NON ENGINEERING | DBE | 5 | Emailed 7/20/15 | |
| 36 | 40353 | ORITO AND ASSOCIATES | FRESNO | CA | reynaldo.orito@yahoo.com | | 559 240-4539 | 02; 03; 04; 05; | C8720 CIVIL ENGINEERING; C8773 Const | DBE | 5 | Emailed 7/20/15 | |
| 37 | 39276 | PANIAGUA CONSTRUCTION | SAN FRANCISCO | CA | elenaasturias@yahoo.com | | 415 824-4198 | 04; | C0656 DOORS & FRAMES SUPPLIER; C87 | DBE | 5 | Emailed 7/20/15 | |
| 38 | 41960 | PARI & GERSHON INCORPORATED | SAN JOSE | CA | rjonas@pgiinc.net | | 408 966-7184 | 04; 05; | C8713 CONSULTANT, ENVIRONMENTAL; | DBE | 5 | Emailed 7/20/15 | |
| 39 | 41978 | PARTHENON CORPORATION | LOS ANGELES | CA | aromero@parthenoncorp.com | | 323 336-2221 | 00; | C8700 CONSULTANT, NON ENGINEERING | DBE | 5 | Emailed 7/20/15 | |
| 40 | 42856 | PMZCM, INC. | TORRANCE | CA | ashoksen@pmzcm.com | | 310 745-6160 | 04; 05; 06; 07; | C8700 CONSULTANT, NON ENGINEERING | DBE | 5 | Emailed 7/20/15 | |
| 41 | 42788 | PREMIER MECHANICAL GROUP, INC | ESCONDIDO | CA | majohnson@premiermechanicalgroup | | 760 402-5420 | 01; 02; 03; 04; | C8771 Construction Management - Comn | DBE | 5 | Emailed 7/20/15 | |
| 42 | 41743 | QUANTUM CONSTRUCTION COMPANY | FRESNO | CA | david.soto@quantumconstructionco. | | 559 431-7940 | 04; 05; 06; 07; | C5105 MINOR CONCRETE STRUCTURE; C | DBE | 5 | Emailed 7/20/15 | |
| 43 | 41306 | REBAR INTERNATIONAL INC | EDEGEWOOD | WA | jodie@rebarinternational.com | | 253 840-1117 | 04; | C1575 REMOVE BRIDGE ITEM; C1580 M | DBE | 5 | Emailed 7/20/15 | |
| 44 | 38496 | ROADWAY CONSTRUCTION INC | SAN FRANCISCO | CA | ryazdi05@gmail.com | | 415 293-8490 | 04; | C0700 CONSTRUCTION STAKING SUPPLIE | DBE | 5 | Emailed 7/20/15 | |
| 45 | 20213 | SAFEWORK, INC. | WOODLAND HILLS | CA | rebeccaaj@safeworkinc.com | | 818 716-0384 | 00; | C8700 CONSULTANT, NON ENGINEERING | DBE | 5 | Emailed 7/20/15 | |
| 46 | 41565 | SAN JOAQUIN VALLEY CONSTRUCTION GROUP, | BAKERSFIELD | CA | marvindeanlc@sbcglobal.net | | 661 747-1465 | 03; 04; 05; 06; | C1901 ROADWAY EXCAVATION; C7000 F | DBE | 5 | Emailed 7/20/15 | |
| 47 | 42109 | STORMWATER SPECIALISTS INC | ELK GROVE | CA | Mary@stormwaterspecialists.com | | 916 230-0370 | 01; 02; 03; 04; | C8700 CONSULTANT, NON ENGINEERING | DBE | 5 | Emailed 7/20/15 | |
| 48 | 30881 | SUMMIT ASSOCIATES | CONCORD | CA | ken.rice@summitcm.com | | 925 363-5560 | 00; | C8700 CONSULTANT, NON ENGINEERING | DBE | 5 | Emailed 7/20/15 | |
| 49 | 34787 | VSCE INC | OAKLAND | CA | ahernandez@vsceinc.com | | 510 835-5001 | 03; 04; 05; 07; | C8707 FEASIBILITY STUDIES; C8711 COM | DBE | 5 | Emailed 7/20/15 | |
| 50 | 41176 | WALLACE STRUCTURES | HYDESVILLE | CA | wallacestr@aol.com | | 707 834-4992 | 01; 02; 03; 04; | C1920 STRUCTURE EXCAVATION; C1930 | DBE | 5 | Emailed 7/20/15 | |
| 51 | 38406 | WK MCELLEMAN COMPANY | PETALUMA | CA | ritam@wkmcllellan.com | | 707 763-2407 | 04; | C1901 ROADWAY EXCAVATION; C3910 F | DBE | 5 | Emailed 7/20/15 | |
| 52 | 42857 | XD INDUSTRIES, INC. | ANAHEIM | CA | am@xd-inc.com | | 949 | 00; | C8773 Construction Management - Highw | DBE | 5 | Emailed 7/20/15 | |
| 53 | 34145 | ADH TECHNICAL SERVICES, INC. | SOQUEL | CA | adh@adhenvironmental.com | | 831 477-2003 | 00; | C8707 FEASIBILITY STUDIES; C8713 CON | DBE | 6 | Emailed 7/20/15 | |
| 54 | 41902 | ALFRED CIVIL ENGINEERING, INC | CITRUS HEIGHTS | CA | touray@alfredce.com | | 916 235-3967 | 01; 02; 03; 04; | C8705 DESIGN; C8710 ENGINEERING; C | DBE | 6 | NO EMAIL ADDRESS | Quote Rec'd 8/23/15 |
| 55 | 41505 | BAYLINK ENGINEERING & CONSULTING, LLC | AMERICAN CANYON | CA | sanjay@baylink.com | | 510 764-1710 | 01; 03; 04; 06; | C8720 CIVIL ENGINEERING; C8731 Buildi | DBE | 6 | Emailed 7/20/15 | |
| 56 | 42488 | CASKEY BIOLOGICAL CONSULTING, LLC | PASADENA | CA | ltennis@caskeybiological.com | | 831 241-3712 | 04; 05; 06; 07; | C8792 Environmental - Biological Studies; | DBE | 6 | Emailed 7/20/15 | |
| 57 | 29202 | GREEN VALLEY CONSULTING ENGINEERS | SANTA ROSA | CA | lizellis@gvalley.com | | 707 579-0388 | 01; 02; 03; 04; | C8710 ENGINEERING; C8760 LAND SURV | DBE | 6 | Emailed 7/20/15 | |

CUCP Search Results District 04 - 07-20-15
04-0J2904 Solicitation Log

| # | Firm ID | Firm/DBA Name | City | ST | EEmail | Area | Phone Num | Districts | Work Codes | Firm Type | Scope: | Emailed: | Follow-Up/Notes |
|-----|---------|---|------------------|----|-----------------------------------|------|-----------|-----------------|---------------------------------------|-----------|--------|-----------------|---------------------|
| 58 | 41942 | KEISH ENVIRONMENTAL | SAN JOSE | CA | rachael@keish-environmental.com | 408 | 359-7248 | 04; 05; | C8710 ENGINEERING; C8713 CONSULTA | DBE | 6 | Emailed 7/20/15 | |
| 59 | 39322 | LA FIRMA INC. | NIPOMO | CA | estimating@theswppffirm.com | 805 | 748-8576 | 01; 02; 03; 04; | C2021 HYDROSEEDING; C2030 EROSION | DBE | 6 | Emailed 7/20/15 | Quote Rec'd 8/25/15 |
| 60 | 41765 | NATURAL INVESTIGATIONS COMPANY, INCORP | CITRUS HEIGHTS | CA | cindy@naturalinvestigations.com | 916 | 765-9381 | 01; 02; 03; 04; | C8700 CONSULTANT, NON ENGINEERING | DBE | 6 | Emailed 7/20/15 | |
| 61 | 38300 | TULLY CONSULTING GROUP | DIXON | CA | robin@tullygroup.com | 707 | 693-1926 | 01; 02; 03; 04; | C8720 CIVIL ENGINEERING; C8722 ENVIR | DBE | 6 | Emailed 7/20/15 | |
| 62 | 32881 | ENTECH NORTHWEST INC. | TEMECULA | CA | MJONES@ENTECHNORTHWEST.COM | 951 | 506-0055 | 01; 02; 03; 04; | C8700 CONSULTANT, NON ENGINEERING | DBE | 7 | Emailed 7/20/15 | |
| 63 | 32142 | A-1 ORNAMENTAL IRON WORKS, INC. | FRESNO | CA | a1orniron@sbcglobal.net | 559 | 251-1447 | 00; | C7500 MISC IRON & STEEL FRAME, COVE | DBE | 10 | Emailed 7/20/15 | |
| 64 | 77 | BERT W SALAS, INC. | SANTEE | CA | bsalaz@bertsalasinc.com | 619 | 562-7711 | 00; | C1601 CLEARING & GRUBBING; C1901 R | DBE | 10 | Emailed 7/20/15 | |
| 65 | 33825 | AMERICAN STEEL PLACERS, INC. | SAN BERNARDINO | CA | Rusty@steelplacers.com | 909 | 884-6031 | 00; | C0652 REINFORCING BAR SECTION SUPPL | DBE | 19 | Emailed 7/20/15 | |
| 66 | 41248 | BAYSHORE METALS | SAN FRANCISCO | CA | kristin@bayshoremetals.com | 530 | 526-1650 | 04; 08; | C0652 REINFORCING BAR SECTION SUPPL | DBE | 19 | Emailed 7/20/15 | |
| 67 | 33659 | BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS | CA | bcschmidt@frontiernet.net | 530 | 473-5423 | 01; 02; 03; 04; | C0651 CONCRETE & CEMENT SUPPLIER; | DBE | 19 | Emailed 7/20/15 | |
| 68 | 33568 | CADIT COMPANY | TROPHY CLUB | TX | k.carlisle@caditcompany.com | 817 | 430-4409 | 00; | C0655 STEEL SUPPLIER; C0670 PIPE SUPP | DBE | 19 | Emailed 7/20/15 | |
| 69 | 17042 | CALCON STEEL CONSTRUCTION, INC. | TORRANCE | CA | benn@calconsteel.com | 310 | 768-8094 | 00; | C0655 STEEL SUPPLIER; D3440 FABRICA | DBE | 19 | Emailed 7/20/15 | |
| 70 | 28820 | CODY BUILDERS SUPPLY, INC. | AUSTIN | TX | metals@codybuilderssupply.com | 512 | 339-9834 | 00; | C0655 STEEL SUPPLIER; C0683 GUARD R | DBE | 19 | Emailed 7/20/15 | |
| 71 | 38997 | D.T. SARI CO., INC. | CHINO HILLS | CA | bsari@dotsari.com | 909 | 628-6537 | 00; | C0655 STEEL SUPPLIER; D3440 FABRICA | DBE | 19 | Emailed 7/20/15 | |
| 72 | 820 | G & C EQUIPMENT CORP. | GARDENA | CA | gene@gandccorp.com | 310 | 515-6715 | 00; | C0639 ASPHALT SUPPLIER; C0651 CONC | DBE | 19 | Emailed 7/20/15 | |
| 73 | 27205 | KWAN WO IRONWORKS INC. | HAYWARD | CA | florecek@kwanwo.com | 510 | 487-9628 | 03; 04; 05; 06; | C0655 STEEL SUPPLIER; C5501 STEEL ST | DBE | 19 | Emailed 7/20/15 | |
| 74 | 38035 | SUDDEN SAM'S TRUCKING | OAKLAND | CA | suddensamstrk@aol.com | 510 | 385-8594 | 03; 04; 05; 07; | B1440 SAND & GRAVEL; C0600 MISC SU | DBE | 19 | Emailed 7/20/15 | |
| 75 | 36202 | AMO CONSTRUCTION | SAN CLEMENTE | CA | Josie@Caterinas.com | 949 | 492-4149 | 00; | C9801 BUILDING CONSTRUCTION; C984 | DBE/A | 21 | Emailed 7/20/15 | |
| 76 | 35033 | ANDERSON BURTON CONSTRUCTION | ARROYO GRANDE | CA | info@anderson-burton.com | 805 | 481-5096 | 00; | C9801 BUILDING CONSTRUCTION; C981 | DBE | 21 | Emailed 7/20/15 | |
| 77 | 39628 | AREA REMODELING AND CONSTRUCTION, INC. | HANFORD | CA | mrmikeagarcia@yahoo.com | 559 | 709-2732 | 04; 05; 06; 10; | C9801 BUILDING CONSTRUCTION; C981 | DBE | 21 | Emailed 7/20/15 | |
| 78 | 41715 | ASSOCIATED CONSTRUCTION SERVICES GROUP | SANTA FE SPRINGS | CA | darrel@acsgroup-usa.com | 562 | 464-0880 | 03; 04; 05; 06; | C9801 BUILDING CONSTRUCTION; C981 | DBE | 21 | Emailed 7/20/15 | |
| 79 | 42181 | BUK, INC | SUNNYVALE | CA | BUKINC954@GMAIL.COM | 408 | 242-1789 | 04; 05; | C9801 BUILDING CONSTRUCTION; C984 | DBE | 21 | Emailed 7/20/15 | |
| 80 | 39528 | CE GREEN INC. | ORANGEVALE | CA | carole@cegreeninc.com | 916 | 365-4925 | 01; 02; 03; 04; | C5110 CONCRETE SURFACE FINISH; C98 | DBE | 21 | Emailed 7/20/15 | |
| 81 | 41379 | CORBARA BUILDING GROUP CORPORATION | CHULA VISTA | CA | marco@corbarabuildinggroup.com | 619 | 308-6990 | 03; 04; 05; 06; | C8700 CONSULTANT, NON ENGINEERING | DBE | 21 | Emailed 7/20/15 | |
| 82 | 42154 | DISABLED AMERICAN VETERAN ENTERPRISES TR | FRESNO | CA | DAVetrucksweep@gmail.com | 559 | 370-5756 | 00; | C0624 PETROLEUM, OIL, LUBRICANTS SU | DBE | 21 | Emailed 7/20/15 | |
| 83 | 31488 | DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRVINDALE | CA | rsi@dominguezconstr.com | 626 | 962-5000 | 00; | C0626 GRANITE & MARBLE SUPPLIER; C | DBE | 21 | Emailed 7/20/15 | |
| 84 | 36272 | EXBON DEVELOPMENT, INC. | CERRITOS | CA | info@exbon.com | 714 | 827-7327 | 00; | C1575 REMOVE BRIDGE ITEM; C1701 DE | DBE | 21 | Emailed 7/20/15 | |
| 85 | 35415 | FEBRUARY ENTERPRISES, INC. | DENVER | CO | fbenavidez@febent.com | 303 | 429-5457 | 04; 07; 11; 12; | C8907 MACHINING; C9828 CRANE WOR | DBE | 21 | Emailed 7/20/15 | |
| 86 | 41904 | FIRST CHOICE PLUMBING & CARPENTRY | LOS BANOS | CA | yolanda.pacheco@comcast.net | 209 | 710-0222 | 01; 03; 04; 05; | C9846 ADDITIONS, ALTERATIONS OR REP | DBE | 21 | Emailed 7/20/15 | |
| 87 | 39941 | GEN CON ENVIRO SVC GROUP | APPLE VALLEY | CA | genconenviro@verizon.net | 626 | 255-8755 | 04; 06; 07; 08; | C1910 GRADING; C9801 BUILDING CON | DBE | 21 | Emailed 7/20/15 | |
| 88 | 41486 | GIVENS CONSTRUCTION | FRESNO | CA | willg1500@yahoo.com | 559 | 519-2684 | 03; 04; 05; 06; | C9801 BUILDING CONSTRUCTION; C981 | DBE | 21 | Emailed 7/20/15 | |
| 89 | 40947 | HERCULES BUILDERS | SAN FRANCISCO | CA | herculesbuilders@yahoo.com | 510 | 672-7041 | 04; | C9801 BUILDING CONSTRUCTION; C981 | DBE | 21 | Emailed 7/20/15 | |
| 90 | 40752 | MAR CON CO | OAKLAND | CA | marcon510@yahoo.com | 510 | 205-4925 | 03; 04; 10; | C9822 CARPENTRY; C9834 CABINERY; | DBE | 21 | Emailed 7/20/15 | |
| 91 | 40474 | RAL INVESTMENT CORP | SAN DIEGO | CA | ALEC@SHORSTOTALOFFICE.COM | 858 | 444-4100 | 01; 02; 03; 04; | C9801 BUILDING CONSTRUCTION; C981 | DBE | 21 | Emailed 7/20/15 | |
| 92 | 40495 | REEDS & SON CONSTRUCTION | HAYWARD | CA | reedsons7@aol.com; praisetime7@ya | 510 | 757-5636 | 01; 03; 04; 05; | C8771 Construction Management - Comr | DBE | 21 | Emailed 7/20/15 | |
| 93 | 40689 | SOLAR HOLMES CONSTRUCTION | RICHMOND | CA | holmesconstruction@yahoo.com | 415 | 724-2912 | 03; 04; | C5135 CONCRETE BLOCK & MASONRY RE | DBE | 21 | Emailed 7/20/15 | |
| 94 | 41971 | SUN WEST ENGINEERING CONSTRUCTORS, INC | CHINO | CA | plawrence@sunwestengineering.com | 888 | 588-8737 | 03; 04; 05; 06; | C9846 ADDITIONS, ALTERATIONS OR REP | DBE | 21 | Emailed 7/20/15 | |
| 95 | 37257 | THORPE DEVELOPMENT WEST | COMPTON | CA | JT@thorpedevelopmentwest.com | 800 | 631-2516 | 04; 05; 06; 07; | C9801 BUILDING CONSTRUCTION; C981 | DBE | 21 | Emailed 7/20/15 | |
| 96 | 40528 | THREE C CONSTRUCTION, INC | VALLEJO | CA | threecconstruction@sbcglobal.net | 707 | 556-3400 | 01; 02; 03; 04; | C9801 BUILDING CONSTRUCTION; C981 | DBE | 21 | Emailed 7/20/15 | |
| 97 | 37258 | THREE STAR CONSTRUCTION | COMPTON | CA | threestarconst@sbcglobal.net | 310 | 632-5388 | 03; 04; 05; 06; | C9801 BUILDING CONSTRUCTION; C984 | DBE | 21 | Emailed 7/20/15 | |
| 98 | 42638 | TOP ESTATE CONSTRUCTION INC | STOCKTON | CA | topestatebuilder@yahoo.com | 209 | 323-5210 | 03; 04; 05; 06; | C9801 BUILDING CONSTRUCTION; C981 | DBE | 21 | Emailed 7/20/15 | |
| 99 | 38627 | VENCO CONSTRUCTION | SACRAMENTO | CA | vencoandpardue@gmail.com | 916 | 494-8386 | 03; 04; 10; | C9801 BUILDING CONSTRUCTION; C984 | DBE | 21 | Emailed 7/20/15 | |
| 100 | 38334 | APPIAN UDBE SWPPPS | EL SOBRANTE | CA | tomkoprek@yahoo.com | 510 | 375-1927 | 04; | C8794 Environmental - Water Quality; | C DBE | 1,6 | Emailed 7/20/15 | Quote Rec'd 8/21/15 |
| 101 | 35275 | ESWPPP CONSULTANTS LLC | WALNUT CREEK | CA | eswppp@hotmail.com | 925 | 451-1337 | 01; 02; 03; 04; | C8713 CONSULTANT, ENVIRONMENTAL; | DBE | 1,6 | Emailed 7/20/15 | |
| 102 | 42531 | PRUNUSKE CHATHAM, INC | SESBASTOPOL | CA | liza@pcz.com | 707 | 824-4600 | 01; 02; 03; 04; | C8713 CONSULTANT, ENVIRONMENTAL; | DBE | 1,6 | Emailed 7/20/15 | |
| 103 | 32609 | UGE & ECS, INC. | LOS ANGELES | CA | nancy@ugeecs.com | 213 | 625-1016 | 00; | C8700 CONSULTANT, NON ENGINEERING | DBE | 1,6 | Emailed 7/20/15 | |
| 104 | 39572 | VERIDICO GROUP, INC | ROSEVILLE | CA | vida.wright@veridicogroup.com | 916 | 865-4170 | 01; 02; 03; 04; | C8700 CONSULTANT, NON ENGINEERING | DBE | 1,6 | Emailed 7/20/15 | |
| 105 | 42893 | NACC, INC | ARLINGTON | TX | contact@naccservices.com | 817 | 276-2388 | 01; 02; 03; 04; | C5900 CLEAN & PAINT STEEL; I7373 INT | DBE | 15-18 | Emailed 7/20/15 | |
| 106 | 42203 | RUDY PAINTS | REDWOOD CITY | CA | rudypaints@yahoo.com | 650 | 299-9609 | 00; | C5900 CLEAN & PAINT STEEL; C9830 WA | DBE | 15-18 | Emailed 7/20/15 | |
| 107 | 32232 | STATEWIDE STRIPES, INC | SAN DIEGO | CA | dawn@statewidestripes.com | 858 | 560-6887 | 00; | C1522 RESET, ADJUST ROADWAY ITEMS; | DBE | 15-18 | Emailed 7/20/15 | |
| 108 | 14717 | FRANK MEDINA GENERAL ENGINEERING CONTR | OROVILLE | CA | toni.medina@att.net | 530 | 743-0744 | 01; 02; 03; 04; | C1200 CONSTRUCTION AREA SIGNS; C1 | DBE | 2,10 | Emailed 7/20/15 | |
| 109 | 500 | CONSTRUCTION AREA SIGNS, INCORPORATED | NEWCASTLE | CA | elisa@cas-tc.com | 916 | 663-9097 | 01; 02; 03; 04; | C1000 WHOLESALE BROKER OF CONSTRU | DBE | 2,3,4 | Emailed 7/20/15 | |
| 110 | 38712 | DREAMBUILDER CONSTRUCTION CORP | PLACENTIA | CA | alex.singh@dreambuildercorp.com | 714 | 646-3697 | 01; 02; 03; 04; | C1200 CONSTRUCTION AREA SIGNS; C1 | DBE | 2,3,4 | Emailed 7/20/15 | |
| 111 | 37718 | E-NOR INNOVATIONS INC. | PARAMOUNT | CA | ronnie@enortraffic.com | 310 | 513-6209 | 00; | C1200 CONSTRUCTION AREA SIGNS; C1 | DBE | 2,3,4 | Emailed 7/20/15 | |
| 112 | 39950 | FLASH TRAFFIC, INC. | VALENCIA | CA | flashwbe@outlook.com | 661 | 262-6003 | 04; 05; 06; 07; | C1200 CONSTRUCTION AREA SIGNS; C1 | DBE | 2,3,4 | Emailed 7/20/15 | |
| 113 | 29337 | HUNSAKER SAFETY & SIGN, INC. | FRESNO | CA | estimating@hunsakersafety.com | 559 | 255-7446 | 04; 05; 06; 10; | C1200 CONSTRUCTION AREA SIGNS; C1 | DBE | 2,3,4 | Emailed 7/20/15 | |
| 114 | 38347 | KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFF | CLOVIS | CA | karen@imaginationmetals.com | 559 | 299-2899 | 03; 04; 06; 08; | C1200 CONSTRUCTION AREA SIGNS; C1 | DBE | 2,3,4 | Emailed 7/20/15 | |

CUCP Search Results District 04 - 07-20-15

04-0J2904 Solicitation Log

| # | Firm ID | Firm/DBA Name | City | ST | EEmail | Area | Phone Num | Districts | Work Codes | Firm Type | Scope: | Emailed: | Follow-Up/Notes |
|-----|---------|---|------------------|----|--------------------------------------|------|-----------|-----------------|--------------------------------------|-----------|----------------|-------------------------|---------------------------|
| 115 | 38321 | KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO | CA | kellie@associatedtrafficsafety.com | 805 | 461-1600 | 04; 05; 06; 07; | C0612 SAFETY SUPPLIER; C0621 LANDSC | DBE | 2,3,4 | Emailed 7/20/15 | |
| 116 | 38078 | MANERI TRAFFIC CONTROL | TEMECULA | CA | mariamneri@yahoo.com | 951 | 695-5104 | 04; 05; 07; 08; | C1200 CONSTRUCTION AREA SIGNS; C12 | DBE | 2,3,4 | Emailed 7/20/15 | |
| 117 | 7799 | SJD CONSTRUCTION INC. | OAKDALE | CA | sjdconstr@yahoo.com | 209 | 847-8939 | 03; 04; 05; 06; | C1200 CONSTRUCTION AREA SIGNS; C12 | DBE | 2,3,4 | Emailed 7/20/15 | |
| 118 | 42433 | TRAFFIC CONTROL PROS | CONCORD | CA | estimating@tcpros.net | 925 | 270-4580 | 01; 02; 03; 04; | C1200 CONSTRUCTION AREA SIGNS; C12 | DBE | 2,3,4 | Emailed 7/20/15 | |
| 119 | 39166 | V A P CONSTRUCTION INC | LA MIRADA | CA | vapconstructioninc@gmail.com | 714 | 253-3270 | 01; 02; 03; 04; | C1200 CONSTRUCTION AREA SIGNS; C12 | DBE | 2,3,4 | Emailed 7/20/15 | |
| 120 | 40681 | WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON | CA | eibanez@westerntraffic.com | 925 | 249-1854 | 04; | C1200 CONSTRUCTION AREA SIGNS; C12 | DBE | 2,3,4 | Emailed 7/20/15 | |
| 121 | 447 | K R C SAFETY CO. INC. | VISALIA | CA | garyc@krccsafety.com | 559 | 732-0393 | 00; | C0612 SAFETY SUPPLIER; C0683 GUARD | DBE | 2,3,4,8,9,11-1 | Emailed 7/20/15 | Quote Rec'd 8/25/15 |
| 122 | 1126 | KUS'TUM STEEL | MCLELLAN | CA | | 916 | 568-5322 | | | DBE | 2,8,11,12 | Called 8/18/15, 8/21/15 | F/U Call 8/24/15, 8/25/15 |
| 123 | 37219 | RUSSELL CRESS CO., INC. | MONROE | NY | rdcress@frontiernet.net | 201 | 488-7111 | 00; | C1200 CONSTRUCTION AREA SIGNS; C56 | DBE | 2,8,9,11-13 | Emailed 7/20/15 | |
| 124 | 5270 | A B S I CONSTRUCTION | HAYWARD | CA | daryl@absiconstruction.com | 510 | 727-0900 | 01; 02; 03; 04; | C1201 TRAFFIC CONTROL SYSTEM; C152 | DBE | 3,4 | Emailed 7/20/15 | |
| 125 | 29335 | FORCE TRAFFIC CONTROL, INC. | EXETER | CA | forcetraffic@earthlink.net | 559 | 594-1062 | 01; 02; 03; 04; | C1201 TRAFFIC CONTROL SYSTEM; | DBE | 3,4 | Emailed 7/20/15 | |
| 126 | 31176 | GLOBAL ROAD SEALING, INC | GARDEN GROVE | CA | trila.grsi@yahoo.com | 714 | 893-0845 | 00; | C1201 TRAFFIC CONTROL SYSTEM; C160 | DBE | 3,4 | Emailed 7/20/15 | |
| 127 | 33587 | INDUSTRIAL BATTERY SERVICES | RICHMOND | CA | ibsrecoder@aol.com | 510 | 222-7719 | 00; | C1201 TRAFFIC CONTROL SYSTEM; C890 | DBE | 3,4 | Emailed 7/20/15 | |
| 128 | 34829 | M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISCO | CA | mariano@hernandez-engineering.com | 415 | 824-4731 | 04; 05; | C1201 TRAFFIC CONTROL SYSTEM; C980 | DBE | 3,4 | Emailed 7/20/15 | |
| 129 | 27969 | MC CULLOUGH CONSTRUCTION INC | ARCATA | CA | denamccullough@mcculloughconstru | 707 | 825-1014 | 00; | B1440 SAND & GRAVEL; C1201 TRAFFIC | DBE | 3,4 | Emailed 7/20/15 | |
| 130 | 40051 | PARMETER GENERAL ENGINEERS & SERVICES, II | CAZADERO | CA | parmeter@parameterges.com | 707 | 566-7437 | 01; 04; | C1201 TRAFFIC CONTROL SYSTEM; C190 | DBE | 3,4 | Emailed 7/20/15 | |
| 131 | 29324 | R. E. SERRANO INC. | MARTINEZ | CA | ricky@reserrano.com | 925 | 957-8184 | 00; | C0651 CONCRETE & CEMENT SUPPLIER; | DBE | 3,4 | Emailed 7/20/15 | |
| 132 | 40928 | TRAFFIC ENFORCEMENT SOLUTIONS | CLOVIS | CA | trafficenforcementsolutions@gmail.co | 559 | 392-6050 | 00; | C0612 SAFETY SUPPLIER; C1201 TRAFFIC | DBE | 3,4 | Emailed 7/20/15 | |
| 133 | 40592 | A PLUS SIGNS, INC. | FRESNO | CA | pacheco@1430espn.com | 559 | 275-0700 | 01; 03; 04; 05; | C5601 SIGN STRUCTURE; F5095 Decals; | DBE | 8,9,11-13 | Emailed 7/20/15 | |
| 134 | 36950 | AMERICAN UTILITY PRODUCTS | GLENDORA | CA | sanjay_pandya@gmail.com | 626 | 335-2753 | 00; | C0670 PIPE SUPPLIER; C5601 SIGN STRU | DBE | 8,9,11-13 | Emailed 7/20/15 | |
| 135 | 40834 | NUNO IRON & MFG, INC | KING CITY | CA | bpantoja@nunoiron.com | 831 | 386-0513 | 01; 02; 03; 04; | C5501 STEEL STRUCTURES; C5570 STEEL | DBE | 8,9,11-13 | Emailed 7/20/15 | |
| 136 | 37397 | PRIORITY ARCHITECTURAL GRAPHICS, INC. | SAN FRANCISCO | CA | juliana@prioritygraphics.com | 415 | 643-1144 | 04; 05; | C5601 SIGN STRUCTURE; | DBE | 8,9,11-13 | Emailed 7/20/15 | |
| 137 | 36783 | SACRAMENTO SIGN SOURCE | ORANGEVALE | CA | sacsign@aol.com | 916 | 988-4429 | 03; 04; | C5601 SIGN STRUCTURE; | DBE | 8,9,11-13 | Emailed 7/20/15 | |
| 138 | 33099 | SCHOTKA CONSTRUCTION INC | AMERICAN CANYON | CA | dschotka@aol.com | 707 | 265-6977 | 01; 03; 04; 09; | C1200 CONSTRUCTION AREA SIGNS; C16 | DBE | 8,9,11-13 | Emailed 7/20/15 | Quote Rec'd 8/25/15 |
| 139 | 33824 | UNITED TRAFFIC SERVICES & SUPPLY, INC. | CITY OF INDUSTRY | CA | dora@unitedtraffic.net | 626 | 961-5736 | 03; 04; 05; 06; | C1601 CLEARING & GRUBBING; C5601 S | DBE | 8,9,11-13 | Emailed 7/20/15 | |
| 140 | 42348 | VODALITY, LLC | TORRANCE | CA | sophia@vodality.com | 310 | 982-2656 | 00; | C5601 SIGN STRUCTURE; F5045 COMPU | DBE | 8,9,11-13 | Emailed 7/20/15 | |
| - | 33310 | KEVILLE ENTERPRISES, INC. | MARSHFIELD | MA | | 781 | 837-3884 | 00; | C8771 Construction Management - Com | DBE | 5 | NO EMAIL ADDRESS | |
| - | 33891 | QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA | CA | | 707 | 746-4198 | 00; | C0655 STEEL SUPPLIER; C0683 GUARD R | DBE | 19 | NO EMAIL ADDRESS | |
| - | 5329 | DIAZ CORPORATION | SAN JOSE | CA | | 408 | 445-6140 | 04; 05; | C0659 PAINT SUPPLIER; C0685 PAVEME | DBE | 15-18 | NO EMAIL ADDRESS | |
| - | 33473 | CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISCO | CA | | 415 | 206-1700 | 00; | C1201 TRAFFIC CONTROL SYSTEM; | DBE | 3,4 | NO EMAIL ADDRESS | |
| - | 39549 | CENTRAL VALLEY ENGINEERING AND SURVEYIN | SELMA | CA | info@cveas.com | 559 | 891-8811 | 03; 04; 05; 06; | C8703 TRAFFIC ENGINEER; C8704 ARCHI | DBE | | BAD SCOPE-ARCHITECT | |
| - | 42005 | DESIGNITGREEN | VENTURA | CA | marty@designitGREEN.com | 805 | 364-2377 | 03; 04; 05; 06; | C8700 CONSULTANT, NON ENGINEERING | DBE | | BAD SCOPE-ARCHITECT | |
| - | 14906 | METCO | SAN RAFAEL | CA | c.martinez@metco-usa.com | 415 | 455-9922 | 00; | C0686 ELECTRICAL & SIGNALS SUPPLIER; | DBE | | BAD SCOPE-ARCHITECT | |
| - | 40757 | MIRUS LANDSCAPE ARCHITECTURE | DAVIS | CA | info@mirus-la.com | 530 | 302-3495 | 03; 04; 10; | C8713 CONSULTANT, ENVIRONMENTAL; | DBE | | BAD SCOPE-ARCHITECT | |
| - | 41038 | MYRIAD DESIGN GROUP | CAMERON PARK | CA | tmarkes@myriaddg.com | 530 | 919-5478 | 01; 02; 03; 04; | C8704 ARCHITECT; C8705 DESIGN; C87 | DBE | | BAD SCOPE-ARCHITECT | |
| - | 40330 | BLAIR, CHURCH & FLYNN CONSULTING ENGINEE | CLOVIS | CA | dmowry@bcf-engr.com | 559 | 326-1400 | 03; 04; 05; 06; | C8700 CONSULTANT, NON ENGINEERING | DBE | | BAD SCOPE-DESIGN | |
| - | 5731 | EXELTECH CONSULTING, INC. | LACEY | WA | santosh@xltech.com | 360 | 357-8289 | 00; | C8706 DESIGN BRIDGES; C8715 CONSUL | DBE | | BAD SCOPE-DESIGN | |
| - | 39536 | FLO-RITE ENGINEERS | SAN JOSE | CA | floritestorm@gmail.com | 408 | 982-7140 | 04; 05; | C8710 ENGINEERING; C8720 CIVIL ENGI | DBE | | BAD SCOPE-DESIGN | |
| - | 41342 | UNICO ENGINEERING, INC. | FOLSOM | CA | cesar@unicoengineering.com | 530 | 903-9023 | 03; 04; 10; | C8705 DESIGN; C8707 FEASIBILITY STUD | DBE | | BAD SCOPE-DESIGN | |
| - | 16345 | ALERT-O-LITE, INC | FRESNO | CA | debbieh@alertolite.com | 559 | 453-2474 | 00; | C0612 SAFETY SUPPLIER; C0683 GUARD | DBE | | BAD SCOPE-ELECTRICAL | |
| - | 33135 | CINDY BALES ENGINEERING, INC. | BIG BEAR CITY | CA | airbears@balesengineering.com | 909 | 585-1557 | 01; 02; 03; 04; | C1201 TRAFFIC CONTROL SYSTEM; C890 | DBE | | BAD SCOPE-ELECTRICAL | |
| - | 13624 | CIRIMELE ELECTRIC WORKS INC. | RICHMOND | CA | jcirimele@cirimeleelectric.com | 510 | 620-1150 | 01; 03; 04; 05; | C0686 ELECTRICAL & SIGNALS SUPPLIER; | DBE | | BAD SCOPE-ELECTRICAL | |
| - | 25021 | E E ELECTRIC, INC | FONTANA | CA | eeelectric@earthlink.net | 909 | 829-7818 | 00; | C1201 TRAFFIC CONTROL SYSTEM; C890 | DBE | | BAD SCOPE-ELECTRICAL | |
| - | 24176 | EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CITY | CA | brooks.curtis@att.net | 650 | 367-8000 | 00; | C1200 CONSTRUCTION AREA SIGNS; C15 | DBE | | BAD SCOPE-ELECTRICAL | |
| - | 34817 | EMINENT ELECTRICAL | SAN MATEO | CA | alex@eminentelectrical.com | 650 | 245-8879 | 04; | C1201 TRAFFIC CONTROL SYSTEM; C985 | DBE | | BAD SCOPE-ELECTRICAL | |
| - | 35345 | ESD&C, INC. | BURLINGAME | CA | sales@esdandc.com | 650 | 766-2778 | 04; | C0686 ELECTRICAL & SIGNALS SUPPLIER; | DBE | | BAD SCOPE-ELECTRICAL | |
| - | 23909 | SAN DIEGO BAY AREA ELECTRIC, INC. | POWAY | CA | bev@bayareaelectric.com | 858 | 748-2060 | 04; 10; 11; | C1201 TRAFFIC CONTROL SYSTEM; C985 | DBE | | BAD SCOPE-ELECTRICAL | |
| - | 27723 | TUCKER TECHNOLOGY INC | OAKLAND | CA | frank@tuckertechnology.com | 510 | 836-0422 | 00; | C1201 TRAFFIC CONTROL SYSTEM; C870 | DBE | | BAD SCOPE-ELECTRICAL | |
| - | 35346 | UVA ELECTRIC CO. | OAKLAND | CA | uwaelectric@gmail.com | 510 | 562-4266 | 04; | C1201 TRAFFIC CONTROL SYSTEM; C985 | DBE | | BAD SCOPE-ELECTRICAL | |
| - | 30828 | VT ELECTRIC, INC. | ONTARIO | CA | tony@vtelectric.net | 909 | 985-1755 | 03; 04; 05; 07; | C1201 TRAFFIC CONTROL SYSTEM; C985 | DBE | | BAD SCOPE-ELECTRICAL | |

Attachment Three

Good Faith Effort - Part 3. Selected Firms

American Civil Constructors West Coast, Inc., dba ACC West Coast

Caltrans Contract No. 04-0J2904

| Item(s) of Work (item #'s) | Provided Plans/Specs for Work Offered (Y/N) | Name of Selected Firm | DBE/ Non-DBE | Name of Rejected Firm | Quote (\$) | (\$ Price Difference | Reason for not Selecting DBE/ All DBE Quotes Received |
|---|---|---|--------------|-----------------------|------------|----------------------|--|
| Const. Area Signs, Remove Roadside Signs, Furnish Sign, Roadside Sign (2,8,11,12) | YES | Schotka Construction 5555 Napa-Vallejo Hwy American Canyon, CA 94503 Ph: 707-265-6977 | DBE | - | - | - | DBE Selected. DBEs that quoted: Schotka Construction |
| Traffic Control System (3) | YES | KRC Safety Company 7821 W. Sunnyview Ave Visalia, CA 93291 Ph: 559-732-0393 | DBE | - | - | - | DBE Selected. DBEs that quoted: KRC Safety Co. |
| Misc. Metal, Building Work (Partial) (19,21) | YES | Kus'tum Steel Fabricators 4318 Dudley Blvd, Suite H McLellan, CA 95652 Ph: 916-568-5322 | DBE | - | - | - | DBE Selected. DBEs that quoted: Kus'tum Steel |
| Building Work (Partial) (21) | NO (Supplier to Sub) | GDS Industries 1244 Keystone Way Vista CA 92081 Ph: 800-431-4567 | DBE | - | - | - | DBE Selected. DBEs that quoted: GDS Industries |
| Plans: Lead Compliance, WPCP (1,6) | YES | No Firm Selected at this time (Under Listing Threshold) | - | - | - | - | None selected at this time (Under Listing Threshold). A DBE will likely be selected for this work. DBEs that quoted: Adanta, Alfred Civil Eng., Appian UDBE SWPPP, La Firma |
| *All Other Scopes of Work | | - | - | - | - | - | - NO DBE Quotes Received. |

(See Attached for Copies of All Selected DBE Quotes & Copies of Certification from CUCP Website)

Attachment Four

Good Faith Effort - Part 4. Outreach Efforts

American Civil Constructors West Coast, Inc., dba ACC West Coast

Caltrans Contract No. 04-0J2904

| Description of Outreach | Dates | Location (if Applicable) | Results |
|--|---|---|--|
| Caltrans Prime Bidder Opt-In Advertisement Requesting Help | 7/14/15 - 8/25/15 | http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe?assist.php?id=04-0J2904 | Unknown. No DBE's responding to this project mentioned having received word of advertisement via any specific means. |
| The Weekly Bid Flash and The Construction Star Trade and Focus Publications | 7/20/15 - 8/04/15 <i>(There is no way to extend an ad or edit it once it's been placed on this website.)</i> | https://www.theweeklybidflash.com | Unknown. No DBE's responding to this project mentioned having received word of advertisement via any specific means. |
| Construction Bid Source - a Trade and Focus Publication | 7/20/15 - 8/25/15 | http://www.constructionbidsource.com/ads/id/12417 | Unknown. No DBE's responding to this project mentioned having received word of advertisement via any specific means. |
| CUCP DBE Search & Emailed Invitation to Bid (District 4 DBE's with work codes: C0655, C1200, C1201, C5601, C5620, C5900, C7500, C8773, C8791, C8851, C8852, C9846) | 7/20/2015 | http://www.dot.ca.gov/ucp/QuerySubmit.do | Received a number of DBE responses via email and quotes faxed in in response to our request for quote. |

(See Attached for Proof of Publication and backup)

[Home](#) -> [Contract Awards and Services](#) -> **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-0J2904. 2 results found.

Contractor: American Civil Constructors West Coast, Inc. **Contact:** Andrew Keough

Address: 2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** akeough@accbuilt.com

Services needed: ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, PCMS Boards, Job Site Management, Prepare WPCP Plan, Work Area Monitoring (Bridge), remove Roadside Sign, Remove Sign Structure, Repair Steel Bridge Deck Grate Sstem, Furnish Single Sheet Aluminum Sign, Roadside Sign-One Post, Install Sign Panel (Marine), reinforced Recycled Plastic Lumber, Clean and Paint Structural Steel (Existing Bridge), Clean and Paint Structural Steel, Spot Blast Clean and Paint Undercoat, Misc. Metal (Bridge), Adjust Bascule Span Balance, Building Work, Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

Requirements: ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 07/14/2015

Contractor: F.D. Thomas, Inc **Contact:** Mike Kostenko

Address: 217 Bateman Dr Central Point, OR, 97502

Phone: 541-664-3010 **Fax:** 541-664-1105 **Email:** bids@fdthomas.com


Services needed: CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM PORTABLE CHANGEABLE MESSAGE SIGN (LS) PREPARE WATER POLLUTION CONTROL PROGRAM REMOVE ROADSIDE SIGN REMOVE SIGN STRUCTURE (EA) REPAIR STEEL BRIDGE DECK GRATE SYSTEM FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) ROADSIDE SIGN - ONE POST INSTALL SIGN PANEL (MARINE) REINFORCED RECYCLED PLASTIC LUMBER MISCELLANEOUS METAL (BRIDGE) ADJUST BASCULE SPAN BALANCE BUILDING WORK

Requirements: F. D. Thomas Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement, 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Email bids@fdthomas.com for any additional needed project information. F. D. Thomas Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

Date posted: 07/13/2015



Your DBE resource



Welcome to The Weekly Bid Flash. July 20, 115

- HOME
- CONTACT US
- Get your DVBE certification here
- View Good Faith Effort Ads Here
- Place Good Faith Effort Ads Here
- Project Notification Service
- AEC Yellow Pages
- "What's Bidding"
- Post a Private Project
- Certified Disadvantaged Help Desk
- Advertising Opportunities

Listed by the State of California Department of Small Business and DVBE Services as a Trade and Focus Publication

Date Of Advertisement Placement: 7/20/2015 3:14:44 PM

American Civil Constructors West Coast, Inc.

An Equal Opportunity Employer,
is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

Click on a banner to learn more



04-0J2904 Spot Blast Clean, Paint Steel Elements, and Perform Work in Building

City/Location: **Alameda County In Alameda At San Leandro Bay**

County: **Alameda**

Owner: **Caltrans**

Bid Date: Tuesday 8/4/2015 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

- Sub Trades needed include, but are not limited to: Lead Compliance Plan ♦ Construction Area Signs ♦ Traffic Control System ♦ PCMS Boards ♦ Job Site Management ♦ Prepare WPCP Plan ♦ Work Area Monitoring (Bridge) ♦ Remove Roadside Sign ♦ Remove Sign Structure ♦ Repair Steel Bridge Deck Grate System ♦ Furnish Single Sheet Aluminum Sign ♦ Roadside Sign-One Post ♦ Install Sign Panel (Marine) ♦ Reinforced Recycled Plastic Lumber ♦ Clean and Paint Structural Steel (Existing Bridge) ♦ Clean and Paint Structural Steel ♦ Spot Blast Clean and Paint Undercoat ♦ Misc. Metal (Bridge), Adjust Bascule Span Balance ♦ Building Work ♦ Construction Rentals ♦ Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

Bid documents can be viewed at or obtained from:

Plans and Specs for the above-referenced project can be reviewed online at Caltrans website http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php or at the office of ACC West Coast Inc. 2990 Bay Vista Ct, Benicia CA 94510 between the hours of 8:00 am and 4:00 pm.

ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to:

Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials.

Subcontractors may be required to provide a bond, and must have a current contractor's license and insurance meeting ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement.

If you are interested in submitting a bid for this project, please fax or email your scopes, including Inclusions and Exclusions as soon as possible. Please get your quote to ACC no later than 10:00AM on bid day if possible.

Should you have any questions regarding this bid, you may contact the project's estimator, Andrew Keough by calling (707) 746-8028 x422 or by email at akeough@accbuilt.com. We are an Equal Opportunity Employer.

American Civil Constructors West Coast, Inc.

2990 Bay Vista Court
Suite D
Benicia, CA 94510

Phone: (707) 746-8028 ext. 443 Fax: (707) 747-0593

Jennifer Rozenkowski
jrozenkowski@accbuilt.com

Published on 7/20/2015 1:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

[SECURITY](#)

[PRIVACY
STATEMENT](#)

[TERMS
OF USE](#)

©Copyright 2015, Weekly Bid Flash All Rights Reserved

Date Of Advertisement: Jul 20, 2015

American Civil Constructors West Coast, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified

DBE

sub-contractors and/or material suppliers for the following project:

04-0J2904 Spot Blast Clean, Paint Steel Elements, and Perform Work in Building
Alameda County In Alameda At San Leandro Bay Bridge And At San Leandro Bay Bike Bridge
Located in Alameda County, CA

Owner: Caltrans

Bid Date: Aug 25, 2015 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Sub Trades needed include, but are not limited to: Lead Compliance Plan • Construction Area Signs • Traffic Control System • PCMS Board Management • Prepare WPCP Plan • Work Area Monitoring (Bridge) • Remove Roadside Sign • Remove Sign Structure • Repair Steel Bridge System • Furnish Single Sheet Aluminum Sign • Roadside Sign-One Post • Install Sign Panel (Marine) • Reinforced Recycled Plastic Lumber • Paint Structural Steel (Existing Bridge) • Clean and Paint Structural Steel • Spot Blast Clean and Paint Undercoat • Misc. Metal (Bridge), Arch Span Balance • Building Work • Construction Rentals • Misc. Construction Supplies. We will also consider subcontracting other scopes of work to interested companies.

Bid documents can be viewed at or obtained from:

Plans and Specs for the above-referenced project can be reviewed online at Caltrans website
http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php or at the office of ACC West Coast Inc.
2990 Bay Vista Ct, Benicia CA 94510 between the hours of 8:00 am and 4:00 pm.

ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond, and must have a current contractor's license and insurance meeting ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. If you are interested in submitting a bid for this project, please fax or email your scopes, including Inclusions and Exclusions as soon as possible. Please get your quote to ACC no later than 10:00AM on bid day if possible. Should you have any questions regarding this bid, you may contact the project's estimator, Andrew Keough by calling (707) 746-8028 x422 or by email at akeough@accbuilt.com. We are an Equal Opportunity Employer.

American Civil Constructors West Coast, Inc.

2990 Bay Vista Court
Benicia, CA 94510

Phone: (707) 746-8028 Fax:

Email: jrozenkowski@accbuilt.com

Jennifer Rozenkowski

Published Jul 20, 2015 on

Construction Bid Source a Trade and Focus Publication

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date

© 1992 - 2015 Construction Bid Source | Toll Free: (888)786-9450

Date Of Advertisement: Jul 20, 2015

American Civil Constructors West Coast, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified

DBE

sub-contractors and/or material suppliers for the following project:

04-0J2904 Spot Blast Clean, Paint Steel Elements, and Perform Work in Building
Alameda County In Alameda At San Leandro Bay Bridge And At San Leandro Bay Bike Bridge
Located in County, CA

Owner: Caltrans

Bid Date: Aug 04, 2015 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Sub Trades needed include, but are not limited to: Lead Compliance Plan • Construction Area Signs • Traffic Control System • PCMS Board Management • Prepare WPCP Plan • Work Area Monitoring (Bridge) • Remove Roadside Sign • Remove Sign Structure • Repair Steel Bridge System • Furnish Single Sheet Aluminum Sign • Roadside Sign-One Post • Install Sign Panel (Marine) • Reinforced Recycled Plastic Lumbe Paint Structural Steel (Existing Bridge) • Clean and Paint Structural Steel • Spot Blast Clean and Paint Undercoat • Misc. Metal (Bridge), Ac Span Balance • Building Work • Construction Rentals • Misc. Construction Supplies. We will also consider subcontracting other scopes of w interested companies.

Bid documents can be viewed at or obtained from:

Plans and Specs for the above-referenced project can be reviewed online at Caltrans website
http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php or at the office of ACC West Coast Inc.
2990 Bay Vista Ct, Benicia CA 94510 between the hours of 8:00 am and 4:00 pm.

ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond, and must have a current contractor's license and insurance meeting ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. If you are interested in submitting a bid for this project, please fax or email your scopes, including Inclusions and Exclusions as soon as possible. Please get your quote to ACC no later than 10:00AM on bid day if possible. Should you have any questions regarding this bid, you may contact the project's estimator, Andrew Keough by calling (707) 746-8028 x422 or by email at akeough@accbuilt.com. We are an Equal Opportunity Employer.

American Civil Constructors West Coast, Inc.

2990 Bay Vista Court
Benicia, CA 94510

Phone: (707) 746-8028 **Fax:**

Email: jrozenkowski@accbuilt.com
Jennifer Rozenkowski

Published Jul 20, 2015 on

Construction Bid Source a Trade and Focus Publication

located at <http://www.constructionbidsource.com> (<http://www.constructionbidsource.com>)

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date

© 1992 - 2015 Construction Bid Source | Toll Free: (888)786-9450

[Back To Query Form](#)

Mon Jul 20 15:47:41 PDT 2015

Query Criteria

District: 04

Work Codes: C0655 STEEL SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8773 Construction Management - Highway, Street and Bridge Construction C8791 Environmental - Air Quality C8851 Lead Compliance C8852 SWPPP Planning C9846 ADDITIONS, ALTERATIONS OR REPAIRS

Firm Type: DBE

163 items found, displaying 1 to 20. [\[First/Prev\]](#) [1](#), [2](#), [3](#), [4](#), [5](#), [6](#), [7](#), [8](#) [\[Next/Last\]](#)

| <u>Firm ID</u> | <u>Firm/DBA Name</u> | <u>Address</u> | <u>Addr</u> | <u>City</u> | <u>State</u> | <u>Zip</u> | <u>Zp</u> | <u>Mailing Address Line1</u> | <u>Mailing Address Line2</u> | <u>City</u> | <u>State</u> | <u>Mailing Zip Code1</u> | <u>Mailing Zip Code2</u> | <u>Certification Type</u> | <u>EMail</u> | <u>Contact Name</u> | <u>Area Code</u> | <u>Phone Number</u> | <u>Alt Area Code</u> | <u>Alt Phone Number</u> | <u>Fax Area Code</u> | <u>Fax Area Code</u> | <u>Agency</u> |
|----------------|---------------------------------|--------------------------------|-------------|----------------|--------------|------------|-----------|-------------------------------|------------------------------|-------------|--------------|--------------------------|--------------------------|---------------------------|---------------|---------------------|------------------|---------------------|----------------------|-------------------------|----------------------|----------------------|----------------------------------|
| 5270 | A B S L CONSTRUCTION | 29393 PACIFIC ST | | HAYWARD | CA | 94544 | | | | | | | | DBE | daryl@absl... | LUIS M. AL... | 510 | 727-0900 | | | 510 | 727-0910 | DEPARTM TRANSP |
| 40592 | A PLUS SIGNS, INC. | 4379 N. BRAWLEY | | FRESNO | CA | 93722 | | | | | | | | DBE | pacheco@14... | CHRIS PACH... | 559 | 275-0700 | | | 559 | 275-7482 | CITY OF FI |
| 32142 | A-1 ORNAMENTAL IRON WORKS, INC. | 4637 E. WHITE AVENUE | | FRESNO | CA | 93702 | | 4637 E. WHITE AVENUE | | FRESNO | CA | 93702 | | DBE | a1omiron@... | ALFREDO AR... | 559 | 251-1447 | | | 559 | 251-4169 | CITY OF FI |
| 37357 | ADANTA, INC | 828 SCHOOL STREET | | NAPA | CA | 94559 | | 828 SCHOOL STREET | | NAPA | CA | 94559 | | DBE | kimberlypa... | KIMBERLY P... | 707 | 709-8894 | | | 707 | 736-8368 | DEPARTM TRANSP |
| 34145 | ADH TECHNICAL SERVICES, INC. | 3065 PORTER STREET, SUITE 101 | | SOQUEL | CA | 95073 | | 3065 PORTER STREET, SUITE 101 | | SOQUEL | CA | 95073 | | DBE | adh@adhenv... | null ALESS... | 831 | 477-2003 | | | 831 | 477-0895 | SAN MAT COUNTY DISTRICT (SAMTRAI |
| 42023 | AHTNA DESIGN-BUILD, INC | 3200 EL CAMINO REAL, SUITE 240 | | IRVINE | CA | 92602 | | | | | | | | DBE | corourke@a... | CRAIG O'RO... | 714 | 824-3471 | 916 | 372-2000 | 714 | 824-3474 | DEPARTM TRANSP |
| 16345 | ALERT-O-LITE, INC | 2379 S G STREET | | FRESNO | CA | 93721 | | P.O. BOX 12224 | | FRESNO | CA | 93777 | 2224 | DBE | debbieh@al... | DEBBIE HUN... | 559 | 453-2474 | | | 559 | 453-3250 | CITY OF FI |
| 41902 | ALFRED CIVIL ENGINEERING, INC | 7604 SOQUEL WAY | | CITRUS HEIGHTS | CA | 95610 | | | | | | | | DBE | touray@alf... | BORI A. TO... | 916 | 235-3967 | 916 | 241-5309 | 916 | | DEPARTM TRANSP |
| 33825 | AMERICAN STEEL PLACERS, INC. | 603 S. ARROWHEAD AVENUE | | SAN BERNARDINO | CA | 92408 | | | | | | | | DBE | Rusty@stee... | RUSSELL RO... | 909 | 884-6031 | | | 909 | 433-9150 | LOS ANGE COUNTY I TRANSP AUTHORT |
| 36950 | AMERICAN UTILITY PRODUCTS | 1557 CANYON MEADOWS LANE | | GLENDDORA | CA | 91740 | | | | | | | | DBE | sanjay.pan... | SANJAY PAN... | 626 | 335-2753 | | | 626 | 335-9797 | LOS ANGE COUNTY I TRANSP AUTHORT |
| 36202 | AMO CONSTRUCTION | 417 CALLE ROBLES | | SAN CLEMENTE | CA | 92672 | | | | | | | | DBE | Josie@Cate... | JOSIE RIET... | 949 | 492-4149 | | | 949 | 481-0245 | CITY OF LI ANGELES |

| Firm ID | Firm/DBA Name | Address | Addr | City | State | Zip | Zip | Mailing Address Line1 | Mailing Address Line2 | City | State | Mailing Zip Code1 | Mailing Zip Code2 | Certification Type | E-Mail | Contact Name | Area Code | Phone Number | Alt Area Code | Alt Phone Number | Fax Area Code | Fax Area Code | Agency |
|---------|--|-----------------------------------|------|--------------------|-------|-------|--------------|-----------------------|-----------------------|----------------|-------|-------------------|-------------------|--------------------|---------------|---------------|-----------|--------------|---------------|------------------|---------------|---------------|------------------------------------|
| 35033 | ANDERSON BURTON CONSTRUCTION | 1131 EL CAMINO REAL | | ARROYO GRANDE | CA | 93420 | | | | | | | | DBE | info@ander... | JONI ANDER... | 805 | 481-5096 | | | 805 | 473-8890 | DEPARTM TRANSP |
| 2768 | ANIL VERMA ASSOCIATES, INC | 444 S. FLOWER STREET, SUITE 1688 | | LOS ANGELES | CA | 90071 | | | | | | | | DBE | anilverma@... | ANIL VERMA | 213 | 624-6908 | | | 213 | 624-1188 | LOS ANGE COUNTY I TRANSP AUTHORITY |
| 37715 | APADANA ENGINEERING, INC. | 5 THOMAS MELLON CIRCLE, SUITE 154 | | SAN FRANCISCO | CA | 94134 | | | | | | | | DBE | apadana1@s... | SOPIDA SIA... | 415 | 300-6600 | | | 415 | 467-7721 | SAN FRAN MUNICIPAL TRANSP AGENCY |
| 38334 | APPIAN UDBE SWPPPS | 5780 OLINDA ROAD | | EL SOBRANTE | CA | 94803 | | | | | | | | DBE | tomkoprek@... | NICOLE KOP... | 510 | 375-1927 | | | 510 | 222-0972 | BAY AREA TRANSIT (BART) |
| 39628 | AREA REMODELING AND CONSTRUCTION, INC. | 8896 13TH AVENUE | | HANFORD | CA | 93230 | | | | | | | | DBE | mrmikeagar... | SYLVIA/MIK... | 559 | 709-2732 | | | | | CITY OF FI |
| 41715 | ASSOCIATED CONSTRUCTION SERVICES GROUP | 8531 WELLSFORD PLACE, UNIT E | | SANTA FE SPRINGS | CA | 90670 | | | | | | | | DBE | darrel@acs... | DARREL ALE... | 562 | 464-0880 | 562 | 556-6492 | 562 | 464-0884 | DEPARTM TRANSP |
| 13602 | AUSTIN ENTERPRISE | 13421 SNOW ROAD | | BAKERSFIELD | CA | 93314 | PO BOX 81926 | | | BAKERSFIELD CA | | 93380 | | DBE | paustin@au... | PATTI AUST... | 661 | 589-1001 | | | 661 | 589-9509 | CITY OF LI ANGELES |
| 42810 | AYCE CONSULTING ENGINEERS, INC. | 9 CHAPARRAL COURT | | RCHO STA MARGARITA | CA | 92688 | | | | | | | | DBE | woo@aycein... | DAVID WOO | 949 | 388-1515 | | | | | LOS ANGE COUNTY I TRANSP AUTHORITY |
| 39729 | AZUL WORKS INC | 1555 YOSEMITE AVENUE, SUITE NO. 2 | | SAN FRANCISCO | CA | 94124 | | | | | | | | DBE | rocio@azul... | SANDRA ROC... | 415 | 558-1507 | | | 415 | 558-1556 | SAN FRAN MUNICIPAL TRANSP AGENCY |

Export options: [CSV](#) | [Excel](#) | [XML](#)

| 04-012904 Bid Items | Work Code | Category | Description | License Requirement | NAICS Code(s) |
|------------------------|-----------|--|---|--|---|
| 19 | C0655 | STEEL SUPPLIER | This industry comprises establishments primarily engaged in the merchant wholesale distribution of products of the primary metals industries. Service centers maintain | NO LICENSE REQUIRED - Must own and operate a distribution equipment; supplementing of own | 423510 - Metal Service Centers and Other Metal Merchant Wholesalers |
| 2 | C1200 | CONSTRUCTION AREA SIGNS | Places traffic equipment at a construction site. Places the construction zone signs on side of the road. | C-31 Construction Zone Traffic Control Contractor - CSLB | 561990 - All other Support Services 238990 - All Other Specialty Trade Contractors |
| 3,4 | C1201 | TRAFFIC CONTROL SYSTEM | The person putting the orange cones or large barrels out at a construction site. Places the big orange construction zone signs on side of the road. | C-31 Construction Zone Traffic Control Contractor - CSLB | 561990 - All other Support Services 238990 - All Other Specialty Trade Contractors |
| 8,9,11-13 | C5601 | SIGN STRUCTURE | Overhead sign structures including; truss, box beam-closed truss, tubular, lightweight and bridge mounted. | C-51 Structural Steel Contractor OR A- General Engineer - CSLB | 238120 - Structural Steel and Precast Concrete Contractors |
| 8,9,11-13 | C5620 | ROADSIDE SIGN | Fabricates & installs all types of non electrical signs; including post or pole supported signs or attached to structures. | D-42 Non Electrical Sign Installation OR A- General Engineer- CSLB | 238990 - All Other Specialty Trade Contractors |
| 15-18 | C5900 | CLEAN & PAINT STEEL | A painting and decorating contractor prepares by scraping, sandblasting or other means and applies any of the following: paints, papers, textures, fabrics, pigments, oils, turpentine, | C-33 Painting and Decorating Contractor - CSLB | 238320 - Painting and Wall Covering Contractor |
| 10 | C7500 | MISC IRON & STEEL FRAME, COVER & GRATE | Expansion joint armor in steel structures, bearing assemblies, equalizing bolts and expansion joint armor in concrete structures | C-51 Structural Steel Contractor OR A- General Engineer - CSLB | 238120 - Structural Steel and Precast Concrete Contractors |
| 5 | C8773 | CONSTRUCTION MANAGEMENT - HIGHWAY, STREET, AND BRIDGE CONSTRUCTION | Firm that coordinates, directs, assists, advises, facilitates, estimates, reviews and reports on construction projects, but does not perform the physical building of the work. | Architect - California Architects Board OR Professional Engineer - California Board for Professional | 541310 - Architectural Services 541330 - Engineering Services 237310 - Highway, Street and Bridge |
| 7 | C8791 | ENVIRONMENTAL - AIR QUALITY | Involves; ambient air monitoring, emission inventories, air quality and emission modeling and impact analysis. | California Environmental Protection Agency- Air Resources Board | 541620 - Environmental Consulting Services |
| 1 | C8851 | LEAD COMPLIANCE | Prepare a work plan to prevent or minimize worker exposure to lead, while handling and managing earth material, plant debris, traffic stripe residue and pavement marking | Industrial Hygienist | 541620 - Environmental Consulting Services |
| 6 | C8852 | SWPPP PLANNING | Develops and implements a storm water pollution prevention plan on construction sites to prevent storm water runoffs from being contaminated | QSP/QSD Certification | 541620 - Environmental Consulting Services |
| 21 | C9846 | ADDITIONS, ALTERATIONS OR REPAIRS | Any work performed on an existing building. | B-General Building Contractor - CSLB | 236118 - Residential Remodelers |

Attachment Five

Good Faith Effort - Part 5. Plans/Specs/Contract Requirement Assistance

*American Civil Constructors West Coast, Inc., dba ACC West Coast
Caltrans Contract No. 04-0J2904*

ACC's advertisements, both printed and electronic, as well as our email solicitations offer the following:

*Plans and Specs for the above-referenced project can be reviewed online at Caltrans website
http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php or at the office of ACC West Coast Inc. 2990
Bay Vista Ct, Benicia CA 94510 between the hours of 8:00 am and 4:00 pm.*

Subcontractors may be required to provide a bond, and must have a current contractor's license and insurance meeting ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement.

If you are interested in submitting a bid for this project, please fax or email your scopes, including Inclusions and Exclusions as soon as possible. Please get your quote to ACC no later than 10:00AM on bid day if possible.

Should you have any questions regarding this bid, you may contact the project's estimator, Andrew Keough by calling (707) 746-8028 x422 or by email at akeough@accbuilt.com. We are an Equal Opportunity Employer.

DBE's Assisted: **No DBEs requested assistance from ACC.**

Information Provided: **No DBE's requested additional information from ACC.**

Date of Contact: **N/A**

(See Copy of Email Transmittal in Attachment 2, and Proof of Ad Copies in Attachment 4)

Attachment Six

Good Faith Effort - Part 6. Bonding/Lines of Credit/Insurance

*American Civil Constructors West Coast, Inc., dba ACC West Coast
Caltrans Contract No. 04-0J2904*

ACC's advertisements, both printed and electronic, as well as our email solicitations offer the following:

*ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. **Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials.***

DBE's Assisted: No DBEs requested assistance from ACC.

Information Provided: No DBE's requested additional information from ACC.

Date of Contact: N/A

(See Copy of Email Transmittal in Attachment 2, and Proof of Ad Copies in Attachment 4)

Attachment Seven

Good Faith Effort - Part 7. Equipment/ Supplies/Materials & Related Assistance
American Civil Constructors West Coast, Inc., dba ACC West Coast
Caltrans Contract No. 04-0J2904

ACC's advertisements, both printed and electronic, as well as our email solicitations offer the following:

*ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, **obtaining necessary equipment, supplies and/or materials.***

DBE's Assisted: **No DBEs requested assistance from ACC.**

Information Provided: **No DBE's requested additional information from ACC.**

Date of Contact: **N/A**

(See Copy of Email Transmittal in Attachment 2, and Proof of Ad Copies in Attachment 4)

Attachment Eight

Good Faith Effort - Part 8. Agencies Contacted

American Civil Constructors West Coast, Inc., dba ACC West Coast

Caltrans Contract No. 04-0J2904

| Name of Agency | Date of Contact |
|---|------------------------|
| http://www.dot.ca.gov/hq/bep/find_certified.htm | 07/20/15 |
| Construction Bid Source Interactive (Focus) & Construction Bid Source (Trade) | 07/20/15 thru 08/25/15 |
| The Weekly Bid Flash & The Construction Star (Trade & Focus Ads) | 07/20/15 thru 08/04/15 |

(See Attachment 4 for Proof of Publication)

Attachment Nine

Good Faith Effort - Part 9. Additional Data to Support GFE

*American Civil Constructors West Coast, Inc., dba ACC West Coast
Caltrans Contract No. 04-0J2904*

- 1. 10/5/10 - Attended Construction Contractor-Subcontractor Outreach Event, on behalf of Business Outreach Committee (BOC), a consortium of Bay Area transit and transportation agencies with small disadvantaged business enterprise (DBE) programs, Hosted by: San Mateo County Transit District, Business Outreach Committee.**
- 2. 2/17/11 - Attended a Contractor Outreach for Prime Contractors, Sub-Contractors, Small Businesses and DVBE's, Hosted by: Caltrans**
- 3. 8/29/13 - Attended Caltrans Sacramento Viaduct Design-Build DBE/Small-Business Outreach meeting, set up a booth and spoke with/received contact information from a good number of disadvantaged businesses.**

(Copy of BOC/Invites attached.)



CALIFORNIA DEPARTMENT OF TRANSPORTATION

A Sneak Preview of Caltrans District 4 Construction Projects

Contractor Outreach for Prime Contractors, Sub-contractors, Small Businesses and DVBEs

- Proposed service contracts valued at \$250,000.00 and under, which are targeted specifically for small businesses will be presented.
- Other large construction projects will be presented as well. Approximately 48 projects valued at \$450 million will be advertised within the next four months.
- Various Small Business Lending Institutions will be giving presentations on loan opportunities.

Where: Elihu M. Harris State Building
1515 Clay St., Room 1, Oakland, CA 94607

Date: Thursday, February 17, 2011

Time: 10:00 am – 1:00 pm
(Pre-registration Preferred)

Please Pre-register by Tuesday, February 15, 2011
by fax to 510.286.7015

or mail to Caltrans - District 4, Small Business Office, MS 12K, P.O. 23660, Oakland, CA 94623-0660

For questions contact: adriana_harris@dot.ca.gov

Name Jennifer Rozenkowski

Company American Civil Constructors West Coast, Inc

Address 3701 Mallard Drive City Benicia State CA Zip 94510

Phone 707-746-8028 #443 Email Jrozenkowski@accbuilt.com

SBE/DVBE Certification # N/A # of Attendees 1

Area of Specialty Bridge Rehabilitation



Caltrans Small Business Public Contact Hotline: 510.286.7096

email to Adriana 1:00pm 1/31/11

Jennifer Rozenkowski

From: Lee, Raymond [LeeR@samtrans.com]
Sent: Monday, September 27, 2010 11:34 AM
To: 'Outreach@californiaucp.com'
Subject: INVITATION - Construction Contractor-Subcontractor Outreach Event
Attachments: ConstructionOutreachInvitation.pdf

Follow Up Flag: Follow up
Flag Status: Flagged



INVITATION

Construction Contractor-
Subcontractor Outreach Event
October 5, 2010

Dear Contractor:

On behalf of the Business Outreach Committee (BOC), a consortium of Bay Area transit and transportation agencies with small disadvantaged business enterprise (DBE) programs, I invite you to join us on October 5, 2010, in the Atrium of the San Francisco Municipal Transportation Agency (SFMTA/MUNI), 1 South Van Ness Avenue, San Francisco, California, from 4 p.m. to 7 p.m. to hear about upcoming construction projects in and around the Bay Area and meet with prime contractors and agency personnel.

The Business Outreach Committee's mission is to assist disadvantaged business enterprises and other small and/or local companies with expansion of their businesses by developing relationships with transit agency staffs and the contracting community of the San Francisco Bay Area. This event will focus on helping the construction subcontracting community build effective relationships with primes, and facilitate the introduction and matchmaking of small and disadvantaged businesses with prime contractors who bid and perform on major transportation projects in Northern California. Don't miss this opportunity to meet key decision makers!

Enclosed is a registration form. Please RSVP by **October 1, 2010** to Gail Jackson via fax at (415) 257-4555 or e-mail at GJackson@goldengate.org. For further information or questions, please contact her at (415) 257-4581. We hope you will join us for this worthy event.

Very truly yours,

BUSINESS OUTREACH COMMITTEE

Raymond Lee
DBE Officer
San Mateo County Transit District
Peninsula Corridor Joint Powers Board
1250 San Carlos Avenue
San Carlos, CA 94070

(650) 508-7939

The BOC is a consortium comprised of Metropolitan Transportation Commission (MTC); San Francisco Municipal Transportation Agency (SFMTA); San Francisco Bay Area Rapid Transit District (BART); Santa Clara Valley Transportation Authority (VTA); San Mateo County Transit District (SamTrans)/Peninsula Corridor Joint Powers Board (Caltrain); Golden Gate Bridge, Highway and Transportation District (GGBHTD); Alameda-Contra Costa Transit District (AC Transit); Central Contra Costa Transit Authority (County Connection); Alameda County Congestion Management Agency (AACMA); Alameda County Transportation Improvement Authority (ACTIA); City of Rio Vista (Delta Breeze); Transbay Joint Powers Authority (TJPA); Western Contra Costa Transit Authority (Westcat); and Water Emergency Transportation Authority (WETA).

Bay Area Transportation Construction Projects

Construction Contractor & Subcontractor Outreach Event

You Are Invited! The Bay Area Transportation Business Outreach Committee (BOC) (a consortium of transportation agencies) invites you to its Construction Outreach event.

Why should you attend?

- Learn about upcoming construction projects from transportation agencies in and around the Bay Area
- Hear advice on best practices for subcontractors
- NETWORK with prime contractors, subcontractors, and agency personnel.

Don't miss this opportunity to join us & meet key decision makers!


Tuesday, October 5, 2010
4:00 p.m. to 7:00 p.m.

**SF Municipal Transportation Agency
Atrium
1 South Van Ness Avenue, San Francisco, CA**

To register, please return the attached form by fax or email:
Fax: (415) 257-4555 • Email: GJackson@goldengate.org



The County Connection



Business Outreach Committee
c/o San Mateo County Transit District
Peninsula Corridor Joint Powers Board (Caltrain)
1250 San Carlos Avenue
San Carlos, CA 94070-1306
More Info: (650) 508-7939

Jennifer Rozenkowski

From: Liza Whitmore <liza.whitmore@dot.ca.gov>
Sent: Friday, August 30, 2013 11:46 AM
To: Viaduct MPB Mtg Attendees
Subject: List of Attendees
Attachments: Attendee List ViaductMPB Mtg 29Aug13.xlsx

Follow Up Flag: Follow up
Flag Status: Flagged

Hello all,

Thank you for attending yesterday's Mandatory PreBid Meeting. It was very nice to hear from so many of you that you found the event to be a valuable use of your time.

The attendee list is attached for your information and future networking. Please let me know if I can ever be of assistance!

(See attached file: Attendee List ViaductMPB Mtg 29Aug13.xlsx)

"Small Business is Smart Business"
Liza Whitmore, Small Business Liaison
Caltrans - District 3
703 B Street
Marysville, CA 95901
Office: (530) 741-4222
Fax: (530) 741-4101
Liza_Whitmore@dot.ca.gov

Caltrans Mandatory PreBid Meeting 03-2F21U4 29 August 2013
Sacramento River Viaduct and West End Viaduct Bridge Deck Rehabilitation
List of Attendees

| Company | Attendee | Title | Address | Email | Phone | Cert Types |
|---|--|--------------------------|--|--|----------------|------------|
| American Civil Constructors | Jeff Foerste | President | 3701 Mallard Drive Benicia, CA | jfoerste@ACCbuilt.com | | * |
| American Civil Constructors | Jennifer Rozenkowski | Estimating Administrator | 3701 Mallard Drive Benicia, CA 94510 | jrozenkowski@ACCbuilt.com | 707-746-8028 | |
| Bay Line Construction | Juan C. Arrequin | Project Manager | 1635 4th Street Berkeley CA 94710 | jcbayline@sbcglobal.net | (510) 527-1000 | SB DBE |
| Caltrans | Alicia Sequeira | Statewide SB Coordinator | 1823 14th St. Sacramento CA 95811 | alicia.sequeira@ydot.ca.gov | | |
| collins general conctruction | steven sharon collins | contractor | 5543 danjac cir sacto. ca. 95822 | collinsconst531@gmail.com | 916 868-7136 | |
| Derivi Construction & Architecture Inc. (DCA) | Christina D. B. Frankel AIA LEED GA | Principal/Architect | 924 N. Yosemite Street Stockton CA 95203 | cfrankel@dcaia.com | 209.462.2873 | SB DBE |
| Derivi Construction & Architecture Inc. (DCA) | Brad Nelson | Landscape Architect | 924 N. Yosemite Street Stockton CA 95203 | bnelson@dcaia.com | 209.462.2873 | SB DBE |
| Dokken Engineering | Rick Liptak | | 110 Blue Ravine Rd. Folsom, CA 95630 | rliptak@dokkenengineering.com | 916-649-4504 | * |
| GrassRoots Environmental | Debra Lilly | Environmental Manager | 2121 Natomas Crossing Drive Suite 200-122 | debra.lilly@grassrootsenv.com | 9166473773 | SB DBE |
| Greens Landscaping Design and Construction | David Bayat | President & Owner | 1431 Finley Rd. Pleasanton CA 94588 | david@greens-landscaping.com | 925-248-0260 | SB |
| HB+A Architects | Hafsa Burt | President | 2811 Castro Valley Blvd. Suite 109 Castro Valley CA. 94546 | hburt@hbaarchitects.com | 4157021609 | SB DBE |
| Independent Structures Inc. | Mike Hanks | General Manager | 8490 Hartmeyer Lane Redding Ca. 96002 | mhanks@indstructures.com | 530-941-9006 | SB |
| Inspection Services | Beth Power | | 1798 University Ave Berkeley, CA | bpower@inspectionsservices.com | 916-698-6344 | SB DBE |
| Kjeldsen Sinnock & Neudeck Inc. | Kris Nehmer | Land Surveying Manager | 1355 Halyard Dr. Suite 180 West Sacramento CA 95691 | knehmer@ksninc.com | | SB |
| Mars Burnside Engineering | Mars Burnside | Owner | 11008 Rainbow River Ct Rancho Cordova CA 95670 | mars@mbengineering.net | 916 838 2501 | |
| Martinez/Mars Burnside Electrical Engineering | Luis Martinez | | 12218 Cedar Bog Way Rancho Cordova, CA | luis@mbengineering.net | 916-204-9434 | SB |
| Marriott Cal Expo | Louise Brener | | 1782 Tribute Road Sacramento, CA | LouiseBrener@marriott.com | ? | |
| Martin General Engineering Inc | Adrian MARTin | Project Manager | 12485 Quicksilver Drive Rancho Cordova CA 95742 | amartin@martingeneral.net | 916-355-8101 | SB DBE |
| Nor Cal Performance | Kristi Wegat | Owner | 2511 Evergreen Avei. West Sac. CA 95691 | kristi@norcalperformance.com | 916-372-5438 | SB |
| Nor Cal Performance | Marie Powning | Outside Salesperson | 2511 Evergreen Ave. West Sac. CA 95691 | marie@norcalperformance.com | 916-372-5438 | SB |

