Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-151614

BID AMOUNT: $ 5,549,669.40

BID OPENING DATE: 11/27/18

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 14%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	7	$2,600,180.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
4, 9, 108, 109,	CAS, Roadside Signs	C1200	Schotka Construction, Inc.	$69,040.00
111 - 124	Channelizers, Delineators,	C5620	5555 Napa-Vallejo Hwy	
	Markers		American Canyon, CA 94503	
			(707) 265-6977	
			Cert #33099	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ See last

See last %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-29-18
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

2018 NOV 30 PM 3:19

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
04-151614

Name of DBE business:
Schotka Construction, Inc.

Name of DBE representative:
Diane Schotka

DBE certification number:
33099

Name of bidder:
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Thomas Smith, Estimating Manager

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
4, 9, 108, 109,	CAS, Roadside Signs	$69,040.00
111 - 124	Channelizers, Delineators,	
	Markers	
	Total	$69,040.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Diane A Schotka
Signature of DBE's authorized representative:

Diane Schotka
Printed name of DBE's authorized representative:

President
Title of DBE's authorized representative:

11/29/18
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Schotka Construction, Inc.

Project: Hwy 101 Ramp Metering, Marin County 04-151614 **REVISED**
Bid date: November 27, 2018

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
4	**Construction Area Signs**	**1 LS**	**$23,000.00**	**$23,000.00**
9	**Channelizer surf mounted**	**140 EA**	**$30.00**	**$ 4,200.00**
108	**Delineator Class I**	**49 EA**	**$45.00**	**$ 2,205.00**
109	**Guard Railing Delineator**	**3 EA**	**$25.00**	**$ 75.00**
111	**Object Marker L-1**	**1 EA**	**$50.00**	**$ 50.00**
112	**Remove Roadside Sign**	**10 EA**	**$100.00**	**$ 1,000.00**
113	**Remove Roadside Sign SSBM**	**2 EA**	**$100.00**	**$ 200.00**
114	**Furnish SS Sign .063 unfr**	**150 SQFT**	**$15.00**	**$ 2,250.00**
115	**Furnish SS Sign .063 unfr type XI**	**340 SQFT**	**$15.00**	**$ 5,100.00**
116	**Furnish SS Sign .080 unfr**	**140 SQFT**	**$15.00**	**$ 2,100.00**
117	**Furnish SS Sign .080 unfr type XI**	**50 SQFT**	**$15.00**	**$ 750.00**
118	**Furnish SS Sign .063 fr type XI**	**12 SQFT**	**$15.00**	**$ 180.00**
119	**Furnish SS Sign .080 fr type XI**	**25 SQFT**	**$15.00**	**$ 375.00**
120	**Retroreflective Sheeting Type XI**	**420 SQFT**	**$6.50**	**$ 2,730.00**
121	**Roadside Sign one post**	**25 EA**	**$265.00**	**$ 6,625.00**
122	**Roadside Sign two post**	**1 EA**	**$500.00**	**$ 500.00**
123	**Install Signs SSBM**	**36 EA**	**$200.00**	**$ 7,200.00**
124	**Install Sign Mast Arm Hanger**	**15 EA**	**$700.00**	**$10,500.00**

Exclusions/ Conditions:

1. Price does not include bond.
2. Max insurance limits GL and Auto $1mil + $1 mil excess.
3. Require 3 weeks notice prior to mobilization.
4. Items 121 – 123 must be taken together.
5. Items 9 & 12 must be taken together.
6. Permanent signs installed prior to improvements or provide blockouts.
7. Item 124 Contractor to provide lift equipment & Traffic Control.
8. **Contractor to pay for sign panels upon delivery per invoice.**
9. Item 4 includes:
   covering signs upon installation only
   signs indicated on CS & SC Plans
   Excludes Project Info signs.
   No CMS boards, No daily traffic control
10. Excludes: Traffic control , overhead & mast arm signs
    Handling/testing/disposal of contaminated or hazardous materials
    Health & Safety Plan, Permits, fees, inspections, testing,
    survey, offhaul spoils, contaminated materials
    Permanent or temporary striping, Changeable Message Signs
    Temporary placement or reset or permanent signs
11. Retention to be held at same rate of prime contractor.
12. Two addenda acknowledged.
13. This proposal is good for thirty (60) days and is to be included in any subcontract.
14. Our license number is 723309 exp.8/31/2020, DIR #1000002520.
15. We are a union contractor.

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)
Contact person: Diane Schotka email: dschotka@aol.com Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

Back To Query Form

Search Returned 1 Records

Thu Nov 29 08:56:45 PST 2018

Query Criteria
Certification Types: DBE
DBA Name: schotka

Firm ID	33099
DBA Name	SCHOTKA CONSTRUCTION INC
Firm Name	SCHOTKA CONSTRUCTION_INC
Address Line1	5555 NAPA VALLEJO HWY
Address Line2	
City	AMERICAN CANYON
State	CA
Zip Code1	94503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dschotka@aol.com
Contact Name	DIANE SCHOTKA
Area Code	707
Phone Number	265-6977
Extension	
Alt Area Code	707
Alt Phone Number	396-2736
Extension	
Fax Area Code	707
Fax Phone Number	265-6856
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;
Districts	01; 03; 04; 09;
DBE NAICS	237990; 238110; 238120; 238910; 238990;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1200 CONSTRUCTION AREA SIGNS; C1930 STRUCTURE BACKFILL; C5601 SIGN STRUCTURE;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;

Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-151614

BID AMOUNT:
$ 5,549,669.40

BID OPENING DATE:
11/27/18

BIDDER'S NAME:
Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %:
14%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	7	$2,600,180.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
83 - partial	Precast Inlet Supplier	C1522	GR Sundberg, Inc.	$37,649.60
104 - partial	Misc. Iron & Steel		5211 Boyd Rd.	
	Supplier		Arcata, CA 95521	
			(707) 825-6565	
			Cert #31060	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last
	See last %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-29-18
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
04-151614

Name of DBE business:
GR Sundberg, Inc.

Name of DBE representative:
Ronald Wallace

DBE certification number:
31060

Name of bidder:
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Thomas Smith, Estimating Manager

Date:
11/29/18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
83 - partial	Precast Inlet Supplier	$37,649.60
104 - partial	Misc. Iron & Steel	
	Supplier	
	Total	$37,649.60

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Ronald Wallace
Printed name of DBE's authorized representative:

Estimator
Title of DBE's authorized representative:

11-29-18
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GRADING • PAVING • EXCAVATING • UNDERGROUND UTILITIES

GR Sundberg, Inc.

General Engineering Contractor
CA 732695

5211 Boyd Road, Arcata, CA 95521 (707) 825-6565 Fax (707) 825-6563

Dan@GRSInc.Biz

PROPOSAL / AGREEMENT 04-151614

OWNER: State of California
CONTRACT: 04-151614

PHONE:
FAX:
DATE: 11/26/2018
BID DATE: 11/27/2018

LOCATION: North of Golden Gate Bridge Marin County Hwy 101
Email:
Bidder: various

BID ITEM	Description	UNIT	QTY	$ / UNIT	TOTAL
83F	Structural Concrete	cy	23.6	$ 941.00	$ 22,207.60
104F	Misc. Iron and Steel	lb	6824	$ 1.75	$ 11,942.00
XXX	MOBILIZATION - DELIVERED TO JOBSITE (CAN BE DELETED FROM QUOTE IF YOU PICK UP IN ARCATA, CA.) 1 DROP LOCATION PER LOAD	EA	2	$ 1,750.00	$ 3,500.00
Note:	SALES TAX NOT INCLUDED (7.75%)			Total	$ 37,649.60

TERMS & EXCLUSIONS

1. F.O.B Arcata, CA. Can deliver for above mentioned price.
2. Miscellaneous iron and steel cannot be purchased separately.
3. Installation is by others. This quote is to custom pre-cast and supply to job only.
4. All Units will be two piece minimum, except units with short heights and walls.
5. All Minor Concrete manufactured per 2015 Caltrans Standards and Project Specifications and are subject to engineer's approval
6. A Certificate of Compliance is included.
7. Please contact GRS prior to bid opening if you are interested in breaking out items. This quote cannot be separated without prior authorization from GRS.
8. Owner to secure truck access and unload. Delays in unloading shall be charged at $150 per hour. If multiple drop locations per load occur, there will be a $50 fee per additional drop location.
9. Scheduling of deliveries/pickup are to be agreed upon by Buyer and Seller. At least 1 week notice is required to schedule each delivery.
10. Sales Tax NOT included (Current Sales Tax Rate: 7.75%)
11. Terms: By signing this proposal, Customer agrees to pay for all above described work by the 10th of the month following purchase. A finance charge at the rate of 1 1/2 % per month will be charged on all past due accounts. Payment not dependent upon buyer receiving funds from other sources. Credit cards are not accepted.
12. Due to flucuations in material pricing, our proposal is void after 30 days from above date if no purchase order is received.
13. Please contact Dave Gunderson at 707-496-7305 at least 30 days prior to the start of fabrication.

By: *Ron Wallace*

estimator

Accepted: _____

*** GR Sundberg is a certified DBE, UDBE, and Small Business ***

UDBE # 31060 SBE # 26982

DIR# 1000001216

CA License # 732695

NAICS CODE: 327390
CONCRETE PRODUCT MANUFACTURING

Back To Query Form

Search Returned 1 Records

Thu Nov 29 09:30:03 PST 2018

Query Criteria
Certification Types: DBE
DBA Name: sundberg

Firm ID	31060
DBA Name	GR SUNDBERG, INC.
Firm Name	GR SUNDBERG, INC.
Address Line1	5211 BOYD ROAD
Address Line2	
City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	randy@grsinc.biz
Contact Name	GARTH RANDOLPH SUNDBERG JR.
Area Code	707
Phone Number	825-6565
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	707
Fax Phone Number	825-6563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	08; 12; 23; 53;
Districts	01; 02;
DBE NAICS	237310; 238910; 327390; 532412;
ACDBE NAICS	
Work Codes	C9907 CONSTRUCTION EQUIPMENT RENTAL; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C8501 PAVEMENT MARKER; C1701 DEVELOP WATER SUPPLY; C1910

Licenses	GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING; A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway Improvement Contractor;
ucks	FOR HIRE - 6;
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-151614

BID AMOUNT:
$ 5,549,669.40

BID OPENING DATE:
11/27/18

BIDDER'S NAME:
Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %:
14%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	7	$2,600,180.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
35 - 49,	Landscape & Irrigation	A0780	Lone Star Landscape, Inc.	$102,044.00
51-63,			1910 E. San Martin Ave	
147			San Martin, CA 95046	
			(408) 682-0100	
			Cert #25591	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last
	See last %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-29-18
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
04-151614

Name of DBE business:
Lone Star Landscape, Inc.

Name of DBE representative:

DBE certification number:
25591

Name of bidder:
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Thomas Smith, Estimating Manager

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
35 - 49,	Landscape & Irrigation	$102,044.00
51-63,		
147		
	Total	$102,044.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

R Samaniego

Signature of DBE's authorized representative

Robert Samaniego

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11-29-18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

LONE STAR
LANDSCAPE, INC.

ENTERED

November 27, 2018

Re: 04-151614

Attention: Estimator

We propose to furnish & install, as per plans & specs, the bid items listed below:

General is to provide a finish grade. We acknowledge 2 addenda. We are a Caltrans certified DBE/SBE. #25591. Our DIR number is 1000002345.

Bid Item	Description	Unit	Est Qty	Unit price	Total
35	Roadside Clearing	LS	1	$ 6,500.00	$ 6,500.00
36	Soil Amendment	CY	5.0	$ 500.00	$ 2,500.00
37	Packet Fertilizer	EA	165	$ 4.00	$ 660.00
38	Plant (Group I)	EA	15	$ 100.00	$ 1,500.00
39	Plant (Group B)	EA	40	$ 150.00	$ 6,000.00
40	Plant (Goup U)	EA	14	$ 325.00	$ 4,550.00
41	Plant Establishment Work	LS	1	$ 3,000.00	$ 3,000.00
42	Wood Mulch	CY	12	$ 150.00	$ 1,800.00
43	Foliage Protector	EA	15	$ 100.00	$ 1,500.00
44	Flow Sensor Cable	LS	1	$ 1,500.00	$ 1,500.00
45	Control & Neutral Conductors	LS	1	$ 1,500.00	$ 1,500.00
46	3/4" Remote Control Valve	EA	2	$ 400.00	$ 800.00
47	1" Remote Control Valve	EA	1	$ 500.00	$ 500.00
48	1 1/2" Remote Control Valve	EA	1	$ 600.00	$ 600.00
49	1" Wye Strainer	EA	1	$ 400.00	$ 400.00
51	Certify existing Backflow	EA	1	$ 500.00	$ 500.00
52	1" Backflow Preventer	EA	1	$ 3,500.00	$ 3,500.00
53	Flow Sensor	EA	1	$ 1,500.00	$ 1,500.00
54	Tree Well Assembly	EA	83	$ 60.00	$ 4,980.00
55	1 1/2" Gate Valve	EA	1	$ 750.00	$ 750.00
56	3/4" Plastic Pipe (Sch 40) (Supply Line)	LF	3140	$ 5.00	$ 15,700.00
57	1" Plastic Pipe (Sch 40) (Supply Line)	LF	44	$ 6.00	$ 264.00
58	1 1/2" Plastic Pipe (Sch 40) (Supply Line)	LF	470	$ 7.00	$ 3,290.00
59	Pressure Regulating Valve	EA	1	$ 150.00	$ 150.00
60	Quick Coupling Valve	EA	1	$ 200.00	$ 200.00
61	Ball Valve	EA	1	$ 400.00	$ 400.00
62	PVC Pipe Conduit (Sleeve)	LF	200	$ 30.00	$ 6,000.00
63	8" Welded Steel Pipe Conduit	LF	55	$ 300.00	$ 16,500.00
147	12 Station Irrigation Controller (Wall Mount)	EA	1	$ 15,000.00	$ 15,000.00

CONTINUED

Contractor's License # 463280
P.O. Box 70
San Martin, CA 95046

Phone 408-682-0100
Fax 408-682-0109

We exclude

- Traffic & pedestrian control
- Clearing, grubbing & grading
- Existing tree protection, removal & trimming
- Trenching & boring through paved areas
- Protection & maintenance of existing landscape areas to remain
- Permits, fees & bonds.

If you have any questions, feel free to call me.

Thank you,

Robert Samaniego

Contractor's License # 463280
P.O. Box 70
San Martin, CA 95046

Phone 408-682-0100
Fax 408-682-0109

Back To Query Form

Search Returned 1 Records

Thu Nov 29 09:03:41 PST 2018

Query Criteria
Certification Types: DBE
DBA Name: lone star

Firm ID	25591
DBA Name	LONE STAR LANDSCAPE, INC
Firm Name	LONE STAR LANDSCAPE, INC.
Address Line1	1910 E. SAN MARTIN AVENUE
Address Line2	
City	SAN MARTIN
State	CA
Zip Code1	95046
Zip Code2	
Mailing Address Line1	1910 E SAN MARTIN AVE
Mailing Address Line2	
Mailing City	SAN MARTIN
Mailing State	CA
Mailing Zip Code1	95046
Mailing Zip Code2	
Certification Type	DBE
EMail	bob@lonestarland.net
Contact Name	ROBERT SAMANIEGO
Area Code	408
Phone Number	682-0100
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	408
Fax Phone Number	682-0109
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 05; 06; 07; 09; 10; 20; 21; 22; 24; 27; 28; 29; 32; 34; 35; 38; 39; 40; 41; 43; 44; 48; 49; 50; 51; 55; 57; 58;
Districts	02; 03; 04; 05; 06; 10;
DBE NAICS	237310; 238990;
ACDBE NAICS	
Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC

Firm Type DBE

.ck To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-151614

BID AMOUNT:
$ 5,549,669.40

BID OPENING DATE:
11/27/18

BIDDER'S NAME:
Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %:
14%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	7	$2,600,180.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
142 - partial	Electrical Supplier to	C0686	Light Speed Resources	$138,773.40
144 - partial	Mike Brown Electric		1104 Corporate Way, #222	
			Sacramento, CA 95831	
			(916) 361-6044	
			Cert #40425	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	
	$ See last
	See last %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11.29.18
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
04-151614

Name of DBE business:
Light Speed Resources

Name of DBE representative:

DBE certification number:
40425

Name of bidder:
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:
Mike Brown Electric

Name of representative of bidder or prime contractor:
Thomas Smith, Estimating Manager

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
142 - partial	Electrical Supplier to Mike Brown Electric	$138,773.40
144 - partial		
	Total	$138,773.40

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Robin Stratton

Signature of DBE's authorized representative:

Robin Stratton

Printed name of DBE's authorized representative:

Owner

Title of DBE's authorized representative:

11-29-2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

LightSpeed RESOURCES

QUOTATION

(Page 1 of 1)

1104 Corporate Way, Suite 222
Sacramento, CA 95831
Tel: 916-361-6044
Fax: 916-361-6045

Attn: ESTIMATORS
Company:
Bid Date: 11/27/18
Date: 11/27/18
Project: 04-151614, Marin County

Quoted By: Robin
Spec. Year: 2015 RSP
Addendums:
Memos:

NOTES: 1) PRICING FIRM FOR 30 DAYS 2) LEAD TIME: UPON REQUEST 3) PLUS TAX IF APPLICABLE 4) CALTRANS SOURCE INSPECTION NOT INCLUDED 5) INDEPENDENT INSPECTION OR TESTING NOT INCLUDED 6) PRICING COMBINED PER BID ITEM AND SECTION FOR ESTIMATORS CONVENIENCE, ADDITIONAL BREAKOUT AVAILABLE UPON REQUEST 7) ALL POLES ARE GALVANIZED UNLESS OTHERWISE NOTED 8) QUOTING 2010 & 2015 POLES BASED ON "ES" & "RSP" PLANS & SPECS PRIOR TO THE 7-15-16 REVISIONS, UNLESS OTHERWISE NOTED

Quantity	Description	Price	Extension
	BI #142 RAMP METERING SYSTEM		
1	GALVANIZED TYPE 28-5-100, 50		
3	GALVANIZED TYPE 18-4-100, 30 SMA		
28	GALVANIZED TYPE 1B, 10 W/ CAP	LOT	$57,367
1	RAMP METER DISPLAY	LOT	$57,403
7	GPRS MODEMS	LOT	$8,248
1	EMS	LOT	$16,552
	BI #144 MODIFYING EXISTING ELECTRICAL SYSTEM		
1	GALVANIZED TYPE 29A-5-100, 55, 15		
2	GALVANIZED TYPE 26A-3-100, 45, 15		
2	GALVANIZED TYPE 15TS, 15 LMA		
1	GALVANIZED TYPE 15FBS		
3	GALVANIZED TYPE 1B, 10 W/ CAP		
1	GALVANIZED PPB POST		
9	235W LED LUMINAIRE		
1	165W LED LUMINAIRE	LOT	$58,801
1	TRAFFIC SIGNAL DISPLAY	LOT	$14,431
1	EVP EQUIPMENT (4 DETECTORS)	LOT	$7,242
1	EVP CABLE	LOT	$900
1	RRFB SYSTEM COMPLETE	LOT	$10,345

TURN ON SUPPORT DAILY RATE FOR RRFB, APS & EVP $1600.00
APS CABLE AVAILABLE AT $2.00 PER FT
LEAD TIME: 24-26 WEEKS

TOTAL $231,289

Supplier x 60%

$138,773.40

Back To Query Form

Search Returned 1 Records

Thu Nov 29 09:08:48 PST 2018

Query Criteria
Certification Types: DBE
DBA Name: light speed

Firm ID	40425
DBA Name	LIGHT SPEED RESOURCES
Firm Name	LIGHT SPEED RESOURCES
Address Line1	1104 CORPORATE WAY #222
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95831
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@lightspeed-sac.com
Contact Name	ROBIN STRATTON
Area Code	916
Phone Number	361-6044
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	916
Fax Phone Number	361-6045
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	423610; 425120;
ACDBE NAICS	
Work Codes	F5060 ELECTRICAL GOODS; C0686 ELECTRICAL & SIGNALS SUPPLIER;
Licenses	
Trucks	
Gender	F

Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-151614

BID AMOUNT:
$ 5,549,669.40

BID OPENING DATE:
11/27/18

BIDDER'S NAME:
Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %:
14%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	7	$2,600,180.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
81 - partial	Grind / Cold Plane	C4201, C1531	ABSL Construction	$19,200.00
			29393 Pacific Street	
			Hayward, CA 94544	
			(510) 727-0900	
			Cert #5270	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last
	See last %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-29-18
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
04-151614

Name of DBE business:
ABSL Construction

Name of DBE representative:

DBE certification number:
5270

Name of bidder:
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Thomas Smith, Estimating Manager

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
81 - Partial	Grind / Cold Plane	$19,200.00
	Total	$19,200.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Guillermo Sorraco

Printed name of DBE's authorized representative:

Estimator.

Title of DBE's authorized representative:

11/29/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ABSL Construction **DIR Registration No. 1000002818**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**Ramp metering, ramp widening, TOS elements**
Project Number:	**04-151614**
Bid Date:	**11/27/2018**
Location:	**Corte Madera, Marin County, CA**

BID

Daily Minimum Charge ***$3500.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4600.00*** + $200 = $4,800 x 4 SHIFTS = $19,200 –

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$5100.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***Included***

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

Back To Query Form

Search Returned 1 Records

Thu Nov 29 09:27:15 PST 2018

Query Criteria
Certification Types: DBE
DBA Name: a b s l

Firm ID	5270
DBA Name	A B S L CONSTRUCTION
Firm Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	510
Phone Number	727-0900
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	510
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND

	PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-151614

BID AMOUNT:
$ 5,549,669.40

BID OPENING DATE:
11/27/18

BIDDER'S NAME:
Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %:
14%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	7	$2,600,180.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
5 - partial	Lane Closures, Flagging	C1202	KRC Safety, Inc.	$262,775.00
		C1211	7821 West Sunnyview Ave	
			Visalia, CA 93291	
			(449) 732-0393	
			Cert #447	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last
	See last %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11.29.18
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
04-151614

Name of DBE business:
KRC Safety

Name of DBE representative:
Michael Castro

DBE certification number:
447

Name of bidder:
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Thomas Smith, Estimating Manager

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
5 - partial	Lane Closures, Flagging	$262,775.00
	Total	$262,775.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Michael Castro

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

11-29-18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 04-151614
Bid Date: 11/27/2018

04-Mrn-101

UN:360 / D:403

KRC BID # 18-639

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114, DIR #1000004730

Item#	Description	Rate
5	Traffic Control System 1 Impact attenuator vehicle with driver - Per 8 hour shift 1 man lane/ramp/connector closures - Per 8 hour shift 2 man lane/ramp/connector closures - Per 8 hour shift 3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift Additional arrow board(s) per shift (includes lane) $300.00 delivery fee will apply : $300.00 pick up fee will apply - If less than 3 consecutive traffic control shifts are performed please add a $300.00 mobilization fee per laborer. For the purpose of this quotation, the meaning of "consecutive" is based off calendar days. It is not based off of the allowed working days listed in the project special provisions. - By utilizing KRC for traffic control on your bid all terms listed below shall be accepted as is and will be incorporated into any PO or subcontract for project. - All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up. - Cancelations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - All time over 8 hours will be charged at $125.00 per hour per man x 2 = $250. - Rates quoted for traffic control are good for day or night shifts - KRC does NOT charge an additional mileage fee for operated or rented impact attenuator vehicles - Regardless of the working days listed in the special provisions $235.00 per laborer will be added to the first (8) hours of all Saturday traffic control shifts. After 8 hours $125.00 per man per hour will apply. - Regardless of the working days listed in the special provisions $325.00 per laborer will be added to the first (8) hours of all Sunday traffic control shifts. After 8 hours $125.00 per man per hour will apply. - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted. Rental Option Only For Equipment Listed Below Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability $350.00/Day : $1,500.00/Week : $4,500.00/Month (Month rate based on 30 calendar days) $400.00 delivery fee will apply : $400.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery	1,135.00 1,135.00 250 + 2,035.00 = 2,285 3,170.00 50.00 x 115 SHIFTS = 262,775

AGC CALIFORNIA

SCCA

Back To Query Form

Search Returned 1 Records

Thu Nov 29 09:35:44 PST 2018

Query Criteria
Certification Types: DBE
DBA Name: k r c

Firm ID	447
DBA Name	K R C SAFETY CO. INC.
Firm Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	559
Phone Number	732-0393
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	559
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541850; 541890;
ACDBE NAICS	
Work Codes	C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION CONTROL; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C0685 PAVEMENT MARKERS SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C1211

	TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKER; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT BED TRUCKING;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-151614

BID AMOUNT:
$ 5,549,669.50

BID OPENING DATE:
11/27/18

BIDDER'S NAME:
Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %:
14%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	7	$2,600,180.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
31 - partial	Trucking	C9774	All City Trucking, Inc.	$214,856.00
71 - partial			1941 Jackson St.	
72 - partial			Oakland, CA 94538	
75 - partial			(510) 438-8996	
76 - partial			Cert #36987	
77 - partial				

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	
	$ 844,338.00
	15.21 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11.29.18
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
04-151614

Name of DBE business:
All City Trucking, Inc.

Name of DBE representative:
ROGER R

DBE certification number:
36987

Name of bidder:
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Thomas Smith, Estimating Manager

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
31 - partial	Trucking	$214,856.00
71 - partial		
72 - partial		
75 - partial		
76 - partial		
77 - partial		
	Total	$214,856.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

ROGER R

Printed name of DBE's authorized representative:

MANAGER

Title of DBE's authorized representative:

11/28/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ALL CITY TRUCKING INC.

1941 Jackson St,Oakland,CA 94612
Mailing Address: P.O.Box 1275
Fremont, CA 94538
Tel: 510-438-8996, Fax: 510-657-1200
E-mail: allcitytrucking101@yahoo.com

Timely and courteous service is our goal
ACT
WBE / DBE / SBE / MBE CERTIFIED

Federal ID # 36-4638137

GOT DIRT??
GOT CONCRETE???

Customer Satisfaction Guaranteed

DIR#1000014934.

PRICE QUOTE

DBE/SBE # 036987

Attn: *ESTIMATING DEPT.*

Date: 11/27/18

Project & location: CADOT 04-151614.

The detail number of loads, tons and/or hours determine the final dollar amount

WE DO ALL KINDS OF MATERIAL IMPORT /EXPORT FOR CUSTOMER NEEDS AT JOB SITE.

IMPORT /EXPORT HOURLY PRICES GOOD TO DATE 12/31/18.

$ 95.00 per Hour (10 wheeler Trucking)

$ 107.00 per Hour (End Dump Trucking)

$ 110.00 per Hour (Flat Bed Trucking)

$ 107.00 per Hour (Super Dump Trucking) x 2,008 HRS = $ 214,856-

This is a quotation on the goods named, subject to the conditions noted below:

s & conditions: Tonnage or load price are valid with standby time, the both loading and unloading sites must be within ten minutes per truck, any time over ten minutes will be charged at $1.70/minute, paid in full; otherwise, hourly rates will charged for all trucks.eight hour minimum for day &eight Hour minimum on night jobs work. Highsides Lowbeds,water trucks and Sweeper truck minimum eight hours charge on each job . All prices are subject to 4% increase each year, except dirt haul price, dumpsite, and type of trucking which are subject to change any time due to weather and/or any other factor beyond our control. Material prices and dump fee excluded all taxes and/or surcharges imposed by quarries and landfills. Any trucks cancelation we need to know before four hours from the dispatch time otherwise customer will responsible to pay minimum four hours. Customer agree to pay five dollar extra Saturday or night work and five Dollar extra on Sunday work.Flatbeds eight hours minimum charge day work and eight hours on night work.Customer agree to pay gross travel running time on the last load from dumpsite to jobsite on hourly jobs. Customer agree to pay five percent extra for union dues Initiation fees on all union jobs.Extra half hour cleaning time will be charged on an hourly basis for asphalt jobs. **For projects requiring Certified Payroll reporting add $10.00/hour (on-site trucking) and $8.00/hour (import/off haul) Rate apply to DIR covered projects, rates may not apply to projects covered by a** PLA.Customer agrees to pay the any bridge toll if applicable on job. **Trucking Supply Based On Availability At Time Of Dispatch.**

Now Company Dump Sites Accept Dirt, Grinding, Broken Asphalt and Other Materials.

LABOR AFFILIATION: UNION.(TEAMSTERS)

MWBE,DGS SBE, DBE,MBE,SLEB OAKLAND, SLBE ACTIA, EBMUB, SFPUC SLBE ...CERTIFIED

If any question, please feel free to call ROGER at 510-461-8287 or email at allcitytrucking101@yahoo.com OR estimating@allcitytrucking.com

CA MOTOR CARRIER # 0374055.

Back To Query Form

Search Returned 1 Records

Thu Nov 29 09:40:32 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 36987

Firm ID	36987
DBA Name	ALL CITIES TRUCKING SERVICES INC
Firm Name	
Address Line1	39602 WALL COMMON
Address Line2	
City	FREMONT
State	CA
Zip Code1	94538
Zip Code2	
Mailing Address Line1	PO BOX 1275
Mailing Address Line2	
Mailing City	FREMONT
Mailing State	CA
Mailing Zip Code1	94538
Mailing Zip Code2	
Certification Type	DBE
EMail	allcitytrucking101@yahoo.com
Contact Name	RAJINDER S. RANDHAWA
Area Code	510
Phone Number	461-8287
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	510
Fax Phone Number	670-7182
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	01; 07; 21; 27; 28; 34; 38; 39; 41; 43; 44; 48; 49; 50;
Districts	03; 04; 05; 10;
DBE NAICS	423320; 484110; 484220;
ACDBE NAICS	
Work Codes	C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C0625 SAND & GRAVEL SUPPLIER; C9774 TRUCKER;
Licenses	
Trucks	TRANSFER DUMP TRUCK - 4; FLAT BED TRUCK - 9; SUPERDUMP TRUCK - 16; SEMI TRAILER END DUMP TRUCK - 9; DOUBLE AND TRIPLE TRAILER BOTTOM DUMP TRUCK - 26; WATER TRUCKS - 1; STREET SWEEPER TRUCKS - 1;

Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Back To Query Form

Low Bidder

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Co. Inc.

DBE GOOD FAITH EFFORTS DOCUMENTATION

Contract No. 04-151614

DES-OE-0102.11A(REV 12/2014)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount ($)	Percentage of Total Bid
SEE ATTACHMENT #1	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. hclude the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
SEE ATTACHMENT #2			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected *over* a DBE for work on the Contract.

Item of Work	Provided Plans Specifications for Work Offered Yes/No		Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
SEE ATTACHMENT #3	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	10/23– bid date		Provided interested DBE firms our contact information
Searched the Caltrans Opt-In Database	Initial search 10/23/18; searched routinely until bid date. All interested DBEs received solicitation		Solicited all available certified DBE firms (See Item #2)
Searched the CUCP Database through DBEgoodfaith.com	10/23		Solicited applicable certified DBE firms (See Item #2)
Searched Internal Database of frequently used DBE firms	10/23/18		Solicited any additional firms not already identified in previous searches (See Item #2)
**Placed trade & focus paid ads with DBEgoodfaith.com (includes twitter posting)	10/23/18 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	10/25/18 – 11/1/18		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed ad on SF Gate	10/23/18 – 11/23/18		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'**

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by someone from our office. See copies of advertisements, IFBs and detailed correspondence in Item #2

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by someone from our office. See copies of advertisements, IFBs and detailed correspondence in Item #2

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or it's affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by someone from our office. See copies of advertisements, IFBs and detailed correspondence in Items 2

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
Caltrans Opt-In Listing	10/23/18, ongoing until bid date	Online	Solicited all available certified firms (See Item #2)
Caltrans 'Primes Seeking Assistance'	10/23/18	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
CUCP through dbegoodfaith.com	10/23/18	Online	Placed paid Trade & Focus ads and solicited available certified DBE firms (See Items 2 & 4)
**BART	10/23/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**California CFDC	10/23/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Central Contra Costa Transit Authority	10/23/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**National Association of Minority Contractors	10/23/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**San Jose MBDA Center	10/23/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority SDC	10/23/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northeastern CA SBDC	10/23/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**SAMTRANS	10/23/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Santa Clara VTA	10/23/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**SFMTA	10/23/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Daily Pacific Builder	10/10/18	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	10/10/18	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCDCL	10/10/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'**

9. Include additional data to support a demonstration of good faith efforts.

- GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
- GCC exceeded the goal for this project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities this document is available in alternate formats. For information, call (916) 445-1233 TTY 711, or write to Records and Forms Management 1120 N. Street, MS-89, Sacramento, CA 95814

ATTACHEMENT #1 – SUPPORTING DOCUMENTS

ATTACHMENT '1'

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount ($)	Percentage of Total Bid
CAS	YES X	NO	YES X	NO	YES X	NO	$23,000.00	0.41%
TRAFFIC CONTROL	YES X	NO	YES X	NO	YES X	NO	$298,000.00	5.37%
COLD PLANE AC	YES X	NO	YES X	NO	YES X	NO	$66,600.00	1.20%
CLEAR & GRUB	YES X	NO	YES X	NO	YES X	NO	$15,000.00	0.27%
LANDSCAPE / HIGHWAY PLANTING / IRRIGATION	YES X	NO	YES X	NO	YES X	NO	$102,044.00	1.84%
EROSION CONTROL	YES X	NO	YES X	NO	YES X	NO	$72,135.00	1.30%
ASPHALT PAVING	YES X	NO	YES X	NO	YES X	NO	$692,100.00	12.47%
AC DIKE	YES X	NO	YES X	NO	YES X	NO	$7,040.00	0.13%
MINOR CONCRETE STRUCTURE	YES X	NO	YES X	NO	YES X	NO	$141,600.00	2.55%
ROADSIDE SIGNS	YES X	NO	YES X	NO	YES X	NO	$46,040.00	0.83%
CONCRETE CURB & GUTTER - MISC.	YES X	NO	YES X	NO	YES X	NO	$169,350.00	3.05%
TEMP FENCING - ESA, SILT	YES X	NO	YES X	NO	YES X	NO	$2,640.00	0.05%
METAL BEAM GUARD RAILING	YES X	NO	YES X	NO	YES X	NO	$41,000.00	0.74%
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	YES X	NO	YES X	NO	YES X	NO	$156,289.00	2.82%
ELECTRICAL / RAMP METERING SYSTEM	YES X	NO	YES X	NO	YES X	NO	$1,537,500.00	27.70%
STORM DRAIN - UNDERGROUND	YES X	NO	YES X	NO	YES X	NO	$335,300.00	6.04%
TRUCKING	YES X	NO	YES X	NO	YES X	NO	$225,000.00	4.05%

TOTAL AVAILABLE							$3,930,638.00	70.83%

ATTACHEMENT #2 – SUPPORTING DOCUMENTS

ATTACHMENT '2' - SUMMARY OF OUTREACH				
	Name of DBE Solicited	**Date of initial solicitation**	**Items of work offered**	**Follow up Methods and Dates**
1	A B S L CONSTRUCTION	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
2	ACE FENCE COMPANY	Email 10/23	**All items of work offered	Phone call 11/15
3	ALCARAZ TRANSPORTATION, INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
4	ALERT-O-LITE, INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/26
5	ALFARO GENERAL ENGINEERING	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
6	ALL CITY TRUCKING, INC	Email 10/23	**All items of work offered	Phone call 11/13
7	AMEZCUA & SON TRUCKING, INC.	Email 10/23	**All items of work offered	Phone call 11/15
8	AMG CONSTRUCTION	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
9	ASSOCATED TRAFFIC SAFETY	Email 10/23	**All items of work offered	Phone call 11/15
10	AUSTIN ENTERPRISE	Email 10/23	**All items of work offered	Phone call 11/15
11	BAY AREA LIGHTWORKS, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
12	BAY LINE CUTTING & CORING, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
13	BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26
14	BECI ELECTRIC, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
15	BELMONTE'S CONCRETE SERVICE	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
16	BESS TESTLAB, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
17	BLACK DIAMOND ASPHALT, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
18	BORG FENCE	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
19	BOUTHILLIER'S CONSTRUCTION	Email 10/23	**All items of work offered	Phone call 11/15
20	BROOKWATER, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
21	BUENA VISTA LANDSCAPE, INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/26
22	CAL-CON PUMPING, LLC	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15

23	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
24	CE GREEN INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26
25	CENTRAL VALLEY STRIPING	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
26	CHAVEZ FENCE COMPANY	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
27	CHAVEZ TRUCKING	Email and/or fax 10/23	**All items of work offered	Phone call 10/26
28	CINDY BALES ENGINEERING	Email 10/23	**All items of work offered	Phone call 11/15
29	CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
30	COLEMAN ENVIRONMENTAL ENGINEERING INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
31	COLUMBIA ELECTRIC	Email 10/23	**All items of work offered	Phone call 11/15
32	CONCRETE LANDSCAPE SERVICES	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
33	CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax 10/23	**All items of work offered	Phone call 10/26
34	CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
35	D&S TRUCKING	Email 10/23	**All items of work offered	Phone call 11/15
36	DD & L TRUCKING	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
37	DE LA TORRE TRUCKING LLC	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
38	DEHARO RAMIREZ CORPORATION	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
39	DILLARD ENVIRONMENTAL SERVICES	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
40	DIRT & AGGREGATE INTERCHANGE	Email 10/23	**All items of work offered	Phone call 11/15
41	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
42	DOUBLE G'S SUPPLY INC	Email 10/23	**All items of work offered	Phone call 11/15
43	DOUBLE M TRUCKING	Email 10/23	**All items of work offered	Phone call 11/15
44	DYNAMIC GENERATOR SERVICE INC.	Email 10/23	**All items of work offered	Phone call 11/16
45	EAGLE ROCK INDUSTRIES	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
46	EMPIRE ENGINEERING & CONSTRUCTION, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26
47	ERLINOLE TRUCKING	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15

48	FANFA, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
49	FFKM ENGINEERING CONSTRUCTION, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
50	FOCON, INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
51	FORCE TRAFFIC CONTROL, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
52	FRANCIES ELECTRIC, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26
53	FRANK MEDINA GENERAL ENGINEERING	Email 10/23	**All items of work offered	Phone call 11/15
54	GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/26
55	GENERAL ENGINEERING CONSTRUCTION CO.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
56	GLOBAL ROAD SEALING, INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
57	GLORIA WASHINGTON TRUCKING, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/26
58	GOLDEN GATE TRANS	Email 10/23	**All items of work offered	Phone call 11/16
59	GR SUNDBERG	Email 10/23	**All items of work offered	Phone call 11/15
60	GSJ UTILITY SUPPLY & SERVICE	Email 10/23	**All items of work offered	Phone call 11/15
61	HALF MOON BAY GRADING & PAVING	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
62	HEIR AND SON CONSTRUCTION INC	Email 10/23	**All items of work offered	Phone call 11/15
63	HERCULES ELECTRIC	Email and/or fax 10/23	**All items of work offered	Phone call 10/26 & 11/15
64	HIGH-LIGHT ELECTRIC, INC.	Email 10/23	**All items of work offered	Phone call 11/15
65	J & M LAND RESTORATION, INC.	Email 10/23	**All items of work offered	Phone call 11/15
66	J.J.R. CONSTRUCTION	Email and/or fax 10/23	**All items of work offered	Phone call 10/26
67	JARELL HARRIS STRIPING SERVICES	Email and/or fax 10/23	**All items of work offered	Phone call 10/29 & 11/15
68	JASS BOYS TRUCK LINES, LLC	Email and/or fax 10/23	**All items of work offered	Phone call 10/29 & 11/15
69	JJ NGUYEN INC.	Email 10/23	**All items of work offered	Emailed back no bid, no follow up performed
70	JJR CONSTRUCTION	Email 10/23	**All items of work offered	Phone call 11/15
71	K & G CONCRETE INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/29 & 11/15
72	K R C SAFETY CO. INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/29 & 11/15

73	K&K CONSTRUCTION SUPPLY	Email 10/23	**All items of work offered	Phone call 11/15
74	KELLIE AVILA CONSTRUCTION SERVICES, INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/29
75	KERN COUNTY CUSTOM CONCRETE	Email 10/23	**All items of work offered	Phone call 11/15
76	KIONA LANDSCAPING	Email and/or fax 10/23	**All items of work offered	Phone call 10/29 & 11/15
77	KRC SAFETY CO. INC.	Email 10/23	**All items of work offered	Phone call 11/15
78	L S TRUCKING	Email 10/23	**All items of work offered	Phone call 11/15
79	LABAT'S TREE CARE	Email and/or fax 10/23	**All items of work offered	Phone call 10/29 & 11/15
80	LINDY'S COLD PLANING	Email 10/23	**All items of work offered	Phone call 11/15
81	LONE STAR LANDSCAPE, INC.	Email 10/23	**All items of work offered	Phone call 11/15
82	M J AVILA COMPANY, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/29
83	M&M ELECTRIC COMPANY	Email 10/23	**All items of work offered	Phone call 11/15
84	M. HERNANDEZ CONSTRUCTION INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/29 & 11/15
85	MATTOS EQUIPMENT TRANSPORT, LLC	Email and/or fax 10/23	**All items of work offered	Phone call 10/29 & 11/15
86	MC CULLOUGH CONSTRUCTION INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/29
87	METCO	Email and/or fax 10/23	**All items of work offered	Phone call 10/29 & 11/15
88	MOTHERLODE CONCRETE CONSTRUCTION	Email and/or fax 10/23	**All items of work offered	Phone call 10/29
89	MRB CALIFORNIA ENTERPRISES, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 10/29 & 11/15
90	NEVADA BARRICADE & SIGN CO	Email 10/23	**All items of work offered	Phone call 11/15
91	NEWLAND ENTITIES, INC	Email and/or fax 10/23	**All items of work offered	Phone call 10/29 & 11/15
92	NITTA EROSION CONTROL	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
93	NORCAL GENERAL CONSTRUCTION	Email 10/23	**All items of work offered	Phone call 11/15
94	NORTH AMERICAN FENCE & RAILING, INC.	Email 10/23	**All items of work offered	Phone call 11/15
95	NORTH BAY LOGISTICS GROUP, LLC	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
96	NORTHERN TRUCK & EQUIPMENT	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
97	OLIVER ENGINEERING CONSTRUCTION	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15

98	ON THE LEVEL CONCRETE	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
99	ONE TIME UTILITY SALES INC	Email 10/23	**All items of work offered	Phone call 11/15
100	OYS LLC	Phone Call 11/27	**All items of work offered	Phone call 11/27
101	PARMETER GEN ENG & SERVICES	Email 10/23	**All items of work offered	Phone call 11/15
102	PC & N CONSTRUCTION	Email 10/23	**All items of work offered	Phone call 11/15
103	PHOENIX ELECTRIC COMPANY	Email 10/23	**All items of work offered	Phone call 11/15
104	PNF CONSTRUCTION, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
105	QUALITY HYDROSEEDING & RESTORATION	Email and/or fax 10/23	**All items of work offered	Phone call 11/1
106	RHAPSODY COMMUNICATIONS LLC	Phone Call 11/27	**All items of work offered	Phone call 11/27
107	RMT LANDSCAPE CONTRACTORS, INC	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
108	ROLL 'N' ROCK CONSTRUCTION, INC.	Email 10/23	**All items of work offered	Phone call 11/15
109	RUPERT CONSTRUCTION SUPPLY	Email 10/23	**All items of work offered	Phone call 11/15
110	S & L FENCE CO.	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
111	S & S TRUCKING	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
112	S.T. RHOADES CONST	Email 10/23	**All items of work offered	Phone call 11/15
113	SAM'S EQUIPMENT & SUPPLIES	Email 10/23	**All items of work offered	Phone call 11/15
114	SAN JOSE TRANSPORT	Email and/or fax 10/23	**All items of work offered	Phone call 11/1
115	SANGER PUMP & SUPPLY	Email 10/23	**All items of work offered	Phone call 11/15
116	SANGER PUMP & SUPPLY	Email 10/23	**All items of work offered	Phone call 11/27
117	SANTAMARIA LANDSCAPING	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
118	SCHOTKA CONSTRUCTION INC	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
119	SENTINEL FENCE AND CONTRACTING	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
120	STOLOSKI & GONZALEZ, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 11/1
121	STRAIGHT STRIPE PAINTING INC	Email and/or fax 10/23	**All items of work offered	Phone call 11/1
122	SUAREZ & MUNOZ CONSTRUCTION, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15

123	SUDDEN SAM'S TRUCKING	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
124	SUPER SEAL & STRIPE	Email 10/23	**All items of work offered	Phone call 11/15
125	SUPERIOR HYDROSEEDING	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
126	T&S DVBE INC.	Email 10/23	**All items of work offered	Phone call 11/15
127	TAYLOR JANE CONSTRUCTION LP	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
128	TDW CONSTRUCTION	Email 10/23	**All items of work offered	Phone call 11/15
129	TEAM NORTH CONSTRUCTION SERVICES	Email 10/23	**All items of work offered	Phone call 11/15
130	THE CONSTRUCTION ZONE	Phone Call 11/27	**All items of work offered	Phone call 11/27
131	THE FIRM	Email 10/23	**All items of work offered	Phone call 11/15
132	TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
133	TRAFFIC LOOPS CRACKFILLING, INC	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
134	TRIUMPH GEO-SYNTHETICS, INC.	Email 10/23	**All items of work offered	Phone call 11/15
135	TRI-VALLEY CONTRACTING, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
136	TRI-VALLEY STRIPING	Email 10/23	**All items of work offered	Phone call 11/15
137	TSR CONSTRUCTION COMPANY	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
138	TYRRELL RESOURCES	Email 10/23	**All items of work offered	Phone call 11/15
139	USA TRUCKING, INC	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
140	VALDIVIA TRUCKING	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
141	VINTAGE PAVING COMPANY, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 11/1
142	WATER COMPONENTS & BUIDLING SUPPLY	Email 10/23	**All items of work offered	Phone call 11/15
143	WELDON WORKS, INC.	Email and/or fax 10/23	**All items of work offered	Phone call 11/1 & 11/15
144	WESTERN TRAFFIC SUPPLY	Email 10/23	**All items of work offered	Phone call 11/15
145	WK MCLELLAN COMPANY	Email and/or fax 10/23	**All items of work offered	Phone call 11/1

GCC OUTREACH

Caltrans

Search Results: Planholders

Hello, gcc246

Your Account

Add to Planholders

14 Opt-in records found.

04-151614	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-151614	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
04-151614	Placer County Contractors Association	
	10656 Industrial Ave. Ste. 160 Roseville CA 95678	
	Phone: 916-771-7229	Fax Number: 916-771-0556
	Disadvantaged status:	
	Services offered:	
04-151614	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 916-568-0104	Fax Number: 916-646-3760
	Disadvantaged status: DV SB	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-151614	Pavement Recycling Systems	
	10240 San Sevaine Way Mira Loma Ca 91752	

	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing,	

04-151614	Rhapsody Communications LLC	
	900 E. Hamilton Ave. #100 Campbell, CA 95008	
	Phone: 408-879-7295	Fax Number: 866-365-9822
	Disadvantaged status: DB SB	
	Services offered: We are a DBE/SB Provider of Electrical Wires,Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123	

04-151614	JAM Services Inc	
	7650 Hawthorne Ave Suite 2 Livermore, CA 94550	
	Phone: 925-455-5267	Fax Number: 925-455-1076
	Disadvantaged status:	
	Services offered:	

04-151614	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510-656-2840	Fax Number: 510-656-2397
	Disadvantaged status:	
	Services offered:	

04-151614	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SB	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

04-151614	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-151614	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DB SB	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE and SBE.	
04-151614	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SB	
	Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.	
04-151614	Sanger Pumps & Supply Inc.	
	13600 E. Belmont Ave. Sanger, CA, 93657	
	Phone: 530-913-9424	Fax Number:
	Disadvantaged status: DB SB	
	Services offered: Plastic Pipe & Valves	
04-151614	The Construction Zone	
	2250 Commerce Ave Concord, CA 94520	
	Phone: 925-969-7508	Fax Number: 925-293-0800
	Disadvantaged status: DB SB	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for	

	certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests $54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov

Statewide Alerts and Other Information



Latest CalFire Info

REAL ID

Be Work Zone Alert

Save Our Water

Am

Back to Top

Conditions of Use

Privacy Policy

Accessibility

Contact Us

Copyright © 2018 State of California

Annette Conley

From: Annette Conley
Sent: Tuesday, October 23, 2018 11:10 AM
To: 'beth@sangerpumps.com'
Subject: Seeking SBE/DBE Subcontractors/Suppliers/Truckers for Caltrans #04-151614 - Hwy 101 Various Marin County
Attachments: INVITATION TO BID.doc

Good morning,

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor and your firm is listed in the opt-in section. **This project has a 14% DBE goal**. **Please let me know as soon as possible if you intend to submit a quote!**

INVITATION TO BID

Owner: Department of Transportation (Caltrans)
Contract Number: 04-151614 - Hwy 101 Various Marin County
Bid Date & Time: 11/27/18 @ 2:00 PM

Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

Caltrans

Search Results: Planholders

Hello, gcc246

Your Account

Add to Planholders

27 Opt-in records found.

04-151614	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-151614	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
04-151614	Placer County Contractors Association	
	10656 Industrial Ave. Ste. 160 Roseville CA 95678	
	Phone: 916-771-7229	Fax Number: 916-771-0556
	Disadvantaged status:	
	Services offered:	
04-151614	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 916-568-0104	Fax Number: 916-646-3760
	Disadvantaged status: DV SB	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest	

	construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-151614	Pavement Recycling Systems	
	10240 San Sevaine Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing,	
04-151614	Rhapsody Communications LLC	
	900 E. Hamilton Ave. #100 Campbell, CA 95008	
	Phone: 408-879-7295	Fax Number: 866-365-9822
	Disadvantaged status: DB SB	
	Services offered: We are a DBE/SB Provider of Electrical Wires,Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123	
04-151614	JAM Services Inc	
	7650 Hawthorne Ave Suite 2 Livermore, CA 94550	
	Phone: 925-455-5267	Fax Number: 925-455-1076
	Disadvantaged status:	
	Services offered:	
04-151614	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510-656-2840	Fax Number: 510-656-2397
	Disadvantaged status:	
	Services offered:	
04-151614	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SB	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control	

11/27 8:55Am left msg.

	Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.		
04-151614	Mike Brown Electric Co.		
	561-A Mercantile Drive Cotati, CA 94931		
	Phone: 707-792-8100	Fax Number: 707-792-8110	
	Disadvantaged status:		
	Services offered:		
04-151614	KRC SAFETY CO,. INC		
	7821 W Sunnyview Ave. Visalia, Ca. 93291		
	Phone: 559-732-0393	Fax Number: 559-732-2684	11/27 Claudia Yes Bid
	Disadvantaged status: DB SB		
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE and SBE.		
04-151614	Cook Concrete Products, Inc.		
	5461 Eastside Road Redding, CA 96001		
	Phone: 530-243-2562	Fax Number: 530-243-6881	
	Disadvantaged status: SB		
	Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.		
04-151614	Sanger Pumps & Supply Inc.		11/27 9:02 AM left MSG.
	13600 E. Belmont Ave. Sanger, CA, 93657		
	Phone: 530-913-9424	Fax Number:	
	Disadvantaged status: DB SB		
	Services offered: Plastic Pipe & Valves		
04-151614	The Construction Zone		

2250 Commerce Ave Concord, CA 94520

Phone: 925-969-7508 Fax Number: 925-293-0800

Disadvantaged status: DB SB

Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you.
www.theconstructionzone.us.com

11/27 9:03Am Tracy Yes Bid

04-151614

Statewide Traffic Safety & Signs, Inc.

130 Grobric Ct. Fairfield, CA, 94534

Phone: 707-864-9952 Fax Number: 707-864-9956

Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-151614

OYS LLC

P O Box 26816 Tempe

11/27 9:05 Am Left msg.

	Phone: 480-527-0205	Fax Number:
	Disadvantaged status: DB	
	Services offered: OYS LLC provides administrative support in the areas of scheduling, documentation control and compliance.	
04-151614	Econolite Systems	
	1250 N Tustin Ave Anaheim	
	Phone: 714-575-5594	Fax Number: 714-666-1123
	Disadvantaged status:	
	Services offered:	
04-151614	Ghilotti Bros., Inc.	
	525 Jacoby St. San Rafael, CA 94901	
	Phone: 415-454-7011	Fax Number: 415-454-8376
	Disadvantaged status:	
	Services offered: Categories: A, C-8, C-12,C-21,C-31,C-32,C-42, HAZ Concrete, Earthwork & Paving, Demolition, Construction Zone Traffic Control, Parking & Highway Improvement, Sanitation System, Hazardous Substance Removal,	
04-151614	Lane Safety Co., Inc.	
	340 W. Channel Road, #F Bencia, CA 94510	
	Phone: 707-746-4820	Fax Number: 707-746-4825
	Disadvantaged status: SB	
	Services offered: Traffic Control Services	
04-151614	Imperial Sprinkler Supply, Inc.	
	20 Branches in California Corporate Office - Anaheim, Ca	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control Products, Hydroseed, Drain Inlet Protection Systems, Dust Palliative, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 20 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Hydroseed, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water	

	and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com		
04-151614	Reed & Graham Geosynthetics		
	3121 Evergreen Ave, Suite 140 West Sacramento, CA 95691		
	Phone: 916-381-9900	Fax Number: 916-388-1486	
	Disadvantaged status:		
	Services offered: Supplier of subgrade enhancement geotextile, filter fabric, drainage composites, erosion control blankets & netting, fiber roll, sediment control materials & SWPPP supplies.		
04-151614	Conti Corporation		
	14 Morgan Irvine, CA 92618		
	Phone: 310-916-9950	Fax Number: 714-831-0131	
	Disadvantaged status:		
	Services offered:		
04-151614	Construction Area Signs Inc.		Lauren Yes Bid 11/27 9:10AM
	215 Taylor Rd. 95658		
	Phone: 916-663-9097	Fax Number: 916-663-1858	
	Disadvantaged status: DB SB		
	Services offered:		
04-151614	Water Components & Building Supply, Inc		Called 11/16/18 Kiley Yes- Bidding
	44 Simms St. San Rafael, CA 94901		
	Phone: 415-524-8290	Fax Number: 415-524-8293	
	Disadvantaged status: DB SB		
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!		
04-151614	eWaste Disposal, Inc		
	1048 Irvine Ave Suite 1069 Newport Beach CA 92660 / Fresno 93704		
	Phone: 949-466-8857	Fax Number: 949-242-2479	
	Disadvantaged status: DV SB		

	Services offered: Hazardous waste profile, transport and dispose of TWW, Z2, contaminated soils, asbestos , AC pipe	
04-151614	Independent Structures, Inc	
	PO Box 491655 Redding, CA 96049	
	Phone: 530-223-5238	Fax Number: 510-350-9079
	Disadvantaged status: SB	
	Services offered:	
04-151614	CALIFORNIA LAND SURVEYING	
	PO Box 1175 Three Rivers CA 93271	
	Phone: 559-740-6009	Fax Number: 888-516-5316
	Disadvantaged status: SB	
	Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** ITEM 103, ITEM CODE 733000* .....CALTRANS PRE & POST CONSTRUCTION SURVEY EXPERTS....	

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests $54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov

DPAC
Caltrans Division of Procurement and Contracts
Your procurement partner

Statewide Alerts and Other Information

Latest CalFire Info

REAL ID

Be Work Zone Alert

Save Our Water

Back to Top

Conditions of Use

Privacy Policy

Accessibility

Contact Us

Copyright © 2018 State of California

From: Annette Conley
To: Annette Conley
Bcc: "moronia@acefencecompany.com"; "allcitytrucking101@yahoo.com"; "amezcuaandson@gmail.com"; "kellie@associatedtrafficsafety.com"; "paustin@austin-enterprise.com"; "wecandigit@onemain.com"; "flyhigh@baleseng.com"; "joscruggs@columbia-elec.com"; "DFERRARI@MAGTRUCKING.COM"; "contractor@dirtagg.com"; "gguillory@doublegsupply.com"; "penny@doublemtrucking.com"; "dm@dynamicgeneratorservice.com"; "toni.medina@att.net"; "goldengatetrans707@gmail.com"; "randy@grsinc.biz"; "SANDY@GSJ-UTILITY.COM"; "Heirandson@comcast.net"; "erwin.mendoza@hleincusa.com"; "jjuette@jmlandrestoration.com"; "vtran@jjnguyeninc.com"; "JJRCONSTRUCTION@AOL.COM"; "tracy@kkconstructionsupply.com"; "JerryKCCC@yahoo.com"; "garyc@krcsafety.com"; "lsmiranda5@yahoo.com"; "brianna@wegrindasphalt.com"; "bob@lonestarland.net"; "alynn@sacmmelectric.com"; "tami@nbsco.com"; "info@norcalcorp.com"; "kdcomini@yahoo.com"; "andrew@onetimeutility.com"; "parmeter@parmeterges.com"; "cplum@pcnconstructioninc.com"; "nsaelaw@pecsf.com"; "rollnrockcon@gmail.com"; "Estimating.rupert@gmail.com"; "steve@strhoadesinc.com"; "samsequipment@comcast.net"; "estimating@supersealandstripe.com"; "tandsdvbe@yahoo.com"; "mundo@tdwconstruction.com"; "jennifer@teamnorth.com"; "yb@lafirmainc.com"; "sales@triumphgeo.com"; "landy@trivalleystriping.com"; "tyrrellresources@sbcglobal.net"; "kiley@watercomponents.com"; "eibanez@westerntraffic.com"
Subject: Seeking SBE/DBE Subcontractors/Suppliers/Truckers for Caltrans #04-151614 - Hwy 101 Various Marin County
Date: Tuesday, October 23, 2018 11:05:17 AM
Attachments: image003.png
INVITATION TO BID.doc

GCC-HCSS list.

Good morning,

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor and your firm is listed in the opt-in section. **This project has a 14% DBE goal**. **Please let me know as soon as possible if you intend to submit a quote!**

INVITATION TO BID

Owner: Department of Transportation (Caltrans)
Contract Number: 04-151614 - Hwy 101 Various Marin County
Bid Date & Time: 11/27/18 @ 2:00 PM

Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-151614
DESCRIPTION:	Hwy. 101 in Marin County in Various Locations (Ramp Metering, Ramp Widening, TOS Elements)
BID DATE & TIME:	11/27/18 @ 2:00PM
SUBMIT QUOTES BY:	11/27/18 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,400,000 / 140 WD / $6,800 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK – MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

RESPONSES RECEIVED

Annette Conley

From: Vivian Tran [vtran@jjnguyeninc.com]
Sent: Tuesday, October 23, 2018 11:20 AM
To: Annette Conley
Subject: Re: Seeking SBE/DBE Subcontractors/Suppliers/Truckers for Caltrans #04-151614 - Hwy 101 Various Marin County

Good morning,
We are not bidding.
Thank you

Vivian Tran
JJ Nguyen, Inc
408-899-6841
408-982-3977 Fax

From: Annette Conley <annette@ghilotti.com>
To: Annette Conley <annette@ghilotti.com>
Sent: Tuesday, October 23, 2018 11:07 AM
Subject: Seeking SBE/DBE Subcontractors/Suppliers/Truckers for Caltrans #04-151614 - Hwy 101 Various Marin County

---

Good morning,

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor and your firm is listed in the opt-in section. **This project has a 14% DBE goal. Please let me know as soon as possible if you intend to submit a quote!**

INVITATION TO BID

Owner: Department of Transportation (Caltrans)
Contract Number: 04-151614 - Hwy 101 Various Marin County
Bid Date & Time: 11/27/18 @ 2:00 PM

Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

nnette Conley | Estimating Administrator
ilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

Annette Conley

From: Amy McElwain [delatorrerocks4@gmail.com]
Sent: Friday, October 26, 2018 8:40 AM
To: Annette Conley
Subject: Bid - Project #04-151614, Hwy 101 Ramp Metering, Widening
Attachments: DeLa Torre Bid PW Hourly Rates.docx; Insurance 2019, SMBE, DBE.pdf

Attached are our trucking rates, certificates, and our insurance. We are a small trucking company and often the insurance requirements for the job don't apply to us. If our insurance does not meet the requirements for the job, please let us know as we may have to revise our bid to meet those requirements.

DIR #1000028716

For dispatch please call Bebe De La Torre at 707.249.6510.

Thank you.

--

Amy McElwain

De La Torre Trucking, LLC
8338 Tubbs Road
Winters, CA 95694
Office: 530.795.3651
Fax: 530.795.3657

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs
BID DUE DATE: 11/27/2018 at 02:00
BID/PROJECT #: 04-151614
PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. In Marin County in and Near Cort e Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes req uested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFF IC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASP HALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TE MPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SY STEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. E ngineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon o n bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, Including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subc ontractors will be required to sign an agreement for trades covered under our agreements.) Plans , specifications and project requirements may be reviewed at our office in Santa Rosa. They may als o be downloaded for free through the Department of Transportation via their website at http://www.do t.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through loca l plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use o f minority and women subcontractors and suppliers and considers such to be an important aspect of th e project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied thems elves as to the nature and location of the work. GCC's written subcontract document execution is req uired of all successful subcontract bidders. A copy is available for inspection on our website (www. ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid subm ission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance req uirements, your bid must include the cost of naming GCC as additional insured; including completed o perations coverage; Use

form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing word ing on your certificate of insurance and waiver of subrogation is required. We are an equal opportun ity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 888831-42814
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [X] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:35:57 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs
BID DUE DATE: 11/27/2018 at 02:00
BID/PROJECT #: 04-151614
PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Cort e Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes req uested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFF IC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASP HALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TE MPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SY STEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. E ngineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon o n bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including Int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist In obtaining any necessary equi pment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subc ontractors will be required to sign an agreement for trades covered under our agreements.) Plans , specifications and project requirements may be reviewed at our office In Santa Rosa. They may als o be downloaded for free through the Department of Transportation via their website at http://www.do t.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through loca l plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use o f minority and women subcontractors and suppliers and considers such to be an important aspect of th e project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied thems elves as to the nature and location of the work. GCC's written subcontract document execution is req uired of all successful subcontract bidders. A copy is available for inspection on our website (www. ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid subm ission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance req uirements, your bid must include the cost of naming GCC as additional insured; including completed o perations coverage; Use

form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing word ing on your certificate of insurance and waiver of subrogation is required. We are an equal opportun ity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 888871-42814
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [✓] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:35:56 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

FOLLOW UP PHONE LOG – GCC INTERNAL & OPT-IN

PHONE LOG - 04-151614 - HWY 101 VARIOUS MARIN CO. BIDDING 11/27				
Date	**Name**	**Phone**	**Contact**	**Result**
11/15/18	ACE FENCE COMPANY	(626) 333-0727		Left msg with project detials & our contact information
11/13/18	ALL CITY TRUCKING, INC	(510) 461-8287	Roger	Yes bidding
11/15/18	AMEZCUA & SON TRUCKING, INC.	(408) 687-6709		Left msg with project detials & our contact information
11/15/18	ASSOCATED TRAFFIC SAFETY	(805) 461-1600		Left msg with project detials & our contact information
11/15/18	AUSTIN ENTERPRISE	(661) 589-1001		No
11/15/18	BOUTHILLIER'S CONSTRUCTION	(707) 459-4041	wecandigit	Left msg with project detials & our contact information
11/15/18	CINDY BALES ENGINEERING	(909) 585-1557		Permanently Closed
11/15/18	COLUMBIA ELECTRIC	(510) 430-9505		Left msg with project detials & our contact information
11/15/18	D&S TRUCKING	(510) 541-8496	Debbie	Not bidding, too far away
11/15/18	DIRT & AGGREGATE INTERCHANGE	(503) 661-5093	Dorothy	No bid
11/15/18	DOUBLE G'S SUPPLY INC	(530) 902-3058	Grace	Yes, Double G is bidding.
11/15/18	DOUBLE M TRUCKING	(530) 795-4181	John	No bid
11/16/18	DYNAMIC GENERATOR SERVICE INC.	(510) 415-2125	Darren	No, we decided not to bid this one.
11/15/18	FRANK MEDINA GENERAL ENGINEERING	(530) 743-0744		Left msg with project detials & our contact information
11/16/18	GOLDEN GATE TRANS	(707) 643-1328		Left msg with project detials & our contact information
11/15/18	GR SUNDBERG	(707) 825-6565	Bettina	We are not bidding
11/16/18	GSJ UTILITY SUPPLY & SERVICE	(562) 941-3448		Left msg with project detials & our contact information
11/16/18	HEIR AND SON CONSTRUCTION INC	(530) 415-4777		Left msg with project detials & our contact information
11/16/18	HIGH-LIGHT ELECTRIC, INC.	(951) 352-9646	Edwin	Left msg with project detials & our contact information
11/16/18	J & M LAND RESTORATION, INC.	(661) 872-7039		Left msg with project detials & our contact information
10/23/18	JJ NGUYEN INC.	(408) 899-6841	Vivian	Not bidding per email
11/16/18	JJR CONSTRUCTION	(650) 343-6109		Left msg with project detials & our contact information
11/16/18	K&K CONSTRUCTION SUPPLY	(916) 851-0965	Tracy	Left msg with project detials & our contact information
11/16/18	KERN COUNTY CUSTOM CONCRETE	(661) 808-5127		Left msg with project detials & our contact information
11/16/18	KRC SAFETY CO. INC.	(559) 732-0393		Left msg with project detials & our contact information
11/16/18	L S TRUCKING	(510) 266-5213	Ivette	Yes will be bidding
11/16/18	LINDY'S COLD PLANING	(562) 697-2286	wegrindasphalt	Left msg with project detials & our contact information
11/16/18	LONE STAR LANDSCAPE, INC.	(408) 682-0100		Left msg with project detials & our contact information
11/16/18	M&M ELECTRIC COMPANY	(916) 929-0150	Logan	No, we are not bidding
11/16/18	NEVADA BARRICADE & SIGN CO	(775) 331-5100	Samantha	We do not bid district 04 jobs
11/16/18	NORCAL GENERAL CONSTRUCTION	(408) 886-0335		Left msg with project detials & our contact information
11/16/18	NORTH AMERICAN FENCE & RAILING, INC.	(510) 436-0755		Left msg with project detials & our contact information
11/16/18	ONE TIME UTILITY SALES INC	(714) 953-5700		Left msg with project detials & our contact information

11/16/18	PARMETER GEN ENG & SERVICES	(707) 566-7437		Left msg with project detials & our contact information
11/16/18	PC & N CONSTRUCTION	(925) 634-4567	Christie	Left msg with project detials & our contact information
11/16/18	PHOENIX ELECTRIC COMPANY	(415) 671-3858	Mark	Not bidding
11/16/18	ROLL 'N' ROCK CONSTRUCTION, INC.	(530) 925-1408		Left msg with project detials & our contact information
11/16/18	RUPERT CONSTRUCTION SUPPLY	(925) 229-5577		Left msg with project detials & our contact information
11/16/18	S.T. RHOADES CONST	(530) 223-9322		Left msg with project detials & our contact information
11/16/18	SAM'S EQUIPMENT & SUPPLIES	(559) 252-0354	Gabe	Yes, bidding
11/16/18	SUPER SEAL & STRIPE	(805) 524-7345		Left msg with project detials & our contact information
11/16/18	T&S DVBE INC.	(530) 639-9987		Left msg with project detials & our contact information
11/16/18	TDW CONSTRUCTION	(925) 455-5259		Left msg with project detials & our contact information
11/16/18	TEAM NORTH CONSTRUCTION SERVICES	(415) 467-0300		Left msg with project detials & our contact information
11/16/18	THE FIRM	(805) 748-8576		Left msg with project detials & our contact information
11/16/18	TRIUMPH GEO-SYNTHETICS, INC.	(714) 237-1550	Kaycie	Yes, putting quote together
11/16/18	TRI-VALLEY STRIPING	(925) 787-1003		Left msg with project detials & our contact information
11/16/18	TYRRELL RESOURCES	(530) 249-3800		Left msg with project detials & our contact information
11/16/18	WATER COMPONENTS & BUIDLING SUPPLY	(415) 524-8290	Kiley	Yes bidding
11/16/18	WESTERN TRAFFIC SUPPLY	(925) 249-1854		Left msg with project detials & our contact information
11/16/18	SANGER PUMP & SUPPLY	(559) 732-0393		Left msg with project detials & our contact information
11/27/18	CONSTRUCTION AREA SIGNS	(916) 663-9097	Lauren	Yes bidding
11/27/18	KRC SAFETY CO. INC.	(559) 732-0393	Claudia	Yes bidding
11/27/18	OYS LLC	(480) 527-0205		Left msg with project detials & our contact information
11/27/18	RHAPSODY COMMUNICATIONS LLC	(408) 879-7295		Left msg with project detials & our contact information
11/27/18	SANGER PUMP & SUPPLY	(530) 913-9424		Left msg with project detials & our contact information
11/27/18	THE CONSTRUCTION ZONE	(925) 969-7508	Tracy	Yes bidding

OPT-INS PHONE LOG - 04-151614 - HWY 101 VARIOUS MARIN CO. BIDDING 11/27

Date	Name	Phone	Contact	Result	
27-Nov	CONSTRUCTION AREA SIGNS	(916) 663-9097	Lauren	Yes	OPTIN
27-Nov	KRC SAFETY CO. INC.	(559) 732-0393	Claudia	Yes	OPTIN
27-Nov	OYS LLC	(480) 527-0205		Left Message	OPTIN
27-Nov	RHAPSODY COMMUNICATIONS LLC	(408) 879-7295		Left Message	OPTIN
27-Nov	SANGER PUMP & SUPPLY	(530) 913-9424		Left Message	OPTIN
27-Nov	THE CONSTRUCTION ZONE	(925) 969-7508	Tracy	Yes	OPTIN

PROJECT:	**#04-151614 - Hwy. 101 Marin County**				
BID DATE:	**11/27/2018**				
EE:	**$ 5,400,000.00**				
DBE GOAL:	**14%**				
AMOUNT NEEDED:	**$ 756,000.00**				
SCOPE	**POTENTIAL DBE**	**BIDDING?**	**PLUG AMOUNT**	**NOTES**	**PHONE**
CAS	SCHOTKA	Yes	$ 28,000.00		(707) 265-6977
EROSION CONTROL	J & M	NO	$ 92,000.00		(661) 872-7039
	SUPERIOR HYDROSEEDING	Yes			(831) 763-1811
ELECTRICAL	DYNAMIC GENERATOR	No	$ 1,600,000.00		(510) 415-2125
	COLUMBIA	NO			(510) 430-9505
FENCE	NORTH AMERICAN FENCE	NO	$ 8,000.00		(510) 436-0755
	GOLDEN BAY	NO			(209) 944-9754
GRINDING	ABSL	Yes	$ 18,000.00		(510) 727-0900
LANDSCAPE	RMT	No	$ 128,000.00		(510) 568-3208
	SUAREZ & MUNOZ	NO			(510) 782-6065
	LONESTAR	Yes			(408) 682-0100
MBGR	ACE FENCE	No	$ 32,000.00	Normally doesn't do 04	(626) 333-0727
	FRANK MEDINA	Yes		Submit it Already	(530) 743-0744
	PC & N	NO			(925) 634-4567
STRIPING	SUPER SEAL	NO	$ 66,000.00		(805) 524-7345
	TRI VALLEY STRIPING	No			(925) 787-1003
RS SIGNS	CAS	Yes	$ 55,000.00		(916) 663-9097
	FRANK MEDINA	Yes		Submit it Already	(530) 743-0744
	ROLL N ROCK	NO			(530) 925-1408
	SCHOTKA	Yes			(707) 265-6977
	KRC	Yes			(559) 732-0393
POTENTIAL AMOUNT AVAILABLE:			**$ 2,027,000.00**		

CUCP DATABASE SEARCH
THROUGH DBEGOODFAITH.COM

Find Subs & Suppliers

Use the search form below to find and select subs & suppliers you'd like us to reach out to for this order.

Certification Directory

State DBE Direc ▾

California DBE Directory

Search the California Disadvantaged Business Enterprise directory, which is administered by the state's Department of Transportation (Caltrans). This directory also stands in place for a statewide MWBE directory, as the State of California does not administer at state MWBE certification program.

Work Category Code

CONSTRUCTION AREA SIGNS | TRAFFIC CONTROL SYSTEM | PLANE ASPHALT CONCRETE | CLEARING & GRUBBING | ASPHALT CONCRETE | CONCRETE BASE | PAVING ASPHALT (ASPHALT CONCRETE) | PLACE ASPHALT CONCRETE DIKE & MISC | HIGHWAY PLANTIN | LANDSCAPE ARCHITECTS | IRRIGATION SYSTEM | IRRIGATION SYSTEMS | EROSION CONTROL | MINOR CONCRETE STRUCTURE | ROADSIDE SIGN | CONCRETE CURB & SIDEWALK - MISC | TEMPORARY FENCING | METAL BEAM GUARD RAILING | RAMP METERING SYSTEM | THERMOPLASTIC TRAFFIC STRIPING & MARKING | STREET SWEEPING TRUCK | TRUCKER | SEWER CONNECTION | Ty

License Type

A General En
ARC Architec
ASB Asbesto
B General Bu
C02 Insulatio
C04 Boilder, I
C05 Framing
C06 Cabinet,
C07 Low Volt

County

Search by: *Works in *Located in

ALAMEDA
ALPINE
AMADOR
BUTTE
CALAVERA
COLUSA
CONTRA CC
DEL NORTE

Keyword Search

Company name, trade, supply

Search Firms

Ghilotti Construction Company, Inc. (ID #445)

START ORDER ACCOUNT MENU ≡

Latest News & Events

Virginia Beach Disparity Study presented to City Council

Published on 10/22/2018

San Francisco Municipal Transportation Agency announces L Taraval Improvements IFB

Published on 10/11/2018

Nov
2

Statewide HUB Expo in Austin

Location: Austin, TX

More News & Events »

Account Menu

Submit Order »

Order History » Saved Orders » RFPs, RFQs, & ITBs » Manage Plans & Specs » Manage Account » Payment Info » FAQs & Help » Log Out »

Review Subs & Suppliers List

Select and remove any selections you no longer want to include with your order.

« Go Back & Search Again

It will cost $345.00 to contact the 90 total selections you've made.

Show price breakdown

Filter Selections

Sorted By

Company Name

Work Types Selected

- C1531 Plane Asphalt Concr... (4)
- C1601 Clearing & Grubbing... (17)
- C1201 Traffic Control Sys... (13)
- C5105 Minor Concrete Stru... (10)
- C3910 Paving Asphalt (asp... (8)
- C3901 Asphalt Concrete... (8)
- C5620 Roadside Sign... (9)
- C8001 Temporary Fencing... (3)
- C2800 Concrete Base... (4)
- C1200 Construction Area S... (11)
- C7301 Concrete Curb & Sid... (11)
- C8320 Metal Beam Guard Ra... (4)
- C9774 Trucker... (20)
- E4970 Irrigation Systems... (1)
- C2030 Erosion Control... (8)
- C2065 Irrigation System... (4)
- C13 Fencing Contractor... (4)
- C27 Landscaping Contracto... (2)
- C10 Electrical Contractor... (4)
- C9872 Sewer Connection... (2)
- C32 Parking and Highway I... (3)
- C08 Concrete Contractor... (4)
- C2000 Highway Planting... (2)
- C8405 Thermoplastic Traff... (3)
- C31 Construction Zone Tra... (1)
- C3940 Place Asphalt Concr... (1)
- C9609 Street Sweeping Tru... (2)

- C8611 Ramp Metering Syste... (2)
- valdivia... (1)

Locations Selected

- Alameda (14)
- Amador (1)
- Colusa (1)
- Contra Costa (9)
- Fresno (4)
- Humboldt (2)
- Kern (2)
- Lake (1)
- Los Angeles (1)
- Marin (2)
- Mendocino (1)
- Napa (1)
- Orange (3)
- Out of State (2)
- Placer (4)
- Sacramento (1)
- San Diego (1)
- San Francisco (6)
- San Joaquin (1)
- San Luis Obispo (2)
- San Mateo (6)
- Santa Clara (8)
- Santa Cruz (1)
- Solano (6)
- Sonoma (2)
- Sutter (1)
- Tulare (4)
- Yolo (2)
- Yuba (1)

Certifications Selected

- DBE (90)

Filter

Select All Jump to Bottom

A B S L CONSTRUCTION

HAYWARD, CA (Alameda)

Cert: **DBE**
Phone: **(510) 727-0900**
Fax: **(510) 727-0910**
Email: **Daryl@abslconstruction.com**
Licenses **A General Engineering Contractor; B General Building Contractor;**

Work Desc. **C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;**

ALCARAZ TRANSPORTATION, INC

SAN JOSE, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 591-6970**
Fax: **(408) 272-8611**
Email: **alcaraztransportation@gmail.com**
Licenses

Work Desc. **C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C9771 TRUCK BROKER;**

ALERT-O-LITE, INC

FRESNO, CA (Fresno)

Cert: **DBE**
Phone: **(559) 453-2474**
Fax: **(559) 453-3250**
Email: **debbieh@alertolite.com**
Licenses **C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;**

Work Desc. **C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C5620 ROADSIDE SIGN; D3490 FABRICATED METAL PRODUCTS; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0612 SAFETY EQUIPMENT SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE;**

ALFARO GENERAL ENGINEERING

ROCKLIN, CA (Placer)

Cert: **DBE**
Phone: **(916) 276-9627**
Fax: **No fax listed**
Email: **malfaro@alfaroengineering.com**
Licenses **A General Engineering Contractor; HAZ Hazardous Waste;**

Work Desc. **C9905 CUTTING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C9904 CORING; C1920 STRUCTURE EXCAVATION; C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C4901 FURNISH & DRIVE PILING; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C2401 LIME TREATMENT; C7200 ROCK SLOPE PROTECTION;**

AMG CONSTRUCTION

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 562-8638**
Fax: **(510) 562-4339**
Email: **dougblacksher@aol.com**
Licenses **B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;**

Work Desc. **C9903 CONSTRUCTION CLEAN UP; C3901 ASPHALT CONCRETE; C9822 CARPENTRY; C9810 SMALL STRUCTURES; C1601 CLEARING & GRUBBING; C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9827 DRYWALL CONSTRUCTION;**

BAY AREA LIGHTWORKS, INC.

SAN FRANCISCO, CA (San Francisco)

Cert: **DBE**
Phone: **(415) 822-2336**
Fax: **(415) 822-8086**
Email: **csaelee@bayarealightworks.com**
Licenses **A General Engineering Contractor; C10 Electrical Contractor;**

Work Desc. **C8740 ELECTRICAL ENGINEERS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 SIGNAL; C8903 ELECTRICAL SERVICES FOR RAIL CARS; C8608 DETECTOR; C9859 Commercial Electrical; C8602 SIGNAL & LIGHTING; C8604 LIGHTING;**

BAY LINE CUTTING & CORING, INC.

SAN FRANCISCO, CA (Alameda)

Cert: **DBE**
Phone: **(415) 508-1800**
Fax: **(415) 508-1811**
Email: **juan@baylinecutting.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C7602 SAW CUTTING; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5111 CONCRETE OVERLAY, DRILL & BOND; C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5190 JOINT SEAL - WATER STOP;**

BC SCHMIDT CONSTRUCTION, INC.

WILLIAMS, CA (Colusa)

Cert: **DBE**
Phone: **(530) 473-5423**
Fax: **(530) 473-2749**
Email: **bcschmidt@frontiernet.net**
Licenses **A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;**

Work Desc. **C8701 BUSINESS ADMINISTRATION; F5210 LUMBER & OTHER BUILDING MATERIALS; C0655 STEEL SUPPLIER; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C0698 BUILDING MATERIAL SUPPLIER; I8740 MANAGEMENT & PUBLIC RELATIONS; C1940 DITCHES EXCAVATION; C9822 CARPENTRY; C1920 STRUCTURE EXCAVATION; C8702 MANAGEMENT**

INFORMATION SYSTEMS; C9876 HARDWARE (FINISH); C9810 SMALL STRUCTURES; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C8700 CONSULTANT, NON ENGINEERING; C0651 CONCRETE & CEMENT SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C9801 BUILDING CONSTRUCTION; C1930 STRUCTURE BACKFILL; C9874 HARDWARE (ROUGH);

BECI ELECTRIC, INC.

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 635-1477**
Fax: **(510) 635-1478**
Email: **rebecca@becielectric.com**
Licenses **C10 Electrical Contractor;**

Work Desc. **E4910 ELECTRIC SERVICES; C9859 Commercial Electrical; C9858 RESIDENTIAL ELECTRICAL;**

BELMONTE'S CONCRETE SERVICE

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 261-8439**
Fax: **(510) 261-0557**
Email: **belmontesconcrete@earthlink.net**
Licenses **C08 Concrete Contractor;**

Work Desc. **B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C9906 SANDBLASTING; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING;**

BESS TESTLAB, INC.

HAYWARD, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 988-0101**
Fax: **(408) 988-0103**
Email: **jose@besstestlab.com**
Licenses **A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; D06 Concrete Related Services; D56 Trenching; HAZ Hazardous Waste; LS Land Surveyor;**

Work Desc. **I8734 LABORATORY TESTING AND ANALYSIS;**

BLACK DIAMOND ASPHALT, INC.

VACAVILLE, CA (Solano)

Cert: **DBE**
Phone: **(707) 448-9402**
Fax: **(707) 448-9407**
Email: **aragan@blackdiamondasphalt.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C0639 ASPHALT SUPPLIER; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;**

BORG FENCE

LIVERMORE, CA (Alameda)

Cert: **DBE**
Phone: **(925) 455-9620**
Fax: **(925) 455-9626**
Email: **julieborg@borgfence.com**
Licenses **B General Building Contractor; C13 Fencing Contractor;**

Work Desc. **C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING;**

BROOKWATER, INC.

PLEASANTON, CA (Contra Costa)

Cert: **DBE**
Phone: **(925) 855-0417**
Fax: **(925) 855-0357**
Email: **janet@brookwater.com**
Licenses

Work Desc. **C8705 DESIGN; C8700 CONSULTANT, NON ENGINEERING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM;**

BUENA VISTA LANDSCAPE, INC

ORANGE, CA (Orange)

Cert: **DBE**
Phone: **(714) 771-2563**
Fax: **(714) 771-2569**
Email: **b.v.landscape@pacbell.net**
Licenses **C27 Landscaping Contractor;**

Work Desc. **C0700 CONSTRUCTION STAKING SUPPLIER; C1940 DITCHES EXCAVATION; C1601 CLEARING & GRUBBING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;**

CAL-CON PUMPING, LLC

SAN FRANCISCO, CA (San Francisco)

Cert: **DBE**
Phone: **(415) 401-9838**
Fax: **(415) 401-7664**
Email: **jb.calcon@mac.com**
Licenses **C08 Concrete Contractor;**

Work Desc. **C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);**

CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

BAKERSFIELD, CA (Kern)

Cert: **DBE**
Phone: **(661) 589-1001**
Fax: **(661) 589-9509**
Email: **paustin@austin-enterprise.com**
Licenses **A General Engineering Contractor; D06 Concrete Related Services;**

Work Desc. **C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C1901 ROADWAY EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C1522 RESET, ADJUST ROADWAY ITEMS; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C9904 CORING; C5620 ROADSIDE SIGN; C4201 GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL & BOND; C8501 PAVEMENT MARKER; C1200 CONSTRUCTION AREA SIGNS; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C5100 CONCRETE STRUCTURE; C5190 JOINT SEAL - WATER STOP; C7301 CONCRETE CURB & SIDEWALK - MISC;**

CE GREEN INC.

ORANGEVALE, CA (Sacramento)

Cert: **DBE**
Phone: **(916) 365-4925**
Fax: **(916) 374-7998**
Email: **carole@cegreeninc.com**
Licenses **A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64 Nonspecialized; HAZ Hazardous Waste;**

Work Desc. **C5501 STEEL STRUCTURES; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8000 FENCING; C2066 TEMPORARY EROSION CONTROL; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9801 BUILDING CONSTRUCTION; C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;**

CENTRAL VALLEY STRIPING

LINDSAY, CA (Tulare)

Cert: **DBE**
Phone: **(559) 361-1984**
Fax: **No fax listed**
Email: **Jcgarcia73@hotmail.com**
Licenses **C32 Parking and Highway Improvement Contractor;**

Work Desc. **C3600 PENETRATION TREATMENT & PRIME COAT; C8406 PAINTED TRAFFIC STRIPING & MARKING;**

CHAVEZ FENCE COMPANY

CAMPBELL, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 379-8139**
Fax: **No fax listed**
Email: **chavezfencecompany@gmail.com**
Licenses **C13 Fencing Contractor;**

Work Desc. **C8000 FENCING;**

CHAVEZ TRUCKING

DIXON, CA (Solano)

Cert: **DBE**
Phone: **(707) 678-0514**
Fax: **(707) 678-5154**
Email: **teresa@chaveztrucking.com**
Licenses

Work Desc. **C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C9774 TRUCKER; C0651 CONCRETE & CEMENT SUPPLIER; C9605 FLAT BED TRUCKING;**

CMC TRAFFIC CONTROL SPECIALIST

SAN FRANCISCO, CA (San Francisco)

Cert: **DBE**
Phone: **(415) 206-1700**
Fax: **(415) 206-1711**
Email: **crystal@cmctraffic.com**
Licenses **A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;**

Work Desc. **C1201 TRAFFIC CONTROL SYSTEM;**

COLEMAN ENVIRONMENTAL ENGINEERING INC

UPPERLAKE, CA (Lake)

Cert: **DBE**
Phone: **(707) 275-9016**
Fax: **(707) 275-9025**
Email: **tcoleman2009@hotmail.com**
Licenses **A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;**

Work Desc. **C9602 BOTTOM DUMP TRUCKING; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9603 TRANSFER DUMP TRUCK; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C9774 TRUCKER; C9980 DEMOLITION; C1910 GRADING; C9605 FLAT BED TRUCKING;**

CONCRETE LANDSCAPE SERVICES

BENICIA, CA (Solano)

Cert: **DBE**
Phone: **(916) 688-1550**
Fax: **(916) 684-1882**
Email: **clsconcrete@pacbell.net**
Licenses **B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;**

Work Desc. **C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; A0781 Landscaping, Tree Services; C9867 LANDSCAPING CONTRACTOR; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;**

CONSTRUCTION AREA SIGNS, INCORPORATED

NEWCASTLE, CA (Placer)

Cert: **DBE**
Phone: **(916) 663-9097**
Fax: **(916) 663-1858**
Email: **elisa@cas-tc.com**
Licenses **A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;**

Work Desc. **F5990 RETAIL STORES SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; I7380 MISC BUSINESS SERVICES; C5620 ROADSIDE SIGN; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5110 CONCRETE SURFACE FINISH;**

CONTECH CONCRETE TECHNIQUES, INC

FRESNO, CA (Fresno)

Cert: **DBE**
Phone: **(559) 251-8818**
Fax: **(559) 251-8821**
Email: **contechg@gmail.com**
Licenses **C08 Concrete Contractor;**

Work Desc. **C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5190 JOINT SEAL - WATER STOP; C7301 CONCRETE CURB & SIDEWALK - MISC;**

DD & L TRUCKING

MARIN CITY, CA (Marin)

Cert: **DBE**
Phone: **(415) 332-4977**
Fax: **(415) 332-4585**
Email: **charlesettas@comcast.net**
Licenses

Work Desc. **C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER;**

DE LA TORRE TRUCKING LLC

WINTERS, CA (Yolo)

Cert: **DBE**
Phone: **(530) 795-3651**
Fax: **(530) 795-3657**
Email: **delatorrerocks1@gmail.com**
Licenses

Work Desc. **C9607 END DUMP TRUCK ; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;**

DEHARO RAMIREZ CORPORATION

SAN FRANCISCO, CA (San Francisco)

Cert: **DBE**
Phone: **(415) 552-3504**

Fax: **(415) 552-3505**
Email: **marco@dhrgconcrete.com**
Licenses **B General Building Contractor; C08 Concrete Contractor;**

Work Desc. **C9802 BUILDING CONSTRUCTION; C2800 CONCRETE BASE; C9801 BUILDING CONSTRUCTION; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;**

DILLARD ENVIRONMENTAL SERVICES

BYRON, CA (Contra Costa)

Cert: **DBE**
Phone: **(925) 634-6850**
Fax: **(925) 634-6858**
Email: **patriciad@dillardenv.com**
Licenses **A General Engineering Contractor; ASB Asbestos; HAZ Hazardous Waste;**

Work Desc. **C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1940 DITCHES EXCAVATION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9980 DEMOLITION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C1930 STRUCTURE BACKFILL; C9605 FLAT BED TRUCKING;**

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

FRESNO, CA (Tulare)

Cert: **DBE**
Phone: **(559) 370-5756**
Fax: **(559) 374-6470**
Email: **DAVEtrucksweep@gmail.com**
Licenses

Work Desc. **C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; C0657 LUMBER SUPPLIER; C9605 FLAT BED TRUCKING;**

EAGLE ROCK INDUSTRIES

WALNUT CREEK, CA (Contra Costa)

Cert: **DBE**
Phone: **(925) 524-3004**
Fax: **(925) 524-3004**
Email: **estimating@eaglerock.us**
Licenses **A General Engineering Contractor;**

Work Desc. **C8396 CRASH CUSHION; C8770 CONSTRUCTION MANAGEMENT; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5620 ROADSIDE SIGN; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C2800 CONCRETE BASE; C4201 GROOVE & GRIND PAVEMENT; C5201 REINFORCING STEEL; C8700 CONSULTANT, NON ENGINEERING; C0651 CONCRETE & CEMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1910 GRADING; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5601 SIGN STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING;**

EMPIRE ENGINEERING & CONSTRUCTION, INC.

SAN FRANCISCO, CA (Alameda)

Cert: **DBE**
Phone: **(415) 294-5100**
Fax: **(415) 762-0170**
Email: **cburch@empireconstructionsf.com**
Licenses **A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D63 Construction Cleanup;**

Work Desc. **E4940 WATER SUPPLY; E4952 SEWERAGE SYSTEMS; C9802 BUILDING CONSTRUCTION; C9811 SMALL STRUCTURES;**

ERLINOLE TRUCKING

DALY CITY, CA (San Mateo)

Cert: **DBE**
Phone: **(650) 993-4006**
Fax: **No fax listed**
Email: **erlinole_malabed@hotmail.com**
Licenses

Work Desc. **C9774 TRUCKER;**

FANFA, INC.

SAN LORENZO, CA (Alameda)

Cert: **DBE**
Phone: **(510) 278-8410**
Fax: **(510) 278-3095**
Email: **dbgriffin@fanfainc.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL;**

FFKM ENGINEERING CONSTRUCTION, INC.

VALENCIA, CA (Los Angeles)

Cert: **DBE**
Phone: **(626) 345-4225**
Fax: **(661) 554-0114**
Email: **frew.kotisso@ffkmengineering.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C1290 TEMPORARY RAILING (TYPE K); C8396 CRASH CUSHION; C6650 CORRUGATED METAL PIPE (CSP); C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C3901 ASPHALT CONCRETE; C5501 STEEL STRUCTURES; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C1575 REMOVE BRIDGE ITEM; C1980 IMPORTED BORROW; C2700 CEMENT TREATED BASE; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C6500 REINFORCED CONCRETE PIPE; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2501 AGGREGATE SUBBASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C5105 MINOR**

CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C9829 RETAINER WALLS;

FOCON, INC

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 465-6319**
Fax: **(510) 465-6356**
Email: **mseals@foconinc.com**
Licenses **A General Engineering Contractor; B General Building Contractor;**

Work Desc. **C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C9810 SMALL STRUCTURES; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C1930 STRUCTURE BACKFILL;**

FORCE TRAFFIC CONTROL, INC.

EXETER, CA (Tulare)

Cert: **DBE**
Phone: **(559) 594-1062**
Fax: **(559) 594-1056**
Email: **forcetraffic.vern@earthlink.net**
Licenses **C31 Construction Zone Traffic Control Contractor;**

Work Desc. **C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;**

FRANCIES ELECTRIC, INC.

BAKERSFIELD, CA (Kern)

Cert: **DBE**
Phone: **(661) 809-4175**
Fax: **(661) 834-5725**
Email: **francieselectric@yahoo.com**
Licenses **B General Building Contractor; C10 Electrical Contractor;**

Work Desc. **E4930 COMBINATION UTILITY SERVICES; I7620 ELECTRICAL REPAIR SHOPS; E4910 ELECTRIC SERVICES; C9822 CARPENTRY; C8903 ELECTRICAL SERVICES FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;**

GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC

CONCORD, CA (Contra Costa)

Cert: **DBE**
Phone: **(925) 671-6822**
Fax: **(925) 671-7120**
Email: **rcamacho@gemsenvironmental.com**
Licenses **A General Engineering Contractor; ASB Asbestos; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;**

Work Desc. **C9903 CONSTRUCTION CLEAN UP; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C6800 SUBSURFACE DRAIN; C9872 SEWER CONNECTION; C8700 CONSULTANT, NON ENGINEERING; C6815 HORIZONTAL DRAIN; C6819 FILTER FABRIC; C9869 ASBESTOS REMOVAL/ABATEMENT;**

GENERAL ENGINEERING CONSTRUCTION CO.

DANVILLE, CA (Contra Costa)

Cert: **DBE**
Phone: **(925) 334-2738**
Fax: **No fax listed**
Email: **kelly.generalengineering@yahoo.com**
Licenses **A General Engineering Contractor; HAZ Hazardous Waste;**

Work Desc. **C1940 DITCHES EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8000 FENCING; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C7301 CONCRETE CURB & SIDEWALK - MISC;**

GLOBAL ROAD SEALING, INC

GARDEN GROVE, CA (Orange)

Cert: **DBE**
Phone: **(714) 893-0845**
Fax: **(714) 893-0945**
Email: **grs@globalroadsealing.com**
Licenses **A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;**

Work Desc. **C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; C1901 ROADWAY EXCAVATION; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C8608 DETECTOR; C1601 CLEARING & GRUBBING; C8501 PAVEMENT MARKER; C1201 TRAFFIC CONTROL SYSTEM; C1930 STRUCTURE BACKFILL; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8602 SIGNAL & LIGHTING; C8609 TRAFFIC COUNT STATION; C9858 RESIDENTIAL ELECTRICAL;**

GLORIA WASHINGTON TRUCKING, INC.

RICHMOND, CA (Contra Costa)

Cert: **DBE**
Phone: **(510) 236-6766**
Fax: **(510) 215-2232**
Email: **gwtrknginc@aol.com**
Licenses

Work Desc. **C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;**

HALF MOON BAY GRADING & PAVING

HALF MOON BAY, CA (San Mateo)

Cert: **DBE**
Phone: **(650) 726-3588**
Fax: **(650) 726-3582**
Email: **hmbpave@sbcglobal.net**
Licenses **A General Engineering Contractor; C12 Earthwork and Paving Contractor;**

Work Desc. **C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);**

HERCULES ELECTRIC

VALLEJO, CA (Solano)

Cert: **DBE**
Phone: **(510) 914-8622**
Fax: **(707) 642-4948**
Email: **hercelec@yahoo.com**
Licenses **C10 Electrical Contractor;**

Work Desc. **C8903 ELECTRICAL SERVICES FOR RAIL CARS;**

J.J.R. CONSTRUCTION

SAN MATEO, CA (San Mateo)

Cert: **DBE**
Phone: **(650) 343-6109**
Fax: **(650) 343-6207**
Email: **JJRCONSTRUCTION@AOL.COM**
Licenses **A General Engineering Contractor;**

Work Desc. **C7301 CONCRETE CURB & SIDEWALK - MISC;**

JARELL HARRIS STRIPING SERVICES

SAN CARLOS, CA (San Mateo)

Cert: **DBE**
Phone: **(650) 832-1171**
Fax: **(650) 832-1736**
Email: **jharrisstripingservices@hotmail.com**
Licenses **C32 Parking and Highway Improvement Contractor;**

Work Desc. **C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;**

JASS BOYS TRUCK LINES, LLC

BAY POINT, CA (Contra Costa)

Cert: **DBE**
Phone: **(925) 458-9500**
Fax: **(925) 458-9511**
Email: **jasvir925@yahoo.com**
Licenses

Work Desc. **C9601 SUPER DUMP TRUCK 4-AXLE; C9607 END DUMP TRUCK ; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;**

K & G CONCRETE INC

ROSEVILLE, CA (Placer)

Cert: **DBE**
Phone: **(916) 539-6652**
Fax: **(866) 878-2769**
Email: **keaven@kandgconcrete.com**

Licenses **C08 Concrete Contractor;**

Work Desc. **C3000 Concrete Pumping; C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;**

K R C SAFETY CO. INC.

VISALIA, CA (Tulare)

Cert: **DBE**
Phone: **(559) 732-0393**
Fax: **(559) 732-2684**
Email: **garyc@krcsafety.com**
Licenses **A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;**

Work Desc. **C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION CONTROL; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C0685 PAVEMENT MARKERS SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKER; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT BED TRUCKING;**

KELLIE AVILA CONSTRUCTION SERVICES, INC

ATASCADERO, CA (San Luis Obispo)

Cert: **DBE**
Phone: **(805) 461-1600**
Fax: **(805) 461-1613**
Email: **kellie@associatedtrafficsafety.com**
Licenses **A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;**

Work Desc. **C1290 TEMPORARY RAILING (TYPE K); C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C0685 PAVEMENT MARKERS SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C0621 LANDSCAPING MATERIAL SUPPLIER; C1210 Traffic Count; C0680 FENCING SUPPLIER; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION;**

KIONA LANDSCAPING

EUREKA, CA (Humboldt)

Cert: **DBE**
Phone: **(707) 616-4340**
Fax: **No fax listed**
Email: **egruetzmacherjr@gmail.com**
Licenses **C13 Fencing Contractor; C27 Landscaping Contractor;**

Work Desc. **C2030 EROSION CONTROL; C8000 FENCING; C9867 LANDSCAPING CONTRACTOR; C2065 IRRIGATION SYSTEM;**

LABAT'S TREE CARE

MARTINEZ, CA (Contra Costa)

Cert: **DBE**
Phone: **(925) 285-7741**
Fax: **(925) 316-6363**
Email: **labatstree@gmail.com**
Licenses **C13 Fencing Contractor; C27 Landscaping Contractor; D49 Tree Service;**

Work Desc. **C8000 FENCING; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER;**

M J AVILA COMPANY, INC.

FRESNO, CA (Fresno)

Cert: **DBE**
Phone: **(559) 276-1258**
Fax: **(559) 846-7610**
Email: **projects@mjavila.com**
Licenses **A General Engineering Contractor; B General Building Contractor;**

Work Desc. **C9907 CONSTRUCTION EQUIPMENT RENTAL; E4930 COMBINATION UTILITY SERVICES; C0639 ASPHALT SUPPLIER; C0670 PIPE SUPPLIER; C3901 ASPHALT CONCRETE; C5501 STEEL STRUCTURES; E4910 ELECTRIC SERVICES; F5090 MISC DURABLE GOODS; C0698 BUILDING MATERIAL SUPPLIER; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C2602 AGGREGATE BASE; C0625 SAND & GRAVEL SUPPLIER; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C9810 SMALL STRUCTURES; C7000 PLASTIC PIPE; C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION; C2501 AGGREGATE SUBBASE; C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC;**

M. HERNANDEZ CONSTRUCTION INC

SAN FRANCISCO, CA (San Francisco)

Cert: **DBE**
Phone: **(415) 824-4731**
Fax: **(415) 824-4696**
Email: **mariano@hernandez-engineering.com**
Licenses **A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;**

Work Desc. **C9802 BUILDING CONSTRUCTION; C1201 TRAFFIC CONTROL SYSTEM;**

MATTOS EQUIPMENT TRANSPORT, LLC

TRACY, CA (San Joaquin)

Cert: **DBE**
Phone: **(209) 835-6609**
Fax: **(209) 835-2401**
Email: **r.mattos@sbcglobal.net**
Licenses

Work Desc. **C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING; C9602 BOTTOM DUMP TRUCKING; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C9774 TRUCKER; C9605 FLAT BED TRUCKING;**

MC CULLOUGH CONSTRUCTION INC

ARCATA, CA (Humboldt)

Cert: **DBE**
Phone: **(707) 825-1014**
Fax: **(707) 825-1769**
Email: **rachellehicks@mcculloughconstructioninc.com**
Licenses **A General Engineering Contractor; C27 Landscaping Contractor; C61 Limited Specialty Contractor; D49 Tree Service;**

Work Desc. **C9907 CONSTRUCTION EQUIPMENT RENTAL; E4940 WATER SUPPLY; B1440 SAND & GRAVEL; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; E4970 IRRIGATION SYSTEMS; C1575 REMOVE BRIDGE ITEM; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1930 STRUCTURE BACKFILL;**

METCO

SAN RAFAEL, CA (Marin)

Cert: **DBE**
Phone: **(415) 455-9922**
Fax: **(415) 455-9960**
Email: **c.martinez@metco-usa.com**
Licenses **C10 Electrical Contractor;**

Work Desc. **C8701 BUSINESS ADMINISTRATION; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; I7382 SECURITY SYSTEMS SERVICES; C8716 ARCHITECTURAL ENGINEER; C8742 MECHANICAL ENGINEERS; C8707 FEASIBILITY STUDIES; E4910 ELECTRIC SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS; E4810 TELEPHONE COMMUNICATIONS; C8702 MANAGEMENT INFORMATION SYSTEMS; C8903 ELECTRICAL SERVICES FOR RAIL CARS; I7370 COMPUTER & DATA PROCESSING SERVICES; C0686 ELECTRICAL & SIGNALS SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7371 COMPUTER PROGRAMMING; C1201 TRAFFIC CONTROL SYSTEM; C8703 TRAFFIC ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C9858 RESIDENTIAL ELECTRICAL;**

MOTHERLODE CONCRETE CONSTRUCTION

SUTTER CREEK, CA (Amador)

Cert: **DBE**
Phone: **(209) 223-2663**
Fax: **(209) 267-1887**
Email: **motherlodeconcrete@att.net**
Licenses **C08 Concrete Contractor; C12 Earthwork and Paving Contractor;**

Work Desc. **C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL; C5110 CONCRETE SURFACE FINISH;**

MRB CALIFORNIA ENTERPRISES, INC.

CAMPBELL, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 401-7002**
Fax: **No fax listed**
Email: **mrbcalifornia@yahoo.com**
Licenses **D64 Nonspecialized;**

Work Desc. **C9606 WATER TRUCK ; C9609 STREET SWEEPING TRUCK;**

NEWLAND ENTITIES, INC

MARYSVILLE, CA (Sutter)

Cert: **DBE**
Phone: **(530) 755-1178**
Fax: **No fax listed**
Email: **tcervantes@newlandentities.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION; C2201 FINISHING ROADWAY; C1580 MODIFY BRIDGE ITEM;**

NITTA EROSION CONTROL

LOOMIS, CA (Placer)

Cert: **DBE**
Phone: **(916) 652-7459**
Fax: **(916) 652-4376**
Email: **nittaec@gmail.com**
Licenses **C27 Landscaping Contractor; D59 Hydroseed Spraying;**

Work Desc. **C2030 EROSION CONTROL; C2021 HYDROSEEDING; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL;**

NORTH BAY LOGISTICS GROUP, LLC

BENICIA, CA (Solano)

Cert: **DBE**
Phone: **(951) 292-8180**
Fax: **No fax listed**
Email: **northbaylogisticsgroup@gmail.com**
Licenses

Work Desc. **C9774 TRUCKER;**

NORTHERN TRUCK & EQUIPMENT

HAYWARD, CA (Alameda)

Cert: **DBE**
Phone: **(510) 889-7828**
Fax: **(510) 889-7858**
Email: **bebesnte@sbcglobal.net**
Licenses

Work Desc. **I8990 SERVICES, NEC; C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C9605 FLAT BED TRUCKING;**

OLIVER ENGINEERING CONSTRUCTION

WILLITS, CA (Mendocino)

Cert: **DBE**
Phone: **(707) 671-6442**
Fax: **No fax listed**
Email: **oliverconst.engi@gmail.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C9988 MOVING & STORAGE; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C1575 REMOVE BRIDGE ITEM; C1940 DITCHES EXCAVATION; C2066 TEMPORARY EROSION CONTROL; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C2065 IRRIGATION SYSTEM;**

ON THE LEVEL CONCRETE

SAN FRANCISCO, CA (San Francisco)

Cert: **DBE**
Phone: **(415) 407-3695**
Fax: **(415) 349-4489**
Email: **onthelevelconcrete@yahoo.com**
Licenses **C08 Concrete Contractor;**

Work Desc. **C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;**

PNF CONSTRUCTION, INC.

MARYSVILLE, CA (Yuba)

Cert: **DBE**
Phone: **(916) 823-3360**
Fax: **(888) 315-7315**
Email: **irbconstructioninc@gmail.com**
Licenses **C12 Earthwork and Paving Contractor; C31 Construction Zone Traffic Control Contractor;**

Work Desc. **G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; C8770 CONSTRUCTION MANAGEMENT; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C2700 CEMENT TREATED BASE; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C9999 BROKER; C1920 STRUCTURE EXCAVATION; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1210 Traffic Count; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1801 DUST PALLIATIVE; C1910 GRADING; C1930 STRUCTURE BACKFILL; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);**

QUALITY HYDROSEEDING & RESTORATION

RAMONA, CA (San Diego)

Cert: **DBE**
Phone: **(760) 789-8040**
Fax: **(760) 789-5168**
Email: **poundstone@live.com**
Licenses **C27 Landscaping Contractor;**

Work Desc. **C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C0620 LANDSCAPING & NURSERY SUPPLIER;**

RMT LANDSCAPE CONTRACTORS, INC

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 568-3208**
Fax: **(510) 568-3332**
Email: **julie@rmtlandscape.com**
Licenses **A General Engineering Contractor; C27 Landscaping Contractor;**

Work Desc. **C1940 DITCHES EXCAVATION;**

S & L FENCE CO.

SUNNYVALE, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 745-7021**
Fax: **(408) 745-7146**
Email: **sales@slfence.com**
Licenses **C13 Fencing Contractor;**

Work Desc. **C8000 FENCING;**

S & S TRUCKING

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 383-3556**
Fax: **(510) 383-2917**
Email: **stevenavarro1213@gmail.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C9774 TRUCKER; C9771 TRUCK BROKER;**

SAN JOSE TRANSPORT

GILROY, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 848-4441**
Fax: **(408) 848-1774**
Email: **Jim@sanjosetransport.com**
Licenses **A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;**

Work Desc. **C9602 BOTTOM DUMP TRUCKING; C9607 END DUMP TRUCK ; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER;**

SANTAMARIA LANDSCAPING

SAN JOSE, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 500-6635**
Fax: **No fax listed**
Email: **ALEX@SANTAMARIALANDSCAPE.COM**
Licenses **C08 Concrete Contractor; C27 Landscaping Contractor;**

Work Desc. **C9867 LANDSCAPING CONTRACTOR; C5100 CONCRETE STRUCTURE; C7200 ROCK SLOPE PROTECTION; C9829 RETAINER WALLS;**

SCHOTKA CONSTRUCTION INC

AMERICAN CANYON, CA (Napa)

Cert: **DBE**
Phone: **(707) 265-6977**
Fax: **(707) 265-6856**
Email: **dschotka@aol.com**
Licenses **A General Engineering Contractor; HAZ Hazardous Waste;**

Work Desc. **C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1200 CONSTRUCTION AREA SIGNS; C1930 STRUCTURE BACKFILL; C5601 SIGN STRUCTURE;**

SENTINEL FENCE AND CONTRACTING

SCOTTSDALLE, AZ (Out of State)

Cert: **DBE**
Phone: **(602) 327-0596**
Fax: **(480) 961-7723**
Email: **sharonh@sentinelfence.com**
Licenses **C13 Fencing Contractor;**

Work Desc. **C8000 FENCING; C8001 TEMPORARY FENCING;**

STOLOSKI & GONZALEZ, INC.

HALF MOON BAY, CA (San Mateo)

Cert: **DBE**
Phone: **(650) 726-7119**
Fax: **(650) 726-9055**
Email: **mthorn@stoloskigonzalez.com**
Licenses **A General Engineering Contractor;**

Work Desc. **E4610 PIPELINES, EXCEPT NATURAL GAS; C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);**

STRAIGHT STRIPE PAINTING INC

ST. GEORGE, UT (Out of State)

Cert: **DBE**
Phone: **(435) 669-9520**
Fax: **(435) 634-0580**
Email: **kcheever@straightstripe.com**
Licenses **C32 Parking and Highway Improvement Contractor;**

Work Desc. **C8501 PAVEMENT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;**

SUAREZ & MUNOZ CONSTRUCTION, INC.

HAYWARD, CA (Alameda)

Cert: **DBE**
Phone: **(510) 782-6065**
Fax: **(510) 782-6078**
Email: **john@suarezmunoz.com**
Licenses **A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor;**

Work Desc. **C7301 CONCRETE CURB & SIDEWALK - MISC;**

SUDDEN SAM'S TRUCKING

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 385-8594**
Fax: **(510) 272-9575**
Email: **suddensamstrk@aol.com**
Licenses

Work Desc. **D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING; B1440 SAND & GRAVEL; C0639 ASPHALT SUPPLIER; C0655 STEEL SUPPLIER; C3901 ASPHALT CONCRETE; C9602 BOTTOM DUMP TRUCKING; C0698 BUILDING MATERIAL SUPPLIER; C9670 TRUCK RENTAL; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C5570 STEEL CRIB WALL; C9774 TRUCKER; C8700 CONSULTANT, NON ENGINEERING; C0600 MISC SUPPLIERS; C0651 CONCRETE & CEMENT SUPPLIER; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER;**

SUPERIOR HYDROSEEDING

WATSONVILLE, CA (Santa Cruz)

Cert: **DBE**
Phone: **(831) 763-1811**
Fax: **(831) 763-2023**
Email: **morgan@superiorhydroseeding.net**
Licenses **C27 Landscaping Contractor;**

Work Desc. **C2030 EROSION CONTROL; C2021 HYDROSEEDING; C9867 LANDSCAPING CONTRACTOR; C2066 TEMPORARY EROSION CONTROL; C2000 HIGHWAY PLANTING;**

TAYLOR JANE CONSTRUCTION LP

NIPOMO, CA (San Luis Obispo)

Cert: **DBE**
Phone: **(805) 929-2297**
Fax: **No fax listed**
Email: **taylorjane03@hotmail.com**
Licenses **A General Engineering Contractor; B General Building Contractor; C51 Structural Steel Contractor;**

Work Desc. **G1003 WHOLESALE TRADE AGENTS AND BROKERS; C8770 CONSTRUCTION MANAGEMENT; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1531 PLANE ASPHALT CONCRETE; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C9801 BUILDING CONSTRUCTION; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC;**

TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC

FRESNO, CA (Fresno)

Cert: **DBE**
Phone: **(559) 682-1075**
Fax: **No fax listed**
Email: **tshaka@toureassociates.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C1532 REMOVE CONCRETE; C2030 EROSION CONTROL; C3901 ASPHALT CONCRETE; J9510 ENVIRONMENTAL QUALITY; E4953 WASTE COLLECTION AND DISPOSAL; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C0653 STEEL SOLDIER PILES; C2066 TEMPORARY EROSION CONTROL; C9774 TRUCKER; C9980 DEMOLITION; C8700 CONSULTANT, NON ENGINEERING;**

TRAFFIC LOOPS CRACKFILLING, INC

ANAHEIM, CA (Orange)

Cert: **DBE**
Phone: **(714) 520-4026**
Fax: **(714) 520-4027**
Email: **trafficloops@sbcglobal.net**
Licenses **C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;**

Work Desc. **C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 SIGNAL; C8903 ELECTRICAL SERVICES FOR RAIL CARS; C8608 DETECTOR; I7374 Intelligent Transportation Systems (ITS); C8501 PAVEMENT MARKER; C8610 SPEED MONITORING STATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8609 TRAFFIC COUNT STATION; C9858 RESIDENTIAL ELECTRICAL;**

TRI-VALLEY CONTRACTING, INC.

ORINDA, CA (Contra Costa)

Cert: **DBE**
Phone: **(510) 299-2495**
Fax: **(888) 210-4877**
Email: **elise@trivalleystriping.com**
Licenses **C32 Parking and Highway Improvement Contractor;**

Work Desc. **C8501 PAVEMENT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;**

TSR CONSTRUCTION COMPANY

SAN BRUNO, CA (San Mateo)

Cert: **DBE**
Phone: **(650) 826-4954**
Fax: **(650) 588-1016**
Email: **r.rico1025@yahoo.com**
Licenses **A General Engineering Contractor; B General Building Contractor;**

Work Desc. **C9801 BUILDING CONSTRUCTION; C5105 MINOR CONCRETE STRUCTURE;**

USA TRUCKING, INC

FAIRFIELD, CA (Solano)

Cert: **DBE**
Phone: **(707) 580-0263**
Fax: **(707) 437-4050**
Email: **usatrucking@yahoo.com**
Licenses

Work Desc. **C9774 TRUCKER; C9771 TRUCK BROKER;**

VALDIVIA TRUCKING

WINDSOR, CA (Sonoma)

Cert: **DBE**
Phone: **(707) 583-6523**
Fax: **(707) 837-2981**
Email: **valdiviatrucking29@yahoo.com**
Licenses

Work Desc. **C9607 END DUMP TRUCK ; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;**

VINTAGE PAVING COMPANY, INC.

WINTERS, CA (Yolo)

Cert: **DBE**
Phone: **(530) 795-0132**
Fax: **(530) 795-5734**
Email: **edc@vintagepavingco.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C9980 DEMOLITION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE PAVING);**

WELDON WORKS, INC.

SAN JOSE, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 251-1161**
Fax: **(408) 251-1162**
Email: **SALES@WELDONWORKS.COM**
Licenses **C61 Limited Specialty Contractor; D42 Sign Installation;**

Work Desc. **D3080 MISC PLASTICS PRODUCTS MANUFACTURING; D3990 MISC MANUFACTURES; I7336 COMMERCIAL ART AND GRAPHIC DESIGN; D2750 COMMERCIAL PRINTING; C5620 ROADSIDE SIGN; I7310 ADVERTISING;**

WK MCLELLAN COMPANY

PETALUMA, CA (Sonoma)

Cert: **DBE**
Phone: **(707) 763-2407**
Fax: **(707) 713-1038**
Email: **ritam@wkmclellan.com**
Licenses **A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; C42 Sanitation System Contractor;**

Work Desc. **C1901 ROADWAY EXCAVATION; C8773 Construction Management - Highway, Street and Bridge Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C3910 PAVING ASPHALT (ASPHALT CONCRETE);**

Remove Selected

« Go Back & Search Again Looks good, continue »

OUR SERVICES

- For Prime Contractors
- For DBEs, M/WBEs, DVBEs, SBEs
- For Government Agencies

USER ACCOUNTS

- Login to Account
- Create Account
- Retreive Password

CUSTOMER SUPPORT

- FAQs
- Contact Us

DBE GOODFAITH FOCUS JOURNAL

- DBE, M/WBE, DVBE, SBE News

- Events Calendar

- IFBs, RFP, & RFP Notices

DBEJOURNAL.COM TRADE JOURNAL

- Sub/Supplier Opportunities

- Get Certified

TERMS & PRIVACY

- Terms of Services

- Privacy Policy

Tweets by @dbegoodfaith

DBEGoodFaith.com
@dbegoodfaith
Redgwick Construction Company is seeking DBEs, MBEs, WBEs, D.dbegoodfaith.com/good-faith-ad...

18m

Embed View on Twitter

Copyright © 2018, DBE GoodFaith, Inc.
All rights reserved.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBEs and invites you to bid on the following contract.

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements
BID #: 04-151614
BID DUE DATE: 2018-11-27 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (Caltrans)
PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888820-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:07 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALCARAZ TRANSPORTATION, INC
Tel: (408) 591-6970
Fax: (408) 272-8611

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888821-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 11:43:48 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888822-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:27 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AMG CONSTRUCTION
Tel: (510) 562-8638
Fax: (510) 562-4339

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888824-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:39:09 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY AREA LIGHTWORKS, INC.
Tel: (415) 822-2336
Fax: (415) 822-8086

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888902-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:12 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (415) 508-1800
Fax: (415) 508-1811

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888825-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:39 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888826-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:42 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BECI ELECTRIC, INC.
Tel: (510) 635-1477
Fax: (510) 635-1478

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888903-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:58 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BELMONTE'S CONCRETE SERVICE
Tel: (510) 261-8439
Fax: (510) 261-0557

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888904-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:10 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BESS TESTLAB, INC.
Tel: (408) 988-0101
Fax: (408) 988-0103

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888905-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:32 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888827-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:04 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BORG FENCE
Tel: (925) 455-9620
Fax: (925) 455-9626

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888895-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:39:50 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BROOKWATER, INC.
Tel: (925) 855-0417
Fax: (925) 855-0357

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888828-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:51 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BUENA VISTA LANDSCAPE, INC
Tel: (714) 771-2563
Fax: (714) 771-2569

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888829-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:46 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CAL-CON PUMPING, LLC
Tel: (415) 401-9838
Fax: (415) 401-7664

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888830-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:27 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888831-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:31 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CE GREEN INC.
Tel: (916) 365-4925
Fax: (916) 374-7998

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888832-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:17 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CHAVEZ TRUCKING
Tel: (707) 678-0514
Fax: (707) 678-5154

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888833-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:35 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888835-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:02 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COLEMAN ENVIRONMENTAL ENGINEERING INC
Tel: (707) 275-9016
Fax: (707) 275-9025

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888836-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:36:59 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONCRETE LANDSCAPE SERVICES
Tel: (916) 688-1550
Fax: (916) 684-1882

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888907-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 11:44:14 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888837-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:27 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888838-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:53 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
Tel: (415) 332-4977
Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888839-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:59 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DE LA TORRE TRUCKING LLC
Tel: (530) 795-3651
Fax: (530) 795-3657

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888840-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:28 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DEHARO RAMIREZ CORPORATION
Tel: (415) 552-3504
Fax: (415) 552-3505

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888841-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:14 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888842-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:46 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888843-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:48 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EAGLE ROCK INDUSTRIES
Tel: (925) 524-3004
Fax: (925) 524-3004

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888844-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:28 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EMPIRE ENGINEERING & CONSTRUCTION, INC.
Tel: (415) 294-5100
Fax: (415) 762-0170

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888908-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:37 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888846-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:14 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FFKM ENGINEERING CONSTRUCTION, INC.
Tel: (626) 345-4225
Fax: (661) 554-0114

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888847-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:37 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FOCON, INC
Tel: (510) 465-6319
Fax: (510) 465-6356

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888848-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:38 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.
Tel: (559) 594-1062
Fax: (559) 594-1056

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888849-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:01 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FRANCIES ELECTRIC, INC.
Tel: (661) 809-4175
Fax: (661) 834-5725

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888909-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:44 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC
Tel: (925) 671-6822
Fax: (925) 671-7120

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888850-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:13 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GLOBAL ROAD SEALING, INC
Tel: (714) 893-0845
Fax: (714) 893-0945

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888852-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:39:10 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GLORIA WASHINGTON TRUCKING, INC.
Tel: (510) 236-6766
Fax: (510) 215-2232

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888853-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:42:06 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HALF MOON BAY GRADING & PAVING
Tel: (650) 726-3588
Fax: (650) 726-3582

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888854-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:11 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HERCULES ELECTRIC
Tel: (510) 914-8622
Fax: (707) 642-4948

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888910-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 11:04:27 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: J.J.R. CONSTRUCTION
Tel: (650) 343-6109
Fax: (650) 343-6207

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888856-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:15 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JARELL HARRIS STRIPING SERVICES
Tel: (650) 832-1171
Fax: (650) 832-1736

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888857-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 11:44:05 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JASS BOYS TRUCK LINES, LLC
Tel: (925) 458-9500
Fax: (925) 458-9511

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888858-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:31 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888859-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:40 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888860-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:46 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KELLIE AVILA CONSTRUCTION SERVICES, INC
Tel: (805) 461-1600
Fax: (805) 461-1613

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888861-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:46 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LABAT'S TREE CARE
Tel: (925) 285-7741
Fax: (925) 316-6363

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888897-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:20 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: M J AVILA COMPANY, INC.
Tel: (559) 276-1258
Fax: (559) 846-7610

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888863-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:36:59 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC
Tel: (415) 824-4731
Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888864-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:28 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MATTOS EQUIPMENT TRANSPORT, LLC
Tel: (209) 835-6609
Fax: (209) 835-2401

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888865-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:39:03 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888866-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:36:49 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888867-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 11:42:41 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MOTHERLODE CONCRETE CONSTRUCTION
Tel: (209) 223-2663
Fax: (209) 267-1887

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888868-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:36:59 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888871-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:04 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT
Tel: (510) 889-7828
Fax: (510) 889-7858

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888873-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 11:42:42 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE
Tel: (415) 407-3695
Fax: (415) 349-4489

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888875-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:20 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PNF CONSTRUCTION, INC.
Tel: (916) 823-3360
Fax: (888) 315-7315

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888876-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:09 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: QUALITY HYDROSEEDING & RESTORATION
Tel: (760) 789-8040
Fax: (760) 789-5168

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888877-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 11:44:41 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RMT LANDSCAPE CONTRACTORS, INC
Tel: (510) 568-3208
Fax: (510) 568-3332

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888898-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:01 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: S & L FENCE CO.
Tel: (408) 745-7021
Fax: (408) 745-7146

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888899-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:40:19 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888878-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:38 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAN JOSE TRANSPORT
Tel: (408) 848-4441
Fax: (408) 848-1774

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888879-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:14 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888880-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 11:44:37 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SENTINEL FENCE AND CONTRACTING
Tel: (602) 327-0596
Fax: (480) 961-7723

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888881-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:13 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: STOLOSKI & GONZALEZ, INC.
Tel: (650) 726-7119
Fax: (650) 726-9055

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888882-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:15 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: STRAIGHT STRIPE PAINTING INC
Tel: (435) 669-9520
Fax: (435) 634-0580

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888912-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:10 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUAREZ & MUNOZ CONSTRUCTION, INC.
Tel: (510) 782-6065
Fax: (510) 782-6078

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888883-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:39:03 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUDDEN SAM'S TRUCKING
Tel: (510) 385-8594
Fax: (510) 272-9575

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888884-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 11:45:56 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUPERIOR HYDROSEEDING
Tel: (831) 763-1811
Fax: (831) 763-2023

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888885-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:40:15 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRAFFIC LOOPS CRACKFILLING, INC
Tel: (714) 520-4026
Fax: (714) 520-4027

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888888-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:38:52 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRI-VALLEY CONTRACTING, INC.
Tel: (510) 299-2495
Fax: (888) 210-4877

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs
BID DUE DATE: 2018-11-27 at 02:00
BID No.: 04-151614
PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888913-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:52 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TSR CONSTRUCTION COMPANY
Tel: (650) 826-4954
Fax: (650) 588-1016

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888889-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:36:50 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888890-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:17 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: VALDIVIA TRUCKING
Tel: (707) 583-6523
Fax: (707) 837-2981

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888894-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 11:43:21 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: VINTAGE PAVING COMPANY, INC.
Tel: (530) 795-0132
Fax: (530) 795-5734

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888891-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 10:37:20 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WELDON WORKS, INC.
Tel: (408) 251-1161
Fax: (408) 251-1162

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888892-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 11:44:37 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WK MCLELLAN COMPANY
Tel: (707) 763-2407
Fax: (707) 713-1038

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-27 at 02:00

BID No.: 04-151614

PROJECT NAME: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Various, Marin , CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
888893-42814

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/23/2018 11:43:15 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221
Fax: (707) 585-1601

Email, Fax, & Telephone Solicitation Log

Project Name: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

Contract/Bid #: 04-151614

Awarding Agency: Department of Transportation (Caltrans)

Log Details

- All emails and faxes were sent and tracked through DBEGoodFaith.com's automated solicitation and logging system.
- The soliciation system makes up to 5 attempts to successfully delivery a fax as long as a human does not answer the call. If a human answers the call, only 1 attempt is made.
- The soliciation system attempts to successfully deliver emails until the response from the recepient's email server requests that no other attempts be made.
- All calls are performed by real people. No calls are pre-recorded.

Company	Fax Send Date & Delivery Status	Email Send Date & Delivery Status	Call Details
A B S L CONSTRUCTION 29393 PACIFIC ST HAYWARD, CA 94544 Tel: 5107270900 Fax: 5107270910 Daryl@abslconstruction.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:35 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 02:42 pm PST - Daryl Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
ALCARAZ TRANSPORTATION, INC 1982 TYMM WAY SAN JOSE, CA 95122 Tel: 4085916970 Fax: 4082728611 alcaraztransportation@gmail.com Cert: DBE	10/23/2018 11:43 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:36 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 02:46 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
ALERT-O-LITE, INC 2379 S G STREET FRESNO, CA 93721 Tel: 5594532474 Fax: 5594533250 debbieh@alertolite.com Cert: DBE	10/23/2018 10:38 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:37 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
ALFARO GENERAL ENGINEERING 2240 BONNEY CT. 2351 SUNSET BLVD. SUITE 170-338 ROCKLIN, CA 95765 Tel: 9162769627 Fax: None Listed malfaro@alfaroengineering.com Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:38 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 02:50 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

AMG CONSTRUCTION 8908 THERMAL STREET OAKLAND, CA 94605 Tel: 5105628638 Fax: 5105624339 dougblacksher@aol.com Cert: DBE	10/23/2018 10:39 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:39 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 02:51 pm PST - Disconnected - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.
BAY AREA LIGHTWORKS, INC. 1460 YOSEMITE AVE SAN FRANCISCO, CA 94124 Tel: 4158222336 Fax: 4158228086 csaelee@bayarealightworks.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:40 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 02:53 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
BAY LINE CUTTING & CORING, INC. 501 CESAR CHAVEZ STREET, SUITE 101B SAN FRANCISCO, CA 94124 Tel: 4155081800 Fax: 4155081811 juan@baylinecutting.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:40 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 02:55 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
BC SCHMIDT CONSTRUCTION, INC. P.O. BOX 1557 WILLIAMS, CA 95987 Tel: 5304735423 Fax: 5304732749 bcschmidt@frontiernet.net Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:41 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
BECI ELECTRIC, INC. 8108 CAPWELL DRIVE OAKLAND, CA 94621 Tel: 5106351477 Fax: 5106351478 rebecca@becielectric.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:41 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 03:00 pm PST - Estimator - No, not submitting a quote for this project.

BELMONTE'S CONCRETE SERVICE 4356 COLISEUM WAY OAKLAND, CA 94601 Tel: 5102618439 Fax: 5102610557 belmontesconcrete@earthlink.net Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:43 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 11/15/2018 @ 03:02 pm PST - Estimator - No, not submitting a quote for this project.
BESS TESTLAB, INC. 2463 TRIPALDI WAY HAYWARD, CA 94545 Tel: 4089880101 Fax: 4089880103 jose@besstestlab.com Cert: DBE	10/23/2018 10:38 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:44 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 03:09 pm PST - Receptionist - Re-sent an email to diana@besstestlab.com. They will take a look at it and respond if interested.
BLACK DIAMOND ASPHALT, INC. 118 MAIN STREET VACAVILLE, CA 95688 Tel: 7074489402 Fax: 7074489407 aragan@blackdiamondasphalt.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:45 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 03:11 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
BORG FENCE 50 CONTRACTORS STREET LIVERMORE, CA 94551 Tel: 9254559620 Fax: 9254559626 julieborg@borgfence.com Cert: DBE	10/23/2018 10:39 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:45 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 03:18 pm PST - Tara - No, not submitting a quote for this project.
BROOKWATER, INC. 480 SAINT JOHN STREET, SUITE 220 PLEASANTON, CA 94566 Tel: 9258550417 Fax: 9258550357 janet@brookwater.com Cert: DBE	10/23/2018 10:38 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:46 pm PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. **Call 2:** 11/15/2018 @ 03:20 pm PST - Voicemail - May be interested, not sure. Reached voicemail but unable to leave a message.

BUENA VISTA LANDSCAPE, INC 1472 N HARDING ST. ORANGE, CA 92867 Tel: 7147712563 Fax: 7147712569 b.v.landscape@pacbell.net Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:51 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
CAL-CON PUMPING, LLC 1 AVENUE OF THE PALMS AVE., STE 415 SAN FRANCISCO, CA 94130 Tel: 4154019838 Fax: 4154017664 jb.calcon@mac.com Cert: DBE	10/23/2018 10:38 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:52 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 03:22 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE 13421 SNOW ROAD BAKERSFIELD, CA 93314 Tel: 6615891001 Fax: 6615899509 paustin@austin-enterprise.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:53 pm PST - Receptionist - They are still deciding whether they are interested in this project. **Call 2:** 11/15/2018 @ 03:24 pm PST - Receptionist - No, not submitting a quote for this project.
CE GREEN INC. 6105 MAIN AVENUE, SUITE 4 ORANGEVALE, CA 95662 Tel: 9163654925 Fax: 9163747998 carole@cegreeninc.com Cert: DBE	10/23/2018 10:38 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:54 pm PST - Estimator - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
CENTRAL VALLEY STRIPING 765 N. STRATHMORE AVE LINDSAY, CA 93247 Tel: 5593611984 Fax: None Listed Jcgarcia73@hotmail.com Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:55 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 03:27 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

CHAVEZ FENCE COMPANY 1230 SHADLE AVENUE CAMPBELL, CA 95008 Tel: 4083798139 Fax: None Listed chavezfencecompany@gmail.com Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:57 pm PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. **Call 2:** 11/15/2018 @ 03:29 pm PST - Estimator - No, not submitting a quote for this project.
CHAVEZ TRUCKING 955A VAUGHN RD DIXON, CA 95620 Tel: 7076780514 Fax: 7076785154 teresa@chaveztrucking.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 12:59 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
CMC TRAFFIC CONTROL SPECIALIST 3450 THIRD STREET, UNIT 3 G SAN FRANCISCO, CA 94124 Tel: 4152061700 Fax: 4152061711 crystal@cmctraffic.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:00 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 03:32 pm PST - Voicemail - May be bidding, not sure. Reached voicemail but unable to leave a message.
COLEMAN ENVIRONMENTAL ENGINEERING INC 85 EAST HIGHWAY 20 UPPERLAKE, CA 95485 Tel: 7072759016 Fax: 7072759025 tcoleman2009@hotmail.com Cert: DBE	10/23/2018 10:36 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:01 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 11/15/2018 @ 03:51 pm PST - Receptionist - No, not submitting a quote for this project.
CONCRETE LANDSCAPE SERVICES 4862 E. 2ND STREET BENICIA, CA 94510 Tel: 9166881550 Fax: 9166841882 clsconcrete@pacbell.net Cert: DBE	10/23/2018 11:44 am PST Failed	10/23/2018 10:42 am PST Bounced	**Call 1:** 10/26/2018 @ 01:02 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 03:54 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

CONSTRUCTION AREA SIGNS, INCORPORATED 215 TAYLOR ROAD NEWCASTLE, CA 95658 Tel: 9166639097 Fax: 9166631858 elisa@cas-tc.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:03 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
CONTECH CONCRETE TECHNIQUES, INC 5819 E. HARVARD FRESNO, CA 93727 Tel: 5592518818 Fax: 5592518821 contechg@gmail.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:05 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 03:57 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
DD & L TRUCKING 35 PARK CIRCLE MARIN CITY, CA 94965 Tel: 4153324977 Fax: 4153324585 charlesettas@comcast.net Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:05 pm PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. **Call 2:** 11/15/2018 @ 03:59 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
DE LA TORRE TRUCKING LLC 8338 TUBBS RD WINTERS, CA 95694 Tel: 5307953651 Fax: 5307953657 delatorrerocks1@gmail.com Cert: DBE	10/23/2018 10:38 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:06 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 11/15/2018 @ 04:01 pm PST - Receptionist - May be bidding, not sure. The estimator will reply if interested.
DEHARO RAMIREZ CORPORATION 1250 MISSOURI STREET, STE 202 SAN FRANCISCO, CA 94107 Tel: 4155523504 Fax: 4155523505 marco@dhrgconcrete.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:07 pm PST - Receptionist - They are still deciding whether they are interested in this project. **Call 2:** 11/15/2018 @ 04:04 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

DILLARD ENVIRONMENTAL SERVICES 3120 CAMINO DIABLO RD BYRON, CA 94514 Tel: 9256346850 Fax: 9256346858 patriciad@dillardenv.com Cert: DBE	10/23/2018 10:38 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:08 pm PST - Receptionist - They are still deciding whether they are interested in this project. **Call 2:** 11/15/2018 @ 04:07 pm PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I 5633 N. FIGARDEN DR #109 FRESNO, CA 93722 Tel: 5593705756 Fax: 5593746470 DAVEtrucksweep@gmail.com Cert: DBE	10/23/2018 10:38 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:28 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:08 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
EAGLE ROCK INDUSTRIES 2977 YGNACIO VALLEY ROAD WALNUT CREEK, CA 94598 Tel: 9255243004 Fax: 9255243004 estimating@eaglerock.us Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:28 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 11/15/2018 @ 04:09 pm PST - Not available - May be bidding, not sure. Number not available at the moment.
EMPIRE ENGINEERING & CONSTRUCTION, INC. 180 MENDELL STREET SAN FRANCISCO, CA 94124 Tel: 4152945100 Fax: 4157620170 cburch@empireconstructionsf.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:29 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
ERLINOLE TRUCKING 70 ST. MICHAELS CT DALY CITY, CA 94015 Tel: 6509934006 Fax: None Listed erlinole_malabed@hotmail.com Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:35 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 11/15/2018 @ 04:10 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.

FANFA, INC. 2401 GRANT AVENUE SAN LORENZO, CA 94580 Tel: 5102788410 Fax: 5102783095 dbgriffin@fanfainc.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Bounced	**Call 1:** 10/26/2018 @ 01:36 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:11 pm PST - Receptionist - No, not submitting a quote for this project.
FFKM ENGINEERING CONSTRUCTION, INC. 28462 CAMINO DEL ARTE DR VALENCIA, CA 91354 Tel: 6263454225 Fax: 6615540114 frew.kotisso@ffkmengineering.com Cert: DBE	10/23/2018 10:38 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:36 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full. **Call 2:** 11/15/2018 @ 04:13 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
FOCON, INC 610 16TH STREET, SUITE 301 OAKLAND, CA 94612 Tel: 5104656319 Fax: 5104656356 mseals@foconinc.com Cert: DBE	10/23/2018 10:38 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:37 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:14 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
FORCE TRAFFIC CONTROL, INC. 1478-B NORTH BELMONT RD EXETER, CA 93221 Tel: 5595941062 Fax: 5595941056 forcetraffic.vern@earthlink.net Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:38 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 11/15/2018 @ 04:15 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
FRANCIES ELECTRIC, INC. 3420 RIO GRANDE BAKERSFIELD, CA 93313 Tel: 6618094175 Fax: 6618345725 francieselectric@yahoo.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:39 pm PST - Estimator - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.

GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC 1120 WILLOW PASS COURT CONCORD, CA 94520 Tel: 9256716822 Fax: 9256717120 rcamacho@gemsenvironmental.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:40 pm PST - Paula - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
GENERAL ENGINEERING CONSTRUCTION CO. 755 EL PINTADO ROAD P. O. BOX 476 DANVILLE, CA 94526 Tel: 9253342738 Fax: None Listed kelly.generalengineering@yahoo.com Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:41 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:16 pm PST - Receptionist - No, not submitting a quote for this project.
GLOBAL ROAD SEALING, INC 10832 DOROTHY AVE GARDEN GROVE, CA 92843 Tel: 7148930845 Fax: 7148930945 grs@globalroadsealing.com Cert: DBE	10/23/2018 10:39 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:42 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:19 pm PST - Receptionist - No, not submitting a quote for this project.
GLORIA WASHINGTON TRUCKING, INC. P.O. BOX 2884 RICHMOND, CA 94802 Tel: 5102366766 Fax: 5102152232 gwtrknginc@aol.com Cert: DBE	10/23/2018 10:42 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:44 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
HALF MOON BAY GRADING & PAVING 1780 HIGGINS CANYON ROAD HALF MOON BAY, CA 94019 Tel: 6507263588 Fax: 6507263582 hmbpave@sbcglobal.net Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:45 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 11/15/2018 @ 04:21 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

HERCULES ELECTRIC 573 CEDAR ST VALLEJO, CA 94591 Tel: 5109148622 Fax: 7076424948 hercelec@yahoo.com Cert: DBE	10/23/2018 11:04 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:45 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:23 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
J.J.R. CONSTRUCTION 1120 NINTH AVENUE SAN MATEO, CA 94402 Tel: 6503436109 Fax: 6503436207 JJRCONSTRUCTION@AOL.COM Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/26/2018 @ 01:46 pm PST - Estimator - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
JARELL HARRIS STRIPING SERVICES 1120 EATON AVENUE #11 SAN CARLOS, CA 94070 Tel: 6508321171 Fax: 6508321736 jharrisstripingservices@hotmail.com Cert: DBE	10/23/2018 11:44 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:24 pm PST - None - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full. **Call 2:** 11/15/2018 @ 04:24 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.
JASS BOYS TRUCK LINES, LLC 555 NICHOLS ROAD BAY POINT, CA 94565 Tel: 9254589500 Fax: 9254589511 jasvir925@yahoo.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:26 pm PST - Chris - Re-sent an email to office@jassboys.com. They will take a look at it and respond if interested. **Call 2:** 11/15/2018 @ 04:26 pm PST - Voicemail - May be bidding, not sure. Reached voicemail but unable to leave a message.
K & G CONCRETE INC 1079 SUNRISE AVENUE, SUITE B-353 ROSEVILLE, CA 95661 Tel: 9165396652 Fax: 8668782769 keaven@kandgconcrete.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:28 pm PST - Kevin Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:27 pm PST - Unable to connect - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291 Tel: 5597320393 Fax: 5597322684 garyc@krcsafety.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:29 pm PST - Claudia - Re-sent an email to michaelc@krcsafety.com. They will take a look at it and respond if interested. **Call 2:** 11/15/2018 @ 04:28 pm PST - Receptionist - No, not submitting a quote for this project.
KELLIE AVILA CONSTRUCTION SERVICES, INC PO BOX 2221 ATASCADERO, CA 93423 Tel: 8054611600 Fax: 8054611613 kellie@associatedtrafficsafety.com Cert: DBE	10/23/2018 10:38 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:34 pm PST - Karen - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
KIONA LANDSCAPING 3889 F STREET, APT 2 EUREKA, CA 95503 Tel: 7076164340 Fax: None Listed egruetzmacherjr@gmail.com Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:36 pm PST - General Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:30 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
LABAT'S TREE CARE 1330 VEALE AVENUE MARTINEZ, CA 94553 Tel: 9252857741 Fax: 9253166363 labatstree@gmail.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:38 pm PST - None - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full. **Call 2:** 11/15/2018 @ 04:33 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
M J AVILA COMPANY, INC. 7258 W. RIALTO FRESNO, CA 93723 Tel: 5592761258 Fax: 5598467610 projects@mjavila.com Cert: DBE	10/23/2018 10:36 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:43 pm PST - Joseph - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.

M. HERNANDEZ CONSTRUCTION INC 850 RANKIN STREET SAN FRANCISCO, CA 94124 Tel: 4158244731 Fax: 4158244696 mariano@hernandez-engineering.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:45 pm PST - General Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:34 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
MATTOS EQUIPMENT TRANSPORT, LLC 8567 WEST SCHULTE ROAD TRACY, CA 95304 Tel: 2098356609 Fax: 2098352401 r.mattos@sbcglobal.net Cert: DBE	10/23/2018 10:39 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:50 pm PST - General Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:35 pm PST - No one - May be bidding, not sure. Did not call since they had already replied via email.
MC CULLOUGH CONSTRUCTION INC 57 ALDER GROVE ROAD ARCATA, CA 95521 Tel: 7078251014 Fax: 7078251769 rachellehicks@mcculloughconstructioninc.com Cert: DBE	10/23/2018 10:36 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:52 pm PST - Tammy - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
METCO 2165 FRANCISCO BOULEVARD, #AI SAN RAFAEL, CA 94901 Tel: 4154559922 Fax: 4154559960 c.martinez@metco-usa.com Cert: DBE	10/23/2018 11:42 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:54 pm PST - None - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full. **Call 2:** 11/15/2018 @ 04:41 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
MOTHERLODE CONCRETE CONSTRUCTION 90 GOLD DUST TRAIL SUTTER CREEK, CA 95685 Tel: 2092232663 Fax: 2092671887 motherlodeconcrete@att.net Cert: DBE	10/23/2018 10:36 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:55 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.

MRB CALIFORNIA ENTERPRISES, INC. PO BOX 110452 CAMPBELL, CA 95011 Tel: 4084017002 Fax: None Listed mrbcalifornia@yahoo.com Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:56 pm PST - General Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:42 pm PST - Unable to connect - Unable to confirm whether they are interested in submitting a quote. The call would not connect.
NEWLAND ENTITIES, INC 500 OLIVE STREET MARYSVILLE, CA 95901 Tel: 5307551178 Fax: None Listed tcervantes@newlandentities.com Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 10/29/2018 @ 03:57 pm PST - General Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:44 pm PST - Receptionist - No, not submitting a quote for this project.
NITTA EROSION CONTROL 3778 DEL MAR AVENUE LOOMIS, CA 95650 Tel: 9166527459 Fax: 9166524376 nittaec@gmail.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:21 pm PST - Receptionist - They are still deciding whether they are interested in this project. **Call 2:** 11/15/2018 @ 04:44 pm PST - Valerie - May be bidding, not sure yet. They will know closer to the bid date.
NORTH BAY LOGISTICS GROUP, LLC 1540 KAREN DR. BENICIA, CA 94510 Tel: 9512928180 Fax: None Listed northbaylogisticsgroup@gmail.com Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:22 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:46 pm PST - Disconnected - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.
NORTHERN TRUCK & EQUIPMENT P.O. BOX 55314 HAYWARD, CA 94545 Tel: 5108897828 Fax: 5108897858 bebesnte@sbcglobal.net Cert: DBE	10/23/2018 11:42 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:22 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:48 pm PST - Receptionist - May be interested in submitting a quote, but they would like you to contact them so they can learn more about the project.

OLIVER ENGINEERING CONSTRUCTION 3961 PERCH CIRCLE WILLITS, CA 95490 Tel: 7076716442 Fax: None Listed oliverconst.engi@gmail.com Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:23 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:49 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
ON THE LEVEL CONCRETE 1485 BAYSHORE BLVD #317 SAN FRANCISCO, CA 94124 Tel: 4154073695 Fax: 4153494489 onthelevelconcrete@yahoo.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:24 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 11/15/2018 @ 04:50 pm PST - Estimator - No, not submitting a quote for this project.
PNF CONSTRUCTION, INC. 725 6TH STREET MARYSVILLE, CA 95901 Tel: 9168233360 Fax: 8883157315 irbconstructioninc@gmail.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:25 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 11/15/2018 @ 04:52 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
QUALITY HYDROSEEDING & RESTORATION 2013 ORANGE AVE RAMONA, CA 92065 Tel: 7607898040 Fax: 7607895168 poundstone@live.com Cert: DBE	10/23/2018 11:44 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:26 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
RMT LANDSCAPE CONTRACTORS, INC 421 PENDLETON WAY OAKLAND, CA 94621 Tel: 5105683208 Fax: 5105683332 julie@rmtlandscape.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:27 pm PST - Receptionist - They are still deciding whether they are interested in this project. **Call 2:** 11/15/2018 @ 04:52 pm PST - No answer - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.

S & L FENCE CO. 1096 FULTON AVE SUNNYVALE, CA 94086 Tel: 4087457021 Fax: 4087457146 sales@slfence.com Cert: DBE	10/23/2018 10:40 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:27 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:53 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
S & S TRUCKING 477 ROLAND WAY OAKLAND, CA 94621 Tel: 5103833556 Fax: 5103832917 stevenavarro1213@gmail.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:28 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:55 pm PST - Giovanni - No, not submitting a quote for this project.
SAN JOSE TRANSPORT 281 YAMANE DRIVE GILROY, CA 95020 Tel: 4088484441 Fax: 4088481774 Jim@sanjosetransport.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:29 pm PST - Estimator - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
SANTAMARIA LANDSCAPING 894 CANFIELD CT SAN JOSE, CA 95136 Tel: 4085006635 Fax: None Listed ALEX@SANTAMARIALANDSCAPE.COM Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:29 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:56 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
SCHOTKA CONSTRUCTION INC 5555 NAPA VALLEJO HWY AMERICAN CANYON, CA 94503 Tel: 7072656977 Fax: 7072656856 dschotka@aol.com Cert: DBE	10/23/2018 11:44 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:30 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 04:57 pm PST - Disconnected - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.

SENTINEL FENCE AND CONTRACTING 6908 E. THOMAS ROAD, SUITE 302 SCOTTSDALLE, AZ 85251 Tel: 6023270596 Fax: 4809617723 sharonh@sentinelfence.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:31 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 11/15/2018 @ 04:58 pm PST - No answer - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.
STOLOSKI & GONZALEZ, INC. 727 MAIN STREET HALF MOON BAY, CA 94019 Tel: 6507267119 Fax: 6507269055 mthorn@stoloskigonzalez.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:31 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
STRAIGHT STRIPE PAINTING INC 1812 WEST SUNSET #1-525 ST. GEORGE, UT 84770 Tel: 4356699520 Fax: 4356340580 kcheever@straightstripe.com Cert: DBE	10/23/2018 10:38 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:32 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
SUAREZ & MUNOZ CONSTRUCTION, INC. 20975 CABOT BLVD. HAYWARD, CA 94545 Tel: 5107826065 Fax: 5107826078 john@suarezmunoz.com Cert: DBE	10/23/2018 10:39 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:33 pm PST - Receptionist - They are still deciding whether they are interested in this project. **Call 2:** 11/15/2018 @ 04:59 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
SUDDEN SAM'S TRUCKING 272 EUCLID AVENUE, #105 OAKLAND, CA 94610 Tel: 5103858594 Fax: 5102729575 suddensamstrk@aol.com Cert: DBE	10/23/2018 11:45 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:33 pm PST - Receptionist - They are still deciding whether they are interested in this project. **Call 2:** 11/15/2018 @ 05:00 pm PST - Sam - Yes, they intend to submit a quote. They will send it over before the bid due date.

SUPERIOR HYDROSEEDING 250 W. RIVERSIDE DRIVE WATSONVILLE, CA 95076 Tel: 8317631811 Fax: 8317632023 morgan@superiorhydroseeding.net Cert: DBE	10/23/2018 10:40 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:34 pm PST - Josh - They are still deciding whether they are interested in this project. **Call 2:** 11/15/2018 @ 05:01 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
TAYLOR JANE CONSTRUCTION LP 427 SOUZA DR NIPOMO, CA 93444 Tel: 8059292297 Fax: None Listed taylorjane03@hotmail.com Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:34 pm PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. **Call 2:** 11/15/2018 @ 05:03 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC 1444 FULTON STREET SUITE 121 FRESNO, CA 93721 Tel: 5596821075 Fax: None Listed tshaka@toureassociates.com Cert: DBE	n/a	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:36 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 05:04 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
TRAFFIC LOOPS CRACKFILLING, INC 1915 W BALL RD. ANAHEIM, CA 92804 Tel: 7145204026 Fax: 7145204027 trafficloops@sbcglobal.net Cert: DBE	10/23/2018 10:38 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:36 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 11/15/2018 @ 05:06 pm PST - Receptionist - They are still deciding whether they are interested in this project.

TRI-VALLEY CONTRACTING, INC. 15 CHARLES HILL CIRCLE ORINDA, CA 94563 Tel: 5102992495 Fax: 8882104877 elise@trivalleystriping.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:37 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 11/15/2018 @ 05:07 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
TSR CONSTRUCTION COMPANY 543 FIFTH AVENUE SAN BRUNO, CA 94066 Tel: 6508264954 Fax: 6505881016 r.rico1025@yahoo.com Cert: DBE	10/23/2018 10:36 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:38 pm PST - None - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 11/15/2018 @ 05:09 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
USA TRUCKING, INC 5185 W B GOODMAN LANE FAIRFIELD, CA 94533 Tel: 7075800263 Fax: 7074374050 usatrucking@yahoo.com Cert: DBE e-Response: 11/12/2018 - Yes, we will submit a bid.	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:39 pm PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. **Call 2:** 11/15/2018 @ 05:10 pm PST - Unable to connect - Unable to confirm whether they are interested in submitting a quote. The call would not connect.
VALDIVIA TRUCKING 285 SAMANTHA WAY WINDSOR, CA 95492 Tel: 7075836523 Fax: 7078372981 valdiviatrucking29@yahoo.com Cert: DBE	10/23/2018 11:43 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:40 pm PST - Estimator - Yes, they intend to submit a quote. They will send it over before the bid due date. **Call 2:** 11/15/2018 @ 05:11 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

VINTAGE PAVING COMPANY, INC. 119 MAIN STREET WINTERS, CA 95694 Tel: 5307950132 Fax: 5307955734 edc@vintagepavingco.com Cert: DBE	10/23/2018 10:37 am PST Successful	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:40 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
WELDON WORKS, INC. 1650 MABURY ROAD SAN JOSE, CA 95133 Tel: 4082511161 Fax: 4082511162 SALES@WELDONWORKS.COM Cert: DBE	10/23/2018 11:44 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:41 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full. **Call 2:** 11/15/2018 @ 05:12 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
WK MCLELLAN COMPANY 254 SEARS POINT ROAD PETALUMA, CA 94954 Tel: 7077632407 Fax: 7077131038 ritam@wkmclellan.com Cert: DBE	10/23/2018 11:43 am PST Failed	10/23/2018 10:42 am PST Delivered	**Call 1:** 11/01/2018 @ 01:42 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221
Fax: (707) 585-1601

Re-Sent Solicitation Log

Project Name: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

Contract/Bid #: 04-151614

Awarding Agency: Department of Transportation (Caltrans)

Log Details

• This log contains the delivery statuses for the emails and fax notices that were re-sent during the telephone soliciations that were performed for this order.

• All emails and faxes were sent and tracked through DBEGoodFaith.com's automated solicitation and logging system.

• The soliciation system makes up to 5 attempts to successfully delivery a fax as long as a human does not answer the call. If a human answers the call, only 1 attempt is made.

• The soliciation system attempts to successfully deliver emails until the response from the recepient's email server requests that no other attempts be made.

Company	Fax Send Date & Delivery Status	Email Send Date & Delivery Status
BESS TESTLAB, INC. Fax: 4089880103 diana@besstestlab.com	n/a	11/15/2018 03:09 pm PST Delivered
JASS BOYS TRUCK LINES, LLC Fax: 9254589511 office@jassboys.com	n/a	10/29/2018 03:26 pm PST Delivered
K R C SAFETY CO. INC. Fax: 5597322684 michaelc@krcsafety.com	n/a	10/29/2018 03:29 pm PST Delivered

ATTACHEMENT #3 – SUPPORTING DOCUMENTS

ATTACHMENT '3'

Item of Work	Provided Plans Specifications for Work Offered Yes/No		Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
CAS	X YES	NO	SCHOTKA CONSTRUCTION	**DBE**	N/A - USED DBE FOR THIS SCOPE	N/A	N/A
TRAFFIC CONTROL	X YES	NO	KRC SAFETY	**DBE**	N/A - USED DBE FOR THIS SCOPE	N/A	N/A
COLD PLANE AC	X YES	NO	ABSL	**DBE**	N/A - USED DBE FOR THIS SCOPE	N/A	N/A
CLEAR & GRUB	X YES	NO	DE KAY DEMO	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A
LANDSCAPE / HIGHWAY PLANTING	X YES	NO	LONE STAR LANDSCAPE	**DBE**	N/A - USED DBE FOR THIS SCOPE	N/A	N/A
EROSION CONTROL	X YES	NO	STORMWATER SERVICES	NON-DBE	SUPERIOR HYDROSEEDING	$117,758.00	$45,623.00
					NITTA EROSION CONTROL	$151,773.00	$79,598.00
IRRIGATION	X YES	NO	LONE STAR LANDSCAPE	**DBE**	N/A - USED DBE FOR THIS SCOPE	N/A	N/A
ASPHALT PAVING	X YES	NO	GCC SELF PERFORM	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A
AC DIKE	X YES	NO	APCO	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A
MINOR CONCRETE STRUCTURE	X YES	NO	GCC SELF PERFORM	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A
ROADSIDE SIGNS	X YES	NO	SCHOTKA CONSTRUCTION	**DBE**	N/A - USED DBE FOR THIS SCOPE	N/A	N/A
CONCRETE CURB & GUTTER - MISC.	X YES	NO	GCC SELF PERFORM	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A
TEMP FENCING - ESA, SILT	X YES	NO	OLIVEIRA FENCE	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A
METAL BEAM GUARD RAILING	X YES	NO	MIDSTATE BARRIER INC	NON-DBE	FRANK MEDINA	$52,240.00	$11,231.00
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	X YES	NO	PCI	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A
RAMP METERING SYSTEM	X YES	NO	MIKE BROWN ELECTRIC	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A
STORM DRAIN - UNDERGROUND	X YES	NO	GCC SELF PERFORM	NON-DBE	NO DBE QUOTES WERE REC'D FOR THIS SCOPE	N/A	N/A
MATERIAL SUPPLIERS	X YES	NO	KRC SAFETY, GR SUNDBERG	**DBE**	N/A - USED DBE FOR THIS SCOPE	N/A	N/A
TRUCKING	X YES	NO	ALL CITY TRUCKING	**DBE**	N/A - USED DBE FOR THIS SCOPE	N/A	N/A

Item #3 continued:

If the firm selected is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Item of Work: Erosion Control

Firm Selected:
Stormwater Services
PO box 604
Wilton, CA 95693
(916) 203-6359

Firm Rejected:
Superior Hydroseeding, Inc.
250 W. Riverside Dr.
Watsonville, CA 95076
(831) 763-1811

There was a $45,623 difference between Stormwater and Superior's pricing

Nitta Erosion Control
3778 Del Mar Avenue
Loomis, CA 95650
(916) 652-7459

Nitta Erosion Control's quote was nearly twice that of Stormwater Services' quote

Item of Work: MBGR

Firm Selected:
Midstate Barrier, Inc.
PO Box 30550
Stockton, CA 95213

Firm Rejected:
Frank Medina General Engineering
10096 Ahart Road
Oroville, CA 95966
(530) 743-0744

Frank Medina's quote was not competitive

ENTERED

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	17075851601
FROM	Daniel Heathcote
DATE	2018-11-27 18:39:39 GMT
RE	Caltrans 04-151614 - Rte 101 Marin Co

COVER MESSAGE

Dan Heathcote

Stormwater Services

916-203-6259 Cell
916-405-3679 Fax
stormwater.ca@gmail.com
Swservices.org

Stormwater Services

November 27, 2018

SWS Quote No. 1018291

RE: **Erosion Control Proposal**
Caltrans 04-151614 – Rte 101 Marin Co

Attn: Estimator
Stormwater Services is pleased to present the following proposal for your consideration. The Scope of work is based on projected quantities shown on Caltrans 04-151614 – Rte 101 Marin Co **plans and contract documents. , (0) memo, (2) Addendums.**

Bid Includes

- 5 Mobilizations, additional mobilizations @ $1500/day. Stand-by time @ $525.00/hr.
- Drive on access for equipment.
- Standard Work Schedule: 8 hr. day, 40 Hr. /week, Monday – Friday, days.
- Prices are based on unit cost and may vary at the site and what is requested at time of installation. Billing will be relative to the amount installed. A 25 % or larger reduction in quantity will increase the unit cost.
- Price Valid 30 days.
- Signatory to Labors Local 185, Northern California District Council of Laborers

Bid Exclusions & Clarifications

- Hydrospraying types of work, ample water (requiring no wait time) shall be provided, at no additional cost, within 1 mile of the operation.
- Any work on slopes greater than 2:1 may require price adjustment.
- Stormwater Services will provide insurance for our standard coverage, which includes General Liability 1 million per occurrence & 2 million aggregate, Auto Liability 1 million, Workers Comp 1 million. Special right of way insurance excluded.
- Bonding.
- Alternate Work Schedule: Swing Shift, Graveyard Shift, Overtime & Weekend work.
- Soil preparation, trash, debris, & weed removal.
- All other materials, BMP's & Bid Items.
- Removal of Bid Items: Installed bid items can be removed by Stormwater Services for 25% of the original unit price.
- Cleaning of sidewalks, buildings, walls/ retaining walls, etc.
- Traffic control
- All Permits required or implied in Specifications, Documents, CA or Federal SWPPP or Storm Water Compliance Requirements are to be supplied by Contractor/Owner. Stormwater Services is not liable for any fines resulting from insufficient permitting,

Stormwater Services

Dust Control, or any other fines given during work required or directed by Contractor/Owner. The Contractor or Owner shall have all permits in place and be fully in compliance with these *prior* to requesting Stormwater Services to work on site.

- Modifications to the SWPPP in response to requirements of the National Pollutant Discharge Elimination System(NPDES) General Permit pursuant to Order No. 2009-0009-DWQ, additional SWPPP measures, including additional best management practices (BMPs) and monitoring. Stormwater Services is not responsible for changes or upgrades to the specified/included material types and rates.
- **All Indicators of Warranty, Reseeding, Watering/Maintenance & Protection of work.** The success of hydroseeding and BMP's is based on environmental conditions, care & maintenance. Stormwater Services is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.

Subcontract Bid Prices

Item #	Item Code	Description	Unit	Estm Quantity	Unit Price	Extension
18	130530	Temp Hydro Mulch(BFM)	SY	5500	$1.74	$9,570.00
19	130570	Temp Cover	SY	1280	$5.00	$6,400.00
20	130610	Temp Check Dam	Lf	90	$15.00	$1,350.00
21	130620	Temp Drainage Inlet Protection	Ea	24	$145.00	$3,480.00
22	130640	Temp Fiber Roll	Lf	5460	$3.20	$17,472.00
23	130680	Temp Silt Fence	Lf	220	$5.00	$1,100.00
29	160110	High Visibility Fence	Lf	3050	$2.95	$8,997.50
64	210010	Move in/Move out (Erosion Control)	EA	4	$1,500.00	$6,000.00
65	210270	RECP (Netting)	Sf	7610	$0.70	$5,327.00
66	210300	Hydromulch	SF	214000	$0.08	$17,120.00
67	210350	Fiber Roll	Lf	4950	$3.20	$15,840.00
68	210430	Hydroseed	SF	138000	$0.08	$11,040.00
69	210610	Compost	Cy	220	$50.00	$11,000.00
70	210630	Incorporate Material	Sf	52800	$0.11	$5,808.00
					Total	$120,504.50

Dan Heathcote, Estimator .

C: 916-203-6259
F: 916-405-3679
E: Stormwater.ca@gmail.com

SWServices.org
PO Box 604
Wilton, CA 95693

CSLB # 1012047
DIR # 1000036756
Contractor "A" License

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr.
Watsonville, CA 95076

Office (831) 763-1811
josh@superiorhydroseeding.net

QUOTATION TO:

ENTERED

Attn.: Estimator

CDOT SWBE & DBE Firm No. 7183
(14% DBE Goal Specified)

DIR Registration No. 1000009317

Job Name: 04-151614 Rt. 101
[Various Locations - Marin County]

Date: 11/27/2018
Bid Date: 11/27/2018

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
18 / 130530	Temporary Hydraulic Mulch (BFM)	SQYD	5,500	$ 1.56	$ 8,580.00
64 / 210010	Move-In/Out (Erosion Control)	EA	4	$ 1,400.00	$ 5,600.00
65 / 210270	Rolled Erosion Control Product (Netting)	SQFT	7,610	$ 0.724	$ 5,509.64
66 / 210300	Hydromulch	SQFT	214,000	$ 0.088	$ 18,832.00
67 / 210350	Fiber Rolls	LF	4,950	$ 5.72	$ 28,314.00
68 / 210430	Hydroseed	SQFT	138,000	$ 0.149	$ 20,562.00
				Total $ for Items Bid:	$ 87,397.64

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) Included	**Five**	**(One for item 18 & Four Per item 64)**
Additional moves	**$1,400**	**Each**
Stand-by time/hr.	**$500**	**See Terms & Conditions page 2.**
Traffic control by prime contractor	**x**	

2) On-Site Water Requirements: **47,000** **Total Gallons**

Dedicated Water Truck Service	**x**	**3,000 capacity, 200 GPM discharge**
(Provided by prime contractor)	**40**	**approximate hours of use**

3) Payment:

C.O.D.		Note:
Net 15 without Pre-lien		*Superior Hydroseeding, Inc. must be in possession*
Net 30		*of a fully executed subcontract before*
Pre-lien information required	x	*the work quoted herein can be scheduled,*
Purchase Order		*or materials ordered.*
Subcontract	x	
Project DIR Number Required w/ Agreement	x	
Confirmation of Federal Funding Required	x	

Superior Hydroseeding, Inc.

Calif. Lic. 683292

QUOTATION PAGE 2

Terms and Conditions continued (To be included in subcontract):

Date: 11/27/2018

Job Name: 04-151614 Rt. 101
[Various Locations - Marin County]

Bid Date: 11/27/2018

X 4) Quote excludes night work, site-prep, reseeding, maintenance, removal, and guarantee/warranty. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.

X 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.

X 6) Prime Contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.

X 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.

X 8) A representative of the prime contractor must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.

X 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.

X 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 20% of contracted total.

This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory | Title | Date

Josh Freeman

Josh Freeman
11/27/2018

NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.

ENTERED

Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

November 26, 2018 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Mrn-101-0.0/9.0, Caltrans Contract No. 04-151614, Addendum Nos. 1-2, Ramp metering, ramp widening, TOS elements in Marin County in and near Corte Madera, Sausalito, Mill Valley, Larkspur and at Marin City from north of the Golden Gate Bridge (Sausalito Lateral) to 0.3 mile north of Sir Francis Drake Boulevard. Bid Date: November 27, 2018 (2:00 p.m.).

Gold Shovel-certified. Certified as DBE #217 (no expiration date), as WMBE VON #10120139 (exp. 01/10/20) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 03/31/20). CCL #401640 C-27, C-61/D-59 (exp. 03/31/19). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/19). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
18	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	5,500	$ 1.35	$ 7,425.00
42	Wood Mulch	CY	12	$ 269.00	$ 3,228.00
64	Move-In/Move-Out (Erosion Control)	EA	4	$2,200.00	$ 8,800.00
65	Rolled Erosion Control Product (Netting)	SQFT	7,610	$ 1.75	$ 13,317.50
66	Hydromulch	SQFT	214,000	$ 0.09	$ 19,260.00
67	Fiber Rolls	LF	4,950	$ 6.90	$ 34,155.00
68	Hydroseed	SQFT	138,000	$ 0.27	$ 37,260.00

04-Mrn-101-0.0/9.0, 04-151614, Addendum Nos. 1-2, in Marin County in and near Corte Madera, Sausalito, Mill Valley, Larkspur and at Marin City from north of the Golden Gate Bridge (Sausalito Lateral) to 0.3 mile north of Sir Francis Drake Boulevard.
Nitta Erosion Control Bid-Proposal dated November 26, 2018.
Page 2 of 3.

CONTINUED FROM PAGE 1

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
69	Compost (CY)	CY	220	$ 153.00	$ 33,660.00
70	Incorporate Materials	SQFT	52,800	$ 0.10	$ 5,280.00
	Totals				$162,385.50

BID ITEMS MAY NOT BE SEPARATED.

Notes:

1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work (where applicable), materials, labor, equipment **(air pollution control (CARB PERP-compliant))**, taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that Temporary Hydraulic Mulch (Bonded Fiber Matrix) includes installation only, not maintenance, re-installation or removal. Temporary Hydraulic Mulch (Bonded Fiber Matrix) shall be applied at 3,500#/acre.

2) Total price excludes re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Rolled Erosion Control Product (Netting), and for Fiber Rolls, site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), re-installation of Hydromulch, re-installation of Fiber Rolls, Type 2 method of Fiber Rolls installation, straw mulching, straw incorporation, re-installation of Hydroseed, re-installation of Compost (CY), re-installation of Incorporate Materials, coloring agent (already included in the alternate fiber and wood fiber), supplemental lighting necessary for night work at each work location, clean up, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection, guarantee and/or warranty and traffic control.

3) One (1) move-in (mobilization) is included in the total bid price for Temporary Hydraulic Mulch (Bonded Fiber Matrix). Additional mobilizations (if needed) is at $1,000.00 each for Temporary Hydraulic Mulch (Bonded Fiber Matrix). Additional mobilizations (if needed) for Wood Mulch, for Rolled Erosion Control Product (Netting), for Hydromulch, for Fiber Rolls, for Hydroseed, for Compost (CY), and for Incorporate Materials is covered under Move-In/Move-Out (Erosion Control). Stand-by time will be billed at $340.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix), and at $620.00 per hour for Permanent Erosion Control.

4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction

04-Mrn-101-0.0/9.0, 04-151614, Addendum Nos. 1-2, in Marin County in and near Corte Madera, Sausalito, Mill Valley, Larkspur and at Marin City from north of the Golden Gate Bridge (Sausalito Lateral) to 0.3 mile north of Sir Francis Drake Boulevard.
Nitta Erosion Control Bid-Proposal dated November 26, 2018.
Page 3 of 3.

Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000-gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require a minimum of approximately 12,000 gallons of water for an estimated 5,500 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix) and approximately 37,000 gallons of water for an estimated 214,000 SQFT of Hydromulch and an estimated 138,000 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Rolled Erosion Control Product (Netting), with Hydromulch, with Fiber Rolls, with Hydroseed, with Compost (CY), and with Incorporate Materials.

9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Rolled Erosion Control Product (Netting), of Hydromulch, of Fiber Rolls, of Hydroseed, of Compost (CY), and of Incorporate Materials. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

MBI Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

ENTERED

Date: **November 27, 2018** **Bid Number:** **6243**

FACSIMILE BID TRANSMITTAL

To: **ESTIMATOR**

Bid Date: November 27, 2018

Contract No: CDOT #04-151614

Location: Mrn-101-In and Near Corte Madera

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261 (A). Expiration date is May 31, 2020.
DIR Registration Number - 1000000538

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.

Dan L. Nicholas, Estimator

TOTAL PAGES 3 (Including this page)
Page **1** of 3

Bid Date: November 27, 2018
Contract No: CDOT# 04-151614
Location: Mrn-101-In and Near Corte Madera

GENERAL CONDITIONS
BID # **6243**

1. Unless specifically stated in our SPECIAL CONDITIONS, subcontractor excludes all traffic control, and includes **ONE (1) MOVE-IN** for his work.

2. **INSURANCE**- Limits of liability, $2,000,000 general aggregate. Limits of workers compensation, $1,000,000. Excess/Umbrella Liability, $5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of $400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of $250.00 LS. Cannot provide insurance to, or additionally insure home builders.

3. **INDEMNIFICATION-** MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.

4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of **1%** of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.

5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.

6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.

7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.

8. Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.

9. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.

10. Addendum(s) number 1-2 (is) are acknowledged.

11. Project is bid A+B for completion within 55 plus 140 < 200 Working Days as stated in Special Provisions.

12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

3/3

Proposal
MIDSTATE BARRIER, INC.
Job Code: 6243
Description: CDOT #04-151614/MRN-101-N. of the GOLDEN GATE BRIDGE #6243

Proposal

Pay Item No.	Description Subtotal Description	Quantity	Unit of Measure	Unit Price	Total Price
28	TREATED WOOD WASTE	2,440.00	LB	0.10	244.00
109	GR DELINEATOR	3.00	EA	18.00	54.00
111	OBJ.MARKER-TYP L-1	1.00	EA	50.00	50.00
125	MIDWEST GR-wood post	100.00	LF	89.20	8,920.00
127	TRANS.RAIL-(TYPE WB-31)	1.00	EA	5,600.00	5,600.00
128	EC-TC	1.00	EA	125.00	125.00
129	ALT.IN-LINE TS-MASH	1.00	EA	3,500.00	3,500.00
130	REMOVE GUARDRAIL	140.00	LF	9.00	1,260.00
	MIDWEST GUARDRAIL			Subtotal:	19,753.00
126	VEG.CONTROL-MINOR CONCRETE	130.00	SY	132.00	17,160.00
	VEGETATION CONTROL			Subtotal:	17,160.00
				GRAND TOTAL:	36,913.00

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, exp.5.31.2019
STEVE GIFFORD DIR #1000000538
ESTIMATOR, x210
11.26.2018

Signed: 11.26.2018

SPECIAL CONDITIONS #6243

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others. One (1) shift required.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide ten (10) working days written notice prior to MBI move-in with receipt of Contractor's signed Subcontract, Schedule and subsequent updates.
6. **Items #28-130, Midwest GR:** INCLUDES remove & dispose, and furnish & install. MGS is to be installed before Vegetation Control. Excludes installation in AC, PCC, rock, or permeable material. One (1) move-in.
7. **Item #128, Vegetation Control, Minor Concrete:** **INCLUDES** Form & Pour. Shoulder grade is to be constructed to VCMC 2-inch thick bottom grade by others. Contractor is to provide concrete washouts. One (1) move-in. Two (2) shifts of TC. This Item may be "split" from MBI's Bid.

Copyright©1989-2017 InEight Inc. All Rights Reserved.

ENTERED

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration #1000005534

EMAIL ON: 11/27/18

Bid Date: PROJECT: 04-151614

Inclusions:

Addendums: 2 Freight Included: Yes Sales Tax Included: Yes
Prevail Wage: YES Union: YES

Exclusions: Permits: NO Construction Staking: No USA: NO
Traffic Control: Back Charges: No Retention Withheld: No
HazMat/Lead Compliance: NO

Notes: Quote Valid: 30 Days Bond Premium: 2 1/2 %

ANY QUESTIONS PLEASE EMAIL ME

ROXANNE.MEDINA@ATT.NET

Item No.	Item	Item Price	Unit	Qty	Total
28	TREATED WOOD WASTE	1.00	LB	2440	$2,440.00
109	FGUARDRAIL DELINEATOR	32.00	EA	3	$96.00
125	MIDWEST GUARDRAIL SYSTEM 1 TC	75.00	LF	100	$7,500.00
126	VEGETATION CONTROL 2 TC	150.00	SQYD	130	$19,500.00
127	TRANSITION RAIL WB-31 1 TC	7500.00	EA	1	$7,500.00
128	END CAP TYPE TC	1200.00	EA	1	$1,200.00
129	ALTERNATIVE INLINE TERM	5000.00	EA	1	$5,000.00
130	REMOVE GUARDRAIL 1 TC	15.00	LF	140	$2,100.00
			TOTAL		$45,336.00

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA. 95966
OFFICE 530-743-0744
FAX 530-743-9352
ROXANNE.MEDINA@ATT.NET

04-151614

*** Quote is based on all items.
*** Contractor is to provide Traffic Control, unless noted on Bid Item.
*** Exclude K-Rail placement or removing out of way.
*** Exclude any saw cutting
*** Excluding adjustment of guardrail, after initial installation.
*** Exclude slope grading/ any grading
*** Excluding any Painting or Electrical work on any items.
*** Quote includes 2 Mobilizations. Additional mobilizations to be charged at $3500.00 ea.
*** Quote is based on Regular Shift hours M-F. Weekends, Holidays, and Night Work subject to wage.
***Stand by time: $250.00 per hour excluding Weekend or Holiday Hours.
*** Shop drawings: Contractor to supply drawings where applicable. General to verify and return same, approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.

ATTACHEMENT #4 – SUPPORTING DOCUMENTS

Listing for all primes seeking assistance with project 04-151614. 1 results found.

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com
Services needed: Seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
Date posted: 10/23/2018

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221
Fax: (707) 585-1601

Ad Proofs

Project Name: Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

Contract/Bid #: 04-151614

Awarding Agency: Department of Transportation (Caltrans)

Focus Journal Ad

Publication: DBE GoodFaith (DBEGoodFaith.com)
Published On: 10/23/2018 @ 10:34:09 AM PST
Expired On: 11/27/2018 @ 11:59:59 PM PST
Messages Notifications Sent To: annette@ghilotti.com
Published At: https://www.dbegoodfaith.com/good-faith-ad.php?ad_adid=42814&co_name=Ghilotti+Construction+Company%2C+Inc.

Ghilotti Construction Company, Inc.

Is seeking qualified DBEs

Project Name
Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

Bid/Contract #
04-151614

Awarding Agency
Department of Transportation (Caltrans)

Project Location
Various, Marin County, CA

Bid Date
11/27/2018 at 02:00

Project Details
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 % of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They

Get in Touch

Outreach Coordinator
Estimating Department

Project Estimator
Jim Petnic

Telephone
(707) 585-1221 Ext. 242

Fax
(707) 585-1601

Address
246 Ghilotti Ave
Santa Rosa, CA 95407

Send a message

may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Trade Journal Ad

Publication: DBE Journal (DBEJournal.com)
Published On: 10/23/2018 @ 10:34:09 AM PST
Expired On: 11/27/2018 @ 11:59:59 PM PST
Published At:
http://dbejournal.com/index.php?show_ad=42814&ad_project_name=Hwy+101+Ramp+Metering%2C+Ramp+Widening%2C+TOS+Elements&co_name=Ghilotti+Construction+Company%2C+Inc.

Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Outreach Coordinator

Estimating Department

Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407

Telephone

(707) 585-1221 **Ext. 242**

Fax

(707) 585-1601

Project Name

Hwy 101 Ramp Metering, Ramp Widening, TOS Elements

Bid/Contract #

04-151614

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Various, Marin County, CA

Bid Date

11/27/2018 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Ramp Metering, Ramp Widening, TOS Elements) on Hwy. in Marin County in and Near Corte Madera , Sausalito , Mill Valley, Larkspur and a Marin City from North of the Golden Gate Bridge (Sausalito Lateral) to 0.3 Mile North of Sir Francis Drake Boulevard (04-Mrn-101-0.0/9.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK - MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over

$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 % of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Tweet

Published On: 10/23/2018 @ 10:34:09 AM PST
Published At: https://twitter.com/dbegoodfaith

DBE GoodFaith Inc.
@dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBEs in Vario...
dbegoodfaith.com/good-faith-ad....

10:10 AM - 23 Oct 2018

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

Order Number:
WB0174468
Order Status:
Submitted
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Final Cost:
$9.95
Payment Type:
Visa
User ID:
W0030034

ACCOUNT INFORMATION

Thomas Smith
246 Ghilotti Avenue
Santa Rosa, CA 95407
707-585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

PAYMENT DETAILS

Visa**********5289 03/2022

TRANSACTION REPORT

Date:
2:18 PM - Tue, Oct 23, 2018
Amount:
$9.95

SCHEDULE FOR AD NUMBER WB01744680

Start date:
Thu Oct 25, 2018
Duration:

7 days

PREVIEW FOR AD NUMBER WB01744680

Seeking DBE Subs, Suppliers & Truckers

$5,400,000

INVITATION TO BID-Caltrans #04-151614, Hwy 101 Marin Co. Bid Date & Time: 11/27/18 @ 2pm. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, AC PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK, TEMP FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,400,000 / DBE Goal: 14% / 140 WD / $6,800 per day LD. Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on

our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

Order Number:
S0128169
Order Status:
Submitted
Classification
Business Announcements (Not for Legal Notices to be filed w/courts)
Package:
30 Days on SFGate.com, FREE*
Final Cost:
$0.00
Payment Type:

User ID:
W0027097

ACCOUNT INFORMATION

nnette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
707-585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

TRANSACTION REPORT

Date:
11:49 AM - Tue, Oct 23, 2018
Amount:
$0.00

SCHEDULE FOR AD NUMBER ADM114879

Start date:
Tue Oct 23, 2018
Website:
Gate.com
Duration:
30 days

PREVIEW FOR AD NUMBER ADM114879

25 lines

Ghilotti Construction Company is seeking certified DBE firms for various scopes of work for CALTRANS #04-151614 – Hwy 101 Marin County. Bid Date & Time: 11/27 @ 2pm. Estimate: $5,400,000 / DBE Goal: 14% Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. We are a union contractor. Contact our estimating department at (707) 585-1221 for details or with any questions. GCC is available to discuss breaking out any portion of work to encourage minority participation.

<< Click here to print a printer friendly version >>

ATTACHEMENT #8 – SUPPORTING DOCUMENTS

Annette Conley

From: Annette Conley
Sent: Tuesday, October 23, 2018 8:34 AM
To: BART; California CFDC; Central Contra Costa Transportation Authority; MBDA; National Association of Minority Contractors; Norhtern CA Minority SDC; Northeastern CA SBDC; SAMTRANS; Santa Clara VTA; SFMTA
Subject: Caltrans Project out to Bid
Attachments: AGENCY FLYER.pdf

Please see the attached flyer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

ASSISTANCE REQUESTED

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-151614
DESCRIPTION:	Hwy. 101 in Marin County in Various Locations (Ramp Metering, Ramp Widening, TOS Elements)
BID DATE & TIME:	11/27/18 @ 2:00PM
SUBMIT QUOTES BY:	11/27/18 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,400,000 / 140 WD / $6,800 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, COLD PLANE, LANDSCAPE / HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, ASPHALT PAVING, AC DIKE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK – MISC., TEMPORARY FENCING-ESA-SILT, MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, RAMP METERING SYSTEM, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms or builder's exchanges. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: Daily Pacific Builder	FROM: Annette Conley
FAX: (800) 768-5594	FAX: (707) 585-1601
DATE: 10/10/18	PHONE: (707) 585-1221

Please place advertisements in the bidder's column for planholders/bidders requesting sub-bids for the following projects:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
11/27 @ 2PM	**1727 30TH STREET SACRAMENTO, CA**	**DEPARTMENT OF TRANSPORTATION (CALTRANS)**	**#04-151614 – HWY. 101 IN MARIN COUNTY IN AND NEAR CORTE MADERA, SAUSALITO, MILL VALLEY, LARKSPUR AND AT MARIN CITY FROM NORTH OF THE GOLDEN GATE BRIDGE (SAUSALITO LATERAL) TO 0.3 MILE NORTH OF SIR FRANCIS DRAKE BOULEVARD (04-MRN-101-0.0/9.0)**

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Oct 10 2018 10:38AM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Oct 10	10:37AM	Fax Sent	18007685594	0:37 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: Daily Construction Service	FROM: Annette Conley
FAX: (877) 752-0255	FAX: (707) 585-1601
DATE: 10/10/18	PHONE: (707) 585-1221

Please place advertisements in the bidder's column for planholders/bidders requesting sub-bids for the following projects:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
11/27 @ 2PM	**1727 30TH STREET SACRAMENTO, CA**	**DEPARTMENT OF TRANSPORTATION (CALTRANS)**	**#04-151614 – HWY. 101 IN MARIN COUNTY IN AND NEAR CORTE MADERA, SAUSALITO, MILL VALLEY, LARKSPUR AND AT MARIN CITY FROM NORTH OF THE GOLDEN GATE BRIDGE (SAUSALITO LATERAL) TO 0.3 MILE NORTH OF SIR FRANCIS DRAKE BOULEVARD (04-MRN-101-0.0/9.0)**

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Oct 10 2018 10:36AM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Oct 10	10:35AM	Fax Sent	18777520255	0:34 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

Lori Jetson

From: Lori Jetson
Sent: Wednesday, October 10, 2018 10:39 AM
To: Estela Penney
Subject: Project out to bid
Attachments: Project out to bid.pdf

Please see the attached.
Thanks,
Lori Jetson
Ghilotti Construction Company, Inc.

Ghilotti Construction Company
246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601

Date: **10/10/18**

To: **Estela Penney @ NCDCL**
Email: **estela@lecetsw.org**

Pursuant to the Laborers Subcontracting Side Letter Provision, Ghilotti Construction Company, Inc. hereby notifies the NCDCL that it is bidding the project referenced below. As such, GCC is requesting assistance in soliciting proposals from union subcontractors.

Owner	Project	Bid Date
CALTRANS	**#04-151614 – HWY. 101 IN MARIN COUNTY**	**11/27/18**

An estimator is available to provide assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1.5% of contract cost. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. Please contact our office at (707) 585-1221 for more information.

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be downloaded or viewed through local plan rooms, builder's exchanges, or a GCC office closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Subcontractors will be required to execute GCC's written subcontract. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and / or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a **UNION CONTRACTOR**. Non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Thank you for your assistance,
Annette Conley
Estimating Administrator

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

04

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY IN AND NEAR CORTE MADERA , SAUSALITO , MILL VALLEY , LARKSPUR AND AT MARIN CITY FROM NORTH OF THE GOLDEN GATE BRIDGE (SAUSALITO LATERAL) TO 0.3 MILE NORTH OF SIR FRANCIS DRAKE BOULEVARD

In District 04 On Route 101

Under

Notice to Bidders and Special Provisions **dated October 8, 2018**	***Standard Specifications*** **dated 2015**
Project plans approved June 29, 2018	***Standard Plans*** **dated 2015**

Applicable to

Bids open Tuesday, November 27, 2018

Dated October 8, 2018

CONSTRUCTION GHILOTTI

Since · COMPANY · 1914

100 YEARS

LETTER OF TRANSMITTAL

TO: Dept. of Transportation
1727 30TH ST.
MSC 43
Sacramento, CA 95814

DATE: 11/29/18
CONTRACT: 04-151614

Enclosed are the following items:

☐ CONTRACTS	☐ SOILS REPORT	☐ SPECIFICATIONS	☑ DBE COMMITMENT
☐ COPY OF LETTER	☐ PLANS	☑ GFE	☑ DBE CONFIRMATION

DATE	CONTRACT	DESCRIPTION
11/29/18	04-2151614	POST BID SUBMITTAL

These items are transmitted as indicated below:

- ☑ For your approval
- ☐ For your use
- ☑ As required
- ☐ Approved as submitted
- ☐ Approved as noted
- ☐ Returned for corrections
- ☐ Resubmited for approval
- ☐ For review and comment
- ☐ For quotation
- ☐ For bids due
- ☐ For Your Signature

Remarks:

Please see the enclosed post-bid submittal for the referenced contract.

Please let me know if you require any additional information.

Thank you, A Conley

BY:

Annette Conley, Estimating Administrator
(707) 303-2342 – direct / annette@ghilotti.com

If enclosures are not as noted, kindly notify the above as soon as possible.

ORIGIN ID:NOTA (707) 585-1221
ANNETTE CONLEY
GHILOTTI CONSTRUCTION COMPANY
246 GHILOTTI AVE
SANTA ROSA, CA 95407
UNITED STATES US

SHIP DATE: 29NOV18
ACTWGT: 2.00 LB
CAD: 1127213/INET4040

BILL SENDER

TO **DEPARTMENT OF TRANSPORTATION**
ATTN: OFFICE ENGINEER
1727 30TH ST
MSC 43
SACRAMENTO CA 95816
(916) 375-4940
INV:
PO:
REF:
DEPT:

FedEx Express

J182118081501uv

552J2/E4AF/DCA5

FRI - 30 NOV 10:30A
PRIORITY OVERNIGHT

TRK# 0201 **7738 4487 0840**

WD BLUA

95816
SMF
CA-US

After printing this label:
1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.
2. Fold the printed page along the horizontal line.
3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.
Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not be responsible for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-delivery,misdelivery,or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim.Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental,consequential, or special is limited to the greater of $100 or the authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is $1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.