

# Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

11-04-15P01:44 RCVD (Z)

CONTRACT NO: **04-1A3403**

BID AMOUNT: **\$1,728,873**

BID OPENING DATE: **10/29/15**

BIDDER'S NAME:

DBE GOAL FROM CONTRACT %: **24%**

|   |  |   |
|---|--|---|
| DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|   | <b>10</b>  | <b>\$1,019,516</b>                              |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup> | WORK CATEGORY CODES <sup>3</sup> | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT (\$) |
|--------------|---|----------------------------------|--|-------------|
| 60 - 61      | Fencing and Bike Rail   |                                  | North American Fence<br>515- 23rd Ave Oakland<br>510-436-0755<br>DBE 40456   | \$85,350    |
| 3            | Traffic Control   |                                  | Western Traffic<br>3942 Valley Ave Pleasanton<br>925-249-1854<br>DBE 40681   | \$60,000    |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

|                                    |            |
|------------------------------------|------------|
| <b>Total Claimed Participation</b> | \$ 145,350 |
|                                    | 8.4% %     |

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date 11/4/15 (Area Code) Tel. No. 415-453-3732

*Robert O. Valentine*  
 Person to Contact (Please Type or Print)

**Robert O Valentine**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.







# Second Bidder

11-04-15P01:44 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Valentine Corporation  
 Contract No.: 04-1A3404

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered, or Materials Supplied | Bidder Normally Performs Item Yes/No                                | Item Broken Down to Facilitate Participation Yes/No                 | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount (\$) | Percentage of Total Bid |
|---|---|---|---|-------------|-------------------------|
| Lead Compliance Plan  | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO           | \$3500      | .26                     |
| Const. Area Signage   | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO           | \$20,000    | 1.54                    |
| Traffic Control   | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO           | \$90,000    | 6.93                    |
| Pavement Marking  | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO           | \$5875      | .45                     |
| Temp Signal   | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO           | \$200,000   | 15.40                   |
| Shuttle Service   | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO           | \$70,000    | 5.39                    |
| Air & Noise Monitor   | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO           | \$1500      | .11                     |
| Crash Cushion   | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO           | \$28,600    | 2.20                    |
| WPCP  | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO           | \$500       | .03                     |
| Street Sweeping   | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO           | \$3200      | .24                     |
| Clear & Grubb   | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO           | \$5000      | .38                     |
| Bridge Removal  | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO           | \$255,000   | 19.64                   |
| Rebar   | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO           | \$9870      | .76                     |
| Joint Seal  | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO           | \$6490      | .49                     |
| Signage   | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO           | \$68,485    | 5.27                    |
| CL Fencing  | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO           | \$43,000    | 3.31                    |
| Stain Concrete  | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO           | \$17,650    | 1.35                    |
| Concrete Barrier  | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO           | \$151,500   | 11.66                   |
| MBGR  | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO           | \$12,000    | .92                     |
| Lighting  | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO           | \$55,000    | 4.23                    |

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Valentine Corporation

Contract No.: 04-1A3404

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

| Name of DBE Solicited  | Date of Initial Solicitation | Items of Work Offered | Follow Up Methods and Dates |
|--|------------------------------|-----------------------|-----------------------------|
| Please see Outreach Report under tab - 90 DBE businesses identified, |                              |                       |                             |
| Fax 9/26/15 E mail 9/26/15 Phone call follow up 10/1/15 and 10/14/15 |                              |                       |                             |
|  |                              |                       |                             |
|  |                              |                       |                             |
|  |                              |                       |                             |
|  |                              |                       |                             |
|  |                              |                       |                             |
|  |                              |                       |                             |
|  |                              |                       |                             |
|  |                              |                       |                             |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work      | Provided Plans/ Specifications for Work Offered Yes/No              | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote (\$) | Price Difference (\$) |
|--------------------|---|-----------------------|----------------|-----------------------|------------|-----------------------|
| Fence /Bike Rail   | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | North Am Fence        | Non-DBE        | Olivera               | \$126,430  | \$39,288              |
| Striping           | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | Chrisp Company        | Non            | Central Striping      | \$64,830   | \$12,040              |
| Signage            | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | Statewide Safety      | Non            | Coral                 | \$103,488  | \$4,264               |
| Traffic Control    | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | Western Traffic       | DBE            |                       |            |                       |
| Const Area Signage | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | Farwest               | Non            | KRC Safety            | \$26,768   | \$13,250              |
| Rebar              | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | Camblin               | Non            | Rebar Intl            | \$45,345   | \$17,982              |
| Conc Barrier Rail  | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | ACL                   | Non            | CTM                   | \$167,905  | \$55,781              |
| Electric           | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | Bettencourt           | Non            | Mike Brown            | \$24,900   | \$40,778              |
| MBGR               | <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO | Midstate              | Non            | Frank Medina          | \$183,125  | \$34,481              |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Valentine Corporation  
Contract No.: 04-1A3404

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

| Description of Outreach  | Dates         | Location (if applicable)   | Results |
|--|---------------|--|---------|
| 1 Advertise in Trade and Focus Papers  | 10/19 - 10/29 | On line and In Construction Update and Minority Bidders Bulletin |         |
| 2 Advertised on Cal Trans web site   | 9/23/15       | GC Seeking DBE subs  |         |
| 3 Advertised on Bay Area builders exchange   |               | - 6 local builders exchanges                                     |         |
| 4 sent request to post opportunity to Port of Oakland, City of Oakland, Bart, UACA and Contractors assistance center |               |  |         |
| 5 Direct outreach to 90 DBE identified as offering serivces needed   |               |  |         |
| 6 Fax to 90 DBE's 9/26/15 - Email to 90 DBE's 9/26/15 Phone Call 90 DBE 10/1 and follow up call 10/14                |               |  |         |

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

All advertisements clearly state Valentine will assist with Bonding, technical questions and will break items into smaller parts to facilitate DBE participation

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

All advertisements clearly state that Valentine will assist with Bonding, insurance, technical questions and locating suppliers

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

As Above

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

CA DOT advertised as GC looking for subcontractors begining 9/23 and on line until bid day

9. Include additional data to support a demonstration of good faith efforts.

Valentine Corporation is committed to offering DBE subcontractors opportunities, we dilligently advertise, fax, email, and call to encourage participation

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**PUBLICATION AFFIDAVIT  
DECLARATION OF PUBLICATION**

**FILE COPY**

STATE OF CALIFORNIA

**FILED**

Suzie Davidson / Art Director

**VALENTINE CORPORATION**

111 Pelican Way, San Rafael, CA 94901

Request for Qualified MBE/WBE/DBE/DVBE/SBE/UDBE  
Subcontractors and/or Suppliers for the Following Project:

**CALTRANS #04-1A3404 - REPLACE EXISTING BRIDGE RAILING  
SARATOGA - SANTA CLARA COUNTY**

**BID DATE/TIME: OCTOBER 29, 2015 - 2:00 PM**

**Please respond by: October 29, 2015 - 1:00 pm**

Valentine Corporation will be bidding the above referenced project as a general contractor. Your firm is invited to submit a sub bid in your area of expertise. Plans and specifications are available in our office for review. Our estimating team will be available before the date of the bid should you have any questions or require technical assistance. Areas of work that we require sub bids for are as follows: Requesting MBE/WBE/DBE/DVBE/SBE/UDBE Subcontractors and/or Suppliers For, But Not Limited To: Traffic Control, Erosion Control, Area Signs, Fence & Railing, Misc. Supplies, Rebar, Striping, Clear & Grub, Landscape, K-Rail Rental, MBGR, Electrical, Hot Asphalt. We look forward to receiving your written quotation via facsimile on or before the date of bid. It is the policy of Valentine Corporation to encourage the utilization of MBE/WBE/DBE/DVBE/UDBE firms at all levels of construction contracting.

Valentine Corporation may require a Performance and Payment Bond. If so, the bond premium will be paid for by Valentine Corporation. We will contact you prior to the date of the bid to discuss this project with you.

For more information regarding this project call:  
**Valentine Corporation • Valorie McCauley**  
Phone 415-453-3732 ext. #10 • Fax 415-457-5820  
*Equal Opportunity Employer*

*The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature

**CONSTRUCTION  
UP-DATE  
INC.**

10/22/15, 10/29/15

TRADE PUBLICATION

DATES PUBLISHED

**Minority  
Bidders  
Bulletin**  
C.U. Inc.'s

10/19/15, 10/26/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

# GOOD FAITH EFFORT OUTREACH REPORT

## Web Bulletin Focus Ad

### Valentine Corporation Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Sep 23, 2015 @ 11:52 AM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin  
www.DBEsOutreach.com/Focus and expires on Oct 29, 2015 @ 2:00 PM

|                                     |                 |                          |
|-------------------------------------|-----------------|--------------------------|
| Valentine Corporation               | Primary Project | Valentine Corporation    |
| 111 Pelican way                     | Contact:        |                          |
| San Rafael , MARIN California 94901 | Estimator:      |                          |
| Ph: 415-453-3732 (10)               | Phone:          | 415-453-3732             |
| Fax: 415-457-5820                   | Email:          | Ldavis@valentinecorp.com |

|                        |   |
|------------------------|---|
| Project Name:          | Cadot Various Bridge                              |
| Project Location:      | Saratoga Los Gatos, SANTA CLARA County, CA, 95070 |
| Awarding Agency Owner: | Caltrans  |
| Contract Number:       | 4-1A3404  |
| Bid Due Date/Time:     | Oct 29, 2015 @ 2:00 PM                            |

Minority & BE Firms Participation Goal % Required

DBE: 24%

#### Outreach Description

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers. Firms for the following items of work, including but not limited to the following: \nLead Compliance Plan,\nConstr. Area Sign,\nTraffic Control System,\nTemp. Pavement Marking,\nTemp. Traffic Stripe,\nChannelizer,\nTemp. Shuttle,\nTemp. Signal System,\nMessage Sign,\nTemp. Railing,\nTemp. Crash Cushion,\nPrepare Water Pollution Control Program,\nStreet Sweeping,\nWork Area Monitoring,\nNoise Monitoring,\nRemove Traffic Stripe and Marking,\nRemove Guardrail,\nRemove Asphalt Concrete Surfacing,\nCold Plane Asphalt Concrete Pavement,\nPrepare Concrete Bridge Deck Surface,\nRefinish Bridge Deck,\nBridge Removal,\nClearing and Grubbing,\nStructure Backfill,\nStructural Concrete,\nRebar,\nJoint Seal,\nFurnish and Install Sign Structure,\nPrepare and Stain Concrete,\nStain Galvanized Surface,\nCrash Cushion,\nDrill and Bond Dowel,\nTack Coat,\nChain Link,\nGuardrail,\nConcrete Barrier,\nThermoplastic Stripe,\nLighting,\nMobilization,\nPavement Marker,\nMaintain Traffic Management System.\nAlternative In-Line and Flared Terminal System,\nTubular Bike Railing.\n\nSubcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide [100]% Payment and Performance Bonds. Please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. DO NOT EMAIL QUOTES. PLEASE FAX TO 415-457-5820 . QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

#### Outreach Terms & Requirements

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.\n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

# GOOD FAITH EFFORT OUTREACH REPORT

## Web Bulletin Trade Ad

### Valentine Corporation Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Sep 23, 2015 @ 11:52 AM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Oct 29, 2015 @ 2:00 PM

Valentine Corporation  
111 Pelican way  
San Rafael , MARIN California 94901  
Ph: 415-453-3732 (10)  
Fax: 415-457-5820

Primary Project Valentine Corporation  
Contact:  
Estimator:  
Phone: 415-453-3732  
Email: Ldavis@valentinecorp.com

Project Name: Cadot Various Bridge  
Project Location: Saratoga Los Gatos, SANTA CLARA County, CA, 95070  
Awarding Agency Owner: Caltrans  
Contract Number: 4-1A3404  
Bid Due Date/Time: Oct 29, 2015 @ 2:00 PM

#### Minority & BE Firms Participation Goal % Required

DBE: 24%

#### Outreach Description

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers. Firms for the following items of work, including but not limited to the following: \nLead Compliance Plan,\nConstr. Area Sign,\nTraffic Control System,\nTemp. Pavement Marking,\nTemp. Traffic Stripe,\nChannelizer,\nTemp. Shuttle,\nTemp. Signal System,\nMessage Sign,\nTemp. Railing,\nTemp. Crash Cushion,\nPrepare Water Pollution Control Program,\nStreet Sweeping,\nWork Area Monitoring,\nNoise Monitoring,\nRemove Traffic Stripe and Marking,\nRemove Guardrail,\nRemove Asphalt Concrete Surfacing,\nCold Plane Asphalt Concrete Pavement,\nPrepare Concrete Bridge Deck Surface,\nRefinish Bridge Deck,\nBridge Removal,\nClearing and Grubbing,\nStructure Backfill,\nStructural Concrete,\nRebar,\nJoint Seal,\nFurnish and Install Sign Structure,\nPrepare and Stain Concrete,\nStain Galvanized Surface,\nCrash Cushion,\nDrill and Bond Dowel,\nTack Coat,\nChain Link,\nGuardrail,\nConcrete Barrier,\nThermoplastic Stripe,\nLighting,\nMobilization,\nPavement Marker,\nMaintain Traffic Management System.\nAlternative In-Line and Flared Terminal System,\nTubular Bike Railing.\n\nSubcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide [100]% Payment and Performance Bonds. Please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. DO NOT EMAIL QUOTES. PLEASE FAX TO 415-457-5820 . QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

#### Terms & Requirements

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.\n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Plans and specifications can be downloaded on-line with Caltrans, or at our offices, but please contact our estimating office for assistance. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Items of work can be broken down to facilitate DBE participation. Graniterock intends to work cooperatively with all qualified firms seeking work on this project. Granite Rock Company is an equal opportunity employer.

**Date posted:** 10/14/2015

**Contractor:** American Civil Constructors West Coast, Inc. **Contact:** Andrew Keough

**Address:** 2990 Bay Vista Court Benicia CA 94510

**Phone:** 707-746-8028 **Fax:** 707-747-0593 **Email:** [akeough@accbuilt.com](mailto:akeough@accbuilt.com)

**Services needed:** ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Const Area Signs, Traffic Control System, Temp Stripe & Marker, Channelizer (Sfc Mounted), Temp Shuttle Svc, Temp Signal System, PCMS Boards, Temp Railing & Crash Cushion Modules, Alt. Temp Crash Cushion, Job Site Mgmt Plan, Prepare WPCP, Temp Fiber Roll, Temp Reinf Silt Fence, Street Sweeping, Temp Conc Washout, Striping & Removal, Pavement Markers, Treated Wood Waste, Noise Monitoring, Rmv Guardrail, Rmv Bridge Mounted Sign, Rmv AC Surfacing, Cold Plane AC Pavement, Prep Conc Bridge Deck Surface, Refinish Bridge Deck, Carbon Fiber Reinf Polymer Strips, Bridge Rmvl (Portion, Loc. A & B), Clearing & Grubbing, Structure Excavation (Type Z-2, Aerially Deposited Lead), Structure Backfill (Bridge), Imported Borrow, Weed Control Mat (Rubber), HMA (Type A), Centerline Rumble Strip (HMA, Ground-In Indentation), Tack Coat, Structure Conc (Bridge & Barrier Slab), Drill & Bond Dowel, Clean Exp Joint, Joint Seal (MR 1 1/2"), Bar Reinf Steel (Bridge), Furnish/Install Sign Structure (Bridge Mounted w/out Walkway), Furnish Laminated Sign Panel (1"-Type A), Retroreflective Sheeting (Type XI), Stain Galvanized Surfaces, Prep & Stain Conc, Anti-Graffiti Coating, Guard Railing Delineator, Object Marker (Type L-1), Midwest Guardrail System (7' Wood Post), Crash Cushion (Smart SCI 70GM), Chain Link Railing (Type 6), Tubular Bicycle Railing, Conc Barrier (Types 26 Mod, 736 Mod), Transition Railing (Type WB-31), Alt. In-Line & Flared Terminal Sys, Maintain Existing Traffic Mgmt System Elements During Const, Lighting & Stage Construction, Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

**Requirements:** ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

**Date posted:** 09/24/2015

*CalTrans Website Looking for*

**Contractor:** Valentine Corporation **Contact:** Kevin Dang *Subcontractor*

**Address:** 111 Pelican Way San Rafael, California, 94901

**Phone:** (415) 453-3732 x10 **Fax:** 415-457-5820 **Email:** [kdang@valentinecorp.com](mailto:kdang@valentinecorp.com)

**Services needed:** SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS.

Quotes requested include, but are not limited to, the following scopes of work: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING, TEMPORARY TRAFFIC STRIPE, CHANNELIZER, TEMPORARY SHUTTLE SERVICE, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL, TEMPORARY

FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE, WORK AREA MONITORING, TREATED WOOD WASTE, NOISE MONITORING, REMOVE GUARDRAIL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAINTED PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE BRIDGE MOUNTED SIGN, REMOVE ASPHALT CONCRETE SURFACING, COLD PLANE ASPHALT CONCRETE PAVEMENT, PREPARE CONCRETE BRIDGE DECK SURFACE, REFINISH BRIDGE DECK, CARBON FIBER REINFORCED POLYMER STRIPS, BRIDGE REMOVAL, CLEARING AND GRUBBING, STRUCTURE EXCAVATION, STRUCTURE BACKFILL, IMPORTED BORROW, WEED CONTROL MAT, HOT MIX ASPHALT, CENTERLINE RUMBLE STRIP, TACK COAT, STRUCTURAL CONCRETE, BARRIER SLAB, DRILL AND BOND DOWEL, CLEAN EXPANSION JOINT, JOINT SEAL, BAR REINFORCING STEEL, FURNISH SIGN STRUCTURE, INSTALL SIGN STRUCTURE, FURNISH LAMINATED PANEL SIGN, RETROREFLECTIVE SHEETING, STAIN GALVANIZED SURFACES, PREPARE AND STAIN CONCRETE, ANTI-GRAFFITI COATING, GUARD RAILING DELINEATOR, OBJECT MARKER, MIDWEST GUARDRAIL SYSTEM, CRASH CUSHION, CHAIN LINK RAILING, TUBULAR BICYCLE RAILING, CONCRETE BARRIER, TRANSITION RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING, and MOBILIZATION Submit quotes by NOON on bid date. Contact estimator for more information. Valentine Corporation is available to discuss breaking out any portion of work to encourage DBE participation.

**Requirements:** The Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Valentine Corporation may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: Valentine Corporation may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. if a bond is required, Valentine Corporation will assist. Valentine Corporation is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements. Plans, specifications and project requirements may be reviewed at our office at 111 Pelican Way San Rafael, or contact us and we will send you the plans and specs. Valentine Corporation Company encourages the use of DBE subcontractors and suppliers and considers such to be an important aspect of the project. Req: All DBE firms submitting quotes must be certified by the Department of General Services as of bid date. By submitting a proposal, the subcontractor/supplier/trucker affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Valentine Corporation written subcontract document execution is required of all successful subcontract bidders.

**Date posted:** 09/23/2015



Logged in

**BAY AREA BUILDERS**

Wednesday,

11/4/2015

**PLANKROOM**

11/4/2015

*Advertised on 6  
Local Builders Exchanges*

|                  |
|------------------|
| Home             |
| My Desk          |
| Subscriptions    |
| Install Software |
| Help             |
| Legal            |
| Contact Us       |

Add Me to Bidders List

Please allow one business day for your name to appear on the Bidder's List.

Add to bidders list as:

- General Contractor
- Supplier/Manufacturer
- Sub Contractor

Select planrooms below to submit your information to their bidders list.

- CALIFORNIA DEPT OF TRANSPORTATION (CALTRANS)
- BUILDERS EXCHANGE OF SANTA CLARA
- CENTRAL COAST BUILDERS ASSOCIATION
- SACRAMENTO REGIONAL BUILDERS EXCHANGE
- SAN FRANCISCO BUILDERS EXCHANGE
- SAN FRANCISCO BUILDERS EXCHANGE

**Bidder Information:**



**Private offices Centrally located in Concord**  
 available from 170 to 290 sq ft  
**FREE 1 Month Rent with 1 year lease!**  
 For more info contact: Denice McDavid at 925.685.8630

CDOT | BESC | SVBE | SBXS | SFBX | COMBINED

[Print Bidders](#)

**CALIFORNIA DEPT OF TRANSPORTATION (CALTRANS)**  
**DOT 04-1A3404 REPLACE EXISTING BRIDGE RAILING.**

|  |  | Company Name            | Phone          | Fax            | Type               | Bid Package | Plan Holder | Confirmed | Awarded | Bid Amount | Note |
|--|---|-------------------------|----------------|----------------|--------------------|-------------|-------------|-----------|---------|------------|------|
|  |   | Granite Rock Company    | (408) 574-1400 | (408) 365-9548 | General Contractor |             | No          | No        | No      |            |      |
|  |   | Graniterock             | (408) 574-1400 | (408) 365-9548 | General Contractor |             | No          | No        | No      |            |      |
|  |   | Mission City Rebar, Inc | (925) 449-6999 | (925) 447-8797 | Sub Contractor     |             | No          | No        | No      |            |      |
|  |   | Valentine Corporation   | (415) 453-3732 | (415) 457-5820 | General Contractor |             | No          | No        | No      |            |      |

Advertised on  
 onLine Plan Room  
 web site dedicated to distributing  
 Plans



**GENERAL ENGINEERING CONTRACTORS**



*Faxed Request to post opportunity with Local area outreach*

Date: 10/5/15 Contractor/s Assistance Center  
Fx: 800-742-4125

Valentine Corporation  
111 Pelican Way, San Rafael, CA 94901  
Phone: (415) 453-3732 Fax: (415) 457-5820  
[www.valentinecorp.com](http://www.valentinecorp.com)

**SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:**

OWNER: Caltrans  
PROJECT #: 4-1J3204  
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing  
BID TIME: 10/29/15 at 2 PM  
ENGINEER'S ESTIMATE: \$1,410,000  
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

Lead compliance plan, Construction area signage, traffic control system, temp pavement marking (paint), temp signal system, PCMS, Temp crash cushion, WPCP, Temp mulch, temp erosion control, Street sweeping, water quality and analysis, water monitoring and annual report, remove yellow thermoplastic stripe ( haz mat) , Cold Plane Ac, Clear and grub, Landscaping and plant establishment, irrigation, Hydromulch, Hydroseed, Rebar, MBGR, Thermoplastic striping, Smart Traffic Cushion (SCI-70GM)

Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

**VALENTINE CORPORATION**

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 180736 Total Time : 0°00'20" Page : 001

## Completed

Document : doc20151005113246



### VALENTINE

GENERAL ENGINEERING CONTRACTORS



Date: 10/5/15 Contractor/s Assistance Center  
Fx: 800-742-4125

Valentine Corporation  
111 Pelican Way, San Rafael, CA 94901  
Phone: (415) 453-3732 Fax: (415) 457-5820  
[www.valentinecorp.com](http://www.valentinecorp.com)

#### SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans  
PROJECT #: 4-1J3204  
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing  
BID TIME: 10/29/15 at 2 PM  
ENGINEER'S ESTIMATE: \$1,410,000  
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

| No. | Date and Time    | Destination | Times    | Type | Result | Resolution / ECM  |
|-----|------------------|-------------|----------|------|--------|-------------------|
| 001 | 10/05/2015 11:34 | 18007424125 | 0°00'20" | FAX  | OK     | 200x200 Fine / On |



**VALENTINE**

**GENERAL ENGINEERING CONTRACTORS**



Date: 10/5/15 BART  
Fx: 510-464-7587

Valentine Corporation  
111 Pelican Way, San Rafael, CA 94901  
Phone: (415) 453-3732 Fax: (415) 457-5820  
[www.valentinecorp.com](http://www.valentinecorp.com)

**SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:**

OWNER: Caltrans  
PROJECT #: 4-1J3204  
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing  
BID TIME: 10/29/15 at 2 PM  
ENGINEER'S ESTIMATE: \$1,410,000  
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

Lead compliance plan, Construction area signage, traffic control system, temp pavement marking (paint), temp signal system, PCMS, Temp crash cushion, WPCP, Temp mulch, temp erosion control, Street sweeping, water quality and analysis, water monitoring and annual report, remove yellow thermoplastic stripe ( haz mat) , Cold Plane Ac, Clear and grub, Landscaping and plant establishment, irrigation, Hydromulch, Hydroseed, Rebar, MBGR, Thermoplastic striping, Smart Traffic Cushion (SCI-70GM)

Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

**VALENTINE CORPORATION**

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 180733 Total Time : 0°00'38" Page : 001

## Completed

Document : doc20151005113148



**VALENTINE**

**GENERAL ENGINEERING CONTRACTORS**



Date: 10/5/15 BART  
Fx: 510-464-7587

Valentine Corporation  
111 Pelican Way, San Rafael, CA 94901  
Phone: (415) 453-3732 Fax: (415) 457-5820  
[www.valentinecorp.com](http://www.valentinecorp.com)

### SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans  
PROJECT #: 4-1J3204  
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing  
BID TIME: 10/29/15 at 2 PM  
ENGINEER'S ESTIMATE: \$1,410,000  
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

| No. | Date and Time    | Destination | Times    | Type | Result | Resolution / ECM  |
|-----|------------------|-------------|----------|------|--------|-------------------|
| 001 | 10/05/2015 11:32 | 15104647587 | 0°00'38" | FAX  | OK     | 200x200 Fine / On |



**VALENTINE**

**GENERAL ENGINEERING CONTRACTORS**



Date: 10/5/15 Port of Oakland  
Fx: 510-451-1656

Valentine Corporation  
111 Pelican Way, San Rafael, CA 94901  
Phone: (415) 453-3732 Fax: (415) 457-5820  
[www.valentinecorp.com](http://www.valentinecorp.com)

**SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:**

OWNER: Caltrans  
PROJECT #: 4-1J3204  
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing  
BID TIME: 10/29/15 at 2 PM  
ENGINEER'S ESTIMATE: \$1,410,000  
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

Lead compliance plan, Construction area signage, traffic control system, temp pavement marking (paint), temp signal system, PCMS, Temp crash cushion, WPCP, Temp mulch, temp erosion control, Street sweeping, water quality and analysis, water monitoring and annual report, remove yellow thermoplastic stripe ( haz mat) , Cold Plane Ac, Clear and grub, Landscaping and plant establishment, irrigation, Hydromulch, Hydroseed, Rebar, MBGR, Thermoplastic striping, Smart Traffic Cushion (SCI-70GM)

Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

**VALENTINE CORPORATION**

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 180730 Total Time : 0°00'16" Page : 001

## Completed

Document : doc20151005113014



GENERAL ENGINEERING CONTRACTORS



Date: 10/5/15 Port of Oakland  
Fx: 510-451-1656

Valentine Corporation  
111 Pelican Way, San Rafael, CA 94901  
Phone: (415) 453-3732 Fax: (415) 457-5820  
[www.valentinecorp.com](http://www.valentinecorp.com)

### SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans  
PROJECT #: 4-1J3204  
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing  
BID TIME: 10/29/15 at 2 PM  
ENGINEER'S ESTIMATE: \$1,410,000  
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

| No. | Date and Time    | Destination | Times    | Type | Result | Resolution / ECM  |
|-----|------------------|-------------|----------|------|--------|-------------------|
| 001 | 10/05/2015 11:30 | 15104511656 | 0°00'16" | FAX  | OK     | 200x200 Fine / On |



**VALENTINE**

**GENERAL ENGINEERING CONTRACTORS**



Date: 10/5/15 City of Oakland  
Fx: 510-238-3363

Valentine Corporation  
111 Pelican Way, San Rafael, CA 94901  
Phone: (415) 453-3732 Fax: (415) 457-5820  
[www.valentinecorp.com](http://www.valentinecorp.com)

**SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:**

OWNER: Caltrans  
PROJECT #: 4-1J3204  
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing  
BID TIME: 10/29/15 at 2 PM  
ENGINEER'S ESTIMATE: \$1,410,000  
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

Lead compliance plan, Construction area signage, traffic control system, temp pavement marking (paint), temp signal system, PCMS, Temp crash cushion, WPCP, Temp mulch, temp erosion control, Street sweeping, water quality and analysis, water monitoring and annual report, remove yellow thermoplastic stripe ( haz mat ) , Cold Plane Ac, Clear and grub, Landscaping and plant establishment, irrigation, Hydromulch, Hydroseed, Rebar, MBGR, Thermoplastic striping, Smart Traffic Cushion (SCI-70GM)

Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

**VALENTINE CORPORATION**

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 180735 Total Time : 0°00'48" Page : 001

## Completed

Document : doc20151005113225



**VALENTINE**

**GENERAL ENGINEERING CONTRACTORS**



Date: 10/5/15 City of Oakland  
Fx: 510-238-3363

Valentine Corporation  
111 Pelican Way, San Rafael, CA 94901  
Phone: (415) 453-3732 Fax: (415) 457-5820  
[www.valentinecorp.com](http://www.valentinecorp.com)

### SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans  
PROJECT #: 4-1J3204  
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing  
BID TIME: 10/29/15 at 2 PM  
ENGINEER'S ESTIMATE: \$1,410,000  
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

| No. | Date and Time    | Destination | Times    | Type | Result | Resolution / ECM  |
|-----|------------------|-------------|----------|------|--------|-------------------|
| 001 | 10/05/2015 11:33 | 15102383363 | 0°00'48" | FAX  | OK     | 200x200 Fine / On |



**VALENTINE**

**GENERAL ENGINEERING CONTRACTORS**



Date: 10/5/15 UACA  
Fx: 415-921-0182

Valentine Corporation  
111 Pelican Way, San Rafael, CA 94901  
Phone: (415) 453-3732 Fax: (415) 457-5820  
[www.valentinecorp.com](http://www.valentinecorp.com)

**SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:**

OWNER: Caltrans  
PROJECT #: 4-1J3204  
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing  
BID TIME: 10/29/15 at 2 PM  
ENGINEER'S ESTIMATE: \$1,410,000  
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

Lead compliance plan, Construction area signage, traffic control system, temp pavement marking (paint), temp signal system, PCMS, Temp crash cushion, WPCP, Temp mulch, temp erosion control, Street sweeping, water quality and analysis, water monitoring and annual report, remove yellow thermoplastic stripe ( haz mat) , Cold Plane Ac, Clear and grub, Landscaping and plant establishment, irrigation, Hydromulch, Hydroseed, Rebar, MBGR, Thermoplastic striping, Smart Traffic Cushion (SCI-70GM)

Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

**VALENTINE CORPORATION**

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 180732 Total Time : 0°00'17" Page : 001

## Completed

Document : doc20151005113113



**VALENTINE**

**GENERAL ENGINEERING CONTRACTORS**



Date: 10/5/15 UACA  
Fx: 415-921-0182

Valentine Corporation  
111 Pelican Way, San Rafael, CA 94901  
Phone: (415) 453-3732 Fax: (415) 457-5820  
[www.valentinecorp.com](http://www.valentinecorp.com)

**SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:**

OWNER: Caltrans  
PROJECT #: 4-1J3204  
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing  
BID TIME: 10/29/15 at 2 PM  
ENGINEER'S ESTIMATE: \$1,410,000  
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

| No. | Date and Time    | Destination | Times    | Type | Result | Resolution / ECM  |
|-----|------------------|-------------|----------|------|--------|-------------------|
| 001 | 10/05/2015 11:31 | 14159210182 | 0°00'17" | FAX  | OK     | 200x200 Fine / On |

GOOD FAITH EFFORT OUTREACH REPORT

*Identify DBE Subcontractors*  
**Business Category Report**

**OUTREACH INFO.**

|               |   |
|---------------|---|
| OUTREACH BY   | DBEsOutreach, Inc. www.dbesoutreach.com |
| ON BEHALF OF  | Valentine Corporation                   |
| PROJECT NAME  | Cadot Various Bridge                    |
| CONTRACT NO.  | 4-1A3404                                |
| BID DUE DATE  | Oct 29,2015 @ 2:00 PM                   |
| GOAL REQUIRED | 24% DBE                                 |

| NO | FIRM NAME                                   | FIRM ID# | FIRM | BUSINESS CATEGORY   |
|----|---|----------|------|---|
| 1  | A C DIKE CO                                 | 219      | DBE  | ASPHALT CONCRETE ,PAVING ASPHALT (ASPHALT CONCRETE) ,PLACE ASPHALT CONCRETE DIKE & MISC |
| 2  | CHAVEZ FENCE COMPANY                        | 817      | DBE  | FENCING CONTRACTOR  |
| 3  | GENERAL SUPPLY COMPANY                      | 1170     | DBE  | PAVEMENT MARKERS SUPPLIER ,BUILDING MATERIAL SUPPLIER                                   |
| 4  | STOLOSKI & GONZALEZ, INC.                   | 1213     | DBE  | PAVING ASPHALT (ASPHALT CONCRETE)   |
| 5  | ESQUIVEL GRADING & PAVING, INC.             | 1296     | DBE  | PAVING ASPHALT (ASPHALT CONCRETE)   |
| 6  | OLIVEIRA FENCE, INC.                        | 1583     | DBE  | FENCING CONTRACTOR  |
| 7  | SAN JOSE TRANSPORT                          | 1993     | DBE  | TRANSFER DUMP TRUCK ,SUPER 10 DUMP TRUCK  |
| 8  | SUPER SEAL & STRIPE, INC                    | 2003     | DBE  | SIGN STRUCTURE  |
| 9  | DIAZ CORPORATION                            | 5329     | DBE  | PAVEMENT MARKERS SUPPLIER   |
| 10 | S & L FENCE COMPANY                         | 5572     | DBE  | FENCING CONTRACTOR  |
| 11 | G & F CONCRETE CUTTING, INC.                | 8735     | DBE  | CONCRETE OVERLAY, DRILL & BOND  |
| 12 | AUSTIN ENTERPRISE                           | 13602    | DBE  | CONCRETE OVERLAY, DRILL & BOND  |
| 13 | FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | 14717    | DBE  | CONCRETE BARRIER  |
| 14 | ALANIZ CONSTRUCTION COMPANY                 | 21207    | DBE  | PAVING ASPHALT (ASPHALT CONCRETE)   |
| 15 | AMLAND CORP                                 | 24042    | DBE  | THERMOPLASTIC TRAFFIC STRIPING & MARKING ,PAINTED TRAFFIC STRIPING & MARKING            |
| 16 | EAGLE ENGINEERING AND CONSTRUCTION, INC     | 24176    | DBE  | PAVING ASPHALT (ASPHALT CONCRETE)   |
| 17 | WATER COMPONENTS & BUILDING SUPPLY, INC     | 27363    | DBE  | PAVEMENT MARKERS SUPPLIER ,BUILDING MATERIAL SUPPLIER                                   |
| 18 | TUCKER TECHNOLOGY INC                       | 27723    | DBE  | TRAFFIC CONTROL SYSTEM  |
| 19 | GK CONSTRUCTION                             | 29206    | DBE  | FENCING CONTRACTOR  |
| 20 | RD CONSTRUCTION GENERAL ENGINEERING, INC.   | 29224    | DBE  | CONCRETE OVERLAY, DRILL & BOND  |
| 21 | R. E. SERRANO INC.                          | 29324    | DBE  | CONCRETE BARRIER  |
| 22 | FORCE TRAFFIC CONTROL, INC.                 | 29335    | DBE  | TRAFFIC CONTROL SYSTEM  |
| 23 | ACME SAFETY & SUPPLY CORP                   | 30511    | DBE  | PAVEMENT MARKERS SUPPLIER ,Traffic Striping, Marking and                                |

# GOOD FAITH EFFORT OUTREACH REPORT

|    |   |       |     | Traffic Control Materials Supplier                  |
|----|---|-------|-----|---|
| 24 | SOUZA CONSTRUCTION INC                          | 30528 | DBE | TRAFFIC CONTROL SYSTEM                              |
| 25 | KERN COUNTY CUSTOM CONCRETE                     | 30847 | DBE | CONCRETE BARRIER                                    |
| 26 | EAST BAY SIGN CO., INC.                         | 32769 | DBE | CONSTRUCTION AREA SIGNS                             |
| 27 | SCHOTKA CONSTRUCTION INC                        | 33099 | DBE | CONSTRUCTION AREA SIGNS ,SIGN STRUCTURE             |
| 28 | AMG CONSTRUCTION                                | 33181 | DBE | ASPHALT CONCRETE ,PAVING ASPHALT (ASPHALT CONCRETE) |
| 29 | BASS ELECTRIC                                   | 33211 | DBE | TRAFFIC CONTROL SYSTEM                              |
| 30 | NAVARRO ORNAMENTAL DESIGNS<br>DBA SAL'S WELDING | 33325 | DBE | PAVEMENT MARKERS SUPPLIER                           |
| 31 | CMC TRAFFIC CONTROL SPECIALIST                  | 33473 | DBE | TRAFFIC CONTROL SYSTEM                              |
| 32 | UNITED TRAFFIC SERVICES &<br>SUPPLY, INC.       | 33824 | DBE | SIGN STRUCTURE                                      |
| 33 | QUALITY ERECTORS &<br>CONSTRUCTION, INC.        | 33891 | DBE | PAVEMENT MARKERS SUPPLIER                           |
| 34 | MARTIN GENERAL ENGINEERING<br>INC               | 34783 | DBE | PAVING ASPHALT (ASPHALT CONCRETE)                   |
| 35 | EMINENT ELECTRICAL                              | 34817 | DBE | TRAFFIC CONTROL SYSTEM                              |
| 36 | M. HERNANDEZ CONSTRUCTION INC                   | 34829 | DBE | TRAFFIC CONTROL SYSTEM                              |
| 37 | ESWPPP CONSULTANTS LLC                          | 35275 | DBE | Lead Compliance ,SWPPP Planning                     |
| 38 | ESD&C, INC.                                     | 35345 | DBE | TRAFFIC CONTROL SYSTEM                              |
| 39 | UWA ELECTRIC CO.                                | 35346 | DBE | TRAFFIC CONTROL SYSTEM                              |
| 40 | DE ANDA COMPANY                                 | 35956 | DBE | ASPHALT CONCRETE ,PAVING ASPHALT (ASPHALT CONCRETE) |
| 41 | LABAT'S TREE CARE                               | 36466 | DBE | FENCING CONTRACTOR                                  |
| 42 | TERRA WEST, INC                                 | 36931 | DBE | SWPPP Planning                                      |
| 43 | AMERICAN UTILITY PRODUCTS                       | 36950 | DBE | SIGN STRUCTURE                                      |
| 44 | CD MONTGOMERY INC.                              | 37255 | DBE | CONCRETE OVERLAY, DRILL & BOND                      |
| 45 | BAY AREA LIGHTWORKS, INC.                       | 37334 | DBE | MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION         |
| 46 | ADANTA, INC                                     | 37357 | DBE | Lead Compliance ,SWPPP Planning                     |
| 47 | PRIORITY ARCHITECTURAL<br>GRAPHICS, INC.        | 37397 | DBE | SIGN STRUCTURE                                      |
| 48 | S.T. RHOADES CONSTRUCTION, INC.                 | 37693 | DBE | TEMPORARY FENCING                                   |
| 49 | E-NOR INNOVATIONS INC.                          | 37718 | DBE | CONSTRUCTION AREA SIGNS                             |
| 50 | HALF MOON BAY GRADING &<br>PAVING               | 37792 | DBE | PAVING ASPHALT (ASPHALT CONCRETE)                   |
| 51 | CHARLIE'S CUSTOM EXCAVATING,<br>INC             | 37820 | DBE | CONSTRUCTION AREA SIGNS                             |
| 52 | ALL PHASE CONSTRUCTION &<br>ENGINEERING, INC.   | 37877 | DBE | PAVING ASPHALT (ASPHALT CONCRETE)                   |
| 53 | SUDDEN SAM'S TRUCKING                           | 38035 | DBE | BUILDING MATERIAL SUPPLIER                          |
| 54 | U.S. CONCRETE CONSTRUCTION,<br>INC              | 38294 | DBE | CONCRETE OVERLAY, DRILL & BOND                      |
| 55 | TULLY CONSULTING GROUP                          | 38300 | DBE | SWPPP Planning                                      |
| 56 | KELLIE AVILA CONSTRUCTION                       | 38321 | DBE | PAVEMENT MARKERS SUPPLIER ,BUILDING MATERIAL        |

## GOOD FAITH EFFORT OUTREACH REPORT

| SERVICES, INC |   |       |     | SUPPLIER ,Traffic Striping, Marking and Traffic Control Materials Supplier   |
|---------------|---|-------|-----|--|
| 57            | APPIAN UDBE SWPPPS                            | 38334 | DBE | Lead Compliance ,SWPPP Planning  |
| 58            | YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAF  | 38612 | DBE | CONSTRUCTION AREA SIGNS ,MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION         |
| 59            | EMPIRE STEEL, INC.                            | 38803 | DBE | CONCRETE BARRIER   |
| 60            | MOORE SWEEPING                                | 39197 | DBE | STREET SWEEPING TRUCK  |
| 61            | NORCAL GENERAL CONSTRUCTION CORP              | 39231 | DBE | PAVING ASPHALT (ASPHALT CONCRETE)  |
| 62            | FLO-RITE ENGINEERS                            | 39536 | DBE | SWPPP Planning   |
| 63            | AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOM | 39542 | DBE | ASPHALT CONCRETE ,PLACE ASPHALT CONCRETE DIKE & MISC                         |
| 64            | CAL VALLEY CONSTRUCTION, INC.                 | 39655 | DBE | ASPHALT CONCRETE   |
| 65            | FCS STRIPING, SEALING AND PAVING, INC.        | 39845 | DBE | PLANE ASPHALT CONCRETE ,ASPHALT CONCRETE ,PAVING ASPHALT (ASPHALT CONCRETE)  |
| 66            | FLASH TRAFFIC, INC.                           | 39950 | DBE | CONSTRUCTION AREA SIGNS  |
| 67            | K & K CONSTRUCTION SUPPLY, INC                | 40197 | DBE | PAVEMENT MARKERS SUPPLIER  |
| 68            | ARROW S COMPANY                               | 40322 | DBE | PAVING ASPHALT (ASPHALT CONCRETE)  |
| 69            | ON THE LEVEL CONCRETE                         | 40678 | DBE | CONCRETE BARRIER   |
| 70            | WESTERN TRAFFIC SUPPLY, INC.                  | 40681 | DBE | CONSTRUCTION AREA SIGNS  |
| 71            | D-LINE CONSTRUCTORS, INC.                     | 40922 | DBE | PLANE ASPHALT CONCRETE   |
| 72            | TRAFFIC ENFORCEMENT SOLUTIONS                 | 40928 | DBE | MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION                                  |
| 73            | TOTAL BARRICADE SERVICE, INC.                 | 40940 | DBE | CONSTRUCTION AREA SIGNS  |
| 74            | RAMCO GENERAL ENGINEERING CONTRACTOR          | 40944 | DBE | CONCRETE BARRIER   |
| 75            | ALL AMERICAN ASPHALT SEALING INC              | 40963 | DBE | PAVING ASPHALT (ASPHALT CONCRETE)  |
| 76            | JOE GONZALEZ TRUCKING, LLC                    | 40984 | DBE | TRANSFER DUMP TRUCK  |
| 77            | MORELLO CONCRETE CONSTRUCTION, INC            | 41161 | DBE | CONCRETE OVERLAY, DRILL & BOND   |
| 78            | DE BIBB TRUCKING, INC                         | 41163 | DBE | TRANSFER DUMP TRUCK ,SUPER 10 DUMP TRUCK                                     |
| 79            | V. PRASAD TRUCKING INC                        | 41187 | DBE | SUPER 10 DUMP TRUCK  |
| 80            | JARELL HARRIS STRIPING SERVICES               | 41422 | DBE | THERMOPLASTIC TRAFFIC STRIPING & MARKING ,PAINTED TRAFFIC STRIPING & MARKING |
| 81            | BAYLINK ENGINEERING & CONSULTING, LLC         | 41505 | DBE | SWPPP Planning   |
| 82            | DE LA TORRE TRUCKING LLC                      | 41556 | DBE | TRANSFER DUMP TRUCK ,SUPER 10 DUMP TRUCK                                     |
| 83            | AMCON CONSTRUCTION                            | 41769 | DBE | CONCRETE BARRIER   |
| 84            | AVISON CONSTRUCTION, INC.                     | 41800 | DBE | ASPHALT CONCRETE   |
| 85            | BORG FENCE                                    | 41886 | DBE | FENCING CONTRACTOR   |
| 86            | JEFF ROGERS TRUCKING, INC.                    | 41931 | DBE | SUPER 10 DUMP TRUCK  |
| 87            | KEISH ENVIRONMENTAL                           | 41942 | DBE | SWPPP Planning   |
| 88            | FLORES SWEEPING SERVICE INC                   | 41980 | DBE | STREET SWEEPING TRUCK  |
| 89            | STORMWATER SPECIALISTS INC                    | 42109 | DBE | SWPPP Planning   |

# GOOD FAITH EFFORT OUTREACH REPORT

90 PROTECTION LINK

42247

DBE

MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION

# GOOD FAITH EFFORT OUTREACH REPORT

## E-Mail Report

90 Emails sent to DBE's

### OUTREACH INFO.

|  |   |
|--|---|
| <p>OUTREACH BY<br/>ON BEHALF OF<br/>PROJECT NAME<br/>CONTRACT NO.<br/>BID DUE DATE<br/>GOAL REQUIRED</p> | <p>DBEsOutreach, Inc. <a href="http://www.dbesoutreach.com">www.dbesoutreach.com</a><br/>Valentine Corporation<br/>Cadot Various Bridge<br/>4-1A3404<br/>Oct 29, 2015 @ 2:00 PM<br/>24% DBE</p> |
|--|---|

| NO | FIRM NAME                                   | TYPE | PHONE NO.    | Email                            | SEND DATE    | TIME  |
|----|---|------|--------------|----------------------------------|--------------|-------|
| 1  | A C DIKE CO                                 | DBE  | 916-645-7747 | email@acdike.com                 | Sep 26, 2015 | 14:13 |
| 2  | CHAVEZ FENCE COMPANY                        | DBE  | 408-379-8139 | cfence@netzero.net               | Sep 26, 2015 | 14:13 |
| 3  | GENERAL SUPPLY COMPANY                      | DBE  | 510-632-5229 | generalsupply@sbcglobal.net      | Sep 26, 2015 | 14:13 |
| 4  | STOLOSKI & GONZALEZ, INC.                   | DBE  | 650-726-7119 | mthorn@stoloskigonzaez.com       | Sep 26, 2015 | 14:13 |
| 5  | ESQUIVEL GRADING & PAVING, INC.             | DBE  | 415-468-5700 | audrey@esquivel-gp.com           | Sep 26, 2015 | 14:13 |
| 6  | OLIVEIRA FENCE, INC.                        | DBE  | 408-727-3811 | pam@oliveirafenceinc.com         | Sep 26, 2015 | 14:13 |
| 7  | SAN JOSE TRANSPORT                          | DBE  | 408-848-4441 | Jim@sanjosetransport.com         | Sep 26, 2015 | 14:13 |
| 8  | SUPER SEAL & STRIPE, INC                    | DBE  | 805-524-7345 | brenda@supersealandstripe.com    | Sep 26, 2015 | 14:13 |
| 9  | DIAZ CORPORATION                            | DBE  | 408-445-6140 | No email Please                  | Sep 26, 2015 | 14:13 |
| 10 | S & L FENCE COMPANY                         | DBE  | 408-745-7021 | rcas555@hotmail.com              | Sep 26, 2015 | 14:13 |
| 11 | G & F CONCRETE CUTTING, INC.                | DBE  | 714-648-0397 | r.ferguson@gfconcretecutting.com | Sep 26, 2015 | 14:13 |
| 12 | AUSTIN ENTERPRISE                           | DBE  | 661-589-1001 | paustin@austin-enterprise.com    | Sep 26, 2015 | 14:13 |
| 13 | FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | DBE  | 530-743-0744 | toni.medina@att.net              | Sep 26, 2015 | 14:13 |
| 14 | ALANIZ CONSTRUCTION COMPANY                 | DBE  | 510-770-5000 | rosy@alanizpaving.com            | Sep 26, 2015 | 14:13 |
| 15 | AMLAND CORP                                 | DBE  | 408-929-3949 | kevinphan@amlandcorp.com         | Sep 26, 2015 | 14:13 |
| 16 | EAGLE ENGINEERING AND CONSTRUCTION, INC     | DBE  | 650-367-8000 | brooks.curtis@att.net            | Sep 26, 2015 | 14:13 |
| 17 | WATER COMPONENTS & BUILDING SUPPLY, INC     | DBE  | 415-451-0133 | jane@watercomponents.com         | Sep 26, 2015 | 14:13 |
| 18 | TUCKER TECHNOLOGY INC                       | DBE  | 510-836-0422 | frank@tuckertech.com             | Sep 26, 2015 | 14:13 |
| 19 | GK CONSTRUCTION                             | DBE  | 510-928-3036 | kevinyip168@yahoo.com            | Sep 26, 2015 | 14:13 |

## GOOD FAITH EFFORT OUTREACH REPORT

|    |   |     |              |                                   |              |       |
|----|---|-----|--------------|-----------------------------------|--------------|-------|
| 20 | RD CONSTRUCTION GENERAL ENGINEERING, INC.     | DBE | 951-279-5020 | rdconst69@netzero.com             | Sep 26, 2015 | 14:13 |
| 21 | R. E. SERRANO INC.                            | DBE | 925-957-8184 | ricky@reserrano.com               | Sep 26, 2015 | 14:14 |
| 22 | FORCE TRAFFIC CONTROL, INC.                   | DBE | 559-594-1062 | forcetraffic@earthlink.net        | Sep 26, 2015 | 14:14 |
| 23 | ACME SAFETY & SUPPLY CORP                     | DBE | 619-299-5100 | candace@acmesafetysupply.com      | Sep 26, 2015 | 14:14 |
| 24 | SOUZA CONSTRUCTION INC                        | DBE | 559-747-7100 |                                   | Sep 26, 2015 | 14:14 |
| 25 | KERN COUNTY CUSTOM CONCRETE                   | DBE | 661-872-4602 | JerryKCCC@yahoo.com               | Sep 26, 2015 | 14:14 |
| 26 | EAST BAY SIGN CO., INC.                       | DBE | 415-431-8882 | christina@bordendecal.com         | Sep 26, 2015 | 14:14 |
| 27 | SCHOTKA CONSTRUCTION INC                      | DBE | 707-265-6977 | dschotka@aol.com                  | Sep 26, 2015 | 14:14 |
| 28 | AMG CONSTRUCTION                              | DBE | 510-562-8638 | dougblacksher@aol.com             | Sep 26, 2015 | 14:14 |
| 29 | BASS ELECTRIC                                 | DBE | 415-295-1600 |                                   | Sep 26, 2015 | 14:14 |
| 30 | NAVARRO ORNAMENTAL DESIGNS DBA SALI'S WELDING | DBE | 559-275-1726 | navorndes1@aol.com                | Sep 26, 2015 | 14:14 |
| 31 | CMC TRAFFIC CONTROL SPECIALIST                | DBE | 415-206-1700 |                                   | Sep 26, 2015 | 14:14 |
| 32 | UNITED TRAFFIC SERVICES & SUPPLY, INC.        | DBE | 626-961-5736 | dora@unitedtraffic.net            | Sep 26, 2015 | 14:14 |
| 33 | QUALITY ERECTORS & CONSTRUCTION, INC.         | DBE | 707-746-4198 |                                   | Sep 26, 2015 | 14:14 |
| 34 | MARTIN GENERAL ENGINEERING INC                | DBE | 916-355-8101 | dmyers@martingeneral.net          | Sep 26, 2015 | 14:14 |
| 35 | EMINENT ELECTRICAL                            | DBE | 650-245-8879 | alex@eminentelectrical.com        | Sep 26, 2015 | 14:14 |
| 36 | M. HERNANDEZ CONSTRUCTION INC                 | DBE | 415-824-4731 | mariano@hernandez-engineering.com | Sep 26, 2015 | 14:14 |
| 37 | ESWPPP CONSULTANTS LLC                        | DBE | 925-451-1337 | eswppp@hotmail.com                | Sep 26, 2015 | 14:14 |
| 38 | ESD&C, INC.                                   | DBE | 650-766-2778 | sales@esdandc.com                 | Sep 26, 2015 | 14:14 |
| 39 | UWA ELECTRIC CO.                              | DBE | 510-562-4266 | uwaelectric@gmail.com             | Sep 26, 2015 | 14:14 |
| 40 | DE ANDA COMPANY                               | DBE | 559-645-8800 |                                   | Sep 26, 2015 | 14:14 |
| 41 | LABAT'S TREE CARE                             | DBE | 925-285-7741 | labatstree@gmail.com              | Sep 26, 2015 | 14:14 |
| 42 | TERRA WEST, INC                               | DBE | 619-591-1007 | roberto@terrawestinc.com          | Sep 26, 2015 | 14:14 |
| 43 | AMERICAN UTILITY PRODUCTS                     | DBE | 626-335-2753 | sanjay.pandya@gmail.com           | Sep 26, 2015 | 14:14 |
| 44 | CD MONTGOMERY INC.                            | DBE | 562-826-2983 | cmontgomery@cdmiconstruction.com  | Sep 26, 2015 | 14:14 |
| 45 | BAY AREA LIGHTWORKS, INC.                     | DBE | 415-822-2336 | lgalimba@bayarealightworks.com    | Sep 26, 2015 | 14:14 |
| 46 | ADANTA, INC                                   | DBE | 707-709-8894 | kimberlypatz@adanta-inc.com       | Sep 26, 2015 | 14:14 |
| 47 | PRIORITY ARCHITECTURAL GRAPHICS, INC.         | DBE | 415-643-1144 | juliana@prioritygraphics.com      | Sep 26, 2015 | 14:14 |

## GOOD FAITH EFFORT OUTREACH REPORT

|    |   |     |              |                                       |              |       |
|----|---|-----|--------------|---------------------------------------|--------------|-------|
| 48 | S.T. RHOADES<br>CONSTRUCTION, INC.                  | DBE | 530-223-9322 | steve@strhoadesinc.com                | Sep 26, 2015 | 14:14 |
| 49 | E-NOR INNOVATIONS INC.                              | DBE | 310-513-6209 | kenny@enortraffic.com                 | Sep 26, 2015 | 14:14 |
| 50 | HALF MOON BAY GRADING &<br>PAVING                   | DBE | 650-726-3588 | hmbpave@sbcglobal.net                 | Sep 26, 2015 | 14:14 |
| 51 | CHARLIE'S CUSTOM<br>EXCAVATING, INC                 | DBE | 530-221-3626 | office@ccexcavatinginc.com            | Sep 26, 2015 | 14:14 |
| 52 | ALL PHASE CONSTRUCTION &<br>ENGINEERING, INC.       | DBE | 916-771-4602 | heasley@allphaseasphalt.com           | Sep 26, 2015 | 14:14 |
| 53 | SUDDEN SAM'S TRUCKING                               | DBE | 510-385-8594 | suddensamstrk@aol.com                 | Sep 26, 2015 | 14:14 |
| 54 | U.S. CONCRETE<br>CONSTRUCTION, INC                  | DBE | 661-259-3522 | les@us-concrete.net                   | Sep 26, 2015 | 14:14 |
| 55 | TULLY CONSULTING GROUP                              | DBE | 707-693-1926 | robintully8@gmail.com                 | Sep 26, 2015 | 14:14 |
| 56 | KELLIE AVILA CONSTRUCTION<br>SERVICES, INC          | DBE | 805-461-1600 | kellie@associatedtrafficsafety.com    | Sep 26, 2015 | 14:14 |
| 57 | APPIAN UDBE SWPPPS                                  | DBE | 510-375-1927 | tomkoprek@yahoo.com                   | Sep 26, 2015 | 14:14 |
| 58 | YOLANDA'S CONSTRUCTION<br>ADMINISTRATION & TRAF     | DBE | 415-647-2682 | yolandasconst.mtc@att.net             | Sep 26, 2015 | 14:14 |
| 59 | EMPIRE STEEL, INC.                                  | DBE | 909-509-5926 | saru@empiresteelinc.com               | Sep 26, 2015 | 14:14 |
| 60 | MOORE SWEEPING                                      | DBE | 916-877-8471 | info@mooresweep.com                   | Sep 26, 2015 | 14:14 |
| 61 | NORCAL GENERAL<br>CONSTRUCTION CORP                 | DBE | 408-886-0335 | norcalgeneralconstruction@yahoo.com   | Sep 26, 2015 | 14:14 |
| 62 | FLO-RITE ENGINEERS                                  | DBE | 408-982-7140 | floritestorm@gmail.com                | Sep 26, 2015 | 14:14 |
| 63 | AS DESIGN INC. DBA<br>ASPHALT DESIGN BY JUAN<br>GOM | DBE | 559-276-0447 | patsy_gomez2002@yahoo.com             | Sep 26, 2015 | 14:14 |
| 64 | CAL VALLEY CONSTRUCTION,<br>INC.                    | DBE | 559-274-0300 | shelleya@calvalleyconstruction.com    | Sep 26, 2015 | 14:14 |
| 65 | FCS STRIPING, SEALING AND<br>PAVING, INC.           | DBE | 925-373-6205 | inesseoane@fcs-ssp.com                | Sep 26, 2015 | 14:14 |
| 66 | FLASH TRAFFIC, INC.                                 | DBE | 661-262-6003 | flashwbe@outlook.com                  | Sep 26, 2015 | 14:14 |
| 67 | K & K CONSTRUCTION<br>SUPPLY, INC                   | DBE | 916-851-0965 | kelly@urataconcrete.com               | Sep 26, 2015 | 14:14 |
| 68 | ARROW S COMPANY                                     | DBE | 707-396-0073 | lori@arrowsco.com                     | Sep 26, 2015 | 14:14 |
| 69 | ON THE LEVEL CONCRETE                               | DBE | 415-407-3695 | onthelevelconcrete@yahoo.com          | Sep 26, 2015 | 14:14 |
| 70 | WESTERN TRAFFIC SUPPLY,<br>INC.                     | DBE | 925-249-1854 | eibanez@westerntraffic.com            | Sep 26, 2015 | 14:14 |
| 71 | D-LINE CONSTRUCTORS, INC.                           | DBE | 510-251-6400 | tony@dlineconstructors.com            | Sep 26, 2015 | 14:14 |
| 72 | TRAFFIC ENFORCEMENT<br>SOLUTIONS                    | DBE | 559-392-6050 | trafficenforcementsolutions@gmail.com | Sep 26, 2015 | 14:14 |
| 73 | TOTAL BARRICADE SERVICE,<br>INC.                    | DBE | 805-485-0345 | tonyb@totalbarricade.com              | Sep 26, 2015 | 14:14 |
| 74 | RAMCO GENERAL<br>ENGINEERING CONTRACTOR             | DBE | 818-272-4221 | ramco@socal.rr.com                    | Sep 26, 2015 | 14:14 |
| 75 | ALL AMERICAN ASPHALT<br>SEALING INC                 | DBE | 775-329-3003 | aaasealing96@yahoo.com                | Sep 26, 2015 | 14:14 |

## GOOD FAITH EFFORT OUTREACH REPORT

|    |                                       |     |              |                                     |              |       |
|----|---------------------------------------|-----|--------------|-------------------------------------|--------------|-------|
| 76 | JOE GONZALEZ TRUCKING, LLC            | DBE | 916-835-1198 | joetaz48@gmail.com                  | Sep 26, 2015 | 14:14 |
| 77 | MORELLO CONCRETE CONSTRUCTION, INC    | DBE | 619-596-5400 | cindymorello@yahoo.com              | Sep 26, 2015 | 14:14 |
| 78 | DE BIBB TRUCKING, INC                 | DBE | 510-774-0013 | dbibbtrucking@yahoo.com             | Sep 26, 2015 | 14:14 |
| 79 | V. PRASAD TRUCKING INC                | DBE | 916-716-5643 | vishalprasad80@yahoo.com            | Sep 26, 2015 | 14:14 |
| 80 | JARELL HARRIS STRIPING SERVICES       | DBE | 650-832-1171 | jharrisstripingservices@hotmail.com | Sep 26, 2015 | 14:14 |
| 81 | BAYLINK ENGINEERING & CONSULTING, LLC | DBE | 510-764-1710 | sanjay@baylinc.com                  | Sep 26, 2015 | 14:14 |
| 82 | DE LA TORRE TRUCKING LLC              | DBE | 530-795-3651 | delatorrerocks2@yahoo.com           | Sep 26, 2015 | 14:14 |
| 83 | AMCON CONSTRUCTION                    | DBE | 916-204-8715 | harvydhillon@yahoo.com              | Sep 26, 2015 | 14:14 |
| 84 | AVISON CONSTRUCTION, INC.             | DBE | 559-431-0317 | kavila@avisoninc.com                | Sep 26, 2015 | 14:14 |
| 85 | BORG FENCE                            | DBE | 925-455-9620 | julieborg@borgfence.com             | Sep 26, 2015 | 14:14 |
| 86 | JEFF ROGERS TRUCKING, INC.            | DBE | 209-464-0107 | jeffrogerstrucking@gmail.com        | Sep 26, 2015 | 14:14 |
| 87 | KEISH ENVIRONMENTAL                   | DBE | 408-359-7248 | rachael@keish-environmental.com     | Sep 26, 2015 | 14:14 |
| 88 | FLORES SWEEPING SERVICE INC           | DBE | 408-506-2992 | teresoflores@yahoo.com              | Sep 26, 2015 | 14:14 |
| 89 | STORMWATER SPECIALISTS INC            | DBE | 916-230-0370 | Mary@stormwaterspecialists.com      | Sep 26, 2015 | 14:14 |
| 90 | PROTECTION LINK                       | DBE | 888-988-9884 | RPEREZ@PROTECTIONLINK.NET           | Sep 26, 2015 | 14:14 |

# GOOD FAITH EFFORT OUTREACH REPORT

## FAX TRANSMISSION REPORT

**OUTREACH INFO.**

90 Fax Sent to DBE

OUTREACH BY  
ON BEHALF OF  
PROJECT NAME  
CONTRACT NO.  
BID DUE DATE  
GOAL REQUIRED

DBEsOutreach, Inc. [www.dbesoutreach.com](http://www.dbesoutreach.com)  
Valentine Corporation  
Cadot Various Bridge  
4-1A3404  
Oct 29, 2015 @ 2:00 PM  
24% DBE

| NO | FIRM NAME                             | TYPE | PHONE NO.    | FAX NO.      | SEND DATE    | TIME  | STATUS  |
|----|---------------------------------------|------|--------------|--------------|--------------|-------|---------|
| 1  | PROTECTION LINK                       | DBE  | 888-988-9884 | 209-476-0209 | Sep 26, 2015 | 16:30 | Success |
| 2  | STORMWATER SPECIALISTS INC            | DBE  | 916-230-0370 | 916-405-4180 | Sep 26, 2015 | 16:31 | Success |
| 3  | FLORES SWEEPING SERVICE INC           | DBE  | 408-506-2992 | 209-234-7165 | Sep 26, 2015 | 16:37 | Success |
| 4  | KEISH ENVIRONMENTAL                   | DBE  | 408-359-7248 | 408-477-2249 | Sep 26, 2015 | 16:33 | Success |
| 5  | JEFF ROGERS TRUCKING, INC.            | DBE  | 209-464-0107 | 209-464-0108 | Sep 26, 2015 | 16:34 | Success |
| 6  | BORG FENCE                            | DBE  | 925-455-9620 | 925-455-9626 | Sep 26, 2015 | 16:35 | Success |
| 7  | AVISON CONSTRUCTION, INC.             | DBE  | 559-431-0317 | 559-431-0321 | Sep 26, 2015 | 16:38 | Success |
| 8  | AMCON CONSTRUCTION                    | DBE  | 916-204-8715 | 916-204-8715 | Sep 26, 2015 | 16:42 | Failed  |
| 9  | DE LA TORRE TRUCKING LLC              | DBE  | 530-795-3651 | 530-795-3657 | Sep 26, 2015 | 16:39 | Success |
| 10 | BAYLINK ENGINEERING & CONSULTING, LLC | DBE  | 510-764-1710 | 707-656-4630 | Sep 26, 2015 | 16:41 | Success |
| 11 | JARELL HARRIS STRIPING SERVICES       | DBE  | 650-832-1171 | 650-832-1736 | Sep 26, 2015 | 16:46 | Failed  |
| 12 | V. PRASAD TRUCKING INC                | DBE  | 916-716-5643 | 916-896-0317 | Sep 26, 2015 | 16:44 | Success |
| 13 | DE BIBB TRUCKING, INC                 | DBE  | 510-774-0013 | 510-313-0917 | Sep 26, 2015 | 16:49 | Failed  |
| 14 | MORELLO CONCRETE CONSTRUCTION, INC    | DBE  | 619-596-5400 | 619-596-3269 | Sep 26, 2015 | 16:46 | Success |
| 15 | JOE GONZALEZ TRUCKING, LLC            | DBE  | 916-835-1198 | 916-652-4605 | Sep 26, 2015 | 16:52 | Failed  |
| 16 | ALL AMERICAN ASPHALT SEALING INC      | DBE  | 775-329-3003 | 775-827-3006 | Sep 26, 2015 | 16:48 | Success |
| 17 | RAMCO GENERAL ENGINEERING CONTRACTOR  | DBE  | 818-272-4221 | 661-268-7353 | Sep 26, 2015 | 16:50 | Success |
| 18 | TOTAL BARRICADE                       | DBE  | 805-485-0345 | 805-485-7411 | Sep 26, 2015 | 16:52 | Success |

## GOOD FAITH EFFORT OUTREACH REPORT

| SERVICE, INC. |   |     |              |              |              |       |         |
|---------------|---|-----|--------------|--------------|--------------|-------|---------|
| 19            | TRAFFIC ENFORCEMENT SOLUTIONS                 | DBE | 559-392-6050 | 559-323-4269 | Sep 26, 2015 | 16:59 | Failed  |
| 20            | D-LINE CONSTRUCTORS, INC.                     | DBE | 510-251-6400 | 510-251-6401 | Sep 26, 2015 | 16:54 | Success |
| 21            | WESTERN TRAFFIC SUPPLY, INC.                  | DBE | 925-249-1854 | 925-249-1863 | Sep 26, 2015 | 16:55 | Success |
| 22            | ON THE LEVEL CONCRETE                         | DBE | 415-407-3695 | 415-349-4489 | Sep 26, 2015 | 17:01 | Failed  |
| 23            | ARROW S COMPANY                               | DBE | 707-396-0073 | 707-437-2555 | Sep 26, 2015 | 16:58 | Success |
| 24            | K & K CONSTRUCTION SUPPLY, INC                | DBE | 916-851-0965 | 916-851-0999 | Sep 26, 2015 | 17:00 | Success |
| 25            | FLASH TRAFFIC, INC.                           | DBE | 661-262-6003 | 661-262-6009 | Sep 26, 2015 | 17:06 | Failed  |
| 26            | FCS STRIPING, SEALING AND PAVING, INC.        | DBE | 925-373-6205 | 925-373-6208 | Sep 26, 2015 | 17:03 | Success |
| 27            | CAL VALLEY CONSTRUCTION, INC.                 | DBE | 559-274-0300 | 559-274-0311 | Sep 26, 2015 | 17:04 | Success |
| 28            | AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOM | DBE | 559-276-0447 | 559-276-8029 | Sep 26, 2015 | 17:05 | Success |
| 29            | FLO-RITE ENGINEERS                            | DBE | 408-982-7140 | 408-979-0260 | Sep 26, 2015 | 17:08 | Failed  |
| 30            | NORCAL GENERAL CONSTRUCTION CORP              | DBE | 408-886-0335 | 408-969-1650 | Sep 26, 2015 | 17:06 | Success |
| 31            | MOORE SWEEPING                                | DBE | 916-877-8471 | 916-473-5778 | Sep 26, 2015 | 17:07 | Success |
| 32            | EMPIRE STEEL, INC.                            | DBE | 909-509-5926 | 909-509-5927 | Sep 26, 2015 | 17:08 | Success |
| 33            | YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAF  | DBE | 415-647-2682 | 415-647-2683 | Sep 26, 2015 | 17:09 | Success |
| 34            | APPIAN UDBE SWPPPS                            | DBE | 510-375-1927 | 510-222-0972 | Sep 26, 2015 | 17:10 | Failed  |
| 35            | KELLIE AVILA CONSTRUCTION SERVICES, INC       | DBE | 805-461-1600 | 805-462-8630 | Sep 26, 2015 | 17:11 | Success |
| 36            | TULLY CONSULTING GROUP                        | DBE | 707-693-1926 | 707-471-0318 | Sep 26, 2015 | 17:11 | Success |
| 37            | U.S. CONCRETE CONSTRUCTION, INC               | DBE | 661-259-3522 | 661-799-1038 | Sep 26, 2015 | 17:12 | Success |
| 38            | SUDDEN SAM'S TRUCKING                         | DBE | 510-385-8594 | 510-272-9575 | Sep 26, 2015 | 17:18 | Failed  |
| 39            | ALL PHASE CONSTRUCTION & ENGINEERING, INC.    | DBE | 916-771-4602 | 916-771-4603 | Sep 26, 2015 | 17:20 | Success |
| 40            | CHARLIE'S CUSTOM EXCAVATING, INC              | DBE | 530-221-3626 | 530-221-7563 | Sep 26, 2015 | 17:16 | Success |
| 41            | HALF MOON BAY GRADING & PAVING                | DBE | 650-726-3588 | 650-726-3582 | Sep 26, 2015 | 17:17 | Success |
| 42            | E-NOR INNOVATIONS INC.                        | DBE | 310-513-6209 | 310-513-6299 | Sep 26, 2015 | 17:19 | Success |
| 43            | S.T. RHOADES                                  | DBE | 530-223-9322 | 530-223-9222 | Sep 26, 2015 | 17:26 | Success |

## GOOD FAITH EFFORT OUTREACH REPORT

| CONSTRUCTION, INC. |   |     |              |              |              |       |         |
|--------------------|---|-----|--------------|--------------|--------------|-------|---------|
| 44                 | PRIORITY ARCHITECTURAL GRAPHICS, INC.         | DBE | 415-643-1144 | 415-643-1145 | Sep 26, 2015 | 17:23 | Success |
| 45                 | ADANTA, INC                                   | DBE | 707-709-8894 | 707-736-8368 | Sep 26, 2015 | 17:24 | Success |
| 46                 | BAY AREA LIGHTWORKS, INC.                     | DBE | 415-822-2336 | 415-822-8086 | Sep 26, 2015 | 17:25 | Success |
| 47                 | CD MONTGOMERY INC.                            | DBE | 562-826-2983 | 562-296-5125 | Sep 26, 2015 | 17:31 | Failed  |
| 48                 | AMERICAN UTILITY PRODUCTS                     | DBE | 626-335-2753 | 626-335-9797 | Sep 26, 2015 | 17:27 | Success |
| 49                 | TERRA WEST, INC                               | DBE | 619-591-1007 | 619-568-3475 | Sep 26, 2015 | 17:28 | Success |
| 50                 | LABAT'S TREE CARE                             | DBE | 925-285-7741 | 925-335-9116 | Sep 26, 2015 | 17:29 | Failed  |
| 51                 | DE ANDA COMPANY                               | DBE | 559-645-8800 | 559-645-4688 | Sep 26, 2015 | 17:30 | Success |
| 52                 | UWA ELECTRIC CO.                              | DBE | 510-562-4266 | 510-562-3453 | Sep 26, 2015 | 17:32 | Success |
| 53                 | ESD&C, INC.                                   | DBE | 650-766-2778 | 650-240-0413 | Dec 31, 1969 | 16:00 | Failed  |
| 54                 | ESWPPP CONSULTANTS LLC                        | DBE | 925-451-1337 | 925-956-7191 | Sep 26, 2015 | 17:33 | Success |
| 55                 | M. HERNANDEZ CONSTRUCTION INC                 | DBE | 415-824-4731 | 415-824-4696 | Sep 26, 2015 | 17:36 | Success |
| 56                 | EMINENT ELECTRICAL                            | DBE | 650-245-8879 | 270-721-5845 | Dec 31, 1969 | 16:00 | Failed  |
| 57                 | MARTIN GENERAL ENGINEERING INC                | DBE | 916-355-8101 | 916-355-8108 | Sep 26, 2015 | 17:39 | Success |
| 58                 | QUALITY ERECTORS & CONSTRUCTION, INC.         | DBE | 707-746-4198 | 707-751-3962 | Dec 31, 1969 | 16:00 | Failed  |
| 59                 | UNITED TRAFFIC SERVICES & SUPPLY, INC.        | DBE | 626-961-5736 | 818-961-4746 | Dec 31, 1969 | 16:00 | Failed  |
| 60                 | CMC TRAFFIC CONTROL SPECIALIST                | DBE | 415-206-1700 | 415-206-1711 | Dec 31, 1969 | 16:00 | Failed  |
| 61                 | NAVARRO ORNAMENTAL DESIGNS DBA SALI'S WELDING | DBE | 559-275-1726 | 559-275-1726 | Dec 31, 1969 | 16:00 | Failed  |
| 62                 | BASS ELECTRIC                                 | DBE | 415-295-1600 | 650-869-3509 | Dec 31, 1969 | 16:00 | Failed  |
| 63                 | AMG CONSTRUCTION                              | DBE | 510-562-8638 | 510-562-4339 | Dec 31, 1969 | 16:00 | Failed  |
| 64                 | SCHOTKA CONSTRUCTION INC                      | DBE | 707-265-6977 | 707-265-6856 | Sep 26, 2015 | 17:47 | Success |
| 65                 | EAST BAY SIGN CO., INC.                       | DBE | 415-431-8882 | 415-431-9053 | Sep 26, 2015 | 17:48 | Success |
| 66                 | KERN COUNTY CUSTOM CONCRETE                   | DBE | 661-872-4602 | 661-325-5590 | Dec 31, 1969 | 16:00 | Failed  |
| 67                 | SOUZA CONSTRUCTION INC                        | DBE | 559-747-7100 | 559-747-7101 | Sep 26, 2015 | 17:51 | Success |
| 68                 | ACME SAFETY & SUPPLY CORP                     | DBE | 619-299-5100 | 619-542-0763 | Sep 26, 2015 | 16:04 | Success |
| 69                 | FORCE TRAFFIC CONTROL, INC.                   | DBE | 559-594-1062 | 559-594-1056 | Sep 26, 2015 | 16:05 | Success |
| 70                 | R. E. SERRANO INC.                            | DBE | 925-957-8184 | 925-957-8121 | Sep 26, 2015 | 16:06 | Failed  |
| 71                 | RD CONSTRUCTION                               | DBE | 951-279-5020 | 951-279-5020 | Sep 26, 2015 | 16:08 | Success |

## GOOD FAITH EFFORT OUTREACH REPORT

| GENERAL ENGINEERING, INC. |   |     |              |              |              |       |         |  |
|---------------------------|---|-----|--------------|--------------|--------------|-------|---------|--|
| 72                        | GK CONSTRUCTION                             | DBE | 510-928-3036 | 510-895-3888 | Sep 26, 2015 | 16:09 | Success |  |
| 73                        | TUCKER TECHNOLOGY INC                       | DBE | 510-836-0422 | 510-836-2625 | Sep 26, 2015 | 16:13 | Failed  |  |
| 74                        | WATER COMPONENTS & BUILDING SUPPLY, INC     | DBE | 415-451-0133 | 415-451-1027 | Sep 26, 2015 | 16:09 | Failed  |  |
| 75                        | EAGLE ENGINEERING AND CONSTRUCTION, INC     | DBE | 650-367-8000 | 650-367-8282 | Sep 26, 2015 | 16:10 | Success |  |
| 76                        | AMLAND CORP                                 | DBE | 408-929-3949 | 408-298-4344 | Sep 26, 2015 | 16:15 | Failed  |  |
| 77                        | ALANIZ CONSTRUCTION COMPANY                 | DBE | 510-770-5000 | 510-770-5070 | Sep 26, 2015 | 16:12 | Success |  |
| 78                        | FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | DBE | 530-743-0744 | 530-743-9352 | Sep 26, 2015 | 16:14 | Success |  |
| 79                        | AUSTIN ENTERPRISE                           | DBE | 661-589-1001 | 661-589-9509 | Sep 26, 2015 | 16:16 | Success |  |
| 80                        | G & F CONCRETE CUTTING, INC.                | DBE | 714-648-0397 | 888-624-4361 | Sep 26, 2015 | 16:17 | Success |  |
| 81                        | S & L FENCE COMPANY                         | DBE | 408-745-7021 | 408-745-7146 | Sep 26, 2015 | 16:18 | Success |  |
| 82                        | DIAZ CORPORATION                            | DBE | 408-445-6140 | 408-445-6144 | Sep 26, 2015 | 16:19 | Failed  |  |
| 83                        | SUPER SEAL & STRIPE, INC                    | DBE | 805-524-7345 | 805-524-7428 | Sep 26, 2015 | 16:20 | Success |  |
| 84                        | SAN JOSE TRANSPORT                          | DBE | 408-848-4441 | 408-848-1774 | Sep 26, 2015 | 16:21 | Success |  |
| 85                        | OLIVEIRA FENCE, INC.                        | DBE | 408-727-3811 | 408-727-2690 | Sep 26, 2015 | 16:22 | Success |  |
| 86                        | ESQUIVEL GRADING & PAVING, INC.             | DBE | 415-468-5700 | 415-468-8108 | Sep 26, 2015 | 16:23 | Success |  |
| 87                        | STOLOSKI & GONZALEZ, INC.                   | DBE | 650-726-7119 | 650-726-9055 | Sep 26, 2015 | 16:24 | Success |  |
| 88                        | GENERAL SUPPLY COMPANY                      | DBE | 510-632-5229 | 510-632-2315 | Sep 26, 2015 | 16:25 | Success |  |
| 89                        | CHAVEZ FENCE COMPANY                        | DBE | 408-379-8139 | 408-376-0273 | Sep 26, 2015 | 16:26 | Success |  |
| 90                        | A C DIKE CO                                 | DBE | 916-645-7747 | 916-645-9618 | Sep 26, 2015 | 16:29 | Success |  |

# GOOD FAITH EFFORT OUTREACH REPORT

**Phone Call#1 Report - and second call**

*Follow up 10/13*

**OUTREACH INFO.**

OUTREACH BY  
ON BEHALF OF  
PROJECT NAME  
CONTRACT NO.  
BID DUE DATE  
GOAL REQUIRED

DBEsOutreach, Inc. www.dbesoutreach.com  
Valentine Corporation  
Cadot Various Bridge  
4-1A3404  
Oct 29,2015 @ 2:00 PM  
24% DBE

| NO   | FIRM NAME                                     | TYPE | PHONE NO.    | Call#1 DATE        | Person     | Bidding  |
|--|---|------|--------------|--------------------|------------|----------|
| 1  | A C DIKE CO                                   | DBE  | 916-645-7747 | <u>Oct 1, 2015</u> | Joel       | No       |
| <b>Comments</b> Not bidding                                    |   |      |              |                    |            |          |
| 2  | ACME SAFETY & SUPPLY CORP                     | DBE  | 619-299-5100 | Oct 1, 2015        | Candace    | No       |
| <b>Comments</b> Not bidding                                    |   |      |              |                    |            |          |
| 3  | ADANTA, INC                                   | DBE  | 707-709-8894 | Oct 1, 2015        | Cheryl     | Yes      |
| <b>Comments</b> will send Quote                                |   |      |              |                    |            |          |
| 4  | ALANIZ CONSTRUCTION COMPANY                   | DBE  | 510-770-5000 | Oct 1, 2015        | Nicole     | Not Sure |
| <b>Comments</b> Not bidding                                    |   |      |              |                    |            |          |
| 5  | ALL AMERICAN ASPHALT SEALING INC              | DBE  | 775-329-3003 | Oct 1, 2015        | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |      |              |                    |            |          |
| 6  | ALL PHASE CONSTRUCTION & ENGINEERING, INC.    | DBE  | 916-771-4602 | Oct 1, 2015        | Heather    | No       |
| <b>Comments</b> Not bidding                                    |   |      |              |                    |            |          |
| 7  | AMCON CONSTRUCTION                            | DBE  | 916-204-8715 | Oct 1, 2015        | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |      |              |                    |            |          |
| 8  | AMERICAN UTILITY PRODUCTS                     | DBE  | 626-335-2753 | Oct 1, 2015        | NA         | NA       |
| <b>Comments</b> Phone not in service                           |   |      |              |                    |            |          |
| 9  | AMG CONSTRUCTION                              | DBE  | 510-562-8638 | Oct 1, 2015        | NA         | NA       |
| <b>Comments</b> Phone not in service                           |   |      |              |                    |            |          |
| 10   | AMLAND CORP                                   | DBE  | 408-929-3949 | Oct 1, 2015        | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |      |              |                    |            |          |
| 11   | APPIAN UDBE SWPPPS                            | DBE  | 510-375-1927 | Oct 1, 2015        | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |      |              |                    |            |          |
| 12   | ARROW S COMPANY                               | DBE  | 707-396-0073 | Oct 1, 2015        | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |      |              |                    |            |          |
| 13   | AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOM | DBE  | 559-276-0447 | Oct 1, 2015        | Christy    | No       |

## GOOD FAITH EFFORT OUTREACH REPORT

**Comments** Not bidding

|    |                   |     |              |             |       |     |
|----|-------------------|-----|--------------|-------------|-------|-----|
| 14 | AUSTIN ENTERPRISE | DBE | 661-589-1001 | Oct 1, 2015 | Heidi | Yes |
|----|-------------------|-----|--------------|-------------|-------|-----|

**Comments** will send Quote

|    |                           |     |              |             |       |    |
|----|---------------------------|-----|--------------|-------------|-------|----|
| 15 | AVISON CONSTRUCTION, INC. | DBE | 559-431-0317 | Oct 1, 2015 | Laura | No |
|----|---------------------------|-----|--------------|-------------|-------|----|

**Comments** Not bidding

|    |               |     |              |             |            |          |
|----|---------------|-----|--------------|-------------|------------|----------|
| 16 | BASS ELECTRIC | DBE | 415-295-1600 | Oct 1, 2015 | voice mail | Not Sure |
|----|---------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                           |     |              |             |            |          |
|----|---------------------------|-----|--------------|-------------|------------|----------|
| 17 | BAY AREA LIGHTWORKS, INC. | DBE | 415-822-2336 | Oct 1, 2015 | voice mail | Not Sure |
|----|---------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                                       |     |              |             |            |          |
|----|---------------------------------------|-----|--------------|-------------|------------|----------|
| 18 | BAYLINK ENGINEERING & CONSULTING, LLC | DBE | 510-764-1710 | Oct 1, 2015 | voice mail | Not Sure |
|----|---------------------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |            |     |              |             |            |          |
|----|------------|-----|--------------|-------------|------------|----------|
| 19 | BORG FENCE | DBE | 925-455-9620 | Oct 1, 2015 | voice mail | Not Sure |
|----|------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                               |     |              |             |            |          |
|----|-------------------------------|-----|--------------|-------------|------------|----------|
| 20 | CAL VALLEY CONSTRUCTION, INC. | DBE | 559-274-0300 | Oct 1, 2015 | voice mail | Not Sure |
|----|-------------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                    |     |              |             |      |    |
|----|--------------------|-----|--------------|-------------|------|----|
| 21 | CD MONTGOMERY INC. | DBE | 562-826-2983 | Oct 1, 2015 | Gina | No |
|----|--------------------|-----|--------------|-------------|------|----|

**Comments** Not bidding

|    |                                  |     |              |             |            |          |
|----|----------------------------------|-----|--------------|-------------|------------|----------|
| 22 | CHARLIE'S CUSTOM EXCAVATING, INC | DBE | 530-221-3626 | Oct 1, 2015 | voice mail | Not Sure |
|----|----------------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                      |     |              |             |       |     |
|----|----------------------|-----|--------------|-------------|-------|-----|
| 23 | CHAVEZ FENCE COMPANY | DBE | 408-379-8139 | Oct 1, 2015 | Anita | Yes |
|----|----------------------|-----|--------------|-------------|-------|-----|

**Comments** will send Quote

|    |                                |     |              |             |            |          |
|----|--------------------------------|-----|--------------|-------------|------------|----------|
| 24 | CMC TRAFFIC CONTROL SPECIALIST | DBE | 415-206-1700 | Oct 1, 2015 | voice mail | Not Sure |
|----|--------------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                           |     |              |             |            |          |
|----|---------------------------|-----|--------------|-------------|------------|----------|
| 25 | D-LINE CONSTRUCTORS, INC. | DBE | 510-251-6400 | Oct 1, 2015 | voice mail | Not Sure |
|----|---------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                 |     |              |             |            |          |
|----|-----------------|-----|--------------|-------------|------------|----------|
| 26 | DE ANDA COMPANY | DBE | 559-645-8800 | Oct 1, 2015 | voice mail | Not Sure |
|----|-----------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                       |     |              |             |    |    |
|----|-----------------------|-----|--------------|-------------|----|----|
| 27 | DE BIBB TRUCKING, INC | DBE | 510-774-0013 | Oct 1, 2015 | De | No |
|----|-----------------------|-----|--------------|-------------|----|----|

**Comments** Not bidding

|    |                          |     |              |             |       |    |
|----|--------------------------|-----|--------------|-------------|-------|----|
| 28 | DE LA TORRE TRUCKING LLC | DBE | 530-795-3651 | Oct 1, 2015 | Kyrie | No |
|----|--------------------------|-----|--------------|-------------|-------|----|

**Comments** Not bidding

|    |                  |     |              |             |            |          |
|----|------------------|-----|--------------|-------------|------------|----------|
| 29 | DIAZ CORPORATION | DBE | 408-445-6140 | Oct 1, 2015 | voice mail | Not Sure |
|----|------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                        |     |              |             |       |     |
|----|------------------------|-----|--------------|-------------|-------|-----|
| 30 | E-NOR INNOVATIONS INC. | DBE | 310-513-6209 | Oct 1, 2015 | Kenny | Yes |
|----|------------------------|-----|--------------|-------------|-------|-----|

**Comments** will send Quote

|    |   |     |              |             |    |    |
|----|---|-----|--------------|-------------|----|----|
| 31 | EAGLE ENGINEERING AND CONSTRUCTION, INC | DBE | 650-367-8000 | Oct 1, 2015 | NA | NA |
|----|---|-----|--------------|-------------|----|----|

**Comments** Phone not in service

|    |                         |     |              |             |           |    |
|----|-------------------------|-----|--------------|-------------|-----------|----|
| 32 | EAST BAY SIGN CO., INC. | DBE | 415-431-8882 | Oct 1, 2015 | Christina | No |
|----|-------------------------|-----|--------------|-------------|-----------|----|

## GOOD FAITH EFFORT OUTREACH REPORT

|  |   |     |              |             |            |          |
|--|---|-----|--------------|-------------|------------|----------|
| <b>Comments</b> Not bidding                                    |   |     |              |             |            |          |
| 33   | EMINENT ELECTRICAL                          | DBE | 650-245-8879 | Oct 1, 2015 | Alex       | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |             |            |          |
| 34   | EMPIRE STEEL, INC.                          | DBE | 909-509-5926 | Oct 1, 2015 | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |             |            |          |
| 35   | ESD&C, INC.                                 | DBE | 650-766-2778 | Oct 1, 2015 | Ed         | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |             |            |          |
| 36   | ESQUIVEL GRADING & PAVING, INC.             | DBE | 415-468-5700 | Oct 1, 2015 | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |             |            |          |
| 37   | ESWPPP CONSULTANTS LLC                      | DBE | 925-451-1337 | Oct 1, 2015 | Tim        | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |             |            |          |
| 38   | FCS STRIPING, SEALING AND PAVING, INC.      | DBE | 925-373-6205 | Oct 1, 2015 | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |             |            |          |
| 39   | FLASH TRAFFIC, INC.                         | DBE | 661-262-6003 | Oct 1, 2015 | Natalie    | Yes      |
| <b>Comments</b> will send Quote                                |   |     |              |             |            |          |
| 40   | FLO-RITE ENGINEERS                          | DBE | 408-982-7140 | Oct 1, 2015 | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |             |            |          |
| 41   | FLORES SWEEPING SERVICE INC                 | DBE | 408-506-2992 | Oct 1, 2015 | Teresa     | Yes      |
| <b>Comments</b> will send Quote                                |   |     |              |             |            |          |
| 42   | FORCE TRAFFIC CONTROL, INC.                 | DBE | 559-594-1062 | Oct 1, 2015 | Verne      | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |             |            |          |
| 43   | FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | DBE | 530-743-0744 | Oct 1, 2015 | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |             |            |          |
| 44   | G & F CONCRETE CUTTING, INC.                | DBE | 714-648-0397 | Oct 1, 2015 | Michael    | Not Sure |
| <b>Comments</b> They are not sure if they are bidding or not   |   |     |              |             |            |          |
| 45   | GENERAL SUPPLY COMPANY                      | DBE | 510-632-5229 | Oct 1, 2015 | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |             |            |          |
| 46   | GK CONSTRUCTION                             | DBE | 510-928-3036 | Oct 1, 2015 | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |             |            |          |
| 47   | HALF MOON BAY GRADING & PAVING              | DBE | 650-726-3588 | Oct 1, 2015 | Sarah      | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |             |            |          |
| 48   | JARELL HARRIS STRIPING SERVICES             | DBE | 650-832-1171 | Oct 1, 2015 | NA         | NA       |
| <b>Comments</b> Phone not in service                           |   |     |              |             |            |          |
| 49   | JEFF ROGERS TRUCKING, INC.                  | DBE | 209-464-0107 | Oct 1, 2015 | Jeff       | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |             |            |          |
| 50   | JOE GONZALEZ TRUCKING, LLC                  | DBE | 916-835-1198 | Oct 1, 2015 | voice mail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |             |            |          |
| 51   | K & K CONSTRUCTION SUPPLY, INC              | DBE | 916-851-0965 | Oct 1, 2015 | NA         | NA       |

# GOOD FAITH EFFORT OUTREACH REPORT

**Comments** Phone not in service

|    |                     |     |              |             |            |          |
|----|---------------------|-----|--------------|-------------|------------|----------|
| 52 | KEISH ENVIRONMENTAL | DBE | 408-359-7248 | Oct 1, 2015 | voice mail | Not Sure |
|----|---------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |   |     |              |             |       |          |
|----|---|-----|--------------|-------------|-------|----------|
| 53 | KELLIE AVILA CONSTRUCTION SERVICES, INC | DBE | 805-461-1600 | Oct 1, 2015 | Diane | Not Sure |
|----|---|-----|--------------|-------------|-------|----------|

**Comments** They are not sure if they are bidding or not

|    |                             |     |              |             |            |          |
|----|-----------------------------|-----|--------------|-------------|------------|----------|
| 54 | KERN COUNTY CUSTOM CONCRETE | DBE | 661-872-4602 | Oct 1, 2015 | voice mail | Not Sure |
|----|-----------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                   |     |              |             |            |          |
|----|-------------------|-----|--------------|-------------|------------|----------|
| 55 | LABAT'S TREE CARE | DBE | 925-285-7741 | Oct 1, 2015 | voice mail | Not Sure |
|----|-------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                               |     |              |             |            |          |
|----|-------------------------------|-----|--------------|-------------|------------|----------|
| 56 | M. HERNANDEZ CONSTRUCTION INC | DBE | 415-824-4731 | Oct 1, 2015 | voice mail | Not Sure |
|----|-------------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                                |     |              |             |         |    |
|----|--------------------------------|-----|--------------|-------------|---------|----|
| 57 | MARTIN GENERAL ENGINEERING INC | DBE | 916-355-8101 | Oct 1, 2015 | Deborah | No |
|----|--------------------------------|-----|--------------|-------------|---------|----|

**Comments** Not bidding

|    |                |     |              |             |            |          |
|----|----------------|-----|--------------|-------------|------------|----------|
| 58 | MOORE SWEEPING | DBE | 916-877-8471 | Oct 1, 2015 | voice mail | Not Sure |
|----|----------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                                    |     |              |             |       |    |
|----|------------------------------------|-----|--------------|-------------|-------|----|
| 59 | MORELLO CONCRETE CONSTRUCTION, INC | DBE | 619-596-5400 | Oct 1, 2015 | Cindy | No |
|----|------------------------------------|-----|--------------|-------------|-------|----|

**Comments** Not bidding

|    |   |     |              |             |            |          |
|----|---|-----|--------------|-------------|------------|----------|
| 60 | NAVARRO ORNAMENTAL DESIGNS DBA SALI'S WELDING | DBE | 559-275-1726 | Oct 1, 2015 | voice mail | Not Sure |
|----|---|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                                  |     |              |             |            |          |
|----|----------------------------------|-----|--------------|-------------|------------|----------|
| 61 | NORCAL GENERAL CONSTRUCTION CORP | DBE | 408-886-0335 | Oct 1, 2015 | voice mail | Not Sure |
|----|----------------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                      |     |              |             |     |          |
|----|----------------------|-----|--------------|-------------|-----|----------|
| 62 | OLIVEIRA FENCE, INC. | DBE | 408-727-3811 | Oct 1, 2015 | Pam | Not Sure |
|----|----------------------|-----|--------------|-------------|-----|----------|

**Comments** They are not sure if they are bidding or not, call back 1 week before due date.

|    |                       |     |              |             |      |    |
|----|-----------------------|-----|--------------|-------------|------|----|
| 63 | ON THE LEVEL CONCRETE | DBE | 415-407-3695 | Oct 1, 2015 | Eric | No |
|----|-----------------------|-----|--------------|-------------|------|----|

**Comments** Not bidding

|    |                                       |     |              |             |            |          |
|----|---------------------------------------|-----|--------------|-------------|------------|----------|
| 64 | PRIORITY ARCHITECTURAL GRAPHICS, INC. | DBE | 415-643-1144 | Oct 1, 2015 | voice mail | Not Sure |
|----|---------------------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                 |     |              |             |     |    |
|----|-----------------|-----|--------------|-------------|-----|----|
| 65 | PROTECTION LINK | DBE | 888-988-9884 | Oct 1, 2015 | Ron | No |
|----|-----------------|-----|--------------|-------------|-----|----|

**Comments** Not bidding

|    |                                       |     |              |             |    |    |
|----|---------------------------------------|-----|--------------|-------------|----|----|
| 66 | QUALITY ERECTORS & CONSTRUCTION, INC. | DBE | 707-746-4198 | Oct 1, 2015 | NA | NA |
|----|---------------------------------------|-----|--------------|-------------|----|----|

**Comments** Phone not in service

|    |                    |     |              |             |            |          |
|----|--------------------|-----|--------------|-------------|------------|----------|
| 67 | R. E. SERRANO INC. | DBE | 925-957-8184 | Oct 1, 2015 | voice mail | Not Sure |
|----|--------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                                      |     |              |             |            |          |
|----|--------------------------------------|-----|--------------|-------------|------------|----------|
| 68 | RAMCO GENERAL ENGINEERING CONTRACTOR | DBE | 818-272-4221 | Oct 1, 2015 | voice mail | Not Sure |
|----|--------------------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                         |     |              |             |            |          |
|----|-------------------------|-----|--------------|-------------|------------|----------|
| 69 | RD CONSTRUCTION GENERAL | DBE | 951-279-5020 | Oct 1, 2015 | voice mail | Not Sure |
|----|-------------------------|-----|--------------|-------------|------------|----------|

# GOOD FAITH EFFORT OUTREACH REPORT

ENGINEERING, INC.

**Comments** Left a voice mail with project and bid details

|    |                     |     |              |             |            |          |
|----|---------------------|-----|--------------|-------------|------------|----------|
| 70 | S & L FENCE COMPANY | DBE | 408-745-7021 | Oct 1, 2015 | voice mail | Not Sure |
|----|---------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                                 |     |              |             |         |    |
|----|---------------------------------|-----|--------------|-------------|---------|----|
| 71 | S.T. RHOADES CONSTRUCTION, INC. | DBE | 530-223-9322 | Oct 1, 2015 | Tiffany | No |
|----|---------------------------------|-----|--------------|-------------|---------|----|

**Comments** Not bidding

|    |                    |     |              |             |     |     |
|----|--------------------|-----|--------------|-------------|-----|-----|
| 72 | SAN JOSE TRANSPORT | DBE | 408-848-4441 | Oct 1, 2015 | Jim | Yes |
|----|--------------------|-----|--------------|-------------|-----|-----|

**Comments** will send Quote

|    |                          |     |              |             |            |          |
|----|--------------------------|-----|--------------|-------------|------------|----------|
| 73 | SCHOTKA CONSTRUCTION INC | DBE | 707-265-6977 | Oct 1, 2015 | voice mail | Not Sure |
|----|--------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                        |     |              |             |        |    |
|----|------------------------|-----|--------------|-------------|--------|----|
| 74 | SOUZA CONSTRUCTION INC | DBE | 559-747-7100 | Oct 1, 2015 | Maggie | No |
|----|------------------------|-----|--------------|-------------|--------|----|

**Comments** Not bidding

|    |                           |     |              |             |            |          |
|----|---------------------------|-----|--------------|-------------|------------|----------|
| 75 | STOLOSKI & GONZALEZ, INC. | DBE | 650-726-7119 | Oct 1, 2015 | Voice mail | Not Sure |
|----|---------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                            |     |              |             |            |          |
|----|----------------------------|-----|--------------|-------------|------------|----------|
| 76 | STORMWATER SPECIALISTS INC | DBE | 916-230-0370 | Oct 1, 2015 | voice mail | Not Sure |
|----|----------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                       |     |              |             |            |          |
|----|-----------------------|-----|--------------|-------------|------------|----------|
| 77 | SUDDEN SAM'S TRUCKING | DBE | 510-385-8594 | Oct 1, 2015 | voice mail | Not Sure |
|----|-----------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                          |     |              |             |     |    |
|----|--------------------------|-----|--------------|-------------|-----|----|
| 78 | SUPER SEAL & STRIPE, INC | DBE | 805-524-7345 | Oct 1, 2015 | Rob | No |
|----|--------------------------|-----|--------------|-------------|-----|----|

**Comments** Not bidding

|    |                 |     |              |             |         |    |
|----|-----------------|-----|--------------|-------------|---------|----|
| 79 | TERRA WEST, INC | DBE | 619-591-1007 | Oct 1, 2015 | Roberto | No |
|----|-----------------|-----|--------------|-------------|---------|----|

**Comments** Not bidding

|    |                               |     |              |             |      |          |
|----|-------------------------------|-----|--------------|-------------|------|----------|
| 80 | TOTAL BARRICADE SERVICE, INC. | DBE | 805-485-0345 | Oct 1, 2015 | Tony | Not Sure |
|----|-------------------------------|-----|--------------|-------------|------|----------|

**Comments** They are not sure if they are bidding or not

|    |                               |     |              |             |            |          |
|----|-------------------------------|-----|--------------|-------------|------------|----------|
| 81 | TRAFFIC ENFORCEMENT SOLUTIONS | DBE | 559-392-6050 | Oct 1, 2015 | voice mail | Not Sure |
|----|-------------------------------|-----|--------------|-------------|------------|----------|

**Comments** Left a voice mail with project and bid details

|    |                       |     |              |             |          |    |
|----|-----------------------|-----|--------------|-------------|----------|----|
| 82 | TUCKER TECHNOLOGY INC | DBE | 510-836-0422 | Oct 1, 2015 | Conchita | No |
|----|-----------------------|-----|--------------|-------------|----------|----|

**Comments** Not bidding

|    |                        |     |              |             |         |     |
|----|------------------------|-----|--------------|-------------|---------|-----|
| 83 | TULLY CONSULTING GROUP | DBE | 707-693-1926 | Oct 1, 2015 | Caitlin | Yes |
|----|------------------------|-----|--------------|-------------|---------|-----|

**Comments** will send Quote

|    |                                 |     |              |             |          |    |
|----|---------------------------------|-----|--------------|-------------|----------|----|
| 84 | U.S. CONCRETE CONSTRUCTION, INC | DBE | 661-259-3522 | Oct 1, 2015 | Victoria | No |
|----|---------------------------------|-----|--------------|-------------|----------|----|

**Comments** Not bidding

|    |  |     |              |             |      |    |
|----|--|-----|--------------|-------------|------|----|
| 85 | UNITED TRAFFIC SERVICES & SUPPLY, INC. | DBE | 626-961-5736 | Oct 1, 2015 | Dora | No |
|----|--|-----|--------------|-------------|------|----|

**Comments** Not bidding

|    |                  |     |              |             |    |    |
|----|------------------|-----|--------------|-------------|----|----|
| 86 | UWA ELECTRIC CO. | DBE | 510-562-4266 | Oct 1, 2015 | NA | NA |
|----|------------------|-----|--------------|-------------|----|----|

**Comments** Phone not in service, no voice mail available.

|    |                        |     |              |             |        |    |
|----|------------------------|-----|--------------|-------------|--------|----|
| 87 | V. PRASAD TRUCKING INC | DBE | 916-716-5643 | Oct 1, 2015 | Vishal | No |
|----|------------------------|-----|--------------|-------------|--------|----|

**Comments** Not bidding

|    |   |     |              |             |         |          |
|----|---|-----|--------------|-------------|---------|----------|
| 88 | WATER COMPONENTS & BUILDING SUPPLY, INC | DBE | 415-451-0133 | Oct 1, 2015 | Deborah | Not Sure |
|----|---|-----|--------------|-------------|---------|----------|

# GOOD FAITH EFFORT OUTREACH REPORT

**Comments** They are not sure if they are bidding or not

|    |                              |     |              |             |        |     |
|----|------------------------------|-----|--------------|-------------|--------|-----|
| 89 | WESTERN TRAFFIC SUPPLY, INC. | DBE | 925-249-1854 | Oct 1, 2015 | Eileen | Yes |
|----|------------------------------|-----|--------------|-------------|--------|-----|

**Comments** will send Quote

|    |   |     |              |             |      |     |
|----|---|-----|--------------|-------------|------|-----|
| 90 | YOLANDA'S CONSTRUCTION<br>ADMINISTRATION & TRAF | DBE | 415-647-2682 | Oct 1, 2015 | Evie | Yes |
|----|---|-----|--------------|-------------|------|-----|

**Comments** will send Quote

# GOOD FAITH EFFORT OUTREACH REPORT

## Phone Call#2 Report

### OUTREACH INFO.

**OUTREACH BY**  
**ON BEHALF OF**  
**PROJECT NAME**  
**CONTRACT NO.**  
**BID DUE DATE**  
**GOAL REQUIRED**

DBEsOutreach, Inc. www.dbesoutreach.com  
 Valentine Corporation  
 Cadot Various Bridge  
 4-1A3404  
 Oct 29,2015 @ 2:00 PM  
 24% DBE

| NO   | FIRM NAME                                     | TYPE | PHONE NO.    | Call#2 DATE  | Person    | Bidding  |
|--|---|------|--------------|--------------|-----------|----------|
| 1  | A C DIKE CO                                   | DBE  | 916-645-7747 | Oct 13, 2015 | Joel      | No       |
| <b>Comments</b> Not bidding                                    |   |      |              |              |           |          |
| 2  | ACME SAFETY & SUPPLY CORP                     | DBE  | 619-299-5100 | Oct 13, 2015 | Candece   | No       |
| <b>Comments</b> Not bidding                                    |   |      |              |              |           |          |
| 3  | ADANTA, INC                                   | DBE  | 707-709-8894 | Oct 13, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |      |              |              |           |          |
| 4  | ALANIZ CONSTRUCTION COMPANY                   | DBE  | 510-770-5000 | Oct 13, 2015 | Paula     | Not Sure |
| <b>Comments</b> They are not sure if they are bidding or not   |   |      |              |              |           |          |
| 5  | ALL AMERICAN ASPHALT SEALING INC              | DBE  | 775-329-3003 | Oct 13, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |      |              |              |           |          |
| 6  | ALL PHASE CONSTRUCTION & ENGINEERING, INC.    | DBE  | 916-771-4602 | Oct 13, 2015 | Heather   | No       |
| <b>Comments</b> Not bidding                                    |   |      |              |              |           |          |
| 7  | AMCON CONSTRUCTION                            | DBE  | 916-204-8715 | Oct 13, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |      |              |              |           |          |
| 8  | AMERICAN UTILITY PRODUCTS                     | DBE  | 626-335-2753 | Oct 13, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |      |              |              |           |          |
| 9  | AMG CONSTRUCTION                              | DBE  | 510-562-8638 | Oct 13, 2015 | NA        | NA       |
| <b>Comments</b> Phone not in service                           |   |      |              |              |           |          |
| 10   | AMLAND CORP                                   | DBE  | 408-929-3949 | Oct 13, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |      |              |              |           |          |
| 11   | APPIAN UDBE SWPPPS                            | DBE  | 510-375-1927 | Oct 14, 2015 | Thomas    | Yes      |
| <b>Comments</b> will send Quote Change of phone No. 5108549402 |   |      |              |              |           |          |
| 12   | ARROW S COMPANY                               | DBE  | 707-396-0073 | Oct 14, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |      |              |              |           |          |
| 13   | AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOM | DBE  | 559-276-0447 | Oct 14, 2015 | Christy   | No       |

# GOOD FAITH EFFORT OUTREACH REPORT

|  |   |     |              |              |                   |          |
|--|---|-----|--------------|--------------|-------------------|----------|
| <b>Comments</b> Not bidding                                    |   |     |              |              |                   |          |
| 14   | AUSTIN ENTERPRISE                       | DBE | 661-589-1001 | Oct 14, 2015 | Tammy             | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |                   |          |
| 15   | AVISON CONSTRUCTION, INC.               | DBE | 559-431-0317 | Oct 14, 2015 | Laura             | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |                   |          |
| 16   | BASS ELECTRIC                           | DBE | 415-295-1600 | Oct 14, 2015 | Daff. Exten. 1614 | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |                   |          |
| 17   | BAY AREA LIGHTWORKS, INC.               | DBE | 415-822-2336 | Oct 14, 2015 | Voicemail         | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |                   |          |
| 18   | BAYLINK ENGINEERING & CONSULTING, LLC   | DBE | 510-764-1710 | Oct 14, 2015 | Voicemail         | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |                   |          |
| 19   | BORG FENCE                              | DBE | 925-455-9620 | Oct 14, 2015 | Monic             | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |                   |          |
| 20   | CAL VALLEY CONSTRUCTION, INC.           | DBE | 559-274-0300 | Oct 14, 2015 | A. Perez          | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |                   |          |
| 21   | CD MONTGOMERY INC.                      | DBE | 562-826-2983 | Oct 14, 2015 | Gina              | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |                   |          |
| 22   | CHARLIE'S CUSTOM EXCAVATING, INC        | DBE | 530-221-3626 | Oct 14, 2015 | Tom               | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |                   |          |
| 23   | CHAVEZ FENCE COMPANY                    | DBE | 408-379-8139 | Oct 14, 2015 | Anita             | Yes      |
| <b>Comments</b> will send Quote                                |   |     |              |              |                   |          |
| 24   | CMC TRAFFIC CONTROL SPECIALIST          | DBE | 415-206-1700 | Oct 14, 2015 | Voicemail         | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |                   |          |
| 25   | D-LINE CONSTRUCTORS, INC.               | DBE | 510-251-6400 | Oct 14, 2015 | Kim               | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |                   |          |
| 26   | DE ANDA COMPANY                         | DBE | 559-645-8800 | Oct 14, 2015 | Voicemail         | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |                   |          |
| 27   | DE BIBB TRUCKING, INC                   | DBE | 510-774-0013 | Oct 14, 2015 | De                | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |                   |          |
| 28   | DE LA TORRE TRUCKING LLC                | DBE | 530-795-3651 | Oct 14, 2015 | Kyrie             | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |                   |          |
| 29   | DIAZ CORPORATION                        | DBE | 408-445-6140 | Oct 14, 2015 | NA                | NA       |
| <b>Comments</b> Phone not in service                           |   |     |              |              |                   |          |
| 30   | E-NOR INNOVATIONS INC.                  | DBE | 310-513-6209 | Oct 14, 2015 | Martinez          | Yes      |
| <b>Comments</b> will send Quote                                |   |     |              |              |                   |          |
| 31   | EAGLE ENGINEERING AND CONSTRUCTION, INC | DBE | 650-367-8000 | Oct 14, 2015 | NA                | NA       |
| <b>Comments</b> Phone not in service                           |   |     |              |              |                   |          |
| 32   | EAST BAY SIGN CO., INC.                 | DBE | 415-431-8882 | Oct 14, 2015 | Christina         | No       |

# GOOD FAITH EFFORT OUTREACH REPORT

|  |   |     |              |              |           |          |
|--|---|-----|--------------|--------------|-----------|----------|
| <b>Comments</b> Not bidding                                    |   |     |              |              |           |          |
| 33   | EMINENT ELECTRICAL                          | DBE | 650-245-8879 | Oct 14, 2015 | Alex      | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |           |          |
| 34   | EMPIRE STEEL, INC.                          | DBE | 909-509-5926 | Oct 14, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |           |          |
| 35   | ESD&C, INC.                                 | DBE | 650-766-2778 | Oct 14, 2015 | Ed        | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |           |          |
| 36   | ESQUIVEL GRADING & PAVING, INC.             | DBE | 415-468-5700 | Oct 14, 2015 | Odry      | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |           |          |
| 37   | ESWPPP CONSULTANTS LLC                      | DBE | 925-451-1337 | Oct 14, 2015 | Tim       | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |           |          |
| 38   | FCS STRIPING, SEALING AND PAVING, INC.      | DBE | 925-373-6205 | Oct 14, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |           |          |
| 39   | FLASH TRAFFIC, INC.                         | DBE | 661-262-6003 | Oct 14, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |           |          |
| 40   | FLO-RITE ENGINEERS                          | DBE | 408-982-7140 | Oct 14, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |           |          |
| 41   | FLORES SWEEPING SERVICE INC                 | DBE | 408-506-2992 | Oct 14, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |           |          |
| 42   | FORCE TRAFFIC CONTROL, INC.                 | DBE | 559-594-1062 | Oct 14, 2015 | Verne     | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |           |          |
| 43   | FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | DBE | 530-743-0744 | Oct 14, 2015 | Roxanne   | Not Sure |
| <b>Comments</b> They are not sure if they are bidding or not   |   |     |              |              |           |          |
| 44   | G & F CONCRETE CUTTING, INC.                | DBE | 714-648-0397 | Oct 14, 2015 | Valen     | Not Sure |
| <b>Comments</b> They are not sure if they are bidding or not   |   |     |              |              |           |          |
| 45   | GENERAL SUPPLY COMPANY                      | DBE | 510-632-5229 | Oct 14, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |           |          |
| 46   | GK CONSTRUCTION                             | DBE | 510-928-3036 | Oct 14, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |           |          |
| 47   | HALF MOON BAY GRADING & PAVING              | DBE | 650-726-3588 | Oct 14, 2015 | Sarah     | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |           |          |
| 48   | JARELL HARRIS STRIPING SERVICES             | DBE | 650-832-1171 | Oct 14, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |           |          |
| 49   | JEFF ROGERS TRUCKING, INC.                  | DBE | 209-464-0107 | Oct 14, 2015 | Jeff      | No       |
| <b>Comments</b> Not bidding                                    |   |     |              |              |           |          |
| 50   | JOE GONZALEZ TRUCKING, LLC                  | DBE | 916-835-1198 | Oct 14, 2015 | Voicemail | Not Sure |
| <b>Comments</b> Left a voice mail with project and bid details |   |     |              |              |           |          |
| 51   | K & K CONSTRUCTION SUPPLY, INC              | DBE | 916-851-0965 | Oct 14, 2015 | NA        | NA       |

# GOOD FAITH EFFORT OUTREACH REPORT

**Comments** Phone not in service

|    |                     |     |              |              |           |          |
|----|---------------------|-----|--------------|--------------|-----------|----------|
| 52 | KEISH ENVIRONMENTAL | DBE | 408-359-7248 | Oct 14, 2015 | Voicemail | Not Sure |
|----|---------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |   |     |              |              |       |     |
|----|---|-----|--------------|--------------|-------|-----|
| 53 | KELLIE AVILA CONSTRUCTION SERVICES, INC | DBE | 805-461-1600 | Oct 14, 2015 | Tracy | Yes |
|----|---|-----|--------------|--------------|-------|-----|

**Comments** will send Quote

|    |                             |     |              |              |           |          |
|----|-----------------------------|-----|--------------|--------------|-----------|----------|
| 54 | KERN COUNTY CUSTOM CONCRETE | DBE | 661-872-4602 | Oct 14, 2015 | Voicemail | Not Sure |
|----|-----------------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                    |     |              |              |           |          |
|----|--------------------|-----|--------------|--------------|-----------|----------|
| 55 | LABATI'S TREE CARE | DBE | 925-285-7741 | Oct 14, 2015 | voicemail | Not Sure |
|----|--------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                               |     |              |              |           |          |
|----|-------------------------------|-----|--------------|--------------|-----------|----------|
| 56 | M. HERNANDEZ CONSTRUCTION INC | DBE | 415-824-4731 | Oct 14, 2015 | Voicemail | Not Sure |
|----|-------------------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                                |     |              |              |         |    |
|----|--------------------------------|-----|--------------|--------------|---------|----|
| 57 | MARTIN GENERAL ENGINEERING INC | DBE | 916-355-8101 | Oct 14, 2015 | Deborah | No |
|----|--------------------------------|-----|--------------|--------------|---------|----|

**Comments** Not bidding

|    |                |     |              |              |           |          |
|----|----------------|-----|--------------|--------------|-----------|----------|
| 58 | MOORE SWEEPING | DBE | 916-877-8471 | Oct 14, 2015 | Voicemail | Not Sure |
|----|----------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                                    |     |              |              |       |    |
|----|------------------------------------|-----|--------------|--------------|-------|----|
| 59 | MORELLO CONCRETE CONSTRUCTION, INC | DBE | 619-596-5400 | Oct 14, 2015 | Cindy | No |
|----|------------------------------------|-----|--------------|--------------|-------|----|

**Comments** Not bidding

|    |   |     |              |              |           |          |
|----|---|-----|--------------|--------------|-----------|----------|
| 60 | NAVARRO ORNAMENTAL DESIGNS DBA SALI'S WELDING | DBE | 559-275-1726 | Oct 14, 2015 | Voicemail | Not Sure |
|----|---|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                                  |     |              |              |           |          |
|----|----------------------------------|-----|--------------|--------------|-----------|----------|
| 61 | NORCAL GENERAL CONSTRUCTION CORP | DBE | 408-886-0335 | Oct 14, 2015 | Voicemail | Not Sure |
|----|----------------------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                      |     |              |              |         |          |
|----|----------------------|-----|--------------|--------------|---------|----------|
| 62 | OLIVEIRA FENCE, INC. | DBE | 408-727-3811 | Oct 14, 2015 | Krystal | Not Sure |
|----|----------------------|-----|--------------|--------------|---------|----------|

**Comments** They are not sure if they are bidding or not

|    |                       |     |              |              |      |    |
|----|-----------------------|-----|--------------|--------------|------|----|
| 63 | ON THE LEVEL CONCRETE | DBE | 415-407-3695 | Oct 14, 2015 | Eric | No |
|----|-----------------------|-----|--------------|--------------|------|----|

**Comments** Not bidding

|    |                                       |     |              |              |           |          |
|----|---------------------------------------|-----|--------------|--------------|-----------|----------|
| 64 | PRIORITY ARCHITECTURAL GRAPHICS, INC. | DBE | 415-643-1144 | Oct 14, 2015 | Voicemail | Not Sure |
|----|---------------------------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                 |     |              |              |     |    |
|----|-----------------|-----|--------------|--------------|-----|----|
| 65 | PROTECTION LINK | DBE | 888-988-9884 | Oct 14, 2015 | Ron | No |
|----|-----------------|-----|--------------|--------------|-----|----|

**Comments** Not bidding

|    |                                       |     |              |              |    |    |
|----|---------------------------------------|-----|--------------|--------------|----|----|
| 66 | QUALITY ERECTORS & CONSTRUCTION, INC. | DBE | 707-746-4198 | Oct 14, 2015 | NA | NA |
|----|---------------------------------------|-----|--------------|--------------|----|----|

**Comments** Phone not in service

|    |                    |     |              |              |           |          |
|----|--------------------|-----|--------------|--------------|-----------|----------|
| 67 | R. E. SERRANO INC. | DBE | 925-957-8184 | Oct 14, 2015 | Voicemail | Not Sure |
|----|--------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                                      |     |              |              |                |    |
|----|--------------------------------------|-----|--------------|--------------|----------------|----|
| 68 | RAMCO GENERAL ENGINEERING CONTRACTOR | DBE | 818-272-4221 | Oct 14, 2015 | Emilio Ramirez | No |
|----|--------------------------------------|-----|--------------|--------------|----------------|----|

**Comments** Not bidding

|    |                         |     |              |              |           |          |
|----|-------------------------|-----|--------------|--------------|-----------|----------|
| 69 | RD CONSTRUCTION GENERAL | DBE | 951-279-5020 | Oct 14, 2015 | Voicemail | Not Sure |
|----|-------------------------|-----|--------------|--------------|-----------|----------|

# GOOD FAITH EFFORT OUTREACH REPORT

## ENGINEERING, INC.

**Comments** Left a voice mail with project and bid details

|    |                     |     |              |              |           |          |
|----|---------------------|-----|--------------|--------------|-----------|----------|
| 70 | S & L FENCE COMPANY | DBE | 408-745-7021 | Oct 14, 2015 | Voicemail | Not Sure |
|----|---------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                                 |     |              |              |         |    |
|----|---------------------------------|-----|--------------|--------------|---------|----|
| 71 | S.T. RHOADES CONSTRUCTION, INC. | DBE | 530-223-9322 | Oct 14, 2015 | Tiffany | No |
|----|---------------------------------|-----|--------------|--------------|---------|----|

**Comments** Not bidding

|    |                    |     |              |              |        |    |
|----|--------------------|-----|--------------|--------------|--------|----|
| 72 | SAN JOSE TRANSPORT | DBE | 408-848-4441 | Oct 14, 2015 | Shanon | No |
|----|--------------------|-----|--------------|--------------|--------|----|

**Comments** Not bidding

|    |                          |     |              |              |           |          |
|----|--------------------------|-----|--------------|--------------|-----------|----------|
| 73 | SCHOTKA CONSTRUCTION INC | DBE | 707-265-6977 | Oct 14, 2015 | Voicemail | Not Sure |
|----|--------------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                        |     |              |              |        |    |
|----|------------------------|-----|--------------|--------------|--------|----|
| 74 | SOUZA CONSTRUCTION INC | DBE | 559-747-7100 | Oct 14, 2015 | Maggie | No |
|----|------------------------|-----|--------------|--------------|--------|----|

**Comments** Not bidding

|    |                           |     |              |              |           |          |
|----|---------------------------|-----|--------------|--------------|-----------|----------|
| 75 | STOLOSKI & GONZALEZ, INC. | DBE | 650-726-7119 | Oct 14, 2015 | Voicemail | Not Sure |
|----|---------------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                            |     |              |              |           |          |
|----|----------------------------|-----|--------------|--------------|-----------|----------|
| 76 | STORMWATER SPECIALISTS INC | DBE | 916-230-0370 | Oct 14, 2015 | Voicemail | Not Sure |
|----|----------------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                       |     |              |              |        |    |
|----|-----------------------|-----|--------------|--------------|--------|----|
| 77 | SUDDEN SAM'S TRUCKING | DBE | 510-385-8594 | Oct 14, 2015 | Samuel | No |
|----|-----------------------|-----|--------------|--------------|--------|----|

**Comments** Not bidding

|    |                          |     |              |              |     |    |
|----|--------------------------|-----|--------------|--------------|-----|----|
| 78 | SUPER SEAL & STRIPE, INC | DBE | 805-524-7345 | Oct 14, 2015 | Rob | No |
|----|--------------------------|-----|--------------|--------------|-----|----|

**Comments** Not bidding

|    |                 |     |              |              |         |    |
|----|-----------------|-----|--------------|--------------|---------|----|
| 79 | TERRA WEST, INC | DBE | 619-591-1007 | Oct 14, 2015 | Roberto | No |
|----|-----------------|-----|--------------|--------------|---------|----|

**Comments** Not bidding

|    |                               |     |              |              |         |    |
|----|-------------------------------|-----|--------------|--------------|---------|----|
| 80 | TOTAL BARRICADE SERVICE, INC. | DBE | 805-485-0345 | Oct 14, 2015 | Adriana | No |
|----|-------------------------------|-----|--------------|--------------|---------|----|

**Comments** Not bidding

|    |                               |     |              |              |           |          |
|----|-------------------------------|-----|--------------|--------------|-----------|----------|
| 81 | TRAFFIC ENFORCEMENT SOLUTIONS | DBE | 559-392-6050 | Oct 14, 2015 | Voicemail | Not Sure |
|----|-------------------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                       |     |              |              |          |    |
|----|-----------------------|-----|--------------|--------------|----------|----|
| 82 | TUCKER TECHNOLOGY INC | DBE | 510-836-0422 | Oct 14, 2015 | Conchita | No |
|----|-----------------------|-----|--------------|--------------|----------|----|

**Comments** Not bidding

|    |                        |     |              |              |        |     |
|----|------------------------|-----|--------------|--------------|--------|-----|
| 83 | TULLY CONSULTING GROUP | DBE | 707-693-1926 | Oct 14, 2015 | Jullie | Yes |
|----|------------------------|-----|--------------|--------------|--------|-----|

**Comments** will send Quote

|    |                                 |     |              |              |          |    |
|----|---------------------------------|-----|--------------|--------------|----------|----|
| 84 | U.S. CONCRETE CONSTRUCTION, INC | DBE | 661-259-3522 | Oct 14, 2015 | Victoria | No |
|----|---------------------------------|-----|--------------|--------------|----------|----|

**Comments** Not bidding

|    |  |     |              |              |      |    |
|----|--|-----|--------------|--------------|------|----|
| 85 | UNITED TRAFFIC SERVICES & SUPPLY, INC. | DBE | 626-961-5736 | Oct 14, 2015 | Dora | No |
|----|--|-----|--------------|--------------|------|----|

**Comments** Not bidding

|    |                  |     |              |              |           |          |
|----|------------------|-----|--------------|--------------|-----------|----------|
| 86 | UWA ELECTRIC CO. | DBE | 510-562-4266 | Oct 14, 2015 | Voicemail | Not Sure |
|----|------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |                        |     |              |              |        |    |
|----|------------------------|-----|--------------|--------------|--------|----|
| 87 | V. PRASAD TRUCKING INC | DBE | 916-716-5643 | Oct 14, 2015 | Vishal | No |
|----|------------------------|-----|--------------|--------------|--------|----|

**Comments** Not bidding

|    |   |     |              |              |         |          |
|----|---|-----|--------------|--------------|---------|----------|
| 88 | WATER COMPONENTS & BUILDING SUPPLY, INC | DBE | 415-451-0133 | Oct 14, 2015 | Deborah | Not Sure |
|----|---|-----|--------------|--------------|---------|----------|

# GOOD FAITH EFFORT OUTREACH REPORT

**Comments** They are not sure if they are bidding or not

|    |                              |     |              |              |           |          |
|----|------------------------------|-----|--------------|--------------|-----------|----------|
| 89 | WESTERN TRAFFIC SUPPLY, INC. | DBE | 925-249-1854 | Oct 14, 2015 | Voicemail | Not Sure |
|----|------------------------------|-----|--------------|--------------|-----------|----------|

**Comments** Left a voice mail with project and bid details

|    |   |     |              |              |      |          |
|----|---|-----|--------------|--------------|------|----------|
| 90 | YOLANDA'S CONSTRUCTION<br>ADMINISTRATION & TRAF | DBE | 415-647-2682 | Oct 14, 2015 | Evie | Not Sure |
|----|---|-----|--------------|--------------|------|----------|

**Comments** They are not sure if they are bidding or not

**BID INVITATION****FROM:**

**CONTRACTOR:**  
 Valentine Corporation  
 111 Pelican way, San Rafael ,CA,94901  
 PHONE : 415-453-3732 ( 10 )  
 FAX : 415-457-5820  
 MAIN CONTACT : Valentine Corporation  
 ESTIMATOR :  
 PH : 415-453-3732 EXT :

**TO:**

**BUSINESS ENTERPRISE FIRM:**  
 A C DIKE CO  
 2788 VENTURE DR.,LINCOLN,CA,95648  
 PHONE : 916-645-7747  
 FAX : 916-645-9618  
 FIRM ID#219  
 e-mail: email@acdike.com  
 FAX SEND DATE/TIME: Sep 26, 2015 16:29

**PROJECT OUTREACH FAX****PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

|                   |  |
|-------------------|--|
| Project Name:     | Cadot Various Bridge                             |
| Bid Date/Time:    | 2015/10/29 14:00 PM                              |
| Project Location: | Saratoga Los Gatos, SANTA CLARA County, 94901 CA |
| Awarding Agency:  | Caltrans   |
| Contract No.:     | 4-1A3404   |
| Goal Required:    | DBE: 24%   |

**PROJECT OUTREACH DESCRIPTION**

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers. Firms for the following items of work, including but not limited to the following: \nLead Compliance Plan,\nConstr. Area Sign,\nTraffic Control System,\nTemp. Pavement Marking,\nTemp. Traffic Stripe,\nChannelizer,\nTemp. Shuttle,\nTemp. Signal System,\nMessage Sign,\nTemp. Railing,\nTemp. Crash Cushion,\nPrepare Water Pollution Control Program,\nStreet Sweeping,\nWork Area Monitoring,\nNoise Monitoring,\nRemove Traffic Stripe and Marking,\nRemove Guardrail,\nRemove Asphalt Concrete Surfacing,\nCold Plane Asphalt Concrete Pavement,\nPrepare Concrete Bridge Deck Surface,\nRefinish Bridge Deck,\nBridge Removal,\nClearing and Grubbing,\nStructure Backfill,\nStructural Concrete,\nRebar,\nJoint Seal,\nFurnish and Install Sign Structure,\nPrepare and Stain Concrete,\nStain Galvanized Surface,\nCrash Cushion,\nDrill and Bond Dowel,\nTack Coat,\nChain Link,\nGuardrail,\nConcrete Barrier,\nThermoplastic Stripe,\nLighting,\nMobilization,\nPavement Marker,\nMaintain Traffic Management System.\nAlternative In-Line and Flared Terminal System,\nTubular Bike Railing.\n\n\nSubcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide [100]% Payment and Performance Bonds. Please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. DO NOT EMAIL QUOTES. PLEASE FAX TO 415-457-5820 . QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

**TERMS & REQUIREMENTS**

- To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource.
- The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.
- Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.
- Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.
- The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.
- FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project
- FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.
- 100% payment bond and performance bond for the full amount of the subcontract price may be required.
- FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.
- We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers
- The firm must be registered with Department of Industrial Relation and should have a current DIR number.

**RESPOND & RETURN**

- YES we are interested in this project. We will FAX a quote before the bid due date & time.  
 NO we are not interested in this project.

Responsible Contact Name & Signature: \_\_\_\_\_

Date: \_\_\_\_\_

**Please check one box,Fax Back this sheet with requested information before bid due date & time to:**

**Fax: 415-457-5820**

DATE: 9/20/2015 4:33:30 PM

Valentine Corporation

# BID INVITATION

**FROM:**

**CONTRACTOR:**

Valentine Corporation  
 111 Pelican way, San Rafael, CA, 94901  
 PHONE : 415-453-3732 ( 10 )  
 FAX : 415-457-5820  
 MAIN CONTACT : Valentine Corporation  
 ESTIMATOR :  
 PH : 415-453-3732 EXT :  
 Ldavis@valentinecorp.com

**TO:**

**BUSINESS ENTERPRISE FIRM:**

FLORES SWEEPING SERVICE INC  
 2072 UNIVERSAL DRIVE, STOCKTON, CA, 95206  
 PHONE : 408-506-2992  
 FAX : 209-234-7165  
 FIRM ID#41980  
 e-mail: teresoflores@yahoo.com

## PROJECT OUTREACH FAX

**PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name: Cadot Various Bridge  
 Bid Date/Time: 2015/10/28 14:00 PM  
 Project Location: Saratoga Los Gatos, 94901 CA  
 Awarding Agency: Caltrans  
 Contract No.: 4-1A3404  
 Goal Required: DBE: 24%

**PROJECT OUTREACH DESCRIPTION**

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers. Firms for the following items of work, including but not limited to the following: \nLead Compliance Plan,\nConstr. Area Sign,\nTraffic Control System,\nTemp. Pavement Marking,\nTemp. Traffic Stripe,\nChannelizer,\nTemp. Shuttle,\nTemp. Signal System,\nMessage Sign,\nTemp. Railing,\nTemp. Crash Cushion,\nPrepare Water Pollution Control Program,\nStreet Sweeping,\nWork Area Monitoring,\nNoise Monitoring,\nRemove Traffic Stripe and Marking,\nRemove Guardrail,\nRemove Asphalt Concrete Surfacing,\nCold Plane Asphalt Concrete Pavement,\nPrepare Concrete Bridge Deck Surface,\nRefinish Bridge Deck,\nBridge Removal,\nClearing and Grubbing,\nStructure Backfill,\nStructural Concrete,\nRebar,\nJoint Seal,\nFurnish and Install Sign Structure,\nPrepare and Stain Concrete,\nStain Galvanized Surface,\nCrash Cushion,\nDrill and Bond Dowel,\nTack Coat,\nChain Link,\nGuardrail,\nConcrete Barrier,\nThermoplastic Stripe,\nLighting,\nMobilization,\nPavement Marker,\nMaintain Traffic Management System.\nAlternative In-Line and Flared Terminal System,\nTubular Bike Railing.\n\n\nSubcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide (100)% Payment and Performance Bonds. Please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. DO NOT EMAIL QUOTES. PLEASE FAX TO 415-457-5820 . QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

**TERMS & REQUIRMENTS**

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.\n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers.\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

**RESPOND & RETURN**

YES we are interested in this project. We will FAX a quote before the bid due date & time.

NO we are not interested in this project.

Responsible Contact Name & Signature: Tereso Flores

Date: 9-27-15

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

**Fax: 415-457-5820**

**BID INVITATION****FROM:****CONTRACTOR:**

Valentine Corporation  
111 Pelican way, San Rafael, CA, 94901  
PHONE : 415-453-3732 ( 10 )  
FAX : 415-457-5820

MAIN CONTACT : Valentine Corporation

**ESTIMATOR :**

PH : 415-453-3732 EXT :  
Ldavis@valentincorp.com

**TO:****BUSINESS ENTERPRISE FIRM:**

E-NOR INNOVATIONS INC.  
16213 ILLINOIS AVENUE, PARAMOUNT, CA, 90723  
PHONE : 310-513-6209

FAX : 310-513-6299

FIRM ID#37718

e-mail: kenny@enortraffic.com

**PROJECT OUTREACH FAX****PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name: Cadot Various Bridge  
Bid Date/Time: 2015/10/28 14:00 PM  
Project Location: Saratoga Los Gatos, 94901 CA  
Awarding Agency: Caltrans  
Contract No.: 4-1A3404  
Goal Required: DBE: 24%

**PROJECT OUTREACH DESCRIPTION**

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers. Firms for the following items of work, including but not limited to the following: \nLead Compliance Plan, \nConstr. Area Sign, \nTraffic Control System, \nTemp. Pavement Marking, \nTemp. Traffic Stripe, \nChannelizer, \nTemp. Shuttle, \nTemp. Signal System, \nMessage Sign, \nTemp. Railing, \nTemp. Crash Cushion, \nPrepare Water Pollution Control Program, \nStreet Sweeping, \nWork Area Monitoring, \nNoise Monitoring, \nRemove Traffic Stripe and Marking, \nRemove Guardrail, \nRemove Asphalt Concrete Surfacing, \nCold Plane Asphalt Concrete Pavement, \nPrepare Concrete Bridge Deck Surface, \nRefinish Bridge Deck, \nBridge Removal, \nClearing and Grubbing, \nStructure Backfill, \nStructural Concrete, \nRebar, \nJoint Seal, \nFurnish and Install Sign Structure, \nPrepare and Stain Concrete, \nStain Galvanized Surface, \nCrash Cushion, \nDrill and Bond Dowel, \nTack Coat, \nChain Link, \nGuardrail, \nConcrete Barrier, \nThermoplastic Stripe, \nLighting, \nMobilization, \nPavement Marker, \nMaintain Traffic Management System. \nAlternative In-Line and Flared Terminal System, \nTubular Bike Railing. \n\nSubcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide 100% Payment and Performance Bonds. Please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. DO NOT EMAIL QUOTES. PLEASE FAX TO 415-457-5820. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

**TERMS & REQUIREMENTS**

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resources. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance. \n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation. \n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration. \n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms. \n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort. \n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities. \n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers. \n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

**RESPOND & RETURN**

- YES we are interested in this project. We will FAX a quote before the bid due date & time.  
 NO we are not interested in this project.

Responsible Contact Name & Signature: Kenneth Jones / Kenneth Jones

Date: 10/15/2015

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

**Fax: 415-457-5820**

**BID INVITATION****FROM:**

**CONTRACTOR:**  
Valentine Corporation  
111 Fallon way, San Rafael, CA, 94901  
PHONE : 415-453-3732 ( 10 )  
FAX : 415-457-5820  
MAIN CONTACT : Valentine Corporation  
ESTIMATOR :  
PH : 415-453-3732 EXT :  
Ldavis@valentincorp.com

**TO:**

**BUSINESS ENTERPRISE FIRM:**  
AUSTIN ENTERPRISE  
13421 SNOW ROAD, BAKERSFIELD, CA, 93314  
PHONE : 861-589-1001  
FAX : 861-589-9509  
FIRM ID#13802  
e-mail: paustin@austin-enterprise.com

**PROJECT OUTREACH FAX****PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

|                   |  |
|-------------------|--|
| Project Name:     | Cadot Various Bridge Railings and Median |
| Bid Date/Time:    | 2015/10/27 14:00 PM                      |
| Project Location: | San Rafael, 94901 CA                     |
| Awarding Agency:  | Caltrans                                 |
| Contract No.:     | 4-4A0004                                 |
| Goal Required:    | DBE: 18%                                 |

**PROJECT OUTREACH DESCRIPTION**

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers. Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Strip, FCMS, Temporary Crash Cushion (Absorb 350), Prepare Water Pollution Control Program, Street Sweeping, Treated Wood Waste, Remove Thermoplastic Traffic Strip, Remove Asphalt Concrete Surfacing, Remove Concrete Deck Surface, Prepare Concrete Bridge Deck Surface, Treat Bridge Deck, Place Polyester Concrete Overlay, Cold Plane Asphalt Concrete Pavement, Place Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strip, Hot Mix Asphalt (Type A), Rebar, Furnish Sign Structure, Install Sign Structure MGR, GL Fence, Concrete Barrier, 4" Thermoplastic Traffic Stripe, Type 3 Barriocast, Temp. Pavement Marker, Temp. Railing, Bridge Removal, Remove Concrete, Structure Concrete, Drill and Bond Dowel, Joint Seal, Lighting, Mobilization, Temporary Delineator, Alternative Flared Terminal System, Transition Railing, Remove Concrete. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide [100%] Payment and Performance Bonds. Please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. DO NOT EMAIL QUOTES, PLEASE FAX TO 415-457-5820. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

**TERMS & REQUIREMENTS**

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource.  
- The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.  
- Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.  
- Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.  
- The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.  
- FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project.  
- FIRMS must be CUP "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.  
- 100% payment bond and performance bond for the full amount of the subcontract price may be required.  
- FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.  
- We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers.  
- The firm must be registered with Department of Industrial Relation and should have a current DIR number.

**RESPOND & RETURN**

YES we are interested in this project. We will FAX a quote before the bid due date & time.  
 NO we are not interested in this project.

Responsible Contact Name & Signature:

*Ty Conner*

Date:

*9/25/15*

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

**Fax: 415-457-5820**

Valentine Corporation

# BID INVITATION

**FROM:**

**CONTRACTOR:**

Valentine Corporation  
111 Pelican way, San Rafael, CA, 94901  
PHONE : 415-453-3732 ( 10 )  
FAX : 415-457-5820  
MAIN CONTACT : Valentine Corporation  
ESTIMATOR :  
PH : 415-453-3732 EXT :  
Ldavis@valentincorp.com

**TO:**

**BUSINESS ENTERPRISE FIRM:**

A C DIKE CO  
2788 VENTURE DR., LINCOLN, CA, 95648  
PHONE : 916-645-7747  
FAX : 916-645-9618  
FIRM ID#219  
e-mail: email@acdike.com

## PROJECT OUTREACH FAX

### PROJECT INFO.

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name: Cadet Various Bridge  
Bid Date/Time: 2015/10/29 14:00 PM  
Project Location: Saratoga Los Gatos, 94901 CA  
Awarding Agency: Caltrans  
Contract No.: 4-1A3494  
Goal Required: DBE: 24%

### PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers. Firms for the following items of work, including but not limited to the following: InLead Compliance Plan, InConstr. Area Sign, InTraffic Control System, InTemp. Pavement Marking, InTemp. Traffic Stripe, InChannelizer, InTemp. Shuttle, InTemp. Signal System, InMessage Sign, InTemp. Railing, InTemp. Crash Cushion, InPrepare Water Pollution Control Program, InStreet Sweeping, InWork Area Monitoring, InNoise Monitoring, InRemove Traffic Stripe and Marking, InRemove Guardrail, InRemove Asphalt Concrete Surfacing, InCold Plane Asphalt Concrete Pavement, InPrepare Concrete Bridge Deck Surface, InRefinish Bridge Deck, InBridge Removal, InCleaning and Grubbing, InStructure Backfill, InStructural Concrete, InRebar, InJoint Seal, InFurnish and Install Sign Structure, InPrepare and Stain Concrete, InStain Galvanized Surface, InCrash Cushion, InDrill and Bond Dowel, InTack Coat, InChain Link, InGuardrail, InConcrete Barrier, InThermoplastic Stripe, InLighting, InMobilization, InPavement Marker, InMaintain Traffic Management System, InAlternative In-Line and Flared Terminal System, InTubular Bike Railing. InInSubcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide [100]% Payment and Performance Bonds. Please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. DO NOT EMAIL QUOTES. PLEASE FAX TO 415-457-5820. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

### TERMS & REQUIREMENTS

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. In - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance. In -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation. In - Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration. In - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms. In - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project. In - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort. In - 100% payment bond and performance bond for the full amount of the subcontract price may be required. In -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities. In - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers. In -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

### RESPOND & RETURN

- YES we are interested in this project. We will FAX a quote before the bid due date & time.
- NO we are not interested in this project.

Responsible Contact Name & Signature: *Jack Richardson*

Date: *9-28-15*

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

**Fax: 415-457-5820**

**BID INVITATION****FROM:**

**CONTRACTOR:**  
Valentine Corporation  
111 Pelican way, San Rafael, CA, 94901  
PHONE : 415-453-3732 ( 10 )  
FAX : 415-457-5820  
MAIN CONTACT : Valentine Corporation  
ESTIMATOR :  
PH : 415-453-3732 EXT :  
Ldavis@valentinecorp.com

**TO:**

**BUSINESS ENTERPRISE FIRM:**  
AUSTIN ENTERPRISE  
13421 SNOW ROAD, BAKERSFIELD, CA, 93314  
PHONE : 661-589-1001  
FAX : 661-589-9509  
FIRM ID#13602  
e-mail: paustin@austin-enterprise.com

**PROJECT OUTREACH FAX****PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

|                   |                              |
|-------------------|------------------------------|
| Project Name:     | Cadot Various Bridge         |
| Bid Date/Time:    | 2015/10/29 14:00 PM          |
| Project Location: | Saratoga Los Gatos, 94801 CA |
| Awarding Agency:  | Caltrans                     |
| Contract No.:     | 4-1A3404                     |
| Goal Required:    | DBE: 24%                     |

**PROJECT OUTREACH DESCRIPTION**

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers. Firms for the following items of work, including but not limited to the following: InLead Compliance Plan, InConstr. Area Sign, InTraffic Control System, InTemp. Pavement Marking, InTemp. Traffic Stripe, InChannelizer, InTemp. Shuttle, InTemp. Signal System, InMessage Sign, InTemp. Railing, InTemp. Crash Cushion, InPrepare Water Pollution Control Program, InStreet Sweeping, InWork Area Monitoring, InNoise Monitoring, InRemove Traffic Stripe and Marking, InRemove Guardrail, InRemove Asphalt Concrete Surfacing, InCold Plane Asphalt Concrete Pavement, InPrepare Concrete Bridge Deck Surface, InRefinish Bridge Deck, InBridge Removal, InClearing and Grubbing, InStructure Backfill, InStructural Concrete, InRebar, InJoint Seal, InFurnish and Install Sign Structure, InPrepare and Stain Concrete, InStain Galvanized Surface, InCrash Cushion, InDrill and Bond Dowel, InTack Coat, InChain Link, InGuardrail, InConcrete Barrier, InThermoplastic Stripe, InLighting, InMobilization, InPavement Marker, InMaintain Traffic Management System, InAlternative In-Line and Fiered Terminal System, InTubular Bika Railing, InInSubcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide (100)% Payment and Performance Bonds. Please contact us for assistance. FIRM's must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. DO NOT EMAIL QUOTES. PLEASE FAX TO 415-457-5820. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

**TERMS & REQUIREMENTS**

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. In - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance. In - Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation. In - Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration. In - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms. In - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project. In - FIRMS must be CUP "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort. In - 100% payment bond and performance bond for the full amount of the subcontract price may be required. In - FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities. In - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers. In - The firm must be registered with Department of Industrial Relation and should have a current DIR number.

**RESPOND & RETURN**

YES we are interested in this project. We will FAX a quote before the bid due date & time.

NO we are not interested in this project.

Responsible Contact Name & Signature: Jy Corner

Date: 9/28/15

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

**Fax: 415-457-5820**

Valentine Corporation

# BID INVITATION

**FROM:**

**CONTRACTOR:**  
Valentine Corporation  
111 Pelican way, San Rafael, CA, 94901  
**PHONE :** 415-453-3732 ( 10 )  
**FAX :** 415-457-5820  
**MAIN CONTACT :** Valentine Corporation  
**ESTIMATOR :**  
**PH :** 415-453-3732 EXT :  
Ldavis@valentinescorp.com

**TO:**

**BUSINESS ENTERPRISE FIRM:**  
EMPIRE STEEL, INC.  
1058 RAIN LILY WAY, BEAUMONT, CA, 92223  
**PHONE :** 909-509-5926  
**FAX :** 909-509-5927  
**FIRM ID#**38803  
e-mail: saru@empiresteelinc.com

## PROJECT OUTREACH FAX

### PROJECT INFO.

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

**Project Name:** Cadot Various Bridge  
**Bid Date/Time:** 2015/10/29 14:00 PM  
**Project Location:** Saratoga Los Gatos, 94901 CA  
**Awarding Agency:** Caltrans  
**Contract No.:** 4-1A3404  
**Goal Required:** DBE: 24%

### PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers. Firms for the following items of work, including but not limited to the following: \nLead Compliance Plan,\nConstr. Area Sign,\nTraffic Control System,\nTemp. Pavement Marking,\nTemp. Traffic Stripe,\nChannelizer,\nTemp. Shuttle,\nTemp. Signal System,\nMessage Sign,\nTemp. Railing,\nTemp. Crash Cushion,\nPrepare Water Pollution Control Program,\nStreet Sweeping,\nWork Area Monitoring,\nNoise Monitoring,\nRemove Traffic Stripe and Marking,\nRemove Guardrail,\nRemove Asphalt Concrete Surfacing,\nCold Plane Asphalt Concrete Pavement,\nPrepare Concrete Bridge Deck Surface,\nRefinish Bridge Deck,\nBridge Removal,\nClearing and Grubbing,\nStructure Backfill,\nStructural Concrete,\nRebar,\nJoint Seal,\nFurnish and Install Sign Structure,\nPrepare and Stain Concrete,\nStain Galvanized Surface,\nCrash Cushion,\nDrill and Bond Dowel,\nTack Coat,\nChain Link,\nGuardrail,\nConcrete Barrier,\nThermoplastic Stripe,\nLighting,\nMobilization,\nPavement Marker,\nMaintain Traffic Management System.\nAlternative In-Line and Flared Terminal System,\nTubular Bike Railing,\n\n\nSubcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide [100]% Payment and Performance Bonds. Please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. DO NOT EMAIL QUOTES. PLEASE FAX TO 415-457-5820. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

### TERMS & REQUIREMENTS

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort, \n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers.\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

### RESPOND & RETURN

YES we are interested in this project. We will FAX a quote before the bid due date & time.

NO we are not interested in this project.

Responsible Contact Name & Signature:

Date:

9/28/15

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

**Fax: 415-457-5820**

515 23<sup>rd</sup> Avenue  
Oakland, CA 94606  
Phone: 510-436-0755  
Fax: 510-534-5405

**North American  
Fence & Railing**

# Fax

**To:** Estimating department      **From:** Sean Johnson  
**Fax:** \_\_\_\_\_      **Pages:** 3 including cover (call if you do not receive all)  
**Phone:** \_\_\_\_\_      **Date:** 10/28/2015  
**Re:** DOT 04-1A3404      **CC:** \_\_\_\_\_

- Urgent     For Review     Please Comment     Please Reply     Please Recycle

WBE/DBE CUCP Certified #40456

Thanks,

Sean Johnson

510-778-5895

CSL

951501

**Date:** 10/28/2015  
**To:** Bidding Contractor  
**Attn:** Estimating  
**Project:** DOT 04-1A3404 Saratoga Creek Bridge  
**Specification section reference:** Section 80  
**Addendum noted:** 1

IN

North American Fence proposes to supply and install fence and railing. Post pockets/block outs will be by others. Barrier embed bolts for bicycle rail will be supplied (with template) by North American Fence and installed by others.

**Bid item:**

60 (F) CHAIN LINK FENCE (TYPE 6) LF: 430 Unit Price: \$105.00  
Item Total \$45,150.00

61 (F) TUBULAR BICYCLE RAILING LF: 200 Unit Price: \$201.00  
Item Total \$40,200.00

(Bicycle rail price includes mock up and Natina stain.)

Natina Stain \$ 5902  
net 34,298 i 200 = 171.49 IN

**Notes and Exclusions:**

Price includes 1 move in. Each extra move in is \$955.00

**Exclusions:**

1. All permits, engineering, testing, inspections, signage and traffic control.
2. Cost of Bonds. Add 2% for Bond.
3. OCIP insurance, safety training on or offsite.
4. OCIP/CCIP admin. Fee of \$300.00 for contracts under \$5,000.00
5. Supply, installation of rental or temporary construction fence.
6. Removal of spoils, clearing, grading, grubbing, survey and staking of fence line.
7. Private underground utility repairs and locates, including irrigation systems.
8. Saw cutting and core drilling.
9. Fence grounding and electrical both high and low voltage, conduit runs, wire pulls.
10. Waivers of Subrogation (workers comp). Add 1% per contract value per wavier.
11. Cancelled jobs may be charged 25% of contract value.
12. Job bid using prevailing wages.
13. Textura fees not included.

Price good for 30 days from bid date

Buyer shall provide at no cost to North American Fence & Railing Inc. the following:

1. All weather truck & equipment access for material delivery and installation during project.
2. Insurance provisions will be to the fullest extent of North American Fence & Railing Inc.'s current insurance policy.
3. Terms of payment; Net 30 days. (Material on hand payment required on all jobs over \$15,000.00)
4. Liquidated damage charges to North American Fence & Railing Inc. in any case shall not exceed the total value of this contract.
5. Please allow approx. 4-6 weeks for coated systems and 12-14 weeks for custom or special order fencing.
6. Special order materials require payment in full before shipping (Green screen, Omega, Ameristar, wrought iron and door hardware)
7. This proposal is based on normal digging conditions (price subject to change if unforeseen rock and fill material is encountered).

The following prices are based on mutually accepted exclusions and Scope of Work. If a subcontract, letter of intent, purchase order or change order is issued for all or part of this proposal. All terms and conditions are accepted as stated above.

Submitted by, Sean Johnson 510-778-5895

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Nov 03 10:46:04 PST 2015

**Query Criteria**

Firm/DBA Name: North American Fence

City: Oakland

Firm Type: DBE

---

|                              |  |
|------------------------------|--|
| <b>Firm ID</b>               | 40456                                  |
| <b>Firm/DBA Name</b>         | NORTH AMERICAN FENCE & RAILING INC.    |
| <b>Address Line1</b>         | 515 23RD AVENUE                        |
| <b>Address Line2</b>         |  |
| <b>City</b>                  | OAKLAND                                |
| <b>State</b>                 | CA                                     |
| <b>Zip Code1</b>             | 94606                                  |
| <b>Zip Code2</b>             |  |
| <b>Mailing Address Line1</b> |  |
| <b>Mailing Address Line2</b> |  |
| <b>Mailing City</b>          |  |
| <b>Mailing State</b>         |  |
| <b>Mailing Zip Code1</b>     |  |
| <b>Mailing Zip Code2</b>     |  |
| <b>Certification Type</b>    | DBE                                    |
| <b>EMail</b>                 | kdcomini@yahoo.com                     |
| <b>Contact Name</b>          | KIRA COMINI                            |
| <b>Area Code</b>             | ( 510 )                                |
| <b>Phone Number</b>          | 436-0755                               |
| <b>Alt Area Code</b>         | ( )                                    |
| <b>Alt Phone Number</b>      |  |
| <b>Fax Area Code</b>         | ( 510 )                                |
| <b>Fax Phone Number</b>      | 534-5406                               |
| <b>Agency Name</b>           | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| <b>Counties</b>              | 01; 07; 27; 28; 38; 41; 43; 44; 49;    |
| <b>Districts</b>             | 04; 05;                                |
| <b>DBE NAICS</b>             | 238990;                                |

**ACDBE NAICS**

|                   |   |
|-------------------|---|
| <b>Work Codes</b> | C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; |
| <b>Licenses</b>   | C13 Fencing Contractor;   |
| <b>Trucks</b>     |   |
| <b>Gender</b>     | F   |
| <b>Ethnicity</b>  | CAUCASIAN   |
| <b>Firm Type</b>  | DBE   |

---

[Back To Query Form](#)

**OLIVEIRA FENCE, INC.**

**38 Years in Business**

**Lic. No. 404243 C13**

293 Brokaw Rd., Santa Clara, California 95050

\*(408) 727-3811 \* Fax (408) 727-2690 \*email olivciraence2@yahoo.com

Women Owned Business Enterprise

Rate-2.5%- cost is not included in price  
 Liability insurance limits-\$10 Mil each occurrence  
 Caltrans Certification No. CT-001583 SWBE  
 Oliveira Fence is part of the Laborers Union

State of California Certification No.REF-0023017 SBE  
 DIR No. 1000003214  
 Federal ID No. 94-2753230  
 Clearinghouse Supplier No. 8AN00032 WBE Certification

DUNS No. 088832910

**BID PROPOSAL**

41

|  |  |
|--|--|
| <p><b>Company:</b><br/>                 Attn: Estimating Department<br/>                 Project: Caltrans No. 04-1A3404<br/>                 Location: Los Gatos, CA.<br/>                 Estimator: Debbie Garcia</p> | <p><b>Bid Date: 10/29/2015</b><br/>                 Addenda Noted: 1<br/>                 Move-Ins Included: 2 move-ins<br/>                 Additional Move-ins: \$500.00 each<br/>                 Manufactures Lead Time: 6 to 8 weeks for shop drawings and<br/>                 8 weeks to fabricate after approved shop drawings</p> |
|--|--|

| Bid Item | Description   | Number of Units | Type | Unit Price | Total Price   |
|----------|---|-----------------|------|------------|---------------|
| 60       | To Furnish and Install Chain Link Railing (Type 6) Galvanized Finish.   | 430             | LF   | \$ 191.00  | \$ 82,130.00  |
| 61       | To Furnish and Install Tubular Bicycle Railing Natina Finish.   | 200             | LF   | \$ 210.00  | \$ 42,000.00  |
|          | Option: Page 36 & 42<br>To Furnish, Install, and Remove 6' high Temporary Galvanized Chain Link Fence, Includes 1 each 4' wide temporary gate. Good for a to 1 Year Rental.<br><br>Excludes:<br>Anti-graffiti coating, post pockets supplied, set, removed, laid out and cleaned out by others. All concrete barriers, rails only.<br><br>When job is awarded we will check bonding capacity.<br>Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00<br>We have never had a liquidated damage cost.<br>PLEASE SEE BELOW FOR EXCLUSION. | 80              | LF   | \$ 28.75   | \$ 2,300.00   |
|          |   |                 |      |            | \$ 126,430.00 |

**IMPORTANT NOTES** - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

**EXCLUSIONS:** Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal or disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

# Chrisp Company

Fremont Office  
43650 Osgood Rd  
Fremont CA 94539  
Phone: (510) 656-2840 Fax: (510) 656-2397

Contractors License No. 374600  
**DIR Registration No. 1000000306**  
A General Engineering  
C-13 Fence, Wire, wood  
C-32 Highway Improvement

*111*

Union Contractor / No minority Status

## Quotation

TO: For the intended use of the General Contractor

Current Date: 10/28/2015  
BidDate: 10/29/2015  
JobName: 04-SCI-9-3.6, 11.4  
Location: SANTA CLARA CO Bid#: 29442 0  
Contract#: 04-1A3404 Job#:   
Working Days:

Phone: ( ) - Fax: ( ) -

Contact:

email:

Liquidated Damages

| ITEM NO. | DESCRIPTION                                | QUANTITY    | UNIT | UNIT PRICE | TOTAL                  |
|----------|--|-------------|------|------------|------------------------|
| 01       | Lead Compliance Plan (Stripe Removal Only) | 1           | LS   | 1500.000   | \$1,500.00             |
| 03       | Traffic Control (Chrisp Co. Work Only)     | <i>No</i> 1 | LS   | 12200.000  | <del>\$12,200.00</del> |
| 04       | Temp Pavement Marking (Paint)              | 490         | SF   | 3.000      | \$1,470.00             |
| 05       | Temp Traffic Stripe (Paint)                | 4160        | LF   | 1.000      | \$4,160.00             |
| 19       | Remove Yellow Thermo Stripe (Haz)          | 2780        | LF   | 6.000      | \$16,680.00            |
| 24       | Remove Painted Traffic Stripe              | 4160        | LF   | 1.500      | \$6,240.00             |
| 25       | Remove Painted Pavement Marking            | 490         | SF   | 4.000      | \$1,960.00             |
| 26       | Remove Pavement Marker                     | 220         | EA   | 2.000      | \$440.00               |
| 41       | Centerline Rumble Strip (HMA, Ground-In-   | 3.4         | STA  | 1000.000   | \$3,400.00             |
| 67       | 4" Thermo Traffic Stripe                   | 4940        | LF   | 1.000      | \$4,940.00             |
| 68       | 8" Thermo Traffic Stripe (Broken 12-3)     | 1600        | LF   | 2.000      | \$3,200.00             |
| 69       | Pavement Marker (Refl)                     | 270         | EA   | 6.000      | \$1,620.00             |
|          | Mobilization (Chrisp Co. Work Only)        | 1           | LS   | 7200.000   | \$7,200.00             |
|          | <b>Subtotal</b>                            |             |      |            | \$65,010.00            |

**TOTAL**

\$65,010.00

*52790*

Written Authorization is Required Prior to Proceeding with Work

ACCEPTED BY:

P.O. Number

TITLE:

Job Number

Bond Rate  
1.2%

Addendum 1

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Danny Azcueta  
(650) 224-1115  
dazcueta@chrispco.com  
CHRISP COMPANY

**Chrisp Company**

Fremont Office

43650 Osgood Rd

Fremont CA 94539

Phone: (510) 656-2840 Fax: (510) 656-2397

Contractors License No. 374600

DIR Registration No. 100000306

A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

**Quotation**

Union Contractor / No minority Status

**COMMENTS, EXCLUSIONS, AND STIPULATIONS**

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated October 28, 2015 for the following project

**04-SCI-9-3.6, 11.4**

- NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN \$5,000.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- EXCLUDE: Removal of Concrete Curing Material prior to PAINT / THERMOPLASTIC / PAVEMENT MARKER
- Contractor is to Provide Stockpile Location for Striping Removal Debris.
- EXCLUDE: Red-Lined As-Built Drawings
- After receiving contract 10 working days written notice required prior to scheduling of work
- All night lights required are to be supplied by general contractor
- EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- EXCLUDE: Concrete Coring For Survey Monuments
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- EXCLUDE: ALL Safety Training, Badging and Orientation (To be paid at time and material Cal-Trans rates)
- EXCLUDE: ALL Etching, Inscribing on curb,
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.
- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
- Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.

THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS WILL OCCUR FOR WORK PERFORMED ON WEEKENDS



California LIC #403896 CLASS C32  
 Hawaii LIC #C-11288  
 Nevada LIC #0039313  
 Idaho LIC #018034-AA-4  
 Small Business Enterprise #0020572  
 DIR # 1000006499

41

# Bid Proposal

**TO:** Contractor \_\_\_\_\_  
**LOCATION:** Rte 9 Santa Clara County in Saratoga & Los Gatos \_\_\_\_\_  
**PROJECT:** Caltrans 04-1A3404 \_\_\_\_\_

**QUOTED BY:** Kenneth Ickes \_\_\_\_\_  
**BID DATE:** Thursday, October 29, 2015 \_\_\_\_\_  
**BID TIME:** 2:00 PM \_\_\_\_\_

| ITEM NO. | ITEM DESCRIPTION                                     | UNITS | UOM | UNIT PRICE   | TOTAL AMOUNT        |
|----------|--|-------|-----|--------------|---------------------|
| 1        | LEAD COMPLIANCE                                      | 1     | LS  | 1,500.00     | 1,500.00            |
| 4        | TEMPORARY PAVEMENT MARKING                           | 490   | SF  | 8.00         | 3,920.00            |
| 5        | TEMPORARY TRAFFIC STRIPE (PAINT)                     | 4,160 | LF  | 2.00         | 8,320.00            |
| 19       | REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ WASTE)      | 2,780 | LF  | 3.00         | 8,340.00            |
| 24       | REMOVE PAINTED TRAFFIC STRIPE                        | 4,160 | LF  | 1.00         | 4,160.00            |
| 25       | REMOVE PAINTED PAVEMENT MARKINGS                     | 490   | SF  | 3.00         | 1,470.00            |
| 26       | REMOVE PAVEMENT MARKER                               | 220   | EA  | 1.00         | 220.00              |
| 41       | CENTERLINE RUMBLE STRIP (HMA, GROUND-IN-INDENTATION) | 3.4   | STA | 3,000.00     | 10,200.00           |
| 67       | 4" THERMOPLASTIC TRAFFIC STRIPE                      | 4,940 | LF  | 2.00         | 9,880.00            |
| 68       | 8" THERMOPLASTIC TRAFFIC STRIPE (BRKN 12-3)          | 1,600 | LF  | 2.00         | 3,200.00            |
| 69       | PAVEMENT MARKER (RETROREFLECTIVE)                    | 270   | EA  | 6.00         | 1,620.00            |
| 73       | MOBILIZATION   | 1     | LS  | 12,000.00    | 12,000.00           |
|          |  |       |     | <b>TOTAL</b> | <b>\$ 64,830.00</b> |

**ACCEPTED BY:** \_\_\_\_\_  
**TITLE:** \_\_\_\_\_  
**P.O # OR CCO #:** \_\_\_\_\_



California LIC #403896 CLASS C32  
 Hawaii LIC #C-11288  
 Nevada LIC #0039313  
 Idaho LIC #018034-AA-4  
 Small Business Enterprise #0020572

## Bid Proposal

**TO:** Contractor \_\_\_\_\_ **COMPANY:** \_\_\_\_\_  
**LOCATION:** Rte 9 Santa Clara County in Saratoga & Los Gatos **ACCEPTED BY:** \_\_\_\_\_  
**CONTRACT #:** Caltrans 04-1A3404 **DATED:** \_\_\_\_\_

### TERMS AND CONDITIONS

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. Bond premium not included.
2. **Central Striping Service, Inc. is a union signatory contractor.**
3. It is agreed, the terms and provisions of any subcontract agreement between the parties shall never waive any of subcontractors rights as prescribed in the applicable Federal and State Prompt Payment Statutes.
4. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be excluded from the subcontract/purchase order.
5. **Backcharges:** Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges, including Liquidated Damages, without prior written mutual agreement.
6. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.
7. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.
8. The parties acknowledge and agree the provisions of these Terms and Conditions precede any language in the subcontract agreement.
9. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted, for any premium time incurred.
10. Contractor installed temporary delineation to be placed so that striping may be placed before removal.
11. Changeable message boards are not included, unless otherwise noted.
12. Contractor to provide fifteen (15) working days notice prior to scheduling CSS, Inc. work.
13. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work.
14. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite.
15. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.
16. All work associated with the SWPP and/or WPCP is excluded.
17. Notification and/or signing to residents or businesses is excluded.
18. Items not specifically identified in this quote are excluded.
19. Contractor agrees to provide a source of clean water should any of our items require it.
20. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.
21. Payment Terms:
  - ° Retention is not to be taken and held on our items of work.
  - ° Net 30 or per California Prompt Payment Statutes.
22. Traffic Control is not included for our items of work, unless otherwise noted.
23. Traffic Control plan is not included.
24. **Item 41 includes layout.**
25. **Item 41 excludes sweeping, disposal, and fogseal.**
26. Overlays ending near rumble strip locations will create inconsistent rumble strips. Central Striping not liable for this condition.
27. Some superelevations on roadways or radius will cause rumble machine drum to slide off-line. Central Striping is not liable for any maintenance or remediation required to repair pavement.
28. **Retro-reflectivity testing of EWNV TS & PM is included at intervals and locations determined at the discretion of Central Stripings Project Manager. Traffic Control for testing is not included if requested after completion of work.**
29. 3 Ea. Mobilizations are included. \$4,000.00 Ea. Additional Mobilization
30. Addendums recognized - 1



## Proposal/Quote

Statewide Traffic Safety & Signs  
 License # 975518  
 130 Grobric Ct.  
 Fairfield, CA 94533  
 Ph (707) 864-9952  
 Fax (707) 864-9956

Bid Date:  
 CONTACT INFO:

Proposal: 106104  
 ESTIMATOR:

A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.

Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed

Construction area signs include one mobilization per stage, additional mobilizations \$1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.

and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.

If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

**All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)**

Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each. **45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.**

Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each.

Sign installation does not include coring or breaking

All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

No retention is to be held on Traffic Control and Equipment Rental.

CONTRACT INFO  
-1A3404

**Proposal/Quote**  
106104

1/N

Page 2  
10/28/15

| ITEM #            | DESCRIPTION  | QUANTITY | PRICE       | AMOUNT             |
|-------------------|--|----------|-------------|--------------------|
| 027               | REMOVE BRIDGE MOUNTED SIGN<br>EXCLUSIONS:<br>EXCLUDES TRAFFIC CONTROL<br>EXCLUDES ANY ALL ALL ELECTRICAL WORK                              | 4 EA     | 3700.000/EA | 14,800.00          |
| 049               | FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)  | 2866 LBS | 6.330/LBS   | 18,141.78          |
| 050               | INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)<br>EXCLUSIONS:<br>EXCLUDES TRAFFIC CONTROL<br>EXCLUDES ANY ALL ALL ELECTRICAL WORK | 2890 LBS | 8.600/LBS   | 24,854.00          |
| 051               | FURNISH LAMINATED PANEL SIGN (1"-TYPE A)   | 401 SF   | 28.150/SF   | 11,288.15          |
| 052               | RETROREFLECTIVE SHEETING (TYPE XI)   | 401 SF   | 6.160/SF    | 2,470.16           |
| <b>TOTAL BID:</b> |  |          |             | <b>\$99,224.09</b> |

Signed: \_\_\_\_\_  
 Dated: \_\_\_\_\_  
 Title: \_\_\_\_\_



Proposal/Quote

Statewide Traffic Safety & Signs
License # 975518
130 Grobric Ct.
Fairfield, CA 94533
Ph (707) 864-9952
Fax (707) 864-9956

Bid Date: 10/29/2015
Contract Information:
04-1A3404
04-SCI-9-3.5,11.4
Proposal: 106104
ESTIMATOR: GARY MORRIS

To: IMATING DEPARTMENT
AT:
PH:
FAX:
EMAIL:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TL2 & TL3 ABSORB 350 5 & 9 ELEMENT SYSTEM RENTAL RATES (PER SYSTEM)

\$85.00 PER DAY, \$320.00 PER WEEK, \$800.00 PER 28 DAYS

WATER FILLED K RAIL (WATER WALL) RENTAL RATES (6' SEGMENT, PER SEGMENT)

\$5.00 PER DAY, \$20.00 PER WEEK, \$50.00 PER 28 DAYS

Table with 2 columns: Description and Rate. Includes rows for DELIVERY OR REMOVAL FEE, ABSORB SYSTEM INSTALATION, and ABSORB SYSTEM REMOVEAL.

No delivery or pickup charge if Statewide Safety & Signs, Inc. performs traffic control THAT DAY

SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7

\* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'

Time begins upon arrival at job site. Rates include travel time to quoted jobsite only.

\*\* Contractor to supply "qualified" help if needed for set up and pick up.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver

\$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$150.00 Delivery & \$150.00 Pickup Each
(Surcharge \$0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES

\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$75.00 Delivery & \$75.00 Pickup Each

NO delivery or pick up charge if STSSI performs traffic control THAT DAY.

"DAY" rate is applied if STSSI tech maintains PCMS boards



**Proposal/Quote**

**Statewide - Fairfield**

License # 975518  
 130 Grobric Court  
 Fairfield, CA 94533  
 Ph (707) 864-9952  
 Fax (707) 864-9956

BID DATE: 10/29/15

CONTRACT INFO  
 04-1A3404

PROPOSAL: 106104

ESTIMATOR  
 Gary Morris

Handwritten initials: HI

CLIENT: EST  
 ESTIMATING DEPARTMENT

PROJECT:  
 04-1A3404  
 04-SCL-9-3.5,11.4  
 CDOT  
 SARTATOGA, CA

| ITEM # | DESCRIPTION | QUANTITY | PRICE | AMOUNT |
|--------|-------------|----------|-------|--------|
|--------|-------------|----------|-------|--------|

Proposal General Notes:

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT

|     |  |       |             |           |
|-----|--|-------|-------------|-----------|
| 002 | <b>CONSTRUCTION AREA SIGNS</b>   | 1 LS  | 20670.00/LS | 20,670.00 |
|     | SPECIFICATIONS:<br>ITEMS #2 IS FURNISH, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.<br>TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC<br>EXCLUSIONS:<br>EXCLUDES TRAFFIC CONTROL<br>EXCLUDES ALL CORING OF CONCRETE AND ASPHALT |       |             |           |
| 003 | <b>TRAFFIC CONTROL SYSTEM<br/>(SEE ATTACHMENT FOR RATES)</b>   | 1 LS  | 0.000/LS    |           |
| 006 | <b>CHANNELIZER (SURFACE MOUNTED)</b>   | 70 EA | 32.000/EA   | 2,240.00  |
|     | SPECIFICATIONS:<br>MUST BE DONE INCONJUNCTION WITH ITEM #11 & #12<br>EXCLUSIONS:<br>EXCLUDES TRAFFIC CONTROL   |       |             |           |
| 009 | <b>PORTABLE CHANGEABLE MESSAGE SIGN<br/>(SEE ATTACHMENT FOR RATES)</b>   | 1 LS  | 0.000/LS    |           |
| 011 | <b>TEMPORARY ALTERNATIVE CREASH<br/>CUSHIONS ABSORB 350<br/>(SEE ATTACHMENT FOR RATES)</b>   | 1 LS  | 0.000/LS    |           |
|     | EXCLUSIONS:<br>EXCLUDES TRAFFIC CONTROL  |       |             |           |
| 012 | <b>TEMPORARY CRASH CUSHION MODULE</b>  | 28 EA | 170.000/EA  | 4,760.00  |
|     | EXCLUSIONS:<br>EXCLUDES TRAFFIC CONTROL  |       |             |           |



Proposal/Quote

BRANCH 6

Statewide Traffic Safety & Signs
License # 975518
130 GROBRIC CT
FAIRFIELD, CA. 94534
Ph (707) 864-9952
Fax (707) 864-9956

Bid Date 10/29/2015
Contract Info:
04-1A3404
04-SCI-9-3.6,11.4
Proposal : 106104
Estimator : GARY MORRIS

TO: Estimating Dept.
PHONE:
FAX/EMAIL:
SIGNED:
DATE:

DIR PW Reg. #: 1000001109 Exp. 6/30/16

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES

DAY OR NIGHT

Table with 2 columns: Description and Rate. Includes items like '1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN' and 'IMPACT ATTENUATOR VEHICLE, WITH DRIVER'.

\* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'
\*\* Contractor to supply "qualified" help if needed for set up and pick up.

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/hr over 12 hr/man
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES MULTIPLY BY 1.7
Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location.
Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
\$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pickup each.
(Surcharge \$0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES

\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$75.00 delivery & \$75.00 pickup each.
NO delivery or pick up charge if STSSI performs traffic control.
"DAY" rate is applied if STSSI tech maintains PCMS boards

TRAFFIC CONTROL PLAN SERVICES AVAILABLE - CALL FOR DETAILS AND PRICING

707-825-6927 661-834-5324 707-864-995 559-291-8500 714-468-1919 702-318-7035 805-929-5070 858-679-7292 530-222-8023 916-452-4855 408-993-9770



Proposal/Provisions

Page

Statewide Traffic Safety & Signs
License # 975518
130 GROBRIC CT
FAIRFIELD, CA. 94534
Ph (707) 864-9952
Fax (707) 864-9956

Bid Date 10/29/2015
Contract Info:
04-1A3404
04-SCI-9-3.6,11.4
Proposal : 106104
Estimator : GARY MORRIS

TO: Estimating Dept.
PHONE:
FAX/EMAIL:
SIGNED:
DATE:

DIR PW Reg. #: 1000001109 Exp. 6/30/15

- A signed contract and 20 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE - 100%, NET 30, unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. with out prior approval.
- Installed crash array barrels relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per barrel.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations \$900.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location / mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location / mark-out. Statewide Traffic Safety and Signs, Inc. will mark out its own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.



SUBCONTRACT PROPOSAL

|                 |   |                     |          |
|-----------------|---|---------------------|----------|
| <b>PROJECT:</b> | SARATOGA<br>SANTA CLARA CO., CADOT<br>04-1A3404 | <b>BID DATE:</b>    | 10/29/15 |
|                 |   | <b>ESTIMATE NO:</b> | 151019C  |

|                     |              |                      |              |
|---------------------|--------------|----------------------|--------------|
| <b>PREPARED BY:</b> | MARC ROBERTS | <b>REFER</b>         |              |
| <b>TERMS:</b>       |              | <b>INQUIRIES TO:</b> | MARC ROBERTS |

| ITEM         | DESCRIPTION                              | QUANTITY | UNIT | UNIT PRICE   | TOTAL                |
|--------------|--|----------|------|--------------|----------------------|
| 27           | REMOVE BRIDGE MOUNTED SIGN               | 4.00     | EA   | \$ 2,000.00  | \$ 8,000.00          |
| 49           | FURNISH SIGN STRUCTURE (BM W/OUT WALK)   | 2,866.00 | LB   | \$ 6.00      | \$ 17,196.00         |
| 50           | INSTALL SIGN STRUCTURE (BM W/OUT WALK)   | 2,866.00 | LB   | \$ 16.00     | \$ 45,856.00         |
| 51           | FURNISH LAMINATED PANEL SIGN (1"-TYPE A) | 401.00   | SF   | \$ 30.00     | \$ 12,030.00         |
| 52           | RETROREFLECTIVE SHEETING (TYPE XI)       | 401.00   | SF   | \$ 6.00      | \$ 2,406.00          |
| 73           | MOBILIZATION                             | 1.00     | LS   | \$ 18,000.00 | \$ 18,000.00         |
| <b>TOTAL</b> |  |          |      |              | <b>\$ 103,488.00</b> |

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
- 3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 5 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 6 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$7,000 EACH.
- 7 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 8 INSTALLATION AND REMOVALS WILL REQUIRE 12 FULL FREEWAY CLOSURES.
- 9 ITEM 27 CAN BE DONE BY OTHERS. THIS WILL REQUIRE ONE LESS MOBILIZATION AND \$7,000 CAN BE DEDUCTED FROM ITEM 73 IF CORAL DOES NOT PREFORM ITEM 27.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: *Marc Roberts*

---

TITLE: ESTIMATOR

---

DATE: 10/29/15

item 3 <sup>18</sup> 60,000



# Western Traffic Supply, Inc.

"Your Road To Safety"  
Lic. #974188, C-31, C-32

3942 Valley Ave., Suite M  
Pleasanton, CA 94566  
Phone: (925) 249-1854  
Fax: (925) 249-1863  
www.westerntraffic.com  
UNION CONTRACTOR

# DBE Quote

Certified DBE/SBE  
CUCP Firm ID No. (DBE): 40681  
CA DGS ID No. (SBE): 35779  
Contractor's License No.: 974188; C-31, C-32  
DIR Registration No.: 1000003313  
FEIN: 45-5320385  
SF Vendor No.: 77629

To: Estimating Dept. From: Ed Ibanez; eibanez@westerntraffic.com

Re: Caltrans 04-1A3404; Santa Clara County in Saratoga & Los Gatos Pages: 5

Bid Date: 10/29/15; 2:00 p.m. Bid Submitted: 10/29/15

24% DBE; 100 WD


EE: \$1,380,000

Bid Item(s): 3, 9

|                                 |  |   |                                       |   |
|---------------------------------|--|---|---------------------------------------|---|
| <input type="checkbox"/> Urgent | <input checked="" type="checkbox"/> For Review | <input type="checkbox"/> Please Comment | <input type="checkbox"/> Please Reply | <input type="checkbox"/> Please Recycle |
|---------------------------------|--|---|---------------------------------------|---|

## A Certified Small Business (SBE #35779)

## & Disadvantaged Business Enterprise (DBE #40681)



### Traffic Control Service, Sales & Rental

#### Traffic Control Service

- Road Lane Closures
- Highway Closures
- Flaggers

#### Sales

- PCMS
- Arrow Boards
- Signs
- Barricades
- Traffic Cones
- Safety Apparel

#### Rental

- PCMS
- Arrow Boards
- Traffic Control Trucks
- Attenuator Trucks
- Light Towers
- Barricades/Signs/Cones

**Bid Item 3: Traffic Control System**

**1-Man Lane Closure on Conventional Road - Daily Rate (per Caltrans Dwg T11) \$ 795/Day**

- Includes: 1 Technician (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours  
*(Labor assistance may be required for set-up and removal)*
- Overtime (beyond 8 hours ST) to be billed at \$110/man per hour
- All necessary equipment to close 1 lane in 1 direction: 1 Trailer mounted arrow board, vinyl signs & stands, traffic cones, beacons & truck with roof mounted arrow board

**2-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10) \$ 1350/Day**

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- \*Add Operated Attenuator Truck; \$850 per 8 hour shift; Overtime beyond 8 hours ST) to be billed at \$145 per hour \*subject to availability
- \*Non-Operated Attenuator Truck; \$375 per day (delivery charge may apply) \*subject to availability

**3-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10) \$ 2300/Day**

- Includes: 3 Technicians (Mon-Fri); 8 hour shift; 1/2 day minimum charge;
- Includes: Operated Attenuator Truck
- Overtime (beyond 8 hours) to be billed at \$360/crew per hour
- Saturday rate (8 hour shift) \$3650; Beyond 8 hours \$360/crew hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- Option - \*Non-Operated Attenuator Truck; \$425 per day (delivery charge may apply) \*subject to availability



**2-Man Traffic Control Flagging Operations - Daily Rate**

**\$ 1250/Day**

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- 75 Cones, 7 Vinyl/Stand, 2 Stop/Slow on Mast, Pickup Truck, Radio Controlled... \*Operated Pilot Car available at \$575 per day
- Additional flagger daily rate add \$525 (8 hour shift)
- Excludes: Portable Transverse Rumble Strips as required by Caltrans in work zones of great 45 MPH (per Caltrans new Standard Special Provision (SSP), 12-3.19 "Portable Transverse Rumble Strips" and a Revised 2010 Standard Plan (RSP) T13 sheet.

**Traffic Control System Terms & Conditions**

- No retention shall be held for our traffic control services.
- Contractor shall provide sufficient notice on all work (48 hours).
- Any job related required drug testing shall be marked up and billed to customer.
- Payment on work performed shall be made within 30 days, or WTS may cease all operations until paid in full.
- WTS shall be paid 2% penalty for late payments as required by the public contract code.
- Prices are based on time of bid Union Labor rates. Any Union Labor escalation to occur within the duration of the project will be applied accordingly.
- Work performed on Labor Union Holidays shall be billed at double the straight time rate and Saturdays shall be billed at time and one half.
- WTS insurance types and limits meets Caltrans requirements.

| Bid Item | Description  | Unit | Est Qty | Unit Cost                      | Amount                         |
|----------|--|------|---------|--------------------------------|--------------------------------|
| 9        | <u>RENTAL</u><br>Portable Changeable Message Sign (PCMS)<br>- Add \$100 Delivery charge each.<br>- Price is for monthly rental per each PCMS | EA   | 1       | \$1,100<br><i>Includes Tax</i> | \$1,100<br><i>Includes Tax</i> |
| 9        | <u>PURCHASE OPTION</u><br>Portable Changeable Message Sign (PCMS)<br>- Price Includes Tax  | EA   | 1       | \$14,250                       | \$14,250                       |



**Additional Traffic Control Equipment Rental - ALL RENTALS INCLUDE TAX**

| Description  | Daily | Weekly | Monthly |
|--|-------|--------|---------|
| Arrow Board  | \$70  | \$200  | \$400   |
| Crash Attenuator Truck (non-operated)<br><i>Operator add \$500 per 8 hour shift</i>        | \$350 | \$1400 | \$4000  |
| Traffic Control Truck (does not include TC equipment)                                      | \$350 | \$1200 | \$3000  |
| Radar Trailer  | \$70  | \$300  | \$650   |
| Crash Cushion Absorb 350 - per element<br><i>(rate does not include set up or filling)</i> | N/A   | \$35   | \$85    |
| Light Towers   | \$90  | \$325  | \$700   |
| Roll-up sign with stand  | \$15  | \$45   | \$85    |
| Portable Flashing Beacon w/stand   | \$40  | \$120  | \$300   |

**\*\*We are a certified DBE and SBE\*\***

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Oct 29 11:00:50 PDT 2015

**Query Criteria**

Firm ID: 40681

Firm Type: DBE

|                        |   |
|------------------------|---|
| Firm ID:               | 40681   |
| Firm/DBA Name:         | WESTERN TRAFFIC SUPPLY, INC.                    |
| Address Line1:         | 3942 VALLEY AVENUE, UNIT M                      |
| Address Line2:         |   |
| City:                  | PLEASANTON                                      |
| State:                 | CA  |
| Zip Code1:             | 94566   |
| Zip Code2:             |   |
| Mailing Address Line1: |   |
| Mailing Address Line2: |   |
| Mailing City:          |   |
| Mailing State:         |   |
| Mailing Zip Code1:     |   |
| Mailing Zip Code2:     |   |
| Certification Type:    | DBE   |
| EMail:                 | eibanez@westerntraffic.com                      |
| Contact Name:          | EDWARD IBANEZ                                   |
| Area Code:             | (925)   |
| Phone Number:          | 249-1854  |
| Alt Area Code:         | ( )   |
| Alt Phone Number:      |   |
| Fax Area Code:         | (925)   |
| Fax Phone Number:      | 249-1863  |
| Agency Name:           | BAY AREA RAPID TRANSIT DISTRICT (BART)          |
| Counties:              | 01; 07; 38; 41; 43;                             |
| Districts:             | 04;   |
| DBE NAICS:             | 532412; 532400; 541611; 541610; 561110; 561990; |

**ACDBE NAICS**

|             |   |
|-------------|---|
| Work Codes: | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8850 Traffic Management / Operations; |
| Licenses:   | C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;   |
| Trucks:     |   |
| Gender:     | M   |
| Ethnicity:  | HISPANIC  |
| Firm Type:  | DBE   |

[Back To Query Form](#)

FARWEST SAFETY, INC.  
226 N. MAIN STREET  
LODI, CA 95240

PHONE (209) 339-8085

FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: 10/29/15

\*\*\*\*\*BID QUOTATION\*\*\*\*\*

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 04-1A3404

04-SCT-9.3.6, 11.4

04-1A 3404

NOT DBE  
IN  
partial

IN  
IN

| ITEM#           | DESCRIPTION                                  | UNIT | QTY | UNIT PRICE  | TOTAL        |
|-----------------|--|------|-----|-------------|--------------|
| 2               | Construction Area Signs                      | LS   |     | \$          | 13,500.00    |
| 3               | Traffic Control System (See Below)           | LS   |     | \$          | -            |
| 6               | Channelizer (Surface Mounted)                | EA   | 70  | \$ 35.00    | \$ 2,450.00  |
| 9               | PCMS - \$200/Day, \$700/Week, \$1,500/ Month | LS   |     | \$          | -            |
| 11              | Temporary Alternate Crash Cushion            | EA   | 5   | \$ 4,500.00 | \$ 22,500.00 |
| 12              | Temporary Crash Cushion Module               | EA   | 28  | \$ 200.00   | \$ 5,600.00  |
| 56              | Guard Railing Delineator                     | EA   | 12  | \$ 35.00    | \$ 420.00    |
| 57              | object Marker (Type L-1)                     | EA   | 3   | \$ 45.00    | \$ 135.00    |
| TOTAL BID PRICE |  |      |     |             | \$ 44,605.00 |

| TRAFFIC CONTROL  | QTY | UNIT      | PRICE       |
|--|-----|-----------|-------------|
| *1 Man Lane Closures                                     | 1   | Per Shift | \$ 840.00   |
| *2 Man Lane Closures                                     | 1   | Per Shift | \$ 1,400.00 |
| *3 Man Lane Closures (Attenuator Truck Included)         | 1   | Per Shift | \$ 2,200.00 |
| Additional Person (If Requested)                         | 1   | Each      | \$ 555.00   |
| Additional Mile  | 1   | Each      | \$ 50.00    |
| Additional Lane  | 1   | Each      | \$ 50.00    |
| Additional Direction (Same Crew)                         | 1   | Each      | \$ 150.00   |
| Ramp Closure (Add)                                       | 1   | Each      | \$ 50.00    |
| Overtime   | 1   | PMH       | \$ 95.00    |
| Attenuator Truck (Operated)                              | 1   | Per Shift | \$ 900.00   |
| 2 Flagger (T-13) <u>Excludes</u> Transverse Rumble Strip | 1   | Per Shift | \$ 1,450.00 |
| 2 Flagger (T-13) <u>Includes</u> Transverse Rumble Strip | 1   | Per Shift | \$ 1,650.00 |
| Pilot Car  | 1   | Per Shift | \$ 750.00   |

\*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.  
Contractor to provide relief for flaggers lunch period, or pay applicable overtime.  
Attenuator Truck Rental Only Bare \$350.00 a day/\$1,500.00 a week/\$3,300.00 a month

- THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- After receiving contract and sign locations marked out 10 working days to schedule work.
- Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- Any additional move in will be billed at \$ 900 per occurrence.
- Temporary items include FURNISH, INSTALLATION, and REMOVAL unless otherwise indicated (exclude maintenance).  
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only. (Exclude Uncovering)
- Exclude all permits, staking request, record drawings, & as built unless otherwise noted.
- Exclude any asphalt or concrete removal/patching.
- Exclude any signs not shown on contract plans for const. signs and or traffic handling
- Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).  
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc. work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.  
Any additional insurance would be at additional cost.
- Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- Exclude any grading or paving of pad for Crash Cushions.
- Exclude any treated wood waste plans
- We require 60 days notice prior to the installation of permanent items.
- Attenuator truck & traffic control crews are subject to availability.
- Cancellations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
- All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER  
Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
 Project: 04-1A3404  
 Bid Date:10/29/2015

04-ScL-9

UN:287 / D:291

KRC BID # 15-948

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

| Item# | Description  | U/M | Qty | Rate      | Total     |
|-------|--|-----|-----|-----------|-----------|
| 2     | Construction Area Signs  | LS  | 1   | 26,768.55 | 26,768.55 |
|       | Optional - All detour signs will be covered with reusable plywood covers instead of plastic. Too remain property of KRC SAFETY.  | LS  | 1   | 3,700.00  | 3,700.00  |
| 3     | Traffic Control System - See traffic control quote for rates   |     |     |           |           |
| 9     | Portable Changeable Message Sign - Per Each, Rental Only<br>\$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days)<br>\$250.00 delivery fee per PCMS : \$250.00 pick up fee per PCMS   |     |     |           |           |
| 11    | Temporary Alternative Crash Cushion - Per Each, Rental Only<br>\$85.00/Day : \$320.00/Week : \$800.00/Month (Month rate based on 30 calendar days)<br>Contractor is fully responsible for temporary alternative crash cushions when on rent<br>Please call for delivery and pick up fees   |     |     |           |           |
|       | <p>Note: (1) addendum(s) acknowledged.</p> <p>Note: If items are not tied together within these notes items may be split.</p> <p>Note: Item 2 includes signs from CS-1 thru CS-7 and SCQ-1 only. Signs will be furnished, installed and removed.</p> <p>Note: All construction area signs will be installed at once. Detour and traffic handling plan signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.</p> <p>Note: Portable changeable message signs not included in item 2.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor</p> <p>Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> |     |     |           |           |



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
 Project: 04-1A3404  
 Bid Date:10/29/2015

04-ScL-9

UN:287 / D:291

KRC BID # 15-948

**UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114**

| Item# | Description  | Rate   |
|-------|--|--|
| 3     | <p>Traffic Control System</p> <ul style="list-style-type: none"> <li>1 Impact attenuator vehicle with driver - Per 8 hour shift</li> <li>1 pilot car and driver - Per 8 hour shift</li> <li>1 man lane/connector closures - Per 8 hour shift</li> <li>2 man lane/connector closures - Per 8 hour shift</li> <li>2 flaggers - Per 8 hour shift</li> <li>2 flaggers with light towers - Per 8 hour shift</li> <li>2 flaggers with rumble strips - Per 8 hour shift</li> <li>2 flaggers with rumble strips and light towers - Per 8 hour shift</li> <li>3 man lane/connector closures (Includes IAV) - Per 8 hour shift</li> </ul> <p>- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery or pick up fee may apply if not given this notice.</p> <p>- Portable changeable message boards are not included in quoted traffic control rates.</p> <p>- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable transverse rumble strips.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$325.00 delivery fee will apply : \$325.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> | <ul style="list-style-type: none"> <li>950.00</li> <li>850.00</li> <li>985.00</li> <li>1,565.00</li> <li>1,565.00</li> <li>1,585.00</li> <li>1,615.00</li> <li>1,665.00</li> <li>2,515.00</li> </ul> |



# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 04-1A3404 Bid Date: 10-29-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for: Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes up to (4) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, impact attenuator vehicles and temporary alternative crash cushions are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 10-29-2015

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



[Back To Query Form](#)

**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

**Query Criteria**

Firm/DBA Name: k r c

Firm Type: DBE

---

|                              |   |
|------------------------------|---|
| <b>Firm ID</b>               | 447   |
| <b>Firm/DBA Name</b>         | K R C SAFETY CO. INC.   |
| <b>Address Line1</b>         | 7821 WEST SUNNYVIEW   |
| <b>Address Line2</b>         |   |
| <b>City</b>                  | VISALIA   |
| <b>State</b>                 | CA  |
| <b>Zip Code1</b>             | 93291   |
| <b>Zip Code2</b>             |   |
| <b>Mailing Address Line1</b> |   |
| <b>Mailing Address Line2</b> |   |
| <b>Mailing City</b>          |   |
| <b>Mailing State</b>         |   |
| <b>Mailing Zip Code1</b>     |   |
| <b>Mailing Zip Code2</b>     |   |
| <b>Certification Type</b>    | DBE   |
| <b>EMail</b>                 | garyc@krcsafety.com   |
| <b>Contact Name</b>          | GARY CASTRO   |
| <b>Area Code</b>             | ( 559 )   |
| <b>Phone Number</b>          | 732-0393  |
| <b>Fax Area Code</b>         | ( 559 )   |
| <b>Fax Phone Number</b>      | 732-2684  |
| <b>Agency Name</b>           | CITY OF FRESNO  |
| <b>Counties</b>              | 00;   |
| <b>Districts</b>             | 00;   |
| <b>DBE NAICS</b>             | 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890; |

**ACDBE NAICS**

**Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)



Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

**KRC SAFETY CO INC - #6897**

| SUPPLIER PROFILE           |   |       |                |
|----------------------------|---|-------|----------------|
| Legal Business Name        | KRC SAFETY CO INC   |       |                |
| Doing Business As          | KRC SAFETY CO INC   |       |                |
| Address                    | 7821 W. Sunnyview Ave<br>VISALIA, CA 93291  | Phone | (559) 732-0393 |
|                            |   | FAX   | (559) 732-2684 |
| Email                      | <a href="mailto:garyc@krcsafety.com">garyc@krcsafety.com</a>  |       |                |
| Web Page                   | <a href="http://www.krcsafety.com">http://www.krcsafety.com</a>   |       |                |
| Business Types             | Construction  |       |                |
| Service Areas              | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, |       |                |
| Keywords                   | GENERAL ENGINEERING   |       |                |
| Construction License Types | A - General Engineering<br>C-31 - Construction Zone Traffic Control Contractor  |       |                |
| Classifications            | 461615 - Traffic control<br>551217 - Signage  |       |                |

**Active Certifications**

| TYPE | STATUS   | FROM         | TO           |
|------|----------|--------------|--------------|
| SB   | Approved | Feb 14, 2014 | Feb 28, 2017 |

**Certification History**

| TYPE | STATUS  | FROM         | TO           |
|------|---------|--------------|--------------|
| SB   | Expired | Mar 12, 2013 | Mar 31, 2014 |
| SB   | Expired | Mar 21, 2012 | Mar 31, 2013 |
| SB   | Expired | May 13, 2011 | May 31, 2012 |
| SB   | Expired | Jun 3, 2010  | Jun 30, 2011 |
| SB   | Expired | May 14, 2009 | May 30, 2010 |
| SB   | Expired | Jun 30, 2008 | May 14, 2009 |
| SB   | Expired | Jul 11, 2007 | Jul 31, 2008 |
| SB   | Expired | Aug 24, 2004 | Jul 31, 2007 |
| SB   | Expired | Sep 6, 2001  | Aug 31, 2004 |
| SB   | Expired | Jul 14, 1998 | Jun 30, 2001 |

1N

# Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852  
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

## JOB PROPOSAL

TO: \_\_\_\_\_

DATE: 10/29/15

JOB & LOCATION: BRIDGE RAILINGS SARATOGA, CA

ADDENDUMS: \_\_\_\_\_ PLANS: 04-1A3404

| ITEM                              | INCLUDE        | EXCLUDE | FURNISH                         | INSTALL | PRICE<br>(tax inc.) U.N.O. |
|-----------------------------------|----------------|---------|---------------------------------|---------|----------------------------|
| REBAR                             | X              |         | X                               | X       |                            |
| MASONRY REBAR                     |                | X       |                                 |         |                            |
| MASONRY REBAR LAYOUT              |                | X       |                                 |         |                            |
| POST TENSION MATERIAL, LABOR      |                | X       |                                 |         |                            |
| CONSTRUCTION JOINT DOWELS         |                | X       |                                 |         |                            |
| GROUT DOWELS                      | X              |         | X                               | FOB     |                            |
| WELDED WIRE FABRIC                |                | X       |                                 |         |                            |
| LIFTING OR CHAIRING W.W.F.        |                | X       |                                 |         |                            |
| TIED & STOCKPILED ITEMS/ CAISSONS |                | X       |                                 |         |                            |
| WELDING & REBAR WELDED TO MISC.   |                | X       |                                 |         |                            |
| ANCHOR BOLT TIES & ADDED REINF    |                | X       |                                 |         |                            |
| INSPECTION/TESTING/ENGINEERING    |                | X       |                                 |         |                            |
| HOISTING                          |                | X       |                                 |         |                            |
| REBAR PROTECTION CAPS             |                | X       |                                 |         |                            |
| SITE REINFORCING                  |                | X       |                                 |         |                            |
| LINES, GRADES & TEMPLATES         |                | X       |                                 |         |                            |
|                                   |                |         | <b>TOTAL PRICE: \$27,263.00</b> |         |                            |
| BID BREAKDOWN                     | ADD ALTERNATES | ADDS    | DEDUCT                          |         |                            |
| ITEM 44 - 52 CY @ \$128.00        |                |         |                                 |         |                            |
| ITEM 48 - 6580# @ \$1.09          |                |         |                                 |         |                            |
| ITEM 62 - 217' @ \$24.00          |                |         |                                 |         |                            |
| ITEM 66 - 433' @ \$19.00          |                |         |                                 |         |                            |

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/Written AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material is not shipped within (90) days

Very Truly Yours,  
Camblin Steel Service, Inc.

By: \_\_\_\_\_

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: \_\_\_\_\_ ACCEPTED BY: \_\_\_\_\_ DATE: \_\_\_\_\_

CA LIC #983536  
 CUCP DBE FIRM #41306  
 CA PWC REG #1000013474

DBE



**BID PROPOSAL  
 CONCRETE REINFORCING**

PROJECT: CALTRANS 04-1A3404  
 TO: Valentine Corporation  
 ATTENTION: ESTIMATING DEPT  
 PHONE: 415-453-3732  
 FAX: 415-457-5820

DATE: 10/27/2015  
 LOCATION: SARATOGA, CA  
 ESTIMATE NO: E2015-114  
 EST. CONTACT: CHRIS CARVAJAL  
 EST. PHONE: 408.613.8713

WE ARE SUBMITTING FOR YOUR CONSIDERATION, THE FOLLOWING BID FOR THE FURNISH & INSTALLATION OF THE REINFORCING STEEL ON THE ABOVE REFERENCED PROJECT. WE PROPOSE TO INSTALL REINFORCING STEEL IN ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS INSOFAR AS THEY APPLY TO THE SCOPE OF WORK BEING QUOTED. THIS PROPOSAL IS NOT SUBJECT TO UPWARD OR DOWNWARD REVISION BY APPLICATION OF ANY ESCALATOR OR DE-ESCALATOR.

REBAR INTERNATIONAL RESERVES THE RIGHT TO RENEGOTIATE PRICE INCREASES FOR ANY MATERIAL SHIPMENTS AND OR PLACING AFTER 6/30/2016.

| <u>BID ITEM</u>    | <u>DESCRIPTION</u>                 | <u>UoM</u> | <u>EST QTY</u> | <u>COST/UNIT</u> | <u>TOTAL</u>        |
|--------------------|------------------------------------|------------|----------------|------------------|---------------------|
| 44                 | STRUCTURAL CONCRETE , BARRIER SLAB | CY         | 52             | \$ 341.654       | \$ 17,766.00        |
| 48                 | BAR REINFORCING STEEL (BRIDGE)     | LB         | 6,580          | \$ 1.243         | \$ 8,176.00         |
| 62                 | CONCRETE BARRIER (TYPE 26 MOD)     | LF         | 217            | \$ 26.438        | \$ 5,737.00         |
| 66                 | CONCRETE BARRIER (TYPE 736 MOD)    | LF         | 433            | \$ 31.561        | \$ 13,666.00        |
| <b>GRAND TOTAL</b> |                                    |            |                |                  | <b>\$ 45,345.00</b> |

**NOTES:**

PRICES ARE BASED ON A TOTAL OF LUMP SUM PRICING AS LISTED ABOVE. WE RESERVE THE RIGHT TO MODIFY/NEGOTIATE AMENDMENTS TO ANY CUSTOMER ISSUED FORMS OF AGREEMENT AS REQUIRED TO PROPERLY DESCRIBE SCOPE OF WORK, PRICING, AND MUTUALLY AGREED TERMS AND CONDITIONS. NO BACK-CHARGES WILL BE ACCEPTED WITHOUT PRIOR WRITTEN AGREEMENT.

**SPECIFIC NOTES & INCLUSIONS:**

1. FURNISH AND INSTALL REINFORCING PER PLANS AND SPECS LISTEN IN THIS PROPOSAL
2. DRILL AND GROUT DOWELS FURNISHED (FOB) TO THE JOBSITE AND HANDLED (BY OTHERS)
3. 6HR FULLY OPERATED SUITABLE EQUIPMENT SOLELY FOR THE USE OF UNLOADING REINFORCING STEEL TO THE POINT OF PLACEMENT

**SPECIFIC EXCLUSIONS:**

1. HOISTING (UNLESS OTHERWISE NOTED)
2. DRILLING AND GROUTING OF REINFORCING STEEL
3. STRAIGHTENING, BENDING OR RE-WORKING OF EXISTING REINFORCING STEEL

STANDARD CONDITIONS OF BID:

1. PROPOSAL IS BASED ON A 5 DAY 40 HOUR WORKWEEK PER EMPLOYEE. WORKWEEK IS MONDAY - FRIDAY 6:00AM - 5:00PM.
2. MATERIAL IS TO BE DETAILED, LISTED, FABRICATED, BUNDLED, AND SHIPPED PER THE RECOMMENDATIONS IN THE CRSI, AND SHALL COINCIDE WITH THE CONCRETE POUR JOINTS SUPPLIED BY CONTRACTOR.
3. TERMS: NET CASH 30 DAYS. 1 1/2% LATE FEE PER MONTH AFTER 30 DAYS.
4. PRICE IS FIRM FOR 30 DAYS FROM DATE OF PROPOSAL.
5. PRICES IF SEPARATE ARE NOT FOR SEPARATE ACCEPTANCE.
6. PRICE INCLUDES A 1-HOUR MAXIMUM FOR PRE-EMPLOYMENT SAFETY AND ORIENTATION.

DRAWINGS & SPECS:

DATED: JUNE 19, 2013  
 DESCRIPTION: SHEETS 62, 68, 69, 82 THROUGH 96  
 ADDENDUM: 1  
 SPECIFICATION: SECTION 52 STATE STANDARD SPECIFICATIONS 2010  
 ENGINEER: GORDON DANKE

STANDARD EXCLUSIONS:

1. ALL HOISTING (ADEQUATE, FULLY OPERATED HOISTING EQUIPMENT FOR PLACING OF ALL MATERIALS AND EQUIPMENT, INCLUDING PRE-TIED CAGES AND ASSEMBLIES TO BE PROVIDED BY CONTRACTOR).
2. CONTRACTOR WILL WITHHOLD NO MORE RETENTION FROM SUBCONTRACTOR THAN THE AMOUNT OF RETENTION THAT IS BEING WITHHELD FROM CONTRACTOR WITH REGARD TO SUBCONTRACTOR'S WORK, AND SHALL IMMEDIATELY REDUCE RETENTION WITHHELD FROM SUBCONTRACTOR, BY A LIKE PERCENTAGE, WHEN REDUCED TO CONTRACTOR BY THE OWNER. NO FUNDS SHALL BE RETAINED FOR FOB AND/OR TIED AND STOCKPILED MATERIALS. SUBCONTRACTOR AGREES TO INDEMNIFY, DEFEND, AND SAVE HARMLESS CONTRACTOR AND THE OWNER FROM SUBCONTRACTOR'S PROPORTIONATE SHARE OF LIABILITY, AS DETERMINED BY THE FACTS AT THE TIME OF INJURY OR DAMAGE, AGAINST THOSE CLAIMS, DEBTS, DEMANDS, JUDGMENTS, AWARDS, LOSSES, LIABILITIES, INTEREST, ATTORNEY FEES, COSTS AND EXPENSES, RELATED THERETO, PROVIDED THAT SUCH CLAIMS ARE ATTRIBUTABLE TO BODILY INJURY, SICKNESS, DISEASE OR DEATH, OR TO INJURY TO OR DESTRUCTION OF TANGIBLE PROPERTY (OTHER THAN THE WORK ITSELF) TO THE EXTENT CAUSED BY THE NEGLIGENT ACTS OR OMISSIONS OF SUBCONTRACTOR OR ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY SUBCONTRACTOR. INDEMNIFICATION AND INSURANCE COVERAGE SHALL BE LIMITED TO CONTRACTOR AND OWNER ONLY.
3. SUBCONTRACTOR AGREES TO INDEMNIFY, DEFEND, AND SAVE HARMLESS CONTRACTOR AND THE OWNER FROM SUBCONTRACTOR'S PROPORTIONATE SHARE OF LIABILITY, AS DETERMINED BY THE FACTS AT THE TIME OF INJURY OR DAMAGE, AGAINST THOSE CLAIMS, DEBTS, DEMANDS, JUDGMENTS, AWARDS, LOSSES, LIABILITIES, INTEREST, ATTORNEY FEES, COSTS AND EXPENSES, RELATED THERETO, PROVIDED THAT SUCH CLAIMS ARE ATTRIBUTABLE TO BODILY INJURY, SICKNESS, DISEASE OR DEATH, OR TO INJURY TO OR DESTRUCTION OF TANGIBLE PROPERTY (OTHER THAN THE WORK ITSELF) TO THE EXTENT CAUSED BY THE NEGLIGENT ACTS OR OMISSIONS OF SUBCONTRACTOR OR ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY SUBCONTRACTOR. INDEMNIFICATION AND INSURANCE COVERAGE SHALL BE LIMITED TO CONTRACTOR AND OWNER ONLY.
4. INDEMNIFICATION, INSURANCE COVERAGE AND ANY WAIVERS OF SUBROGATION PROVIDED BY SUBCONTRACTOR SHALL NOT EXTEND TO ARCHITECTS, ENGINEERS, OR OTHER DESIGN PROFESSIONALS.
5. LINES & GRADE, AND RIGID TEMPLATES
6. ALL WELDING (UNLESS NOTED OTHERWISE)
7. ACCESS, EGRESS, SCAFFOLDING AND STAGING
8. DRILLING AND/OR GROUTING OF REBAR
9. PAYMENT/PERFORMANCE BONDS
10. ELECTRICAL DUCT BANKS
11. UTILITIES FOR DRYSHACK
12. SANITARY FACILITIES
13. PROTECTION OF PROTRUDING REINFORCING STEEL
14. REMOVAL OF TIE WIRE CLIPPINGS FROM WORK AREA
15. WIRE MESH (UNLESS NOTED OTHERWISE)
16. BLOCKING AND PULLING OF WIRE MESH
17. ALL REBAR SAFETY CAPS
18. AS-BUILT DRAWINGS
19. ALL REBAR ATTACHED TO STRUCTURAL STEEL
20. PAVING AND JOINT DOWELS (SMOOTH ROUND)
21. ENGINEER STAMPED REBAR SHOP DRAWINGS
22. MATERIAL IS TO BE TRANSPORTED ADJACENT TO POUR BY OTHERS
23. ALL TESTING AND INSPECTIONS
24. CLEANING, REWORKING, OR CUTTING OF EXISTING REINFORCEMENT
25. MASONRY REINFORCEMENT OF ANY KIND (UNLESS OTHERWISE NOTED)
26. TRAFFIC CONTROL, OVER-LENGTH OR SPECIAL PERMITS RELATED TO TRAVEL AND ACCESS

- 27. GROUND WIRE AND ANY CATHODIC PROTECTION
- 28. MECHANICAL COUPLERS (UNLESS NOTED OTHERWISE)
- 29. CONCRETE POUR WATCHMAN
- 30. 3D OR BIM DETAILING

SUBMITTED BY:

  
\_\_\_\_\_  
JODIE YOUNT

# ACL IN

Construction Company, Inc.

207 W. STATE STREET, ONTARIO, CA 91761  
 PO Box 1929, Chino Hills, CA 91709  
 OFFICE (909) 391-4477 \* FAX (909) 391-4472  
 License #A-468840 - DIR#1000008098

## PROPOSAL

Date: 10/29/15  
 Page: 1 of 2  
 Project Name: Route 9 Replace Paving  
 Contract No.: 04-1A3404  
 Location: Santa Clara County

We submit for your consideration the following proposal based on the list of Terms, Conditions, and Exclusions hereinafter set forth. This list shall become part of any subcontract agreement for this project and shall prevail over any conflicting terms.

| <u>Item</u>  | <u>Type</u> | <u>Qty</u> | <u>Price</u>     | <u>Total</u>          |
|--|-------------|------------|------------------|-----------------------|
| 62   | 26Mod       | 217LF      | \$ 170.77/per LF | \$ 37,057.09          |
| 66   | 736Mod      | 433        | \$ 173.37/per LF | \$ 75,069.21          |
| <b>TOTAL:-----</b>   |             |            |                  | <b>\$ 112,126.30*</b> |
| Excludes: Electroliers to Include @ \$1,797.00 each, plus footage  |             |            |                  |                       |
| INCLUDES TEXTURE - EXCLUDES TEST PANEL (LINER AVAILABLE)<br>EXCLUDES REMOVAL, ROUGHENING AND DRILL & GROUT DOWEL<br>INTO AND OF EXISTING BARRIER<br>EXCLUDES PAINT, STAIN AND PREPARATION THEREFORE<br>10 DAYS TOTAL TO COMPLETE |             |            |                  |                       |
| *Total does not include Workers Compensation Insurance Waiver of Subrogation Endorsement to Include add \$291.52 to total proposal.  |             |            |                  |                       |

- ^Quote includes 3 move-in(s); additional move-ins are \$7,000.00 each, Plus Build Up
- ^Quote is valid 45 days from Bid Date.
- ^Tailgate access only.
- ^Any questions please telephone our office.

**◆◆ FORM, POUR, FINISH ONLY ◆◆**

**ACL Construction Co., Inc.****Terms, Conditions, and Exclusions**

This list of ACL's *Terms, Conditions, and Exclusions*, along with the preceding *Proposal* dated 10/29/15, shall be included as part of any contract and shall prevail over any conflicting terms.

Retention is 5% after 50% of ACL's work is in place. Prime Contractor shall release 100% Retention 35 days after ACL's work is completed.

**INSURANCE:** ACL's limit is one million. If more limits are required, all additional insurance, premiums, and fees are to be paid by the Prime Contractor. **EXCLUDES - Railroad Insurance, Waiver of Subrogation, Longshoremen's Insurance (All available at Prime Contractor's Expense)**

ACL will not accept a Type I or Type II indemnity agreement.

Excludes - Engineering, Inspections, Permits, Fees, City Licenses, or Testing of any type.

ACL will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor furnished schedule, material, access, and structure not ready. Time delays which are out of ACL's control and in control of the Prime Contractor, or his other subcontractors, will be charged at Cal-Trans rates.

No Caltrans extra work will be performed until an agreement on price and time is given to ACL in the form of written authorization from the Prime Contractor.

No back charges will be accepted without prior written authorization from ACL.

No corrective work by others; ACL will correct its own work.

Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.

ACL is not responsible for vandalism or damage to concrete barrier after barrier is placed and finished.

ACL is not responsible for damage or on-site clean up of instances done by others than ACL's own work force.

Any item or items of work may be deleted from ACL's proposal if requested by Prime Contractor and agreed upon before bid date. ACL's proposal is to be considered complete per their listed work. ACL's price is based only on items listed in our proposal.

Prime Contractor to provide at all bridges, and free standing walls, Cal-OSHA approved working scaffold and protective cover over traffic and environmentally impacted areas.

Prime Contractor to provide adequate access suitable for concrete to be end-dumped from Ready Mix Trucks; 12' wide work area, no more than 16" below flow line; minimum of 2' work area at both sides of rail form, and access to set forms with boom truck.

Prime Contractor to provide adequate access to ACL's work and not hinder work or work schedule.

Prime Contractor to provide secure area for ACL's material and equipment.

Prime Contractor to provide a written move-in notification EIGHT (8) WEEKS before requested move-in date.

Prime Contractor is to schedule a minimum 8-hour workday.

No weekend work (Saturdays & Sundays), night work, and additional lighting.

Prime Contractor to provide a source of water within job limits to ACL free of charge.

Prime Contractor to provide sanitation facilities.

Prime Contractor to provide Square Pile Caps to line and grade width of rail.

All work completed by Prime Contractor or their subcontractors to be completed according to applicable job plans and specifications.

**ACL Exclusions - (See Page 1 of Proposal For Any Items Listed Here That We May Include on a Per-Contract Basis)**

Sealant, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.

Embedded Items - (Installing of Bolts, Utility Pipe, and/or Conduits, and Block-outs, Bulkheads, etc.)

Miscellaneous Metals and Metal Embeds of any kind.

Sign Bases, Light Pedestals, and Electroliers when protruding.

Concrete, Concrete Pump, Cold weather Concrete Protection, Rebar, Rebar install, Rebar Templates, Expansion Paper Styrofoam

Water Cure and Curing Compounds.

Electrical; Graffiti removal.

Restoration Work, AC Paving or Patching

Traffic Control - NOTE: Traffic Control to be provided per special provisions by Prime Contractor.

Construction Signs, Cones, Delineators, Protective Barriers, Fencing or K-Rail.

Survey - NOTE: Adequate Staking to be provided by the Prime Contractor.

Layout, Excavation, and Backfill; De-Water and Water Control.

Dust Control, Surface Water Handling, or Erosion Control.

Clearing or Grubbing; Removal or Haul Away; Hazardous Waste Removal.

CPM Schedule or apportioned cost thereof.

### Quote for Rt 9 Saratoga Crk Bridge (04-1A3404)

10/29/2015 7:33AM Page 1

CTM Construction  
3300 Fitzgerald Rd.  
Rancho Cordova, CA 95742

Contact: Wee Chu  
Phone: 916-635-9370  
Fax: 916-635-1527

Bond: Not Included  
Sales Tax: Included  
Bid Date: 10/29/2015

~~W~~  
**OUT**

Quote To: Kevin Dang  
Valentine Corp  
111 Pelican Way  
San Rafael CA 94901

Phone: 415-453-3732  
Fax: 415-457-5820  
Email:

Quote is valid for 30 days.

| Item | Description                       | Quantity | Unit | Unit Price             | Extension         |
|------|-----------------------------------|----------|------|------------------------|-------------------|
| 62   | (F) CONCRETE BARRIER TYPE 26 MOD  | 217.000  | LF   | 235.000                | 50,995.00         |
| 66   | (F) CONCRETE BARRIER TYPE 736 MOD | 433.000  | LF   | 270.000                | 116,910.00        |
|      |                                   |          |      | <b>Total Quote: \$</b> | <b>167,905.00</b> |

Inclusions/Exclusions:  
License #611606, DIR #1000011342

**Addendums noted:**

Price is based on 2 (two) mobilizations. Additional mobilizations will be \$10,000 each.

Our pricing is based on completion of CTM's work by June 30, 2016. Please add \$5/LF for any type barrier remaining on July 1, 2016 and an additional \$5/LF at 6 month intervals thereafter.

**CTM Excludes:**

- 1) Temporary Concrete Washouts.
- 2) Traffic Control.
- 3) Preparing for architectural painting & staining treatment and/or colored concrete.
- 4) Footings.
- 5) Rebar.
- 6) Concrete.
- 7) Fall Protection, Prime Contractor shall have handrail on edge of deck.

**CTM Qualifications:**

- 1) CTM includes required form liner for barrier items only.
- 2) All work to be performed in accordance with CTM Construction, Inc.'s general terms and conditions.

Respectfully,  
CTM Construction

Wee Chu

**CTM CONSTRUCTION, INC.**  
**GENERAL TERMS & CONDITIONS FOR BARRIER RAIL WORK**  
**DATE: March 23, 2015**

**CTM INCLUDES:**

1. Forming, placing & finishing concrete railing from finished grade, bridge deck, top of retaining wall, or top of pile cap unless otherwise specified in the proposal.
2. Placing embedded items such as deck drains, post pockets, expansion joints, cover plates, pipe for metal beam guard rail. All embedded items to be furnished and removed by Contractor.
3. Water cure: CTM will place (not secure) Prime Contractor's rugs. Cure Compound: CTM will spray Prime Contractor's curing compound.
4. CTM's prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. CTM has based its pricing and this proposal on all of the items listed above being awarded to CTM. Items may be added or deleted only with the approval of CTM. CTM shall have the right to modify and increase its unit prices if not all of the items listed above are awarded to CTM.
5. All quoted work shall be constructed in accordance with the Standard Specifications for Public Works Construction, Caltrans Standard Plans and Specifications dated 2010, Contract/Design documents provided to CTM at the time of this proposal.

**PRIME CONTRACTOR MUST PROVIDE AT NO COST TO CTM:**

1. Line & grade furnished, installed & maintained; square pile caps to line and grade width of rail;
2. Ready mix concrete F.O.B. jobsite for tailgate placement in accordance with CTM's schedule;
3. Concrete pump, if required;
4. Rebar and electrical furnished, installed & adjusted to line and grade.
5. Sandblasting bridge deck, retaining wall, top of footing or HE section, piles or pile cap to receive barrier rail;
6. Excavation or backfill to industry standard: Minimum clear distance of 18" required from face of formed footing. All excavation to be +0.0 to -0.1 feet from bottom of "HE" Section;
7. Footings, piles, pile caps, retaining walls or wing walls unless otherwise specified on our proposal;
8. Curing compound & maintenance of the cure;
9. Working access, minimum of 12 feet width, the full length of the rail for our boom truck & the ready mix concrete trucks;
10. Adequate lights furnished, installed & maintained at all work locations when night work is required;
11. CAL-OSHA safety rail or equivalent to include, protective cover over environmentally sensitive areas, waterways or traffic, 20" clear from edge of deck for all types of concrete barrier rails.
12. On-site construction water.
13. All weather access to all work areas.

**CTM EXCLUDES:**

1. Installing sign bolts, forming & pouring sign or light pedestals or pilasters & furnishing & installing utility pipes or conduits & any decorative coatings, paint or sealers;
2. Sandblasting barrier rail, including architectural treatment, unless specifically included;
3. Weekend or night work, unless specifically included;
4. Vandalism repairs, including graffiti removal, after the barrier rail is placed & finished;
5. All inspection and quality control costs;
6. Furnishing embeds such as, but not limited to, deck drains, post pockets, expansion joints, Styrofoam, expansion paper, miscellaneous metal, anchor bolts, and pipe for metal beam guard rail;
7. Traffic control, notifications and traffic control signage.
8. Spoil disposal (CTM will sweep into piles to be disposed by others);
9. Test panels, unless specifically included;
10. Performance and Payment Bonds and Bond premiums. Our bond rate is 1%.
11. Permits and fees.
12. Builders Risk Insurance.
13. Utility relocation, protection of utilities and service interrupt fees. Prime Contractor to be responsible for providing a minimum of 20 feet clearance for CTM's boom equipment from any energized overhead utility.
14. Installation, maintenance and removal, or any responsibility for, Storm Water Pollution Prevention measures. All storm water run-off to be directed away from CTM work area. Any damage caused by CTM will be repaired by CTM.
15. Security measures, watchmen, grading, dewatering and/or dust control.
16. Sanitary facilities in accordance with OSHA regulations.
17. Engineering, testing, surveying, staking and as-built drawings. Prime Contractor to supply survey for line and grade.
18. Temporary K-Rail, crash cushions, temporary delineation and removal of existing metal beam guard rail.
19. Excavation, Backfill and Shoring.
20. Installation, maintenance and removal of pedestrian access.
21. Street sweeping.
22. Partnering and DRB costs.
23. Temporary concrete washouts.
24. All other work/items not specifically included.

**DELAYS: CTM IS NOT RESPONSIBLE FOR DELAYS DUE TO THE FOLLOWING:**

1. Lack thereof, or incorrect Prime Contractor or other subcontractor-furnished materials;
2. Late ready mix concrete delivery in excess of ½ hour;
3. Lack thereof, or inadequate access;
4. Structure not ready.
5. Time lost due to the above or other delays out of the control of CTM including, without limitation, changed work, acts of God, inclement weather, acts of any government agency or third party, acts of terror, unsuitable ground conditions, differing site conditions or delays caused by or & in the control of the Contractor or its other Subcontractors or the Owner will be charged at Caltrans rates and markups and CTM will receive an extension of time to complete its work as is necessary as a result of such causes.

**PAYMENT SCHEDULE:**

Monthly progress payments will be due thirty (30) days from the date of CTM's invoice or seven (7) days after receipt from the Owner, whichever is earlier. Prime Contractor shall pay prompt payment penalties at 2% per month per state statute and interest on all amounts due and unpaid. If Prime Contractor fails to make payment when due, CTM shall have the right to stop work on forty-eight (48) hours' notice without any liability for project delay. Retention rate is not to exceed that withheld by the Owner. All retention will be released thirty-five (35) days after completion of CTM's work. CTM will be allowed to furnish securities in an escrow account in lieu of retention being withheld.

**FORCE ACCOUNT WORK:**

CTM is to receive all mark up with the exception of the percentage allowed to the Prime Contractor in the Prime Contract.

**WORK SCHEDULE:**

1. CTM requires 60 day preliminary written notice of move-in date, with final written notice given three weeks in advance.
2. This proposal is based on a standard 8-hour shift, 5 days per week, with CTM's work to be performed in continuous operations, or as the job staging allows, in accordance with a mutually agreeable schedule, without delay by others. Prime Contractor shall furnish to CTM electronic copies of CPM baseline schedule and monthly updates.
3. If the baseline or any subsequent schedule dictates work being performed after the completion date set forth above, CTM shall have the right to receive increased payments from Prime Contractor and/or Owner to account for labor, equipment, and/or material price escalation and Prime Contractor shall also grant time extension(s) to CTM.

**INDEMNIFICATION:**

CTM and Prime Contractor (the "Indemnitor") will indemnify and defend the other (the "Indemnitee") for the Indemnitor's proportionate share of responsibility for the cause of any claims for injury or damages except to the extent arising out of the Indemnitee's negligence, whether in whole or in part. Additionally, CTM will not provide a waiver of subrogation unless it is required by the Prime Contract.

**CHANGES:**

CTM reserves the right to review and approve all Contract Change Orders relating to CTM work items prior to submittal and acceptance. Additional or changed work will be performed upon the completion of an executed Change Order, but Prime Contractor shall pay CTM for extra or changed work if CTM is given written or oral direction by Prime Contractor or Owner to proceed with such work.

**Quote****Bentancourt Bros. Construction Inc.**

5933 North front Rd., Livermore, CA, 94551

925.454.1521, 925.454.1523 fax

Bid Date 10-29-15 Bid Time 2:00

Contract #04-1A3404

CSLB #854851

| Item # | Description                   | Unit | Unit Qty | Unit Price        | Total                |
|--------|-------------------------------|------|----------|-------------------|----------------------|
| 8      | TEMPORARY SIGNAL SYSTEM       | LS   | 1        | \$ 175,000.00     | \$ 175,000.00        |
| 71     | LIGHTING                      | LS   | 1        | \$ 47,000.00      | \$ 47,000.00         |
| 72     | LIGHTING (STAGE CONSTRUCTION) | LS   | 1        | \$ 27,000.00      | \$ 27,000.00         |
|        |                               |      |          | <b>Item Total</b> | <b>\$ 249,000.00</b> |

- 1) As per plans and specifications, exceptions noted below.
- 2) Bonds will not be supplied.
- 3) Insurance: No "waiver of subrogation" supplied on workmen compensation or liability.  
Limits of liability \$2,000,000.00, general aggregate. Limits of workmen compensation \$1,000,000.00.
- 4) Addendum received: 1
- 5) Exclusions:
  - A) All removal and or disposal, excavation and or backfill of hazardous or contaminated materials
  - B) Staking, each foundation location requires one offset stake with finish grade marked.
  - C) Traffic control
  - D) Chain link fence or any other protection needed around controller or generators
  - E) Any k-rail, crash cushions, or other protection needed or required around wood poles or other electrical equipment
- 6) Retention due 30 days after completion of electrical work.
- 7) Bentancourt's work to be coordinated to use contractors traffic control.
- 8) Flagging by contractor: will need 8 10-Hour days to install temporary system, and 2 10 hour days to remove.
- 9) All minor maintenance of the temporary system by contractor, I.E. lamps & lenses replacement.  
All materials by Bentancourt Construction.
- 10) Stand by generator tested once a week by contractor, (5-10 min.)
- 11) One move in to install temporary system, one move in to remove temporary system.  
Extra work for all relocation of temporary equipment.

**CALIFORNIA SMALL BUSINESS CERTIFIED REF#0041681**  
**DIR REGISTRATION #1000006504**



**Mike Brown Electric Co.**

561-A Mercantile Dr.  
 Cotati, CA 94931-3040  
 (707) 792-8100 · FAX: (707) 792-8110  
 Cont. Lic. #306767  
 D.I.R #1000000469 – exp. 6/30/2016

*IN*  
*part 2*

PROJECT: 04-Scl-9-3.6,11.4  
 LOCATION: Saratoga, Los Gatos  
 BID DATE: 10/29/2015  
 CONTRACT: 04-1A3404

Date: October 29, 2015  
 To: General Contractors  
 From: Dave Dennis

**THE FOLLOWING IS OUR BID FOR THE ABOVE-REFERENCED PROJECT**

| Bid Item | Description                                 | Quantity  | Unit Price | Total                           |
|----------|---|-----------|------------|---------------------------------|
| (8)      | Temporary Signal System                     | <i>NO</i> | Lump Sum   | Lump Sum 250,278. <sup>81</sup> |
| (70)     | Maintain Traffic Management System Elements | <i>IN</i> | Lump Sum   | Lump Sum 500. <sup>81</sup>     |
| (71)     | Lighting                                    | <i>IN</i> | Lump Sum   | Lump Sum 37,000. <sup>81</sup>  |
| (72)     | Lighting (Stage)                            | <i>IN</i> | Lump Sum   | Lump Sum 32,000. <sup>81</sup>  |
|          |   |           |            | <u>329,778.<sup>81</sup></u>    |

Total Base Bid:

- Note:
1. Bid Based on Monthly Progress Payments with Final Payment (including retention) due 30 days after acceptance of our work by the owner.
  2. Bid includes Traffic Control for our Work

Addenda's Noted: 1

- Excludes:
- 1) Layout/Staking
  - 2) Permits/Fees including Caltrans
  - 3) Bond
  - 4) Traffic Control Plans
  - 5) Off Haul of Spoils
  - 6) Fence around Generators
  - 7) Fueling of Propane Tank – After Original Setup

