

# Low Bidder

05-19-15A11:49 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: **04-1G5404**

BID AMOUNT: **284,232**

BID OPENING DATE: **5/14/2015**

BIDDER'S NAME: **Norcal General Construction Corporation**

DBE GOAL FROM CONTRACT %: **20**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
<b>39231</b>	<b>2</b>	<b>\$11,463</b>

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<b>56%</b> 1	lead compliance	C8851	Appian UDBE SSWPPP 5780 OLinda Road, El Sobrante, CA 95803	1500.00
6	prepare water pollution control program	C8794	(510) 854-9402, DBE#38334	625.00
10	remove thermoplastic traffic stripe	C8405	Super Seal & Stripe Inc	168.00
11	remove thermo plastic pavement marking	C8405	310 A Street	500.00
24	4" thermoplastic traffic stripe	C8405	PO Box 755	390.00
25	thermoplastic pavement marking	C8405	Fillmore, CA	4620.00
26	pavement marking (retro reflective)	C8405	(805) 524-7345	60.00
3	traffic control (partial)		DBE #2003	2400.00
<b>44%</b> 1	Lead compliance (partial)			1200.00
2,3,4,5,7,8,9,12,13,14,15,16,17,18,19,20,21,22,23,27,28	<i>see Attachment A</i>	C8602 C3910	Norcal General Construction Corp 1950 Majestic Court, San Jose, CA 95132 (408) 885-0335, DBE#39231	272,769.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 284232
	100 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

*KPhan*

Signature of Bidder: \_\_\_\_\_  
 Date: **5/15/2015** (Area Code) Tel. No. **408-886-0335**

**KENNY PHAN**  
 Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.







Back To Query Form

**Search Returned 1 Records**

Fri May 15 11:05:33 PDT 2015

**Query Criteria**

Firm/DBA Name: appian

Firm Type: DBE

<b>Firm ID</b>	38334
<b>Firm/DBA Name</b>	APPIAN UDBE SWPPPS
<b>Address Line1</b>	5780 OLINDA ROAD
<b>Address Line2</b>	
<b>City</b>	EL SOBRANTE
<b>State</b>	CA
<b>Zip Code1</b>	94803
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	tomkoprek@yahoo.com
<b>Contact Name</b>	NICOLE KOPREK
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	375-1927
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	222-0972
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 21; 38; 41; 48;
<b>Districts</b>	04;
<b>DBE NAICS</b>	541620;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

Back To Query Form

<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	tomkoprek@yahoo.com
<b>Contact Name</b>	NICOLE KOPREK
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	375-1927
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	222-0972
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 21; 38; 41; 48;
<b>Districts</b>	04;
<b>DBE NAICS</b>	541620;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
<b>Licenses</b>	

Back To Query Form

**Search Returned 1 Records**

Fri May 15 11:06:34 PDT 2015

**Query Criteria**

Firm/DBA Name: norcal general construction

Firm Type: DBE

<b>Firm ID</b>	39231
<b>Firm/DBA Name</b>	NORCAL GENERAL CONSTRUCTION CORP
<b>Address Line1</b>	1950 MAJESTIC COURT
<b>Address Line2</b>	
<b>City</b>	SAN JOSE
<b>State</b>	CA
<b>Zip Code1</b>	95132
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1950 MAJESTIC COURT
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SAN JOSE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95132
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	norcalgeneralconstruction@yahoo.com
<b>Contact Name</b>	KENNY PHAN
<b>Area Code</b>	( 408 )
<b>Phone Number</b>	886-0335
<b>Fax Area Code</b>	( 408 )
<b>Fax Phone Number</b>	969-1650
<b>Agency Name</b>	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
<b>Counties</b>	01; 07; 10; 16; 24; 27; 28; 34; 38; 40; 41; 42; 43; 44; 48; 49;
<b>Districts</b>	03; 04; 05; 06; 10;
<b>DBE NAICS</b>	236115; 237310; 238120; 238210; 541330; 561730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;
<b>Licenses</b>	A General Engineering Contractor; C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

Back To Query Form

<b>Firm ID</b>	39231
<b>Mailing Zip Code1</b>	95132
<b>Certification Type</b>	DBE
<b>EMail</b>	norcalgeneralconstruction@yahoo.com
<b>Contact Name</b>	KENNY PHAN
<b>Area Code</b>	( 408 )
<b>Phone Number</b>	886-0335
<b>Fax Area Code</b>	( 408 )
<b>Fax Phone Number</b>	969-1650
<b>Agency Name</b>	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
<b>Counties</b>	01; 07; 10; 16; 24; 27; 28; 34; 38; 40; 41; 42; 43; 44; 48; 49;
<b>Districts</b>	03; 04; 05; 06; 10;
<b>DBE NAICS</b>	236115; 237310; 238120; 238210; 541330; 561730;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;
<b>Licenses</b>	A General Engineering Contractor; C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

Back To Query Form

**Search Returned 1 Records**

Fri May 15 11:05:59 PDT 2015

**Query Criteria**


Firm/DBA Name: super seal

Firm Type: DBE

<b>Firm ID</b>	2003
<b>Firm/DBA Name</b>	SUPER SEAL & STRIPE, INC
<b>Address Line1</b>	310 A STREET
<b>Address Line2</b>	
<b>City</b>	FILLMORE
<b>State</b>	CA
<b>Zip Code1</b>	93015
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 755
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FILLMORE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93016
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	brenda@supersealandstripe.com
<b>Contact Name</b>	BRENDA HAMPTON-ORTIZ
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	524-7345
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	524-7428
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990;
<b>ACDBE NAICS</b>	237310
<b>City</b>	FILLMORE
<b>Work Codes</b>	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; C32 Parking and Highway Improvement Contractor;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

Back To Query Form

<b>Firm ID</b>	2003
<b>Firm/DBA Name</b>	SUPER SEAL & STRIPE, INC
<b>Address Line1</b>	310 A STREET
<b>Address Line2</b>	
<b>City</b>	FILLMORE
<b>State</b>	CA
<b>Zip Code1</b>	93015
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 755
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FILLMORE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93016
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	brenda@supersealandstripe.com
<b>Contact Name</b>	BRENDA HAMPTON-ORTIZ
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	524-7345
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	524-7428
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990;
<b>ACDBE NAICS</b>	237310
<b>City</b>	FILLMORE
<b>Work Codes</b>	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; C32 Parking and Highway Improvement Contractor;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE



**APPIAN UDBE SWPPP**

Storm Water Pollution Prevention Plans  
 Water Pollution Control Programs  
 Lead Compliance Plans

**Certified DBE, WBE, MBE & SBE:**

BART - No. 38334  
 DIR # 1000005242

**Business License Number 024765**

5780 Olinda Road  
 El Sobrante, CA 94803

**Phone: (510) 854-9402**  
**Fax: (510) 256-0103**

**Friday, May 8, 2015**

**ATTN: Bryan, Norcal Corp.**

RE: Contract : **Caltrans – 04-1G5404**

**Construct signalized intersection.**

Bid Date: **May 14, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,500.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$625.00

\* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek  
 Estimator  
 (510) 854-9402

Item #	Item Code	Item Description	Bid Price
1	070030	Lead Compliance Plan*	\$1,500.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$625.00

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/15

**ESTIMATE**

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 04-1G5404 - CONSTRUCTION ON ROUTE 82

ADDRESS: AT MILLWOOD DRIVE

CITY : MILLBRAE, CA

PLANS: YES

SPECS: YES

ESTIMATOR : TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
5/14/15					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<b>REMOVE BY GRINDING AND APPLY THERMOPLASTIC MATERIAL</b>				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$1,200.00	\$1,200.00
3	TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$2,400.00	\$2,400.00
10	REMOVE THERMOPLASTIC TRAFFIC STRIPE	84	LF	\$2.00	\$168.00
11	REMOVE THERMOPLASTIC PAVEMENT MARKING	200	SF	\$2.50	\$500.00
24	4" THERMOPLASTIC TRAFFIC STRIPE	260	LF	\$1.50	\$390.00
25	THERMOPLASTIC PAVEMENT MARKING	770	SF	\$6.00	\$4,620.00
26	PAVEMENT MARKER (RETROREFLECTIVE)	12	EA	\$5.00	\$60.00
	<b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b>				
	REMOVAL OF TEMP TAGS				
	TEMPORARY STRIPING				
	CONSTRUCTION AREA SIGNAGE				
	DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS				
	POSTING OF TEMPORARY NO PARKING SIGNS				
	SIGNAGE				
	MESSAGE BOARDS				
	HAZARDOUS MATERIAL REMOVAL AND DISPOSAL				
	TRAFFIC CONTROL PLAN				
	WET SANDBLASTING				
	SURFACE PREP PRIOR TO STRIPING				
	CURB PAINTING / MARKINGS				
	RETROREFLECTIVE TESTING				
	BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ \$5,500/EA				
	CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL.				
	DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR				
	<b>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</b>				
	INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TIM TANNER FOR SCHEDULING - (805) 432-3620				
			PAGE 1 OF 3	TOTAL	\$9,338.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport \* Highway \* Street \* Parking Lot \* Striping \* Pavement Markings \* Markers \* Thermoplastic \* Signs \* Sealcoat \* Crackfill



CA LIC. # 396627, CLASS C-32 - MBE/SBE/ UDBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

PH: (805) 524-7345 / FAX: (805) 524-7428

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:


1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer; that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS.

1. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.

2. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.

3. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.



**APPIAN UDBE SWPPP**

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

**Certified DBE, WBE, MBE & SBE:**

BART - No. 38334  
DIR # 1000005242

Business License Number 024765

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402  
Fax: (510) 256-0103

Wednesday, May 13, 2015

**ATTN: Estimator**

RE: Contract : **Caltrans - 08A2539** *04-1G5404*  
**Install 7 Solar Powered Monitoring Stations**

Bid Date: **May 14, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
6	130200	Prepare Water Pollution Control Program (WPCP)	\$625.00
7	070030	Lead Compliance Plan	\$1,500.00

Good luck,

*Thomas Koprek*

Thomas Koprek  
Estimator  
(510) 854-9402

Item #	Item Code	Item Description	Bid Price
6	130200	Prepare Water Pollution Control Program (WPCP)	\$625.00
7	070030	Lead Compliance Plan	\$1,500.00

# Low Bidder

# 04



**Caltrans**

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

05-19-15A11:49 RCVD

## FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN MILLBRAE AT  
MILLWOOD DRIVE  
In District 04 On Route 82  
Under

---

*Notice to Bidders and Special Provisions* dated April 20, 2015

*Standard Specifications* dated 2010

Project plans approved November 10, 2014

*Standard Plans* dated 2010

---

To be submitted conjointly with  
Electronic *Bid* book dated April 20, 2015

Identified by

Contract No. 04-1G5404

04-SM-82-17.1

Project ID 0400020033

Federal-Aid Project  
ACHSNHP-P082(024)E

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN MILLBRAE AT  
MILLWOOD DRIVE  
In District 04 On Route 82

---

*Notice to Bidders and Special Provisions* dated April 20, 2015

*Standard Specifications* dated 2010

Project plans approved November 10, 2014

*Standard Plans* dated 2010

---

Bids open Thursday, May 14, 2015

Dated April 20, 2015  
AADD