

11-17-17 P11:55 IN

CONTRACT NO: 04-1G8404

BID AMOUNT:
 \$ 2,065,374.00

BID OPENING DATE: November 15, 2017

Second Bidder


BIDDER'S NAME: Northern Pacific Corporation

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	11	\$1,086,300.00

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
8	Prep. WPCP and weekly inspections	C8852	Tully Consulting Group 1650 N. Lincoln St., #A Dixon, CA 95620 707-693-1926 DBE cert. 38300	4,440.00 ✓
2 65 thru 69	CAS Roadside signs	C1200 C5620	Schotka Construction 5555 Napa- Vallejo Hwy. American Canyon, CA 94503 707-265-6977 DBE cert. 33099	15,875.00 ✓
40 (portion) 41 (portion)	Cold plane AC pavement Grind (E) concrete pvmnt	C1531 C4201	ABSL Construction 29393 Pacific Street Hayward, CA 94544 510-727-0900 DBE cert. 005270	8,850.00 ✓
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to. The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.). ¹ Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces. ² If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. ³ Use Work Category Codes from the California Unified Certification Program database.				\$ See next page
Total Claimed Participation				%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder: Dan Palmer, V.P. Estimating

11/17/2017 707.939.0595
 Date (Area Code) Tel. No

Cindy Orme
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-QE-0102 13 (NEW 05/2015)

Contract no.

Caltrans 04-1G8404

Name of DBE business

Tully Inc. DBA Tully Consulting Group

Name of DBE representative

Robin Tully

DBE certification number

38300

Name of bidder

Northern Pacific Corporation

Name of prime contractor if different from the bidder

Same as above

Name of representative of bidder or prime contractor

Bradley E. Koeberer

Date

November 15, 2017

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
8	Prepare WPCP	690
	Provide weekly stormwater inspection \$375/week x 10	3,750.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

~~XXX~~ \$4,440.00

KA 11/15

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson

Signature of DBE's authorized representative

Katelyn Anderson

Printed name of DBE's authorized representative

Office Manager

Title of DBE's authorized representative

~~XXXXXXXXXX~~

Date: 11-15-2017

KA 11/15

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Noted



Civil Engineering and Stormwater Solutions

November 14, 2017

RE: Proposal for WPCP Services for Caltrans 04-1G8404, bidding 11/15/17

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

- I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
- II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
- III. Provide quarterly non-stormwater monitoring inspection.
- IV. Check NOAA weather forecast daily.
- V. Provide stormwater inspection reports once a week.
- VI. Prepare WPCP Amendments as needed.
- VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
- VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

- I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
- II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
- III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
- IV. Inspections will be done or overseen by a QSP.

Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 8) \$ 690

TULLY CONSULTING GROUP

1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620

PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

- B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager \$ 375 per week *NIO EA*
 $\$375/\text{week} \times 18 \text{ weeks} = \$6,750$ *= \$3,780*

- C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA
 $\$375 \text{ per visit} \times 4 \text{ visits} = \$1,500$

For quantity purposes, we estimate no more than 4 events

This is based on the project lasting 18 weeks.

Additional QSP services will be billed at rate of \$125 per hour.

Additional QSD services will be billed at rate of \$135 per hour.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2015 Standard Specifications, Section 13-2.01A page 173.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018

Annual Revenue Under \$1 Million, In Business Since 2005

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2018;

Full legal name is Tully Inc., DBA Tully Consulting Group

TOTAL DBE: \$4440

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

Search Returned 1 Records

Wed Nov 15 15:11:04 PST 2017

Query Criteria

Firm/DBA Name: Tully

Firm Type: DBE

Firm ID	38300
Firm/DBA Name	TULLY INC.
Address Line1	580 WIEGAND WAY
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	1650 N LINCOLN ST, SUITE A
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
EMail	robin@tullygroup.com
Contact Name	ROBIN TULLY
Area Code	(707)
Phone Number	693-1926
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(707)
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340;
ACDBE NAICS	
Work Codes	C8765 DRAFTING; C8852 SWPPP Planning; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102 13 (NEW 05/2015)

Contract no.: 04-1G8404

Name of DBE business:
Schotka Construction Inc.

Name of DBE representative:
Diane Schotka

DBE certification number:
33099

Name of bidder:
Northern Pacific Corporation

Name of prime contractor if different from the bidder:
Same as bidder

Name of representative of bidder or prime contractor:
Bradley E. Koeberer, President

Date:
November 16, 2017

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
2	Construction Area Signs	5,875.00
65 thru 69	Furnish, remove and install roadside signs	10,000.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$15,875.00
--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Diane A. Schotka
Signature of DBE's authorized representative.

Diane Schotka
Printed name of DBE's authorized representative.

President
Title of DBE's authorized representative

11/16/2017
Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 04-1G8404

Schotka Construction, Inc.

LISTED

Project: Reconstruct Curb Ramps & S/W, Sonoma County 04-1G8404
 Bid date: November 15, 2017

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
2	Construction Area Signs	1 LS	\$5,875.00	\$5,875.00
65	Remove Roadside Sign	11 EA	\$100.00	\$1,100.00
66	Remove Roadside Sign SSBM	5 EA	\$100.00	\$ 500.00
67	Furnish SS Sign .063 unfr	180 SQFT	\$20.00	\$3,600.00
68	Roadside Sign one post	12 EA	\$325.00	\$3,900.00
69	Install Sign SSBM	6 EA	\$ 150.00	\$ 900.00

C1200

C5620

15,875.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Max insurance limits GL and Auto \$1mil + \$1 mil excess.
3. Require 2 weeks notice prior to mobilization.
4. Items 65 - 69 must be taken together.
5. Item 2 includes
covering signs upon installation only
signs indicated on CS Plan
No CMS boards, No daily traffic control
6. Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing,
survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement or reset or permanent signs
7. Retention to be held at same rate of prime contractor.
8. Two addenda acknowledged.
9. This proposal is good for thirty (60) days and is to be included in any subcontract.
10. Our license number is 723309 exp.8/31/2018, DIR #1000002520.
11. We are a union contractor.

We are a certified DBE & UDBE (#33099) & SBE (DGS # 31334)

Contact person: Diane Schotka email: dschotka@aol.com Cell: 707-396-2736

12 TRIMMED WOOD WASTE 600 LB. @ \$

Search Returned 1 Records

Wed Nov 15 15:40:18 PST 2017

Query Criteria

Firm/DBA Name: schotka

Firm Type: DBE

Firm ID	33099
Firm/DBA Name	SCHOTKA CONSTRUCTION INC
Address Line1	5555 NAPA VALLEJO HWY
Address Line2	
City	AMERICAN CANYON
State	CA
Zip Code1	94503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dschotka@aol.com
Contact Name	DIANE SCHOTKA
Area Code	(707)
Phone Number	265-6977
Extension	
Alt Area Code	(707)
Alt Phone Number	396-2736
Extension	
Fax Area Code	(707)
Fax Phone Number	265-6856
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;
Districts	01; 03; 04; 09;
DBE NAICS	237990; 238110; 238120; 238910; 238990;

ACDBE NAICS**Work Codes**

C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1200 CONSTRUCTION AREA SIGNS; C1930 STRUCTURE BACKFILL; C5601 SIGN STRUCTURE; A General Engineering Contractor; HAZ Hazardous Waste;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

F
CAUCASIAN
DBE

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102 13 (NEW 05/2015)

Contract no. 04-1G8404

Name of DBE business ABSL Construction

Name of DBE representative Daryl Vorne

DBE certification number: 005270

Name of bidder Northern Pacific Corporation

Name of prime contractor if different from the bidder
Same as bidder

Name of representative of bidder or prime contractor:
Bradley E. Koeberer, President

Date: November 16, 2017


Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
40	Cold Plane Asphalt Concrete Pavement	\$6,600.00
41	Grind (E) Concrete Pavement	\$2,250.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$8,850.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


Signature of DBE's authorized representative

Daryl Vorne, Mr.

Printed name of DBE's authorized representative

Manager
Title of DBE's authorized representative

11/16/2017

Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

Contract No. 04-1G8404

ABSL Construction**DIR Registration No. 1000002818**29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License **A 621781**
SMBE & DBE Certification CT-005270**Bid Quotation
AC Grinding**

Project Name: **Reconstruct Curb Ramps and Sidewalks**
Project Number: **04-1G8404**
Bid Date: **11/15/2017**
Location: **Sebastopol, Sonoma County, CA**

BID**Daily Minimum Charge \$3200.00***X 2 days = \$6,400*

This price is for a 48" inch cold planer machine, **Wirtgen W 1200 F**. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

Daily Minimum Charge \$4300.00

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$4800.00

This price is for a high horsepower 80" inch cold planer machine, **Wirtgen W 210**. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Mobilization**Included**

Item 40 = Cold plane AC pavement \$6,600

Item 41 = Grind Existing conc pavement \$2,250

\$8,850

Search Returned 1 Records

Thu Nov 16 08:52:43 PST 2017

Query Criteria

Firm/DBA Name: A B S L

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(510)
Fax Phone Number	727-0900
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; A General Engineering Contractor; B General Building Contractor;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-1G8404

BID AMOUNT: \$ 2,065,374.00

BID OPENING DATE: November 15, 2017

BIDDER'S NAME: Northern Pacific Corporation

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	11	\$1,086,300.00


BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
3	Traffic Control	C1201	CMC Traffic Control	\$94,650.00 ✓
6	Portable CMS	C1200	3450 3rd St., Ste. 3G	
			San Francisco, CA 94124 415-206-1700 DBE cert. 33473	
39 (portion)	Remove AC pavement	C4201	Bay Line Cutting & Coring	\$10,370.00 ✓
44 (portion)	18" Alt. pipe culvert	C6200	501 Cesar Chavez St.	
58 (portion)	Remove concrete S/W & D/W	C4201	Suite 101B San Francisco, CA 94124 415-508-1800 DBE cert. 21117	
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.				\$ See next page
The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).				%

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder: Dan Palmer, V.P. Estimating

11/17/2017 707.939.0595

Date (Area Code) Tel. No

Cindy Orme

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814

Page 2 of 3

Contract No. 04-1G8404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102 13 (NEW 05/2015)

Contract no.: 04-1G8404

Name of DBE business: CMC Traffic Control Specialists dba CMC Construction

Name of DBE representative: Crystal Miks

DBE certification number 33473

Name of bidder: Northern Pacific Corporation

Name of prime contractor if different from the bidder:
Same as bidder

Name of representative of bidder or prime contractor:
Bradley E. Koeberer, President

Date: November 16, 2017

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
3	Traffic Control System	\$77,850.00
6	Portable Changeable Message Sign	\$16,800.00

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished

Total	\$94,650.00
--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Tamara Oribello

Signature of DBE's authorized representative:

Tamara Oribello

Printed name of DBE's authorized representative:

Estimating

Title of DBE's authorized representative

11/16/2017

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 415-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89 Sacramento, CA 95814

Contract No. 04-1G8404

CMC Traffic Control Specialists dba CMC Construction


3450 3rd St, Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711
www.cmctrffic.com

Contractor License No. 792059 (A, C-31)
SF Business Tax Reg. No. 356339
SF Vendor No. 68165
FEIN No. 01-0620791
DIR Registration No. 1000006503

WBE/UDBE/SBE/LBE Certified
SFCMD Cert No. 021713710
CUCP Firm ID No. 33473
CA DGS ID No. 61410

Fax**To:** Estimators**From:** tamara@cmctrffic.com**Phone:****Pages:** 3**Fax:****Date:** 11/14/2017 2:04 PM**Re:** 04-1G8404 Construction on Hwy -

Sebastopol

CC:☐ Urgent☒ For Review☐ Please Comment☐ Please Reply☐ Please Recycle**CMC****Traffic Control Specialists**3450 3rd St. Suite 3G, San Francisco, CA. 94124

Contractor Lic. 792059

SBE/LBE/WBE/UDBE/Micro Business Certified

(415) 206-1700 – Fax (415) 206-1711**www.cmctrffic.com info@cmctrffic.com****ALL YOUR TRAFFIC CONTROL NEEDS****RENTAL-SALES-ENGINEERING-CONTRACTING**

TRAFFIC PLANS
TRAFFIC COUNTS
PERMITS
SIGN SHOP
STRIPING
LANE CLOSURES
HIGHWAY CLOSURES

PILOT CARS
K-RAIL/CRASH
CUSHIONS
TC SUPERVISORS
FLAGGERS
WATER WALL
BARRIERS

TRAFFIC CONES
SUPPLIES/SALES
TEMPORARY
SIGNALS
LIGHT TOWERS
CHANGEABLE
MESSAGE BOARDS

T/C - 90 days @ \$865 = \$77,850

Pollution Cans - 3 @ 4 @ \$1,400/mo = 16,800

\$94,650

Search Returned 1 Records

Thu Nov 16 08:53:12 PST 2017

Query Criteria

Firm/DBA Name: CMC Traffic

Firm Type: DBE

Firm ID	33473
Firm/DBA Name	CMC TRAFFIC CONTROL SPECIALIST
Address Line1	3450 THIRD STREET, UNIT 3 G
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	crystal@cmctrffic.com
Contact Name	CRYSTAL MIKS
Area Code	(415)
Phone Number	206-1700
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(415)
Fax Phone Number	206-1711
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-DBE-0102.13 (REV 05/2015)

Contract no. 04-1G8404

Name of DBE business: Bay Line Cutting & Coring Inc.

Name of DBE representative: Tony Arrequin

DBE certification number: 21117

Name of bidder: Northern Pacific Corporation

Name of prime contractor if different from the bidder: Same as bidder

Name of representative of bidder or prime contractor: Bradley E. Koeberer, President

Date: November 16, 2017

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
39	Sawcutting (portion of item 39)	\$5,625.00
44	Sawcutting (portion of item 44)	\$1,875.00
58	Sawcutting (portion of item 58)	\$2,870.00

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$10,370.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

~~Tony Arrequin~~ DANIEL ARREGUIN

Printed name of DBE's authorized representative

CONTRACT ADMINISTRATOR

Title of DBE's authorized representative

11/16/2017

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

Contract No. 04-1G8404

- ❖ Wall Saw
- ❖ Core Drill
- ❖ Slab Saw
- ❖ Chain Saw
- ❖ Round Loops
- ❖ Gas / Electric



LISTED

CSDA
MEMBER

(DIR# 1000003185)

100,000,318.5

Date: 11/15/2017

License # 809660

PROPOSAL

Company: Northern Pacific Corporation
 Project: CADOT 04-1G8404 Reconstruct Curb Ramps and Sidewalks.
 Sebastopol, Sonoma Co

Union Shop

Slab Saw Asphalt

Quantity	Description	Unit
-/+ Lf	Proposal to provide you the service for Flat Sawing Core Drilling single line or scatter work. As Requested on this Project. Working hours from 7:00 am to 3:30 pm on this project.	
Note: # 1	General Contractor to provide the following. *Sufficient safety apparatus for protection for our work personal. *Access to work area free of safety hazards. *Access for bay line truck with in 150' of work area. *Lay out prior to Bay line arrival. * Water Meter.	
Note: # 2 CERTIFIED	*Bay Line is Certified General Services # 22512 *ISN # 400-23640 * LBE City of San Francisco # CMD21914855	
Item: # 1	Slab saw Single line such as lateral, Street crossing, Point Repair, Curb & Gutter, Sidewalk, Driveways, and Curb Ramps. (from 1" to 4" thick asphalt or concrete)	\$ 165.00 Per/Hour
Item: # 2	Slab saw Single line such as lateral, Street Crossing, Point Repairs Curb & Gutter, Sidewalk, Driveways, and Curb Ramps. (from 1" to 6" thick asphalt or concrete)	\$ 170.00 Per/Hour
Item: # 3	Slab saw Single line such as laterals, Street Crossing, Point Repairs, Curb & Gutter, Sidewalk, Driveways, and Curb Ramps. (from 1" to 9" thick asphalt or concrete)	\$ 180.00 Per/Hour
Item: # 4	Slab saw Single line such as Lateral, Street Crossing, Point Repair Curb & Gutter, Sidewalk, Driveways, and Curb Ramps. (from 1" to 12" thick asphalt or concrete)	\$190.00 Per/Hour
Item: # 5	Slab saw Single line such as Laterals, Street Crossing, Point Repair, Curb & Gutter, Sidewalk, Driveways, and Curb Ramps. (from 1" to 15" thick asphalt or concrete)	\$200.00 Per/Hour
Item: # 6	Core Drill from 1" to 14" in diameter by 18" in depth on asphalt or concrete	\$170.00 Per /Hour
Item: # 7	Bay line can provide Vacuum @ No charge if is run by your labor.	\$ 0.0
Item: # 8	A travel charge from port to port at \$65.00 dollar per hour Leaving from Berkeley Ca.	T.B.D
Exclusions	Protection of surrounding areas including wall, floors, furniture, fixtures and equipment Night, weekend and holiday work, Protecting public from harm's way, Bracing, Patching and painting of adjacent surfaces, Removal of any hazardous Materials generated debris, lay out, Traffic control, wash down, sand bag drains, concrete disposal, steel locating, scannning, scaffolding, man lift, shoring, chipping, demolition and engineering.	
	Minimum 4 hour call outs per unit, 7:00 am to 3:30 pm.	\$800.00
NIGHT WORK	Minimum 8 Hour Call Outs Per Unit, 8:00 Pm To 4:00 Am	1,840.00

Bay Line is not responsible for unmarked utilities on private or public properties, within the depth of cut.

NO Exceptions.

Any alterations or deviation from above specifications involving extra will be executed. Only upon written order, and will become an extra charge over and above estimate.

Thank you for the opportunity of considering our proposal, should you have any further questions.

Please call 415-508-1800

Payment to make as follow: Payable net. (30) Days.

Respectively: Tony Arreguin

This proposal will be withdrawn if not accepted with in (15) Days.

Attn: Estimating / Department

Acceptance of proposal

Date: _____

Signature: _____

SAW CUT - 2,230 lf @ 3⁷⁵/₄ = \$8,370
 DISPOSAL - \$1,000
 ROLLS TO ROLLS - 1,000
 TOTAL \$10,370
 DBE

Search Returned 1 Records

Wed Nov 15 16:45:56 PST 2017

Query Criteria

Firm/DBA Name: Bay Line Cutting

Firm Type: DBE

Firm ID	21117
Firm/DBA Name	BAY LINE CUTTING & CORING, INC.
Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B
Mailing Address Line2	
Mailing City	SAN FRANCISCO
Mailing State	CA
Mailing Zip Code1	94124
Mailing Zip Code2	
Certification Type	DBE
EMail	juan@baylinecutting.com
Contact Name	JUAN ARREGUIN
Area Code	(415)
Phone Number	508-1800
Extension	
Alt Area Code	(510)
Alt Phone Number	527-1000
Extension	
Fax Area Code	(415)
Fax Phone Number	508-1811
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C7602 SAW CUTTING; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5111 CONCRETE OVERLAY, DRILL & BOND; C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5190 JOINT SEAL - WATER STOP;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-1G8404

BID AMOUNT: 2,065,374.00

BID OPENING DATE: November 15, 2017

BIDDER'S NAME: Northern Pacific Corporation

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	11	\$1,086,300.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
75	Lighting & Modify (E) Electrical	C8602	Logistical Ent. 811-A Purvis Ave. Clovis, CA 93612 559-797-4034 Cert no. 39438	\$45,256.00
	2nd tier DBE supplier to Mike Brown Electric			
	\$69,199.00 x 60% = \$45,256.00			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 179,441.00

8.68 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Dan Palmer, V.P. Estimating

11/17/2017

707.939.0595

Date

(Area Code) Tel. No.

Cindy Orme

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

11/16/2017 17:28 Mike Brown Electric Co

(FAX) 707 792 8110

P.002/002

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DBE-DBE 0192.13 (NEW 02/2013)

Contract no: 04-1G8404

Name of DBE business: Logistical Enterprises

Name of DBE representative:

DBE certification number: 39438

Name of bidder: Northern Pacific Corporation

Name of prime contractor if different from the bidder:

Same as bidder

Name of representative of bidder or prime contractor:

Bradley E. Koeberer, President

Date: November 16, 2017

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
75	Lighting (City Street) & Modify (E) Electrical System	\$45,256.00
	2ND TIER DBE SUPPLIER TO MIKE BROWN ELECTRIC	
	\$75,427 X 600	

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$45,256.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Printed name of DBE's authorized representative

Title of DBE's authorized representative

11/16/2017

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1238, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95816.

Contract No. 04-1G8404



Mike Brown Electric Co.

An Employee Owned Company

561-A Mercantile Drive

Cotati, CA 94931-3040

(707) 792-8100 - Fax (707) 792-8110

Cont. Lic. #306767 ~ D.I.R. #1000000469

PROJECT: 04-Son-116-26.6/26.9

LOCATION: Sebastopol

BID DATE: 11/15/2017

CONTRACT: 04-1G8404

Date: November 15, 2017

To: General Contractors

From: Dave Dennis

THE FOLLOWING IS OUR BID FOR THE ABOVE-REFERENCED PROJECT

Bid Item	Description	Quantity	Unit Price	Total
(63)	LIGHTING (CITY STREET)	Lump sum	Lump sum =	80,000. ⁰⁰
(75)	Modify Existing Electrical System	Lump Sum	Lump Sum =	259,000. ⁰⁰
(79)	Mobilization	Lump Sum	Lump Sum =	36,000. ⁰⁰

(18%) Lump Sum Lump Sum = 36,000.⁰⁰
Per Date → \$31,000

Total Base Bid: 375,000.⁰⁰

- Note:**
1. Bid Based on Monthly Progress Payments with Final Payment (including retention) due 30 days after acceptance of our work by the owner.
 2. We include Cones and Arrow Board ONLY - For Our Traffic Control

Addenda's Noted: 1, 2

- Excludes:**
- 1) Layout/Staking
 - 2) Permits/Fees including Caltrans
 - 3) Bond
 - 4) Traffic Control Plans
 - 5) Off Haul of Spoils
 - 6) P.G. & E. Fees (if any)
 - 7) Hazardous Material Removal

DBE Supplied - LOGISTICAL ETC.

\$75,427

X 60%

\$45,256 DBE



Mike Brown Electric Co.
561-A Mercantile Drive
Cotati, CA 94931-3040
(707) 792-8100 • FAX: (707) 792-8110
Cont. Lic. #306767

FAX TRANSMITTAL

Company: *NORTHMAN PACIFIC*Attention: *CINDY*Fax No.: *940 - 4298*Date: *11-16-17*Re: *04-16404*From: *David T. Dennis*

Number of pages including cover sheet:

*ATTACHED IS LOGISTICAL ENTERPRISES QUOTE ON ABOVE
PROJECT.*

*TOTAL QUOTE = 69,199.⁰⁰**TAX 9% = 6228.-**TOTAL 75,427.⁰⁰**X 60% AT SUPPLIER \$45,256.⁰⁰ IN DBE COMMITMENT**DBE CERTIFICATION ATTACHED*

QUOTE

LOGISTICAL ENTERPRISES
(559) 797-4034

Date: November 15, 2017
Quote # DR111517
Expiration Date: 30 Days

To: MIKE BROWN ELECTRIC CO.
561-A MERCANTILE DRIVE
COTATI, CA 94934

[illegible]

Prices include delivery, but are net applicable sales tax.
If I can be of further assistance, please contact me at 659-392-1124.
Please include the quote number when placing the order. Thank you.....Dennise Rivera

Thank you for your business!

PO Box 2831 Clovis, CA 93613-8711 Purvis Clovis, CA 93612 (559) 797-4034

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DBA LOGISTICAL ENTERPRISES

~~3807 N. ANNE~~
~~FRESNO, CA 93727~~

4658 E Weathermaker
Fresno, CA 93703

Owner: DENNISE RIVERA

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

541219 Other Accounting Services

423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq

561140 Office Administrative Services

Work Category Code(s)

C0686 ELECTRICAL & SIGNALS

F5060 ELECTRICAL GOODS

P5190 MISC NONDURABLE GOODS

C8701 BUSINESS ADMINISTRATION

F5090 MISC DURABLE GOODS

I8720 ACCOUNTING, AUDITING, & BOOKKEEPING

Licenses

exp. 8/1/2014

CERTIFYING AGENCY:

CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000

(559) 621-1182

UCP Firm Number : 39438

Beth Madwell
CUCP OFFICER

September 16, 2011

Search Returned 1 Records

Thu Nov 16 09:42:09 PST 2017

Query Criteria

Firm/DBA Name: Logistical

Firm Type: DBE

Firm ID	39438
Firm/DBA Name	DBA LOGISTICAL ENTERPRISES
Address Line1	811 - A PURVIS AVE
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93612
Zip Code2	
Mailing Address Line1	P.O. BOX 2831
Mailing Address Line2	
Mailing City	CLOVIS
Mailing State	CA
Mailing Zip Code1	93613
Mailing Zip Code2	
Certification Type	DBE
E-Mail	dennise@logisticalenterprises.com
Contact Name	DENISE RIVERA
Area Code	(559)
Phone Number	797-4034
Extension	
Alt Area Code	(559)
Alt Phone Number	392-1124
Extension	
Fax Area Code	(559)
Fax Phone Number	797-4034
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423610;

ACDBE NAICS**Work Codes**

C8701 BUSINESS ADMINISTRATION; F5060 ELECTRICAL GOODS; F5190 MISC NONDURABLE GOODS; F5090 MISC DURABLE GOODS; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; C0686 ELECTRICAL & SIGNALS SUPPLIER;

Licenses**Trucks****Gender**

F

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)

Northern Pacific

Bidder's Name: Corporation

Contract No. 04-1G8404

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

[illegible]

Bid Item	Work Offered	Bidder Normally Performs Yes/No	Item Broken Down to Facilitate Participation	Established Flexible Timeframes	Total Bid Amount	Made Available to DBE's	Self-Perform \$ Amount	% of Total Bid	Total Bid	\$
1	Lead Compliance Plan	No	Yes	Yes	1,500.00	1,500.00	0.00	0.1%		
2	Construction Area Signs	No	Yes	Yes	5,875.00	5,875.00	0.00	0.3%		
3	Traffic Control System	No	Yes	Yes	189,000.00	189,000.00	0.00	9.2%		
4	Type II Barricade	Yes	No	Yes	1,500.00	0.00	1,500.00	0.0%		
5	Channelizer (Surface Mounted)	No	Yes	Yes	8,000.00	8,000.00	0.00	0.0%		
6	Portable CMS	No	Yes	Yes	21,000.00	21,000.00	0.00	1.0%		
7	Jobsite Management	Yes	No	Yes	20,000.00	0.00	20,000.00	0.0%		
8	Prep. WPCP	No	Yes	Yes	690.00	690.00	0.00	0.0%		
9	Temp. Drainage Inlet Protection	Yes	Yes	Yes	2,450.00	0.00	2,450.00	0.0%		
10	Street Sweeping	No	Yes	Yes	10,000.00	10,000.00	0.00	0.5%		
11	Temp Concrete Washout	Yes	No	Yes	2,400.00	0.00	2,400.00	0.0%		
12	Treated Wood Waste	No	Yes	Yes	1,200.00	1,200.00	0.00	0.1%		
13	Clearing & Grubbing	No	Yes	Yes	20,000.00	20,000.00	0.00	1.0%		
14	Roadside Clearing	No	No	Yes	3,500.00	3,500.00	0.00	0.2%		
15	Weed Germination	No	Yes	Yes	990.00	990.00	0.00	0.0%		
16	Cultivation	No	Yes	Yes	1,320.00	1,320.00	0.00	0.1%		
17	Soil Amendment	No	Yes	Yes	900.00	900.00	0.00	0.0%		
18	Relocate Irrigation Controller	No	Yes	Yes	1,200.00	1,200.00	0.00	0.1%		
19	Packet Fertilizer	No	Yes	Yes	340.00	340.00	0.00	0.0%		
20	Plant (Group A)	No	Yes	Yes	5,100.00	5,100.00	0.00	0.2%		
21	Plant Establishment Work	No	Yes	Yes	5,000.00	5,000.00	0.00	0.2%		
22	Concrete Pavers	No	Yes	Yes	6,750.00	6,750.00	0.00	0.3%		
23	Wood Mulch	No	Yes	Yes	1,800.00	1,800.00	0.00	0.1%		
24	Check & Test Existing Irrigation Facilities	No	Yes	Yes	1,500.00	1,500.00	0.00	0.1%		
25	Operate Existing Irrigation Facilities	No	Yes	Yes	1,500.00	1,500.00	0.00	0.1%		
26	Remove Irrigation Facilities	No	Yes	Yes	1,200.00	1,200.00	0.00	0.1%		

31	Reset Trash Receptacle	No	Yes	Yes	9,900.00	9,900.00	0.00	0.5%		
32	Wood & Metal Accessible Bench	No	Yes	Yes	35,100.00	35,100.00	0.00	1.7%		
33 (F)	3/4" Plastic Pipe (Schedule 40) (Supply Line)	No	Yes	Yes	2,940.00	2,940.00	0.00	0.1%		
34 (F)	PVC Pipe Conduit (Sleeve)	No	Yes	Yes	1,600.00	1,600.00	0.00	0.1%		
35	Imported Topsoil	No	Yes	Yes	1,050.00	1,050.00	0.00	0.1%		
36	Class 2 Aggregate Base	Yes	No	Yes	17,160.00	0.00	17,160.00	0.0%		
37	Hot Mix Asphalt (Type A)	Yes	No	Yes	217,350.00	0.00	217,350.00	0.0%		
38	Tack Coat	Yes	No	Yes	1,000.00	0.00	1,000.00	0.0%		
39	Remove Asphalt Concrete Pavement	Yes	No	Yes	45,500.00	0.00	45,500.00	0.0%		
40	Cold Plane Asphalt Concrete Pavement	No	Yes	Yes	18,560.00	18,560.00	0.00	0.9%		
41	Grind Existing Concrete Pavement	No	Yes	Yes	2,100.00	2,100.00	0.00	0.1%		
42 (F)	Structural Concrete Drainage Inlet	No	Yes	Yes	44,460.00	44,460.00	0.00	2.2%		
43 (F)	Minor Concrete (Backfill)	Yes	No	Yes	450.00	0.00	450.00	0.0%		
44	18" alternative Pipe Culvert	Yes	No	Yes	100,000.00	0.00	100,000.00	0.0%		
45	12" Reinforced Concrete Pipe	Yes	No	Yes	33,600.00	0.00	33,600.00	0.0%		
46	Grated Line Drain	Yes	No	Yes	11,040.00	0.00	11,040.00	0.0%		
47	Abandon Culvert	Yes	No	Yes	2,500.00	0.00	2,500.00	0.0%		
48	Remove Drainage Facility	Yes	No	Yes	1,300.00	0.00	1,300.00	0.0%		
49	Remove Storm Drain	Yes	No	Yes	1,740.00	0.00	1,740.00	0.0%		
50	Remove Culvert	Yes	No	Yes	10,500.00	0.00	10,500.00	0.0%		
51	Remove Inlet	Yes	No	Yes	4,200.00	0.00	4,200.00	0.0%		
52	Adjust Inlet	Yes	No	Yes	750.00	0.00	750.00	0.0%		
53	Adjust Frame & Grate to Grade	Yes	No	Yes	30,400.00	0.00	30,400.00	0.0%		
54	Modify Inlet	No	Yes	Yes	1,500.00	1,500.00	0.00	0.1%		
55	Detectable Warning Surface	No	Yes	Yes	14,800.00	14,800.00	0.00	0.7%		
56	Minor Concrete (Curb & Gutter)	No	Yes	Yes	104,500.00	104,500.00	0.00	5.1%		
57	Minor Concrete (Sidewalk)	No	Yes	Yes	216,960.00	216,960.00	0.00	10.5%		
58	Remove Concrete Sidewalk & Driveway	Yes	No	Yes	144,900.00	0.00	144,900.00	0.0%		
59	Remove Concrete (Curb & Gutter)	Yes	No	Yes	104,500.00	0.00	104,500.00	0.0%		

[illegible]

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Exhibit "B" for a listing of the 145 DBE's selected and work code categories queried through DBEgoodfaith.com	Initial e-mail and faxes sent out 10/27/17 and 10/31/17 - See Exhibit "B" Solicitation Log	See Exhibit "C" for items of work offered through our paid advertisements and opting-in on Caltrans website.	2nd round of phone calls made on 11/9/2017 - See Exhibit "B" Solicitation Log

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO	See Exhibit "D"				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
145 DBE companies were selected through DBEgoodfaith.com's directory. DBE Goodfaith.com utilizes the Caltrans DBE directory. See work codes referenced in Exhibit "B"	Initial e-mails and faxes were sent on 10/27 & 10/31/17 - see Exhibit "B"		Received some quotes from DBE's

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Paid advertisements in trade and focus publications give link to Caltrans website to obtain plans and specs as well as viewing them at our office in Napa. Opt-in on the Caltrans website (10/20/2017) has link to plans and specs. No requests from DBE's were made prior to bid date. REFERENCE EXHIBIT "C"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Paid advertisements in trade and focus publications state we will offer assistance in obtaining bonding, lines of credit and/or insurance. Opt-in on the Caltrans website (10/20/17) offers assistance as well. No requests from DBE's were made prior to bid date. REFERENCE EXHIBIT "C"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Paid advertisements in trade and focus publications and Opt-In on Caltrans website state assistance will be offered regarding equipment, supplies, materials, etc. At time of bid, no assistance was requested from DBE's. REFERENCE EXHIBIT "C"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

DBEgoodfaith.com - Trade & Focus publications 10/20/17 & Twitter post 10/20/17
Contractor's Estimate - Trade & Focus publications 10/20/17
Compliance News - Trade & Focus publications 10/20/2017
Opt-In on Caltrans website 10/20/17 REFERENCE EXHIBIT "C"
All advertisements to run through til bid date of November 15, 2017

9. Include additional data to support a demonstration of good faith efforts.

The following organizations were e-mailed and faxed in an effort to obtain more DBE outreach: California CFDC PTAC, Chinese American Construction Professionals, Latin Business Association, National Assoc. of Minority Contractors, National Association of Women in Construction, Northeastern California SBDC, Northern California Minority SDC, Solano College SBDC REFERENCE EXHIBIT "C"

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ADDITIONAL INFORMATION: 18 companies who opted in on the Caltrans website for this project were either e-mailed or faxed a bid invitation. REFERENCE EXHIBIT "C".



DBE GOOD FAITH DOCUMENTATION

CALTRANS CONTRACT NO. 04-1G8404

EXHIBIT "B"

C0621	LANDSCAPING MATERIAL SUPPLIER
C0651	CONCRETE & CEMENT SUPPLIER
C0672	Storm Water Systems Supplier
C0686	ELECTRICAL & SIGNALS SUPPLIER
C0800	Traffic Striping, Marking and Traffic Control Materials Supplier
C1000	WHOLESALE BROKER OF CONSTRUCTION MATERIALS
C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM
C1531	PLANE ASPHALT CONCRETE
C1601	CLEARING & GRUBBING
C2000	HIGHWAY PLANTING
C2030	EROSION CONTROL
C2066	TEMPORARY EROSION CONTROL
C2800	CONCRETE BASE
C3000	CONCRETE PUMPING
C4201	GROOVE & GRIND PAVEMENT
C5100	CONCRETE STRUCTURE
C5105	MINOR CONCRETE STRUCTURE
C5601	SIGN STRUCTURE
C5620	ROADSIDE SIGN
C7301	CONCRETE CURB & SIDEWALK - MISC
C8405	THERMOPLASTIC TRAFFIC STRIPING & MARKING
C8406	PAINTED TRAFFIC STRIPING & MARKING
C8407	REMOVE PAVEMENT MARKING & TRAFFIC STRIPES
C8501	PAVEMENT MARKING
C8602	SIGNAL & LIGHTING
C8603	SIGNAL
C8604	LIGHTING
C8720	CIVIL ENGINEERING
C8760	LAND SURVEYING
C8851	LEAD COMPLIANCE
C8852	SWPPP PLANNING
C8903	ELECTRICAL
C9601	SUPER DUMP TRUCK 4-AXLE
C9602	BOTTOM DUMP TRUCKING
C9603	TRANSFER DUMP TRUCK
C9604	SUPER 10 DUMP TRUCK
C9607	END DUMP TRUCK
C9609	STREET SWEEPING TRUCK
C9670	TRUCK RENTAL
C9771	TRUCK BROKER
C9774	TRUCKER
C9826	LAND SURVEYING
C9867	LANDSCAPING CONTRACTOR
D3690	MISC ELECTRICAL EQUIPMENT & SUPPLIES
E4970	IRRIGATION SYSTEMS

THANK YOU!

Transaction Date

10/20/2017 04:20 PM

Order No.

100731-39770

Billed to

Northern Pacific Corp.
550 Gateway Drive, Suite 104
Napa, CA 94558
T. (707) 939-0595 ext.
F. (707) 940-4298
cindy.orme@northern-pacific.com

Project Name

Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

Project/Contract #

Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

Transaction Summary

Gold Package

- Focus Journal Notice
- Trade Journal Notice
- 145 Faxes & Emails
- Initial & Follow-up Phone Solicitations

8 Org/Agencies Solicited

(If paid by credit card, this add-on will appear as a separate charge on your credit card statement.)

TOTAL:

Northern Pacific Corp.
550 Gateway Drive, Suite 104
Napa, CA 94558
Tel: (707) 939-0595
Fax: (707) 940-4298

Email, Fax, & Telephone Solicitation Log

Project Name: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

Contract/Bid #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

Awarding Agency: Caltrans

Log Details

- All emails and faxes were sent and tracked through DBEGoodFaith.com's automated solicitation and logging system.
- The solicitation system makes up to 5 attempts to successfully delivery a fax as long as a human does not answer the call. If a human answers the call, only 1 attempt is made.
- The solicitation system attempts to successfully deliver emails until the response from the receipient's email server requests that no other attempts be made.
- All calls are performed by real people. No calls are pre-recorded.

Company	Fax Send Date & Delivery Status	Email Send Date & Delivery Status	Call Details
6 RIVERS CONSTRUCTION, INC. 200 REDWOOD GROVE RD HOOPA, CA 95546 Tel: 5305157563 Fax: 5306255423 6riversconstruction@gmail.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 10:18 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/09/2017 @ 10:56 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p>
A AND M SALES 2950 BUSKIRK AVENUE, SUITE 300 WALNUT CREEK, CA 94597 Tel: 9252861086 Fax: 9259546501 aandmsales.mayette@gmail.com Cert: DBE	10/27/2017 05:50 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 10:20 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/09/2017 @ 10:57 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p>
A B S L CONSTRUCTION 29393 PACIFIC ST HAYWARD, CA 94544 Tel: 5107270900 Fax: 5107270900 Daryl@abslconstruction.com Cert: DBE	10/27/2017 05:47 pm PST Failed	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 10:21 am PST - Estimator - Yes, they intend to submit a quote. They will send it over before the bid due date.</p> <p>Call 2: 11/09/2017 @ 10:58 am PST - Daryl - Yes, they intend to submit a quote. They will send it over before the bid due date.</p>
A CONE ZONE, INC 1640 MARKET STREET CORONA, CA 92880 Tel: 9517349535 Fax: 9517342887 elaine@aconezone.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 10:23 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/09/2017 @ 11:00 am PST - Selena - No, not submitting a quote for this project.</p>
ADANTA, INC 1801 OAK ST SUITE 100 NAPA, CA 94559 Tel: 7077098894 Fax: 7077368368 estimating@adanta-inc.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 10:24 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/09/2017 @ 11:25 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p>

AERIALZEUS, LLC 1325 HOWE AVENUE, SUITE 213 SACRAMENTO, CA 95825 Tel: 9167684109 Fax: 9168805239 luis.robles@AerialZeus.com Cert: DBE	10/31/2017 03:55 pm PST Successful	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:33 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. Call 2: 11/09/2017 @ 11:26 am PST - Estimator - No, not submitting a quote for this project.
AEW ENGINEERING, INC 55 NEW MONTGOMERY STREET, SUITE 722 SAN FRANCISCO, CA 94105 Tel: 4154958422 Fax: 4153585598 kleung@aeengineering.com Cert: DBE	10/31/2017 03:55 pm PST Successful	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:34 am PST - Alexis - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
AJA ASSOCIATES LLC 301 MAIN STREET, SUITE 9F SAN FRANCISCO, CA 94105 Tel: 4155335159 Fax: None Listed austin.pan@ajaassociates.com Cert: DBE	n/a	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:34 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. Call 2: 11/09/2017 @ 11:28 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
ALERT-O-LITE, INC 2379 S G STREET FRESNO, CA 93721 Tel: 5594532474 Fax: 5594533250 debbieh@alertolite.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:25 am PST - Jenny - No, not submitting a quote for this project. The project is outside of their work area. Call 2: No 2nd call scheduled.
ALFARO GENERAL ENGINEERING 2240 BONNEY CT. 2351 SUNSET BLVD. SUITE 170-338 ROCKLIN, CA 95765 Tel: 9162769627 Fax: 7758878901 malfaro@alfaroengineering.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:27 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 11:30 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

ALFRED CIVIL ENGINEERING, INC 7604 SOQUEL WAY CITRUS HEIGHTS, CA 95610 Tel: 9162415309 Fax: 9163747383 touray@alfredce.com Cert: DBE Note: 11/12/2017 Received quote via e-mail	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:28 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 11:38 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
ALIQOT ASSOCIATES, INC. 460 BOULEVARD WAY, 2ND FLOOR OAKLAND, CA 94610 Tel: 5106015101 Fax: 5106015171 rwong@aliquot.com Cert: DBE	10/31/2017 03:54 pm PST Successful	10/31/2017 03:51 pm PST Bounced	Call 1: 11/02/2017 @ 11:35 am PST - Lauren - They are still deciding whether they are interested in this project. Call 2: 11/09/2017 @ 11:42 am PST - Mike - Re-sent an email to email mcusick@aliquot.com. They will take a look at it and respond if interested.
AMCON CONSTRUCTION, INC 6055 TOSCANA LOOP EL DORADO HILLS, CA 95762 Tel: 9162048715 Fax: 9162048715 No Email Listed Cert: DBE	10/31/2017 05:01 pm PST Failed	n/a	Call 1: 11/02/2017 @ 11:36 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. Call 2: 11/09/2017 @ 11:44 am PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.
AMG CONSTRUCTION 8908 THERMAL STREET OAKLAND, CA 94605 Tel: 5105628638 Fax: 5105624339 dougblacksher@aol.com Cert: DBE	10/27/2017 05:47 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:29 am PST - No one - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected. Call 2: 11/09/2017 @ 11:44 am PST - No one - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.
ANALYSIS & SOLUTIONS CONSULTANTS 150 EXECUTIVE PARK BLVD., STE. 3600 SAN FRANCISCO, CA 94134 Tel: 4159887053 Fax: 5102919733 ascengineer@me.com Cert: DBE	10/31/2017 03:55 pm PST Successful	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:37 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 11:46 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

AOS ENGINEERING 2450 27TH AVENUE SACRAMENTO, CA 95822 Tel: 8603048650 Fax: None Listed deborahloiselle@yahoo.com Cert: DBE	n/a	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:38 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 11:49 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
APADANA ENGINEERING, INC. 5 THOMAS MELLON CIRCLE, SUITE 154 SAN FRANCISCO, CA 94134 Tel: 4153006600 Fax: 4154677721 sopida@apadana.us.com Cert: DBE	10/27/2017 06:55 pm PST Failed	10/27/2017 05:42 pm PST Bounced	Call 1: 10/30/2017 @ 10:31 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 12:11 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
APPIAN UDBE SWPPPS 5780 OLINDA ROAD EL SOBRANTE, CA 94803 Tel: 5103751927 Fax: 5102220972 tomkoprek@yahoo.com Cert: DBE Note: 11/10/2017 Received quote	10/27/2017 06:52 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:33 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 12:12 pm PST - No answer - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.
APPLIED STRUCTURAL ASSOCIATES 211 10TH, #268 OAKLAND, CA 94607 Tel: 5107635245 Fax: None Listed philippluke@appliedstructural.com Cert: DBE	n/a	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:39 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. Call 2: 11/09/2017 @ 12:15 pm PST - Estimator - No, not submitting a quote for this project. The project is outside of their scope of work.
AVILA & ASSOCIATES CONSULTING ENGINEERS, INC 712 BANCROFT ROAD # 333 WALNUT CREEK, CA 94598 Tel: 9256730549 Fax: 9256730509 cavila@avilaassociates.com Cert: DBE	10/31/2017 03:54 pm PST Successful	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:42 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 12:17 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

BAY AREA LIGHTWORKS, INC. 1460 YOSEMITE AVE SAN FRANCISCO, CA 94124 Tel: 4158222336 Fax: 4158228086 csaelee@bayarealightworks.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 10:35 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/09/2017 @ 12:24 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p>
BAY LINE CUTTING & CORING, INC. 501 CESAR CHAVEZ STREET, SUITE 101B SAN FRANCISCO, CA 94124 Tel: 4155081800 Fax: 4155081811 juan@baylinecutting.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 10:37 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/09/2017 @ 12:26 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p>
BAYDOT SUPPLY 916 ALMA PLACE OAKLAND, CA 94610 Tel: 5104512123 Fax: 5107222707 baydot@comcast.net Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 10:39 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/09/2017 @ 12:28 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p>
BAYLINK ENGINEERING & CONSULTING, LLC 10 SERENA PL AMERICAN CANYON, CA 94503 Tel: 5107641710 Fax: None Listed sanjay@baylinc.com Cert: DBE	n/a	10/27/2017 05:42 pm PST Bounced	<p>Call 1: 10/30/2017 @ 10:40 am PST - Unable to connect - Unable to confirm whether they are interested in submitting a quote. The call would not connect.</p> <p>Call 2: 11/09/2017 @ 12:30 pm PST - Unable to connect - Unable to confirm whether they are interested in submitting a quote. The call would not connect.</p>
BAYPAC CONSULT, INC. 24 CAMINO COURT LAFAYETTE, CA 94549 Tel: 9252975488 Fax: 9258710053 flo@baypacconsult.com Cert: DBE	10/31/2017 03:57 pm PST Failed	10/31/2017 03:51 pm PST Delivered	<p>Call 1: 11/02/2017 @ 11:42 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/09/2017 @ 12:30 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p>

BC SCHMIDT CONSTRUCTION, INC. P.O. BOX 1557 WILLIAMS, CA 95987 Tel: 5304735423 Fax: 5304732749 bcschmidt@frontiernet.net Cert: DBE	10/31/2017 03:55 pm PST Successful	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:43 am PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
BEAUMONT GENERAL ENGINEERING 2584 BEAUMONT STREET SACRAMENTO, CA 95815 Tel: 5623133209 Fax: 9166928807 beaumontgeneralengineering@gmail.com Cert: DBE	10/27/2017 05:48 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:41 am PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
BOUTHILLIER CONSTRUCTION, INC 1571 SOUTH MAIN STREET WILLITS, CA 95490 Tel: 7074594041 Fax: 7074598775 wecandigit@onemain.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:43 am PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
BRAY TRUCKING 5959 HIGHWAY 175 HOPLAND, CA 95449 Tel: 7077441640 Fax: 7077441630 tammy@braytruckinginc.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:44 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 12:32 pm PST - Tammy - No, not submitting a quote for this project.
CAL-CON PUMPING, LLC 1 AVENUE OF THE PALMS AVE., STE 212 SAN FRANCISCO, CA 94130 Tel: 4154019838 Fax: 4154017664 jb.calcon@mac.com Cert: DBE	10/31/2017 03:54 pm PST Successful	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:45 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 12:34 pm PST - Voicemail - May be bidding, not sure. Reached voicemail but unable to leave a message.

CAPITOL TRAFFIC SERVICES INC 1661 EAST MINER AVE STOCKTON, CA 95205 Tel: 2094692663 Fax: 2094697120 jorge@capitoltraffic.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:45 am PST - Estimator - They are still deciding whether they are interested in this project. Call 2: 11/09/2017 @ 12:35 pm PST - Dave - They are still deciding whether they are interested in this project.
CATCO SERVICES 22 MOSS AVE., SUITE401 360 GRAND AVE #246 OAKLAND, CA 94610 Tel: 5106554401 Fax: 5106554401 info@catcoservices.com Cert: DBE	10/27/2017 05:48 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:47 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 12:38 pm PST - Wrong Number - Unable to confirm whether they are interested in submitting a quote. This is the wrong phone number.
CE GREEN INC. 6105 MAIN AVENUE, SUITE 4 ORANGEVALE, CA 95662 Tel: 9163654925 Fax: 9163747998 carole@cegreeninc.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:48 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 12:39 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
CHAVEZ TRUCKING 955A VAUGHN RD DIXON, CA 95620 Tel: 7076780514 Fax: 7076785154 teresa@chaveztrucking.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:49 am PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
CHOU'S IMAGE, INC. 4485 ADELIA COURT CONCORD, CA 94521 Tel: 9256898771 Fax: 9256898771 pchou@chousimage.com Cert: DBE	10/31/2017 05:02 pm PST Failed	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:45 am PST - None - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected. Call 2: 11/09/2017 @ 12:40 pm PST - No one - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.

CMC TRAFFIC CONTROL SPECIALIST 3450 THIRD STREET, UNIT 3 G SAN FRANCISCO, CA 94124 Tel: 4152061700 Fax: 4152061711 crystal@cmctrffic.com Cert: DBE Note: Received fax 10/30/17 8:15 from CMC Traffic Control stating they will send a quote by bid date.	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:51 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 12:42 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
COBRA TRUCKING P.O. BOX 24533 SAN FRANCISCO, CA 94124 Tel: 4153309350 Fax: 4153309354 cobratrucking@yahoo.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Bounced	Call 1: 10/30/2017 @ 10:53 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 02:16 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
COLEMAN ENVIRONMENTAL ENGINEERING INC 85 EAST HIGHWAY 20 UPPERLAKE, CA 95485 Tel: 7072759016 Fax: 7072759025 tcoleman2009@hotmail.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:53 am PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
CONCRETE LANDSCAPE SERVICES 4862 E. 2ND STREET BENICIA, CA 94510 Tel: 9166881550 Fax: 9166821884 radavis@pacbell.net Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:55 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 02:17 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.
CONSTRUCTION AREA SIGNS, INCORPORATED 215 TAYLOR ROAD NEWCASTLE, CA 95658 Tel: 9166639097 Fax: 9166631858 elisa@cas-tc.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 10:56 am PST - Receptionist - They are still deciding whether they are interested in this project. Call 2: 11/09/2017 @ 02:17 pm PST - Receptionist - They are still deciding whether they are interested in this project.

CONSTRUCTION SURVEY, INC.
800 BANCROFT WAY, SUITE 201
BERKELEY, CA 94710
Tel: 5105260993
Fax: 8668671588
dbaker@constructionsurveyinc.com
Cert: DBE

10/31/2017
03:55 pm PST
Successful

10/31/2017
03:51 pm PST
Delivered

Call 1: 11/02/2017 @ 11:46 am PST - Rick - They are still deciding whether they are interested in this project.

Call 2: 11/09/2017 @ 02:18 pm PST - Receptionist - They are still deciding whether they are interested in this project.

CORDOBA CONSULTING, INC.
5368 LAUREL DRIVE
CONCORD, CA 94521
Tel: 9256715458
Fax: 9256715472
eric@cordobaconsulting.com
Cert: DBE

10/31/2017
05:00 pm PST
Failed

10/31/2017
03:51 pm PST
Delivered

Call 1: 11/02/2017 @ 11:47 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

Call 2: 11/09/2017 @ 02:19 pm PST - Invalid Number - May be interested, not sure. Number is invalid.

CREEGAN + D'ANGELO
2420 MARTIN ROAD, STE 380
FAIRFIELD, CA 94534
Tel: 7074295300
Fax: 7074292086
rsjones@cdengineers.com
Cert: DBE

10/31/2017
05:02 pm PST
Failed

10/31/2017
03:51 pm PST
Delivered

Call 1: 11/02/2017 @ 11:47 am PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

CSI ENGINEERING
3311 MARSHALL AVE
CARMICHAEL, CA 95608
Tel: 9164184815
Fax: 9164184816
csi.engineering13@yahoo.com
Cert: DBE

10/27/2017
05:46 pm PST
Successful

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 10:56 am PST - Yolanda - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

D & D CONCRETE CONSTRUCTION CO
9237 LITTLE CREEK CIRCLE
STOCKTON, CA 95210
Tel: 2099922267
Fax: None Listed
denise7431@yahoo.com
Cert: DBE

n/a

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 11:08 am PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

D-LINE CONSTRUCTORS, INC.
499 EMBARCADERO, SUITE Q
OAKLAND, CA 94606
Tel: 5102516400
Fax: 5102516401
tony@dlineconstructors.com
Cert: DBE

10/27/2017
05:45 pm PST
Successful

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 11:09 am PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

DAL TECHNOLOGY
8105 EDGEWATER DRIVE, SUITE 202
OAKLAND, CA 94621
Tel: 5102732425
Fax: 5107406210
info@dal-tech.net
Cert: DBE

10/27/2017
05:46 pm PST
Successful

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 11:13 am PST - Receptionist - Provided all the project details to the receptionist and they will get in touch if interested.

Call 2: 11/09/2017 @ 02:20 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

DD & L TRUCKING
35 PARK CIRCLE
MARIN CITY, CA 94965
Tel: 4153324977
Fax: 4153324585
charlesettas@comcast.net
Cert: DBE

10/27/2017
05:46 pm PST
Successful

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 11:13 am PST - Unable to connect - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

Call 2: 11/09/2017 @ 02:21 pm PST - Unable to connect - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

DEENSGROUP CONSTRUCTION
2175 THE ALAMEDA, SUITE 100
SAN JOSE, CA 95126
Tel: 4083453860
Fax: 4083453869
deensgroup@aol.com
Cert: DBE

10/31/2017
05:00 pm PST
Failed

10/31/2017
03:51 pm PST
Delivered

Call 1: 11/02/2017 @ 11:48 am PST - Estimator - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

DEHARO RAMIREZ CORPORATION
1250 MISSOURI STREET, STE 202
SAN FRANCISCO, CA 94107
Tel: 4155523504
Fax: 4155523505
marco@dhrgconcrete.com
Cert: DBE

10/27/2017
05:46 pm PST
Successful

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 11:14 am PST - Receptionist - No, not submitting a quote for this project. The project is outside of their work area.

Call 2: No 2nd call scheduled.

DEMERY AND ASSOCIATES, INC. 3676 BANBURY COURT SANTA ROSA, CA 95404 Tel: 7075266257 Fax: None Listed marlene@demeryandassoc.com Cert: DBE	n/a	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:48 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 02:21 pm PST - Unable to connect - Unable to confirm whether they are interested in submitting a quote. The call would not connect.
DIABLO ENGINEERING GROUP 1300 CLAY STREET, SUITE 600 OAKLAND, CA 94612 Tel: 5105508959 Fax: 5107514589 jennifer@diabloengineeringgroup.com Cert: DBE	10/31/2017 03:54 pm PST Successful	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:50 am PST - Receptionist - They are still deciding whether they are interested in this project. Call 2: 11/09/2017 @ 02:24 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
DILLARD ENVIRONMENTAL SERVICES 3120 CAMINO DIABLO RD BYRON, CA 94514 Tel: 9256346850 Fax: 9256346858 patriciad@dillardenv.com Cert: DBE	10/27/2017 05:48 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 11:16 am PST - Jennifer - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
EIGHTEEN TRUCKING CO. 160 CARGO WAY NO. 2002 SAN FRANCISCO, CA 94124 Tel: 4155521818 Fax: 5102591818 eightentrucking@aol.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 11:17 am PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
ESE CONSULTING ENGINEERS, INC. 1060 GRANT STREET, SUITE 3D BENICIA, CA 94510 Tel: 7077471755 Fax: 7077476538 hadieh.elias@eseweb.com Cert: DBE	10/31/2017 03:54 pm PST Successful	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:51 am PST - Estimator - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.

F.E. JORDAN ASSOCIATES, INC. 11 EMBARCADERO WEST, SUITE 210 OAKLAND, CA 94607 Tel: 5107632400 Fax: 5107638616 fejoak@fejordan.com Cert: DBE	10/31/2017 03:56 pm PST Failed	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:52 am PST - Receptionist - They are still deciding whether they are interested in this project. Call 2: 11/09/2017 @ 02:26 pm PST - Estimator - No, not submitting a quote for this project. The project is outside of their scope of work.
FANFA, INC. 2401 GRANT AVENUE SAN LORENZO, CA 94580 Tel: 5102788410 Fax: 5102783095 dbgriffin@fanfainc.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Bounced	Call 1: 10/30/2017 @ 11:19 am PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
FCS STRIPING, SEALING AND PAVING, INC. 206 THRASHER AVENUE LIVERMORE, CA 94551 Tel: 9253736205 Fax: 9253736208 inesseoane@fcs-ssp.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 11:23 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 02:29 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
FLASH TRAFFIC, INC. 14338 ALDERWOOD RD. LAKE HUGHES, CA 93532 Tel: 6612626003 Fax: 6612626099 flashwbe@outlook.com Cert: DBE Note: 11/13/2017 Received quote	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Bounced	Call 1: 10/30/2017 @ 11:25 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 02:31 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
FLORES SWEEPING SERVICE INC 2072 UNIVERSAL DRIVE STOCKTON, CA 95206 Tel: 4085062992 Fax: 2092347165 teresoflores1@yahoo.com Cert: DBE Note: 10/30/17 9:16 a.m. received fax back from Tereso Flores stating they are not interested in bidding.	10/27/2017 05:47 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 11:27 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 02:36 pm PST - Teresa - No, not submitting a quote for this project.

FOCON, INC 610 16TH STREET, SUITE 301 OAKLAND, CA 94612 Tel: 5104656319 Fax: 5104656356 mseals@foconinc.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 11:28 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 02:38 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
FORCE TRAFFIC CONTROL, INC. 1478-B NORTH BELMONT RD EXETER, CA 93221 Tel: 5595941062 Fax: 5595941056 forcetraffic@earthlink.net Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 11:30 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 02:39 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
FRANCISCO ELECTRIC SUPPLY 7956 CAPWELL DRIVE OAKLAND, CA 94621 Tel: 5109695894 Fax: 5109695896 franciscoelec@sbcglobal.net Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 11:31 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 02:40 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR 10096 AHART ROAD OROVILLE, CA 95966 Tel: 5307430744 Fax: 5307439352 toni.medina@att.net Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 11:44 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 02:41 pm PST - Receptionist - No, not submitting a quote for this project.
FRANK ZABEL TRUCKING, INC. 4726 CUMMINGS ROAD EUREKA, CA 95503 Tel: 7074434277 Fax: 7074434267 zabeltrucking@gmail.com Cert: DBE	10/27/2017 05:48 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 11:46 am PST - Receptionist - No, not submitting a quote for this project. The project is outside of their work area. Call 2: No 2nd call scheduled.

FREYER & LAURETA, INC 150 EXECUTIVE PARK BLVD SUITE 4200 SAN FRANCISCO, CA 94134 Tel: 4155347070 Fax: 6503449901 laureta@freyerlaureta.com Cert: DBE	10/31/2017 05:02 pm PST Failed	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:53 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 02:48 pm PST - Josh - Re-sent an email to the address on record. They will take a look at it and respond if interested.
GENERAL ENGINEERING CONSTRUCTION CO. 755 EL PINTADO ROAD P. O. BOX 476 DANVILLE, CA 94526 Tel: 9257685329 Fax: None Listed kelly.generalengineering@yahoo.com Cert: DBE	n/a	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 11:47 am PST - Lines Busy - Unable to confirm whether they are interested in submitting a quote. The line was busy. Call 2: 11/09/2017 @ 03:01 pm PST - Lines Busy - Unable to confirm whether they are interested in submitting a quote. The line was busy.
GEOWING MAPPING, INC. 3080 HILLTOP MALL ROAD, SUITE B RICHMOND, CA 94806 Tel: 5103507744 Fax: None Listed becky@geowingmapping.com Cert: DBE	n/a	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 11:54 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. Call 2: 11/09/2017 @ 03:07 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
GLORIA WASHINGTON TRUCKING, INC. P.O. BOX 2884 RICHMOND, CA 94802 Tel: 5102366766 Fax: 5102152232 gwtrknginc@aol.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 12:19 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 03:08 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
GOLDEN APPLE EXPRESS 303 LINCOLN ROAD WEST VALLEJO, CA 94590 Tel: 7073107354 Fax: 7076548841 jaivllj@aol.com Cert: DBE Note: Received fax 10/30/17 8:11 a.m. stating they are not interested.	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 12:52 pm PST - Estimator - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.

GOLDEN GATE TRANS INC. 3455 EDGEWATER PLACE VALLEJO, CA 94591 Tel: 7073334302 Fax: 7075341807 goldengatetran707@gmail.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Bounced	Call 1: 10/30/2017 @ 12:54 pm PST - No answer - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. Call 2: 11/09/2017 @ 03:10 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
GREEN BUILDING PRODUCTS, INC 6105 MAIN AVENUE, SUITE 4 ORANGEVALE, CA 95662 Tel: 9163654925 Fax: 9163747998 carole@greenbpi.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 12:56 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 03:11 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
GREGG SIMPSON TRUCKING 11 HIGHLAND CT UKIAH, CA 95482 Tel: 7074681654 Fax: 7074687448 gregg.simpson@comcast.net Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 12:57 pm PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
HAMANAKA PAINTING CO. 1805 2ND STREET, SUITE A EUREKA, CA 95501 Tel: 7074443340 Fax: 7074443346 glenn@hamanakapainting.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 12:58 pm PST - Jennifer - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
HAYER TRANSPORT 1801 CHINQUAPIN CT., #C CONCORD, CA 94519 Tel: 9257664371 Fax: 8253189394 hayertransport@yahoo.com Cert: DBE	10/27/2017 06:51 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:00 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full. Call 2: 11/09/2017 @ 03:12 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

HERCULES ELECTRIC 573 CEDAR ST VALLEJO, CA 94591 Tel: 5109148622 Fax: 7076424948 hercelec@yahoo.com Cert: DBE	10/27/2017 06:52 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:01 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 03:14 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
HI-VOLTAGE SPLICING CO., INC. POST OFFICE BOX 152 DANVILLE, CA 94526 Tel: 9258387979 Fax: 9258387978 kelly@hi-voltagesplicing.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:02 pm PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
HOPPY'S SWEEPING SERVICES INC 1605 HENRY LONG BLVD. STOCKTON, CA 95206 Tel: 2096393277 Fax: None Listed m.figueroa@sbcglobal.net Cert: DBE	n/a	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:04 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 03:15 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
HUNSAKER SAFETY & SIGN, INC. P.O. BOX 11487 FRESNO, CA 93773 Tel: 5592557446 Fax: 5594533250 estimating@hunsakersafety.com Cert: DBE	10/27/2017 05:47 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:06 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 03:16 pm PST - Josh - No, not submitting a quote for this project. The project is outside of their work area.
INTRALINE, INC. 8100 CAPWELL DRIVE OAKLAND, CA 94621 Tel: 5107809800 Fax: 5107809810 pvarma@intralineinc.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:07 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 03:18 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

J & M LAND RESTORATION, INC. 1640 JAMES ROAD BAKERSFIELD, CA 93308 Tel: 6618727039 Fax: 6613998882 pjuette@jmlandrestoration.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:08 pm PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
J.J.R. CONSTRUCTION 1120 NINTH AVENUE SAN MATEO, CA 94402 Tel: 6503436109 Fax: 6503436207 JJRCONSTRUCTION@AOL.COM Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:10 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 03:22 pm PST - Estimator - No, not submitting a quote for this project.
JAKI CONSTRUCTION COMPANY 1217 WASHINGTON AVENUE, SUITE 158 SAN LEANDRO, CA 94577 Tel: 5105682560 Fax: 5105685236 jakiconstructioncompany@gmail.com Cert: DBE	10/27/2017 06:54 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:10 pm PST - No one - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected. Call 2: 11/09/2017 @ 03:23 pm PST - No one - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.
JARELL HARRIS STRIPING SERVICES 1120 EATON AVENUE #11 SAN CARLOS, CA 94070 Tel: 6508321171 Fax: 6508321736 jharrisstripingservices@hotmail.com Cert: DBE	10/27/2017 06:51 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:11 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full. Call 2: 11/09/2017 @ 03:23 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.
JASS BOYS TRUCK LINES, LLC 555 NICHOLS ROAD BAY POINT, CA 94565 Tel: 9254589500 Fax: 9254589511 jasvir925@yahoo.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:13 pm PST - Rana - Yes, they intend to submit a quote. They will send it over before the bid due date. Call 2: 11/09/2017 @ 03:24 pm PST - Rana - Yes, they intend to submit a quote. They will send it over before the bid due date.

K & G CONCRETE INC
1079 SUNRISE AVENUE, SUITE B-353
ROSEVILLE, CA 95661
Tel: 9165396652
Fax: 8668782769
keaven@kgconcretepumping.com
Cert: DBE

10/31/2017
03:54 pm PST
Successful

10/31/2017
03:51 pm PST
Bounced

Call 1: 11/02/2017 @ 11:55 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/09/2017 @ 03:27 pm PST - No one - Yes, they will be bidding this project. Did not call because they had already sent their quote.

Note: 11/6/2017 7:37 a.m. received via e-mail price quote from Grace Guillory with K & G Concrete along with DBE certification information.

K R C SAFETY CO. INC.
7821 WEST SUNNYVIEW
VISALIA, CA 93291
Tel: 5597320393
Fax: 5597322684
garyc@krksafety.com
Cert: DBE

10/27/2017
05:46 pm PST
Successful

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 01:14 pm PST - Cache - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

KA'PEL CONSTRUCTION INC.
691 PONY EXPRESS WAY, LOT 31
BURNT RANCH, CA 95527
Tel: 5306293300
Fax: 5306293300
lrobbins@kapelconstruction.com
Cert: DBE

10/27/2017
05:48 pm PST
Failed

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 01:15 pm PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

KIONA LANDSCAPING
3889 F STREET, APT 2
EUREKA, CA 95503
Tel: 7076164340
Fax: None Listed
egruetzmacherjr@gmail.com
Cert: DBE

n/a

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 01:16 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/09/2017 @ 03:28 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

LAVINA TRUCKING, INC.
1474 EGBERT AVENUE
SAN FRANCISCO, CA 94124
Tel: 4158603594
Fax: 6505892843
lavinatrucking@yahoo.com
Cert: DBE

10/27/2017
06:52 pm PST
Failed

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 01:18 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/09/2017 @ 03:29 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

LIGHT SPEED RESOURCES
1104 CORPORATE WAY #222
SACRAMENTO, CA 95831
Tel: 9163616044
Fax: 9163616045
info@lightspeed-sac.com
Cert: DBE

10/27/2017
05:46 pm PST
Successful

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 01:19 pm PST - Robin - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

LINDA A. CARRUTHERS & ASSOCIATES, LAND SURVEYORS
2015 BRIDGEWAY SUITE 301D
SAUSALITO, CA 94965
Tel: 4153323912
Fax: None Listed
solar@pacbell.net
Cert: DBE

n/a

10/31/2017
03:51 pm PST
Delivered

Call 1: 11/02/2017 @ 11:56 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

Call 2: 11/09/2017 @ 03:30 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

LOS LOZA LANDSCAPING
810 HAMPTON ROAD
HAYWARD, CA 94541
Tel: 5105202657
Fax: 5104812447
loslozalandscape@yahoo.com
Cert: DBE

10/27/2017
05:46 pm PST
Successful

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 01:20 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/09/2017 @ 03:31 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

LUK AND ASSOCIATES
738 ALFRED NOBEL DRIVE
HERCULES, CA 94547
Tel: 5107243388
Fax: 5107243383
jackie@lukassociates.com
Cert: DBE

10/31/2017
03:55 pm PST
Successful

10/31/2017
03:51 pm PST
Delivered

Call 1: 11/02/2017 @ 03:15 pm PST - Donna - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

M & M ELECTRIC
1600 AUBURN BLVD
SACRAMENTO, CA 95815
Tel: 9169290150
Fax: 9169291168
alynn@sacmmelectric.com
Cert: DBE

10/27/2017
05:46 pm PST
Successful

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 01:22 pm PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

M. HERNANDEZ CONSTRUCTION INC 850 RANKIN STREET SAN FRANCISCO, CA 94124 Tel: 4158244731 Fax: 4158244696 mariano@hernandez-engineering.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:24 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 03:33 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
MACO SECURITY PRODUCTS 4505 MARTIN LUTHER KING JR. WAY OAKLAND, CA 94609 Tel: 5106551043 Fax: 5106527648 msp@att.net Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:25 pm PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
MANERI TRAFFIC CONTROL 47423 RAINBOW CANYON RD TEMECULA, CA 92592 Tel: 9516955104 Fax: 9516955105 oavila@manerittrafficcontrol.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:26 pm PST - Receptionist - They are still deciding whether they are interested in this project. Call 2: 11/09/2017 @ 03:34 pm PST - Receptionist - They are still deciding whether they are interested in this project.
MARIOBSURE TRUCKING INC 317 WASHINGTON STREET, SUITE 165 OAKLAND, CA 94607 Tel: 5103028588 Fax: 9252674748 mariobsure@gmail.com Cert: DBE	10/27/2017 05:47 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:27 pm PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date. Call 2: 11/09/2017 @ 03:35 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
MERCADO TRUCKING 1096 NORTH SHELTER BAY HERCULES, CA 94547 Tel: 5105174297 Fax: 5102453803 mercadostrk@yahoo.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:28 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 10:24 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

MJD ENGINEERING 4501 RIO LINDA BLVD SACRAMENTO, CA 95838 Tel: 9166962924 Fax: 9167212471 mario@mjdengineering.com Cert: DBE	10/27/2017 06:51 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:30 pm PST - Estimator - They are still deciding whether they are interested in this project. Call 2: 11/09/2017 @ 10:23 am PST - Receptionist - No, not submitting a quote for this project.
MONARCH ENGINEERING & DEVELOPMENTS, INC 301 GEORGIA STREET, SUITE 355A VALLEJO, CA 94590 Tel: 7076489571 Fax: None Listed rc@monarchengineers.com Cert: DBE	n/a	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 03:16 pm PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
MOORE SWEEPING 7450 GALLANT CIRCLE CITRUS HEIGHTS, CA 95621 Tel: 9168778471 Fax: 9164735778 info@mooresweep.com Cert: DBE	10/27/2017 06:51 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:32 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 10:21 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
MRB CALIFORNIA ENTERPRISES, INC. PO BOX 110452 CAMPBELL, CA 95011 Tel: 4084017002 Fax: None Listed mrbcalfornia@yahoo.com Cert: DBE	n/a	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:34 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 10:20 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
NATURAL INVESTIGATIONS COMPANY, INC 3104 O STREET, #221 SACRAMENTO, CA 95816 Tel: 9167659381 Fax: None Listed cindy@naturalinvestigations.com Cert: DBE	n/a	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 01:35 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 10:18 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

NITTA EROSION CONTROL 3778 DEL MAR AVENUE LOOMIS, CA 95650 Tel: 9166527459 Fax: 9166524376 nittaec@gmail.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 01:36 pm PST - Laura - They are still deciding whether they are interested in this project.</p> <p>Call 2: 11/09/2017 @ 10:12 am PST - Valery - They are still deciding whether they are interested in this project.</p>
NORCAL GENERAL CONSTRUCTION CORP 1950 MAJESTIC COURT SAN JOSE, CA 95132 Tel: 4088860335 Fax: 4089691650 info@norcalcorp.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 01:38 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/09/2017 @ 10:11 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p>
NORTH BAY LOGISTICS GROUP, LLC 1540 KAREN DR. BENICIA, CA 94510 Tel: 9512928180 Fax: None Listed northbaylogisticsgroup@gmail.com Cert: DBE	n/a	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 04:57 pm PST - No answer - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.</p> <p>Call 2: 11/09/2017 @ 10:10 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect.</p>
NORTHERN INDUSTRIAL ELECTRIC 2435 RADIO LANE REDDING, CA 96001 Tel: 5302462366 Fax: 5302462368 nie01@sbcglobal.net Cert: DBE	10/27/2017 05:52 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 04:58 pm PST - Estimator - No, not submitting a quote for this project.</p> <p>Call 2: No 2nd call scheduled.</p>
OLIVER ENGINEERING CONSTRUCTION 3961 PERCH CIRCLE WILLITS, CA 95490 Tel: 7076716442 Fax: 7074569665 oliverconst.engi@gmail.com Cert: DBE	10/27/2017 05:47 pm PST Failed	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 04:58 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/09/2017 @ 10:08 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p>

ON THE LEVEL CONCRETE 1485 BAYSHORE BLVD #317 SAN FRANCISCO, CA 94124 Tel: 4154073695 Fax: 4153494489 onthelevelconcrete@yahoo.com Cert: DBE	10/27/2017 05:47 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 04:59 pm PST - Estimator - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
ONWARD CONSULTING GROUP 2733 GOLDEN GATE AVENUE SAN FRANCISCO, CA 94118 Tel: 4154358602 Fax: 4157043355 alee@ocgsf.com Cert: DBE	10/31/2017 03:55 pm PST Successful	10/31/2017 03:51 pm PST Bounced	Call 1: 11/02/2017 @ 03:17 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 10:07 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
PRUNUSKE CHATHAM, INC 400 MORRIS STREET SUITE G SESBASTOPOL, CA 95472 Tel: 7078244600 Fax: 7078246854 liza@pcz.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 05:00 pm PST - Claire - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
QUIMU CONTRACTING, INC. 5830 DIXON AVE WEST DIXON, CA 95620 Tel: 7076930289 Fax: 7076788384 quimu@sbcglobal.net Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 09:11 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 10:07 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
R N R CONSTRUCTION, INC 8589 THYS COURT SACRAMENTO, CA 95828 Tel: 9163790957 Fax: 9163790960 rich@rnr-construction.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 09:10 am PST - Receptionist - They are still deciding whether they are interested in this project. Call 2: 11/09/2017 @ 10:04 am PST - Receptionist - No, not submitting a quote for this project.

ROBY TRUCKING 100 COUNTRYVIEW COURT VALLEJO, CA 94591 Tel: 7073338706 Fax: 7075341807 robysrucking707@gmail.com Cert: DBE Note: Received fax 10/30/17 9:18 a.m. from Roby Trucking responding that they will send a quote by bid date.	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 09:09 am PST - Estimator - Re-sent a fax to the number on record. They will take a look at it and respond if interested. Call 2: 11/09/2017 @ 10:02 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect.
RUDY'S LANDSCAPE & IRRIGATION DESIGN 607 VINELAND BAKERSFIELD, CA 93313 Tel: 6613253596 Fax: 6613227854 No Email Listed Cert: DBE	10/27/2017 05:52 pm PST Successful	n/a	Call 1: 10/30/2017 @ 09:02 am PST - Estimator - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
S & S TRUCKING 477 ROLAND WAY OAKLAND, CA 94621 Tel: 5103833556 Fax: 5103832917 frank@snsands.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 09:01 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 10:01 am PST - Geovany - No, not submitting a quote for this project.
SACRAMENTO SIGN SOURCE 8838 GREENBACK LANE ORANGEVALE, CA 95662 Tel: 9169884429 Fax: 9169888542 sacsign@aol.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 09:01 am PST - Estimator - Yes, they intend to submit a quote. They will send it over before the bid due date. Call 2: 11/09/2017 @ 09:59 am PST - Receptionist - No, not submitting a quote for this project.
SAN FRANCISCO TRANSPORT SERVICES, INC. 1000 BRANNAN ST. , STE. 302 SAN FRANCISCO, CA 94103 Tel: 4157779997 Fax: 415 yvonne@sfrtransportservice.com Cert: DBE	12/31/1969 04:00 pm PST	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 09:01 am PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.

SCHOTKA CONSTRUCTION INC 5555 NAPA VALLEJO HWY AMERICAN CANYON, CA 94503 Tel: 7072656977 Fax: 7072656856 dschotka@aol.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 09:01 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 09:48 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
SKS ENGINEERING & PLANNING, INC 180 SOUTHAMPTON AVE BERKELEY, CA 94707 Tel: 5105254900 Fax: None Listed teri@sksengineeringinc.com Cert: DBE	n/a	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 03:17 pm PST - Receptionist - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
STARLITE ELECTRIC INC 1465 CARROLL AVE SAN FRANCISCO, CA 94124 Tel: 4156488888 Fax: 4156488895 bill@starliteinc.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 08:51 am PST - Estimator - No, not submitting a quote for this project. Call 2: No 2nd call scheduled.
STORM WATER MANAGEMENT CONSULTING SERVICE 111 DEERWOOD ROAD, SUITE 200 SAN RAMON, CA 94583 Tel: 5416311075 Fax: None Listed jaswant.singh@swmcos.com Cert: DBE	n/a	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 08:46 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 09:45 am PST - Receptionist - Re-sent an email to the address on record. They will take a look at it and respond if interested.
SUAREZ & MUNOZ CONSTRUCTION, INC. 20975 CABOT BLVD. HAYWARD, CA 94545 Tel: 5107826065 Fax: 5107826078 john@suarezmunoz.com Cert: DBE	10/27/2017 05:47 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 08:46 am PST - Receptionist - They are still deciding whether they are interested in this project. Call 2: 11/09/2017 @ 09:44 am PST - Receptionist - No, not submitting a quote for this project.

SUDDEN SAM'S TRUCKING SUDDEN SAM'S TRUCKING 272 EUCLID AVENUE, #105 OAKLAND, CA 94610 Tel: 5103858594 Fax: 5102729575 suddensamstrk@aol.com Cert: DBE	10/27/2017 06:55 pm PST Failed	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 08:45 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. Call 2: 11/09/2017 @ 09:42 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
T AND S DVBE, INC. 4952 SOUTH BARNEY ROAD ANDERSON, CA 96007 Tel: 5302505875 Fax: 5304662613 tandsdvbe@yahoo.com Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 08:42 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. Call 2: 11/09/2017 @ 09:41 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
TAYLOR JANE CONSTRUCTION LP 427 SOUZA DR NIPOMO, CA 93444 Tel: 8059292297 Fax: None Listed taylorjane03@hotmail.com Cert: DBE	n/a	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 08:42 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. Call 2: 11/09/2017 @ 09:39 am PST - Not Available - Unable to confirm whether they are interested in submitting a quote. The call would not connect.
TELAMON ENGINEERING CONSULTANTS, INC 855 FOLSOM STREET, # 142 SAN FRANCISCO, CA 94107 Tel: 4158371336 Fax: 4158371354 mennor.c@telamoninc.com Cert: DBE	10/31/2017 03:55 pm PST Successful	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 03:18 pm PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect. Call 2: 11/09/2017 @ 09:37 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect.
THE CONSTRUCTION ZONE 4961 PACHECO BLVD MARTINEZ, CA 94553 Tel: 9253878013 Fax: 9252930800 mindy@theconstructionzone.us.com Cert: DBE Note: Received fax from The Construction Zone 10/27/17 17:46 that they will submit a quote by the bid date.	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 08:42 am PST - Joe - Yes, they intend to submit a quote. They will send it over before the bid due date. Call 2: 11/09/2017 @ 09:28 am PST - Tracy - Yes, they intend to submit a quote. They will send it over before the bid due date.

TRAFFIC CONTROL PROS 4070 NELSON AVE. STE. A CONCORD, CA 94520 Tel: 9252704580 Fax: 9254053833 estimating@tcpros.net Cert: DBE	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 08:41 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 09:26 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.
TRANSAMERICAN ENGINEERS & ASSOCIATES 1390 MARKET STREET, STE. 201 SAN FRANCISCO, CA 94102 Tel: 4155534092 Fax: 4155534071 bpierce@transamericanengineers.com Cert: DBE	10/31/2017 03:56 pm PST Failed	10/31/2017 03:51 pm PST Delivered	Call 1: 11/02/2017 @ 03:19 pm PST - Estimator - They are still deciding whether they are interested in this project. Call 2: 11/09/2017 @ 09:21 am PST - Receptionist - No, not submitting a quote for this project.
TRIUMPH GEO-SYNTHETICS, INC. 1325 N. BLUE GUM ST. ANAHEIM, CA 92806 Tel: 8887757545 Fax: 7142371549 sales@triumphgeo.com Cert: DBE Note: Received fax 11/1/2017 8:30 a.m. from Triumph Geo-Synthetics that they will submit a bid by the bid date.	10/27/2017 05:45 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 08:41 am PST - Receptionist - They are still deciding whether they are interested in this project. Call 2: 11/09/2017 @ 09:19 am PST - Kaycee - Yes, they intend to submit a quote. They will send it over before the bid due date.
TULLY INC. 580 WIEGAND WAY DIXON, CA 95620 Tel: 7076931926 Fax: 7074710318 robin@tullygroup.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 08:41 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date. Call 2: 11/09/2017 @ 09:18 am PST - Francis - Yes, they intend to submit a quote. They will send it over before the bid due date.
USA TRUCKING, INC 5185 W B GOODMAN LANE FAIRFIELD, CA 94533 Tel: 7075800263 Fax: 7074374050 usatrucking@yahoo.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	Call 1: 10/30/2017 @ 08:40 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details. Call 2: 11/09/2017 @ 09:17 am PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

VALDIVIA TRUCKING 285 SAMANTHA WAY WINDSOR, CA 95492 Tel: 7075836523 Fax: 7078372981 valdiviatrucking29@yahoo.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 08:33 am PST - Estimator - Yes, they intend to submit a quote. They will send it over before the bid due date.</p> <p>Call 2: 11/09/2017 @ 09:15 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.</p>
VERIDICO GROUP, INC 1305 MEADOW VISTA WAY, SUITE A ROSEVILLE, CA 95661 Tel: 9168654170 Fax: 9168654174 vida.wright@veridicogroup.com Cert: DBE	10/27/2017 05:48 pm PST Failed	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 08:32 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect.</p> <p>Call 2: 11/09/2017 @ 09:14 am PST - Not Available - Unable to confirm whether they are interested in submitting a quote. The call would not connect.</p>
VSCE INC 827 BROADWAY AVENUE, SUITE 340 OAKLAND, CA 94601 Tel: 5108355001 Fax: 5108990799 ahernandez@vsceinc.com Cert: DBE	10/31/2017 03:55 pm PST Successful	10/31/2017 03:51 pm PST Delivered	<p>Call 1: 11/02/2017 @ 03:20 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.</p> <p>Call 2: 11/09/2017 @ 09:12 am PST - Receptionist - No, not submitting a quote for this project.</p>
WATER COMPONENTS & BUILDING SUPPLY, INC 44 SIMMS STREET SAN RAFAEL, CA 94901 Tel: 4155248290 Fax: 4154511786 kiley@watercomponents.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 08:31 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect.</p> <p>Call 2: 11/09/2017 @ 09:10 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.</p>
WESTERN TRAFFIC SUPPLY, INC. 3942 VALLEY AVENUE, UNIT M PLEASANTON, CA 94566 Tel: 9252491854 Fax: 9252491863 eibanez@westerntraffic.com Cert: DBE	10/27/2017 05:46 pm PST Successful	10/27/2017 05:42 pm PST Delivered	<p>Call 1: 10/30/2017 @ 08:30 am PST - Receptionist - No, not submitting a quote for this project.</p> <p>Call 2: No 2nd call scheduled.</p>

WHITE CAP READY MIX, INC.
73880 HIGHWAY 70
PORTOLA, CA 96122
Tel: 5308324225
Fax: 5308325847
dixie@whitecapreadymix.com
Cert: DBE

10/31/2017
03:54 pm PST
Successful

10/31/2017
03:51 pm PST
Delivered

Call 1: 11/02/2017 @ 03:22 pm PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

WIDE AREA, INC
1485 BAYSHORE BLVD.
SAN FRANCISCO, CA 94124
Tel: 4154682817
Fax: 4154682901
rccamesetrans@att.net
Cert: DBE

10/27/2017
05:47 pm PST
Failed

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 08:30 am PST - None - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

Call 2: 11/09/2017 @ 09:09 am PST - Not Available - Unable to confirm whether they are interested in submitting a quote. The call would not connect.

WRECO
1243 ALPINE ROAD SUITE 108
WALNUT CREEK, CA 94596
Tel: 9259410017
Fax: 9259410018
info@wreco.com
Cert: DBE

10/31/2017
03:56 pm PST
Failed

10/31/2017
03:51 pm PST
Delivered

Call 1: 11/02/2017 @ 03:23 pm PST - Voicemail - May be interested in submitting a quote. Left a voicemail with all the project details.

Call 2: 11/09/2017 @ 09:08 am PST - Receptionist - No, not submitting a quote for this project.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
280 NEWHALL STREET
SAN FRANCISCO, CA 94124
Tel: 4156472682
Fax: 4156472683
yjones@ycat-c.com
Cert: DBE

10/27/2017
05:47 pm PST
Failed

10/27/2017
05:42 pm PST
Delivered

Call 1: 10/30/2017 @ 08:29 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.

Call 2: 11/09/2017 @ 09:07 am PST - Receptionist - Re-sent an email to ymacalino@ycat-c.com. They will take a look at it and respond if interested.

YX & ASSOCIATES, INC.
3052 OVERLOOK DRIVE
VALLEJO, CA 94591
Tel: 5105089688
Fax: None Listed
yx@yxa.us
Cert: DBE

n/a

10/31/2017
03:51 pm PST
Delivered

Call 1: 11/02/2017 @ 03:23 pm PST - Receptionist - No, not submitting a quote for this project.

Call 2: No 2nd call scheduled.

Northern Pacific Corp.
550 Gateway Drive, Suite 104
Napa, CA 94558
Tel: (707) 939-0595
Fax: (707) 940-4298

Re-Sent Solicitation Log

Project Name: Construction on State Highway in
Sebastopol from Keating Avenue to Willow Street

Contract/Bid #: Contract No. 04-1G8404 Federal Aid
Project ACNH-P116(049)E

Awarding Agency: Caltrans

Log Details

- This log contains the delivery statuses for the emails and fax notices that were re-sent during the telephone solicitations that were performed for this order.
- All emails and faxes were sent and tracked through DBEGoodFaith.com's automated solicitation and logging system.
- The solicitation system makes up to 5 attempts to successfully delivery a fax as long as a human does not answer the call. If a human answers the call, only 1 attempt is made.
- The solicitation system attempts to successfully deliver emails until the response from the recipient's email server requests that no other attempts be made.

Company	Fax Send Date & Delivery Status	Email Send Date & Delivery Status
ALIKUOT ASSOCIATES, INC. Fax: 5106015171 mcusick@aliquot.com	n/a	11/09/2017 11:42 am PST Delivered
FREYER & LAURETA, INC Fax: 6503449901 kimbrill@freyerlaureta.com	n/a	11/09/2017 02:47 pm PST Delivered
ROBY TRUCKING Fax: 7075341807 robytrucking707@gmail.com	10/30/2017 09:02 am PST Successful	n/a
STORM WATER MANAGEMENT CONSULTING SERVICE Fax: None Listed jaswant.singh@swmcos.com	n/a	11/09/2017 09:45 am PST Delivered
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC Fax: 4156472683 ymacalino@ycat-c.com	n/a	11/09/2017 09:06 am PST Delivered

INVITATION TO BID

FROM: Northern Pacific Corp.
550 Gateway Drive, Suite 104
Napa, CA, 94558
Tel: (707) 939-0595
Fax: (707) 940-4298
cindy.orne@northern-pacific.com
CONTACT NAME: Cindy Orme

TO: THE CONSTRUCTION ZONE

Tel: (925) 387-8013
Fax: (925) 293-0800

Northern Pacific Corp. is Seeking Qualified DBE

BID DUE DATE: 11/15/2017 at 02:00

BID/PROJECT #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete wash out, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/ce/wc/ekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California. INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your company's #2013266063;s certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your

quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 668057-39770
-- OR --
Fax back this invitation with your response to: (707) 940-4298 <input checked="" type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/27/2017 05:45:02 pm PST on behalf of Northern Pacific Corp.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Northern Pacific Corp.
 550 Gateway Drive, Suite 104
 Napa, CA, 94558
 Tel: (707) 939-0395
 Fax: (707) 940-4298
 cindy.orne@northern-pacific.com
CONTACT NAME: Cindy Orne

TO: TRIUMPH GEO-SYNTHETICS, INC.
 Tel: (888) 775-7545
 Fax: (714) 237-1349

Northern Pacific Corp. is Seeking Qualified DBE

BID DUE DATE: 11/15/2017 at 02:00

BID/PROJECT #: Contract No. 04-1GB404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMO, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete wash out, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California. INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your company's #2013266066; certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your

10/27/17 17:46:12 DBEGoodFaith.com

quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 668039-39770
-- OR --
Fax back this invitation with your response to: (707) 940-4298 <input checked="" type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/27/2017 05:45:02 pm PST on behalf of Northern Pacific Corp.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Northern Pacific Corp.
550 Gateway Drive, Suite 104
Napa, CA, 94558
Tel: (707) 939-0595
Fax: (707) 940-4298
cindy.orme@northern-pacific.com
CONTACT NAME: Cindy Orme

TO: CMC TRAFFIC CONTROL
SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Northern Pacific Corp. is Seeking Qualified DBE

BID DUE DATE: 11/15/2017 at 02:00

BID/PROJECT #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete wash out, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California. **INSURANCE:** NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your company's #2013266066's certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your

quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 668002-39770
- OR -
Fax back this invitation with your response to: (707) 940-4298 <input checked="" type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/27/2017 05:45:03 pm PST on behalf of Northern Pacific Corp.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Northern Pacific Corp.
550 Gateway Drive, Suite 104
Napa, CA, 94558
Tel: (707) 939-0595
Fax: (707) 940-4288
cindy.orne@northern-pacific.com
CONTACT NAME: Cindy Orme

TO: ROBY TRUCKING
Tel: (707) 333-8706
Fax: (707) 584-1807

Northern Pacific Corp. is Seeking Qualified DBE

BID DUE DATE: 11/15/2017 at 02:00

BID/PROJECT #: Contract No. 04-1G8404 Federal Aid Project ACNH-P118(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, pre-ADOT, transport, drainage inlet, protection, structure wrapping, temporary access, cut, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), turnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California. **INSURANCE:** NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your company's #2013266066's certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your

quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

RETURN SECTION	
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 667975-39770	
-- OR --	
Fax back this invitation with your response to: (707) 940-4298 <input checked="" type="checkbox"/> Yes, we will send a fax quote by the bid date. <input type="checkbox"/> No, we are not interested. <input type="checkbox"/> Interested, but we would like more information. Please contact us at _____	

This solicitation was sent by DBE GoodFaith Inc. at 10/27/2017 05:45:03 pm PST on behalf of Northern Pacific Corp.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

DBEGOODfaith.com

FROM: Northern Pacific Corp.
 550 Gateway Drive, Suite 104
 Napa, CA, 94558
 Tel: (707) 939-0595
 Fax: (707) 940-4298
 cindy.orne@northern-pacific.com
 CONTACT NAME: Cindy Orme

INVITATION TO BID

TO: GOLDEN APPLE EXPRESS

Tel: (707) 310-7354

Fax: (707) 654-8841

Northern Pacific Corp. is Seeking Qualified DBE

BID DUE DATE: 11/15/2017 at 02:00

BID/PROJECT #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete wash out, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California. INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your company's #2013266086's certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your

DBEGoodFaith.com

quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 667965-39770
-- OR --
Fax back this invitation with your response to: (707) 940-4298
<input type="checkbox"/> Yes, we will send a fax quote by the bid date.
<input checked="" type="checkbox"/> No, we are not interested.
<input type="checkbox"/> Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/27/2017 05:45:03 pm PST on behalf of Northern Pacific Corp.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Flores Sweeping service

FAX

To: Dan Palmer

Fax # 707-940-4298

From: Tereso Flores

Fax # 209-234-7165

Date: 10-30-17

Pages: 3

INVITATION TO BID

FROM: Northern Pacific Corp.

550 Gateway Drive, Suite 104

Napa, CA, 94558

Tel: (707) 939-0595

Fax: (707) 940-4298

cindy.orme@northern-pacific.com

CONTACT NAME: Cindy Orme

TO: FLORES SWEEPING SERVICE INC

Tel: (408) 506-2992

Fax: (209) 234-7165

Northern Pacific Corp. is Seeking Qualified DBE

BID DUE DATE: 11/15/2017 at 02:00

BID/PROJECT #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete wash out, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California. **INSURANCE:** NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your company's #2013266066's certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your

quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.

668013-39770

-- OR --

Fax back this invitation with your response to: (707) 940-4298

☐ Yes, we will send a fax quote by the bid date.

☒ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/27/2017 05:45:02 pm PST on behalf of Northern Pacific Corp.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Northern Pacific Corp.
550 Gateway Drive, Suite 104
Napa, CA, 94558
Tel: (707) 939-0595
Fax: (707) 940-4298
cindy.orme@northern-pacific.com
CONTACT NAME: Cindy Orme

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Northern Pacific Corp. is Seeking Qualified DBE

BID DUE DATE: 11/15/2017 at 02:00

BID/PROJECT #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete wash out, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite

10/27/17 17:46:37 DBEGoodFaith.com

quote. We encourage the use of DBE (Disadvantaged Business Enterprises). **NE DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION.** DBE PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
668042-39770

-- OR --

Fax back this invitation with your response to: (707) 940-4298

☐ Yes, we will send a fax quote by the bid date.

☒ No, we are not interested.

☐ Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/27/2017 05:45:02 pm PST on behalf of DBE Pacific Corp.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation programs, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Cindy Orme

From: Dan Palmer
Sent: Wednesday, November 8, 2017 8:16 PM
To: Cindy Orme
Subject: Fwd: CALTRANS 04-1G8404 (11-15-17)

Dan Palmer
Vice President - Estimating
Northern Pacific Corporation
(707) 732-1715

Sent from my iPhone

Begin forwarded message:

From: Vivian Tran <vtran@jnguyeninc.com>
Date: November 8, 2017 at 8:15:00 PM PST
To: Dan Palmer <Dan.Palmer@northern-pacific.com>
Subject: Re: CALTRANS 04-1G8404 (11-15-17)

Hi Dan,
It's good hearing from you and thank you for thinking of me but I have to pass on this one. This area is out of the way for us .

Sent from my iPhone

On Nov 8, 2017, at 4:01 PM, Dan Palmer <Dan.Palmer@northern-pacific.com> wrote:

TU –

Dan Palmer here. Long time no talk but I would like to talk about this one. We are bidding this job in Sebastopol next Wed (11/15/17)

I'd like to get a quote from you on the following items.

Let me know if you will be covering everything.

I can take care of the fountain if you don't want to. Also let me know if you will need Traffic Control & if so, for how many days.

Dan Palmer | Vice President - Estimating
Northern Pacific Corporation
(707) 732-1715
dan.palmer@northern-pacific.com

<Landscape Bid Items.xlsx>

This e-mail and its attachments are intended only for the use of the addressee(s) and may contain privileged, confidential or proprietary information. If you are not the intended recipient, or the

employee or agent responsible for delivering the message to the intended recipient, you are hereby notified that any dissemination, distribution, displaying, copying, or use of this information is strictly prohibited. If you have received this communication in error, please inform the sender immediately and delete and destroy any record of this message. Thank you.



DBE GOOD FAITH DOCUMENTATION

CALTRANS CONTRACT NO. 04-1G8404

EXHIBIT "C"

NORTHERN PACIFIC CORP. IS SEEKING SUBCONTRACTORS/SUPPLIERS/TRUCKING DBE PARTICIPATION

Owner: Caltrans
Project: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street
Caltrans Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E
Description: Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9
Bid date & time: November 15, 2017 @ 2:00 PM
Submit quotes by: November 14 @ 5:00 pm
Engineer's estimate: \$2,180,000.00 90 working days
DBE Goal: 15%

.....

Your company's certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We encourage the use of DBE (Disadvantaged Business Enterprises).

NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION

Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.

INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates.

NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Date posted: 10/19/2017

Contractor: Northern Pacific Corp **Contact:** Cindy Orme

Address: 550 Gateway Drive, Suite 104 Napa, CA 94558

Phone: 707-939-0595 **Fax:** 707-940-4298 **Email:** cindy.orme@northern-pacific.com

Services needed: NORTHERN PACIFIC CORP. IS SEEKING SUBCONTRACTORS/SUPPLIERS/TRUCKING DBE PARTICIPATION. Your company's certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION. Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, ?? drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, ?? schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type ?A? hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18? alt pipe culvert, 12? RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Requirements: Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California. INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Date posted: 10/20/2017

Listing for all primes seeking assistance with project 04-1G8404. 3 results found.

Contractor: Ghilotti Bros., Inc. **Contact:** Ryan Strong

Address: 525 Jacoby St. San Rafael, CA 94901

Phone: 415-454-7011 **Fax:** 415-454-8376 **Email:** ryans@ghilottibros.com

Services needed: Ghilotti Bros., Inc. is actively soliciting quotes from certified DBE Subcontractors, Suppliers, and Truckers for the following categories of work: Construction Area Signs, Plane Asphalt Concrete, Clearing & Grubbing, Highway Planting, Groove & Grind Pavement ? Asphalt & Concrete, Minor Concrete Structure, Roadside Signs, Misc Iron & Steel Frame, Cover & Grate, Thermoplastic Traffic Striping & Marking, Furnish & Place Pavement Markers, Signal & Lighting (Traffic Systems), Message Signs, Lighting & Sign Illumination, Land Surveying, Landscaping Contractor. Truckers: 10-Wheeler, Super Dump, End Dump. Other subcontract trades and suppliers are encouraged to contact us for opportunities. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. We will work with interested subcontractors to identify opportunities, breaking items down into economically feasible units. Ryan Strong (ryans@ghilottibros.com 415-454-7011) is our Estimator for this project and is available to answer questions and provide information regarding the scope of work, plans, specs, requirements, bid preparation or any other technical assistance. Non-DBE Subs/Suppliers: You are encouraged to carry a proportionate percentage of 2nd-tier DBE participation with your quote and this participation will be evaluated with your price.

Requirements: NOTE: Contractors License Number, DIR Registration Number and Caltrans DBE Number (or other agency) must be listed on any quote submitted to GBI. 100% Payment and Performance Bonds as well as Insurance Waiver of subrogation are required of subcontractors. Ghilotti Bros. intends to work cooperatively with all qualified firms seeking work on this project. Certified DBE's please contact us if you need help obtaining bonding, insurance, lines of credit, equipment, materials, supplies or some other form of assistance in order to participate. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage and will be required to enter into our standard contract. Please note that this is a prevailing wage project and Ghilotti Bros. is Union signatory. Subcontractors will be subject to the terms and conditions of Ghilotti Bros. subcontract and safety documents which are available upon request. Ghilotti Bros., Inc. is an Equal Opportunity Employer and actively hires U.S. Veterans.

Date posted: 10/11/2017

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic

Address: 246 Ghilotti Avenue Santa Rosa, CA 95407

Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com

Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, LIGHTING, MODIFY EXISTING ELECTRICAL SYSTEM, RESET-ADJUST ROADWAY ITEMS, CLEAR & GRUB, LANDSCAPE/HIGHWAY PLANTING, EROSION CONTROL, IRRIGATION, GRINDING, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form CG-2010-1185 or equivalent; include Primary and Non-Contributing



Search Results: Planholders

Hello, NPC550*

Your Account

17 Opt-in records found.

✓	04-1G8404	Kick Concrete 1008 W. AVE M-14, A/D 123 PALMDALE, CA 93551 Phone: 661-369-8767 Disadvantaged status: SB Services offered:	Fax Number:	11/2/17 e-mailed cedricwhite@hotmail.com
✓	04-1G8404	AKA Environmental 6650 Montesor Place, Alta Loma, CA 91737 Phone: 323-547-9605 Disadvantaged status: SB Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	Fax Number: 323-589-2430	faxed 11/2/17
✓	04-1G8404	Cook Concrete Products, Inc. 5461 Eastside Road Redding, CA 96001 Phone: 530-243-2562 Disadvantaged status: SB Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.	Fax Number: 530-243-6881	faxed 11/1/17
✓	04-1G8404	Cutler Trucking, Inc., dba: R & S Trucking 1688 Almar Parkway Santa Rosa, CA. 95403 Phone: 707-571-8820 Disadvantaged status: SB Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends and 45' Semi Flatbeds	Fax Number: 707-571-8223	0364 e-mailed 11/2/17
✓	04-1G8404	Pavement Recycling Systems 10240 San Sevaire Way Mira Loma Ca 91752 Phone: 951-682-1091 Disadvantaged status: Services offered: Cold planing	Fax Number: 951-682-1094	faxed 11/2/17
✓	04-1G8404	Statewide Traffic Safety & Signs, Inc. 130 Grobrie Ct. Fairfield, CA, 94534 Phone: 707-864-9952 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	Fax Number: 707-864-9956	faxed 11/2/17
✓	04-1G8404	Chrip Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510-656-2840 Disadvantaged status: Services offered:	Fax Number: 510-656-2397	faxed 11/2/17

 04-1G8404	<p>Alfred Civil Engineering, Inc. 7604 Soquel Way Citrus Heights, California 95610 Phone: 916-241-5309 Fax Number: 916-374-7383 Disadvantaged status: DB SB Services offered: SWPPP planning</p> <p><i>faxed 11/1/17</i></p>
 04-1G8404	<p>Imperial Sprinkler Supply, Inc. 18 branches in California Corporate Office - Anaheim Phone: 760-559-0078 Fax Number: 714-982-5095 Disadvantaged status: Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com</p> <p><i>Duplicate</i></p>
04-1G8404	<p>Dynamic Generator Service Inc. PO BOX 3201 San Leandro, Ca 94578 Phone: 209-650-0085 Fax Number: 510-415-2125 Disadvantaged status: DB SB Services offered: We provide maintenance, repair and installation for all electrical needs, specializing in standby emergency power. Portable generators and construction equipment available. Certifications: General B / C-10 Electrical</p> <p><i>faxed 11/2/17</i></p>
 04-1G8404	<p>The Construction Zone 4961 Pacheco Blvd. Martinez, CA, 94553 Phone: 925-387-8013 Fax Number: 925-293-0800 Disadvantaged status: DB SB Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com</p> <p><i>faxed 11/1/17</i></p>
 04-1G8404	<p>Anrak Corporation 5820 mayhew rd Sacramento, CA , 95827 Phone: 916-383-5030 Fax Number: 916-383-8090 Disadvantaged status: SB Services offered: COLD PLANE , REMOVE AC SURFACING</p> <p><i>faxed 11/2/17</i></p>
 04-1G8404	<p>St Francis Electric 1001 Carden Street San Leandro CA 94577 Phone: 510-639-0639 Fax Number: 510-639-9116 Disadvantaged status: Services offered:</p> <p><i>faxed 11/2/17</i></p>
 04-1G8404	<p>Mike Brown Electric Co. 561-A Mercantile Drive Cotati, CA 94931 Phone: 707-792-8100 Fax Number: 707-792-8110 Disadvantaged status: Services offered:</p> <p><i>faxed 11/1/17</i></p>
 04-1G8404	<p>Imperial Sprinkler Supply, Inc. 18 Branches in California Corporate Office - Anaheim, Ca Phone: 760-559-0078 Fax Number: 714-982-5095 Disadvantaged status: Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to</p> <p><i>faxed 11/2/17</i></p>

04-1G8404	<p>Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Phone: 916-568-0104 Fax Number: 916-646-3760</p> <p>Disadvantaged status: DV SB</p> <p>Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com</p>	faxed 11/2/17
04-1G8404	<p>Kick Concrete 1008 W. AVE M-14, A/D 123 PALMDALE, CA 93551 Phone: 661-369-8767 Fax Number:</p> <p>Disadvantaged status: DB SB</p> <p>Services offered:</p>	duplicate
04-1G8404	<p>National Trench Safety 7849 Stockton Blvd. Sacramento, California 95823 Phone: 916-416-7413 Fax Number: 916-387-6300</p> <p>Disadvantaged status:</p> <p>Services offered: Specialize in underground equipment ranging from Hydraulic Vertical Shores to Steel Road Plates, Also available, TuffTrak and Liberty heavy duty overlap road mats, Manhole boxes, Site specific engineered plans, Construction Lasers, Confined Space Equipment, Caltrans mandated rumble strips, TMA rentals, Custom Sign Shop and much more.</p>	faxed 11/14/17 S.F. Bay area office
04-1G8404	<p>construction Area Signs Inc. 215 Taylor Rd. 95658 Phone: 916-663-9097 Fax Number: 916-663-1858</p> <p>Disadvantaged status: DB SB</p> <p>Services offered:</p>	faxed 11/13/17
04-1G8404	<p>Water Components & Building Supply, Inc 44 Simms St. San Rafael, CA 94901 Phone: 415-524-8290 Fax Number: 415-524-8293</p> <p>Disadvantaged status: DB SB</p> <p>Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!</p>	faxed 11/13/17

Contracting Information



Statewide Alerts and Other Information



Latest CalFire Info



Be Work Zone Alert



Save Our Water



Amber Alert



ADA Access



California Climate Investments



Road Charge

Cindy Orme

E-MAILED

From: Cindy Orme
Sent: Thursday, November 2, 2017 11:55 AM
To: 'cedricwhite@hotmail.com'
Subject: Invitation to bid Caltrans 04-1G8404 Sonoma County
Attachments: Caltrans 04-1G8404 Sebastopol.pdf

*Kick
concrete*

NPC is bidding the attached Caltrans project on November 15th. Please let us know if you intend to submit a quote.

Thank you,
Cindy



Cindy Orme | Project Administrator

Northern Pacific Corporation

Mailing Address | PO Box 1795 | Sonoma, CA 95476

cell 707 210 2534 | ph 707 939 0595 | efax 707 940 4298 | cindy.orme@northern-pacific.com



Please consider your environmental responsibility.

Before printing this e-mail message, ask yourself whether you really need a hard copy.

This e-mail and its attachments are intended only for the use of the addressee(s) and may contain privileged, confidential or proprietary information. If you are not the intended recipient, or the employee or agent responsible for delivering the message to the intended recipient, you are hereby notified that any dissemination, distribution, displaying, copying, or use of this information is strictly prohibited. If you have received this communication in error, please inform the sender immediately and delete and destroy any record of this message. Thank you.

Certification ID	Legal Business Name	Doing Business As 1	Other DBAs	Certification Type	Start Date	End Date	Email ID	First Name	Last Name	URL/D	Telephone	Fax Number	Address Line 1	Address Line 2	Address Line 3	City	State	Postal Code	Country	UNSPSC	Keywords	NAICS	Service Areas	License	Industry Type
2004081	KICK CONCRETE	KICK CONCRETE		SB(Micro)	12/9/2016	12/31/2018	CEDRICWHITE@HOTMAIL.COM	CEDRIC	WHITE	KICKCONCRETE.COM	661/400-7691		42848 59th street west			LANCASTER	CA	93536	USA		'CONSTRUCTION,'CONCRETE CONSTRUCTION,'EPOXY FLOOR,		'Fresno,'Kern,'Los Angeles,'Nevada,'Orange,'Riverside,'San Bernardino,'San Diego,'San Luis Obispo,'Santa Barbara,'Tulare,'Ventura,	'Concrete Contractor,	'Service,

Cindy Orme

From: send@mail.efax.com
Sent: Thursday, November 2, 2017 11:57 AM
To: Cindy Orme
Subject: Successful transmission to 13235892430. Re: Invitation to bid Caltrans 04-1G8404 Sonoma County



AKA environmental

Dear Northern Pacific, **Re: Invitation to bid Caltrans 04-1G8404 Sonoma County**

The fax you sent through eFax to 13235892430 was successfully transmitted.

Fax Details


Date: 2017-11-02 18:56:52 (GMT)
Number of Pages: 2
Length of Transmission: 96 seconds
Receiving Machine Fax ID: Fax

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: send@mail.efax.com
Sent: Wednesday, November 1, 2017 2:48 PM
To: Cindy Orme
Subject: Successful transmission to 15302436881. Re: Invitation to bid Caltrans 04-1G8404 Sonoma County



*Cook
concrete
products*

Dear Northern Pacific, **Re: Invitation to bid Caltrans 04-1G8404 Sonoma County**

The fax you sent through eFax to 15302436881 was successfully transmitted.

Fax Details

Date: 2017-11-01 21:48:17 (GMT)
Number of Pages: 2
Length of Transmission: 109 seconds
Receiving Machine Fax ID: 5302436881

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: Eric <ericlevy@rstrucking.com>
Sent: Thursday, November 2, 2017 1:05 PM
To: Cindy Orme
Subject: RE: Invitation to bid

Hello Cindy,

Thanks for the email.

When I process the trucking quote, I'll fax-it over or email Danny-boy directly.

Sincerely,

Eric Levy

Estimating, Sales & Marketing

Cutler Trucking, Inc., dba:



1688 Almar Parkway
Santa Rosa, CA. 95403
Phone: 707-571-8820, ext. 2
Fax: 707-571-8223
Email: ericlevy@rstrucking.com

From: Cindy Orme [mailto:Cindy.Orme@northern-pacific.com]
Sent: Thursday, November 02, 2017 12:09 PM
To: ericlevy@rstrucking.com
Subject: Invitation to bid

Good afternoon Eric –

NPC is bidding Caltrans 04-1G8404 in Sonoma County on November 15. We look forward to receiving a quote from you.

**Thanks,
Cindy**



Cindy Orme | Project Administrator
Northern Pacific Corporation
Mailing Address | PO Box 1795 | Sonoma, CA 95476



TRUCKING QUOTE

Reflecting: **Non-Prevailing Wage Rates**
and when applicable **Public Works / * Prevailing Wages**

Contractor: All Contractors listed

Attention: Estimating dept.

Phone: _____

Fax: _____

Job Name: CDOT# 04-1G8404, Reconstruct
Curb Ramps and Sidewalks, Hwy# 116,
26.6/26.9

Job Location: on Hwy# 116, from Keating Ave. to Willow St.,
Sebastopol, in Sonoma County

Contractor job#: _____ R & S job#: _____

Today's Date: 11-13-2017

Bid Date: 11-15-2017/2:00pm

**** Please note:** ALL PRICES listed below
automatically expire 30 days after the
above bid date, unless a **signed**
Purchase Order is received by R & S
Trucking & approved by Sharon Cutler
within those same 30 days.

Page 1 of 5

Prices quoted below are: **HOURLY ONLY** and for **WEEKDAYS/NIGHTS ONLY**, unless otherwise specified.
All tonnage rates, if quoted, are based upon: **NON-PREVALING WAGE RATES = CURRENT MARKET RATES**

Point of Origin	Material	5-axle Transfers
Bodean Hot-Santa Rosa	AGG	\$ 120.00/hourly * <u>as a budget trucking only estimate:</u> Approx.... \$ 5.85/per ton +/-
" " "	AC	\$ 120.00/hourly * <u>as a budget trucking only estimate:</u> Approx.... \$ 7.00/per ton +/-
Syar-Todd Rd.	AGG	\$ 120.00/hourly * <u>as a budget trucking only estimate:</u> Approx.... \$ 5.85/per ton +/-
" " "	AC	\$ 120.00/hourly * <u>as a budget trucking only estimate:</u> Approx.... \$ 7.00/per ton +/-
Canyon Rock and/or Bodean-Forestville	AGG	\$ 120.00/hourly * <u>as a budget trucking only estimate:</u> Approx.... \$ 5.15/per ton +/-
Stony Point-Cotati	AGG	\$ 120.00/hourly * <u>as a budget trucking only estimate:</u> Approx.... \$ 6.90/per ton +/-

Continued.....

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC..(* Please note the **NEW PRICING STRUCTURE** below, as of: 11-2-2017)

1. * 5-axle Double bottoms: Upon Availability, Please Call
2. 5-axle Transfers: **\$ 120.00/hourly**
3. 5-axle Semi ends: **\$ 120.00/hourly**
4. 4-axle Super Dumps: **\$ 125.00/hourly**
5. 3-axle 10 Wheeler dump trucks: **\$ 115.00/hourly**
6. 5-axle Semi Flatbeds: **\$ 135.00/hourly @ 8 hour minimum**
7. * 5-axle Semi bottoms, Upon Availability, Please Call
8. 5-axle "High-Side/Debris" Semi ends: **\$ 135.00/hourly @ 8 hour minimum**
9. All Rates Listed above Reflect: 6 Hour Minimum per Day, Per Truck, *except as noted above, along with: **8 Hours Minimum per Night**, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
10. * **Clean-Up Time:** Daily clean-up time will be added into the truck tag's total hours of service. 30 minutes is chargeable & payable.
11. ** **Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day.
12. *** **Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage: Such as Yolo, Sutter, Yuba, Mendocino, Lake, Contra Costa, Alameda, San Francisco, San Mateo, Santa Clara & Colusa Counties, traffic conditions & environment, duration of time involved, geography, etc.
13. **** **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates.

*** PREVAILING WAGES HOURLY RATES**

1. All 5-axes, 4-axes and 3-axes will reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: * **\$ 200.00/hourly**. Applicable over-time charges, after 8 hours, will be added accordingly. * see item# 36, page 5
2. This prevailing wage rate reflects **6 hour Minimum per Day**, per truck, *except as noted, as well as an **8 hour Minimum per Night**, per truck.



Cutler Trucking, Inc., dba:

CA# 0029093

P.O.Box 414, Fulton, CA. 95439

Sharon Cutler, Owner/CEO

Phone: 707-571-8820, ext. 7, Fax: 707-571-0364

Email: scutler@rstrucking.com**State of California, Department of General Services certified:****Small Business Concern (SB) # 1000659**

Eric Levy, Estimating, Sales & Marketing

Estimating Phone 707-571-8820, ext. 2, Estimating Fax 707-571-8223

Email: ericlevy@rstrucking.com**State of California, Department of Industrial Relations registered:****DIR database registration # 1000007196**

Continued.....

Contract of Terms & Conditions including, but not limited to:

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3, 4 & 5): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders must be issued within 30 working days of bid date; Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be billed and due & payable, after the standard allowable times listed, based on the hourly rates quoted on page 1 & 2, then divided by 60 minutes.** As an example: \$ 108.00 hourly = \$1.80 per minute, \$ 110.00 hourly = \$1.83 per minute, or \$ 120.00/hourly = \$ 2.00 per minute, etc. Also standby time/demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time/demurrage charges will commence starting at the point of that traffic control location.
5. **It will be the contractor's /customers sole responsibility to pay all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. *** Please call truck orders in by 11:00 a.m... to check availability.** Please notify us several days in advance of any new jobs starting and/or any large truck orders of 8 trucks or more.
10. On all jobs that require certification rosters, additional names may be added at any time.
11. **PROBLEMS ON PROJECTS:** The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar (\$) amount of loss within 24 hours on the same day of the incident or occurrence. R&S Trucking will accept "NO EXPENSE CHARGES OR BACK CHARGE CLAIMS" unless we are notified as stated above. R & S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. To clarify: R & S Trucking treats invoices billed as revenue and claims or back charges as expenses, so as such, any claims or back charges need to be received as an invoice, not a deduction on any R & S Trucking invoice. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).**
13. **Saturday rates:** add 12.5% to the weekday rates, listed on Page 1. Also, **Sunday & Holiday rates:** add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.
14. **Minimum Show-up time:** On every truck dispatched to customer's project, customer will be responsible for paying at least a **6, 8 or 10 hour minimum daytime as quoted, & 8 hour minimum nighttime,** unless previously arranged with dispatch.
15. All un-scaled tonnage quotes will be based on 26.20 tons per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.

Continued.....

16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load, **PLUS * Clean-up time = 30 minutes**. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays. **** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day. ***** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load. This additional & chargeable time, 30 minutes, will be added into the truck tag's total hours of service.**
21. **Contractor must provide a clear path thru the jobsite to the final unload/load location.** Since drivers are not allowed out of their truck in the course of deliveries or pick-ups, the contractor must clear a path of all obstructions, in plain view or hidden, guide the truck thru blind spots and prepare the area around the truck (front, back & side to side) so as to create a clear path at all times. R & S Trucking will not be responsible for any damage to anything or anyone whatsoever due to viewable or hidden objects.
22. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
23. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
24. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
25. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
26. **R&S Trucking is not responsible for project production;** this includes the availability of trucks, daily plant and/or jobsite production goals, SB dollar listed/commitment amounts material quota amounts or any other reason, on any job, at any time.
27. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its Contract of Terms & Conditions. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.

Continued.....

28. **R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.**
29. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job bid date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
30. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.**, require the contractor to supply a designated clean-out area on the jobsite, and to supply release agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable at the hourly rates listed and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
31. All rates quoted reflect a diesel cost per gallon up to and including: **\$ 3.85/per gallon**. After it rises to: **\$ 3.86/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every \$.10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after \$ 3.26/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
32. All quoted rates **DO NOT** reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor also agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs \$ 50.00/Hourly or more, plus the fuel cost, which is approx... \$ 400.00/per day or more/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.
33. **R & S Trucking is not a union company. We are not affiliated or part of any union organization or any union subsidiary. We do not follow any union structure, including but not limited to any union laws, guidelines, wage structure, rules or regulations.**
34. **R & S Trucking is not obligated to become a member of the Teamsters or join into any other agreement with any organized union organization arising from PLA (project labor agreements).**
35. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.
36. *** Prevailing Wages:** R & S Trucking continues to experience severe delays in payments due to contractor's lack of correct advance knowledge/information regarding trucking under prevailing wage work vs. non-prevailing work. As such, our drivers \$ 60.00/per hour +/- pay package plus payments due delays now reflect our current prevailing wage rate quoted on Page 2.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent

Signature

Date

Signature

Date

In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com



CA # 0029093

Cindy Orme

From: send@mail.efax.com
Sent: Thursday, November 2, 2017 11:19 AM
To: Cindy Orme
Subject: Successful transmission to 19516821094. Re: Invitation to bid Caltrans 04-1G8404 Sonoma County



*pavement
recycling
systems*

Dear Northern Pacific, **Re: Invitation to bid Caltrans 04-1G8404 Sonoma County**

The fax you sent through eFax to 19516821094 was successfully transmitted.

Fax Details


Date: 2017-11-02 18:18:36 (GMT)
Number of Pages: 2
Length of Transmission: 86 seconds
Receiving Machine Fax ID: 19513463017

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: send@mail.efax.com
Sent: Thursday, November 2, 2017 11:19 AM
To: Cindy Orme
Subject: Successful transmission to 17078649956. Re: Invitation to bid Caltrans 04-1G8404 Sonoma County



*Statewide
safety signs*

Dear Northern Pacific, **Re: Invitation to bid Caltrans 04-1G8404 Sonoma County**

The fax you sent through eFax to 17078649956 was successfully transmitted.

Fax Details

Date: 2017-11-02 18:19:05 (GMT)
Number of Pages: 2
Length of Transmission: 98 seconds

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: send@mail.efax.com
Sent: Thursday, November 2, 2017 11:19 AM
To: Cindy Orme
Subject: Successful transmission to 15106562397. Re: Invitation to bid Caltrans 04-1G8404 Sonoma County



Chrup Co

Dear Northern Pacific, **Re: Invitation to bid Caltrans 04-1G8404 Sonoma County**

The fax you sent through eFax to 15106562397 was successfully transmitted.

Fax Details

Date: 2017-11-02 18:19:07 (GMT)
Number of Pages: 2
Length of Transmission: 111 seconds
Receiving Machine Fax ID: 5106562397

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: send@mail.efax.com
Sent: Wednesday, November 1, 2017 2:48 PM
To: Cindy Orme
Subject: Successful transmission to 19163747383. Re: Invitation to bid Caltrans 04-1G8404 Sonoma County



*Alfred
Civil
Engineering*

Dear Northern Pacific, **Re: Invitation to bid Caltrans 04-1G8404 Sonoma County**

The fax you sent through eFax to 19163747383 was successfully transmitted.

Fax Details


Date: 2017-11-01 21:47:31 (GMT)
Number of Pages: 2
Length of Transmission: 89 seconds
Receiving Machine Fax ID: NEXTIVA65

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: Cindy Orme
Sent: Thursday, November 2, 2017 4:24 PM
To: 'dm@dynamicgeneratorservice.com'
Subject: Invitation to bid Caltrans 04-1G8404 Sonoma County
Attachments: Caltrans 04-1G8404 Sebastopol.pdf

NPC is bidding the attached Caltrans job in Sonoma County on November 15. We hope you will submit a quote.

Please call with any questions.

**Thanks,
Cindy**



Cindy Orme | Project Administrator

Northern Pacific Corporation

Mailing Address | PO Box 1795 | Sonoma, CA 95476

cell 707 210 2534 | ph 707 939 0595 | efax 707 940 4298 | cindy.orme@northern-pacific.com



Please consider your environmental responsibility.

Before printing this e-mail message, ask yourself whether you really need a hard copy.

This e-mail and its attachments are intended only for the use of the addressee(s) and may contain privileged, confidential or proprietary information. If you are not the intended recipient, or the employee or agent responsible for delivering the message to the intended recipient, you are hereby notified that any dissemination, distribution, displaying, copying, or use of this information is strictly prohibited. If you have received this communication in error, please inform the sender immediately and delete and destroy any record of this message. Thank you.

Cindy Orme

From: send@mail.efax.com
Sent: Wednesday, November 1, 2017 2:48 PM
To: Cindy Orme
Subject: Successful transmission to 19252930800. Re: Invitation to bid Caltrans 04-1G8404 Sonoma County



The construction zone

Dear Northern Pacific, **Re: Invitation to bid Caltrans 04-1G8404 Sonoma County**

The fax you sent through eFax to 19252930800 was successfully transmitted.

Fax Details

Date: 2017-11-01 21:47:33 (GMT)
Number of Pages: 2
Length of Transmission: 85 seconds
Receiving Machine Fax ID: 9252930800

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: send@mail.efax.com
Sent: Thursday, November 2, 2017 11:19 AM
To: Cindy Orme
Subject: Successful transmission to 19163838090. Re: Invitation to bid Caltrans 04-1G8404 Sonoma County



Amrak corp

Dear Northern Pacific, **Re: Invitation to bid Caltrans 04-1G8404 Sonoma County**

The fax you sent through eFax to 19163838090 was successfully transmitted.

Fax Details

Date: 2017-11-02 18:19:17 (GMT)
Number of Pages: 2
Length of Transmission: 112 seconds
Receiving Machine Fax ID: 916+383+8090

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: send@mail.efax.com
Sent: Thursday, November 2, 2017 11:19 AM
To: Cindy Orme
Subject: Successful transmission to 15106399116. Re: Invitation to bid Caltrans 04-1G8404 Sonoma County



*St. Francis
electric*

Dear Northern Pacific, **Re: Invitation to bid Caltrans 04-1G8404 Sonoma County**

The fax you sent through eFax to 15106399116 was successfully transmitted.

Fax Details

Date: 2017-11-02 18:19:12 (GMT)
Number of Pages: 2
Length of Transmission: 109 seconds
Receiving Machine Fax ID: 5106399124

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: send@mail.efax.com
Sent: Wednesday, November 1, 2017 2:48 PM
To: Cindy Orme
Subject: Successful transmission to 17077928110. Re: Invitation to bid Caltrans 04-1G8404 Sonoma County



*Mike Brown
electric*

Dear Northern Pacific, **Re: Invitation to bid Caltrans 04-1G8404 Sonoma County**

The fax you sent through eFax to 17077928110 was successfully transmitted.

Fax Details

Date: 2017-11-01 21:47:57 (GMT)
Number of Pages: 2
Length of Transmission: 98 seconds
Receiving Machine Fax ID: 707 792 8110

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: send@mail.efax.com
Sent: Thursday, November 2, 2017 11:19 AM
To: Cindy Orme
Subject: Successful transmission to 17149825095. Re: Invitation to bid Caltrans 04-1G8404 Sonoma County



*Imperial
Sprinkler*

Dear Northern Pacific, **Re: Invitation to bid Caltrans 04-1G8404 Sonoma County**

The fax you sent through eFax to 17149825095 was successfully transmitted.

Fax Details

Date: 2017-11-02 18:19:16 (GMT)
Number of Pages: 2
Length of Transmission: 109 seconds

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: send@mail.efax.com
Sent: Thursday, November 2, 2017 11:51 AM
To: Cindy Orme
Subject: Successful transmission to 19166463760. Re: Invitation to bid Caltrans 04-1G8404 Sonoma County



*Hills
Sweeping*

Dear Northern Pacific, **Re: Invitation to bid Caltrans 04-1G8404 Sonoma County**

The fax you sent through eFax to 19166463760 was successfully transmitted.

Fax Details

Date: 2017-11-02 18:51:08 (GMT)
Number of Pages: 2
Length of Transmission: 110 seconds
Receiving Machine Fax ID: 9166463760

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: send@mail.efax.com
Sent: Monday, November 13, 2017 4:02 PM
To: Cindy Orme
Subject: Successful transmission to 15104901394. Re: Invitation to bid Caltrans 04-1G8404



*National
Church
Safety*

Dear Northern Pacific,

Re: Invitation to bid Caltrans 04-1G8404

The fax you sent through eFax to 15104901394 was successfully transmitted.

Fax Details

Date: 2017-11-14 00:01:37 (GMT)
Number of Pages: 2
Length of Transmission: 88 seconds
Receiving Machine Fax ID: 15104901394

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: send@mail.efax.com
Sent: Monday, November 13, 2017 2:37 PM
To: Cindy Orme
Subject: Successful transmission to 19166631858. Re: Invite to bid Caltrans 04-1G8404



const area segs

Dear Northern Pacific,

Re: Invite to bid Caltrans 04-1G8404

The fax you sent through eFax to 19166631858 was successfully transmitted.

Fax Details

Date: 2017-11-13 22:37:14 (GMT)
Number of Pages: 2
Length of Transmission: 88 seconds
Receiving Machine Fax ID: 9166631858

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

Cindy Orme

From: send@mail.efax.com
Sent: Monday, November 13, 2017 2:38 PM
To: Cindy Orme
Subject: Successful transmission to 14155248293. Re: Invite to bid Caltrans 04-1G8404



Water components

Dear Northern Pacific,

Re: Invite to bid Caltrans 04-1G8404

The fax you sent through eFax to 14155248293 was successfully transmitted.

Fax Details

Date: 2017-11-13 22:37:37 (GMT)
Number of Pages: 2
Length of Transmission: 110 seconds
Receiving Machine Fax ID: +4155248293

If you have any questions about your service please call (800) 958-2983 or visit our [Online Help Center](#).

Thank you for choosing eFax.

Sincerely,
The eFax Team

P.S. Too busy to answer all your business calls? eVoice answers, manages and routes your phone calls 24/7. Try a [Free 1 Month Trial](#) Today!



© 2017 j2 Global, Inc and affiliates. All rights reserved.
eFax is a registered trademark of j2 Global, Inc. and affiliates.
6922 Hollywood Blvd., Los Angeles, CA 90028

This account is subject to the terms listed in the [eFax Customer Agreement](#).

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Northern Pacific Corporation

550 Gateway Drive, Suite 104

Napa, CA, 94558

Phone: (707) 939-0595

Fax: (707) 940-4298

RECEIPT for Ad: 61139

Published on 10/20/2017

For Project:

Caltrans - Construction on State Highway in Sebastopol from Keating
Avenue to Willow Street - Caltrans Contract No. 04-1G8404, Federal Aid
Project ACNH-P116(049)E

Total Amount PAID: \$35.00

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Northern Pacific Corporation is seeking certified and qualified DBE subs and/or suppliers to provide NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2 " drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4 " schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization. for Caltrans - Construction on State Highway in Sebastopol from Keating Avenue to Willow Street - Caltrans Contract No. 04-1G8404, Federal Aid Project ACNH-P116(049)E in Sebastopol,CA

Addendum No. 1 issued 10/27/2017.

Description: Reconstruct curb ramps and sidewalks.

Bid date & time: November 15, 2017 @ 2:00 PM

Submit quotes by: November 14 @ 5:00 pm

Engineer's estimate: \$2,180,000.00

90 working days

DBE Goal: 15%

NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer

Contact: Dan Palmer
550 Gateway Drive, Suite 104
Napa,CA,94558
Phone:(707) 939-0595
Fax:(707) 940-4298
Email:dan.palmer@northern-pacific.com

Bid Due on:11/15/2017 at 02:00 PM

Solicitation Number: Caltrans Contract No. 04-1G8404, Federal Aid Project ACNH-P116(049)E

assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.

INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates.

NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

The Northern Pacific Corporation Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Oct 20 23:26:41 +0000 2017

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Trade

Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates



**View
TRADE ADS**

DGS
DVBE Resource
Packet

**Earthwork
Takeoffs**

Online DVBE
certification is
here!

Los Angeles
DBE/MBE/WBE

**ARTICLES
&
EDITORIALS**

Advertisement date: October 20th, 2017 @ 4:08 p.m through bid opening date



NORTHERN PACIFIC CORP.

550 Gateway Drive
Suite 104
Napa, California

Is requesting quotations from all qualified **DBE** subcontractors and material suppliers for the following project:

Owner: Caltrans

Project Name: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

Caltrans Project No: 04-1G8404 **Federal Aid No.** ACNH-P116(049)E

Project Description: Reconstruct curb ramps and sidewalks

04-Son-116-26.6/R26.9

Engineer's Estimate : \$2,180,000.00

90 Working Days

DBE Goal: 15%

Bid Date: November 15, 2017 @ 2:00 PM

Submit quotes by: November 14 @ 5:00 pm

****Addendum No. 1 issued 10/27/2017****

<http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=04-1G8404>

Your company's certification must be current with Caltrans.

We require a copy of your CURRENT CERTIFICATION with your quote.

NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION

NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

**View
FOCUS ADS**

Caltrans
"DBE" Goals
on Federally
Funded Projects

View sample
BID ESTIMATE

Find
Certified
Firms

San Francisco
LBE/MBE/WBE

**NEWS
&
EVENTS**

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.

INSURANCE REQUIREMENTS (including but not limited to): NPC requires to be named as additionally insured on all insurance certificates and primary and non-contributing wording on AI endorsement. Waiver of subrogation endorsement required for General Liability and Worker's Compensation.

THIS IS A PREVAILING WAGE PROJECT

NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Phone: 707.939-0595

Fax: 707.940-4298

Published on October 20th, 2017 @ 4:08 p.m. by Contractor's Estimate, Inc.

Located at <http://www.contractorsestimate.com>

This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)

Trade Journal Ad

Published On: 10/20/2017 @ 04:20:08 PM PST

Expired On: 11/15/2017 @ 11:59:59 PM PST

Published At:

http://dbejournal.com/index.php?show_ad=39770&ad_project_name=Construction+on+State+Highway+in+Sebastopol+from+Keating+Avenue+to+Willow+Street&co_name=Northern+Pacific+Corp.

Outreach Coordinator

Cindy Orme

Estimator

Dan Palmer

Contact Information

550 Gateway Drive, Suite 104
Napa, CA 94558

Telephone

(707) 939-0595

Fax

(707) 940-4298

Northern Pacific Corp.

is seeking qualified DBEs

Project Name

Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

Bid/Contract #

Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

Awarding Agency

Caltrans

Project Location

Sebastopol, Sonoma County, CA

Bid Date

11/15/2017 at 02:00

Project Details

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type A hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18 alt pipe culvert, 12 RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the

estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California. INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your companys certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Tweet

Published On: 10/20/2017 @ 04:20:08 PM PST

Published At: <https://twitter.com/dbegoodfaith>



Northern Pacific Corp. is seeking DBEs in
Sebastopol - [dbegoodfaith.com/good-faith-
ad....](https://dbegoodfaith.com/good-faith-ad....)

04:10 PM - 20 Oct 2017

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Northern Pacific Corporation is seeking certified and qualified DBE subs and/or suppliers to provide NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization. for Caltrans - Construction on State Highway in Sebastopol from Keating Avenue to Willow Street - Caltrans Contract No. 04-1G8404, Federal Aid Project ACNH-P116(049)E in Sebastopol, CA

Addendum No. 1 issued 10/27/2017.

Description: Reconstruct curb ramps and sidewalks.

Bid date & time: November 15, 2017 @ 2:00 PM

Submit quotes by: November 14 @ 5:00 pm

Engineer's estimate: \$2,180,000.00

90 working days

DBE Goal: 15%

NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer

Contact: Dan Palmer
550 Gateway Drive, Suite 104
Napa, CA, 94558
Phone: (707) 939-0595
Fax: (707) 940-4298
Email: dan.palmer@northern-pacific.com

Bid Due on: 11/15/2017 at 02:00 PM

Solicitation Number: Caltrans Contract No. 04-1G8404, Federal Aid Project ACNH-P116(049)E

assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.

INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates.

NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

The Northern Pacific Corporation Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Oct 20 23:26:41 +0000 2017

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Focus Journal Ad

Published On: 10/20/2017 @ 04:20:08 PM PST

Expired On: 11/15/2017 @ 11:59:59 PM PST

Messages Notifications Sent To: cindy.orme@northern-pacific.com

Published At: https://www.dbegoodfaith.com/good-faith-ad.php?ad_adid=39770&co_name=Northern+Pacific+Corp.

Northern Pacific Corp.

Is seeking qualified DBEs

Project Name

Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

Bid/Contract

Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

Awarding Agency

Caltrans

Project Location

Sebastopol, Sonoma County, CA

Bid Date

11/15/2017 at 02:00

Project Details

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9

ADDENDUM NO. 1 ISSUED 10/27/2017

Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type A hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18 alt pipe culvert, 12 RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance

Get in Touch

Outreach Coordinator

Cindy Orme

Project Estimator

Dan Palmer

Telephone

(707) 939-0595

Fax

(707) 940-4298

Address

**550 Gateway Drive, Suite 104
Napa, CA 94558**

Send a message

bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.

INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates.

Your companys certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We encourage the use of DBE (Disadvantaged Business Enterprises).

NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION

NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER



**View
TRADE ADS**

DGS
DVBE Resource
Packet

**Earthwork
Takeoffs**

Online DVBE
certification is
[here!](#)

Los Angeles
DBE/MBE/WBE

**ARTICLES
&
EDITORIALS**

Advertisement date: October 20th, 2017 @ 4:08 p.m through bid opening date



NORTHERN PACIFIC CORP.

550 Gateway Drive
Suite 104
Napa, California

Is requesting quotations from all qualified **DBE** subcontractors and material suppliers for the following project:

Owner: Caltrans

Project Name: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

Caltrans Project No: 04-1G8404 **Federal Aid No.** ACNH-P116(049)E

Project Description: Reconstruct curb ramps and sidewalks

04-Son-116-26.6/R26.9

Engineer's Estimate : \$2,180,000.00

90 Working Days

DBE Goal: 15%

Bid Date: November 15, 2017 @ 2:00 PM

Submit quotes by: November 14 @ 5:00 pm

****Addendum No. 1 issued 10/27/2017****

<http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=04-1G8404>

Your company's certification must be current with Caltrans.

We require a copy of your CURRENT CERTIFICATION with your quote.

NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION

NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.

**View
FOCUS ADS**

Caltrans
"DBE" Goals
on Federally
Funded Projects

View sample
BID ESTIMATE

**Find
Certified
Firms**

San Francisco
LBE/MBE/WBE

**NEWS
&
EVENTS**

INSURANCE REQUIREMENTS (including but not limited to): NPC requires to be named as additionally insured on all insurance certificates and primary and non-contributing wording on AI endorsement. Waiver of subrogation endorsement required for General Liability and Worker's Compensation.

THIS IS A PREVAILING WAGE PROJECT

NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Phone: 707.939-0595

Fax: 707.940-4298

Published on October 20th, 2017 @ 4:08 p.m. by Contractor's Estimate, Inc.

Located at <http://www.contractorselectimate.com>

This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)

ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

California CFDC PTAC

2000 O Street, Suite 250 • Sacramento, CA, 95811

Email Transmission

Email Address
jmittchell@cacapital.org

Send Date & Time
2017-11-02 14:58:24

Delivery Status
Delivered

Fax Transmission

Fax Number
9164421729

Send Date & Time
2017-11-02 16:07:58

Tranmission Status
Failed

Chinese American Construction Professionals

5924 Temple City Blvd. • Temple City, CA, 91780

Email Transmission

Email Address
cacpcacp@yahoo.com

Send Date & Time
2017-11-02 14:58:24

Delivery Status
Delivered

Fax Transmission

Fax Number
6263099930

Send Date & Time
2017-11-02 15:02:36

Tranmission Status
Failed

Latin Business Association

120 S San Pedro St # 530 • Los Angeles, CA, 90012

Email Transmission

Email Address
No Email Address

Send Date & Time
n/a

Delivery Status
n/a

Fax Transmission

Fax Number
2136288519

Send Date & Time
2017-11-02 15:00:56

Tranmission Status
Successful

National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

Email Transmission

Email Address
wrstemley@namcmidcal.com

Send Date & Time
2017-11-02 14:58:24

Delivery Status
Delivered

Fax Transmission

Fax Number
No Fax Number

Send Date & Time
n/a

Tranmission Status
n/a

National Association of Women in Construction

P.O. Box 880725 • San Diego, CA, 92168

Email Transmission

Email Address
anitifire@sbcglobal.net

Send Date & Time
2017-11-02 14:58:24

Delivery Status
Delivered

Fax Transmission

Fax Number
No Fax Number

Send Date & Time
n/a

Tranmission Status
n/a

Northeastern California SBDC

56 S. Lincoln Street • Stockton, CA, 95203

Email Transmission

Email Address
sbdc@deltacollege.edu

Send Date & Time
2017-11-02 14:58:24

Delivery Status
Delivered

Fax Transmission

Fax Number
2099543790

Send Date & Time
2017-11-02 15:00:48

Tranmission Status
Successful

Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

Email Address
opportunities@wrmsdc.org

Send Date & Time
2017-11-02 14:58:24

Delivery Status
Delivered

Fax Transmission

Fax Number
5105507923

Send Date & Time
2017-11-02 15:01:01

Tranmission Status
Successful

Solono College SBDC

4000 Suisun Valley Rd • Fairfield, CA, 94534

Email Transmission

Email Address
kpenwell@solano.edu

Send Date & Time
2017-11-02 14:58:24

Delivery Status
Delivered

Fax Transmission

Fax Number
7078643382

Send Date & Time
2017-11-02 16:07:06

Tranmission Status
Failed

EMAIL PROOF

Northern Pacific Corp. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Cindy Orme by Tel: (707) 939-0595, Fax: (707) 940-4298, or Email: cindy.orme@northern-pacific.com. Thank you in advance for your assistance.

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street
BID #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E
BID DUE DATE: 2017-11-15 at 02:00
AWARDING AGENCY/OWNER: Caltrans
PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017
Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California. INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your company's certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Thanks again,

Cindy Orme
Northern Pacific Corp.
550 Gateway Drive, Suite 104
Napa, CA, 94558

Northern Pacific Corp.

550 Gateway Drive, Suite 104 | Napa, CA, 94558
Tel: (707) 939-0595 | Fax: (707) 940-4298

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

11/02/2017

To Whom it May Concern,

Northern Pacific Corp. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Cindy Orme by Tel: (707) 939-0595, Fax: (707) 940-4298, or Email: cindy.orme@northern-pacific.com. Thank you in advance for your assistance.

BID DUE DATE: 2017-11-15 at 02:00

BID #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.

INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your company's certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION
NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Thanks again,

Cindy Orme

Northern Pacific Corp.

550 Gateway Drive, Suite 104 | Napa, CA, 94558
Tel: (707) 939-0595 | Fax: (707) 940-4298

ATTN: Chinese American Construction
Professionals
5924 Temple City Blvd.
Temple City, CA, 91780

11/02/2017

To Whom it May Concern,

Northern Pacific Corp. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Cindy Orme by Tel: (707) 939-0595, Fax: (707) 940-4298, or Email: cindy.orme@northern-pacific.com. Thank you in advance for your assistance.

BID DUE DATE: 2017-11-15 at 02:00

BID #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be

viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.
INSURANCE: NPC requires to be named as additionally insured on all insurance certificates.
Primary and non-contributing is required on certificates. Your company's certification must be
current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We
encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO
DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION
NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Thanks again,

Cindy Orme

Northern Pacific Corp.

550 Gateway Drive, Suite 104 | Napa, CA, 94558
Tel: (707) 939-0595 | Fax: (707) 940-4298

ATTN: Latin Business Association
120 S San Pedro St # 530
Los Angeles, CA, 90012

11/02/2017

To Whom it May Concern,
Northern Pacific Corp. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Cindy Orme by Tel: (707) 939-0595, Fax: (707) 940-4298, or Email: cindy.orme@northern-pacific.com. Thank you in advance for your assistance.

BID DUE DATE: 2017-11-15 at 02:00

BID #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.

INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your company's certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION
NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Thanks again,

Cindy Orme

Northern Pacific Corp.

550 Gateway Drive, Suite 104 | Napa, CA, 94558
Tel: (707) 939-0595 | Fax: (707) 940-4298

ATTN: National Association of Minority
Contractors
3033 Hurley Way #3
Sacramento, CA, 95864

11/30/-0001

To Whom it May Concern,
Northern Pacific Corp. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Cindy Orme by Tel: (707) 939-0595, Fax: (707) 940-4298, or Email: cindy.orme@northern-pacific.com. Thank you in advance for your assistance.

BID DUE DATE: 2017-11-15 at 02:00

BID #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be

viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.
INSURANCE: NPC requires to be named as additionally insured on all insurance certificates.
Primary and non-contributing is required on certificates. Your company's certification must be
current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We
encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO
DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION
NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Thanks again,

Cindy Orme

Northern Pacific Corp.

550 Gateway Drive, Suite 104 | Napa, CA, 94558
Tel: (707) 939-0595 | Fax: (707) 940-4298

ATTN: National Association of Women in
Construction
P.O. Box 880725
San Diego, CA, 92168

11/30/-0001

To Whom it May Concern,
Northern Pacific Corp. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Cindy Orme by Tel: (707) 939-0595, Fax: (707) 940-4298, or Email: cindy.orme@northern-pacific.com. Thank you in advance for your assistance.

BID DUE DATE: 2017-11-15 at 02:00

BID #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be

viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.
INSURANCE: NPC requires to be named as additionally insured on all insurance certificates.
Primary and non-contributing is required on certificates. Your company's certification must be
current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We
encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO
DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION
NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Thanks again,

Cindy Orme

Northern Pacific Corp.

550 Gateway Drive, Suite 104 | Napa, CA, 94558
Tel: (707) 939-0595 | Fax: (707) 940-4298

ATTN: Northeastern California SBDC
56 S. Lincoln Street
Stockton, CA, 95203

11/02/2017

To Whom it May Concern,
Northern Pacific Corp. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Cindy Orme by Tel: (707) 939-0595, Fax: (707) 940-4298, or Email: cindy.orme@northern-pacific.com. Thank you in advance for your assistance.

BID DUE DATE: 2017-11-15 at 02:00

BID #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.

INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your company's certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION
NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Thanks again,

Cindy Orme

Northern Pacific Corp.

550 Gateway Drive, Suite 104 | Napa, CA, 94558
Tel: (707) 939-0595 | Fax: (707) 940-4298

ATTN: Northern California Minority SDC
460 Hegenberger Road, Suite 730
Oakland, CA, 94621

11/02/2017

To Whom it May Concern,
Northern Pacific Corp. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Cindy Orme by Tel: (707) 939-0595, Fax: (707) 940-4298, or Email: cindy.orme@northern-pacific.com. Thank you in advance for your assistance.

BID DUE DATE: 2017-11-15 at 02:00

BID #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.

INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your company's certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION
NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Thanks again,

Cindy Orme

Northern Pacific Corp.

550 Gateway Drive, Suite 104 | Napa, CA, 94558
Tel: (707) 939-0595 | Fax: (707) 940-4298

ATTN: Solono College SBDC
4000 Suisun Valley Rd
Fairfield, CA, 94534

11/02/2017

To Whom it May Concern,
Northern Pacific Corp. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Cindy Orme by Tel: (707) 939-0595, Fax: (707) 940-4298, or Email: cindy.orme@northern-pacific.com. Thank you in advance for your assistance.

BID DUE DATE: 2017-11-15 at 02:00

BID #: Contract No. 04-1G8404 Federal Aid Project ACNH-P116(049)E

PROJECT NAME: Construction on State Highway in Sebastopol from Keating Avenue to Willow Street

AGENCY NAME: Caltrans

PROJECT LOCATION: Sebastopol, Sonoma, CA

Reconstruct curb ramps and sidewalks 04-Son-116-26.6/R26.9 ADDENDUM NO. 1 ISSUED 10/27/2017 Scope of work: NPC is requesting the following trades including but not limited to: Trucking, lead compliance plan, CAS, traffic control, type II barricades, surface mounted channelizer, portable CMS, jobsite management, prep. WPCP, temp. drainage inlet protection, street sweeping, temp. concrete washout, treated wood waste, clear & grub, roadside clearing, weed germination, cultivation, soil amendment, relocate irrigation controller, packet fertilizer, group A plants, plant establishment work, concrete pavers, wood mulch, check & test existing irrigation facilities, operate existing irrigation facilities, remove irrigation facility, 1/2" drip irrigation tubing, certify existing backflow preventers, drip valve assembly, drinking fountain, reset trash receptacle, wood & metal accessible bench, 3/4" schedule 40 plastic pipe (supply line), PVC pipe conduit (sleeve), imported topsoil, class 2 aggregate base, type "A" hot mix asphalt, tack coat, remove asphalt concrete pavement, cold plane asphalt concrete pavement, grind existing concrete pavement, structural concrete-drainage inlet, minor concrete (backfill), 18" alt pipe culvert, 12" RCP, grated line drain, abandon culvert, remove drainage facility, remove storm drain, remove culvert, remove inlet, adjust inlet, adjust frame and grate to grade, modify inlet, detectable warning surface, curb & gutter, sidewalk, removal of concrete sidewalk and driveway, removal of curb and gutter, pre/post construction surveys, misc. iron & steel, inlet frame & grate, city street lighting, pavement markers, remove roadside signs (wood post and strap and saddle bracket method), furnish unframed alum sign, one post roadside sign, install strap and saddle bracket and mast arm hanger method signs, removal and installation of striping and pavement markings, modify existing electrical system, mobilization.

Dan Palmer (cell 707.732.1715 or dan.palmer@northern-pacific.com) is the estimator bidding this project. He is available to answer any questions regarding scope of work, interpretation of plans, specs, bid process. NPC may also offer assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials, supplies, etc. NPC may also require payment and performance bonds. NPC will pay bond premiums up to 1-1/2% of contract cost. NPC is a NON-UNION contractor. All subcontractors performing labor on this project must pay PREVAILING WAGES and must submit CERTIFIED PAYROLL REPORTS to NPC and upload them to DIR. Plans and specs can be downloaded at <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php> or can be viewed at local plan rooms or our office at 550 Gateway Drive, Suite 104, Napa, California.

INSURANCE: NPC requires to be named as additionally insured on all insurance certificates. Primary and non-contributing is required on certificates. Your company's certification must be current with Caltrans. We require a copy of your CURRENT CERTIFICATION with your quote. We encourage the use of DBE (Disadvantaged Business Enterprises). NPC IS AVAILABLE TO DISCUSS BREAKING OUT PORTIONS OF WORK TO ENCOURAGE DBE PARTICIPATION
NORTHERN PACIFIC CORP. IS AN EQUAL OPPORTUNITY EMPLOYER

Thanks again,

Cindy Orme



DBE GOOD FAITH DOCUMENTATION

CALTRANS CONTRACT NO. 04-1G8404

EXHIBIT "D"

EXHIBIT "D"

Item of Work	Provide Plans/ Specifications of Work Offered				Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote(\$)	Price Difference (\$)
40 & 41 - Cold Planing									
	Yes		No	X	ABSL CONSTRUCTION	DBE		\$ 8,850	
						NON-DBE	ANRAK	\$ 8,500	\$ (350)
39, 44 & 58 - Sawcutting									
				X	BAYLINE CUTTING & CORING	DBE		\$ 10,370	
				X					
1 , 64, 71 - 74 - Striping									
				X	CHRISP CO	NON-DBE		\$ 46,009	
				X		NON-DBE	CENTRAL STRIPING SVC	\$ 65,380	\$ 19,371
3 & 6 - Traffic Control & Portable CMS									
				X	CMC TRAFFIC CONTROL	DBE		\$ 94,650	
				X		NON-DBE	HIGHWAY SPECIALTY CO.	\$ 96,000	\$ 1,350
60 - Pre & Post Construction Survey									
				X	F3 & ASSOCIATES	NON-DBE		\$ 20,000	
				X		NON-DBE	CALIF LAND SURVEYING	\$ 31,050	\$ 11,050
63, 70,75,79 - Electrical									
				X	MIKE BROWN ELECTRIC	NON-DBE		\$ 371,000	
				X		NON-DBE	ST. FRANCIS ELECTRIC	\$ 374,500	\$ 3,500
						NON-DBE	LONG ELECTRIC	\$ 440,000	\$ 65,500
				X		DBE	DYNAMIC GENERATOR SERVICE	\$ 587,300	\$ 216,300
15 - 21, 23 - 29, 33, 34 & 35 - Landscaping									
				X	NEARY LANDSCAPE	NON-DBE		\$ 26,050	
				X					

EXHIBIT "D"

Item of Work	Provide Plans/ Specifications of Work Offered				Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote(\$)	Price Difference (\$)
22, 42, 46, 52, 54, 55, 56, 57 - Minor Concrete									
				X	R & R MAHER	NON-DBE		\$ 430,647	
						NON-DBE	DEVINCENZI CONCRETE	\$ 434,240	\$ 434,240
				X		DBE	ERNEST B DEE CONST	\$ 412,976	(Incomplete Bid)
2, 65 - 69 - Const Area Signs & Roadside Signs									
					SCHOTKA CONST	DBE		\$ 15,875	
						NON-DBE	HIGHWAY SPECIALTY CO.	\$ 15,205	\$ (670)
8- Prepare WPCP									
					TULLY CONSULTING GROUP	DBE		\$ 4,440	
						NON-DBE	RTC INC	\$ 3,155	\$ (1,285)
						NON-DBE	VERUX	\$ 5,655	\$ 1,215
						DBE	LA FIRMA	\$ 5,190	\$ 750
						DBE	UGE & ECS	\$ 5,205	\$ 765
53 - Adjust Frame & Grate (Welding)									
					ZAPPETINI & SON	NON-DBE		\$ 28,766	
						NON-DBE	BARNDT'S WELDING	\$ 41,686	\$ 37,246

ABSL Construction**DIR Registration No. 1000002818**29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912Contractors License **A 621781**
SMBE & DBE Certification CT-005270**Bid Quotation
AC Grinding**

Project Name: **Reconstruct Curb Ramps and Sidewalks**
Project Number: **04-1G8404**
Bid Date: **11/15/2017**
Location: **Sebastopol, Sonoma County, CA**

BID**Daily Minimum Charge \$3200.00***X 2 days = \$6,400*

This price is for a 48" inch cold planer machine, **Wirtgen W 1200 F**. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

Daily Minimum Charge \$4300.00

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge \$4800.00

This price is for a high horsepower 80" inch cold planer machine, **Wirtgen W 210**. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Mobilization**Included**

Item 40 = Cold plane AC pavement \$6,600
Item 41 = Grind Existing conc pavement \$2,250
\$8,850


ANRAK
CORPORATION

Covering Your Asphalt Grinding Needs Since 1976

ANRAK CORPORATION
 5820 Mayhew Road Sacramento, CA 95827
 Phone 916-383-5030 Fax 916-383-8090
 CA #256390 NV#16211 OR #206159
 DIR# 1000002952

Anrak Corporation is a California Certified Small Business NO. 18781

Project Name: CDOT 04-1G8404 Sonoma Co. – Reconstruct Curb Ramps and Sidewalks
Project Bid Date: November 15, 2017
Project Location: 04-SON-116-26.6/R26.9 – In Sebastopol from Keating Avenue to Willow Street

ITEM NO.	Description	Quantity U/M	Unit Price
Item #39:	350 CY Remove Asphalt Concrete Pavement (CY)		
Item #40:	1,160 SQYD Cold Plane Asphalt Concrete Pavement		
	2', 3', 4' Milling Machine	1.0 DY	3,400
	Overtime Per Hour	HR	460
	5' Milling Machine	1.0 DY	4,000
	Overtime Per Hour	HR	535
	6'-7' 600 H.P. Milling Machine	1.0 DY	4,400
	Overtime Per Hour	HR	585
Item #79:	Mobilization	ROUND TRIP	150

NITE DIFFERENTIAL \$100 (4') & \$175 (6') PER SHIFT

SATURDAY ADDITIONAL \$500 PER SHIFT

SUNDAY ADDITIONAL \$750 (4') & \$1,000 (6') PER SHIFT

ADDITIONAL \$500 CHARGE FOR OCIP PROJECTS

ANY COST INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO ABOVE DAILY RATE

SPECIAL PROJECT PROVISIONS

- Includes: CUT and LOAD Only (Daily Rental) PER 8 HOUR Shift
- Excludes: Water Source, Traffic Control, PCC Mill, Any and All Hand Work, Ramping, Areas Not Accessible to Milling Machine, Dust/Debris Plan and Maintenance and/or Protection of Work
- Includes: One set of teeth per shift
- Production: Shifts as directed, O/T charged over 8 hour shift
- Require: All Utilities within mill grade are to be located and marked by customer.
- Excludes: Underground Alert Notification
- Anrak Corporation will NOT accept Back Charges of lost time

If you have any questions regarding this quote please call our office directly 916-383-5030.
 Anrak Corporation greatly appreciates the opportunity to bid & fulfill your asphalt milling needs!

Estimated by: Corey Wilson
Email: corey@anrak.com

ACCEPTED BY _____

DATE _____

- ❖ Wall Saw
- ❖ Core Drill
- ❖ Slab Saw
- ❖ Chain Saw
- ❖ Round Loops
- ❖ Gas / Electric



LISTED

CSDA
MEMBER

(DIR# 1000003185)

100,000,318.5

Date: 11/15/2017

License # 809660

PROPOSAL

Company: Northern Pacific Corporation
 Project: CADOT 04-1G8404 Reconstruct Curb Ramps and Sidewalks,
 Sebastopol, Sonoma Co

Union Shop

Slab Saw Asphalt		
Quantity	Description	Unit
-/+ Lf	Proposal to provide you the service for Flat Sawing Core Drilling single line or scatter work. As Requested on this Project. Working hours from 7:00 am to 3:30 pm on this project.	
Note : # 1	General Contractor to provide the following. *Sufficient safety apparatus for protection for our work personal. *Access to work area free of safety hazards. *Access for bay line truck with in 150' of work area. *Lay out prior to Bay line arrival. * Water Meter.	
Note: # 2 CERTIFIED	*Bay Line is Certified General Services # 22512 *ISN # 400-23640 * LBE City of San Francisco # CMD21914855	
Item: # 1	Slab saw Single line such as lateral, Street crossing, Point Repair, Curb & Gutter, Sidewalk, Driveways, and Curb Ramps. (from 1" to 4" thick asphalt or concrete)	\$ 165.00 Per/Hour
Item: # 2	Slab saw Single line such as lateral, Street Crossing, Point Repairs Curb & Gutter, Sidewalk, Driveways, and Curb Ramps. (from 1" to 6" thick asphalt or concrete)	\$ 170.00 Per/Hour
Item: # 3	Slab saw Single line such as laterals, Street Crossing, Point Repairs, Curb & Gutter, Sidewalk, Driveways, and Curb Ramps. (from 1" to 9" thick asphalt or concrete)	\$ 180.00 Per/Hour
Item: # 4	Slab saw Single line such as Lateral, Street Crossing, Point Repair Curb & Gutter, Sidewalk, Driveways, and Curb Ramps. (from 1" to 12" thick asphalt or concrete)	\$190.00 Per/Hour
Item: # 5	Slab saw Single line such as Laterals, Street Crossing, Point Repair, Curb & Gutter, Sidewalk, Driveways, and Curb Ramps. (from 1" to 15" thick asphalt or concrete)	\$200.00 Per/Hour
Item: # 6	Core Drill from 1" to 14" in diameter by 18" in depth on asphalt or concrete	\$170.00 Per /Hour
Item: # 7	Bay line can provide Vacuum @ No charge if is run by your labor.	\$ 0.0
Item: # 8	A travel charge from port to port at \$65.00 dollar per hour Leaving from Berkeley Ca.	T.B.D
Exclusions	Protection of surrounding areas including wall, floors, furniture, fixtures and equipment Night, weekend and holiday work, Protecting public from harm's way, Bracing, Patching and painting of adjacent surfaces, Removal of any hazardous Materials generated debris, Lay out, Traffic control, wash down, sand bag drains, concrete disposal, steel locating, scanning, scaffolding, man lift, shoring, chipping, demolition and engineering.	
	Minimum 4hour call outs per unit. 7:00 am to 3:30 pm.	\$800.00
NIGHT WORK	Minimum 8 Hour Call Outs Per Unit. 8:00 Pm To 4:00 Am	1,940.00

Bay Line is not responsible for unmarked utilities on private or public properties, within the depth of cut.

NO Exceptions.

Any alterations or deviation from above specifications involving extra will be executed. Only upon written order, and will become an extra charge over and above estimate.

Thank you for the opportunity of considering our proposal, should you have any further questions.

Please call 415-508-1800

Payment to make as follow: Payable net. (30) Days.

Respectively: Tony Arreguin

This proposal will be withdrawn if not accepted with in (15) Days.

Attn: Estimating / Department

Acceptance of proposal

Date: _____

Signature: _____

SANDER - 2,230 lf @ 3⁷⁵/₄ = \$8,370
 DISPOSAL - \$1,000
 ROL TO ROL - 1,000
 TOTAL DBE \$10,370

Nov. 15. 2017 11:33AM

No. 8673 P. 1/3

Chrisp Company

Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO:

For the Intended Use of the General Contractor

Current Date: 11/15/2017

Bid Date: 11/15/2017

Job Name: 04-Son-116-26.6-R26.9

Location: SEBASTOPOL Bid#: 37886 0

Contract#: 04-1G8404 Job#

Working Days:

Liquidated Damages

Phone: () -

Fax: () -

Contact:

email:

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	LEAD COMPLIANCE PLAN, STRIPING REMOVAL ONLY	1	LS	1500.000	\$1,500.00
03	TRAFFIC CONTROL, CHRISP CO ONLY	1	LS	5250.000	\$5,250.00
64	PAVEMENT MARKER (RETROREFLECTIVE)	17	EA	5.000	\$85.00
71	THERMOPLASTIC TRAFFIC STRIPE (EWNV)	400	LF	2.000	\$800.00
72	THERMOPLASTIC PAVEMENT MARKING (EWNV)	6470	SF	4.200	\$27,174.00
73	REMOVE THERMOPLASTIC TRAFFIC STRIPE	500	LF	1.000	\$500.00
74	REMOVE THERMOPLASTIC PAVEMENT MARKING	1900	SF	3.000	\$5,700.00
79	MOBILIZATION	1	LS	5000.000	\$5,000.00
Subtotal					\$46,009.00

TOTAL \$46,009.00

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____

TITLE: _____ Job Number _____

Bond Rate 1.2 Addendums 1,2

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Brandon Chafey
(510) 719-6452
bchafey@chrispco.com
CHRISP COMPANY



California LIC #403896 CLASS A, C32, C12, D42
 Hawaii LIC #C-11288
 Nevada LIC #0039313
 Idaho LIC #018034-AA-4
 Small Business Enterprise #0020572
 DIR # 1000006499

Bid Proposal

TO: Contractor
 LOCATION: Sebastopol, CA
 PROJECT: CalTrans 04-1G8404

QUOTED BY: Edgar Rodriguez
 BID DATE: Wednesday, November 15, 2017
 BID TIME: 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	Lead Compliance Plan	1	LS	1,500.00	1,500.00
64	Pavement Marker (Retroreflective)	17	EA	20.00	340.00
71	Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)	400	LF	10.00	4,000.00
72	Thermoplastic Pavement Marking (Enhanced Wet Night Visibility)	6,470	SQFT	7.00	45,290.00
73	Remove Thermoplastic Traffic Stripe	500	LF	3.00	1,500.00
74	Remove Thermoplastic Pavement Marking	1,900	SQFT	2.50	4,750.00
76	Mobilization	1	LS	8,000.00	8,000.00
				TOTAL	\$ 65,380.00

ACCEPTED BY : _____
 TITLE : _____
 P.O # OR CCO # : _____

CMC Traffic Control Specialists dba CMC Construction

3450 3rd St, Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711
www.cmctrffic.com

Contractor License No. 792059 (A, C-31)
SF Business Tax Reg. No. 356339
SF Vendor No. 68165
FEIN No. 01-0620791
DIR Registration No. 1000006503

WBE/UDBE/SBE/LBE Certified
SFCMD Cert No. 021713710
CUCP Firm ID No. 33473
CA DGS ID No. 61410

Fax**To:** Estimators**From:** tamara@cmctrffic.com**Phone:****Pages:** 3**Fax:****Date:** 11/14/2017 2:04 PM**Re:** 04-1G8404 Construction on Hwy -
Sebastopol**CC:**☐ Urgent☒ For Review☐ Please Comment☐ Please Reply☐ Please Recycle**CMC****Traffic Control Specialists**3450 3rd St. Suite 3G, San Francisco, CA. 94124

Contractor Lic. 792059

SBE/LBE/WBE/UDBE/Micro Business Certified

(415) 206-1700 – Fax (415) 206-1711

www.cmctrffic.com info@cmctrffic.com**ALL YOUR TRAFFIC CONTROL NEEDS**
RENTAL-SALES-ENGINEERING-CONTRACTING

TRAFFIC PLANS
TRAFFIC COUNTS
PERMITS
SIGN SHOP
STRIPING
LANE CLOSURES
HIGHWAY CLOSURES

PILOT CARS
K-RAIL/CRASH
CUSHIONS
TC SUPERVISORS
FLAGGERS
WATER WALL
BARRIERS

TRAFFIC CONES
SUPPLIES/SALES
TEMPORARY
SIGNALS
LIGHT TOWERS
CHANGEABLE
MESSAGE BOARDS

T/C - 90 days @ \$865 = \$77,850

Pilot Car - 3 cars @ 4 hrs x \$1,400/hr = 16,800
\$94,650

$1\frac{1}{2} = \$1,298/\text{day}$

Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11)**\$865 / DAY**

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$130 per crew-hour (\$137.50 for night work)
- Add \$50 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10)**\$1465 / DAY**

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$225 per crew-hour (\$240 for night work).
- Add \$1300 per 8 hr shift to include an operated attenuator truck. Add \$165 per hr OT (\$172.50 for night work). Mobilization and idle time charges may apply.
- Add \$100 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon.
- Additional charges apply for closure of additional lanes.
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure with Reversible Lane (per Caltrans drawing T13)**\$1465 / DAY**

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$225 per crew-hour (\$240 for night work).
- Add \$760/shift for an operated pilot car.
- Add \$100 per 8 hour shift for night work labor premium, \$20/add'l beacon, and \$225/shift/light tower.
- Rumble strips are not included. Add \$300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add \$600/shift for a 3rd flagger.

Traffic Flagman/Technician (Hourly rate)**\$75 / HR ST, \$100 / HR OT, \$120 / HR DT**

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum. After 4 hrs a full 8 hr shift will be charged.
- Add \$5 per ST HR / \$7.50 per OT HR / \$10 per DT HR for night labor premium and \$225/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate)**\$95 / HR ST, \$120 / HR OT, \$140 / HR DT**

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum. After 4 hrs a full 8 hr shift will be charged.
- Add \$5 per ST HR / \$7.50 per OT HR / \$10 per DT HR for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings**24"x36" Sheet, 1"=50' scale (CCSF requirement)****\$350 / SHEET****11"x17" Sheet, 1"=50' scale****\$250 / SHEET**

- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only (\$2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is \$275 for principal, \$175/HR for licensed engineer and \$150/HR hour for junior engineer

Traffic Counts**48-Hour ADT Mechanical Tube Count****\$400 / COUNT****48-Hour Directional & Hourly - Volume****\$500 / COUNT****48-Hour Directional & Hourly - Volume + Speed + Classification****\$600 / COUNT**

TC Equipment Rental (Delivery, pickup, & damage charges apply)	Daily	Weekly	28 Days
CMS Board	\$225.00	\$700.00	\$1400.00
Arrow board	\$85.00	\$255.00	\$650.00
Radar Speed Trailer	\$225.00	\$700.00	\$1400.00
Roll-up sign with sign stand	\$7.00	\$50.00	\$150.00
Type I barricade	\$1.00	\$7.00	\$28.00
Type III barricade	\$4.00	\$12.00	\$40.00
Traffic cone	\$0.75	\$3.50	\$14.00
Cone bar	\$2.00	\$6.00	\$18.00
Portable tubular delineator with base	\$0.75	\$5.25	\$21.00
Water-filled plastic barricades (Approx 2' x 6')	\$7.00	\$28.00	\$80.00
Plastic pedestrian barricade (Approx 3' x 6')	\$5.00	\$20.00	\$60.00
Delineator drum	\$2.00	\$10.00	\$40.00
Type K concrete barriers (20 LF)	\$15.00	\$45.00	\$125.00
SLED inline crash cushion TL3	\$90.00	\$270.00	\$800.00
SLED inline crash cushion TL2	\$80.00	\$240.00	\$750.00
Crash barrel array (price per barrel, unfilled)	\$10.00	\$30.00	\$80.00
Portable flashing beacon	\$20.00	\$60.00	\$180.00
Light Tower (dry rate -- fuel not included)	\$150.00	\$450.00	\$900.00
Temporary traffic signals (set of 2)	\$1000.00	\$2000.00	\$5500.00
Caltrans Rumble Strips (set of 12 -- 2 flagger stations)	\$300.00	\$1200.00	\$3600.00
Aluminum signs (Per square foot)	\$0.50	\$3.50	\$14.00

Traffic Control Equipment & Supply Sales**Specific orders quoted upon request**

- We stock a wide variety of traffic control material and equipment including,
 - Aluminum signs
 - Rollup signs
 - Sign stands
 - Traffic striping tape
 - K-rail and crash cushions
 - Cones
 - Delineators
 - Barricades
 - Chip seal markers (floppies)
 - Water filled barricades

Pavement Striping -- Installation and Removal**Specific jobs quoted upon request**

- Installation options: thermoplastic, paint, temporary tape
- Removal: Grinding, black-out temporary tape, pressure washing

Project Signs

Fabrication (delivery & tax not included)	\$375 / EA
Delivery & installation on existing fence	\$200 / EA
Delivery & installation on wood stand	\$400 / EA
Removal and disposal	\$150 / EA

- 4' x 6' sign on 1/2" MDO substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at \$100/HR
- Add \$150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug testing and safety training to be marked up and billed to the client. Mobilization, demobilization, subsistence, and travel time charges apply based on scope of work, location, schedule, etc. CMC's typical service range consist of the following boundary: Santa Rosa to Sacramento to Stockton to Gilroy to Santa Cruz. We reserve the right to accept or decline work on a job to job basis. Payment due net 30 days. 1.5% interest per month added to overdue invoices. All rates shown above are discounted rates for payment by cash or check and require our client to have an account in good standing. Please ask for our standard rates if you wish to pay by credit card. Bonds and permits are excluded. CMC will not indemnify or defend others. This quote must become a binding part of any contract and items cannot be split without prior permission, please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 5/31/2018.

X

Sign and Return to Indicate Acceptance

Highway Specialty Co, Inc.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL, SIGNAGE AND GUARDRAIL

PO BOX 141 PALO CEDRO, CA 96073

PHONE 530-949-5631 FAX 855-846-5806

LICENSE # 1003147 C31, C32, C61D42, A UNION CONTRACTOR

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

November 15, 2017

QUOTE VALID FOR 30 DAYS

PROJECT: **Reconstruct Curb Ramps and Sidewalks**

CONTRACT #: **04-1G8404**

BID DATE: **November 15, 2017**

FED AID #:

FROM: **MATT MARRIOTT**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
3	CONSTRUCTION AREA SIGNS	LS	1	\$ 5,995.00	\$ 5,995.00 ✓
4	TRAFFIC CONTROL SYSTEM	LS	1		SEE ATTACHED
4	TYPE II BARRICADE	EA	30	\$ 25.00	\$ 750.00
5	CHANNELIZER (SURFACE MOUNTED)	EA	160	\$ 28.50	\$ 4,560.00
6	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1		SEE ATTACHED
12	TREATED WOOD WASTE	LB	600	\$ 1.00	\$ 600.00
65	REMOVE ROADSIDE SIGN (WOOD POST)	EA	9	\$ 75.00	\$ 675.00 ✓
66	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	5	\$ 50.00	\$ 250.00 ✓
67	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	180	\$ 12.50	\$ 2,250.00 ✓
68	ROADSIDE SIGN - ONE POST	EA	12	\$ 295.00	\$ 3,540.00 ✓
69	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	6	\$ 250.00	\$ 1,500.00 ✓
70	INSTALL SIGN (MAST-ARM HANGER METHOD)	EA	1	\$ 995.00	\$ 995.00 ✓

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

\$ 21,115.00

BLOCKSOUT SUPPLIED AND INSTALLED BY OTHERS FOR SIGNS, OR CORE DRILLING FOR SIGN PLACEMENT

NO TESTING, NO ENGINEERING, NO TRAFFIC CONTROL, NO REMOVAL OF CONCRETE AND NO MITIGATION

ITEM 4+5 TO REMAIN PROPERTY OF HSC, DAMAGE UNITS TO REPLACE AT REPLACEMENT COST.

USA MARKERS (PAINT) TO BE DONE BY OTHERS, CONTRACT ELECTRICAL WORK TO BE MARKED BY OTHERS BEFORE HSC MOBILIZATION

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY PER SHEET CS-1

NUMBER OF MOBILIZATIONS: 2 CAS. PRICE PER ADDITIONAL MOVE-IN: \$1850; GUARDRAIL INCLUDES 1 MOVE IN ADDITIONAL MOVE IN \$2,500.00

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING

UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR

WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5631 OR VIA EMAIL AT MATTM@HIGHWAYSPECIALTY.COM

CONTRACT DETAILS

* 15,205

Highway Specialty Company Inc.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL AND GUARDRAIL

C31, C32, C61-D42 License Number: 1003147 Union Contractor
PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5631 Fax: 855-846-5806

SANTA ROSA, CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

PROJECT: **Reconstruct Curb Ramps and Sidewalks**CONTRACT: **04-1G8404**BID DATE: **November 15, 2017**FROM: **Matt Marriott**

NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS 8 HOURS	8HR DAY/NIGHT	\$1,300.00
	EACH ADDITIONAL FLAGGER / PRE FLAGGER	8HR DAY/NIGHT	\$600.00
	FLAG OVERTIME FOR EACH PERSON DOUBLE TIME	HOURL	\$105.00
	PILOT CAR: 8 HR	DAY/NIGHT	\$800.00
	PILOT CAR: OVERTIME	HOURL	\$110.00
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	\$200.00
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	\$900.00
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	\$1,400.00
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOURL	\$110.00
	DOUBLETIME FOR LANE CLOSURE: PER PERSON	HOURL	N/A
	ADDITIONAL LANE AND RAMP CLOSURE	EACH	\$100.00
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	DAY	\$200.00
		WEEK	\$500.00
		4 WEEK	\$1,000.00
	TRUCK MOUNTED ATTENUATOR RENTAL (OPERATED)(IF AVAILABLE)	8HR DAY/NIGHT	\$900.00
		OVERTIME	\$110.00
	TRUCK MOUNTED ATTENUATOR RENTAL (bare rental)(IF AVAILABLE)	WEEKLY	\$1,600.00
		MONTHLY	\$3,800.00
	TEMPORARY ALTERNATIVE CRASH CUSHION	WEEK	\$400.00
		MONTHLY	\$795.00
	LIGHT TOWER RENTAL	DAILY	\$95.00
		MONTHLY	\$750.00
	DELIVERY OF EQUIPMENT CHARGE	PER HOUR	\$85.00
	SUBSISTENCE PER PERSON, PER DAY		

GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SHIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR \$400 MOBILIZATION CHARGE

SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @ 1.8X RATE

ADDITIONAL SERVICES AVAILABLE: MESSAGE BOARD TRUCK (Q TRUCK), LIGHT TOWERS, RADAR FEEDBACK TRAILERS,
CUSTOM SIGNS, TRAFFIC SAFETY SUPPLIES, GUARDRAIL AND EQUIPMENT SALES.THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530) 949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM



Listed

SBE# 58827
DIR# 1000010171

✓

November 14, 2017

NC649

**Reconstruct Curb Ramps and Sidewalks Co. #04-1G8404
Sebastopol, CA
Construction Staking Proposal**

Scope of work:

- 1) Project Coordination/Mobilization:
- 2) Project Control: Verify existing control and set additional control as required.
- 3) Pre and Post Surveys of 23 Ramps.

Total for 23 ramps = \$20,000.00

- 4) Lead Compliance Surveys:

Total = \$2,000 per area

Price based on allotted number of move-ins for the completion of the work as outlined above to not exceed 12

****F3 is pleased to announce the offering of underground utility detection and concrete scanning for locating rebar and post-tension cables, using ground penetrating radar (GPR)****

Conditions:

1. F3 & Associates, Inc. provides a professional service, requiring a professional service agreement.
2. F3 & Associates, Inc. requires that no retention be withheld.
3. F3 & Associates, Inc. requires that all invoices (including extra work) will net 30 days paid, from date of billing.
4. F3 & Associates, Inc. requests Electronic Payments via ACH, whenever available.

Phone (707) 748-4300 Fax (707) 361-0295
701 East H Street, Benicia, CA 94510
Estimator: Gene Feickert, Gfeickert@f3-inc.com

CALIFORNIA LAND SURVEYING

CERTIFIED SMALL BUSINESS # 1770957

D.I.R. # 1000015636

Professional Land Surveyor License # 6408

Owner Operator

November 15, 2017

To Bidder on **CALTRANS** Contract No. **04-1G8404**

Project: ID **0400020616**

FOR CONSTRUCTION ON STATE HIGHWAY IN SEBASTOPOL
FROM KEATING AVENUE TO WILLOW STREET IN DISTRICT 04
ON ROUTE 116.

**** California Land Surveying has completed more Pre and Post construction surveys for CALTRANS than any other firm, and have developed the methods and processes that will become the standard in this vaguely written spec. Our experience saves valuable time, prevents confusion and gives us the confidence to deal with any issues that may arise from day one. ****

With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. Our firm has extensive experience with ADA improvement projects and have worked with Private Contractors, Cities, State, and The Federal Government to complete projects within regulations and time constraints. With the new Caltrans specs for Pre and Post Construction Surveys now in affect California Land Surveying is in the forefront of the certification process and will work directly with you to ensure compliance is met. California Land Surveying is an employee owned and operated certified Small Business. Below is our itemized bid.

California Land Surveying is excited to be bidding on the project and look forward to building a working relationship that extends to future projects.

Thank You,

CALIFORNIA LAND SURVEYING PLS 6408

P.O. Box 1175 Three Rivers, CA 93271 (559)786-5510

Contact: Charles Gilbert

Ph. (559) 740-6009

Fax. (559) 561-4834

Mail to: californialandsurveying@gmail.com

Web: californialandsurveying.net

Survey Proposal For PRE/POST CONSTRUCTION SURVEYS

Solicitation Number: **04-1G8404**

Federal-Aid Project: **ACNH-P116(049)E**

Description of Project Construct Curb Ramps and Sidewalks

The following Tasks/Subtasks are included in this proposal. *The Surveyor is responsible for all work meeting the requirements of the Surveyor's proposal.*

TASK – SURVEY CONCRETE CURBS AND SIDEWALKS 23 TOTAL Item No. 60 Item Code # 733000

- **Subtask 1 PRECONSTRUCTION SURVEY 23 TOTAL
Item No. 60 Item Code # 733000**

As per section 73-3.01D(3):

Perform a preconstruction survey to verify that forms and site constraints will allow the design dimensioning and slope requirements to be achieved.

One mobilization is included to perform Pre-Construction Surveys, additional mobilizations will be billed at additional cost.

- **Subtask 2 POSTCONSTRUCTION SURVEY 23 TOTAL**
Item No. 60 Item Code # 733000

As per section 73-3.01D:

Upon completing construction of these facilities, perform a post construction survey and verify that design dimensioning and slope requirements contract were achieved. The post construction survey must include a minimum of 3 measurements for each dimension and slope requirement shown. Individual measurements must be equally distributed across the specified slope or dimensional surface.

One mobilization is included to perform Post-Construction Surveys, additional mobilizations will be billed at additional cost.

- **Subtask 3 SUBMITAL OF SURVEY**

As per section 73-3.01C:

Within 2 business days of performing the surveys, submit preconstruction and post construction surveys signed and sealed by one of the following:

Land surveyor registered in the State

TOTAL for Subtasks 1, 2 & 3 @ \$1,350.00 per ramp \$31,050.00*

*Any work performed outside the scope of subtask 1, 2 and 3 including re-staking or encompassing any change orders shall be performed at a rate of \$280.00 per hour.

*Traffic Control shall be provided by the Contractor.

* California Land Surveying carries the following insurance

- General Liability Coverage of \$2,000,000.
- Professional liability Coverage of \$1,000,000.
- Workers Compensation of 1,000,000
- Automobile Liability of \$1,000,000
- Umbrella liability of \$1,000,000
- Any additional insurance requirements will be at cost of the requirement and added to the above proposal.


Mike Brown Electric Co.
An Employee Owned Company

561-A Mercantile Drive

Cotati, CA 94931-3040

(707) 792-8100 - Fax (707) 792-8110

Cont. Lic. #306767 ~ D.I.R. #1000000469

PROJECT: 04-Son-116-26.6/26.9

LOCATION: Sebastopol

BID DATE: 11/15/2017

CONTRACT: 04-1G8404

Date: November 15, 2017

To: General Contractors

From: Dave Dennis

THE FOLLOWING IS OUR BID FOR THE ABOVE-REFERENCED PROJECT

Bid Item	Description	Quantity	Unit Price	Total
(63)	LIGHTING (CITY STREET)	Lump Sum	Lump Sum =	80,000. ⁰⁰
(75)	Modify Existing Electrical System	Lump Sum	Lump Sum =	259,000. ⁰⁰

(79) Mobilization

 (18%) Lump Sum Lump Sum = 36,000.⁰⁰

Per Date → \$31,000

Total Base Bid: 375,000.⁰⁰
Note: 1. Bid Based on Monthly Progress Payments with Final Payment (including retention) due 30 days after acceptance of our work by the owner.

2. We include Cones and Arrow Board ONLY - For Our Traffic Control

\$371,000

Addenda's Noted: 1, 2

- Excludes:**
- 1) Layout/Staking
 - 2) Permits/Fees including Caltrans
 - 3) Bond
 - 4) Traffic Control Plans
 - 5) Off Haul of Spoils
 - 6) P.G. & E. Fees (if any)
 - 7) Hazardous Material Removal

DBE Supplied - LOGISTICAL ETC.

\$75,427

X 60%

\$45,256 DBE



revised

15-Nov-17

**Keating Ave to Willow St Sebastopol
Caltrans #04-1G8404**

ITEM	DESCRIPTION	UNIT	QTY	PRICE	TOTAL
63	Lighting (City Street)	LS	1	\$ 97,000.00	\$ 97,000.00
75	Modifying Existing Electrical System	LS	1	\$ 275,000.00	\$ 275,000.00
79	Mobilization	LS	1	\$ 2,500.00	\$ 2,500.00
Total					\$ 374,500.00

SCOPE OF WORK / Addendums 1,2

YES NO Yes (included) No (NOT included)

	<input checked="" type="checkbox"/>	Staking and layout, Testing and inspection fees, Striping
	<input checked="" type="checkbox"/>	Weigh in Motion Station concrete approach Pad
	<input checked="" type="checkbox"/>	Permit and bonds, Handling of any hazardous materials
	<input checked="" type="checkbox"/>	Off haul of spoils, Sign structure and Foundation
	<input checked="" type="checkbox"/>	Fog Seal and Stripping, Painting
	<input checked="" type="checkbox"/>	CMS & EMS foundation, installation of CMS. electrical connection only
	<input checked="" type="checkbox"/>	Temporary lighting/ TEMP Traffic Signal
<input checked="" type="checkbox"/>		Trenching and backfill ,
<input checked="" type="checkbox"/>		Pull box,
<input checked="" type="checkbox"/>		Furnish and install Loop wire and splice to existing DLC
	<input checked="" type="checkbox"/>	Concrete and Asphalt removal and replacement, Concrete Barrier Removal or replacement
	<input checked="" type="checkbox"/>	Traffic Control
		SFE will Need 40WD to complete the scope

**Estimator: Andy Amador 510-639-0639 EXT 230 Cell 510-566-8094
975 Carden Street San Leandro Ca 94577 LIC 1003811 exp 05-31-19
DIR 1000022208 EXP 6-30-2018**

Long Electric Co.

revised

450 Technology Way
Napa, CA 94558
Tel: (707)252-3512 Fax: (707)252-8340
CSL No. 580809
SBE No. 21875
DIR No. 1000011090

To: Estimating Department, Prime Contractor
From: Walt Johansen
Subject: **04-1G8404**

Bid Date: November 15, 2017
Bid Time: 2pm

Long Electric Co. is pleased to provide a quotation for the following item(s) of work, per the plan sheets and addenda noted:

Plan Sheets: E 1-10, EQ-1 and ED-1
Addenda: 1

ITEM	DESCRIPTION	UNIT	UNIT \$	TOTAL
63	Lighting (City Street)	1.00	65,000.00	\$65,000.00
75	Modify Existing Electrical	1.00	345,000.00	\$345,000.00
79	Mobilization	1.00	30,000.00	\$30,000.00
				<u>\$440,000.00</u>

Exclusions:

- 1 Permits and Fees
- 2 Bond Premium
- 3 Hazardous materials (testing, training, monitoring, handling, and disposal)
- 4 Surveying and Layout
- 5 Off haul of spoils.
- 6 Concrete / Asphalt removal, improvements and replacements.
- 7 Traffic Control Plan
- 8 Striping

Clarifications:

- 1 Long Electric Co. reserves the right to review and accept conditions of your contract.
- 2 Inspection Costs required under the State Standard Specification (welding spec 8.3) for inspection of fabrication of poles and structural steel are NOT included in this quotation.
- 3 Bid items may not be separated without notification prior to bid.
- 4 Quote good for 30 days due to fluctuating prices of materials.

#####

Estimate #

0



November 15, 2017

BID FORM

Set No. 155

Company Name and Address:

Dynamic Generator Service, Inc.

PO Box 3201

San Leandro, CA 94578

rejected

Project: Reconstruct Curb Ramps and Sidewalks

Caltrans Project #: 04-1G8404

Bid Items: 63,75

Bid Submitting info: Email: cindy.orme@northern-pacific.com

Contact: Cindy Orme

The undersigned proposes to furnish all labor and materials, including traffic control for the price set forth below:

Bid # 63 Lighting (City Street) = \$ 189,500.00

Bid # 75 Modifying Existing Electrical = 397,800.00

BASE BID:

Ninety-Eight Thousand Five Hundred Dollars
(\$ 587,300.00)

PROPOSAL
NEARY LANDSCAPE INC.

P.O. BOX 249
Cotati, CA 94931
Lic. #814207 A, C-27
DIR Registration # 1000002998
Phone 707-588-8677 Fax 707-588-8674



Proposal Submitted To: Fax: Phone: Date:

General Contractors
Attn: Estimating Dept.

11/14/17

LISTED

Job Name: Cal Trans # 04-1G8404
Location: Sebastopol, CA

We *Propose* hereby to furnish material and labor-complete in accordance with specifications below, for the sum of:
PLEASE SEE BELOW-----dollars (\$0.00)

Payment to be made as follows: Monthly progress based on % complete

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from specifications below involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, earthquake and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance.

Note: This proposal may be withdrawn by us if not accepted within 30 days.

Authorized Signature: _____

Date: 11/15/17

Bid Item #	Description	Est. Quan.	Unit Price	Cost (\$)
15	Weed Germination	33 SQYD	30	990
16	Cultivation	33 SQYD	40	1,320
17	Soil Amendment	6 CY	150	900
18	Relocate Irrigation Controller	1 EA	1200	1,200
19	Packet Fertilizer	85 EA	4	340
20	Plant (Group A)	85 EA	60	5,100
21	Plant Establishment Work (20 WD)	LS	LS	2,000
23	Wood Mulch	6 CY	300	1,800
24	Check and Test Existing Irrigation	LS	LS	1,500
25	Operate Existing Irrigation Facilities	LS	LS	1,500
26	Remove Irrigation Facility	LS	LS	1,200
27	1/2" Drip Tubing	350 LF	5	1,750
28	Certify Existing Backflow Preventers	LS	LS	1,000
29	Drip Valve Assembly	1 EA	1,600	1,600
33	3/4" Plastic Pipe (Sch 40 - Supply Line)	80 LF	15	1,200
34	PVC Pipe Conduit (Sleeve)	20 LF	80	1,600
35	Import Topsoil	7 CY	150	1,050

Total Base Bid \$ 26,050

RRM**R & R MAHER CONSTRUCTION COMPANY, INC.**

1324 Lemon St. || P. O. Box 3129

Vallejo, CA 94590

Phone: 707-552-0330 || Fax: 707-552-4841

CA License Number 508930 || CA Dir Number 1000000345

www.maherconcrete.com

Proposal for Site Concrete Work

Project Name:	Willow St Ramps & Walks (04-1G8404)
Project Location:	Sebastopol
Bid Date :	11/15/2017
R&R Maher Contact:	Nick Dewals

SCOPE OF THIS PROPOSAL IS LIMITED TO:

Item	Description	Quantity	Unit	Unit Price	Total
22	Concrete Paver Sub Slab	50	SF	\$ 57.65	\$ 2,882.50
42	Structural Concrete, Drainage Inlet	19.5	CY	\$ 2,776.60	\$ 54,143.70
46	Gated Line Drain	48	LF	\$ 238.70	\$ 11,457.60
52	Adjust Inlet (DD-4)	1	LF	\$ 3,758.80	\$ 3,758.80
54	Modify Inlet (DD-4)	1	SF	\$ 3,105.00	\$ 3,105.00
55	Detectable Warning Surface	370	SF	\$ 51.15	\$ 18,925.50
56	Minor Concrete (Curb & Gutter)	110	CY	\$ 929.00	\$ 102,190.40
57	Minor Concrete (Sidewalk)	320	CY	\$ 658.86	\$ 210,835.25
UNIT PRICE TOTAL					\$ 407,298.75
ADD ALTERNATE PRICING					
A1	Night Shift Premium Per Night	1	EA	\$ 6,822.10	\$ 6,822.10
A2	Weekend Shift Premium, Per Day	1	EA	\$ 4,088.50	\$ 4,088.50
APPROXIMATE UNIT PRICE TOTAL					

The following is a list of Inclusions, Exclusions, and Conditions that define the scope of work in this proposal:

INCLUSIONS: (these apply only to bid items within our contract scope of work)

- 1) R&R Maher is a State of California Certified Small Business (Ca No. 26945)
- 2) Set-up & Removal of our Formwork.
- 3) Furnish & Placement of Minor & Structural Concrete to only the following bid items:
 - a) Item #22 Concrete Paver Sub Slab
 - b) Item #42 Structural Concrete, Drainage Inlet
 - c) Item #46 Grated Line Drain
 - d) Item #52 Adjust Inlet
 - e) Item #54 Adjust Inlet
 - f) Item #55 Detectable Warning Surface.
 - g) Item #56 Minor Concrete (Curb & Gutter)
 - h) Item #57 Minor Concrete (Sidewalk)
- 4) Furnish & Install truncated domes in ramps as shown in bid document drawings.
- 5) Add Alternate A1 based on 4 man crew, pouring 18cy and associated vendor costs.
- 6) Add Alternate A2 based on 4 man crew, pouring 18cy and associated vendor costs.
- 7) Addendum #1 noted.
- 8) If precast drain inlets are used by others, RRM will top out lids at \$750 per each. Frame and grate provided by others.

Devincenzi

Concrete Construction

3276 Dutton Ave.
Santa Rosa, CA
95407-7866
T 707-546-3113
F 707-525-8532

Date: November 15, 2017
To: Estimating Dept.
Re: Bid Proposal
Project: Caltrans 01-1G8404

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>COST</u> <u>PER UNIT</u>	<u>EXTENSION</u>
42F	Drainage Inlet	19	CY	1784.00	\$ 33,896.00
55	Detectable Warning Surface	370	SF	42.55	\$ 15,743.50
56	Minor Concrete Curb and Gutter	110	CY	691.00	\$ 76,010.00
57	Minor Concrete Sidewalk	320	CY	834.00	\$ 266,880.00
61F	Misc. Iron and Steel	3500	LBS	3.56	\$ 12,460.00
TOTAL BID					\$ 404,989.50
Add	Saturday Shift inc. Pour	PER	EA		\$ 1,210.00

INCLUSIONS

1. Reinforcing steel and dowels included for curb and gutter and sidewalk items.

EXCLUSIONS

1. Subgrade preparation and base rock.
2. Excavation, Shoring, layback and backfill.
3. Base rock.
4. Surveying.
5. Sawcutting, demolition & dust control.
6. Traffic control & barricades.
7. Permits, tests, bonds and inspections.

QUALIFICATIONS

1. Excludes OCIP or WRAP participation unless approved by our insurance broker.
2. Excludes any nighttime work. All scope items to be performed during normal business hours.
(6:00 AM to 6:00 PM)
2. Addenda 1 and 2 are noted.
3. All provisions in this proposal shall be included in the contract.

This bid may be withdrawn if not accepted within thirty (30) days.

Sincerely,

Chris Dahl

EDCMS Bid #: 1740

DATE: 11/15/17

BID

CA GSA SB NO.: 1478060

To: Bidding Contractor

DBE CERTIFICATE NO.: 39513

DIR REGISTRATION NO.: 1000015954

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN SEBASTOPOL FROM KEATING AVENUE TO WILLOW STREET

ADDENDUMS NOTED:**CONTRACT No:** 04-1G8404**LOCATION:** District 04 On Route 116**UNION AFFILIATION:** Finishers, Laborers & Carpenters

We shall include all labor, equipment, materials, supervision, taxes, insurance and incidentals to complete the following items for the above project per the Caltrans Special Provisions and Standard Specifications dated 2015.

INCLUSIONS

ITEM NO.	ITEM CODE	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL	DAYS
46	703233	GRATED LINE DRAIN	LF	48	125	6,000.00	3
52	710196	ADJUST INLET	EA	1	2000	2,000.00	2
55	730070	DETECTABLE WARNING SURFACE	SQFT	370	38	14,060.00	Included
56	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	110	847	93,170.00	6
57	731521	MINOR CONCRETE (SIDEWALK)	CY	320	869	278,080.00	16
76	999990	MOBILIZATION	LS	1	19,666	19,666.00	-
TOTAL						412,976.00	27

Exclusions:

1. All fees, permits, permit fees, engineering, staking, testing, and inspections, or related inspections fees, assessment and charges required by public entities unless specified.
2. Liquidated or actual damages, including any fines or traffic closures beyond Ernest B. Dee's control.
3. Clearing and grubbing
4. Any sawcut and demolition
5. Grading and aggregate base
6. Sidewalk drain (by others to be installed and protected in-place by others)
7. Traffic control, traffic maintenance (See "**Days**" column above for traffic control days required for each item)
8. Temporary Concrete Washout by GC
9. Temporary sanitary facilities By GC

Please call me if you have any questions.

Very Truly,

Ernest Dee, Estimator

Schotka Construction, Inc.

LISTED

Project: Reconstruct Curb Ramps & S/W, Sonoma County 04-1G8404
 Bid date: November 15, 2017

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
2	Construction Area Signs	1 LS	\$5,875.00	\$5,875.00
65	Remove Roadside Sign	11 EA	\$100.00	\$1,100.00
66	Remove Roadside Sign SSBM	5 EA	\$100.00	\$ 500.00
67	Furnish SS Sign .063 unfr	180 SQFT	\$20.00	\$3,600.00
68	Roadside Sign one post	12 EA	\$325.00	\$3,900.00
69	Install Sign SSBM	6 EA	\$ 150.00	\$ 900.00

C1200
 C5620
 15,875.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Max insurance limits GL and Auto \$1mil + \$1 mil excess.
3. Require 2 weeks notice prior to mobilization.
4. Items 65 - 69 must be taken together.
5. Item 2 includes
 covering signs upon installation only
 signs indicated on CS Plan
 No CMS boards, No daily traffic control
6. Excludes: Traffic control, overhead & mast arm signs
 Handling/testing/disposal of contaminated or hazardous materials
 Health & Safety Plan, Permits, fees, inspections, testing,
 survey, offhaul spoils, contaminated materials
 Permanent or temporary striping, Changeable Message Signs
 Temporary placement or reset or permanent signs
7. Retention to be held at same rate of prime contractor.
8. Two addenda acknowledged.
9. This proposal is good for thirty (60) days and is to be included in any subcontract.
10. Our license number is 723309 exp.8/31/2018, DIR #1000002520.
11. We are a union contractor.

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)

Contact person: Diane Schotka email: dschotka@aol.com Cell: 707-396-2736

12 TREATED WOOD WASTE 600 LB. @ \$

Highway Specialty Co, Inc.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL, SIGNAGE AND GUARDRAIL

PO BOX 141 PALO CEDRO, CA 96073

PHONE 530-949-5631 FAX 855-846-5806

LICENSE # 1003147 C31, C32, C61D42, A UNION CONTRACTOR

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

November 15, 2017

QUOTE VALID FOR 30 DAYS

PROJECT: **Reconstruct Curb Ramps and Sidewalks**CONTRACT #: **04-1G8404**BID DATE: **November 15, 2017**

FED AID #:

FROM: **MATT MARRIOTT**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
3	CONSTRUCTION AREA SIGNS	LS	1	\$ 5,995.00	\$ 5,995.00 ✓
4	TRAFFIC CONTROL SYSTEM	LS	1		SEE ATTACHED
4	TYPE II BARRICADE	EA	30	\$ 25.00	\$ 750.00
5	CHANNELIZER (SURFACE MOUNTED)	EA	160	\$ 28.50	\$ 4,560.00
6	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1		SEE ATTACHED
12	TREATED WOOD WASTE	LB	600	\$ 1.00	\$ 600.00
65	REMOVE ROADSIDE SIGN (WOOD POST)	EA	9	\$ 75.00	\$ 675.00 ✓
66	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	5	\$ 50.00	\$ 250.00 ✓
67	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	180	\$ 12.50	\$ 2,250.00 ✓
68	ROADSIDE SIGN - ONE POST	EA	12	\$ 295.00	\$ 3,540.00 ✓
69	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	6	\$ 250.00	\$ 1,500.00 ✓
70	INSTALL SIGN (MAST-ARM HANGER METHOD)	EA	1	\$ 995.00	\$ 995.00 ✓

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

\$ 21,115.00

BLOCKSOUT SUPPLIED AND INSTALLED BY OTHERS FOR SIGNS, OR CORE DRILLING FOR SIGN PLACEMENT

NO TESTING, NO ENGINEERING, NO TRAFFIC CONTROL, NO REMOVAL OF CONCRETE AND NO MITIGATION

ITEM 4+5 TO REMAIN PROPERTY OF HSC, DAMAGE UNITS TO REPLACE AT REPLACEMENT COST.

USA MARKERS (PAINT) TO BE DONE BY OTHERS, CONTRACT ELECTRICAL WORK TO BE MARKED BY OTHERS BEFORE HSC MOBIUZATION

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY PER SHEET CS-1

NUMBER OF MOBIUZATIONS: 2 CAS. PRICE PER ADDITIONAL MOVE-IN: \$1850; GUARDRAIL INCLUDES 1 MOVE IN ADDITIONAL MOVE IN \$2,500.00

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5631 OR VIA EMAIL AT MATTM@HIGHWAYSPECIALTY.COM

CONTRACT DETAILS

* 15,205

Noted



Civil Engineering and Stormwater Solutions

November 14, 2017

RE: Proposal for WPCP Services for Caltrans 04-1G8404, bidding 11/15/17

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

- I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
- II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
- III. Provide quarterly non-stormwater monitoring inspection.
- IV. Check NOAA weather forecast daily.
- V. Provide stormwater inspection reports once a week.
- VI. Prepare WPCP Amendments as needed.
- VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
- VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

- I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
- II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
- III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
- IV. Inspections will be done or overseen by a QSP.

Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 8)

\$ 690

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

- B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager

\$ 375 per week *X 10 EA*
= \$3750

\$375/week x 18 weeks = \$6,750

- C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA

\$375 per visit x 4 visits = \$1,500

For quantity purposes, we estimate no more than 4 events

This is based on the project lasting 18 weeks.

Additional QSP services will be billed at rate of \$125 per hour.

Additional QSD services will be billed at rate of \$135 per hour.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2015 Standard Specifications, Section 13-2.01A page 173.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018

Annual Revenue Under \$1 Million, In Business Since 2005

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2018;

Full legal name is Tully Inc., DBA Tully Consulting Group

TOTAL DBE: \$4440

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

RTC, inc.**TO: ESTIMATING**

Stormwater & Erosion Control Professionals
 3336 North Texas Street, Unit #515
 Fairfield, CA 94533
 (714) 709-4911 p
 (877) 742-6546 f
 estimatingrtc@gmail.com

Bid Date: 11 15 2017
Project: Caltrans 04-1G8404
County: Sonoma
Scope: SWPPP/Erosion Control
Duration: 90 Work Days
Spec: Caltrans Std.
Plans: Caltrans

Bid Items: ITEMS 6-7
 SWPPP QSD/P Scope

DESCRIPTION	UNIT	QUANTITY	UNIT	TOTAL
6 Job Site Management (18 weeks: QSD to be WPC Manager and perform the weekly and rain-event inspections and reports. The QSD will review/approve each report and perform independent site inspections)	EA	18	\$ 190.00	\$ 3,420.00
7 Prepare Water Pollution Control Program (RL = 2. 3 hard copies and one electronic file)	LS	1	\$ 490.00	\$ 490.00
TOTAL				\$ 3,910.00

Job Site Management: Includes QSD/WPC Manager to perform weekly and rain-event (Pre-Rain, During-Rain and Post-Rain) and Quarterly non-stormwater visual inspections for 18 weeks. QSD will prepare Caltrans CEM inspection reports each week. NOAA weather monitoring and coordination with construction site Superintendent is included.
 SWPPP updating and amendments @ \$500/each. QSD will be the WPC Manager required by Caltrans. QSD to prepare REAPs 48 hours prior to Qualifying Rain Events. QSD to complete stormwater sampling and testing of pH and Turbidity and monitor rain gauges. QSD to prepare result reports and upload into SMARTS for the GC. One (1) stormwater Annual Report is included.

Training: Includes one training session for GC and Subs. QSD will provide a training packet for the GC to use for on-going weekly training.

SWPPP: Prepare SWPPP or WPCP:
 The SWPPP or WPCP will be prepared by a Qualified SWPPP Developer (QSD)
 The SWPPP or WPCP will follow the Caltrans required template format
 Includes WPC Drawings and all CEM monitoring and inspection forms
 The SWPPP or WPCP will be completed within 7 work days of the Notice to Proceed

Bid Options:

Additional BMP Training for GC and Subcontractors: \$350.00 per session.
 QSD or QSP Inspection or Consultation: \$125 per Hour for site inspection and roundtrip travel
 Laminated Enlarged WPC Drawings: \$150.00/Sheet

\$3,155

Qualifications of RTC Staff Members:

Certified/Qualified SWPPP Developer (QSD)
 Certified/Qualified SWPPP Practitioner (QSP)
 Certified Professional in Erosion and Sediment Control (CPESC)
 Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
 SWPPP/WPCP Prepared by Qualified SWPPP Developer (QSD)
 GL and E and O Insured \$2 million EA/AGG. Additional insurance excluded

Inclusions/Exclusions

Includes 3 hard copies in tabbed binders and one electronic .pdf file of SWPPP or WPCP
 Excludes permit fees of any type
 Full Payment due for WPCP Upon Agency approval of the SWPPP

CA LIC. No. 24331 (QSD/P)
 DIR #1000032860

SWPPP-WPCP-Water Pollution Control Managers-Inspections



2443 Fair Oaks Blvd. #150

Sacramento, CA 95825

Phone: (916) 850-5758

Fax: (888) 840-5935

bidding@veruxinc.comwww.veruxinc.com

DIR Registration #1000001353

SBE #1229840

Project Name: CADOT 04-1G8404 Reconstruct Curb Ramps and Sidewalks – Sebastopol, CA**Date: November 15, 2017****Bid No: 17-2046**

Storm Water Services Proposal

Prepare Water Pollution Control Program (WPCP) - \$650.00

Provide one (1) electronic copy of Water Pollution Control Program (WPCP) along with three (3) manuals for the above referenced project. Price includes any revisions that may be required for final approval.

*AS, 165*Submitted for **Verux, Inc.** by **Bob Shults:**_____
Authorized Signature_____
Date_____
Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

Client Name_____
Authorized Signature_____
Date_____
Printed Name/Title

 LA FIRMA 904563, DIR 1000005131, DBE 39322	110 S. Mary Ave Ste. #2 #103 Nipomo, CA. 93444 Phone: 805-748-8576 Fax: 510-350-9088 E-Mail: vb@lafirmainc.com
--	--

11/11/2017

Project:

04-1G8404

Reconstruct Curb Ramps and Sidewalks

04-Son-116-26.6/R26.9

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (2) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
8	130200	Prepare Water Pollution Control Program Plan	LS	1x	\$675.00	<u>\$675.00</u>

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.
5. Price Good for 90 Days Only

\$5,190

THANK YOU FOR YOUR TIME AND CONSIDERATION,

Vicente Bravo

VICENTE BRAVO.

Cindy Orme

From: Tatiana Burton <tatianaageecs@gmail.com>
Sent: Tuesday, November 14, 2017 12:55 PM
To: ryans@ghilottibros.com; jimp@ghilotti.com; Cindy Orme;
estimating@secontractors.com; daves@argonautconstructors.com; jmuller@vc-inc.net;
terry.richards@gcinc.com
Subject: LCP & WPCP Quotes for Project #04-1G8404 (11/15)
Attachments: C.U.C.P CERT.pdf

LCP: \$625

WPCP: \$925

CUCP attached

Thank you,
Tatiana

--
UGE & ECS, Inc.
550 N. Figueroa Street
Unit 6036
Los Angeles, CA. 90012

T: 213-625-1016

F: 310-862-6879

C: 310-894-3154

<http://www.uge-ecs.com/>

<http://www.underwoodgeneralengineering-ecs.com/>

HUBZone Certified

This e-mail and its attachments are intended only for the use of the addressee(s) and may contain privileged, confidential or proprietary information. If you are not the intended recipient, or the employee or agent responsible for delivering the message to the intended recipient, you are hereby notified that any dissemination, distribution, displaying, copying, or use of this information is strictly prohibited. If you have received this communication in error, please inform the sender immediately and delete and destroy any record of this message. Thank you.

Dan Palmer

From: dave zappertini <zappsintro@msn.com>
Sent: Wednesday, November 15, 2017 9:57 AM
To: Dan Palmer
Subject: Re: Caltrans 01-4G8040 Sebastopol Welding quote

Furnish fabricate and install galv. flat bars on 37 locations. Cold galv. touch up on the welds
Omit: testing, engineering, traffic control, shop drawings, permits, fire watch, testing for methane.
\$28,764.00 tax incl.

Zappetini, Inc.


csi 202193

dir 1000008128

415-454-2511

415-454-2120f

Zap



From: Dan Palmer <Dan.Palmer@northern-pacific.com>
Sent: Wednesday, November 15, 2017 9:48 AM
To: Dave Zappetini
Subject: Caltrans 01-4G8040 Sebastopol Welding quote

Dave –

Are you going to quote the grate adjusting on this one today?

Dan Palmer | Vice President - Estimating
Northern Pacific Corporation
(707) 732-1715
dan.palmer@northern-pacific.com

This e-mail and its attachments are intended only for the use of the addressee(s) and may contain privileged, confidential or proprietary information. If you are not the intended recipient, or the employee or agent responsible for delivering the message to the intended recipient, you are hereby notified that any dissemination, distribution, displaying, copying, or use of this information is strictly prohibited. If you have received this communication in error, please inform the sender immediately and delete and destroy any record of this message. Thank you.

BARNDT'S WELDING

300 WEST ROBLES AVE. STE. A
SANTA ROSA, CA 95407
707-585-3114 / FAX 707-586-1064
STATE CONTRACTORS LICENSE
#680884

barndtswelding@gmail.com

PROPOSAL

DATE	ESTIMATE NO.
11/13/2017	AB-1369

TERMS - IN FULL UPON COMP. OF JOB

NAME / ADDRESS
NORTHERN PACIFIC CORPORATION

DESCRIPTION	TOTAL
<p>JOB: CALTRANS 04-1G8404</p> <p>THIS PROPOSAL INCLUDES ITEMS:</p> <p>A. FURNISHED AND INSTALLED:</p> <ol style="list-style-type: none">1. (2) PC. 1 X 2 SOLID BAR AT DRAIN INLET PER B-B/DD-52. (4) PC. 1/4 X 1 FLAT BAR AT TOP EDGE OF EXISTING DRAIN INLET FRAME PER B-B-C-C-/DD-5 <p>INCLUDES: 2 X 1 SOLID BAR (OFFERED IN PLACE OF 2 X 1 X 1/4 T.S. AS NOT OFFERED AS A MADE PRODUCT) - 1/4 X 1 FLAT BAR WITH 45 DEGREE BEVEL 1 EDGE (PER WELD DETAIL) - FIELD WELDING</p> <p>APPROX. 2-1/2 - 3 INLETS PER DAY = 14-18 DAYS</p> <p>\$1,076.00/EACH INLET <i>10 37 = \$39,812</i></p> <p>EXCLUDES:</p> <p>SHOP DRAWINGS PREVAILING WAGES PERMITS SPECIAL INSPECTION COSTS CONCRETE GROUT EPOXY FINISH PAINT POWDER COATING CRANE COSTS FORKLIFT/GRADEALL/MANLIFT/SCISSORLIFT GALVANIZING MASTIC OR WATER PROOFING SEALANT WELDING OF STEEL STUD FRAMING ANY EPOXY COATING SYSTEM ANY SIMPSON HARDWARE OR CONNECTIONS (EXCEPT IF NOTED ABOVE) ANCHOR BOLTS - THREADED RODS OR WEDGE ANCHORS (EXCEPT IF NOTED ABOVE)</p> <p>ANY PAYMENT MADE WITH A CREDIT CARD WILL BE SUBJECT TO A 5% SERVICE FEE.</p>	<p>TOTAL \$0.00</p>