

CONTRACT NO: 04-1J3204

BID AMOUNT: \$ \$1,298,369

BID OPENING DATE: October 29, 2015

BIDDER'S NAME: Valentine Corporation

DBE GOAL FROM CONTRACT %: 20%

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	11	\$412,000.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractor(s))	AMOUNT (\$)
15, 50-58	Erosion		Nitta 3778 Del Mar Loomis, CA (916)652-7459	\$15,008.10
12, 21, 37, 39 40, 41, 43, 44-46, 48, 65, 66, 73, 77, 80	Hourly Trucking		RS Trucking Box 414 Fulton, CA (707) 571-8820	\$35,120.00
28, 56, 57, 81 16-20, 76, 77, 81	Supplier \$4,839.72 x 60% =		WCBS 44 Simms St, San Rafael, CA (415) 524-8290	\$2,903.83
86	Supplier \$42,700 x 60% =		Rupert Supply 3941 Park Dr. #20-87 El Dorado Hills, Ca (925) 229-5577	\$25,620

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ 78,651.93!
6.06 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Robert O. Valentine
 Signature of Bidder Robert O. Valentine

11/04/15 _____ (415) 453-3732
 Date (Area Code) Tel. No.

Robert O. Valentine
 Person to Contact (Please Type or Print)

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: Caltrans LOCATION: 04-Son-116-13.7 in Sonoma County near Guerneville at 1.1 miles east of Mays Canyon Road

PROJECT DESCRIPTION: Contract No. 04-1J3204 replace retaining wall, drainage, and HMA resurfacing

TOTAL CONTRACT AMOUNT: \$15,008.10

BID DATE: October 29, 2015

BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control

CONTRACT DBE GOAL: 20%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBE (Must be certified on the date bids are opened - Include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		12/1/2015	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
15	Temporary Hydraulic Mulch (Bonded Fiber Matrix)			\$ 1,743.50
59	Move-In/Move-Out (Erosion Control)			\$ 4,100.00
60	Rolled Erosion Control Product (Netting)			\$ 2,633.40
61	Hydromulch			\$ 222.00
62	Fiber Rolls			\$ 1,840.00
63	Straw			\$ 103.20
64	Hydroseed			\$ 2,553.00
65	Compost			\$ 1,813.00

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____
 Federal Aid Project Number: _____
 Federal Share: _____
 Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name _____ Signature _____ Date _____

Local Agency Representative
 (Area Code) Telephone Number: _____

For Caltrans Review:
 Print Name _____ Signature _____ Date _____
 Caltrans District Local Assistance Engineer

Total Claimed DBE \$ 15,008.10

1.064%

Scott K. Nitta
 Signature of Bidder

10/29/15 _____ (916) 652-7459
 Date (Area Code) Tel. No.

Laura J. Bills
 Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/25/09)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-obligation of funds for this project.
 (2) Copy - Include in award package to Caltrans District Local Assistance
 (3) Original - Local agency use



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

October 28, 2015

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Son-116-13.7, Caltrans Contract No. 04-1J3204, Addendum No. 1 (10/16/15), Replace retaining wall, drainage, and HMA resurfacing in Sonoma County near Guerneville at 1.1 miles east of Mays Canyon Road. Bid Date: October 29, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
15	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	110	\$ 15.85	\$ 1,743.50
59	Move-In/Move-Out (Erosion Control)	EA	2	\$2,050.00	\$ 4,100.00
60	Rolled Erosion Control Product (Netting)	SQFT	1,980	\$ 1.33	\$ 2,633.40
61	Hydromulch	SQFT	3,700	\$ 0.06	\$ 222.00
62	Fiber Rolls	LF	400	\$ 4.60	\$ 1,840.00
63	Straw	SQFT	1,720	\$ 0.06	\$ 103.20
64	Hydroseed	SQFT	3,700	\$ 0.69	\$ 2,553.00
65	Compost	SQFT	3,700	\$ 0.49	\$ 1,813.00
Totals					<u>\$15,008.10</u>

BID ITEMS MAY NOT BE SEPARATED.



TRUCKING QUOTE

Reflecting: Public Works / Prevailing Wages,
and when applicable: Non-Prevailing Wage Rates

Today's Date: 10-27-2015

Contractor: All Contractors listed

Attention: Estimating Dept.

Phone: _____

Fax: _____

Bid Date: 10-29-2015/2:00pm

**** Please note:** ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Job Name: CDOT# 04-1J3204, Replace Retaining Wall, Drainage & HMA Resurfacing, Hwy# 116, 13.7

Page 1 of 5

Job Location: on Hwy# 116, at 1.1 miles East of Mays Canyon Rd., between Guerneville & Forestville, in Sonoma County

Contractor job#: _____ R & S job#: _____

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

Point of Origin	Material	5-axle Transfers	4-axle Super Dumps
Canyon Rock and/or Bodean-Forestville	AGG	\$ 105.00/Hourly * as a budget trucking only estimate: Approx.. \$ 3.50/per ton +/-	\$ 108.00/Hourly * as a budget trucking only estimate: Approx.. \$ 3.50/per ton +/-
" "	# 1; RIP-RAP	\$ 105.00/Hourly * as a budget trucking only estimate: Approx.. \$ 3.50/per ton +/-	N/A
Canyon Rock-Cazadero	AGG	\$ 105.00/Hourly * as a budget trucking only estimate: Approx.. \$ 4.85/per ton +/-	\$ 108.00/Hourly * as a budget trucking only estimate: Approx.. \$ 4.85/per ton +/-
" "	# 1; RIP-RAP	\$ 105.00/Hourly * as a budget trucking only estimate: Approx.. \$ 4.85/per ton +/-	N/A
Syar-Healdsburg and/or Bodean-Hot-Santa Rosa	AGG	\$ 105.00/Hourly * as a budget trucking only estimate: Approx.. \$ 7.85/per ton +/-	\$ 108.00/Hourly * as a budget trucking only estimate: Approx.. \$ 8.50/per ton +/-
" "	AC	\$ 105.00/Hourly * as a budget trucking only estimate: Approx.. \$ 8.95/per ton +/-	\$ 108.00/Hourly * as a budget trucking only estimate: Approx.. \$ 9.50/per ton +/-

Continued.....

DBE CONFIRMATION
 CES CE 0107 12 (REV 3/2011)

Contract No. 04-1J3204 ^{KO}

Name of DBE Business Water Components & Building Supply

Name of DBE Representative Kiley Olson

DBE Identification Number #27363

Name of Prime Contractor Valentine Corporation

Name of DBE Representative of Prime Contractor Robert O. Valentine

Date of DBE Commitment 10/29/2015

Item Number	Description of Item	Amount (\$)
16	Temp. Cover	\$832.50
28	ESA Fence	\$290.12
56 & 57	Plastic Pipe	\$244.60
76 & 77	CSP	\$1,882.00
81	RSP Fabric	\$575.00
17	Temporary Fiber Rolls & stakes	\$122.50
18	Temporary Gravel Bags	\$213.00
19	Temporary Silt Fence	\$105.00
20	Temporary Construction Entrance Fabric	\$575.00
Total		\$4,839.72

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Kiley Olson

Signature of DBE's authorized representative

Kiley Olson

Printed name of DBE's authorized representative

Estimating Manager

Title of DBE's authorized representative

11/3/2015

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3660 or write Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/16)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS -04-1J3204

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
16	TEMPORARY COVER				
	TEMP COVER GEOTEXTILE (15' x 300')	500	SY	\$ 1.15	\$ 575.00
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	50	EA	\$ 4.25	\$ 212.50
	3/8" POLY ROPE (600' / COIL)	1	COIL	\$ 45.00	\$ 45.00
					\$ 832.50 *
17	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	100	LF	\$ 1.10	\$ 110.00 *
					\$ 110.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	1	BUNDLE	\$ 12.50	\$ 12.50 *
OR					\$ 12.50
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	2	BUNDLE	\$ 21.00	\$ 42.00
	1/4" SISAL ROPE (1200' / COIL)	1	COIL	\$ 62.00	\$ 62.00
					\$ 104.00
18	TEMPORARY GRAVEL BAG BERM				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	100 50	EA	\$ 4.25	\$ 425.00 \$ 212.50 *
					\$ 425.00
19	TEMPORARY SILT FENCE				
	3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC	300	LF	\$ 0.35	\$ 105.00 *
	* EXCEPTION TAKEN TO SEWN POCKETS				\$ 105.00
20	TEMPORARY CONSTRUCTION ENTRANCE FABRIC				
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	\$ 575.00	\$ 575.00 *
					\$ 575.00
28	TEMPORARY ESA FENCE				
	4' x 100' DOT ESA FENCE	300	LF	\$ 0.35	\$ 105.00
	6' LIGHT WEIGHT T-POST	37	EA	\$ 4.50	\$ 166.50
	T-POST SAFETY CAPS - NON-OSHA	37	EA	\$ 0.26	\$ 9.62
	7.5" ZIP TIES (100 / BAG)	3	BAGS	\$ 3.00	\$ 9.00 *
					\$ 290.12
	PLASTIC PIPE				
56	1" SCH40 B x S WHITE PVC PIPE	250	LF	\$ 0.46	\$ 115.00
57	1.5" SCH40 B x S WHITE PVC PIPE	180	LF	\$ 0.72	\$ 129.60 *
					\$ 244.60
60	ROLLED EROSION CONTROL NETTING				
	COIR 400 GRM. NETTING (13.1' x 164')	2,160	SF	\$ 0.18	\$ 388.80 NO
	6" x 1" x 6" - 11 GA. STAPLES (1000 / BOX)	1	BOX	\$ 45.00	\$ 45.00
					\$ 433.80

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/16)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS -04-1J3204

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
62	FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	400	LF	\$ 1.10	\$ 440.00
					\$ 440.00
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	7	BUNDLE	\$ 21.00	\$ 147.00
	1/4" SISAL ROPE (1200' / COIL)	1	COIL	\$ 62.00	\$ 62.00
					\$ 209.00
	CSP				
76	18" GALV CSP (12 GA)	10	LF	\$ 22.00	\$ 220.00
76A	18" GALV DIMPLE BAND	1	EA	\$ 22.00	\$ 22.00
77	36" GALV CSP (12 GA)	40	LF	\$ 40.00	\$ 1,600.00
77A	36" GALV DIMPLE BAND	1	EA	\$ 40.00	\$ 40.00
					\$ 1,882.00
	RSP FABRIC				
81	CLASS 8 RSP FABRIC (15' x 300')	500	SY	\$ 1.15	\$ 575.00
					\$ 575.00
	WCBS DELIVERY TO JOBSITE	7	EA	\$ 75.00	\$ 525.00
	CUSTOMER TO UNLOAD				
				SUB TOTAL	\$ 6,659.52

*
*

* TOTAL = \$4840 + 1,085 TAX = \$5925

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson

Rupert

Construction Supply

UDBE Certified, #CT-032785
DIR: #1000008293
CA SBE Certified, #1792892

Quotation

TO: Estimator
Attn.:
JOB: Caltrans
JOB #: 04-1j3204

Fax:
Ph:

Bid Date: 10-21-15

Date: 10-21-15

Quantity	Details	Unit	Total
----------	---------	------	-------

2 ea.	BI 86: Crash cushion - smart type	\$19,975.00	\$39,950.00
1 ea.	estimated shipping and handling	\$2,750.00	\$2,750.00

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Total: \$42,700.00

Actual quantities are the responsibility of the contractor.

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.: ship point

Valid for: listed

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

925-229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnemberg

Low Bidder

11-04-15P01:44 RCVD

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Lead Compliance	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,900	0.15%
Traffic Control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$20,000	1.5%
Con. Area Signs	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$6,400	0.5%
Striping	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$45,925	3.5%
Temp. Signal System	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$316,200	24%
PCMS	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$12,000	0.9%
Crash Cushions	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$41,895.80	3.2%
WCPC	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,200	0.09%
Erosion Control	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$15,801	1.2%
Street Sweeping	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$4,000	0.3%
Temp. Active Treat.	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$37,760 per month	2.9%
Water Quality Sampling Monitoring	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$83,100	6.4%
Asphalt/HMA	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$62,185	4.8%
Clear & Grub	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$5,000	0.4%
Landscaping	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$42,787.60	3.3%
Precast Soldier Pile	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$204,000	15.7%
Rebar	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$28,055.24	2.2%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

GENERAL
ENGINEERING
CONTRACTORS

Dees-Hennessey, Inc.

October 29, 2015

Valentine Corporation
111 Pelican Way
San Rafael, CA 94901

Cell Phone: 707-481-6576
Sent Via Fax: 415-457-5820
Telephone: 415-453-3732
Pages Sent: 4

Attn: Mr. Dave Levine

Re: CALTRANS Contract No. 05-1J 3204
Mays Canyon Road, Guerneville, Sonoma County, CA
WET MIX SHOTCRETE (3,600 PSI 3/8" Pea Gravel, 2" (+/- 1" SLUMP)
DHIP 15-514

Gentlemen:

With reference to the above project, we propose to furnish **WET-MIX SHOTCRETE** for all labor, material and equipment to perform the following work in accordance with ACI 506 Standards and per the State Standards Sections for ONLY the new 1' thick x 8.5'± average heights (13'± maximum) x 130'± long concrete wall facing as shown on sheets 85, 88 & 90, all dated 9/2/14 by CALTRANS. (EXCEPT AS NOTED ON THE FOLLOWING PAGES, WHERE APPLICABLE) for the following:

Item No.	Item Code	Item Description	Unit	Estimated Quantity	Unit Price	Item Total
Partial 70	510060	STRUCTURAL CONCRETE RETAINING WALL (SHOTCRETE ONLY)	CY	41	\$ <u>534.00</u> /CY	\$ <u>21,894.00</u>

We have included the following:

1. Ground wires or pins for our work **as required.**
2. Wet-Mix shotcrete, **as required.**
3. STEEL TROWEL (except formed surfaces), **as required.**
4. Curing compound, **as required.**
5. ONE (1) each total move-on(s) for the bid item. All areas to be shotcreted are to be ready prior to our move-on(s).

ADD for each additional move-on, if required by others.....ADD \$ 9,750.00 /EA



CIDH (PIERS)
DRILL ONLY
DIR # 1000001271



Attn: Estimating
Date: 10/29/2015
Project: 04-1J3204
Location: Hwy 116, PM 13.7, NR Guerneville, Sonoma Co, CA.


Item No.	Item Description	Unit Measure	Estimated Quantity	Unit Price	Item Total
68	36" Drilled Hole	LF	567	\$78.00	\$44,226.00

- Provide and place shaft stabilization to advance shafts only No Yes
 Perm Temp Polymer
CASING CASING HEAD
- Set Steel supplied by others at time of drilling, (piers only) No Yes
- Align, Plumb, and Brace Steel / VIP's by PCDC (piers only) No Yes
- Supply and maintain Tanks (for PCDC use) No Yes
- Supply and Place concrete by PCDC (piers only) No Yes
- Place concrete supplied by others No Yes
- Removal / Responsible for drill spoils by PCDC No Yes
Drill spoils is defined as any materials removed from the shaft, any fluids leaching from the drill spoils and any cleaning of storage tanks, Drill spoils will be placed were convenient for PCDC and removed by others at their expense On an as needed basis. Concrete wash out to be supplied and maintained by others
- Safe vertical access at 55' feet high and safe horizontal access for 12' feet wide drilling equipment with 30" tail swing and 10' of reach moving under its own power to all Dry and Dewatered shaft cut off / footing locations. Access also includes furnishing and placing surface materials, mats, ramps, benches, cleaning of roads, supply and maintenance of concrete wash outs by others for PCDC concrete trucks and pumps.
- This quotation is based on performing our work in 1 continuous day time, uninterrupted operation(s) with only 1 move on and off site per rig. Each additional move will be charged at \$2,500.00
- Delay time to drill production caused by others will be charged at full Caltrans Force Account Rates.

11. Remarks: EXERCISE CAUTION in pre-excavating footings / grade beams or any other type cuts as they may prevent drill rig access, and or be destroyed.

12. Note terms and conditions on attached page/s.

Proposed by:

X  Title: VP
Chris Sykes

This proposal must be countersigned on the back page by PCDC to be binding. The following are a part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, these conditions shall prevail. This bid proposal shall remain open for a period of thirty days from the bid date, and PCDC reserves the right to withdraw this bid proposal at any time within the aforementioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the bid date.

Pacific Coast Drilling Co Inc, 364 Bellevue Ave, Santa Rosa, CA 95407
PH 707-778-8316 **Lic 539855 A, C-57**

HILLSIDE DRILLING COMPANY, INC.
ENGINEERING CONTRACTORS
 CA Contractors License #478991-A
 Certifications DBE #42048 (CUPC) - SBE #14138 (DGS) - DIR #1000002589
 P.O. Box 70130 - Pt. Richmond, CA 94807
 Office 510-234-6532 Fax 510-234-3131

DRILLING PROPOSAL

TO: ESTIMATING

DATE: 10-29-15

PROJECT: CALTRANS ROUTE 16 SONOMA COUNTY

04-153204

SCOPE OF WORK

We Hereby Quote The Following Items

BID ITEM #	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
90	MOBILIZATION	1 EA	LS	\$9,369
68	36" DRILLED HOLE	576 LF	\$68/LF	\$39,168
			TOTAL:	\$48,537

567
(38,556)

(47,925)

Work to include: DRILLING AND CASING SHAFTS

General Contractor to set and brace concrete beams, dewater holes as required and place concrete backfill concurrent with drilling.

EXCLUSIONS

Permits, bond premium (2%), inspection, setting precast beams, providing rebar or beams, hole concrete, hole dewatering, hole covers, fall protection, scaffolding, sand blasting, painting, demolition, structure excavation, field engineering, block outs, formwork, site dewatering, submittal or implementation of water pollution control plan, erosion control, water supply at drill rig, dust control, survey, layout, line & grade, USA utility location or markings, location/removal of utilities, shoring and protection of existing structures, streets, and utilities, off-haul or removal of spoils and water, sediment pond, off-haul of concrete over break, all costs related to any known or unknown hazardous or toxic materials. Traffic control provided by others.

Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852
4175 Chichnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

JOB PROPOSAL

TO: _____ DATE: 10/29/15

JOB & LOCATION: POCKET CREEK RETAINING WALL SONOMA COUNTY

ADDENDUMS: _____ PLANS: 04-113204

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS		X			
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS	X		X	TIED AND	STOCKPILED
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			

TOTAL PRICE: \$91,614.00

	ADD ALTERNATES	ADDS	DEDUCT
ITEM 68 - 567' @ \$118.00			
ITEM 74 - 4500 @ \$1.45	6825		
ITEM 75 - 12675 @ \$1.25	15,843.75		
ITEM 87 - 130' @ \$18.00	2340		
	24,708.75		

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.


Price is subject to change if Material
Is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Date: _____ ACCEPTED BY: _____ DATE: _____



Reinforcing Service

2333 Courage Drive. Ste. H #9 Fairfield CA. 94533

Phone: 707-419-5949 – Fax: 707-759-3483

DBE # 42610, SBE # 1751707, DIR # 1000005999, Veteran Owned & Operated

Job Proposal

To:	Date: 10/28/15
Job: Caltrans O4-1j3204	Location: Hwy 116 1.1 east of Mays Canyon Rd Guernville
Addendums: 1 noted	Plans:

Item	Include	Exclude	Furnish	Install	Price (Tax Included) UNO
Rebar	X		X	X	
Masonry Rebar		X			
Post Tension Material, Labor		X			
Construction Joint Dowels		X			
Grout Dowels		X			
Welded Wire Fabric		X			
Lifting or Chairing WWF		X			
Tied & Stockpiled Items/ Caissons		X			
Welding & Rebar Welded to Misc		X			
Anchor Bolt Ties & Added Reinforcing		X			
Inspection/ Testing/ Engineering		X			
Hoisting		X			
Rebar Protection Caps		X			
Site Reinforcing		X			
Lines, Grades, & Templates		X			
Total \$28,055.24					

Bid Breakdown	Add Alternates	Adds	Deduct
Item 74 – 7302# @ \$1.12			
Item 75 – 14875# @ \$1.12			
Item 87 – 143' @ \$22.50			

This proposal is subject to revision or withdrawal if not accepted in writing or by facsimile transmission within (30) days. This proposal is conditioned upon our approval of final quantities, contract documents, insurance and bonding requirements, and construction schedules.

Willis Rebar shall be entitled to recover its collection costs and attorney's fees if payment is not made as required under the business and professions code. Change order number/ written authorization is required prior to any extra work being performed.

Upon awarded job, please provide one set of contract plans and specs.

Price is subject to change if material is not shipped within (90) days.

By Raymond Willis III:

Date 10/28/15

The undersigned accepts the proposal and agrees to provide the name, address, and phone number of the project owner, project lender, and general contractor.

The undersigned also agrees to provide a copy of the general contractor's payment bond and requirements on insurance, bonding, and indemnity before final contract documents are submitted.

Accepted By

Date



Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

Date: October 29, 2015

Bid Number: 5606

FACSIMILE BID TRANSMITTAL

To: ESTIMATOR

Bid Date: October 29, 2015

Contract No: CDOT #04-1J3204

Location: Son-116-Near Guerneville


Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261. Expiration date is May 31, 2016.
DIR Registration Number - 1000000538

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.


Dan Nicholas, Estimator

TOTAL PAGES 3 (Including this page)
Page 1 of 3

Bid Date: October 29, 2015
Contract No: CDOT# 04-1J3204
Location: Son-116-Near Guerneville

GENERAL CONDITIONS

BID # 5606

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work
2. **INSURANCE**- Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Cannot provide insurance or additionally insure home builders.
3. MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.
5. Contractor shall furnish Subcontractor one set of contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Contractor shall furnish Subcontractor a progress schedule and all subsequent revisions, showing the dates the Subcontractor's items of work will be required. Subcontractor will furnish Certificates of Labor Non-Performance if required by the Specifications.
9. When extra work is paid on a force account or agreed price basis for work performed by the subcontractor, the additional mark up as described in FORCE ACCOUNT PAYMENT OF the STANDARD SPECIFICATIONS shall be total reimbursement to the contractor for his administrative and/or other costs.
10. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.
11. Addendum(s) number 1 - (is) are acknowledged.
12. Project is bid for completion within 55 plus 90 Working Days as stated in Special Provisions.
13. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

3/3

Proposal

MIDSTATE BARRIER, INC.

Job Code: 5606

Description: CDOT#04-1J3204/SON-116-NEAR GUERNEVILLE #5606

Pay Item No.	Description Subtotal Description	Quantity	Unit of Measure	Unit Price	Total Price
30	TREATED WOOD WASTE <i>NO</i>	1,200.00	LB	0.05	60.00
38	SALVAGE GUARDRAIL <i>NO</i>	98.00	LF	41.00	4,018.00
82	OBJ.MARKER-TYPF	1.00	EA	90.00	90.00
83	OBJ.MARKER-TYPE L-T	1.00	EA	50.00	50.00
84	MIDWEST GR-wood post	50.00	LF	173.00	8,650.00
85	EAA-SFT	2.00	EA	1,000.00	2,000.00
86	TYPE SMART CUSHION (SCI-70GM)	2.00	EA	27,950.00	55,900.00
87 F	CONC.BARR.-TYF 732 <i>ONLY THIS ITEM</i>	130.00	LF	120.00	15,600.00
GRAND TOTAL:					86,368.00

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.- CL-A-#529261, Exp. 5.31.2016
 DAN L. NICHOLAS DIR Reg. #1000000538
 ESTIMATOR, x208
 10.29.2015

Signed:

[Signature] 10-29-15

~~\$82,290~~

15,600

SPECIAL CONDITIONS #5606

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others, if required. Work is to be standard weekday dayshift.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Schedule and updates.
6. **Items #30-85, Midwest Guardrail System (MGS): INCLUDES** remove, furnish and. Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and installation of MGS. Excludes installation in AC, PCC, rock, or permeable material. One (1) move-in for removal and one (1) move-in for installation.
7. **Item #86, Crash Cushion: INCLUDES** form & pour Pad excavated neatline by others. **INCLUDES** furnish, assemble, and install Crash Cushion. One (1) move-in.
8. **Item #87 F, Concrete Barriers, Type 732: Form, Pour, Strip and Finish 32 inch Barrier portion, only. EXCLUDES** Materials. **INCLUDES** pour PCC. CAL-OSHA safety railings by others. Minimum 20 inch clearance required from edge of deck. Contractor is to provide concrete washouts. Vandalism repair by others after Barrier has been placed and finished. One (1) move-in.

Bentancourt Bros. Construction Inc.

5933 North front Rd., Livermore, CA, 94551

925.454.1521, 925.454.1523 fax

Bid Date 10-29-15 Bid Time 2:00

Contract #04-1J3204

CSLB#854851

Item #	Description	Unit	Unit Qty	Unit Price	Total
7	TEMPORARY SIGNAL SYSTEM	LS	1	\$ 145,250.00	\$ 145,250.00
				Item Total	\$ 145,250.00
	Generator set ls (2 generators & 1 transfer switch)		estimated # of weeks	total weekly budget cost	generator set budget total
	change the estimated # of weeks if needed>		18	\$ 800.00	\$ 14,400.00
	NOTE: maintenance by contractor			Total Bid	\$ 159,650.00

(2 generators & 1 Transfer switch) weekly rental	\$	400.00
fuel, oil, oil filter weekly budget	\$	400.00
TOTAL WEEKLY BUDGET	\$	800.00

1) As per plans and specifications, exceptions noted below.

2) Bonds will not be supplied.

3) Insurance: No "waiver of subrogation" supplied on workmen compensation or liability.
Limits of liability \$2,000,000.00, general aggregate. Limits of workmen compensation \$1,000,000.00.

Addendum received: 1

5) Exclusions:

- A) All removal and or disposal, excavation and or backfill of hazardous or contaminated materials
- B) Staking, each foundation location requires one offset stake with finish grade marked.
- C) Traffic control
- D) Chain link fence or any other protection needed around controller or generators
- E) Any k-rail, crash cushions, or other protection needed or required around wood poles or other electrical equipment

6) Retention due 30 days after completion of electrical work.

7) Bentancourt's work to be coordinated to use contractors traffic control.

8) Flagging by contractor: will need 6 10-Hour days to install temporary system, and 2 10 hour days to remove.

9) All minor maintenance of the temporary system by contractor, I.E. lamps & lenses replacement.
All materials by Bentancourt Construction.

10) Stand by generator tested once a week by contractor, (5-10 min.)

11) One move in to install temporary system, one move in to remove temporary system.
Extra work for all relocation of temporary equipment.

12) Oil Change to be performed by contractor weekly. Materials supplied by Bentancourt Brothers Construction

CALIFORNIA SMALL BUSINESS CERTIFIED REF#0041681

DIR REGISTRATION #1000006504

BENTANCOURT BROS. CONSTRUCTION INC.
5933 Northfront Road Livermore, CA 94551-9698
Telephone (925) 454-1521 / Facsimile (925) 454-1523
Contractors License # 854851 DIR # 1000006504

Date: 10-29-15

Sheet 1 of 2

From: David

To: Dave

Valentine

Special Instructions/Message:

Facsimile 415-457-5820

QUOTE

CONTRACT 04-1J3204

PROPOSAL
NEARY LANDSCAPE INC.




P.O. BOX 249
 Cotati, CA 94931
 Lic. #814207 A, C-27
 DIR Registration # 1000002998
 Phone 707-588-8677 Fax 707-588-8674

Proposal Submitted To: _____ Fax: _____ Phone: _____ Date: **10/29/15**
 General Contractors
 Attn: Estimating Dept.

Job Name: Cal Trans # 04-1J3204
 Location: Guerneville, CA

We Propose hereby to furnish material and labor-complete in accordance with specifications below, for the sum of:
 PLEASE SEE BELOW-----dollars (\$0.00)
 Payment to be made as follows: Monthly progress based on % complete

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from specifications below involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, earthquake and other necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance.
 Note: This proposal may be withdrawn by us if not accepted within 30 days.

Authorized Signature:  Date: 10/29/15

Bid Item #	Description	Est. Quan.	Unit Price	Cost
49	Soil Amendment	.7 CY	400	280
50	Plant (Group H)	51 EA	150	7,650
51	Plant (Group B)	18 EA	120	2,160
52	Plant Establishment Work	LS	LS	7,200
53	Wood Mulch	1.1 CY	400	440
54	Riser Sprinkler Assembly	69 EA	50	3,450
55	Cam Coupler Assembly	1 EA	1,800	1,800
56	1" Plastic Pipe Sch.40 Supply Line	250 LF	10.00	2,500
57	1 1/2" Plastic Pipe Sch.40 Supply Line	180 LF	12.00	2,160
58	Pressure Regulating Valve	1 EA	800	800

Total Base Bid \$ 28,440

Optional Items

59	Move-In/Move-Out (Erosion Control)	2 EA	750	1,500
60	Rolled Erosion Control Product (Netting)	1,980 SF	1.25	2,475
61	Hydromulch	3,700	.50	1,850
62	Fiber Rolls	400 LF	6.00	2,400
63	Straw	1,720 SF	.50	860
64	Hydroseed	3,700 SQFT	.65	2,405
65	Compost	3,700 SQFT	.25	925

Total Optional Items \$ 12,415

PROPOSAL
NEARY LANDSCAPE INC.
P.O. BOX 249
Cotati, CA 94931
Lic. #814207 A, C-27
DIR Registration # 1000002998
Phone 707-588-8677 Fax 707-588-8674

Notes & Exclusions

1. Excludes bonds, permits, water meters, and fees.
2. Price is based on \$ 2,000,000 insurance policy. Additional coverage would be added cost.
3. Excludes waiver of subrogation. If required add \$300.
4. Based on receiving grades +/- 1" from finished grade. Excludes any import or export of soils.
5. Traffic & Pedestrian Control by others.
6. Excludes Clearing & Grubbing, Tree Protection, Removal & Pruning, Hardscapes, Site Furnishings Waterproofing and All Drainage.
7. Excludes core drilling, boring, jacking, saw cutting of AC and/or concrete. Excludes removal and offhaul of AC and/or concrete. Excludes patch back.
8. Erosion Control/BMP's to be implemented and supplied by others, See optional pricing.
9. Excludes maintenance and watering of seeded areas.
10. Placement of cardboard tubes in Rip-Rap to be coordinated with General Contractor. We include 2 days to place tubes. If tubes can't be placed in 2 days, General Contractor to place remainder of tubes in Rip-Rap.
11. Excludes damage and repair to existing planting and irrigation caused by other trades.
12. Excludes temporary protective fencing for planting areas.
13. Includes removal of irrigation system at completion on PEP.
14. This proposal shall be included as an attachment to the subcontract.
15. We are a union company and State Certified SBE # 28668.
16. Addendum #1 noted.
17. Estimator contact: Nick Mangels 707-230-4096

In the State of California: Contractors are required by law to be licensed and regulated by the Contractors' State License Board. Any questions concerning a contractor may be referred to the board whose address is: CONTRACTORS' STATE LICENSE BOARD, P.O. BOX 26000, SACRAMENTO, CA 95826

ACCEPTANCE OF PROPOSAL - The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Date of Acceptance: _____

Signature _____

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085

FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: 10/29/15

*******BID QUOTATION*******

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 04-1.B204

04-SON-116-13.7

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
2	Construction Area Signs	LS		\$	3,900.00 *
3	Traffic Control System (See Below)	LS		\$	-
6	Channelizer (Surface Mounted)	EA	27	\$ 35.00	\$ 945.00
8	PCMS - \$200/Day, \$700/Week, \$1,500/ Month	LS		\$	-
10	Temporary Crash Cushion Module	EA	22	\$ 200.00	\$ 4,400.00
11	Temporary Alternative Crash Cushion	EA	4	\$ 4,500.00	\$ 18,000.00
82	Object Marker (Type P)	EA	1	\$ 80.00	\$ 80.00
83	Object Marker (Type L-1)	EA	1	\$ 80.00	\$ 80.00
TOTAL BID PRICE					\$ 27,405.00

TRAFFIC CONTROL		QTY	UNIT	PRICE
2	Flagmen (T-13) <u>Excludes</u> Transverse Rumble Strip	1	Per Shift	\$ 1,650.00
2	Flagmen (T-13) <u>Includes</u> Transverse Rumble Strip	1	Per Shift	\$ 1,850.00
	Additional Person (If Requested)	1	Each	\$ 600.00
	Overtime	1	PMH	\$ 95.00
	Attenuator Truck (Operated)	1	Per Shift	\$ 900.00
	Pilot Car	1	Per Shift	\$ 800.00

Contractor to provide relief for flaggers lunch period, or pay applicable overtime.

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include *FURNISH*, *INSTALLATION*, and *REMOVAL* unless otherwise indicated (exclude maintenance).
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay for account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- 8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.(Exclude Uncovering)
- 9 Exclude all permits,staking request, record drawings, & as built unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 Cancellations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
- 20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER

Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)



Schotka Construction, Inc.

Project: Hwy 116 Replace Retaining Wall, Sonoma County 04-1J3204

Bid date: October 29, 2015

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>EST. QUANT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
2	Construction Area Signs Incl Project Info Signs	1 LS	\$6,400.00	\$ 6,400.00 ✕
6	Channelizer Surface Mounted	27 EA	\$50.00	\$ 1,350.00
10	Temp Crash Cushion Module	22 EA	\$300.00	\$ 6,600.00
11	Temp Alt Crash Cushion	4 EA	\$5,000.00	\$20,000.00
82	Object Marker Type P	1 EA	\$75.00	\$ 75.00
83	Object Marker Type L-1	1 EA	\$40.00	\$ 40.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item 2 includes
covering signs upon installation only
signs indicated on CS & TH Plans
2 each Project Information Signs
No CMS boards, No daily traffic control
4. Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing,
survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs
5. Retention to be held at same rate of prime contractor.
6. One addenda acknowledged.
7. This proposal is good for thirty (30) days and is to be included in any subcontract.
8. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
9. We are a union contractor.

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)

Contact person: Diane Schotka Email: dschotka@aol.com Cell: 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856



CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

SUBCONTRACT PROPOSAL

PROJECT:	GUERNEVILLE SONOMA CO., CADOT 04-1J3204	BID DATE:	10/29/15
PREPARED BY:	KRIS KARPSTEIN	ESTIMATE NO:	151021C
TERMS:		REFER	
		INQUIRIES TO:	KRIS KARPSTEIN

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
30	TREATED WOOD WASTE	1,200.00	LB	\$ 1.00	\$ 1,200.00
38	SALVAGE GUARDRAIL	98.00	LF	\$ 50.00	\$ 4,900.00
84	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	50.00	LF	\$ 100.00	\$ 5,000.00
85	END ANCHOR ASSEMBLY (TYPE SFT)	2.00	EA	\$ 1,100.00	\$ 2,200.00
86	SONOMA CO., CADOT	2.00	EA	\$ 23,000.00	\$ 46,000.00
90	MOBILIZATION	1.00	LS	\$ 6,477.00	\$ 6,477.00
TOTAL					\$ 65,777.00

59,677

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES ONE MOBILIZATION. ADDITIONAL MOBS ARE \$ 5,000 EACH.
- 6 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 7 PROPOSAL EXCLUDES EXCAVATION, BACKFILL, REINFORCING STEEL AND CONCRETE ANCHOR SLAB FOR ITEM 86 CRASH CUSHION (SMART SCI 70GM)

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: *Kris Karpstein*
 TITLE: ESTIMATOR
 DATE: 10/29/15

Chrisp Company

Woodland Office
1805 East Beamer Rd.
Woodland CA 95776

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Phone: (530) 406-2220 Fax: (530) 406-2221

Union Contractor / No minority Status

Quotation

TO: For the intended use of the General Contractor

Current Date: 10/29/2015
BidDate: 10/29/2015
JobName: 04-SON-116-13.7
Location: GUERVILLE Bid#: 29113 0
Contract#: 04-1J3204 Job#

Phone: () - Fax: () -

Working Days:
Liquidated Damages

Contact:
email:

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	LEAD COMPLIANCE PLAN, STRIPING REMOVAL ONLY	1	LS	2500.000	\$2,500.00
03	TRAFFIC CONTROL, CHRISP CO ONLY <i>VC TC</i>	1	LS	9000.000	\$9,000.00
04	TEMPORARY PAVEMENT MARKING (PAINT)	22	SF	5.000	\$110.00
05	TEMPORARY TRAFFIC STRIPE (PAINT)	780	LF	2.000	\$1,560.00
06	CHANNELIZER SURFACE MOUNTED	27	EA	30.000	\$810.00
29	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZ)	1160	LF	5.000	\$5,800.00
33	REMOVE PAINTED TRAFFIC STRIPE	610	LF	1.250	\$762.50
34	REMOVE PAINTED PAVEMENT MARKING	22	EA	5.000	\$110.00
35	REMOVE THERMOPLASTIC TRAFFIC STRIPE	290	LF	1.250	\$362.50
36	REMOVE PAVEMENT MARKER	52	EA	2.000	\$104.00
38	4" THERMOPLASTIC TRAFFIC STRIPE	1630	LF	1.000	\$1,630.00
89	PAVEMENT MARKER (RETROREFLECTIVE)	52	EA	4.000	\$208.00
90	MOBILIZATION <i>5%</i>	1	LS	7500.000	\$7,500.00
Subtotal					\$30,457.00

TOTAL \$30,457.00

21,457

Notes

- ONE MOVE IN FOR PERMANENT WORK
- TWO MOVE INS FOR STAGE WORK.

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
TITLE: _____ Job Number _____

Bond Rate 1.2 Addendums 1

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Brandon Chafey
(510) 719-6452
bchafey@chrispco.com
CHRISP COMPANY



TRUCKING QUOTE

Reflecting: Public Works / Prevailing Wages,
and when applicable: Non-Prevailing Wage Rates

Contractor: All Contractors listed

Attention: Estimating Dept.

Phone: _____

Fax: _____

Job Name: CDOT# 04-1J3204, Replace Retaining Wall, Drainage & HMA Resurfacing, Hwy# 116, 13.7

Job Location: on Hwy# 116, at 1.1 miles East of Mays Canyon Rd., between Guerneville & Forestville, in Sonoma County

Contractor job#: _____ R & S job#: _____

Today's Date: 10-27-2015

Bid Date: 10-29-2015/2:00pm

**** Please note:** ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Page 1 of 5

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

Point of Origin	Material	5-axle Transfers	4-axle Super Dumps
Canyon Rock and/or Bodean-Forestville	AGG	\$ 105.00/Hourly * as a budget trucking only estimate: Approx.. \$ 3.50/per ton +/-	\$ 108.00/Hourly * as a budget trucking only estimate: Approx.. \$ 3.50/per ton +/-
" " "	# 1; RIP-RAP	\$ 105.00/Hourly * as a budget trucking only estimate: Approx.. \$ 3.50/per ton +/-	N/A
Canyon Rock-Cazadero	AGG	\$ 105.00/Hourly * as a budget trucking only estimate: Approx.. \$ 4.85/per ton +/-	\$ 108.00/Hourly * as a budget trucking only estimate: Approx.. \$ 4.85/per ton +/-
" " "	# 1; RIP-RAP	\$ 105.00/Hourly * as a budget trucking only estimate: Approx.. \$ 4.85/per ton +/-	N/A
Syar-Healdsburg and/or Bodean-Hof-Santa Rosa	AGG	\$ 105.00/Hourly * as a budget trucking only estimate: Approx.. \$ 7.85/per ton +/-	\$ 108.00/Hourly * as a budget trucking only estimate: Approx.. \$ 8.50/per ton +/-
" " "	AC	\$ 105.00/Hourly * as a budget trucking only estimate: Approx.. \$ 8.95/per ton +/-	\$ 108.00/Hourly * as a budget trucking only estimate: Approx.. \$ 9.50/per ton +/-

Continued.....

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Advertised in Trade Publication & Minority Bidders Bulletin	10/19 & Construction 10/26 Update 10/15, 10/22	Published and On-line	
Search CA Data base for DBEs	09/28/15	On-line	Obtained list of DBE Sub Contractors to contact
Post ad looking for Subcontractors on Cal Trans Web Site	09/28/15	On-line	Direct contact to all who sees Plans & Specifications
List as GC on BABX	09/28/15	On-line	Builder's Exchange available to N. CA Contractors
DBE Outreach	10/01/15, 10/05/15 & 10/20/15	Fax, email, call 2x to follow up with identified Subs	

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

All advertisements clearly state Valentine Corporation will assist with bonding technical questions and will break items into smaller bidding elements to facilitate DBE Subcontractors

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

All advertisements clearly state that Valentine Corporation will assist with Bonding, insurance, technical questions and locating suppliers.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

As above.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

CA - DOT 09/28/15 searched data bas for sub contractors interested in the items we are offering for sub contract. Obtained listing of sub contractors to contact.

9. Include additional data to support a demonstration of good faith efforts.

Valentine Corporation is committed to offering DBE sub contractors opportunities. We dilligently advertised, fax, email adn call to encourage participation.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

VALENTINE CORPORATION

111 Pelican Way, San Rafael, CA 94901

Request for Qualified MBE/WBE/DBE/DVBE/SBE/UDBE
Subcontractors and/or Suppliers for the Following Project:

CONSTRUCTION IN SONOMA COUNTY NEAR GURENEVILLE @ MAYS
CANYON ROAD - PROJECT NO. 04-1J 3204

BID DATE/TIME: OCTOBER 29, 2015 - 2:00 PM

Please respond by: October 29, 2015 - 12:00 pm

Valentine Corporation will be bidding the above referenced project as a general contractor. Your firm is invited to submit a sub bid in your area of expertise. Plans and specifications are available in our office for review. Our estimating team will be available before the date of the bid should you have any questions or require technical assistance. Areas of work that we require sub bids for are as follows: Requesting MBE/WBE/DBE/DVBE/SBE/UDBE Subcontractors and/or Suppliers For, But Not Limited To: Lead Compliance Plan, CAS, Traffic Control System, Temp Pavement Marking, Temp Signal System, PCMS, Crash Cushion, WPCP, Hydromulch and Hydroseed, Street Sweeping, Temp Active Treatment System, Water Quality Sampling and Monitoring, Remove and Replace Thermoplastic Striping, Cold Plane AC, Clear & Grub, Landscape, Irrigation, Planting & Plant Establishment, Erosion Control, HMA, Precast Soldier Pile, Rebar, Geocomposite Drain, Crash Cushion. We look forward to receiving your written quotation via facsimile on or before the date of bid. It is the policy of Valentine Corporation to encourage the utilization of MBE/WBE/DBE/DVBE/UDBE firms at all levels of construction contracting.

Valentine Corporation may require a Performance and Payment Bond. If so, the bond premium will be paid for by Valentine Corporation. We will contact you prior to the date of the bid to discuss this project with you.

For more information regarding this project call:
Valentine Corporation • Lisa Davis
Phone 415-453-3732 ext. #10 • Fax 415-457-5820
Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION
UP-DATE
INC.

DATES PUBLISHED

Minority
Bidders
Bulletin
C.U. Inc.'s

10/15/15, 10/22/15

10/19/15, 10/26/15

TRADE PUBLICATION

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

VALENTINE CORPORATION

111 Pelican Way, San Rafael, CA 94901

Request for Qualified MBE/WBE/DBE/DVBE/SBE/UDBE
Subcontractors and/or Suppliers for the Following Project:

**CONSTRUCTION IN SONOMA COUNTY NEAR GURENEVILLE @ MAYS
CANYON ROAD - PROJECT NO. 04-1J 3204**

BID DATE/TIME: OCTOBER 29, 2015 - 2:00 PM

Please respond by: October 29, 2015 - 12:00 pm

Valentine Corporation will be bidding the above referenced project as a general contractor. Your firm is invited to submit a sub bid in your area of expertise. Plans and specifications are available in our office for review. Our estimating team will be available before the date of the bid should you have any questions or require technical assistance. Areas of work that we require sub bids for are as follows: Requesting MBE/WBE/DBE/DVBE/SBE/UDBE Subcontractors and/or Suppliers For, But Not Limited To: Lead Compliance Plan, CAS, Traffic Control System, Temp Pavement Marking, Temp Signal System, PCMS, Crash Cushion, WPCP, Hydromulch and Hydroseed, Street Sweeping, Temp Active Treatment System, Water Quality Sampling and Monitoring, Remove and Replace Thermoplastic Striping, Cold Plane AC, Clear & Grub, Landscape, Irrigation, Planting & Plant Establishment, Erosion Control, HMA, Precast Soldier Pile, Rebar, Geocomposite Drain, Crash Cushion. We look forward to receiving your written quotation via facsimile on or before the date of bid. It is the policy of Valentine Corporation to encourage the utilization of MBE/WBE/DBE/DVBE/UDBE firms at all levels of construction contracting.

Valentine Corporation may require a Performance and Payment Bond. If so, the bond premium will be paid for by Valentine Corporation. We will contact you prior to the date of the bid to discuss this project with you.

For more information regarding this project call:
Valentine Corporation • Lisa Davis
Phone 415-453-3732 ext. #10 • Fax 415-457-5820
Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc. and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



10/15/15, 10/22/15

TRADE PUBLICATION

DATES PUBLISHED



10/19/15, 10/26/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaiheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Focus Ad

Valentine Corporation Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Sep 28, 2015 @ 10:21 AM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin
www.DBEsOutreach.com/Focus and expires on Oct 29, 2015 @ 12:00 PM

Valentine Corporation	Primary Project	Valentine Corporation
111 Pelican way	Contact:	
San Rafael , MARIN California 94901	Estimator:	
Ph: 415-453-3732 (10)	Phone:	415-453-3732
Fax: 415-457-5820	Email:	Ldavis@valentincorp.com

Project Name: Construction in Sonoma County Near Guerneville at Mays Canyon Road
Project Location: Guerneville, SONOMA County, CA, 95403
Awarding Agency Owner: CAL TRANS
Contract Number: 04-1J3204
Bid Due Date/Time: Oct 29, 2015 @ 12:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 20%

Outreach Description

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signage, Traffic Control System, Temp traffic stripe (paint) temp signal system, PCMS, Temp crash cushion, Temp creek diversions, WPCP, Temp. erosion control, Street Sweeping, Temp Active Treatment System, Water quality sampling and analysis, Water quality monitoring report, Fish Protection, remove painted traffic stripe, remove thermoplastic traffic stripe, Cold Plane AC, Clear and grub, Soil amendment, Planting, landscape, plant establishment, Irrigation, Hydro Mulch, Fiber rolls, Hydroseed, HMA, 36" drilled hole, Precast concrete soldier pile, Rebar, geocomposite drain, MBGR, Crash Cushion (SCI-70gm), thermoplastic striping.

Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist. Please contact us for assistance. Valentine Corporation is available to assist firms with bonding, the estimator is available to assist with technical questions. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. PLEASE FAX TO 415-457-5820 or E mail LDavis@Valentincorp.com QUOTES MUST BE FAXED AT LEAST [1] HOUR BEFORE BID DUE TIME. we will e mail plans and specs to you, just call!

Outreach Terms & Requirements

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource.

-The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.

-Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.

-Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.

- The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.

- FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project

- FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.

-100% payment bond and performance bond for the full amount of the subcontract price may be required.

-FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.

- We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers

-The firm must be registered with Department of Industrial Relation and should have a current DIR number.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

Valentine Corporation Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Sep 28, 2015 @ 10:21 AM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Oct 29, 2015 @ 12:00 PM

Valentine Corporation
111 Pelican way
San Rafael , MARIN California 94901
Ph: 415-453-3732 (10)
Fax: 415-457-5820

Primary Project Valentine Corporation
Contact:
Estimator:
Phone: 415-453-3732
Email: Ldavis@valentinecorp.com

Project Name: Construction in Sonoma County Near Guerneville at Mays Canyon Road
Project Location: Guerneville, SONOMA County, CA, 95403
Awarding Agency Owner: CAL TRANS
Contract Number: 04-1J3204
Bid Due Date/Time: Oct 29, 2015 @ 12:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 20%

Outreach Description

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signage, Traffic Control System, Temp traffic stripe (paint) temp signal system, PCMS, Temp crash cushion, Temp creek diversions, WPCP, Temp erosion control, Street Sweeping, Temp Active Treatment System, Water quality sampling and analysis, Water quality monitoring report, Fish Protection, remove painted traffic stripe, remove thermoplastic traffic stripe, Cold Plane AC, Clear and grub, Soil amendment, Planting, landscape, plant establishment, Irrigation, Hydro Mulch, Fiber rolls, Hydroseed, HMA, 36" drilled hole, Precast concrete soldier pile, Rebar, geocomposite drain, MBGR, Crash Cushion (SCI-70gm), thermoplastic striping. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist. Please contact us for assistance. Valentine Corporation is available to assist firms with bonding, the estimator is available to assist with technical questions. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. PLEASE FAX TO 415-457-5820 or E mail LDavis@Valentinecorp.com QUOTES MUST BE FAXED AT LEAST [1] HOUR BEFORE BID DUE TIME. we will e mail plans and specs to you, just call!

Terms & Requirements

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.\n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form CG-2010-1185 or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Date posted: 10/02/2015

Contractor: Gordon N. Ball, Inc. **Contact:** Tristen Davis

Address: 333 Camille Avenue Alamo, CA 94507

Phone: 9258385675 **Fax:** 9258385915 **Email:** tdavis@ballconco.com

Services needed: REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR: Mays Canyon Road Retaining Wall, Drainage & HMA Caltrans No. 04-1J3204 Guerneville, CA Bid Date: October 29, 2015 @ 2:00 PM Work types requested, but are not limited to, the following: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP PAVEMENT MARKINGS (PAINT), TEMP TRAFFIC STRIPE (PAINT), TEMP SIGNAL SYSTEM, PORTABLE CMS, TEMP CC MODULE, TEMP CREEK DIVERSION SYSTEM, PREP WPCP, TEMP EROSION CONTROL (HYDRAULIC MULCH, FIBER ROLL, GRAVEL BAG BERM AND SILT FENCE), STREET SWEEPING, WATER SAMPLING & ANALYSIS, WATER QUALITY MONITORING REPORT, TEMP ESA FENCE, THERMOPLASTIC STRIPING & MARKING REMOVAL, FISH PROTECTION, GUARDRAIL, COLD PLANE AC, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLATIVE, SOIL AMENDMENT, PLANTING, IRRIGATION, PLASTIC PIPE SUPPLY, EROSION CONTROL (HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED AND COMPOST), FURNISH & PLACE HMA, DRILLING, PRECAST CONCRETE SOLDIER PILE, REBAR, CSP PIPE, RSP, CRASH CUSHIONS, CONCRETE BARRIER, THERMO STRIPING, RETROREFLECTIVE MARKERS, MBGR & TRUCKING.

Requirements: Plans and Specifications are available for review at our office, or can be downloaded online at the following website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-1J3204 Call for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: TRISTEN DAVIS 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer

Date posted: 09/30/2015

Contractor: Valentine Corporation **Contact:** Lisa Davis

Address: 111 Pelican Way San Rafael, CA 94901

Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** Ldavis@valentinecorp.com

Services needed: Valentine Corporation is looking for DBE Subcontractors for the following items of work, Lead compliance plan, Construction area signage, traffic control system, temp pavement marking (paint), temp signal system, PCMS, Temp crash cushion, WPCP, Temp mulch, temp erosion control, Street sweeping, water quality and analysis. water monitoring and annual report, remove yellow thermoplastic stripe (haz mat) , Cold Plane Ac, Clear and grub, Landscaping and plant establishment, irrigation, Hydromulch, Hydroseed, Rebar, MBGR, Thermoplastic striping, Smart Traffic Cushion (SCI-70GM) .

Requirements: The Estimator for this project is available to provide assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Valentine Corporation may also assist in obtaining any necessary equipment, supplies, materials or related services. Payment & Performance Bonds may be required, Valentine Corporation will assist with bonding if required. Valentine is a UNION CONTRACTOR. Plans, specifications and project requirements may be reviewed at our office at 111 Pelican Way in San Rafael. We will break items of work into smaller parts to

facilitate DBE sub contracting, just call. By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Valentine Corporation written subcontract document execution is required of all successful subcontract bidders. We are an equal opportunity employer. Please contact our office with any questions, or for assistance.

Date posted: 09/28/2015

Contractor: Argonaut Constructors **Contact:** Christer Berglund

Address: 1236 Central Avenue, Santa Rosa, CA 95401

Phone: 707-542-4862 **Fax:** 707-542-4897 **Email:** christerb@argonautconstructors.com

Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Const. area signs, traffic control, PCMS, thermoplastic and paint striping and removal, pavement markers, trucking, temporary items (fiber roll, concrete washout, k-rail, crash cushions, silt fence, fence type ESA, construction entrance, creek diversion, signal system, painted stripe and pavement markings, erosion control, gravel berm bags), erosion control, lead compliance plan, job site management, pipe suppliers (plastic pipe & CSP), WPC plan, cold plane asphalt, metal beam guard rail, asphalt and aggregate suppliers, tack coat, channelizer, object markers, street sweeping, 36" drilled holes, precast concrete soldier pile, minor concrete (minor structure), reinforcing steel (ret wall & overhang slab), structural concrete backfill, structural concrete, geo-composite drain, RSP Rock and fabric, concrete barrier (Type 732), irrigation and planting, fish protection, bridge removal(partial), water quality analysis/sampling/monitoring,

Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor's price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut's listing of a subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions included in the subcontractor's bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor's proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php, local plan rooms, builder's exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builders Exchange. Argonaut Constructors is an equal opportunity employer, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401 Telephone: 707-542-4862/Fax:707-542-4897 E-mail:christerb@argonautconstructors.com

Date posted: 09/24/2015

Home
My Desk
Subscriptions
Install Software
Help
Legal
Contact Us

Add Me to Bidders List

Please allow one business day for your name to appear on the Bidder's List.

Add to bidders list as:

- General Contractor
- Supplier/Manufacturer
- Sub Contractor

Select planrooms below to submit your information to their bidders list.

- SAN FRANCISCO BUILDERS EXCHANGE
- BUILDERS EXCHANGE OF SANTA CLARA
- CALIFORNIA DEPT OF TRANSPORTATION (CALTRANS)
- Tulare and Kings Counties Builders Exchange
- VALLEY BUILDERS EXCHANGE
- SACRAMENTO REGIONAL BUILDERS EXCHANGE

Bidder Information:



Private offices Centrally located in Concord
available from 170 to 290 sq ft
FREE 1 Month Rent with 1 year lease!
For more info contact: Denice McDavid at 925.685.8630



Bay Area Builder's Exchange, a central location for hundreds of sub contractors to look at plans and specifications, and to find General Contractors who are looking for sub contractors.

CDOT **BESC** **SBXS** **COMBINED**

[Print Bidders](#)

CALIFORNIA DEPT OF TRANSPORTATION (CALTRANS)
DOT 04-1J3204 REPLACE RETAINING WALL, DRAINAGE, AND HMA RESU...

	Company Name	Phone	Fax	Type	Bid Package	Plan Holder	Confirmed	Awarded	Bid Amount	Note
	Argonaut Constructors	(707) 542-4862	(707) 542-4897	General Contractor		No	No	No		
	Ghilotti Construction Co Inc	(707) 585-1221	(707) 585-1601	General Contractor		No	No	No		
	Steelhead Constructors Inc.	(530) 226-6400	(530) 226-6401	General Contractor		No	No	No		
	TEAM GHILOTTI INC	(707) 763-8700	(707) 763-8711	General Contractor		No	No	No		
	Valentine Corporation	(415) 453-3732	(415) 457-5820	General Contractor		No	No	No		
	Water Rock Construction	(408) 832-6544	(510) 227-5495	General Contractor		No	No	No		

Bay Area Builder's Exchange, a central location for hundreds of sub contractors to look at plans and specifications, and to find General Contractors who are looking for sub contractors.

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 180732 Total Time : 0°00'17" Page : 001

Completed

Document : doc20151005113113



VALENTINE

GENERAL ENGINEERING CONTRACTORS



Date: 10/5/15 UACA
Fx: 415-921-0182

Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
Phone: (415) 453-3732 Fax: (415) 457-5820
www.valentinecorp.com

SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans
PROJECT #: 4-1J3204
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing
BID TIME: 10/29/15 at 2 PM
ENGINEER'S ESTIMATE: \$1,410,000
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/05/2015 11:31	14159210182	0°00'17"	FAX	OK	200x200 Fine / On



GENERAL ENGINEERING CONTRACTORS



Date: 10/5/15 UACA
Fx: 415-921-0182

Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
Phone: (415) 453-3732 Fax: (415) 457-5820
www.valentinecorp.com

SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans
PROJECT #: 4-1J3204
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing
BID TIME: 10/29/15 at 2 PM
ENGINEER'S ESTIMATE: \$1,410,000
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

Lead compliance plan, Construction area signage, traffic control system, temp pavement marking (paint), temp signal system, PCMS, Temp crash cushion, WPCP, Temp mulch, temp erosion control, Street sweeping, water quality and analysis, water monitoring and annual report, remove yellow thermoplastic stripe (haz mat) , Cold Plane Ac, Clear and grub, Landscaping and plant establishment, irrigation, Hydromulch, Hydroseed, Rebar, MBGR, Thermoplastic striping, Smart Traffic Cushion (SCI-70GM)

Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 180735 Total Time : 0°00'48" Page : 001

Completed

Document : doc20151005113225



GENERAL ENGINEERING CONTRACTORS



VALENTINE

Date: 10/5/15 City of Oakland
Fx: 510-238-3363

Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
Phone: (415) 453-3732 Fax: (415) 457-5820
www.valentinecorp.com

SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans
PROJECT #: 4-1J3204
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing
BID TIME: 10/29/15 at 2 PM
ENGINEER'S ESTIMATE: \$1,410,000
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/05/2015 11:33	15102383363	0°00'48"	FAX	OK	200x200 Fine / On



GENERAL ENGINEERING CONTRACTORS



Date: 10/5/15 City of Oakland
Fx: 510-238-3363

Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
Phone: (415) 453-3732 Fax: (415) 457-5820
www.valentinecorp.com

SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans
PROJECT #: 4-1J3204
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing
BID TIME: 10/29/15 at 2 PM
ENGINEER'S ESTIMATE: \$1,410,000
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

Lead compliance plan, Construction area signage, traffic control system, temp pavement marking (paint), temp signal system, PCMS, Temp crash cushion, WPCP, Temp mulch, temp erosion control, Street sweeping, water quality and analysis, water monitoring and annual report, remove yellow thermoplastic stripe (haz mat), Cold Plane Ac, Clear and grub, Landscaping and plant establishment, irrigation, Hydromulch, Hydroseed, Rebar, MBGR, Thermoplastic striping, Smart Traffic Cushion (SCI-70GM)

Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 180730 Total Time : 0°00'16" Page : 001

Completed

Document : doc20151005113014



VALENTINE

GENERAL ENGINEERING CONTRACTORS



Date: 10/5/15 Port of Oakland
Fx: 510-451-1656

Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
Phone: (415) 453-3732 Fax: (415) 457-5820
www.valentinecorp.com

SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans
PROJECT #: 4-1J3204
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing
BID TIME: 10/29/15 at 2 PM
ENGINEER'S ESTIMATE: \$1,410,000
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/05/2015 11:30	15104511656	0°00'16"	FAX	OK	200x200 Fine / On



GENERAL ENGINEERING CONTRACTORS



Date: 10/5/15 Port of Oakland
Fx: 510-451-1656

Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
Phone: (415) 453-3732 Fax: (415) 457-5820
www.valentinecorp.com

SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans
PROJECT #: 4-1J3204
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing
BID TIME: 10/29/15 at 2 PM
ENGINEER'S ESTIMATE: \$1,410,000
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

Lead compliance plan, Construction area signage, traffic control system, temp pavement marking (paint), temp signal system, PCMS, Temp crash cushion, WPCP, Temp mulch, temp erosion control, Street sweeping, water quality and analysis. water monitoring and annual report, remove yellow thermoplastic stripe (haz mat) , Cold Plane Ac, Clear and grub, Landscaping and plant establishment, irrigation, Hydromulch, Hydroseed, Rebar, MBGR, Thermoplastic striping, Smart Traffic Cushion (SCI-70GM)

Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 180733 Total Time : 0°00'38" Page : 001

Completed

Document : doc20151005113148



GENERAL ENGINEERING CONTRACTORS



VALENTINE

Date:10/5/15 BART
Fx: 510-464-7587

Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
Phone: (415) 453-3732 Fax: (415) 457-5820
www.valentinecorp.com

SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans
PROJECT #: 4-1J3204
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing
BID TIME: 10/29/15 at 2 PM
ENGINEER'S ESTIMATE: \$1,410,000
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/05/2015 11:32	15104647587	0°00'38"	FAX	OK	200x200 Fine / On



GENERAL ENGINEERING CONTRACTORS



Date: 10/5/15 BART
Fx: 510-464-7587

Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
Phone: (415) 453-3732 Fax: (415) 457-5820
www.valentinecorp.com

SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans
PROJECT #: 4-1J3204
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing
BID TIME: 10/29/15 at 2 PM
ENGINEER'S ESTIMATE: \$1,410,000
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

Lead compliance plan, Construction area signage, traffic control system, temp pavement marking (paint), temp signal system, PCMS, Temp crash cushion, WPCP, Temp mulch, temp erosion control, Street sweeping, water quality and analysis, water monitoring and annual report, remove yellow thermoplastic stripe (haz mat) , Cold Plane Ac, Clear and grub, Landscaping and plant establishment, irrigation, Hydromulch, Hydroseed, Rebar, MBGR, Thermoplastic striping, Smart Traffic Cushion (SCI-70GM)

Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 180736 Total Time : 0°00'20" Page : 001

Completed

Document : doc20151005113246



VALENTINE

GENERAL ENGINEERING CONTRACTORS



Date: 10/5/15 Contractor/s Assistance Center
Fx: 800-742-4125

Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
Phone: (415) 453-3732 Fax: (415) 457-5820
www.valentinecorp.com

SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans
PROJECT #: 4-1J3204
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing
BID TIME: 10/29/15 at 2 PM
ENGINEER'S ESTIMATE: \$1,410,000
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/05/2015 11:34	18007424125	0°00'20"	FAX	OK	200x200 Fine / On



GENERAL ENGINEERING CONTRACTORS



Date: 10/5/15 Contractor/s Assistance Center
Fx: 800-742-4125

Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
Phone: (415) 453-3732 Fax: (415) 457-5820
www.valentinecorp.com

SEEKING DBE SUBCONTRACTORS/ SUPPLIERS FOR:

OWNER: Caltrans
PROJECT #: 4-1J3204
DESCRIPTION: Replace retaining wall, drainage and HMA resurfacing
BID TIME: 10/29/15 at 2 PM
ENGINEER'S ESTIMATE: \$1,410,000
DBE GOAL: 20%

SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work:

Lead compliance plan, Construction area signage, traffic control system, temp pavement marking (paint), temp signal system, PCMS, Temp crash cushion, WPCP, Temp mulch, temp erosion control, Street sweeping, water quality and analysis, water monitoring and annual report, remove yellow thermoplastic stripe (haz mat) , Cold Plane Ac, Clear and grub, Landscaping and plant establishment, irrigation, Hydromulch, Hydroseed, Rebar, MBGR, Thermoplastic striping, Smart Traffic Cushion (SCI-70GM)

Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

SUSANVILLE CA (LASSEN CO)-MOONEY ROAD REALIGNMENT PROJECT (\$2,000,000)- Bids to Owner October 29 at 4:00 PM (PDT) - Pre-bid meeting October 20 at 10:00 AM (PDT) in the Road Conference Room of the Lassen County Public Works Department - Plans from "County of Lassen" - Plans Cost \$45- Owner/Engineer - County of Lassen Dave Ernaga Assoc Engineer 707 Nevada St Ste 4 Susanville CA 96130-3912 (530-251-8296) Fax: (530-251-2675) (Take bids reported 10/20-Rept 15-655158)

VALLEJO CA (SOLANO CO)-ITEM: BOBTAIL DUMP TRUCK (2016F650)(B)- Bids to Owner October 29 at 02:00 PM (PDT) - Plans from Owner- Owner/Engineer - City of Vallejo Dawn Abrahamson Clerk 555 SANTA CLARA ST FL 3 Vallejo CA 94590-5922 (707-648-4315) (Take bids reported 10/19-Rept 15-654611)

BISHOP CA (INYO CO)-CA/DOT/ITEM: HVAC - CHILLER MAINTENANCE (09A0625) (C) (\$28,010)- Bidders - Bids to Owner October 29 at 2:15 PM (PDT) - Plans & Specs available from Owner- Owner/Engineer - State of CA Dept of Transportation Rachel Lopez PM 1727 30TH ST Sacramento CA 95816-7005 (916-227-6115) Fax: (916-227-6155) (Email ID : Rachel.Lopez@dot.ca.gov Internet Addr : http://caltrans-opac.ca.gov/contrac2.htm) (Take bids reported 10/15-Rept 15-652679)

Bidders

Servi-Tech Controls 6903 Meany Ave Bakersfield CA 93308-5157 (661-588-8050)
GreMark Consultancy, Inc./Kirke Engineering & Cons Gregor Mark Contact 676 MAIN ST Willimantic CT 06226-2702 (860-423-4418) Fax: (000-000-0000)
Best HVAC RJ Best 100 W 210 S Ivins UT 84738-6297 (435-673-7760)

*** CROCKETT CA (CONTRA COSTA CO) & (SOLANO CO)-CA/DOT: RESURFACE BRIDGE - INSTALL NEW JOINT SEAL (043G4034) - (A) (04-CC, SOL-80-13.4/14.1, 0.0/0.6) - (B) REVISED STANDARD SPECIFICATIONS- Bid date extended to Nov 5 (Take bids reported / -Rept EX-60229)**

DALY CITY CA (SAN MATEO CO)-STEAK N SHAKE RESTAURANT - DALY CITY (H)- GC Bids (by invitation only) to Owner October 29 at 2 PM (PST) - Lessee/ Franchisee - Cowlick, LLC Daniel Leder Owner 420 BUENA VISTA AVE San Mateo CA 94403-2409 (650-577-8537)

Plans available at dodge.construction.com (#*150637762)

(Take bids reported 10/21-Rept 15-637762)

Bidders on GC

Menemsha Companies Sean Harrison Bid Coordinator 169 Libbey Pkwy Weymouth MA 02189-3101 (781-337-9012) Ext. 221 Fax: (775-417-9223)

FREMONT CA (ALAMEDA CO)-CDE-1 1,000VA CP TRANSFORMER (REPLACE (DEPT OF EDUCATION) (138052) (\$301,000)- GC Bids to Owner October 29 at 2 PM (PST) - Mandatory pre-bid mtg August 6 at 10:30 AM (PST) at 39350 Gallaudet Drive, Fremont. - \$45 plans via ProGroup (916-927-7010 or dgresprodgroup@planning.com) - Owner/Architect/Project Manager - State of California Department of General Services RESD - Contracts Mgmt Section Division II 707 3rd St Ste 2-350 West Sacramento CA 95605-2811 (916-376-1768) Fax: (916-376-1778) Plans available at dodge.construction.com (#*150580602) (Take bids reported 08/25-Rept 15-580602)

Bidders on GC

Arthulia Inc. 431 MONTALVIN DR San Pablo CA 94806-1140 (650-302-8625)
Clyde G Steagall Inc 6030 King Rd Loomis CA 95650-9024 (916-652-1700) Fax: (916-652-1702)
Smith & Sons Electric 44081 S Grimmer Blvd Fremont CA 94538-6382 (510-651-4994) Fax: (510-651-1954)
Vistam Inc. 2375 WALNUT AVE Signal Hill CA 90755-3621 (562-912-7779)
All Power Inc 12352 Loma Rica Dr Grass Valley CA 95945-8408 (530-447-7379) Fax: (530-274-7183)
Blocka Construction Inc (BCI) 4455 Enterprise St Ste 101 Fremont CA 94538-6306 (510-657-3686) Fax: (510-657-3688)
WD Campbell Construction Inc. 5178 Mowry Ave # 2157 Fremont CA 94538-1046 (510-456-8784) Fax: (510-226-1959)
Dan Electric 2990 Teagarden St San Leandro CA 94577-5719 (510-351-7100) Fax: (510-351-3200)
National High Voltage Services Inc 585 FULTON CT Dixon CA 95620-2616 (916-476-8100) Fax: (916-476-8102)
Pacific Crest Transformers 300 W ANTELOPE RD White City OR 97503-1027 (541-826-2113) Fax: (541-826-8847)

FRESNO CA (FRESNO CO)-BULLARD HS BASEBALL PARKING LOT ASPHALT REHABILITATION (105523018) (\$110,000)- Bidders - Bids to Owner October 29 at 10:00 AM (PDT) - Prebid October 15 - Plans available from Owner- Owner/Engineer - Fresno Unified School District Amy Esquivel Buyer III 4498 N BRAWLEY AVE Fresno CA 93722-3917 (559-457-3468) Fax: (559-457-3591) (Take bids reported 10/09-Rept 15-647733)

Bidders on GC

Avison Construction Inc 40365 BRICKYARD DR Madera CA 93636-9520 (559-431-0317)
Bush Engineering Ramon Medina 5828 E HARVARD AVE Fresno CA 93727-1373 (559-840-0599) Fax: (559-493-5944)
Serna Construction PO BOX 787 Madera CA 93639-0787 (559-304-2197)
Pierce Construction 2613 N Marty Ave Fresno CA 93722-6711 (559-271-1113)
Valley Excavation 2640 Joshua Ave Clovis CA 93611-6506 (559-269-3001)
Emmett Valley Construction 5770 N Shiraz Ave Fresno CA 93723-8124 (559-275-4335) Fax: (559-277-3485)

Central Valley Asphalt 23494 ROAD 196 Lindsay CA 93247-9771 (559-562-7802)
Dave Christian Construction Matt Von 2233 S Minnewawa Ave Fresno CA 93727-6317 (559-255-1222) Fax: (559-255-1292)

GUERNEVILLE CA (SONOMA CO)-CA/DOT: REPLACE RETAINING WALL- DRAINAGE-HMA RESURFACING (041J3204) - (A) (04-SON-116-13.7) - (B) REVISED STANDARD SPECIFICATIONS (\$1,410,000)- Add Bidder - Bids to Owner October 29 at 2:00 PM (PDT) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders SE-ad - Non-bidders SE-ad - Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)

Plans available at dodge.construction.com (#*150636889)

(Take bids reported 09/30-Rept 15-636889)

Bidders

Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)
Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)
C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)
Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)
Granite Construction Jenni Mckenzie 1324 S State St Ukiah CA 95482-6414 (707-467-4100) Fax: (707-467-4143)
McGuire & Hester Estimating Dept PM 9009 Railroad Ave Oakland CA 94603-1245 (510-632-7676) Fax: (510-562-5209)
Steelhead Constructors Katie Wamboldt 2940 Innsbruck Dr Redding CA 96003-9303 (530-226-6400) Fax: (530-226-6401)
Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)
Maggiore & Ghilotti Inc Kevin Bechtel 555 DU BOIS ST San Rafael CA 94901-3965 (415-459-8640) Fax: (415-459-2065)
Dream Builder 1361 Garten Dr Placentia CA 92870-4267 (714-646-3697)
Thompson Builders Corporation Dalia Neito Project Manager 250 BEL MARIN KEYS BLVD Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)

JACKSON CA (AMADOR CO)-CA/DOT: INSTALL TRAFFIC SIGNALS - INTERSECTION IMPROVEMENT (100W3604) - (A) (10-AMA-49-3.6) (\$390,000)- Add Bidder - Bids to Owner October 29 at 2:00 PM (PDT) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders SE-ad - Non-bidders SE-ad - Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028) (Take bids reported 10/12-Rept 15-646551)

Bidders

CCFG Construction 14535 LAKE VISTA DR Sonora CA 95370-9693 (209-743-4911)
George Reed Inc. George Reed owner Home office 140 Empire Ave Modesto CA 95354-3804 (209-523-0734) Fax: (209-523-4313)
Mike Brown Electric Dave 561 Mercantile Dr Cotati CA 94931-3040 (707-792-8100) Fax: (707-792-8110)
St. Francis Electric Bod Spinandi President 975 CARDEN ST San Leandro CA 94577-1102 (510-639-0639) Fax: (510-639-4653)
Time Paxin's Excavation, Inc. 9796 KENT ST Elk Grove CA 95624-4823 (916-686-2800) Fax: (916-686-2806)
Tennysen Electric 5662 La Ribera St Ste A Livermore CA 94550-9571 (925-606-1038) Fax: (925-606-7656)
Traffic Development Services, Inc. 4215 Tierra Rejada Rd Ste 184 Moorpark CA 93021-3772 (805-523-1914) Fax: (888-225-0844)
• May Han Electric dba M & M Electric 1600 Auburn Blvd Sacramento CA 95815-1906 (916-929-0150) Fax: (916-929-1168)

LA HONDA CA (SAN MATEO CO)-PORTOLA REDWOODS STATE PARK WASTEWATER SYSTEM IMPROVEMENTS (C15E0025) (\$850,000 - \$1,150,000)- Add Bidders - Bids to Owner October 29 at 2:00 PM (PDT) - Mandatory Prebid October 15- Owner/Engineer - State of CA Dept of Parks & Recreation Whitney Lemont Projects 1 Capitol Mall Ste 410 Mail to: Suite 500 Sacramento CA 95814-3297 (916-445-8889) Fax: (916-445-9027) (No calls to Owner - Please use website or fax request internet Addr : www.bidsync.com) Plans available at dodge.construction.com (#*150646749) (Take bids reported 10/09-Rept 15-646749)

Bidders

GreMark Consultancy, Inc./Kirke Engineering & Cons Gregor Mark Contact 676 MAIN ST Willimantic CT 06226-2702 (860-423-4418) Fax: (000-000-0000)
M3 Integrated Services Inc Matt Mckamey 3912 PARK GARDENS DR Santa Rosa CA 95404-7608 (707-495-6774)
Howard Ridley Co Po Box 1560 Chino CA 91708-1560 (909-590-7415) Fax: (909-590-7437)
Heathcote Geotechnical 1884 EASTMAN AVE Ventura CA 93003-7705 (805-644-9942) Fax: (805-644-9906)
Blocka Construction Inc (BCI) 4455 Enterprise St Ste 101 Fremont CA 94538-6306 (510-657-3686) Fax: (510-657-3688)
DH Smith Company Inc. 2090 Mt Pleasure rd San Jose CA 95148 (408-532-7617) Fax: (408-532-5995)
Michels Corporation Grant Gregory Contact 800 Bee Jay Way Woodland CA 95776 (530-406-1199) Fax: (530-406-7991)
Gierlich Mitchell 14612 Devonshire Tustin CA 92680 (714-669-0751) Fax: (714-669-1115)

BIDDING

65839585ALTERNATIVE FLARED TERMINAL SYSTEMEA2 66 (F)839727CONCRETE BARRIER (TYPE 736 MODIFIED)LF433 678405044* THERMOPLASTIC TRAFFIC STRIPELF4,940
 688405088* THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)LF1,600 69850111PAVEMENT MARKER (RETROREFLECTIVE)EA270 70860090MAINTAINING EXISTING TRAFFIC
 MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTIONLSLUMP SUM 71860401LIGHTINGLSLUMP SUM 72860415LIGHTING (STAGE CONSTRUCTION)LSLUMP SUM
 73999990MOBILIZATIONLSLUMP SUM

Owner	CA-Transportation Procurement & Contract 3347 Michelson Dr Ste 100 Irvine, CA 92612-0661, Ph 949 724-2000	Phone	408 574-1400	Fax	408 365-9548
Prospective Bidders			707 746-8028		707 746-0936
Granite Rock Company 120 Granite Rock Way San Jose, CA 95136-1304			925 838-5675		925 838-5915
American Civil Constructors West Coast 2990 Bay Vista Ct Benicia, CA 94510-1194			949 252-0441		949 252-0266
Gordon N Ball Inc 333 Camille Ave Alamo, CA 94507-2411			415 453-3732		415 457-5820
Peterson Chase General Engineering Construction Inc 1792 Kaiser Ave Irvine, CA 92614-5706			510 632-7676		510 562-5209
Valentine Corp PO Box 9337 San Rafael, CA 94912-9337			916 283-9950		916 614-9520
McGuire & Hester 9009 Railroad Ave, Oakland, CA 94603-1245					
Myers & Sons Construction 4600 Northgate Blvd Ste 100 Sacramento, CA 95834-1121					

See our ad in Today's Opportunities

1002369477

Cadot Mays Canyon Road Retaining Wall & Drainage (Alt)

Value: \$1,410,000
 Inv# 04-1J3204

BIDS: 10/29/2015, 02:00 PM

Owner	Guerneville, Sonoma Co CA	Plans From	Owner	Deposit	May Be Required	Available Online	Plans, Specs
Scope	Road[s], Fencing Replace retaining wall, drainage, and HMA resurfacing, Sonoma County Near Guerneville At 1.1 Miles East Of Mays Canyon Road						
Details	[Division 2]: Hazardous Material Abatement, Clearing, Dewatering, Shoring, Cofferdams, Slope Protection & Erosion Control, Marine Work, Paving & Surfacing, Sewerage & Drainage, Irrigation, Fences & Gates, Landscaping. [Division 3]: Concrete Formwork, Concrete Reinforcement, Structural Concrete, Structural Precast Concrete. [Division 4]: Marble, Granite. [Division 5]: Structural Steel, Metal Decking, Metal Fabrications. [Division 9]: Terrazzo, Painting. [Division 10]: Interior Signs. [Division 15]: Boilers, Ductwork. [Division 16]: Alarm & Detection Systems.						

Notes 1. Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-10, C-31

Quantity/ Unit prices Note: This list is not updated when addenda are issued. For informational purposes only. Contract Number 04-1J3204 Date Adv.: 09/21/2015 Item No. Item Code Item Description Unit of Measure
 Estimated Quantity 1070030LEAD COMPLIANCE PLANLSLUMP SUM 2120090CONSTRUCTION AREA SIGNLSLUMP SUM 3120100TRAFFIC CONTROL SYSTEMLSLUMP SUM
 4120149TEMPORARY PAVEMENT MARKING (PAINT)SQFT22 5120159TEMPORARY TRAFFIC STRIPE (PAINT)LF780 6120165CHANNELIZER (SURFACE MOUNTED)EA27
 7128601TEMPORARY SIGNAL SYSTEMLSLUMP SUM 8128652PORTABLE CHANGEABLE MESSAGE SIGN (LS)LSLUMP SUM 9129000TEMPORARY RAILING (TYPE K)LF440
 10129100TEMPORARY CRASH CUSHION MODULEEA22 11029712TEMPORARY ALTERNATIVE CRASH CUSHIONEA4 12029713TEMPORARY CREEK DIVERSION SYSTEMLSLUMP
 SUM 13130100JOB SITE MANAGEMENTLSLUMP SUM 14130200PREPARE WATER POLLUTION CONTROL PROGRAMLSLUMP SUM 15130530TEMPORARY HYDRAULIC MULCH
 (BONDED FIBER MATRIX)SQYD110 16130570TEMPORARY COVERSQYD150 17130640TEMPORARY FIBER ROLLFL100 18130650TEMPORARY GRAVEL BAG BERMLF210
 19130680TEMPORARY SILT FENCEFL290 20130710TEMPORARY CONSTRUCTION ENTRANCEEA2 21130720TEMPORARY CONSTRUCTION ROADWAYSQYD47 22130730STREET
 SWEEPINGLSLUMP SUM 23130800TEMPORARY ACTIVE TREATMENT SYSTEMLSLUMP SUM 24130900TEMPORARY CONCRETE WASHOUTLSLUMP SUM 25131103WATER
 QUALITY SAMPLING AND ANALYSIS DAYEA85 26131104WATER QUALITY MONITORING REPORTEA5 27131105WATER QUALITY ANNUAL REPORTEA2 28141000TEMPORARY
 FENCE (TYPE ESA)LF280 29141103REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)LF1,160 30141120TREATED WOOD WASTELB1,200 31146004FISH
 PROTECTIONLSLUMP SUM 32150204ABANDON CULVERT (LF)LF32 33150711REMOVE PAINTED TRAFFIC STRIPELF610 34150712REMOVE PAINTED PAVEMENT MARKINGSQFT22
 35150714REMOVE THERMOPLASTIC TRAFFIC STRIPELF290 36150722REMOVE PAVEMENT MARKEREA52 37150809REMOVE CULVERT (LF)LF57 38151296SALVAGE
 GUARDRAILLF98 391513103COLD PLANE ASPHALT CONCRETE PAVEMENTS QYD520 40157560BRIDGE REMOVAL (PORTION)LSLUMP SUM 41160102CLEARING AND GRUBBING
 (LS)LSLUMP SUM 42180106DUST PALLIATIVELSLUMP SUM 43190101ROADWAY EXCAVATIONCY450 44 (F)192049STRUCTURE EXCAVATION (SOLDIER PILE WALL)CY87 45
 (F)045055STRUCTURE EXCAVATION (OVERHANG SLAB)CY54 46 (F)045056STRUCTURE EXCAVATION (OVERHANG SLAB)CY9 47 (F)193119LEAN CONCRETE BACKFILLCY16
 48200002ROADSIDE CLEARINGLSLUMP SUM 49202006SOIL AMENDMENTCY0.7 50204008PLANT (GROUP H)EA51 51204036PLANT (GROUP B)EA18 52204099PLANT
 ESTABLISHMENT WORKLSLUMP SUM 53205035WOOD MULCHCY1.1 54208448RISER SPRINKLER ASSEMBLYEA69 55208562CAM COUPLER ASSEMBLYEA1 56 (F)2085951*
 PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)LF250 57 (F)2085971 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)LF180 58208640PRESSURE REGULATING VALVEEA1
 59210010MOVE-IN/MOVE-OUT (EROSION CONTROL)EA2 60210270ROLLED EROSION CONTROL PRODUCT (NETTING)SQFT1,980 61210300HYDROMULCHSQFT3,700
 62210350FIBER ROLLSLF400 63210420STRAWSQFT1,720 64210430HYDROSEEDSQFT3,700 65210600COMPOSTSQFT3,700 66390132HOT MIX ASPHALT (TYPE A)TON80
 67397005STACK COATTON0.1 6849040636" DRILLED HOLELF567 69045057PRECAST CONCRETE SOLDIER PILE (24" X 24")LF544 70 (F)510060STRUCTURAL CONCRETE, RETAINING
 WALLCY41 71 (F)045058STRUCTURAL CONCRETE, OVERHANG SLABCY41 72 (F)045059STRUCTURAL CONCRETE, BACKFILLCY48 73 (F)510502MINOR CONCRETE (MINOR
 STRUCTURE)CY3.8 74 (F)520103BAR REINFORCING STEEL (RETAINING WALL)LB4,500 75 (F)045060BAR REINFORCING STEEL (OVERHANG SLAB)LB12,675 7666501818"
 CORRUGATED STEEL PIPE (.109" THICK)LF1,700 7766503736" CORRUGATED STEEL PIPE (.109" THICK)LF41 78681132GEOCOMPOSITE DRAINSOFT1,300 79029714TEMPORARY
 ACCESS PADSQYD230 80029715ROCK SLOPE PROTECTION (NO. 1, MODIFIED METHOD B)CY170 81729011ROCK SLOPE PROTECTION FABRIC (CLASS B)SQYD130
 82820134OBJECT MARKER (TYPE P)EA1 83820151OBJECT MARKER (TYPE L-1)EA1 84832007MIDWEST GUARDRAIL SYSTEM (WOOD POST)LF50 85839581END ANCHOR
 ASSEMBLY (TYPE SFT)EA2 86029716TYPE SMART CUSHION (SCI-70GM) CRASH CUSHIONEA2 87 (F)839720CONCRETE BARRIER (TYPE 732)LF130 888405044* THERMOPLASTIC
 TRAFFIC STRIPELF1,630 89850111PAVEMENT MARKER (RETROREFLECTIVE)EA52 90999990MOBILIZATIONLSLUMP SUM

Owner	CA-Transportation Procurement & Contract 3347 Michelson Dr Ste 100 Irvine, CA 92612-0661, Ph 949 724-2000	Phone	707 585-1221	Fax	707 585-1601
Prospective Bidders			925 838-5675		925 838-5915
Ghiloti Const Co 246 Ghiloti Ave Santa Rosa, CA 95407-8152			707 542-4862		707 542-4897
Gordon N Ball Inc 333 Camille Ave Alamo, CA 94507-2411			415 454-7011		415 454-8376
See our ad in Today's Opportunities			530 226-6400		530 226-6401
Argonaut Constrs PO Box 639 Santa Rosa, CA 95402-0639			510 632-7676		510 562-5209
Ghiloti Brothers Inc PO Box 2204 Richmond, CA 94802-1204			707 822-4853		707 822-5676
Steelhead Const Inc PO Box 997 Palo Cedro, CA 96073-0997			415 453-3732		415 457-5820
McGuire & Hester 9009 Railroad Ave, Oakland, CA 94603-1245					
Granite Construction Company PO BOX 50085 Watsonville, CA 95077-5085					
Valentine Corp PO Box 9337 San Rafael, CA 94912-9337					

1002372703

Cadot Various Overhead Sign Panels (Alt)

Value: \$5,800,000
 Inv# 04-2J1704

BIDS: 10/29/2015, 02:00 PM

Owner	Santa Clara Co CA	Plans From	Owner	Deposit	May Be Required	Available Online	Plans, Specs
Scope	Miscellaneous Civil Replace Overhead Sign Panels In Santa Clara County At Various Locations						
Details	[Division 2]: Hazardous Material Abatement, Shoring, Cofferdams, Marine Work, Paving & Surfacing, Sewerage & Drainage, Irrigation, Fences & Gates, Landscaping. [Division 3]: Concrete Formwork, Concrete Reinforcement, Structural Concrete, Structural Precast Concrete. [Division 4]: Marble, Granite. [Division 5]: Structural Steel, Metal Decking, Metal Fabrications. [Division 7]: Waterproofing. [Division 9]: Lath & Plaster, Terrazzo, Painting. [Division 11]: Parking Control Equipment. [Division 15]: Boilers. [Division 16]: Alarm & Detection Systems, Clock/Program Systems.						

Notes 1. The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-10, C-31

Owner	CA-DOT 1727 30Th St Sacramento, CA 95816-7005, Ph 916 324-1700, Fax 916 654-7028	Phone	503 682-2252	Fax	503 682-0110
Prospective Bidders			209 944-9565		209 944-9569
Coral Construction Company PO Box 347 Wilsonville, OR 97070-0347			530 223-5238		530 223-5432
Midstate Barrier Inc PO Box 30550 Stockton, CA 95213-0550					
Independent Structures Inc PO Box 491655 Redding, CA 96049-1655					

GOOD FAITH EFFORT OUTREACH REPORT

Business Category Report

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME

DBEsOutreach, Inc. www.dbesoutreach.com
Valentine Corporation
Construction in Sonoma County Near Guerneville at
Mays Canyon Road

CONTRACT NO.
BID DUE DATE
GOAL REQUIRED

04-1J3204
Oct 29,2015 @ 12:00 PM
20% DBE

NO	FIRM NAME	FIRM ID#	FIRM	BUSINESS CATEGORY
1	A C DIKE CO	219	DBE	ASPHALT CONCRETE ,PAVING ASPHALT (ASPHALT CONCRETE) ,PLACE ASPHALT CONCRETE DIKE & MISC
2	CONSTRUCTION AREA SIGNS, INCORPORATED	500	DBE	CONSTRUCTION AREA SIGNS ,TRAFFIC CONTROL SYSTEM
3	GENERAL SUPPLY COMPANY	1170	DBE	PAVEMENT MARKERS SUPPLIER
4	ESQUIVEL GRADING & PAVING, INC.	1296	DBE	PAVING ASPHALT (ASPHALT CONCRETE)
5	DIAZ CORPORATION	5329	DBE	PAVEMENT MARKERS SUPPLIER
6	SJD CONSTRUCTION INC.	7799	DBE	CONSTRUCTION AREA SIGNS ,TRAFFIC CONTROL SYSTEM
7	CHAVEZ TRUCKING	7974	DBE	ASPHALT SUPPLIER
8	CIRIMELE ELECTRIC WORKS INC.	13624	DBE	TRAFFIC CONTROL SYSTEM
9	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	14717	DBE	CONSTRUCTION AREA SIGNS
10	METCO	14906	DBE	TRAFFIC CONTROL SYSTEM
11	HAMANAKA PAINTING CO.	20535	DBE	THERMOPLASTIC TRAFFIC STRIPING & MARKING ,PAINTED TRAFFIC STRIPING & MARKING
12	BLACK DIAMOND ASPHALT, INC.	22999	DBE	ASPHALT SUPPLIER
13	AMLAND CORP	24042	DBE	HIGHWAY PLANTING
14	EAGLE ENGINEERING AND CONSTRUCTION, INC	24176	DBE	PAVING ASPHALT (ASPHALT CONCRETE)
15	MARTINEZ STEEL CORPORATION	25309	DBE	REINFORCING STEEL
16	VINTAGE PAVING COMPANY, INC.	27011	DBE	PLANE ASPHALT CONCRETE ,PAVING ASPHALT (ASPHALT CONCRETE)
17	WATER COMPONENTS & BUILDING SUPPLY, INC	27363	DBE	LANDSCAPING MATERIAL SUPPLIER
18	TUCKER TECHNOLOGY INC	27723	DBE	TRAFFIC CONTROL SYSTEM
19	MC CULLOUGH CONSTRUCTION INC	27969	DBE	TRAFFIC CONTROL SYSTEM
20	R. E. SERRANO INC.	29324	DBE	TRAFFIC CONTROL SYSTEM
21	HUNSAKER SAFETY & SIGN, INC.	29337	DBE	CONSTRUCTION AREA SIGNS ,TRAFFIC CONTROL SYSTEM
22	RODGERS CONST. & ENGINEERING CO., INC	29435	DBE	PAVING ASPHALT (ASPHALT CONCRETE) ,PLACE ASPHALT CONCRETE DIKE & MISC

GOOD FAITH EFFORT OUTREACH REPORT

23	SERNA CONSTRUCTION, INC.	31006	DBE	ASPHALT CONCRETE ,PAVING ASPHALT (ASPHALT CONCRETE) ,PLACE ASPHALT CONCRETE DIKE & MISC ,RECYCLE, RECLAIM ASPHALT CONCRETE
24	CONTECH CONCRETE TECHNIQUES, INC	31969	DBE	REINFORCING STEEL
25	ECHO LANDSCAPE	32350	DBE	LANDSCAPING CONTRACTOR
26	J & M LAND RESTORATION, INC.	32481	DBE	HYDROSEEDING
27	UGE & ECS, INC.	32609	DBE	Lead Compliance
28	EAST BAY SIGN CO., INC.	32769	DBE	CONSTRUCTION AREA SIGNS
29	SCHOTKA CONSTRUCTION INC	33099	DBE	CONSTRUCTION AREA SIGNS
30	J. HIGGINS TRUCKING	33435	DBE	HAZARDOUS SUBSTANCE REMOVAL
31	INDUSTRIAL BATTERY SERVICES	33587	DBE	TRAFFIC CONTROL SYSTEM
32	SOLID CONSTRUCTION, INC	33837	DBE	IRRIGATION SYSTEM
33	QUALITY ERECTORS & CONSTRUCTION, INC.	33891	DBE	PAVEMENT MARKERS SUPPLIER
34	B.A. RETRO, INC	34068	DBE	REINFORCING STEEL
35	MAD STEEL INC.	34508	DBE	REINFORCING STEEL
36	MARTIN GENERAL ENGINEERING INC	34783	DBE	PAVING ASPHALT (ASPHALT CONCRETE)
37	GECKO GOLF CONSTRUCTION, INC.	35183	DBE	HIGHWAY PLANTING ,IRRIGATION SYSTEM ,LANDSCAPING CONTRACTOR
38	OLIVER TRANSBAY CONSTRUCTION INC	35209	DBE	HAZARDOUS SUBSTANCE REMOVAL
39	ESWPPP CONSULTANTS LLC	35275	DBE	Lead Compliance
40	M. S. LEE ENTERPRISES	35799	DBE	IRRIGATION SYSTEM
41	EXBON DEVELOPMENT, INC.	36272	DBE	IRRIGATION SYSTEM
42	RUDY'S LANDSCAPE & IRRIGATION DESIGN	36907	DBE	HIGHWAY PLANTING ,HYDROSEEDING ,IRRIGATION SYSTEM
43	CAL-CON PUMPING, LLC	36919	DBE	PAVING ASPHALT (ASPHALT CONCRETE)
44	TERRA WEST, INC	36931	DBE	SWPPP Planning
45	NORTH STAR CONSTRUCTION & ENGINEERING, INC	37127	DBE	IRRIGATION SYSTEM
46	BECKY'S CREATIVE LANDSCAPE & DESIGN	37193	DBE	HIGHWAY PLANTING ,HYDROSEEDING ,IRRIGATION SYSTEM
47	STUDIO LYIMAGE	37243	DBE	MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
48	ADANTA, INC	37357	DBE	Lead Compliance
49	JOHNNY TOUGH'S TRUCK & PULL	37496	DBE	HAZARDOUS SUBSTANCE REMOVAL ,HAZARDOUS WASTE TRUCKING
50	BELLAGIO LANDSCAPING	37634	DBE	IRRIGATION SYSTEM
51	S.T. RHOADES CONSTRUCTION, INC.	37693	DBE	SWPPP Planning
52	CHARLIE'S CUSTOM EXCAVATING, INC	37820	DBE	CONSTRUCTION AREA SIGNS ,TRAFFIC CONTROL SYSTEM
53	DESTINATION ANYWHERE, INC.	37840	DBE	ASPHALT SUPPLIER
54	SUDDEN SAM'S TRUCKING	38035	DBE	ASPHALT CONCRETE ,ASPHALT SUPPLIER
55	GREEN BUILDING PRODUCTS, INC	38126	DBE	LANDSCAPING MATERIAL SUPPLIER

GOOD FAITH EFFORT OUTREACH REPORT

56	TULLY CONSULTING GROUP	38300	DBE	SWPPP Planning
57	UDB ENTERPRISES, INC	38325	DBE	PAVING ASPHALT (ASPHALT CONCRETE)
58	APPIAN UDBE SWPPPS	38334	DBE	Lead Compliance
59	WK MCLELLAN COMPANY	38406	DBE	PAVING ASPHALT (ASPHALT CONCRETE)
60	AJ EXCAVATION	38466	DBE	ASPHALT CONCRETE
61	ARAMEXX CONSTRUCTION	38486	DBE	LANDSCAPING MATERIAL SUPPLIER
62	ROADWAY CONSTRUCTION INC	38496	DBE	HAZARDOUS SUBSTANCE REMOVAL
63	AMERICAN PRECISION BUILDERS	38658	DBE	HAZARDOUS SUBSTANCE REMOVAL
64	DREAMBUILDER CONSTRUCTION CORP	38712	DBE	IRRIGATION SYSTEM
65	G & L SUPPLY, INC.	38716	DBE	ASPHALT SUPPLIER
66	BROOKWATER, INC.	38950	DBE	IRRIGATION SYSTEM
67	NORCAL GENERAL CONSTRUCTION CORP	39231	DBE	PAVING ASPHALT (ASPHALT CONCRETE)
68	LA FIRMA INC.	39322	DBE	SWPPP Planning
69	ROUCH REBAR, INC.	39473	DBE	REINFORCING STEEL
70	CAL VALLEY CONSTRUCTION, INC.	39655	DBE	ASPHALT CONCRETE
71	PADILLA LANDSCAPE, INC	39881	DBE	HYDROSEEDING ,IRRIGATION SYSTEM
72	STONY CREEK GENERAL ENGINEERING	39899	DBE	IRRIGATION SYSTEM
73	PARMETER GENERAL ENGINEERS & SERVICES, INC	40051	DBE	TRAFFIC CONTROL SYSTEM
74	K & K CONSTRUCTION SUPPLY, INC	40197	DBE	LANDSCAPING MATERIAL SUPPLIER
75	ARROW S COMPANY	40322	DBE	PAVING ASPHALT (ASPHALT CONCRETE)
76	STAT-X GENERAL ENGINEERING	40505	DBE	PLANE ASPHALT CONCRETE ,ASPHALT CONCRETE ,PAVING ASPHALT (ASPHALT CONCRETE) ,PLACE ASPHALT CONCRETE DIKE & MISC
77	TAPE 4, LLC	40602	DBE	PAVEMENT MARKERS SUPPLIER
78	LANDSCAPE SUPPORT SERVICES, INC	40620	DBE	HIGHWAY PLANTING ,HYDROSEEDING ,IRRIGATION SYSTEM ,LANDSCAPING CONTRACTOR ,LANDSCAPING MATERIAL SUPPLIER
79	VISTA STEEL COMPANY	40645	DBE	REINFORCING STEEL
80	SUULUTAAQ, INC - ALASKA NATIVE CORP	40764	DBE	PAVING ASPHALT (ASPHALT CONCRETE)
81	EXCEL LANDSCAPE	40892	DBE	HIGHWAY PLANTING ,IRRIGATION SYSTEM ,LANDSCAPING CONTRACTOR
82	D-LINE CONSTRUCTORS, INC.	40922	DBE	PLANE ASPHALT CONCRETE
83	ALL AMERICAN ASPHALT SEALING INC	40963	DBE	PAINTED TRAFFIC STRIPING & MARKING
84	TRI-VALLEY CONTRACTING, INC.	41297	DBE	PAINTED TRAFFIC STRIPING & MARKING
85	JARELL HARRIS STRIPING SERVICES	41422	DBE	THERMOPLASTIC TRAFFIC STRIPING & MARKING ,PAINTED TRAFFIC STRIPING & MARKING
86	BAYLINK ENGINEERING & CONSULTING, LLC	41505	DBE	SWPPP Planning
87	AMCON CONSTRUCTION	41769	DBE	HIGHWAY PLANTING ,IRRIGATION SYSTEM ,LANDSCAPING CONTRACTOR

GOOD FAITH EFFORT OUTREACH REPORT

88	STORMWATER SPECIALISTS INC	42109	DBE	SWPPP Planning
89	PROTECTION LINK	42247	DBE	MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
90	MACHADO & SONS CONSTRUCTION, INC	42253	DBE	ASPHALT CONCRETE

GOOD FAITH EFFORT OUTREACH REPORT

E-Mail Report

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME

DBEsOutreach, Inc. www.dbesoutreach.com
Valentine Corporation
Construction in Sonoma County Near Guerneville at
Mays Canyon Road

CONTRACT NO.
BID DUE DATE
GOAL REQUIRED

04-1J3204
Oct 29,2015 @ 12:00 PM
20% DBE

NO	FIRM NAME	TYPE	PHONE NO.	Email	SEND DATE	TIME
1	A C DIKE CO	DBE	916-645-7747	email@acdike.com	Oct 1, 2015	17:12
2	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	916-663-9097	elisa@cas-tc.com	Oct 1, 2015	17:12
3	GENERAL SUPPLY COMPANY	DBE	510-632-5229	generalsupply@sbcglobal.net	Oct 1, 2015	17:12
4	ESQUIVEL GRADING & PAVING, INC.	DBE	415-468-5700	audrey@esquivel-gp.com	Oct 1, 2015	17:12
5	DIAZ CORPORATION	DBE	408-445-6140	No email Please	Oct 1, 2015	17:12
6	SJD CONSTRUCTION INC.	DBE	209-847-8939	sjdconst@yahoo.com	Oct 1, 2015	17:12
7	CHAVEZ TRUCKING	DBE	707-678-0514	teresa@chaveztrucking.com	Oct 1, 2015	17:12
8	CIRIMELE ELECTRIC WORKS INC.	DBE	510-620-1150	jcirimele@cirimeleelectric.com	Oct 1, 2015	17:12
9	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	530-743-0744	toni.medina@att.net	Oct 1, 2015	17:13
10	METCO	DBE	415-455-9922	c.martinez@metco-usa.com	Oct 1, 2015	17:13
11	HAMANAKA PAINTING CO.	DBE	707-444-3340	mutaba@northcoast.com	Oct 1, 2015	17:13
12	BLACK DIAMOND ASPHALT, INC.	DBE	707-448-9402	aragan@blackdiamondasphalt.com	Oct 1, 2015	17:13
13	AMLAND CORP	DBE	408-929-3949	kevinphan@amlandcorp.com	Oct 1, 2015	17:13
14	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBE	650-367-8000	brooks.curtis@att.net	Oct 1, 2015	17:13
15	MARTINEZ STEEL CORPORATION	DBE	909-946-0686	dmartinez@martinezsteel.com	Oct 1, 2015	17:13
16	VINTAGE PAVING COMPANY, INC.	DBE	530-795-0132	edc@vintagepavingco.com	Oct 1, 2015	17:13
17	WATER COMPONENTS & BUILDING SUPPLY, INC	DBE	415-451-0133	jane@watercomponents.com	Oct 1, 2015	17:13
18	TUCKER TECHNOLOGY INC	DBE	510-836-0422	frank@tuckertech.com	Oct 1, 2015	17:13
19	MC CULLOUGH	DBE	707-825-1014	mackymccullough@mccul	Oct 1, 2015	17:13

GOOD FAITH EFFORT OUTREACH REPORT

	CONSTRUCTION INC			loughconstructioninc.com		
20	R. E. SERRANO INC.	DBE	925-957-8184	ricky@reserrano.com	Oct 1, 2015	17:13
21	HUNSAKER SAFETY & SIGN, INC.	DBE	559-255-7446	estimating@hunsakersafety.com	Oct 1, 2015	17:13
22	RODGERS CONST. & ENGINEERING CO., INC	DBE	209-464-5780	rcande@pacbell.net	Oct 1, 2015	17:13
23	SERNA CONSTRUCTION, INC.	DBE	559-304-2197	sernaconstruction@sbcglobal.net	Oct 1, 2015	17:13
24	CONTECH CONCRETE TECHNIQUES, INC	DBE	559-251-8818	contechg@gmail.com	Oct 1, 2015	17:13
25	ECHO LANDSCAPE	DBE	510-481-8614	echo_landscape@sbcglobal.net	Oct 1, 2015	17:13
26	J & M LAND RESTORATION, INC.	DBE	661-872-7039	jmland2@aol.com	Oct 1, 2015	17:13
27	UGE & ECS, INC.	DBE	213-625-1016	nancy@ugeecs.com	Oct 1, 2015	17:13
28	EAST BAY SIGN CO., INC.	DBE	415-431-8882	christina@bordendecal.com	Oct 1, 2015	17:13
29	SCHOTKA CONSTRUCTION INC	DBE	707-265-6977	dschotka@aol.com	Oct 1, 2015	17:13
30	J. HIGGINS TRUCKING	DBE	415-529-2660	jhigginstrucking@yahoo.com	Oct 1, 2015	17:13
31	INDUSTRIAL BATTERY SERVICES	DBE	510-222-7719	ibsrecoder@aol.com	Oct 1, 2015	17:13
32	SOLID CONSTRUCTION, INC	DBE	661-829-1637	queenie_chief2003@yahoo.com	Oct 1, 2015	17:13
33	QUALITY ERECTORS & CONSTRUCTION, INC.	DBE	707-746-4198		Oct 1, 2015	17:13
34	B.A. RETRO, INC	DBE	916-564-9523	baretro@yahoo.com	Oct 1, 2015	17:13
35	MAD STEEL INC.	DBE	909-592-3443	madsteelinc@aol.com	Oct 1, 2015	17:13
36	MARTIN GENERAL ENGINEERING INC	DBE	916-355-8101	dmyers@martingeneral.net	Oct 1, 2015	17:13
37	GECKO GOLF CONSTRUCTION, INC.	DBE	925-548-8723	geckogconstruction@gmail.com	Oct 1, 2015	17:13
38	OLIVER TRANSBAY CONSTRUCTION INC	DBE	415-330-0904	flotbc@sbcglobal.net	Oct 1, 2015	17:13
39	ESWPPP CONSULTANTS LLC	DBE	925-451-1337	eswppp@hotmail.com	Oct 1, 2015	17:13
40	M. S. LEE ENTERPRISES	DBE	559-217-4851	MonSLee@yahoo.com	Oct 1, 2015	17:13
41	EXBON DEVELOPMENT, INC.	DBE	562-777-8900	info@exbon.com	Oct 1, 2015	17:13
42	RUDY'S LANDSCAPE & IRRIGATION DESIGN	DBE	661-325-3596		Oct 1, 2015	17:13
43	CAL-CON PUMPING, LLC	DBE	415-401-9838	jb.calcon@mac.com	Oct 1, 2015	17:13
44	TERRA WEST, INC	DBE	619-591-1007	roberto@terrawestinc.com	Oct 1, 2015	17:13
45	NORTH STAR CONSTRUCTION & ENGINEERING, INC	DBE	530-673-7080	contact@northstarconstruction.biz	Oct 1, 2015	17:13
46	BECKY'S CREATIVE LANDSCAPE & DESIGN	DBE	805-331-3483	beckys.landscape@verizon.net	Oct 1, 2015	17:13
47	STUDIO L'IMAGE	DBE	415-222-9667	slabouvie@studiolimage.com	Oct 1, 2015	17:13

GOOD FAITH EFFORT OUTREACH REPORT

48	ADANTA, INC	DBE	707-709-8894	kimberlypatz@adanta-inc.com	Oct 1, 2015	17:13
49	JOHNNY TOUGH'S TRUCK & PULL	DBE	408-509-1670	johnny_toughs@yahoo.com	Oct 1, 2015	17:13
50	BELLAGIO LANDSCAPING	DBE	559-217-8295	bellagiolands@aol.com	Oct 1, 2015	17:13
51	S.T. RHOADES CONSTRUCTION, INC.	DBE	530-223-9322	steve@strhoadesinc.com	Oct 1, 2015	17:13
52	CHARLIE'S CUSTOM EXCAVATING, INC	DBE	530-221-3626	office@ccexcavatinginc.com	Oct 1, 2015	17:13
53	DESTINATION ANYWHERE, INC.	DBE	209-836-9400	info@destinationanywhereinc.com	Oct 1, 2015	17:13
54	SUDDEN SAM'S TRUCKING	DBE	510-385-8594	suddensamstrk@aol.com	Oct 1, 2015	17:13
55	GREEN BUILDING PRODUCTS, INC	DBE	916-333-0557	carole@greenbpi.com	Oct 1, 2015	17:13
56	TULLY CONSULTING GROUP	DBE	707-693-1926	robintully8@gmail.com	Oct 1, 2015	17:13
57	UDB ENTERPRISES, INC	DBE	209-932-0495	vilarino76@gmail.com	Oct 1, 2015	17:13
58	APPIAN UDBE SWPPPS	DBE	510-375-1927	tomkoprek@yahoo.com	Oct 1, 2015	17:13
59	WK MCLELLAN COMPANY	DBE	707-763-2407	ritam@wkmclellan.com	Oct 1, 2015	17:13
60	AJ EXCAVATION	DBE	559-408-5908	alisa@movendirt.com	Oct 1, 2015	17:13
61	ARAMEXX CONSTRUCTION	DBE	909-746-8066	sal@aramexxconstruction.com	Oct 1, 2015	17:13
62	ROADWAY CONSTRUCTION INC	DBE	415-293-8490	ryazdi05@gmail.com	Oct 1, 2015	17:13
63	AMERICAN PRECISION BUILDERS	DBE	510-827-7684	louis@apbconstruction.com	Oct 1, 2015	17:13
64	DREAMBUILDER CONSTRUCTION CORP	DBE	714-646-3697	alex.singh@dreambuildercorp.com	Oct 1, 2015	17:13
65	G & L SUPPLY, INC.	DBE	408-778-3933	glsupply@verizon.net	Oct 1, 2015	17:13
66	BROOKWATER, INC.	DBE	925-855-0417	ann@brookwater.com	Oct 1, 2015	17:13
67	NORCAL GENERAL CONSTRUCTION CORP	DBE	408-886-0335	norcalgeneralconstruction@yahoo.com	Oct 1, 2015	17:13
68	LA FIRMA INC.	DBE	805-748-8576	estimating@theswppfirm.com	Oct 1, 2015	17:13
69	ROUCH REBAR, INC.	DBE	562-788-0401	rouchrebar@gmail.com	Oct 1, 2015	17:13
70	CAL VALLEY CONSTRUCTION, INC.	DBE	559-274-0300	shelleya@calvalleyconstruction.com	Oct 1, 2015	17:13
71	PADILLA LANDSCAPE, INC	DBE	925-513-3348	mpadilla@padillalandscape.com	Oct 1, 2015	17:13
72	STONY CREEK GENERAL ENGINEERING	DBE	530-526-3191	luke@scgeinc.com	Oct 1, 2015	17:13
73	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBE	707-484-3878	parmeter@wildblue.net	Oct 1, 2015	17:13
74	K & K CONSTRUCTION SUPPLY, INC	DBE	916-851-0965	kelly@urataconcrete.com	Oct 1, 2015	17:13
75	ARROW S COMPANY	DBE	707-396-0073	lori@arrowsco.com	Oct 1, 2015	17:13
76	STAT-X GENERAL ENGINEERING	DBE	209-855-2191	david.altstatt@att.net	Oct 1, 2015	17:13

GOOD FAITH EFFORT OUTREACH REPORT

77	TAPE 4, LLC	DBE	314-968-2569	david@tape4.com	Oct 1, 2015	17:13
78	LANDSCAPE SUPPORT SERVICES, INC	DBE	818-475-0680	soheila@landscapesupportservices.com	Oct 1, 2015	17:13
79	VISTA STEEL COMPANY	DBE	805-964-4732	vistasteelcompany@gmail.com	Oct 1, 2015	17:13
80	SUULUTAAQ, INC - ALASKA NATIVE CORP	DBE	707-427-3209	ninah.moody@suulutaaq.com	Oct 1, 2015	17:13
81	EXCEL LANDSCAPE	DBE	916-366-6364	excellandscape@hotmail.com	Oct 1, 2015	17:13
82	D-LINE CONSTRUCTORS, INC.	DBE	510-251-6400	tony@dlineconstructors.com	Oct 1, 2015	17:13
83	ALL AMERICAN ASPHALT SEALING INC	DBE	775-329-3003	aaasealing96@yahoo.com	Oct 1, 2015	17:13
84	TRI-VALLEY CONTRACTING, INC.	DBE	925-787-1003	landy@trivalleystriping.com	Oct 1, 2015	17:13
85	JARELL HARRIS STRIPING SERVICES	DBE	650-832-1171	jharrisstripingservices@hotmail.com	Oct 1, 2015	17:13
86	BAYLINK ENGINEERING & CONSULTING, LLC	DBE	510-764-1710	sanjay@baylinc.com	Oct 1, 2015	17:13
87	AMCON CONSTRUCTION	DBE	916-204-8715	harvydhillon@yahoo.com	Oct 1, 2015	17:13
88	STORMWATER SPECIALISTS INC	DBE	916-230-0370	Mary@stormwaterspecialists.com	Oct 1, 2015	17:13
89	PROTECTION LINK	DBE	888-988-9884	RPEREZ@PROTECTIONLINK.NET	Oct 1, 2015	17:13
90	MACHADO & SONS CONSTRUCTION, INC	DBE	209-632-5260	mike@machadoandsons.com	Oct 1, 2015	17:13

GOOD FAITH EFFORT OUTREACH REPORT

FAX TRANSMISSION REPORT

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME

DBEsOutreach, Inc. www.dbesoutreach.com
Valentine Corporation
Construction in Sonoma County Near Guerneville at
Mays Canyon Road
04-1J3204
Oct 29, 2015 @ 12:00 PM
20% DBE

CONTRACT NO.
BID DUE DATE
GOAL REQUIRED

NO	FIRM NAME	TYPE	PHONE NO.	FAX NO.	SEND DATE	TIME	STATUS
1	MACHADO & SONS CONSTRUCTION, INC	DBE	209-632-5260	209-632-3963	Oct 1, 2015	18:48	Success
2	PROTECTION LINK	DBE	888-988-9884	209-476-0209	Oct 1, 2015	18:49	Success
3	STORMWATER SPECIALISTS INC	DBE	916-230-0370	916-405-4180	Oct 1, 2015	18:50	Success
4	AMCON CONSTRUCTION	DBE	916-204-8715	916-204-8715	Oct 1, 2015	18:50	Failed
5	BAYLINK ENGINEERING & CONSULTING, LLC	DBE	510-764-1710	707-656-4630	Oct 1, 2015	18:52	Success
6	JARELL HARRIS STRIPING SERVICES	DBE	650-832-1171	650-832-1736	Oct 1, 2015	18:58	Failed
7	TRI-VALLEY CONTRACTING, INC.	DBE	925-787-1003	888-872-4450	Oct 1, 2015	18:54	Success
8	ALL AMERICAN ASPHALT SEALING INC	DBE	775-329-3003	775-827-3006	Oct 1, 2015	18:55	Success
9	D-LINE CONSTRUCTORS, INC.	DBE	510-251-6400	510-251-6401	Oct 1, 2015	18:56	Success
10	EXCEL LANDSCAPE	DBE	916-366-6364	916-366-6225	Oct 1, 2015	18:57	Success
11	SUULUTAAQ, INC - ALASKA NATIVE CORP	DBE	707-427-3209	707-635-8187	Oct 1, 2015	18:58	Failed
12	VISTA STEEL COMPANY	DBE	805-964-4732	805-964-1051	Oct 1, 2015	18:59	Success
13	LANDSCAPE SUPPORT SERVICES, INC	DBE	818-475-0680	661-554-0109	Oct 1, 2015	19:00	Success
14	TAPE 4, LLC	DBE	314-968-2569	314-667-3542	Oct 1, 2015	19:01	Success
15	STAT-X GENERAL ENGINEERING	DBE	209-855-2191	888-411-6956	Oct 1, 2015	19:02	Success
16	ARROW S COMPANY	DBE	707-396-0073	707-437-2555	Oct 1, 2015	19:08	Success
17	K & K CONSTRUCTION SUPPLY, INC	DBE	916-851-0965	916-851-0999	Oct 1, 2015	19:04	Success
18	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBE	707-484-3878	707-566-7437	Oct 1, 2015	19:09	Failed

GOOD FAITH EFFORT OUTREACH REPORT

19	STONY CREEK GENERAL ENGINEERING	DBE	530-526-3191	530-988-5092	Oct 1, 2015	19:06	Success
20	PADILLA LANDSCAPE, INC	DBE	925-513-3348	925-513-9353	Oct 1, 2015	19:10	Failed
21	CAL VALLEY CONSTRUCTION, INC.	DBE	559-274-0300	559-274-0311	Oct 1, 2015	19:10	Success
22	ROUCH REBAR, INC.	DBE	562-788-0401	310-637-1649	Oct 1, 2015	19:10	Failed
23	LA FIRMA INC.	DBE	805-748-8576	805-929-0501	Oct 1, 2015	19:11	Success
24	NORCAL GENERAL CONSTRUCTION CORP	DBE	408-886-0335	408-969-1650	Oct 1, 2015	19:12	Success
25	BROOKWATER, INC.	DBE	925-855-0417	925-855-0357	Oct 1, 2015	19:13	Success
26	G & L SUPPLY, INC.	DBE	408-778-3933	408-779-3306	Oct 1, 2015	19:14	Success
27	DREAMBUILDER CONSTRUCTION CORP	DBE	714-646-3697	714-646-3698	Oct 1, 2015	19:15	Success
28	AMERICAN PRECISION BUILDERS	DBE	510-827-7684	510-764-4955	Oct 1, 2015	19:16	Failed
29	ROADWAY CONSTRUCTION INC	DBE	415-293-8490	415-293-8492	Oct 1, 2015	19:21	Failed
30	ARAMEXX CONSTRUCTION	DBE	909-746-8066	909-591-4569	Oct 1, 2015	19:17	Success
31	AJ EXCAVATION	DBE	559-408-5908	559-354-0639	Oct 1, 2015	19:18	Success
32	WK MCLELLAN COMPANY	DBE	707-763-2407	707-713-1038	Oct 1, 2015	19:22	Failed
33	APPIAN UDBE SWPPPS	DBE	510-375-1927	510-222-0972	Oct 1, 2015	19:23	Failed
34	UDB ENTERPRISES, INC	DBE	209-932-0495	209-932-0873	Oct 1, 2015	19:20	Success
35	TULLY CONSULTING GROUP	DBE	707-693-1926	707-471-0318	Oct 1, 2015	19:22	Success
36	GREEN BUILDING PRODUCTS, INC	DBE	916-333-0557	916-374-7998	Oct 1, 2015	19:23	Success
37	SUDDEN SAM'S TRUCKING	DBE	510-385-8594	510-272-9575	Oct 1, 2015	19:28	Failed
38	DESTINATION ANYWHERE, INC.	DBE	209-836-9400	209-835-1144	Oct 1, 2015	19:25	Success
39	CHARLIE'S CUSTOM EXCAVATING, INC	DBE	530-221-3626	530-221-7563	Oct 1, 2015	19:26	Success
40	S.T. RHOADES CONSTRUCTION, INC.	DBE	530-223-9322	530-223-9222	Oct 1, 2015	19:27	Success
41	BELLAGIO LANDSCAPING	DBE	559-217-8295	559-875-0323	Oct 1, 2015	19:32	Failed
42	JOHNNY TOUGH'S TRUCK & PULL	DBE	408-509-1670	707-751-0841	Oct 1, 2015	19:30	Success
43	ADANTA, INC	DBE	707-709-8894	707-736-8368	Oct 1, 2015	19:31	Success
44	STUDIO L'IMAGE	DBE	415-222-9667	415-222-9668	Oct 1, 2015	19:37	Failed
45	BECKY'S CREATIVE LANDSCAPE & DESIGN	DBE	805-331-3483	805-736-4510	Oct 1, 2015	19:36	Failed
46	NORTH STAR CONSTRUCTION &	DBE	530-673-7080	530-673-1880	Oct 1, 2015	19:33	Success

GOOD FAITH EFFORT OUTREACH REPORT

ENGINEERING, INC							
47	TERRA WEST, INC	DBE	619-591-1007	619-568-3475	Oct 1, 2015	19:34	Success
48	CAL-CON PUMPING, LLC	DBE	415-401-9838	415-401-7664	Oct 1, 2015	19:35	Success
49	RUDY'S LANDSCAPE & IRRIGATION DESIGN	DBE	661-325-3596	661-322-7854	Oct 1, 2015	19:38	Success
50	EXBON DEVELOPMENT, INC.	DBE	562-777-8900	562-777-1888	Oct 1, 2015	19:44	Failed
51	M. S. LEE ENTERPRISES	DBE	559-217-4851	559-325-0760	Oct 1, 2015	19:44	Success
52	ESWPPP CONSULTANTS LLC	DBE	925-451-1337	925-956-7191	Oct 1, 2015	19:40	Success
53	OLIVER TRANSBAY CONSTRUCTION INC	DBE	415-330-0904	415-330-0934	Oct 1, 2015	19:41	Success
54	GECKO GOLF CONSTRUCTION, INC.	DBE	925-548-8723	925-533-7267	Oct 1, 2015	19:46	Failed
55	MARTIN GENERAL ENGINEERING INC	DBE	916-355-8101	916-355-8108	Oct 1, 2015	19:48	Success
56	MAD STEEL INC.	DBE	909-592-3443	909-394-0724	Oct 1, 2015	19:51	Success
57	B.A. RETRO, INC	DBE	916-564-9523	916-564-9526	Oct 1, 2015	19:53	Success
58	QUALITY ERECTORS & CONSTRUCTION, INC.	DBE	707-746-4198	707-751-3962	Oct 1, 2015	19:55	Success
59	SOLID CONSTRUCTION, INC	DBE	661-829-1637	661-829-1637	Oct 1, 2015	19:58	Success
60	INDUSTRIAL BATTERY SERVICES	DBE	510-222-7719	510-412-5988	Dec 31, 1969	16:00	Failed
61	J. HIGGINS TRUCKING	DBE	415-529-2660	415-337-8712	Dec 31, 1969	16:00	Failed
62	SCHOTKA CONSTRUCTION INC	DBE	707-265-6977	707-265-6856	Oct 1, 2015	20:01	Success
63	EAST BAY SIGN CO., INC.	DBE	415-431-8882	415-431-9053	Oct 1, 2015	20:02	Success
64	UGE & ECS, INC.	DBE	213-625-1016	310-862-6879	Dec 31, 1969	16:00	Failed
65	J & M LAND RESTORATION, INC.	DBE	661-872-7039	661-399-8882	Dec 31, 1969	16:00	Failed
66	ECHO LANDSCAPE	DBE	510-481-8614	510-481-5386	Oct 1, 2015	20:06	Failed
67	CONTECH CONCRETE TECHNIQUES, INC	DBE	559-251-8818	559-251-8821	Oct 1, 2015	20:07	Success
68	SERNA CONSTRUCTION, INC.	DBE	559-304-2197	559-478-5213	Oct 1, 2015	20:09	Success
69	RODGERS CONST. & ENGINEERING CO., INC	DBE	209-464-5780	209-464-5782	Oct 1, 2015	20:10	Success
70	HUNSAKER SAFETY & SIGN, INC.	DBE	559-255-7446	559-453-3250	Oct 1, 2015	20:11	Success
71	R. E. SERRANO INC.	DBE	925-957-8184	925-957-8121	Oct 1, 2015	20:17	Failed
72	MC CULLOUGH CONSTRUCTION INC	DBE	707-825-1014	707-825-1769	Oct 1, 2015	20:16	Success
73	TUCKER TECHNOLOGY INC	DBE	510-836-0422	510-836-2625	Oct 1, 2015	20:18	Failed
74	WATER COMPONENTS	DBE	415-451-0133	415-451-1027	Oct 1, 2015	20:19	Failed

GOOD FAITH EFFORT OUTREACH REPORT

	& BUILDING SUPPLY, INC							
75	VINTAGE PAVING COMPANY, INC.	DBE	530-795-0132	530-795-5734	Oct 1, 2015	20:21	Success	
76	MARTINEZ STEEL CORPORATION	DBE	909-946-0686	909-946-8161	Oct 1, 2015	20:22	Success	
77	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBE	650-367-8000	650-367-8282	Oct 1, 2015	20:24	Success	
78	AMLAND CORP	DBE	408-929-3949	408-298-4344	Oct 1, 2015	20:30	Failed	
79	BLACK DIAMOND ASPHALT, INC.	DBE	707-448-9402	707-448-9407	Oct 1, 2015	20:27	Success	
80	HAMANAKA PAINTING CO.	DBE	707-444-3340	707-444-3346	Oct 1, 2015	20:29	Success	
81	METCO	DBE	415-455-9922	415-455-9960	Oct 1, 2015	20:36	Failed	
82	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	530-743-0744	530-743-9352	Oct 1, 2015	20:34	Success	
83	CIRIMELE ELECTRIC WORKS INC.	DBE	510-620-1150	510-620-1155	Oct 1, 2015	20:38	Success	
84	CHAVEZ TRUCKING	DBE	707-678-0514	707-678-5154	Oct 1, 2015	20:45	Failed	
85	SJD CONSTRUCTION INC.	DBE	209-847-8939	209-847-0169	Oct 1, 2015	20:43	Success	
86	DIAZ CORPORATION	DBE	408-445-6140	408-445-6144	Oct 1, 2015	20:46	Failed	
87	ESQUIVEL GRADING & PAVING, INC.	DBE	415-468-5700	415-468-8108	Oct 1, 2015	20:47	Success	
88	GENERAL SUPPLY COMPANY	DBE	510-632-5229	510-632-2315	Oct 1, 2015	20:49	Success	
89	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	916-663-9097	916-663-1858	Oct 1, 2015	20:51	Success	
90	A C DIKE CO	DBE	916-645-7747	916-645-9618	Dec 31, 1969	16:00	Failed	

GOOD FAITH EFFORT OUTREACH REPORT

Phone Call#1 Report

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME

DBEsOutreach, Inc. www.dbesoutreach.com
Valentine Corporation
Construction in Sonoma County Near Guerneville at
Mays Canyon Road
04-1J3204
Oct 29,2015 @ 12:00 PM
20% DBE

CONTRACT NO.
BID DUE DATE
GOAL REQUIRED

NO	FIRM NAME	TYPE	PHONE NO.	Call#1 DATE	Person	Bidding
1	A C DIKE CO	DBE	916-645-7747	Oct 5, 2015	Dave	Yes
Comments will send Quote						
2	ADANTA, INC	DBE	707-709-8894	Oct 5, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
3	AJ EXCAVATION	DBE	559-408-5908	Oct 5, 2015	Alisa	No
Comments Not bidding						
4	ALL AMERICAN ASPHALT SEALING INC	DBE	775-329-3003	Oct 5, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
5	AMCON CONSTRUCTION	DBE	916-204-8715	Oct 5, 2015	voice mail	Not Sure
Comments Not bidding						
6	AMERICAN PRECISION BUILDERS	DBE	510-827-7684	Oct 5, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
7	AMLAND CORP	DBE	408-929-3949	Oct 5, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
8	APIAN UDBE SWPPPS	DBE	510-375-1927	Oct 5, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
9	ARAMEXX CONSTRUCTION	DBE	909-746-8066	Oct 5, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
10	ARROW S COMPANY	DBE	707-396-0073	Oct 5, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
11	B.A. RETRO, INC	DBE	916-564-9523	Oct 5, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
12	BAYLINK ENGINEERING & CONSULTING, LLC	DBE	510-764-1710	Oct 5, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
13	BECKY'S CREATIVE LANDSCAPE &	DBE	805-331-3483	Oct 5, 2015	Becky	No

GOOD FAITH EFFORT OUTREACH REPORT

DESIGN

Comments Not bidding

14	BELLAGIO LANDSCAPING	DBE	559-217-8295	Oct 5, 2015	voice mail	Not Sure
----	----------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

15	BLACK DIAMOND ASPHALT, INC.	DBE	707-448-9402	Oct 5, 2015	voice mail	Not Sure
----	-----------------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

16	BROOKWATER, INC.	DBE	925-855-0417	Oct 5, 2015	voice mail	Not Sure
----	------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

17	CAL-CON PUMPING, LLC	DBE	415-401-9838	Oct 5, 2015	voice mail	Not Sure
----	----------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

18	CHARLIE'S CUSTOM EXCAVATING, INC	DBE	530-221-3626	Oct 5, 2015	voice mail	Not Sure
----	----------------------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

19	CHAVEZ TRUCKING	DBE	707-678-0514	Oct 5, 2015	voice mail	Not Sure
----	-----------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

20	CAL VALLEY CONSTRUCTION, INC.	DBE	559-274-0300	Oct 5, 2015	Shelly	Not Sure
----	-------------------------------	-----	--------------	-------------	--------	----------

Comments They are not sure if they are bidding or not

21	CIRIMELE ELECTRIC WORKS INC.	DBE	510-620-1150	Oct 5, 2015	voice mail	Not Sure
----	------------------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

22	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	916-663-9097	Oct 5, 2015	Mike	Not Sure
----	---------------------------------------	-----	--------------	-------------	------	----------

Comments They are not sure if they are bidding or not

23	CONTECH CONCRETE TECHNIQUES, INC	DBE	559-251-8818	Oct 5, 2015	voice mail	Not Sure
----	----------------------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

24	D-LINE CONSTRUCTORS, INC.	DBE	510-251-6400	Oct 5, 2015	voice mail	Not Sure
----	---------------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

25	DESTINATION ANYWHERE, INC.	DBE	209-836-9400	Oct 5, 2015	voice mail	Not Sure
----	----------------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

26	DIAZ CORPORATION	DBE	408-445-6140	Oct 5, 2015	NA	NA
----	------------------	-----	--------------	-------------	----	----

Comments Phone not in service, wrong phone number

27	DREAMBUILDER CONSTRUCTION CORP	DBE	714-646-3697	Oct 5, 2015	Alex	No
----	--------------------------------	-----	--------------	-------------	------	----

Comments Not bidding

28	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBE	650-367-8000	Oct 5, 2015	NA	NA
----	---	-----	--------------	-------------	----	----

Comments Phone not in service, no voice mail available.

29	EAST BAY SIGN CO., INC.	DBE	415-431-8882	Oct 5, 2015	Christina	No
----	-------------------------	-----	--------------	-------------	-----------	----

Comments Not bidding

30	ECHO LANDSCAPE	DBE	510-481-8614	Oct 5, 2015	voice mail	Not Sure
----	----------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

31	ESQUIVEL GRADING & PAVING, INC.	DBE	415-468-5700	Oct 5, 2015	voice mail	Not Sure
----	---------------------------------	-----	--------------	-------------	------------	----------

GOOD FAITH EFFORT OUTREACH REPORT

Comments Left a voice mail with project and bid details

32	ESWPPP CONSULTANTS LLC	DBE	925-451-1337	Oct 5, 2015	Tim	No
----	------------------------	-----	--------------	-------------	-----	----

Comments Not bidding

33	EXBON DEVELOPMENT, INC.	DBE	562-777-8900	Oct 5, 2015	NA	NA
----	-------------------------	-----	--------------	-------------	----	----

Comments Phone not in service

34	EXCEL LANDSCAPE	DBE	916-366-6364	Oct 5, 2015	Chris	Not Sure
----	-----------------	-----	--------------	-------------	-------	----------

Comments They are not sure if they are bidding or not, directed to online ad.

35	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	530-743-0744	Oct 5, 2015	voice mail	Not Sure
----	---	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

36	G & L SUPPLY, INC.	DBE	408-778-3933	Oct 5, 2015	Betty	No
----	--------------------	-----	--------------	-------------	-------	----

Comments Not bidding

37	GECKO GOLF CONSTRUCTION, INC.	DBE	925-548-8723	Oct 5, 2015	Jeff	No
----	-------------------------------	-----	--------------	-------------	------	----

Comments Not bidding

38	GENERAL SUPPLY COMPANY	DBE	510-632-5229	Oct 5, 2015	voice mail	Not Sure
----	------------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

39	GREEN BUILDING PRODUCTS, INC	DBE	916-333-0557	Oct 5, 2015	Carole	No
----	------------------------------	-----	--------------	-------------	--------	----

Comments Not bidding

40	HAMANAKA PAINTING CO.	DBE	707-444-3340	Oct 5, 2015	Voice mail	Not Sure
----	-----------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

41	HUNSAKER SAFETY & SIGN, INC.	DBE	559-255-7446	Oct 5, 2015	Leo	No
----	------------------------------	-----	--------------	-------------	-----	----

Comments Not bidding

42	INDUSTRIAL BATTERY SERVICES	DBE	510-222-7719	Oct 5, 2015	NA	NA
----	-----------------------------	-----	--------------	-------------	----	----

Comments Phone not in service, no voice mail available.

43	J & M LAND RESTORATION, INC.	DBE	661-872-7039	Oct 5, 2015	Julie	No
----	------------------------------	-----	--------------	-------------	-------	----

Comments Not bidding

44	J. HIGGINS TRUCKING	DBE	415-529-2660	Oct 5, 2015	voice mail	Not Sure
----	---------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

45	JARELL HARRIS STRIPING SERVICES	DBE	650-832-1171	Oct 5, 2015	NA	NA
----	---------------------------------	-----	--------------	-------------	----	----

Comments Phone not in service

46	JOHNNY TOUGH'S TRUCK & PULL	DBE	408-509-1670	Oct 5, 2015	NA	NA
----	-----------------------------	-----	--------------	-------------	----	----

Comments Phone not in service

47	K & K CONSTRUCTION SUPPLY, INC	DBE	916-851-0965	Oct 5, 2015	voice mail	Not Sure
----	--------------------------------	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

48	LA FIRMA INC.	DBE	805-748-8576	Oct 5, 2015	Lance	Yes
----	---------------	-----	--------------	-------------	-------	-----

Comments will send Quote

49	LANDSCAPE SUPPORT SERVICES, INC	DBE	818-475-0680	Oct 5, 2015	Soheila	No
----	---------------------------------	-----	--------------	-------------	---------	----

Comments Not bidding

50	M. S. LEE ENTERPRISES	DBE	559-217-4851	Oct 5, 2015	voice mail	Not Sure
----	-----------------------	-----	--------------	-------------	------------	----------

GOOD FAITH EFFORT OUTREACH REPORT

Comments Left a voice mail with project and bid details

51	MACHADO & SONS CONSTRUCTION, INC	DBE	209-632-5260	Oct 5, 2015	Jenny	No
----	----------------------------------	-----	--------------	-------------	-------	----

Comments Not bidding

52	MAD STEEL INC.	DBE	909-592-3443	Oct 5, 2015	Diona	No
----	----------------	-----	--------------	-------------	-------	----

Comments Not bidding

53	MARTIN GENERAL ENGINEERING INC	DBE	916-355-8101	Oct 5, 2015	Brandon	No
----	--------------------------------	-----	--------------	-------------	---------	----

Comments Not bidding

54	MARTINEZ STEEL CORPORATION	DBE	909-946-0686	Oct 12, 2015	Deven	Yes
----	----------------------------	-----	--------------	--------------	-------	-----

Comments will send Quote

55	MC CULLOUGH CONSTRUCTION INC	DBE	707-825-1014	Oct 12, 2015	Genelle	No
----	------------------------------	-----	--------------	--------------	---------	----

Comments Not bidding

56	METCO	DBE	415-455-9922	Oct 12, 2015	C. Martinez	No
----	-------	-----	--------------	--------------	-------------	----

Comments Not bidding

57	NORCAL GENERAL CONSTRUCTION CORP	DBE	408-886-0335	Oct 12, 2015	Voicemail	Not Sure
----	----------------------------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

58	NORTH STAR CONSTRUCTION & ENGINEERING, INC	DBE	530-673-7080	Oct 12, 2015	Darlyn	No
----	--	-----	--------------	--------------	--------	----

Comments Not bidding

59	OLIVER TRANSBAY CONSTRUCTION INC	DBE	415-330-0904	Oct 12, 2015	Kevin	No
----	----------------------------------	-----	--------------	--------------	-------	----

Comments Not bidding

60	PADILLA LANDSCAPE, INC	DBE	925-513-3348	Oct 12, 2015	NA	NA
----	------------------------	-----	--------------	--------------	----	----

Comments Phone not in service

61	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBE	707-484-3878	Oct 12, 2015	Voicemail	Not Sure
----	--	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

62	PROTECTION LINK	DBE	888-988-9884	Oct 12, 2015	Ron Perez	No
----	-----------------	-----	--------------	--------------	-----------	----

Comments Not bidding

63	QUALITY ERECTORS & CONSTRUCTION, INC.	DBE	707-746-4198	Oct 12, 2015	NA	NA
----	---------------------------------------	-----	--------------	--------------	----	----

Comments Phone not in service

64	R. E. SERRANO INC.	DBE	925-957-8184	Oct 12, 2015	Voicemail	Not Sure
----	--------------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

65	ROADWAY CONSTRUCTION INC	DBE	415-293-8490	Oct 13, 2015	John	No
----	--------------------------	-----	--------------	--------------	------	----

Comments Not bidding

66	RODGERS CONST. & ENGINEERING CO., INC	DBE	209-464-5780	Oct 13, 2015	Silvia	No
----	---------------------------------------	-----	--------------	--------------	--------	----

Comments Not bidding

67	ROUCH REBAR, INC.	DBE	562-788-0401	Oct 13, 2015	Voicemail	Not Sure
----	-------------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

68	RUDY'S LANDSCAPE & IRRIGATION	DBE	661-325-3596	Oct 13, 2015	Maggie	Not Sure
----	-------------------------------	-----	--------------	--------------	--------	----------

GOOD FAITH EFFORT OUTREACH REPORT

DESIGN						
Comments They are not sure if they are bidding or not						
69	S.T. RHOADES CONSTRUCTION, INC.	DBE	530-223-9322	Oct 13, 2015	Naila	No
Comments Not bidding						
70	SCHOTKA CONSTRUCTION INC	DBE	707-265-6977	Oct 13, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
71	SERNA CONSTRUCTION, INC.	DBE	559-304-2197	Oct 13, 2015	NA	NA
Comments Phone not in service						
72	SJD CONSTRUCTION INC.	DBE	209-847-8939	Oct 13, 2015	NA	NA
Comments Phone not in service						
73	SOLID CONSTRUCTION, INC	DBE	661-829-1637	Oct 13, 2015	Voice	Not Sure
Comments Left a voice mail with project and bid details						
74	STAT-X GENERAL ENGINEERING	DBE	209-855-2191	Oct 13, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
75	STONY CREEK GENERAL ENGINEERING	DBE	530-526-3191	Oct 13, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
76	STORMWATER SPECIALISTS INC	DBE	916-230-0370	Oct 13, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
77	STUDIO L'IMAGE	DBE	415-222-9667	Oct 13, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
78	SUDDEN SAM'S TRUCKING	DBE	510-385-8594	Oct 13, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
79	SUULUTAAQ, INC - ALASKA NATIVE CORP	DBE	707-427-3209	Oct 13, 2015	Joy	No
Comments Not bidding						
80	TAPE 4, LLC	DBE	314-968-2569	Oct 13, 2015	Greg	No
Comments Not bidding						
81	TERRA WEST, INC	DBE	619-591-1007	Oct 13, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
82	TRI-VALLEY CONTRACTING, INC.	DBE	925-787-1003	Oct 13, 2015	Landy	No
Comments Not bidding						
83	TUCKER TECHNOLOGY INC	DBE	510-836-0422	Oct 13, 2015	Vianel	No
Comments Not bidding						
84	TULLY CONSULTING GROUP	DBE	707-693-1926	Oct 13, 2015	Katelin	Yes
Comments will send Quote						
85	UDB ENTERPRISES, INC	DBE	209-932-0495	Oct 13, 2015	Josh	No
Comments Not bidding						
86	UGE & ECS, INC.	DBE	213-625-1016	Oct 13, 2015	Nancy	Yes
Comments will send Quote						
87	VINTAGE PAVING COMPANY, INC.	DBE	530-795-0132	Oct 13, 2015	Torry	No

GOOD FAITH EFFORT OUTREACH REPORT

Comments Not bidding

88	VISTA STEEL COMPANY	DBE	805-964-4732	Oct 13, 2015	Gabby	No
----	---------------------	-----	--------------	--------------	-------	----

Comments Not bidding

89	WATER COMPONENTS & BUILDING SUPPLY, INC	DBE	415-451-0133	Oct 13, 2015	Voicemail	Not Sure
----	--	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details on a different phone No. 4155248290

90	WK MCLELLAN COMPANY	DBE	707-763-2407	Oct 13, 2015	Luis	No
----	---------------------	-----	--------------	--------------	------	----

Comments Not bidding

GOOD FAITH EFFORT OUTREACH REPORT

Phone Call#2 Report

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME

DBEsOutreach, Inc. www.dbesoutreach.com
Valentine Corporation
Construction in Sonoma County Near Guerneville at
Mays Canyon Road

CONTRACT NO.
BID DUE DATE
GOAL REQUIRED

04-1J3204
Oct 29, 2015 @ 12:00 PM
20% DBE

NO	FIRM NAME	TYPE	PHONE NO.	Call#2 DATE	Person	Bidding
1	A C DIKE CO	DBE	916-645-7747	Oct 20, 2015	Dave	Yes
Comments will send Quote						
2	ADANTA, INC	DBE	707-709-8894	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
3	AJ EXCAVATION	DBE	559-408-5908	Oct 20, 2015	Alisa	No
Comments Not bidding						
4	ALL AMERICAN ASPHALT SEALING INC	DBE	775-329-3003	Oct 20, 2015	voicemail	Not Sure
Comments Left a voice mail with project and bid details						
5	AMCON CONSTRUCTION	DBE	916-204-8715	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
6	AMERICAN PRECISION BUILDERS	DBE	510-827-7684	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
7	AMLAND CORP	DBE	408-929-3949	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
8	APPIAN UDBE SWPPPS	DBE	510-375-1927	Oct 20, 2015	Thomas	Yes
Comments will send Quote The company is using different phone No. 5108549402						
9	ARAMEXX CONSTRUCTION	DBE	909-746-8066	Oct 20, 2015	Richard	No
Comments Not bidding						
10	ARROW S COMPANY	DBE	707-396-0073	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
11	B.A. RETRO, INC	DBE	916-564-9523	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
12	BAYLINK ENGINEERING & CONSULTING, LLC	DBE	510-764-1710	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
13	BECKY'S CREATIVE LANDSCAPE &	DBE	805-331-3483	Oct 20, 2015	Becky	No

GOOD FAITH EFFORT OUTREACH REPORT

DESIGN

Comments Not bidding

14	BELLAGIO LANDSCAPING	DBE	559-217-8295	Oct 20, 2015	Voicemail	Not Sure
----	----------------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

15	BLACK DIAMOND ASPHALT, INC.	DBE	707-448-9402	Oct 20, 2015	Alison	No
----	-----------------------------	-----	--------------	--------------	--------	----

Comments Not bidding

16	BROOKWATER, INC.	DBE	925-855-0417	Oct 20, 2015	NA	NA
----	------------------	-----	--------------	--------------	----	----

Comments Phone not in service

17	CAL VALLEY CONSTRUCTION, INC.	DBE	559-274-0300	Oct 20, 2015	Mike	No
----	-------------------------------	-----	--------------	--------------	------	----

Comments Not bidding

18	CAL-CON PUMPING, LLC	DBE	415-401-9838	Oct 20, 2015	NA	NA
----	----------------------	-----	--------------	--------------	----	----

Comments Phone not in service

19	CHARLIE'S CUSTOM EXCAVATING, INC	DBE	530-221-3626	Oct 20, 2015	Voicemail	Not Sure
----	----------------------------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

20	CHAVEZ TRUCKING	DBE	707-678-0514	Oct 20, 2015	Terisa	No
----	-----------------	-----	--------------	--------------	--------	----

Comments Not bidding

21	CIRIMELE ELECTRIC WORKS INC.	DBE	510-620-1150	Oct 20, 2015	Voicemail	Not Sure
----	------------------------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

22	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	916-663-9097	Oct 20, 2015	Heather	Not Sure
----	---------------------------------------	-----	--------------	--------------	---------	----------

Comments They are not sure if they are bidding or not

23	CONTECH CONCRETE TECHNIQUES, INC	DBE	559-251-8818	Oct 20, 2015	Mike	No
----	----------------------------------	-----	--------------	--------------	------	----

Comments Not bidding

24	D-LINE CONSTRUCTORS, INC.	DBE	510-251-6400	Oct 20, 2015	Tracy	No
----	---------------------------	-----	--------------	--------------	-------	----

Comments Not bidding

25	DESTINATION ANYWHERE, INC.	DBE	209-836-9400	Oct 20, 2015	Voicemail	Not Sure
----	----------------------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

26	DIAZ CORPORATION	DBE	408-445-6140	Oct 20, 2015	NA	NA
----	------------------	-----	--------------	--------------	----	----

Comments Phone not in service

27	DREAMBUILDER CONSTRUCTION CORP	DBE	714-646-3697	Oct 20, 2015	Alex	No
----	--------------------------------	-----	--------------	--------------	------	----

Comments Not bidding

28	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBE	650-367-8000	Oct 20, 2015	NA	NA
----	---	-----	--------------	--------------	----	----

Comments Phone not in service

29	EAST BAY SIGN CO., INC.	DBE	415-431-8882	Oct 20, 2015	Christina	No
----	-------------------------	-----	--------------	--------------	-----------	----

Comments Not bidding

30	ECHO LANDSCAPE	DBE	510-481-8614	Oct 20, 2015	Voicemail	Not Sure
----	----------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

31	ESQUIVEL GRADING & PAVING, INC.	DBE	415-468-5700	Oct 20, 2015	Odry	No
----	---------------------------------	-----	--------------	--------------	------	----

GOOD FAITH EFFORT OUTREACH REPORT

Comments Not bidding

32	ESWPPP CONSULTANTS LLC	DBE	925-451-1337	Oct 20, 2015	Tim	No
----	------------------------	-----	--------------	--------------	-----	----

Comments Not bidding

33	EXBON DEVELOPMENT, INC.	DBE	562-777-8900	Oct 20, 2015	NA	NA
----	-------------------------	-----	--------------	--------------	----	----

Comments Phone not in service

34	EXCEL LANDSCAPE	DBE	916-366-6364	Oct 20, 2015	Voicemail	Not Sure
----	-----------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

35	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	530-743-0744	Oct 20, 2015	Toni	No
----	---	-----	--------------	--------------	------	----

Comments Not bidding

36	G & L SUPPLY, INC.	DBE	408-778-3933	Oct 20, 2015	Betty	No
----	--------------------	-----	--------------	--------------	-------	----

Comments Not bidding

37	GECKO GOLF CONSTRUCTION, INC.	DBE	925-548-8723	Oct 20, 2015	Jeff	No
----	-------------------------------	-----	--------------	--------------	------	----

Comments Not bidding

38	GENERAL SUPPLY COMPANY	DBE	510-632-5229	Oct 20, 2015	Voicemail	Not Sure
----	------------------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

39	GREEN BUILDING PRODUCTS, INC	DBE	916-333-0557	Oct 20, 2015	Carol	No
----	------------------------------	-----	--------------	--------------	-------	----

Comments Not bidding

40	HAMANAKA PAINTING CO.	DBE	707-444-3340	Oct 20, 2015	NA	NA
----	-----------------------	-----	--------------	--------------	----	----

Comments Phone not in service

41	HUNSAKER SAFETY & SIGN, INC.	DBE	559-255-7446	Oct 20, 2015	Leo	No
----	------------------------------	-----	--------------	--------------	-----	----

Comments Not bidding

42	INDUSTRIAL BATTERY SERVICES	DBE	510-222-7719	Oct 20, 2015	NA	NA
----	-----------------------------	-----	--------------	--------------	----	----

Comments Phone not in service

43	J & M LAND RESTORATION, INC.	DBE	661-872-7039	Oct 20, 2015	Jullie	No
----	------------------------------	-----	--------------	--------------	--------	----

Comments Not bidding

44	J. HIGGINS TRUCKING	DBE	415-529-2660	Oct 20, 2015	Voicemail	Not Sure
----	---------------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

45	JARELL HARRIS STRIPING SERVICES	DBE	650-832-1171	Oct 20, 2015	NA	NA
----	---------------------------------	-----	--------------	--------------	----	----

Comments Phone not in service

46	JOHNNY TOUGH'S TRUCK & PULL	DBE	408-509-1670	Oct 20, 2015	NA	NA
----	-----------------------------	-----	--------------	--------------	----	----

Comments Phone not in service

47	K & K CONSTRUCTION SUPPLY, INC	DBE	916-851-0965	Oct 20, 2015	Voicemail	Not Sure
----	--------------------------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

48	LA FIRMA INC.	DBE	805-748-8576	Oct 20, 2015	Voicemail	Not Sure
----	---------------	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details

49	LANDSCAPE SUPPORT SERVICES, INC	DBE	818-475-0680	Oct 20, 2015	Sheila	No
----	---------------------------------	-----	--------------	--------------	--------	----

Comments Not bidding

50	M. S. LEE ENTERPRISES	DBE	559-217-4851	Oct 20, 2015	Voicemail	Not Sure
----	-----------------------	-----	--------------	--------------	-----------	----------

GOOD FAITH EFFORT OUTREACH REPORT

Comments Left a voice mail with project and bid details						
51	MACHADO & SONS CONSTRUCTION, INC	DBE	209-632-5260	Oct 20, 2015	Jenny	No
Comments Not bidding						
52	MAD STEEL INC.	DBE	909-592-3443	Oct 20, 2015	Diona	No
Comments Not bidding						
53	MARTIN GENERAL ENGINEERING INC	DBE	916-355-8101	Oct 20, 2015	Brandon	No
Comments Not bidding						
54	MARTINEZ STEEL CORPORATION	DBE	909-946-0686	Oct 20, 2015	Deven	Yes
Comments will send Quote						
55	MC CULLOUGH CONSTRUCTION INC	DBE	707-825-1014	Oct 20, 2015	Genelle	No
Comments Not bidding						
56	METCO	DBE	415-455-9922	Oct 20, 2015	C. Martinez	No
Comments Not bidding						
57	NORCAL GENERAL CONSTRUCTION CORP	DBE	408-886-0335	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
58	NORTH STAR CONSTRUCTION & ENGINEERING, INC	DBE	530-673-7080	Oct 20, 2015	Darlyn	No
Comments Not bidding						
59	OLIVER TRANSBAY CONSTRUCTION INC	DBE	415-330-0904	Oct 20, 2015	Kevin	No
Comments Not bidding						
60	PADILLA LANDSCAPE, INC	DBE	925-513-3348	Oct 20, 2015	NA	NA
Comments Phone not in service						
61	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBE	707-484-3878	Oct 20, 2015	NA	NA
Comments Phone not in service						
62	PROTECTION LINK	DBE	888-988-9884	Oct 20, 2015	Ron Perez	No
Comments Not bidding						
63	QUALITY ERECTORS & CONSTRUCTION, INC.	DBE	707-746-4198	Oct 20, 2015	NA	NA
Comments Phone not in service						
64	R. E. SERRANO INC.	DBE	925-957-8184	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
65	ROADWAY CONSTRUCTION INC	DBE	415-293-8490	Oct 20, 2015	John	No
Comments Not bidding						
66	RODGERS CONST. & ENGINEERING CO., INC	DBE	209-464-5780	Oct 20, 2015	Silvia	No
Comments Not bidding						
67	ROUCH REBAR, INC.	DBE	562-788-0401	Oct 20, 2015	Stefany	No
Comments Not bidding						
68	RUDY'S LANDSCAPE & IRRIGATION	DBE	661-325-3596	Oct 20, 2015	Voicemail	Not Sure

GOOD FAITH EFFORT OUTREACH REPORT

DESIGN						
Comments Left a voice mail with project and bid details						
69	S.T. RHOADES CONSTRUCTION, INC.	DBE	530-223-9322	Oct 20, 2015	Naila	No
Comments Not bidding						
70	SCHOTKA CONSTRUCTION INC	DBE	707-265-6977	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
71	SERNA CONSTRUCTION, INC.	DBE	559-304-2197	Oct 20, 2015	NA	NA
Comments Phone not in service						
72	SJD CONSTRUCTION INC.	DBE	209-847-8939	Oct 20, 2015	Eren	No
Comments Not bidding						
73	SOLID CONSTRUCTION, INC	DBE	661-829-1637	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
74	STAT-X GENERAL ENGINEERING	DBE	209-855-2191	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
75	STONY CREEK GENERAL ENGINEERING	DBE	530-526-3191	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
76	STORMWATER SPECIALISTS INC	DBE	916-230-0370	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
77	STUDIO L'IMAGE	DBE	415-222-9667	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
78	SUDDEN SAM'S TRUCKING	DBE	510-385-8594	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
79	SUULUTAAQ, INC - ALASKA NATIVE CORP	DBE	707-427-3209	Oct 20, 2015	Joy	No
Comments Not bidding						
80	TAPE 4, LLC	DBE	314-968-2569	Oct 20, 2015	Greg	No
Comments Not bidding						
81	TERRA WEST, INC	DBE	619-591-1007	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
82	TRI-VALLEY CONTRACTING, INC.	DBE	925-787-1003	Oct 20, 2015	Voicemail	Not Sure
Comments Left a voice mail with project and bid details						
83	TUCKER TECHNOLOGY INC	DBE	510-836-0422	Oct 20, 2015	Vianel	No
Comments Not bidding						
84	TULLY CONSULTING GROUP	DBE	707-693-1926	Oct 20, 2015	Katelin	Yes
Comments will send Quote						
85	UDB ENTERPRISES, INC	DBE	209-932-0495	Oct 20, 2015	Josh	No
Comments Not bidding						
86	UGE & ECS, INC.	DBE	213-625-1016	Oct 20, 2015	Nancy	Yes
Comments will send Quote						
87	VINTAGE PAVING COMPANY, INC.	DBE	530-795-0132	Oct 20, 2015	Torry	No

GOOD FAITH EFFORT OUTREACH REPORT

Comments Not bidding

88	VISTA STEEL COMPANY	DBE	805-964-4732	Oct 20, 2015	Gabby	No
----	---------------------	-----	--------------	--------------	-------	----

Comments Not bidding

89	WATER COMPONENTS & BUILDING SUPPLY, INC	DBE	415-451-0133	Oct 20, 2015	Voicemail	Not Sure
----	--	-----	--------------	--------------	-----------	----------

Comments Left a voice mail with project and bid details on a different phone number 4155248290

90	WK MCLELLAN COMPANY	DBE	707-763-2407	Oct 20, 2015	Luis	No
----	---------------------	-----	--------------	--------------	------	----

Comments Not bidding

BID INVITATION**FROM:****CONTRACTOR:**

Valentine Corporation
 111 Pelican way, San Rafael ,CA,94901
 PHONE : 415-453-3732 (10)
 FAX : 415-457-5820
 MAIN CONTACT : Valentine Corporation
 ESTIMATOR :
 PH : 415-453-3732 EXT :

TO:**BUSINESS ENTERPRRISE FIRM:**

A C DIKE CO
 2788 VENTURE DR.,LINCOLN,CA,95648
 PHONE : 916-645-7747
 FAX : 916-645-9618
 FIRM ID#219
 e-mail: email@acdike.com
 FAX SEND DATE/TIME: Dec 31, 1969 16:00

PROJECT OUTREACH FAX**PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name:	Construction in Sonoma County Near Guerneville at Mays Canyon Road
Bid Date/Time:	2015/10/29 12:00 PM
Project Location:	Guerneville, SONOMA County, 94901 CA
Awarding Agency:	CAL TRANS
Contract No.:	04-1J3204
Goal Required:	DBE: 20%

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signage, Traffic Control System, Temp traffic stripe (paint) temp signal system, PCMS, Temp crash cushion, Temp creek diversions, WPCP, Temp. erosion control, Street Sweeping, Temp Active Treatment System, Water quality sampling and analysis, Water quality monitoring report, Fish Protection, remove painted traffic stripe, remove thermoplastic traffic stripe, Cold Plane AC, Clear and grub, Soil amendment, Planting, landscape, plant establishment, Irrigation, Hydro Mulch, Fiber rolls, Hydroseed, HMA, 36" drilled hole, Precast concrete soldier pile, Rebar, geocomposite drain, MBGR, Crash Cushion (SCI-70gm), thermoplastic striping. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist. Please contact us for assistance. Valentine Corporation is available to assist firms with bonding, the estimator is available to assist with technical questions. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. PLEASE FAX TO 415-457-5820 or E mail LDavis@Valentinecorp.com QUOTES MUST BE FAXED AT LEAST [1] HOUR BEFORE BID DUE TIME. we will e mail plans and specs to you, just call!

TERMS & REQUIRMENTS

- To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource.
- The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.
- Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.
- Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.
- The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.
- FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project
- FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.
- 100% payment bond and performance bond for the full amount of the subcontract price may be required.
- FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.
- We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers
- The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPONSD & RETURN

- YES we are interested in this project. We will FAX a quote before the bid due date & time.
 NO we are not interested in this project.

Responsible Contact Name & Signature: _____

Date: _____

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

BID INVITATION

Valentine Corporation

FROM:

CONTRACTOR:

Valentine Corporation
 111 Pelican way, San Rafael, CA, 94901
 PHONE : 415-453-3732 (10)
 FAX : 415-457-5820
 MAIN CONTACT : Valentine Corporation
 ESTIMATOR :
 PH : 415-453-3732 EXT :
 Ldavis@valentincorp.com

TO:

BUSINESS ENTERPRISE FIRM:
 K & K CONSTRUCTION SUPPLY, INC
 11280 SUNRISE PARK DR., STE B, RANCHO
 CORDOVA, CA, 95742
 PHONE : 916-851-0965
 FAX : 916-851-0999
 FIRM ID#40187
 e-mail: kelly@urataconcrete.com

PROJECT OUTREACH FAX

PROJECT INFO.

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name:	Construction in Sonoma County Near Guerneville at Mays Canyon Road
Bid Date/Time:	2015/10/29 12:00 PM
Project Location:	Guerneville, 94901 CA
Awarding Agency:	CAL TRANS
Contract No.:	04-1J3204
Goal Required:	DBE: 20%

PROJECT OUTREACH DESCRIPTION


Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signage, Traffic Control System, Temp traffic stripe (paint) temp signal system, PCMS, Temp crash cushion, Temp creek diversions, WPCP, Temp erosion control, Street Sweeping, Temp Active Treatment System, Water quality sampling and analysis, Water quality monitoring report, Fish Protection, remove painted traffic stripe, remove thermoplastic traffic stripe, Cold Plane AC, Clear and grub, Soil amendment, Planting, landscape, plant establishment, Irrigation, Hydro Mulch, Fiber rolls, Hydroseed, HMA, 36" drilled hole, Precast concrete soldier pile, Rebar, geocomposite drain, MBGR, Crash Cushion (SCI-70gm), thermoplastic striping. In Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist. Please contact us for assistance. Valentine Corporation is available to assist firms with bonding, the estimator is available to assist with technical questions. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. PLEASE FAX TO 415-457-5820 or E mail LDavis@valentincorp.com QUOTES MUST BE FAXED AT LEAST (1) HOUR BEFORE BID DUE TIME. we will e mail plans and specs to you, just call!

TERMS & REQUIREMENTS

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. In - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance. In -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation. In -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration. In - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms. In - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project. In - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort. In -100% payment bond and performance bond for the full amount of the subcontract price may be required. In -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities. In - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers. In -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPOND & RETURN

- YES we are interested in this project. We will FAX a quote before the bid due date & time.
- NO we are not interested in this project.

Responsible Contact Name & Signature: 

Date: 10-16-15

Please check one box Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

BID INVITATION**FROM:**

CONTRACTOR:
Valentine Corporation
111 Pelican way, San Rafael, CA, 94901
PHONE : 415-453-3732 (10)
FAX : 415-457-5820
MAIN CONTACT : Valentine Corporation
ESTIMATOR :
PH : 415-453-3732 EXT :
Ldavis@valentinecorp.com

TO:

BUSINESS ENTERPRISE FIRM:
APIAN UDBE SWPPPS
5780 OLINDA ROAD, EL SOBRANTE, CA, 94803
PHONE : 510-375-1927
FAX : 510-222-0972
FIRM ID#38334
e-mail: tomkoprek@yahoo.com

PROJECT OUTREACH FAX**PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name:	Construction in Sonoma County Near Guerneville at Mays Canyon Road
Bid Date/Time:	2015/10/29 12:00 PM
Project Location:	Guerneville, 94901 CA
Awarding Agency:	CAL TRANS
Contract No.:	04-1J3204
Goal Required:	DBE: 20%

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signage, Traffic Control System, Temp traffic stripe (paint) temp signal system, PCMS, Temp crash cushion, Temp creek diversions, WPCP, Temp. erosion control, Street Sweeping, Temp Active Treatment System, Water quality sampling and analysis, Water quality monitoring report, Fish Protection, remove painted traffic stripe, remove thermoplastic traffic stripe, Cold Plane AC, Clear and grub, Soil amendment, Planting, landscape, plant establishment, Irrigation, Hydro Mulch, Fiber rolls, Hydroseed, HMA, 36" drilled hole, Precast concrete soldier pile, Rebar, geocomposite drain, MBGR, Crash Cushion (SCI-70gm), thermoplastic striping. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist. Please contact us for assistance. Valentine Corporation is available to assist firms with bonding, the estimator is available to assist with technical questions. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. PLEASE FAX TO 415-457-5820 or E mail LDavis@Valentinecorp.com QUOTES MUST BE FAXED AT LEAST [1] HOUR BEFORE BID DUE TIME. we will e mail plans and specs to you, just call!

TERMS & REQUIREMENTS

To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance. Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation. Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration. The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms. FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project. FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort. 100% payment bond and performance bond for the full amount of the subcontract price may be required. FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities. We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers. The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPOND & RETURN

YES we are interested in this project. We will FAX a quote before the bid due date & time.
 NO we are not interested in this project.

Responsible Contact Name & Signature: **Thomas Koprek**



Date: **10-5-2015**

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

BID INVITATION

FROM:

CONTRACTOR:
Valentine Corporation
111 Pelican way, San Rafael, CA, 94901
PHONE : 415-453-3732 (10)
FAX : 415-457-5820
MAIN CONTACT : Valentine Corporation
ESTIMATOR :
PH : 415-453-3732 EXT :
LDavis@valentincorp.com

TO:

BUSINESS ENTERPRISE FIRM:
MACHADO & SONS CONSTRUCTION, INC
1000 S. KILROY ROAD, TURLOCK, CA, 95380
PHONE : 209-632-5260
FAX : 209-632-3963
FIRM ID#42253
e-mail: mlke@machadoandsons.com

PROJECT OUTREACH FAX

PROJECT INFO.

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name: Construction In Sonoma County Near Guerneville at Mays Canyon Road
Bid Date/Time: 2015/10/29 12:00 PM
Project Location: Guerneville, 94901 CA
Awarding Agency: CAL TRANS
Contract No.: 04-1J3204
Goal Required: DBE: 20%

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signage, Traffic Control System, Temp traffic stripe (paint) temp signal system, PCMS, Temp crash cushion, Temp creek diversions, WPCP, Temp. erosion control, Street Sweeping, Temp Active Treatment System, Water quality sampling and analysis, Water quality monitoring report, Fish Protection, remove painted traffic stripe, remove thermoplastic traffic stripe, Cold Plane AC, Clear and grub, Soil amendment, Planting, landscape, plant establishment, Irrigation, Hydro Mulch, Fiber rolls, Hydroseed, HMA, 36" drilled hole, Precast concrete soldier pile, Rebar, geocomposite drain, MBQR, Crash Cushion (SCI-70gm), thermoplastic striping. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist. Please contact us for assistance. Valentine Corporation is available to assist firms with bonding, the estimator is available to assist with technical questions. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. PLEASE FAX TO 415-457-5820 or E mail LDavis@valentincorp.com QUOTES MUST BE FAXED AT LEAST (1) HOUR BEFORE BID DUE TIME. we will e mail plans and specs to you, just call!

TERMS & REQUIREMENTS

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance. - Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation. - Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration. - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms. - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project. - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort. - 100% payment bond and performance bond for the full amount of the subcontract price may be required. - FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities. - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers. - The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPOND & RETURN

YES we are interested in this project. We will FAX a quote before the bid due date & time.
 NO we are not interested in this project.

Responsible Contact Name & Signature: _____

Date: _____

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

Date: 10/1/2015 7:12:40 PM

Valentine Corporation

BID INVITATION**FROM:**

CONTRACTOR:
Valentine Corporation
111 Pelican way, San Rafael ,CA,94901
PHONE : 415-453-3732 (10)
FAX : 415-457-5820
MAIN CONTACT : Valentine Corporation
ESTIMATOR :
PH : 415-453-3732 EXT :
Ldavis@valentincorp.com

TO:

BUSINESS ENTERPRISE FIRM:
BROOKWATER, INC.
TWO CROW CANYON COURT, SUITE 100, SAN
RAMON, CA, 94563
PHONE : 925-855-0417
FAX : 925-855-0357
FIRM ID#38850
e-mail: ann@brookwater.com

PROJECT OUTREACH FAX**PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name:	Construction in Sonoma County Near Guerneville at Mays Canyon Road
Bid Date/Time:	2015/10/29 12:00 PM
Project Location:	Guerneville, 94901 CA
Awarding Agency:	CAL TRANS
Contract No.:	04-1J3204
Goal Required:	DBE: 20%

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signage, Traffic Control System, Temp traffic stripe (paint) temp signal system, PCMS, Temp crash cushion, Temp creek diversions, WPCP, Temp. erosion control, Street Sweeping, Temp Active Treatment System, Water quality sampling and analysis, Water quality monitoring report, Fish Protection, remove painted traffic stripes, remove thermoplastic traffic stripes, Cold Plane AC, Clear and grub, Soil amendment, Planting, landscape, plant establishment, Irrigation, Hydro Mulch, Fiber rolls, Hydroseed, HMA, 36" drilled hole, Precast concrete soldier pile, Rebar, geocomposite drain, MBGR, Crash Cushion (SCI-70gm), thermoplastic striping.

Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist. Please contact us for assistance. Valentine Corporation is available to assist firms with bonding, the estimator is available to assist with technical questions. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. PLEASE FAX TO 415-457-5820 or E mail L.Davis@Valentincorp.com QUOTES MUST BE FAXED AT LEAST [1] HOUR BEFORE BID DUE TIME. we will e mail plans and specs to you, just call!

TERMS & REQUIREMENTS

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. In - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance. In - Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation. In - Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration. In - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms. In - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project In - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort. In - 100% payment bond and performance bond for the full amount of the subcontract price may be required. In - FIRMS that submit their quotes explicitly acknowledge and agree to all above terms and responsibilities. In - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers. In - The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPOND & RETURN

- YES we are interested in this project. We will FAX a quote before the bid due date & time.
 NO we are not interested in this project.

Responsible Contact Name & Signature: _____

Date: _____

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

Date: 10/1/2015 8:21:40 PM

Valentine Corporation

BID INVITATION

FROM:

CONTRACTOR:
Valentine Corporation
111 Pelican way, San Rafael, CA, 94901
PHONE : 415-453-3732 (10)
FAX : 415-457-5820
MAIN CONTACT : Valentine Corporation
ESTIMATOR :
PH : 415-453-3732 EXT :
Ldavis@valentincorp.com

TO:

BUSINESS ENTERPRISE FIRM:
MARTINEZ STEEL CORPORATION
1420 N. CLARMONT BLVD #108A, CLAREMONT, CA, 91711
PHONE : 909-946-0686
FAX : 909-946-8161
FIRM ID#25309
e-mail: dmartinez@martinezsteel.com

PROJECT OUTREACH FAX

PROJECT INFO.

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name:	Construction in Sonoma County Near Guerneville at Mays Canyon Road
Bid Date/Time:	2015/10/29 12:00 PM
Project Location:	Guerneville, 94901 CA
Awarding Agency:	CAL TRANS
Contract No.:	04-1J3204
Goal Required:	DBE: 20%

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signage, Traffic Control System, Temp traffic stripe (paint) temp signal system, PCMS, Temp crash cushion, Temp creek diversions, WPCP, Temp. erosion control, Street Sweeping, Temp Active Treatment System, Water quality sampling and analysis, Water quality monitoring report, Fish Protection, remove painted traffic stripe, remove thermoplastic traffic stripe, Cold Plane AC, Clear and grub, Soil amendment, Planting, landscape, plant establishment, Irrigation, Hydro Mulch, Fiber rolls, Hydroseed, HMA, 36" drilled hole, Precast concrete soldier pile, Rebar, geocomposite drain, MBGR, Crash Cushion (SCI-70gm), thermoplastic striping. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist. Please contact us for assistance. Valentine Corporation is available to assist firms with bonding, the estimator is available to assist with technical questions. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Feel free to call our office with any questions you may have. PLEASE FAX TO 415-457-5820 or E mail LDavis@Valentincorp.com QUOTES MUST BE FAXED AT LEAST [1] HOUR BEFORE BID DUE TIME. we will e mail plans and specs to you, just call!

TERMS & REQUIREMENTS

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance. -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation. -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration. - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms. - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project. - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort. -100% payment bond and performance bond for the full amount of the subcontract price may be required. -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities. - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers. -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPOND & RETURN

- YES we are interested in this project. We will FAX a quote before the bid due date & time.
- NO we are not interested in this project.

Responsible Contact Name & Signature: _____

Date: 10/22/15

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

Low Bidder 04



① 11-04-15P01:43 RCVD

Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY NEAR GUERNEVILLE
AT 1.1 MILES EAST OF MAYS CANYON ROAD

In District 04 On Route 116

Under

Notice to Bidders and Special Provisions dated September 21, 2015

Standard Specifications dated 2010

Project plans approved September 2, 2014

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated September 21, 2015

Identified by

Contract No. 04-1J3204

04-Son-116-13.7

Project ID 0414000190

Federal-Aid Project
ACSTP-47C6(004)E

- Business Category Report to Identify DBE Subcontractors
- E-Mail Report – E-mailed to 90 Companies on 10/01/15
- Fax Report – Fax to 90 Companies on 10/01/15
- Phone call follow up to 90 Companies on 10/05/15
- Second Phone Call follow up to 90 Companies on 10/20/15
- Example of Bid Invitation sent to all 90 Companies.
Bid Invitations returned from solicitation.



VALENTINE

GENERAL ENGINEERING CONTRACTORS



Low Bidder

Cal Trans

**Project 04-1J3204
Bid Date 10/29/2015**

Good Faith Effort Statement

Table of Contents:

- **DOT Commitment (DES-OE-0102-10D)**
- **Samples of Published Advertisements**
 - Construction Bidders Update, online and hard copy 10/15/15 & 10/22/15
 - Minority Bidders Bulletin, on line and hard copy 10/19/15 & 10/26/15
 - DBE Outreach Business Enterprise Minority and Focus Web Bulletin 08/28/15 & 09/29/15
 - Cal Trans web site "Opt In" requesting DBE Subcontractors by scope of work, Truckers and suppliers by specific job on Cal Trans web site.
 - On Line Plan Service – Five Builders Exchanges combined to alert Subcontractors that Valentine Corporation is looking for DBE subcontractors for this project.
 - Solicitations faxed to UACA, City of Oakland, Port of Oakland, Bart and Contractors Assistance Center requesting they be posted on their boards,
 - Advertised in Northern California Daily Construction Service and Daily Pacific Builder

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820



VALENTINE

GENERAL ENGINEERING CONTRACTORS

LETTER OF TRANSMITTAL

Low Bidder

11-04-15P01:43 RCVD

TO:
State of California
1727 30th Street
Sacramento, CA

SUBJECT: Good Faith Effort Statement
Cal Trans Project #04-1J3204
And
Cal Trans Project #04-1A3403

VC JOB NO:

ATTN:

DATE: 11/04/15

Copies	HEREWITH ARE THE FOLLOWING DOCUMENTS FOR ACTION OR USE AS INDICATED	For Your File	Sign & Return Both Copies For Our Signature	Return Signed As Requested	For Approval or Action	Sign & Return One Copy to our File	For Your Review and Comment	Return as Requested	See Note Below
2	Good Faith Effort				X				

REMARKS

COPY TO _____ SIGNED:

If enclosures are not as noted, kindly notify us at once.

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820