

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



*Serious Drought.
Help save water!*

September 1, 2015

Facsimile: (510) 671-2094

Steven Michelson, President
Water Rock Construction
2363 Mariner Square Drive, Suite 243
Alameda, CA 94501

04-1J5904
04-SM-1-32.0/32.2
B.O. 8/13/2015

Dear Mr. Michelson,

The Department of Transportation (Caltrans) received a bid submitted by Water Rock Construction (Water Rock) for Contract number 04-1J5904 on August 13, 2015. By this letter, Caltrans notifies Water Rock that its bid is nonresponsive. Your attention is directed to the contract Revised Standard Specification Sections listed below:

Section 2-1.33D (2)(b): *DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening."*

Section 2-1.04, Contractor Registration: *"No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]."*

Water Rock failed to submit the Certified DVBE Summary by 4:00 p.m., on the 4th business day after bid opening and did not provide the Department of Industrial Relations' Public Works Contractors Registration (PWCR) number for the subcontractor (Water Components & Building Supplies) listed on its Subcontractor's List form due at time of bid.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink that reads "John C. McMILLAN".

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P.1
CAL/TRANS PLANS COUNTER

Sep 1 2015 03:01pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
915103732166	Normal	01:03:01pm	0'35"	1	OK	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
P.O. BOX 168041, MS-43
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov



Serious Drought.
Help save water!

September 1, 2015

Facsimile: (510) 671-2094

Steven Michelson, President
Water Rock Construction
2363 Mariner Square Drive, Suite 243
Alameda, CA 94501

04-1J5904
04-SM-1-32.0/32.2
B.O. 8/13/2015

Dear Mr. Michelson,

The Department of Transportation (Caltrans) received a bid submitted by Water Rock Construction (Water Rock) for Contract number 04-1J5904 on August 13, 2015. By this letter, Caltrans notifies Water Rock that its bid is nonresponsive. Your attention is directed to the contract Revised Standard Specification Sections listed below:

Section 2-1.33D (2)(b): *DBE Commitment and DBE Good Faith Efforts Documentation Submittal*
Deadline: No later than 4:00 pm on the 4th business day after bid opening."

Section 2-1.04, Contractor Registration: *"No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]."*

Water Rock failed to submit the Certified DVBE Summary by 4:00 p.m., on the 4th business day after bid opening and did not provide the Department of Industrial Relations' Public Works Contractors Registration (PWCR) number for the subcontractor (Water Components & Building Supplies) listed on its Subcontractor's List form due at time of bid.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read 'John C. McMILLAN'.

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services