

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

11-10-15A10:20 RCVD

CONTRACT NO: **04-1SS034**

BID AMOUNT: **\$7,533,224.50**

BID OPENING DATE: **11-5-15**

BIDDER'S NAME: **Viking Construction Company**

DBE GOAL FROM CONTRACT %: **6%**

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 13	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$2,907,981.00
---	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WRK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
49	Place (only) AC Dike	C3940	A.C. Dike Company #219 2788 Venture Dr. Lincoln, CA 95648 (916) 652-0159	\$3,851.00
22, 25, 72-76 77-80	Treated wood waste, Remove MBGR, Delineators, Object Markers, MBGR	C8320 C8201	Frank Medina Gen Eng 10096Ahart Road Oroville, CA 95966 (530) 743-0744	\$35,626.00
29, 45-47, 51, 90	Cold Plane AC, Replace AC, HMA HMA-OG, Mobilization	C1531 C3910	Vintage Paving Company, Inc. 119 Main Street Winters, CA 95694 (530) 795-0132	\$587,675.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Putt Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 627,152.00
	8.3% %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder

11-5-15 (916) 852-5530
 Date (Area Code) Tel. No.

Jack Shewmaker
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 580 ALAMEDA CO. 04-1SS034

BIDS: 11/5/15

PLACE ONLY *99 LF ASPHALT DIKE TYPE "F" @ \$38.90 LF *From No. 49*
~~**8 SQYD MISC AREA @ \$75.80 SQYD**~~ *Deleted*

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors
Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
Business Phone: (530) 795-0132 • Fax: (530) 795-5734

To: Bidding Contractors	Contact:
Address: Anytown CA	Phone:
	Fax:
Project Name: CT#04-155034	Bid Number:
Project Location:	Bid Date:

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
29	Cold Plane Asphalt Concrete Pavement	7,700.00	SY	\$5.25	\$40,425.00
45	Replace Asphalt Concrete Surfacing	93.00	CY	\$500.00	\$46,500.00
46	Hot Mix Asphalt (Type A)	3,530.00	TON	\$105.00	\$370,650.00
47	Hot Mix Asphalt-Open Graded (Open Graded Friction Course)	660.00	TON	\$145.00	\$98,600.00
51	Tack Coat	1.00	LS	\$1,500.00	\$1,500.00
90	Mobilization	1.00	LS	\$30,000.00	\$30,000.00
Total Bid Price:					\$587,675.00

Notes:

- We hereby submit the following proposal to Furnish and Place 1.4' , .20' A.C.& .10' HMA-OG A.C. Paving on the above referenced Project. Please note we exclude Traffic Control and will require bid to complete our work. This proposal is based on Two move-ins, using 1/2" Cal-Trans AC and the following stipulations: THIS QUOTE IS GOOD FOR 30-DAYS FROM ABOVE DATE OF PROPOSAL!

Special Conditions:

- Final invoicing and payment shall be based on actual quantities placed.
- See "Oil Escalation Clause" @ next page for possible price increases due to fluctuating Oil Prices.
- All work to be performed during normal working hours - 6:00 A.M. to 6:00 P.M., Mon. through Fri.
- Two-week notice required prior to mobilization (four-weeks in September & October).
- General Contractor / Owner to supply on-site water source at no cost to VPC.
- Price to be re-negotiated for A.C. Paving performed after October 31, 2016 or for "Winter-Paving" conditions if weather prohibits a full 8-hour of Paving (typically between Nov. 1st and April 1st).
- All work included in this proposal is to be performed with conventional paving and hauling equipment and clear access to the work. All job-delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or other unknown conditions exist, shall be paid on a time and materials basis.

The Following Items Are Excluded:

- Testing, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation.
- Prime Oil, Soil Sterilizer Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
- Tack Oil between lifts to accommodate "staged construction" by Owner or General Contractor.
- Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).
- Paving failures caused by faulty Subgrade, Base rock or pipe trench settlement done by others.
- Placing and/or finishing of Base rock or Subgrade (to be by others to +/- 0.05 Ft.).
- Handicap Ramps, A.C. Dikes, Speed Bumps, Headers, Paving around poles or other obstructions.
- Traffic Controls, Barricades, Lane Closures or Temporary Lane Markers.
- Any Night Work
- Profile Grinding adjacent to bridge deck to be performed by general contractor if required

Weather / Temperature Clause (A.C. Paving):

This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or atmospheric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated delay charges.

Minimum Tonnage Clause (A.C. Paving):

This price is based on Vintage Paving Co. having sufficient grade in one location available to permit the placing of a minimum of ALL-Tonnage in a continuous operation. For any day's production less than the minimum, payment shall be renegotiated. This is exclusive of plant and equipment breakdowns or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Co
 Contract No.: 04-1SS034

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attachment "B"			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Attachment "C"	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Co
 Contract No.: 04-1SS034

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
CALTRANS Opt-In	10/21 - 11/5		
Construction Update	10/29		
Minority Bidders Bulletin	11/2		
DBE GoodFaith	10/21 - 11/5		
Construction Star	10/21 - 11/5		
Weekly Bid Flash	10-21-11/5		
See Attachment "D"			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests received.
See Attachment "E"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests received.
See Attachment "E"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests received.
See Attachment "E"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

CALTRANS Opt-IN, Construction Up-Date, Minority Bidders Bulletin, DBE GoodFaith, Construction Star,
Weekly Bid Flash

9. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, esli (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount (\$)	Percentage of Contract
	Y	N	Y	N		
PROGRESS SCHEDULE (CRITICAL PATH METHOD)	X		X		5000	0.07%
TIME-RELATED OVERHEAD (LS)		X		X		
CONSTRUCTION AREA SIGNS		X	X		3800	0.05%
TRAFFIC CONTROL SYSTEM	X		X		40000	0.53%
TEMPORARY TRAFFIC STRIPE (PAINT)		X	X		6125	0.08%
CHANNELIZER (SURFACE MOUNTED)		X	X		3000	0.04%
FLASHING BEACON (PORTABLE)		X	X		250	0.00%
TEMPORARY PAVEMENT MARKER		X	X		2600	0.03%
PORTABLE CHANGEABLE MESSAGE SIGN (EA)	X		X		2500	0.03%
TEMPORARY RAILING (TYPE K)	X		X		122400	1.62%
TEMPORARY CRASH CUSHION MOOULE	X		X		12600	0.17%
JOB SITE MANAGEMENT		X		X		
PREPARE WATER POLLUTION CONTROL PROGRAM		X	X		625	0.01%
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)		X	X		11040	0.15%
TEMPORARY COVER	X		X		8000	0.11%
TEMPORARY DRAINAGE INLET PROTECTION	X		X		1250	0.02%
TEMPORARY FIBER ROLL		X	X		10325	0.14%
TEMPORARY REINFORCED SILT FENCE		X	X		19950	0.26%
TEMPORARY CONSTRUCTION ENTRANCE	X		X		4000	0.05%
STREET SWEEPING		X	X		25000	0.33%
TEMPORARY CONCRETE WASHOUT	X		X		5000	0.07%
TREATED WOOD WASTE		X	X		565	0.01%
ABANDON CULVERT (EA)	X		X		12000	0.16%
DESTROY WELL		X	X		10000	0.13%
REMOVE GUARDRAIL		X	X		14100	0.19%
REMOVE THERMOPLASTIC TRAFFIC STRIPE		X	X		8560	0.11%
REMOVE ASPHALT CONCRETE PAVEMENT (CY)	X		X		15000	0.20%
REMOVE INLET	X		X		3000	0.04%
COLD PLANE ASPHALT CONCRETE PAVEMENT	X		X		40425	0.54%
CLEARING AND GRUBBING (LS)	X		X		20000	0.27%
DEVELOP WATER SUPPLY	X		X		10000	0.13%
ROADWAY EXCAVATION	X		X		447700	5.94%
SHOULDER BACKING	X		X		4700	0.06%
STRUCTURE EXCAVATION (SOLDIER PILE WALL)		X		X		
STRUCTURE BACKFILL (SOLDIER PILE WALL)		X		X		
CONCRETE BACKFILL (SOLOIER PILE WALL)	X		X		249920	3.32%
LEAN CONCRETE BACKFILL	X		X		145665	1.93%
ROLLED EROSION CONTROL PRODUCT (NETTING)		X	X		5025	0.07%
HYROMULCH		X	x		3780	0.05%

FIBER ROLLS		X	X		9009	0.12%
HYDROSEED		X	X		8100	0.11%
COMPOST		X	X		9720	0.13%
CLASS 2 AGGREGATE BASE (CY)	X		X		94950	1.26%
CRACK TREATMENT		X	X		5000	0.07%
REPLACE ASPHALT CONCRETE SURFACING		X	X		46500	0.62%
HOT MIX ASPHALT (TYPE A)		X	X		370650	4.92%
HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION		X	X		98600	1.31%
DATA CORE		X	X		5000	0.07%
PLACE HOT MIX ASPHALT DIKE (TYPE F)		X	X		3851.1	0.05%
Blank						
TACK COAT		X	X		1500	0.02%
PAVEMENT TRANSITION TAPER		X	X		4550	0.06%
GRDUND ANCHOR (SUBHORIZONTAL)		X	X		1009140	13.40%
STEEL SOLDIER PILE (W 14 X 145)		X	X		1239750	16.46%
30" DRILLED HOLE		X	X		249810	3.32%
16" CAST-IN-DRILLED-HOLE CONCRETE PILING		X	X		32500	0.43%
STRUCTURAL CONCRETE, BARRIER SLAB	X			X		
STRUCTURAL CONCRETE, WALER	X			X		
MINOR CONCRETE (MINOR STRUCTURE)	X		X		48960	0.65%
BAR REINFORCING STEEL (WALER)		X	X		161957.4	2.15%
TIMBER LAGGING	X		X		342700	4.55%
CLEAN AND PAINT STEEL SOLDIER PILING		X	X		100000	1.33%
18" ALTERNATIVE PIPE CULVERT	X		X		72000	0.96%
18" CORRUGATED STEEL PIPE CONDUIT (.064" THICK)	X		X		48000	0.64%
GEDCOMPOSITE DRAIN	X		X		28523	0.38%
FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN)		X	X		3680	0.05%
DRILL HOLE (HORIZONTAL DRAIN)		X	X		30726	0.41%
8" COLLECTOR SYSTEM (HORIZONTAL DRAIN)	X		X		78585	1.04%
MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	X		X		1500	0.02%
MISCELLANEOUS IRDN AND STEEL		X	X		1630	0.02%
JACKED 18" WELDED STEEL PIPE (AUGER BORING)		X	X		39560	0.53%
DELINEATOR (CLASS 1)		X	X		840	0.01%
GUARD RAILING DELINEATOR		X	X		300	0.00%
TEMPORARY DELINEATOR (CLASS 1)		X	X		690	0.01%
OBJECT MARKER		X	X		1350	0.02%
OBJECT MARKER (TYPE P)		X	X		100	0.00%
MIDWEST GUARDRAIL SYSTEM (WOOD POST)		X	X		3936	0.05%
VEGETATION CONTROL (MINDR CONCRETE)		X	X		2400	0.03%
TRANSITION RAILING (TYPE WB-31)		X	X		5000	0.07%
END ANCHOR ASSEMBLY (TYPE SFT)		X	X		1400	0.02%
CONCRETE BARRIER (TYPE 736 MODIFIED)		X	X		18000	0.24%
CONCRETE BARRIER (TYPE 742 MODIFIED)		X	X		102170	1.36%

4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGH		X	X		17500	0.23%
PAVEMENT MARKER (NON-REFLECTIVE)		X	X		3520	0.05%
PAVEMENT MARKER (RETROREFLECTIVE)		X	X		1500	0.02%
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELI	X		X		500	0.01%
LIGHTING		X	X		47480	0.63%
Blank						
LEAD COMPLIANCE PLAN		X	X		1500	0.02%
MOBILIZATION		X		X		
Total \$ Amount of Work Made Available for DBE's that were solicited.					\$5,628,544.50	74.72%
Bid Total					\$7,533,224.50	
Percentage of Contract Work Made Available for DBE's					74.72%	

Firm ID	Firm/DBA Name	City	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	EMAIL	FAX	CONTACT 11/3	BID Y/N
5270	A B S L CONSTRUCTION	HAYWARD	daryl@absconstruction.com	LUIS M. ALLENDE	510	727-0900	518	727-0918	10/2	10/2	DARYL	Y
219	A C DIKE CO	LINCOLN	paul@acdike.com	GEORGETTE MC CLAIN	916	645-7747	916	645-9618	18/2	10/2	FAX	Y
40742	A S CONTRACTORS, INC.	MARIPOSA	denis@stl.com	DENI SMITH	209	742-6684	209	966-2643	10/2	10/2	LMSG	
32335	A.J. VASCONI GENERAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			10/2	10/2	LMSG	
38658	AMERICAN PRECISION BUILDERS	PIÑOLE	louis@apbconstruction.com	LOUIS CHERRY	518	764-7684	518	764-4955	10/2	10/2	NO NAME	N
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	18/2	10/2	LMSG	
42891	ANCHOR SINGH PAINTING	SACRAMENTO	perfectpainter26@yahoo.com	ANCHOR SINGH	916	595-1837			10/2	10/2	LMSG	
37715	APADANA ENGINEERING, INC.	SAN FRANCISCO	apadana1@sbglobal.net; sopida@sbglobal.net	SOPIDA SIADAT	415	300-6600	415	467-7721	18/2	10/2	LMSG	
34153	AZ CONSTRUCTION, INC.	LA PUENTE	KIM@asefencecompany.com	AMERICA TANG	616	333-0727	626	333-7843	10/2	10/2	SILVIA	N
37334	BAY AREA LIGHTWORKS, INC.	SAN FRANCISCO	csaelee@bayarealightworks.com	JIM LAU	415	822-2336	415	822-8086	10/2	10/2	LMSG	N
77	BERT W SALAS, INC.	SANTEFE	bsalas@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	10/2	10/2	NO NAME	N
38218	BI WILLIAMS COMPANY, INC	SACRAMENTO		BOBBIE JO WILLIAMS	916	359-5055			10/2	10/2	# NOT WORKING	
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	10/2	10/2	SHERI	N
41283	CES LIGHTING, LLC	RESEDA	info@cesprofighting.com	EMY CASTANEDA	818	674-8513			10/2	10/2	LMSG	
42330	CIVILCOM LLC	ALAMEDA	gquillen@civilcom.com	JORGE GUILLEN	518	520-7306			10/2	10/2	LMSG	
42591	COLEMAN CONSTRUCTION	UPPERLAKE	colemans2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025	10/2	10/2	LMSG	
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	shell@csgr-web.com	CHERI THOMAS	916	371-7303	866	366-6646	10/2	10/2	CNERI	N
31021	DELTECH ENGINEERING, INC	ANANEIM	abill@deltechengineeringinc.com	(MR.) EBBITANGA I. ABILI	714	495-8755	714	384-4594	10/2	10/2	ABILI	Y
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	FRESNO	DAVEtrucksweep@gmail.com	SEAN REED	559	370-5756	559	374-6470	10/2	10/2	SEAN Y	
40922	D-LINE CONSTRUCTORS, INC.	OAKLAND	tony@dlineconstructors.com	JOSUE PRADA	510	251-6400	518	251-6401	10/2	10/2	TRACY	N
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3698			10/2	10/2	ALEX	N
39513	ERNEST B. DEE	SACRAMENTO	ernestdee@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	10/2	10/2	ERNEST	N
1296	ESQUIVEL GRADING & PAVING, INC.	SAN FRANCISCO	yvette@esquivel-gp.com	NUJI RALPN G. ESQUIVEL	415	468-8108			10/2	10/2	AUDREY	N
5435	FANFA, INC.	SAN LDRENZO	dbgriffin@fanfainc.com	JOSEPH FANFA	518	278-8418	518	278-3095	10/2	10/2	BON (F)	N
39845	FCS STRIPING, SEALING AND PAVING, INC.	LIVERMORE	inesseane@fcs-ssp.com	INES SEOANE	925	373-6205			10/2	10/2	LMSG	
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	judy@finegradeinc.com	JUDY JOHNSTON	661	948-8788	661	722-8900	10/2	10/2	ANGELA	N
29518	FOCOM, INC	DAKLAND	mseals@focoinc.com	MICHAEL SEALS	518	465-6319	510	465-6356	10/2	10/2	# NOT WORKING	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744			10/2	10/2	ROXANNE	N
37053	GATES ENTERPRISES, INC	SANTA ANA	lgates.gel@gmail.com	JOE GATES	714	382-6707	714	382-6801	10/2	10/2	LMSG	
34507	GERONIMO CONCRETE, INC	LDS ANGELES	geronimo_concrete@sbglobal.net	LIDIA LOPEZ	323	222-2016			18/2	10/2	LIDIA	N
37792	HALF MOON BAY GRADING & PAVING	HALF MOON BAY	hmbpave@sbglobal.net	GARY GIOVANNONI	650	726-3588	650	726-3582	10/2	10/2	CYNDE	N
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com	JACK NICKOLAISEN	858	259-2062			10/2	10/2	LMSG	
41422	JARELL HARRIS STRIPING SERVICES	SAN CARLOS	jharrisstripingservices@hotmail.com	JARELL HARRIS	650	832-1171	650	832-1736	10/2	18/2	LMSG	
447	K R C SAFETY CO. INC.	VISALIA	grycc@krcsafety.com	GARY CASTRO	559	732-0993	559	732-2684	10/2	10/2	CACHE	Y
36628	K.L.P.D., INC.	LONG BEACH	kk@kapadialighting.com	KRIS KAPADIA	562	856-4400	562	856-4418	10/2	10/2	# NOT WORKING	
39322	LA FIRMA INC.	NIPOMO	estimating@theswppppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501	10/2	10/2	FULL	
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	sgarcialna@aol.com	HELLODO RO GARCIA	909	393-1493	909	393-9363	10/2	10/2	ROY	N
38736	M & S ENVIRONMENTAL LANDSCAPES, INC	REDDING	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647	10/2	10/2	SHELLY	N
41307	M J AVILA COMPANY, INC.	FRESNO	bruce@mjavila.com	MARY JO AVILA	559	846-7601			10/2	10/2	LMSG	
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denanccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1814	707	825-1769	10/2	10/2	TAMMI	N
38706	MRCI, INC.	FRESNO	mrci@mrci-bis	ZETA WILLIAMS	569	281-3048			30/2	30/2		
42893	NACC, INC	ARLINGTON	contact@naccservices.com	PAUL WIGGINS	817	276-2388	817	276-1131	10/2	10/2	PAUL	7
35955	NEWLAND ENTITIES, INC	MARYSVILLE	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	10/2	18/2	CLAUDIA	N
32107	NIELSON CONSTRUCTION	NAPA	dnieison@nielsoninc.com	DIANH NIELSON	787	253-8774	707	253-0131	18/2	18/2	TAMMI	N
10431	ND FAULT ASPHALT	MOUNTAIN VIEW	office@nofaultasphalt.com	DEENA MARIE SCHAACK	650	324-2944	650	962-1541	18/2	10/2	DEANA	N
39231	NORCAL GENERAL CONSTRUCTION CORP	SAN JOSE	norcalgeneralconstruction@yahoo.com	KENNY PHAN	408	886-0335	408	969-1650	10/2	10/2	KENNY	N
39218	PC&N CONSTRUCTION, INC	BYRON	cpium@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	10/2	10/2	CLIFF	Y
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvml.com	DAVID SCOTT	209	722-2226			10/2	18/2	LMSG	
37060	S KWOK ENGINEERS, INC.	ALAMEDA	seng@skwokengineers.com	HOY SENG KWOK	510	220-9017	888	733-1360	10/2	18/2	SENG	Y
35695	SEAPORT LIGHTING, INC.	RANCHO MIRAGE	info@seaportlighting.com	TERI L. JACKSON	760	730-5906	866	268-2547	10/2	10/2	LMSG	
9241	SITEWORKS CONSTRUCTION, INC	LAFAYETTE	kdesene@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	10/2	18/2	LMSG	
1378	SPIRIT ROAD OILS	MORGAN HILL	jan@spiritroadoil.com	NUJI JANET E. SIMAS	408	465-2270	408	465-2280	10/2	10/2	TRISH	N
32232	STATEWIDE STRIPES, INC	SAN DIEGO	dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158	10/2	10/2	DAVE	N
1213	STOLOSKI & GONZALEZ, INC.	HALF MOON BAY	mthorn@stoloskigonzalet.com	ROBERT GONZALEZ	650	726-7119	650	726-9055	18/2	10/2	FAX	Y
42109	STORMWATER SPECIALISTS INC	ELK GROVE	Mary@stormwaterspecialists.com	MARY A LARSEN	916	230-0370			18/2	10/2	LMSG	
42918	STRAIGHT STRIPE PAINTING INC	ST. GEORGE	cheever@straightstripe.com	KAREN J CHEEVER	435	656-0930	435	634-0580	18/2	10/2	LMSG	
40764	SUJUTAAQ, INC - ALASKA NATIVE CORP	SUISUN CITY	kristina.viedo@sujutaaq.com	TRACY CRAIN	707	427-3209			18/2	10/2	KRISTINA	N
5282	T.D.W. CONSTRUCTION, INC	LIVERMORE	jose@tdwconstruction.com	GAIL WONG	925	455-5259	925	455-0325	10/2	10/2	JOSIE	N
41297	TRI-VALLEY CONTRACTING, INC.	DRINDA	landy@trivalleystripping.com	LANRYA RATH	888	877-1003	888	877-4450	10/1	18/2	LMSG	
38294	U.S. CONCRETE CONSTRUCTION, INC	CASTAIC	ies@us-concrete.net	ULISES SALAZAR	661	259-3522	661	799-1038	10/2	10/2	VICTORIA	N
38325	UDB ENTERPRISES, INC	STOCKTON	vilario76@gmail.com	NEIL JACKSON	209	649-8551	209	932-0873	10/2	18/2	LMSG	
39484	UDB STEEL	RIVERSIDE	udbest.eel2011@gmail.com	ROMED BELTRAN	951	529-3359			10/2	18/2	EMAIL	N
35468	VALLEY ILLUMINATORS	TACDMA	valley@zipcon.com; poly@zipcon.com	PDLLY VALLEY	253	833-3016	253	735-5414	18/2	18/2	NO NAME	N
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	18/2	18/2	JOHN	Y
41176	WALLACE STRUCTURES	HY-RESVILLE	wallicestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	10/2	10/2	LMSG	
41783	WEST PACIFIC ELECTRIC COMPANY	LEMOORE	willis@westpacificelectriccompany.com	VIRGINIA ANN VILLA	559	924-6422	559	924-4826	10/2	18/2	LMSG	

OPT-IN'S FROM CALTRANS WEBSITE										
CONSTRUCT PILE AND LAGGING WALL HWY 580			11/5/2015	04-1SS034						
Firm ID	Firm/DBA Name	City	Email	Contact Name	Area Code	Phone Number	Area Code	Fax Number	CONTACT	BID Y/N
	A.C.DIKE CO	LINCOLN			916	645-7747	916	646-9618	FAX	Y
	ACL CONSTRUCTION CO., INC.	ONTARIO	JLEE@ACLRAILS.COM		909	391-4477	909	391-4472	LIZ	Y
	AMERICAN CIVIL CONSTRUCTORS WEST COAST, INC	ONTARIO	JROZENKOWSKI@ACCBUILT.COM		707	746-8028	707	747-0593		
	AUSTIN ENTERPRISES	BAKERSFIELD			661	589-1001	661	589-9509	DEBBIE	Y/SUB
	C2 AERIAL PHOTOGRAPHY	NORWALK			562	706-1260	562	202-5423		
	CAL-CON PUMPING, INC.	SAN FRANCISCO			415	401-9838	415	401-7664		
	CEMEX	MODESTO			209	495-2243	661	215-6497	RICK	Y
	CHRISP COMPANY	FREMONT			510	656-2840	510	656-2397	ERIN	Y
	CONSTRUCTION AREA SIGNS, INC.	NEW CASTLE			916	663-9097	916	663-1858		
	CMC REBAR	TRACY			209	834-9330	972	506-2796	MEGAN	Y
	DMULLIS INSURANCE	STOCKTON			505	988-6583				
	DOUBLE G'S SUPPLY, INC	ROSEVILLE			530	902-3058	866	8782769	LMSG	
	DIVERSIFIED CONCRETE CUTTING, INC.	NEVADA			775	331-1411	775	331-1572		
	DRILL TECH DRILLING & SHORING, INC.	ANITTOCH			925	978-2060	925	978-2063	CYNDI	Y
	ECORP CONSULTING, INC.	SANTA ANA			714	648-0630	714	648-0935		
	G&F CONCRETE CUTTING INC	SANTA ANA			714	648-0397	714	550-0624		
	GDM	CHINO			810	577-1698	909	627-0320	LMSG	
	HI-WAY SAFETY	CHINO			909	591-1781	909	627-0999		
	IMPERIAL SPRINKLER SUPPLY, INC- EROSION CONTROL DIV.	ANAHEIM			760	559-0078	714	792-2926		
	JC SUPPLY & MANUFACTURING	ONTARIO			909	373-1773	909	373-1785		
447	K R C SAFETY CO. INC.	VISALIA	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	CACHE	Y
	KSH TRADING, LLC DBA K-RAIL.COM	VALLEJO			415	939-3961	888	350-2609		
	MIDSTATE BARRIER, INC	STOCKTON	D.NICHOLAS@MIDSTATEBARRIER.COM	DAN NICHOLAS	209	944-9565	209	944-9569		
	MIKE BROWN ELECTRIC, INC	COTATI	DAVE@MBELECTRIC.COM		707	792-8100	707	792-8110	MICHELLE	Y
	MIKE O'BRIEN SPECIALIZED HAULING	SAN FRANCISCO	DISPATCH@OBRIENHEAVYHAUL.COM	MIKE O'BRIEN	415	821-2025	415	821-2027		
	PAVEMENT RECYCLING SYSTEMS	MIRA LOMA			951	682-1091	951	682-1094	CLAUDIA	Y
	R&S TRUCKING	SANTA ROSA	ERICLEVY@RSTRUCKING.COM	ERIC LEVY	707	571-8820	707	571-8223		
	S KWOK ENGINEERS, INC.	ALAMEDA		SENG	510	220-9017	888	773-1360		
	SCHEDULING AND INFORMATION SERVICES, INC	STEVENSON (WA)			509	427-4474	866	840-6786		
	ST FRANCIS ELECTRIC	SAN LEANDRO	FCALDERON@SFE-INC.COM		510	639-0639	510	639-9116	MARIA	Y
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	SACRAMENTO	JCORSBY@STSSI.COM	JAY	916	452-4855	916	452-9322	ALICIA	Y
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	FAIRFIELD			707	864-9952	707	864-9956		
	STEINY AND COMPANY, INC	VALLEJO			707	552-6900	707	552-7705		
	TECHSTAR INC.	OHIO								
	TRAFFIC MANAGEMENT	SIGNAL HILL			916	607-2885				
	WATER COMPONENTS & WATER SUPPLY	SAN RAFAEL			415	524-8290	415	524-8293	JULIE	Y
	WESTERN TRAFFIC SUPPLY, INC	PLEASANTON	KMARSH@WESTERNTRAFFIC.COM	K.MARSH	925	249-1854	925	249-1863	LESLIE	Y

SUMMARY OF FIRMS

Firm ID	Firm/DBA Name	TIMES LISTED	INDIVIDUAL FIRMS
5270	A B S L CONSTRUCTION	6	1
219	A C DIKE CO	1	1
40742	A S CONTRACTORS, INC.	5	1
32335	A.J. VASCONI GENERAL ENGINEERING	2	1
38658	AMERICAN PRECISION BUILDERS	1	1
24042	AMLAND CORP	6	1
42891	ANCHOR SINGH PAINTING	1	1
37715	APADANA ENGINEERING, INC.	1	1
34153	AZ CONSTRUCTION, INC.	3	1
37334	BAY AREA LIGHTWORKS, INC.	1	1
77	BERT W SALAS, INC.	4	1
38218	BJ WILLIAMS COMPANY, INC	1	1
30173	BURKE CONSTRUCTION	3	1
41283	CES LIGHTING, LLC	1	1
42330	CIVILCOM LLC		
42330	CIVILCOM LLC	2	1
42591	COLEMAN CONSTRUCTION	7	1
42591	COLEMAN CONSTRUCTION	1	1
36742	CONTRACTOR SERVICES GROUP, INC.	3	1
31021	DELTECH ENGINEERING, INC	1	1
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	1	1
40922	D-LINE CONSTRUCTORS, INC.	4	1
38712	DREAMBUILDER CONSTRUCTION CORP	6	1
39513	ERNEST B. DEE	1	1
1296	ESQUIVEL GRADING & PAVING, INC.	2	1
5435	FANFA, INC.	3	1
39845	FCS STRIPING, SEALING AND PAVING, INC.	1	1
4952	FINE GRADE EQUIPMENT, INC.	2	1
29518	FOCON, INC	3	1
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	9	1
37053	GATES ENTERPRISES, INC	1	1
34507	GERONIMO CONCRETE, INC.	1	1
37792	HALF MOON BAY GRADING & PAVING	1	1
12174	INTERWEST PACIFIC, LTD.	3	1
41422	JARELL HARRIS STRIPING SERVICES	2	1
447	K R C SAFETY CO. INC.	11	1
36628	K.L.P.D., INC.	1	1
39322	LA FIRMA INC.	2	1
31286	LNA CONCRETE STRUCTURES, INC.	2	1
30736	M & 5 ENVIRONMENTAL LANDSCAPES, INC	1	1
41307	M J AVILA COMPANY, INC.	3	1
27969	MC CULLOUGH CONSTRUCTION INC	4	1
38705	MRCI, INC.	1	1
42893	NACC, INC	1	1
35955	NEWLAND ENTITIES, INC	2	1
32107	NIELSON CONSTRUCTION	3	1
10431	NO FAULT ASPHALT	1	1
39231	NORCAL GENERAL CONSTRUCTION CORP	1	1
39218	PC&N CONSTRUCTION, INC	2	1
34174	PROFESSIONAL CONCRETE SAWING INC.	3	1
37060	S KWOK ENGINEERS, INC.	1	1
35695	SEAPORT LIGHTING, INC.	1	1
9241	SITWORKS CONSTRUCTION, INC	3	1
1378	SPIRIT ROAD OILS	1	1
32232	STATEWIDE STRIPES, INC	1	1
1213	STOLOSKI & GONZALEZ, INC.	2	1
42109	STORMWATER SPECIALISTS INC	1	1
42910	STRAIGHT STRIPE PAINTING INC	1	1

40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	2	1
5282	T.D.W. CONSTRUCTION, INC	3	1
41297	TRI-VALLEY CONTRACTING, INC.	1	1
38294	U.S. CONCRETE CONSTRUCTION, INC	1	1
38325	UDB ENTERPRISES, INC	1	1
39484	UDBE STEEL	1	1
35468	VALLEY ILLUMINATORS	1	1
27011	VINTAGE PAVING COMPANY, INC.	5	1
41176	WALLACE STRUCTURES	1	1
42783	WEST PACIFIC ELECTRIC COMPANY	1	1
	TOTAL	156	67

Calibri 11 DBE FOR HWY 580 11.5.15.xlsx - Microsoft Excel

File Home Insert Page Layout Formulas Data Review View Add-Ins PDF

From Access From Web From Text From Other Sources Existing Connections Refresh All Connections Properties Exit Links Connections Sort & Filter Filter Advanced Text to Columns Remove Duplicates Data Consolidate What-If Analysis Group Ungroup Subtotal Outline

5270

Firm ID	Firm/DBA Name	City	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
5270	A B S L CONSTRUCTION	HAYWARD	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900		510 727-0910
219	A C DIKE CO	LINCOLN	paul@acdike.com	GEORGETTE MC CLAIN	916	645-7747		916 645-9618
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684		209 966-2643
32335	A.J. VASCONI GENERAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400		
38658	AMERICAN PRECISION BUILDERS	PINOLE	louis@apbconstruction.com	LOUIS CHERRY	510	827-7684		510 764-4955
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949		408 298-4344
42891	ANCHOR SINGH PAINTING	SACRAMENTO	perfectpainter26@yahoo.com	ANCHOR SINGH	916	595-1837		
37715	APADANA ENGINEERING, INC.	SAN FRANCISCO	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600		415 467-7721
34153	AZ CONSTRUCTION, INC.	LA PUENTE	KIM@acefencecompany.com	AMERICA TANG	626	333-0727		626 333-7843
37334	BAY AREA LIGHTWORKS, INC.	SAN FRANCISCO	csaelee@bayarealightworks.com	JIM LAU	415	822-2336		415 822-8086
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711		619 258-3515
38218	BJ WILLIAMS COMPANY, INC	SACRAMENTO		BOBBIE JO WILLIAMS	916	359-5055		
30173	BURKE CONSTRUCTION	SHINGO SPRINGS	hurkebid@email.com	MICHAEL J. BURKE	530	676-1009		530 672-2411
41283	CES LIGHTING, LLC	RESEDA		AMY CASTANEDA	818	674-8513		
42330	CIVILCOM LLC	ALAMEDA		BRIGE GUILLEN	510	520-7306		
42591	COLEMAN CONSTRUCTION	UPPERLAKE	alex.singh@dreambuildercorp.com	RACY A COLEMAN	707	275-9016		707 275-9025
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	ernestdee6@gmail.com	MERI THOMAS	916	371-7303		866 366-6646
31021	DELTECH ENGINEERING, INC	ANAHEIM	yvette@esquivel-gp.com	MR. J EBBITEANGA I. ABILU	714	495-5755		714 384-4594
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	FRESNO	info@exbon.com	TAN REED	559	370-5756		559 374-6470
40922	D-LINE CONSTRUCTORS, INC.	OAKLAND	dbgriffin@fanfainc.com	JOSUE PRADA	510	251-6400		510 251-6401
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	inesseoane@fcs-ssp.com	ANURAG SINGH	714	646-3697		714 646-3698
39513	ERNEST B. DEE	SACRAMENTO	judy@finegradeinc.com	ERNEST B. DEE	916	271-0410		916 691-2127
1296	ESQUIVEL GRADING & PAVING, INC.	SAN FRANCISCO	mseals@foconinc.com	NULL RALPH G. ESQUIVEL	415	468-5700		415 468-8108
36272	EXBON DEVELOPMENT, INC.	CERRITOS	toni.medina@att.net	JANET LEE	714	827-7327		562 777-1888
5435	FANFA, INC.	SAN LORENZO	inesseoane@fcs-ssp.com	JOSEPH FANFA	510	278-8410		510 278-3095
39845	FCS STRIPING, SEALING AND PAVING, INC.	LIVERMORE	judy@finegradeinc.com	INES SEOANE	925	373-6205		925 373-6208
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	mseals@foconinc.com	JUDY JOHNSTON	661	949-8788		661 722-8900
29518	FOCON, INC	OAKLAND	toni.medina@att.net	MICHAEL SEALS	510	465-6319		510 465-6356
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	igates.gei@gmail.com	FRANK MEDINA	530	743-0744		530 743-9352
37053	GATES ENTERPRISES, INC	SANTA ANA	geronimo_concrete@sbcglobal.net	JOE GATES	714	382-6707		714 382-6801
34507	GERONIMO CONCRETE, INC.	LOS ANGELES	hmbpave@sbcglobal.net	LIDIA LOPEZ	323	225-2036		323 222-6312
37792	HALF MOON BAY GRADING & PAVING	HALF MOON BAY	jack@interwestpacific.com	GARY GIOVANNONI	650	726-3588		650 726-3582
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jharrisstripingservices@hotmail.com	JACK NICKOLAISEN	858	259-2062		858 345-3737
41422	JARELL HARRIS STRIPING SERVICES	SAN CARLOS	garyc@krccsafety.com	JARELL HARRIS	650	832-1171		650 832-1736
447	K R C SAFETY CO. INC.	VISALIA	kk@kapadialighting.com	GARY CASTRO	559	732-0393		559 732-2684
36628	K.L.P.D., INC.	LONG BEACH	estimating@theswppfirm.com	KRIS KAPADIA	562	856-4400		562 856-4410
39322	LA FIRMA INC.	NIPOMO	agarcialna@aol.com	VICENTE C. BRAVO	805	748-8576		805 929-0501
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS		HELIODORO GARCIA	909	393-1493		909 393-9363

Microsoft Excel
99 duplicate values found and removed; 69 unique values remain.
Was this information helpful?
OK

Ready DBE COMPLETE HWY 580 11.5.15 DBE COMPILED LIST SUMMARY OF FIRMS DUPLICATE SCREEN SHOT EMAIL_SCREEN SHOT Average: 9590.99724 Count: 1504 Sum: 4756934 100% 4:22 PM 10/27/2015

Full list

Firm ID	Firm/DBA Name	City	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code
5270	A B S L CONSTRUCTION	HAYWARD	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910
5270	A B S L CONSTRUCTION	HAYWARD	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910
5270	A B S L CONSTRUCTION	HAYWARD	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910
5270	A B S L CONSTRUCTION	HAYWARD	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910
5270	A B S L CONSTRUCTION	HAYWARD	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910
219	A C DIKE CO	LINCOLN	paul@acdike.com	GEORGETTE MC CLAIN	916	645-7747	916	645-9618
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643
32335	A.J. VASCONI GENERAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400		
32335	A.J. VASCONI GENERAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400		
38658	AMERICAN PRECISION BUILDERS	PINOLE	louis@apbconstruction.com	LOUIS CHERRY	510	827-7684	510	764-4955
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344
42891	ANCHOR SINGH PAINTING	SACRAMENTO	perfectpainter26@yahoo.com	ANCHOR SINGH	916	595-1837		
37715	APADANA ENGINEERING, INC.	SAN FRANCISCO	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600	415	467-7721
34153	AZ CONSTRUCTION, INC.	LA PUENTE	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843
34153	AZ CONSTRUCTION, INC.	LA PUENTE	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843
34153	AZ CONSTRUCTION, INC.	LA PUENTE	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843
37334	BAY AREA LIGHTWORKS, INC.	SAN FRANCISCO	csalee@bayarealightworks.com	JIM LAU	415	822-2336	415	822-8086
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515
38218	BJ WILLIAMS COMPANY, INC	SACRAMENTO		BOBBIE JO WILLIAMS	916	359-5055		
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411
41283	CES LIGHTING, LLC	RESEDA	info@cesprolighting.com	EMY CASTANEDA	818	674-8513		
42330	CIVILCOM LLC	ALAMEDA	jguillen@civilcom.com	JORGE GUILLEN	510	520-7306		
42330	CIVILCOM LLC	ALAMEDA	jguillen@civilcom.com	JORGE GUILLEN	510	520-7306		
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	shell@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	shell@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	shell@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646
31021	DELTECH ENGINEERING, INC	ANAHEIM	abilli@deltechengineeringinc.com	(MR.) EBBITEANGA I. ABILI	714	495-9755	714	384-4594
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	FRESNO	DAVETrucksweep@gmail.com	SEAN REED	559	370-5756	559	374-6470
40922	D-LINE CONSTRUCTORS, INC.	OAKLAND	tony@dlineconstructors.com	JOSUE PRADA	510	251-6400	510	251-6401
40922	D-LINE CONSTRUCTORS, INC.	OAKLAND	tony@dlineconstructors.com	JOSUE PRADA	510	251-6400	510	251-6401
40922	D-LINE CONSTRUCTORS, INC.	OAKLAND	tony@dlineconstructors.com	JOSUE PRADA	510	251-6400	510	251-6401
40922	D-LINE CONSTRUCTORS, INC.	OAKLAND	tony@dlineconstructors.com	JOSUE PRADA	510	251-6400	510	251-6401
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698
39513	ERNEST B. DEE	SACRAMENTO	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127
1296	ESQUIVEL GRADING & PAVING, INC.	SAN FRANCISCO	yvette@esquivel-gp.com	null RALPH G. ESQUIVEL	415	468-5700	415	468-8108
1296	ESQUIVEL GRADING & PAVING, INC.	SAN FRANCISCO	yvette@esquivel-gp.com	null RALPH G. ESQUIVEL	415	468-5700	415	468-8108

36272	EXBON DEVELOPMENT, INC.	CERRITOS	info@exbon.com	JANET LEE	714	827-7327	562	777-1888
36272	EXBON DEVELOPMENT, INC.	CERRITOS	info@exbon.com	JANET LEE	714	827-7327	562	777-1888
36272	EXBON DEVELOPMENT, INC.	CERRITOS	info@exbon.com	JANET LEE	714	827-7327	562	777-1888
5435	FANFA, INC.	SAN LORENZO	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095
5435	FANFA, INC.	SAN LORENZO	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095
5435	FANFA, INC.	SAN LORENZO	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095
39845	FCS STRIPING, SEALING AND PAVING, INC.	LIVERMORE	inesseoane@fcs-ssp.com	INES SEOANE	925	373-6205	925	373-6208
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	judy@finegradeinc.com	JUDY JOHNSTON	661	949-8788	661	722-8900
29518	FOCON, INC	OAKLAND	mseals@foconinc.com	MICHAEL SEALS	510	465-6319	510	465-6356
29518	FOCON, INC	OAKLAND	mseals@foconinc.com	MICHAEL SEALS	510	465-6319	510	465-6356
29518	FOCON, INC	OAKLAND	mseals@foconinc.com	MICHAEL SEALS	510	465-6319	510	465-6356
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352
37053	GATES ENTERPRISES, INC	SANTA ANA	jgates.gei@gmail.com	JOE GATES	714	382-6707	714	382-6801
34507	GERONIMO CONCRETE, INC.	LOS ANGELES	geronimo_concrete@sbcglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312
37792	HALF MOON BAY GRADING & PAVING	HALF MOON BAY	hmbpave@sbcglobal.net	GARY GIOVANNONI	650	726-3588	650	726-3582
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737
41422	JARELL HARRIS STRIPING SERVICES	SAN CARLOS	jharrisstripingservices@hotmail.com	JARELL HARRIS	650	832-1171	650	832-1736
41422	JARELL HARRIS STRIPING SERVICES	SAN CARLOS	jharrisstripingservices@hotmail.com	JARELL HARRIS	650	832-1171	650	832-1736
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684
36628	K.L.P.D., INC.	LONG BEACH	kk@kapadialighting.com	KRIS KAPADIA	562	856-4400	562	856-4410
39322	LA FIRMA INC.	NIPOMO	estimating@theswppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501
39322	LA FIRMA INC.	NIPOMO	estimating@theswppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	REDDING	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647
41307	M J AVILA COMPANY, INC.	FRESNO	brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610
41307	M J AVILA COMPANY, INC.	FRESNO	brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610
41307	M J AVILA COMPANY, INC.	FRESNO	brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769
38705	MRCI, INC.	FRESNO	mrci@mrci.biz	ZETA WILLIAMS	559	351-2048		
42893	NACC, INC	ARLINGTON	contact@naccservices.com	PAUL WIGGINS	817	276-2388	817	276-1131
35955	NEWLAND ENTITIES, INC	MARYSVILLE	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756
35955	NEWLAND ENTITIES, INC	MARYSVILLE	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131
10431	NO FAULT ASPHALT	MOUNTAIN VIEW	office@nofaultasphalt.com	DEENA MARIE SCHAACK	650	324-2944	650	962-1541
39231	NORCAL GENERAL CONSTRUCTION CORP	SAN JOSE	norcalgeneralconstruction@yahoo.com	KENNY PHAN	408	886-0335	408	969-1650
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227

34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227
34501	ROBERT'S BACKHOE SERVICE, INC.	LAKE ELSINORE	rbsil997@yahoo.com	ROBERT CERVANTES	909	678-0813	909	678-5957
37060	S KWOK ENGINEERS, INC.	ALAMEDA	seng@skwokengineers.com	HOY SENG KWOK	510	220-9017	888	733-1360
35695	SEAPORT LIGHTING, INC.	RANCHO MIRAGE	info@seaportlighting.com	TERI L. JACKSON	760	730-5906	866	268-2547
9241	SITWORKS CONSTRUCTION, INC	LAFAYETTE	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357
9241	SITWORKS CONSTRUCTION, INC	LAFAYETTE	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357
9241	SITWORKS CONSTRUCTION, INC	LAFAYETTE	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357
1378	SPIRIT ROAD OILS	MORGAN HILL	jan@spiritroadoils.com	NULL JANET E. SIMAS	408	465-2270	408	465-2280
32232	STATEWIDE STRIPES, INC	SAN DIEGO	dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158
1213	STOLOSKI & GONZALEZ, INC.	HALF MOON BAY	mthorn@stoloskigonzaez.com	ROBERT GONZALEZ	650	726-7119	650	726-9055
1213	STOLOSKI & GONZALEZ, INC.	HALF MOON BAY	mthorn@stoloskigonzaez.com	ROBERT GONZALEZ	650	726-7119	650	726-9055
42109	STORMWATER SPECIALISTS INC	ELK GROVE	Mary@stormwaterspecialists.com	MARY A LARSEN	916	230-0370	916	405-4180
42910	STRAIGHT STRIPE PAINTING INC	ST. GEORGE	cheever@straightstripe.com	KAREN J CHEEVER	435	656-0930	435	634-0580
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	SUUISUN CITY	kristina.viado@suulutaaq.com	TRACY CRAIN	707	427-3209	707	419-4851
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	SUUISUN CITY	kristina.viado@suulutaaq.com	TRACY CRAIN	707	427-3209	707	419-4851
5282	T.D.W. CONSTRUCTION, INC	LIVERMORE	josie@tdwconstruction.com	GAIL WONG	925	455-5259	925	455-0325
5282	T.D.W. CONSTRUCTION, INC	LIVERMORE	josie@tdwconstruction.com	GAIL WONG	925	455-5259	925	455-0325
5282	T.D.W. CONSTRUCTION, INC	LIVERMORE	josie@tdwconstruction.com	GAIL WONG	925	455-5259	925	455-0325
41297	TRI-VALLEY CONTRACTING, INC.	ORINDA	landy@trivalleystripping.com	LANDRYA RATH	925	787-1003	888	872-4450
38294	U.S. CONCRETE CONSTRUCTION, INC	CASTAIC	les@us-concrete.net	ULISES SALAZAR	661	259-3522	661	799-1038
38325	UDB ENTERPRISES, INC	STOCKTON	vilarino76@gmail.com	NEIL JACKSON	209	649-8651	209	932-0873
39484	UDBE STEEL	RIVERSIDE	udbest.eel2011@gmail.com	ROMEO BELTRAN	951	529-3359	951	224-9797
39166	V A P CONSTRUCTION INC	LA MIRADA	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420
39166	V A P CONSTRUCTION INC	LA MIRADA	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420
39166	V A P CONSTRUCTION INC	LA MIRADA	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420
39166	V A P CONSTRUCTION INC	LA MIRADA	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420
39166	V A P CONSTRUCTION INC	LA MIRADA	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420
39166	V A P CONSTRUCTION INC	LA MIRADA	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420
39166	V A P CONSTRUCTION INC	LA MIRADA	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420
35468	VALLEY ILLUMINATORS	TACOMA	valley@zipcon.com; polly@zipcon.com	POLLY VALLEY	253	833-3016	253	735-5414
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734
41176	WALLACE STRUCTURES	HYDESVILLE	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386
42783	WEST PACIFIC ELECTRIC COMPANY	LEMOORE	vvilla@westpacificelectriccompany.com	VIRGINIA ANN VILLA	559	924-6422	559	924-4826

Message toolbar with options: Message, Insert, Options, Format Text, Review. Includes icons for Cut, Copy, Paste, Format Painter, Clipboard, Address Book, Check Names, Attach File, Attach Item, Signature, Follow Up, High Importance, Low Importance, Zoom.

This e-mail message will be sent to 65 recipients.

To: dary@absiconstruction.com; paul@actike.com; den@ati.com; au@absceni.com; levi@abscconstruction.com; levin@abscenl.com; perfectwenter26@yahoo.com; aadana1@bcglobal.net; egnide@bcglobal.net; ktm@ceference.com.au; csaline@bayarea@bucis.com; hralax@bertal@inc.com; turkeld@gmail.com; info@cespro@bnc.com; loulen@evikom.com; tolemar2009@hotmail.com; sheli@caq.net; sh@delte@ergerengineering.com; DAVITRUCKSEEP@gmail.com; tony@fineconstructors.com; elev.shop@k-samb@lder.com; ernstdeef@gmail.com; youthe@spaul@ol.com; darrin@inf@inc.com; inesse@anc@fcs-ssp.com; ludv@inorad@inc.com; msp@is@conins.com; tom.medina@att.net; jules.ou@gnol.com; geronimo_concrete@bcglobal.net; hrb@ave@bcglobal.net; jack@in@erwest@acific.com; faris@tr@ns@er@vices@hotmail.com; oarvc@zcsafety.com; h@abs@act@bnc.com; estim@ab@joesup@firm.com; ap@cl@ba@ed.com; e@alex@men@sen@iro.com; michel@men@sen@iro.com; bruce@l@nt@ia.com; h@em@ca@ugh@im@co@l@u@ch@on@l@u@ct@or@inc.com; nic@im@co@l@u@z; contact@im@cs@er@vices.com; con@v@nt@es@in@e@st@en@l@es@.com; d@n@son@in@e@st@en@l@es@.com

Cc: [Empty]

Bcc: [Empty]

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Attached: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15.pdf (164 KB)

Good afternoon,

Please see attachment.

Thank you,


Evita Gomez

dary@absiconstruction.com

Connect to social networks to show profile photos and activity updates of your colleagues in Outlook. Click here to add networks.

There are no items to show in this view.

- All Items
- Activities
- Mail
- Attachments
- Meetings
- Status Updates



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: 04-1SS034: Construct Soldier Pile and Lagging Wall
- Location: Hwy 580 in Alameda County (near Livermore), CA.
- Engineer's Estimate: \$9,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Jacked Pipe, Striping and Pavement Markers, Midwest Guardrail, Concrete Barrier, Maintain Existing TMS, Lighting.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.


Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Jack E. Shewmaker

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature

___ DBE

___ UDBE

___ DVBE

___ SBE

___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

11/5

Opt-in Records

Search Results: Opt-in's on 04-1SS034

32 Opt-in records found.

04-1SS034	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	
04-1SS034	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-1SS034	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-1SS034	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC/COLD PLANE AC/ROADWAY EX	
04-1SS034	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-1SS034	Statewide Traffic Safety & Signs, Inc.	

	130 Grobric Ct. Fairfield, CA, 94534
	Phone: 707-864-9952 Fax Number: 707-864-9956
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
04-1SS034	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032 Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-1SS034	Mike OBrien Specialized Hauling
	1459 18th St. #162 San Francisco CA 94107
	Phone: 4158212025 Fax Number: 4158212027
	Disadvantaged status:
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available
04-1SS034	Pacific Coast Drilling Co.
	364 Bellevue Ave Santa Rosa
	Phone: 707-778-8316 Fax Number: 707-789-9542
	Disadvantaged status: SBE
	Services offered: Drilling Contractor
04-1SS034	F.D. Thomas, Inc
	217 Bateman Dr Central Point, OR, 97502
	Phone: 541-664-3010 Fax Number: 541-664-1105

	Disadvantaged status:	
	Services offered: Painting	
04-1SS034	Capo Projects Group	
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675	
	Phone: (949)276-6538	Fax Number:
	Disadvantaged status: SBE	
	Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews	
04-1SS034	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
04-1SS034	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	
04-1SS034	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-1SS034	St francis electric
	975 carden st. san leandro, ca, 94577
	Phone: 5106390639 Fax Number: 5106399116
	Disadvantaged status:
	Services offered:
04-1SS034	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854 Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
04-1SS034	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
04-1SS034	Drill Tech Drilling & Shoring, Inc,
	2200 Wymore Way Antioch, CA 94509
	Phone: 925-978-2060 Fax Number: 925-978-2063
	Disadvantaged status:
	Services offered:
04-1SS034	CMC REBAR
	120 W. Larch Road Tracy, CA 95304
	Phone: 209-834-9330 Fax Number: 972-506-2796
	Disadvantaged status:
	Services offered:

04-1SS034	Jarrett Foundations Inc. P.O. Box 971 West Sacramento, Ca 95691 Phone: 916-498-9999 Fax Number: 916-498-9995 Disadvantaged status: SBE Services offered: Drilling
04-1SS034	Preston Pipelines Inc. 3780 Commerce Drive West Sacramento, CA, 95691 Phone: 916-386-1500 Fax Number: 916-386-7531 Disadvantaged status: Services offered: Underground Utilities
04-1SS034	GDM 5963 Freedom Dr Chino Phone: 8105771698 Fax Number: 909-627-0320 Disadvantaged status: DBE SBE Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *We also traffic control
04-1SS034	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-1SS034	AKA Environmental 6650 Montresor Place, Alta Loma, CA 91737 Phone: 323-547-9605 Fax Number: 323-589-2430 Disadvantaged status: SBE Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

04-1SS034	Brosamer & Wall, Inc	
	1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596	
	Phone: 925-932-7900	Fax Number: 925-279-2269
	Disadvantaged status: SBE	
	Services offered:	
04-1SS034	CEMEX	
	318 Beard Ave Modesto, CA 95354	
	Phone: 209-495-2243	Fax Number: 661-215-6497
	Disadvantaged status:	
	Services offered: Concrete	
04-1SS034	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
04-1SS034	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	
04-1SS034	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection	
04-1SS034	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. Over 20 years experience in construction. We supply materials from concrete materials, sitework, safety gear, fencing, equipment, erosion control, tools,etc..email us for exact pricing on needed materials. Gguillory@DoubleGsupply.com	

04-1SS034	Linear Options, Inc
	792 Durham-Dayton Highway Durham, CA 95938
	Phone: 530-896-1800 Fax Number:
	Disadvantaged status:
	Services offered:
04-1SS034	Water Components & Building Supply
	44 Simms St. San Rafael, CA 94901
	Phone: 415-524-8290 Fax Number: 415-524-8293
	Disadvantaged status: DBE SBE
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-1SS034

29 Opt-in records found.

04-1SS034	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	
04-1SS034	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-1SS034	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-1SS034	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC/COLD PLANE AC/ROADWAY EX	
04-1SS034	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-1SS034	Statewide Traffic Safety & Signs, Inc.	

	130 Grobric Ct. Fairfield, CA, 94534
	Phone: 707-864-9952 Fax Number: 707-864-9956
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
04-1SS034	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032 Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-1SS034	Mike OBrien Specialized Hauling
	1459 18th St. #162 San Francisco CA 94107
	Phone: 4158212025 Fax Number: 4158212027
	Disadvantaged status:
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available
04-1SS034	Pacific Coast Drilling Co.
	364 Bellevue Ave Santa Rosa
	Phone: 707-778-8316 Fax Number: 707-789-9542
	Disadvantaged status: SBE
	Services offered: Drilling Contractor
04-1SS034	F.D. Thomas, Inc
	217 Bateman Dr Central Point, OR, 97502
	Phone: 541-664-3010 Fax Number: 541-664-1105

	Disadvantaged status:	
	Services offered: Painting	
04-1SS034	Capo Projects Group	
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675	
	Phone: (949)276-6538	Fax Number:
	Disadvantaged status: SBE	
	Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews	
04-1SS034	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
04-1SS034	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	
04-1SS034	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-1SS034	St francis electric
	975 carden st. san leandro, ca, 94577
	Phone: 5106390639 Fax Number: 5106399116
	Disadvantaged status:
	Services offered:
04-1SS034	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854 Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
04-1SS034	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
04-1SS034	Drill Tech Drilling & Shoring, Inc,
	2200 Wymore Way Antioch, CA 94509
	Phone: 925-978-2060 Fax Number: 925-978-2063
	Disadvantaged status:
	Services offered:
04-1SS034	CMC REBAR
	120 W. Larch Road Tracy, CA 95304
	Phone: 209-834-9330 Fax Number: 972-506-2796
	Disadvantaged status:
	Services offered:

04-1SS034	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	
04-1SS034	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 916-386-1500	Fax Number: 916-386-7531
	Disadvantaged status:	
	Services offered: Underground Utilities	
04-1SS034	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *We also traffic control	
04-1SS034	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	
04-1SS034	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

04-1SS034	Brosamer & Wall, Inc	
	1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596	
	Phone: 925-932-7900	Fax Number: 925-279-2269
	Disadvantaged status: SBE	
	Services offered:	
04-1SS034	CEMEX	
	318 Beard Ave Modesto, CA 95354	
	Phone: 209-495-2243	Fax Number: 661-215-6497
	Disadvantaged status:	
	Services offered: Concrete	
04-1SS034	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
04-1SS034	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	
04-1SS034	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection	

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-1SS034

25 Opt-in records found.

04-1SS034	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	
04-1SS034	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
04-1SS034	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-1SS034	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC/COLD PLANE AC/ROADWAY EX	
04-1SS034	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-1SS034	Statewide Traffic Safety & Signs, Inc.	

	130 Grobrie Ct. Fairfield, CA, 94534
	Phone: 707-864-9952 Fax Number: 707-864-9956
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
04-1SS034	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032 Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-1SS034	Mike OBrien Specialized Hauling
	1459 18th St. #162 San Francisco CA 94107
	Phone: 4158212025 Fax Number: 4158212027
	Disadvantaged status:
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available
04-1SS034	Pacific Coast Drilling Co.
	364 Bellevue Ave Santa Rosa
	Phone: 707-778-8316 Fax Number: 707-789-9542
	Disadvantaged status: SBE
	Services offered: Drilling Contractor
04-1SS034	F.D. Thomas, Inc
	217 Bateman Dr Central Point, OR, 97502
	Phone: 541-664-3010 Fax Number: 541-664-1105

	Disadvantaged status:	
	Services offered: Painting	
04-1SS034	Capo Projects Group	
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675	
	Phone: (949)276-6538	Fax Number:
	Disadvantaged status: SBE	
	Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews	
04-1SS034	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
04-1SS034	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	
04-1SS034	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-1SS034	St francis electric
	975 carden st. san leandro, ca, 94577
	Phone: 5106390639 Fax Number: 5106399116
	Disadvantaged status:
	Services offered:
04-1SS034	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854 Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
04-1SS034	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
04-1SS034	Drill Tech Drilling & Shoring, Inc,
	2200 Wymore Way Antioch, CA 94509
	Phone: 925-978-2060 Fax Number: 925-978-2063
	Disadvantaged status:
	Services offered:
04-1SS034	CMC REBAR
	120 W. Larch Road Tracy, CA 95304
	Phone: 209-834-9330 Fax Number: 972-506-2796
	Disadvantaged status:
	Services offered:

04-1SS034	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	
04-1SS034	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 916-386-1500	Fax Number: 916-386-7531
	Disadvantaged status:	
	Services offered: Underground Utilities	
04-1SS034	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years *We also traffic control	
04-1SS034	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	
04-1SS034	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

04-1SS034	Brosamer & Wall, Inc	
	1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596	
	Phone: 925-932-7900	Fax Number: 925-279-2269
	Disadvantaged status: SBE	
	Services offered:	



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Don

Company Name: Fanfa Inc

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. not interested

By: [Signature] Date: 11-2-15
Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

[Handwritten mark]



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: *Dave*

Company Name: *A.C. DiKe*

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. *Flare Ac DiKe & misc.*

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

6



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: STOLOSKI & GONZALEZ, INC

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. NOT BIDDING

By: _____ Date: _____

Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER

P

TRANSMISSION VERIFICATION REPORT

TIME : 10/28/2015 09:02
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	10/28 09:02
FAX NO. /NAME	6912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: 04-1SS034: Construct Soldier Pile and Lagging Wall
- Location: Hwy 580 in Alameda County (near Livermore), CA.
- Engineer's Estimate: \$9,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Locked Pine Stripping and Pavement Markers, Midwest Guardrail, Concrete

TRANSMISSION VERIFICATION REPORT

TIME : 10/28/2015 09:37
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BRDA6J424689

DATE, TIME	10/28 09:37
FAX NO./NAME	14084652280
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: 04-1SS034: Construct Soldier Pile and Lagging Wall
- Location: Hwy 580 in Alameda County (near Livermore), CA.
- Engineer's Estimate: \$9,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Jacked Pipe, Striping and Pavement Markers, Midwest Guardrail, Concrete

BROADCAST REPORT

TIME : 10/28/2015 09:49
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/28	08:56	18663666646	45	02	OK	
10/28	08:57	17143844594	46	02	OK	
10/28	08:59	15593746470	37	02	OK	ECM
10/28	09:00	15102516401	46	02	OK	
10/28	09:02	6912127	00	00	BUSY	
10/28	09:03	14154688108	33	02	OK	ECM
10/28	09:04	15102783095	01:03	02	OK	ECM
10/28	09:45	17072759025	01:34	02	OK	ECM
10/28	09:47	17146463698	37	02	OK	ECM
10/28	09:48	19253736208	46	02	OK	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/28/2015 09:50
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/28 09:50
FAX NO./NAME	16508321736
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: 04-1SS034: Construct Soldier Pile and Lagging Wall
- Location: Hwy 580 in Alameda County (near Livermore), CA.
- Engineer's Estimate: \$9,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Construction Area Signs and Pavement Markers, Midwest Guardrail, Concrete

BROADCAST REPORT

TIME : 10/28/2015 09:52
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/28	09:30	19256344339	33	02	OK	ECM
10/28	09:31	12097222227	01:03	02	OK	
10/28	09:33	18887331360	45	02	OK	
10/28	09:37	14084652280	00	00	BUSY	
10/28	09:38	18585600158	53	02	OK	ECM
10/28	09:40	16507269055	43	02	OK	ECM
10/28	09:41	4054180	42	02	OK	ECM
10/28	09:42	14356340580	33	02	OK	ECM
10/27	14:22	19512249797	00	00	BUSY	
10/28	09:52	15306740756	37	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/28/2015 10:02
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/28 10:02
FAX NO./NAME	15107644955
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: 04-1SS034: Construct Soldier Pile and Lagging Wall
- Location: Hwy 580 in Alameda County (near Livermore), CA.
- Engineer's Estimate: \$9,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Jacked Pine, Striping and Pavement Markers, Midwest Guardrail, Concrete

TRANSMISSION VERIFICATION REPORT

TIME : 10/28/2015 09:38
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/28 09:38
FAX NO./NAME	1707419481551
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 10/28/2015 09:38
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/28	09:10	19254550325	31	02	OK	ECM
10/28	09:11	18888724450	43	02	OK	ECM
10/28	09:12	16617991038	56	02	OK	ECM
10/28	09:14	12099320873	43	02	OK	ECM
10/28	09:16	19512249797	00	00	BUSY	
10/28	09:17	12537355414	00	00	BUSY	
10/28	09:18	15307955734	37	02	OK	ECM
10/28	09:19	17077683386	46	02	OK	ECM
10/28	09:20	15599244826	46	02	OK	
10/28	09:38	1707419481551	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/28/2015 09:16
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/28 09:16
FAX NO./NAME	19512249797
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 10/28/2015 09:17
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/28 09:17
FAX NO./NAME	12537355414
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 10/28/2015 10:03
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/28 10:03
FAX NO./NAME	14158228066
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: 04-1SS034: Construct Soldier Pile and Lagging Wall
- Location: Hwy 580 in Alameda County (near Livermore), CA.
- Engineer's Estimate: \$9,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Lacked Pine. Strining and Pavement Markers, Midwest Guardrail, Concrete

BROADCAST REPORT

TIME : 10/28/2015 10:03
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/28	08:42	15107270910	34	02	OK	ECM
10/28	08:43	6459618	02:12	02	OK	ECM
10/28	08:45	12099662643	55	02	OK	ECM
*****	*****	14084344	00	00	CANCEL	
10/28	08:48	14154677721	34	02	OK	ECM
10/28	08:49	16263337843	44	02	OK	
10/28	08:52	16192583515	40	02	OK	ECM
10/28	08:53	15306722411	01:22	02	OK	ECM
10/28	10:02	15107644955	00	00	BUSY	
10/28	10:03	14158228066	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/28/2015 10:04
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/28 10:04
FAX NO./NAME	15628564410
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: 04-1SS034: Construct Soldier Pile and Lagging Wall
- Location: Hwy 580 in Alameda County (near Livermore), CA.
- Engineer's Estimate: \$9,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Striping and Pavement Markers, Midwest Guardrail, Concrete

BROADCAST REPORT

TIME : 10/28/2015 10:04
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/28	09:17	18059290501	42	02	OK	ECM
10/28	09:19	19093939363	34	02	OK	ECM
10/28	09:20	15302419647	42	02	OK	ECM
10/28	09:21	15598467610	39	02	OK	ECM
10/28	09:22	17078251769	45	02	OK	ECM
10/28	09:24	18172761131	28	02	OK	ECM
10/28	09:26	17072530131	42	02	OK	ECM
10/28	09:28	16509621541	54	02	OK	ECM
10/28	09:50	16508321736	00	00	BUSY	
10/28	10:04	15628564410	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/28/2015 10:04
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/28 10:04
FAX NO./NAME	186626825747
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: 04-1SS034: Construct Soldier Pile and Lagging Wall
- Location: Hwy 580 in Alameda County (near Livermore), CA.
- Engineer's Estimate: \$9,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Jacked Pipe, Striping and Pavement Markers, Midwest Guardrail, Concrete

BROADCAST REPORT

TIME : 10/28/2015 10:04
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/28	09:30	19256344339	33	02	OK	ECM
10/28	09:31	12097222227	01:03	02	OK	
10/28	09:33	18887331360	45	02	OK	
10/28	09:37	14084652280	00	00	BUSY	
10/28	09:38	18585600158	53	02	OK	ECM
10/28	09:40	16507269055	43	02	OK	ECM
10/28	09:41	4054180	42	02	OK	ECM
10/28	09:42	14356340580	33	02	OK	ECM
10/28	09:53	19252568357	42	02	OK	ECM
10/28	10:04	186626825747	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

Evita Gomez

From: Microsoft Outlook
To: mrci@mrci.biz
Sent: Thursday, October 29, 2015 4:46 PM
Subject: Undeliverable: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery has failed to these recipients or groups:

mrci@mrci.biz (mrci@mrci.biz)

The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mrci@mrci.biz
Remote Server returned '550 4.4.7 QUEUE.Expired; message expired'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Tue, 27 Oct 2015 16:41:32 -0700
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.1104.000; Tue, 27 Oct 2015 16:41:32 -0700
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "paul@acdike.com" <paul@acdike.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "louis@apbconstruction.com" <louis@apbconstruction.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "perfectpainter26@yahoo.com" <perfectpainter26@yahoo.com>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>, "csaelee@bayarealightworks.com" <csaelee@bayarealightworks.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "info@cesprolighting.com" <info@cesprolighting.com>, "jguillen@civilcom.com" <jguillen@civilcom.com>, "tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,

"DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>,
"tony@dlineconstructors.com" <tony@dlineconstructors.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"ernestdee6@gmail.com" <ernestdee6@gmail.com>, "yvette@esquivel-gp.com"
<yvette@esquivel-gp.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>,
"inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "mseals@foconinc.com" <mseals@foconinc.com>,
"toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "geronimo_concrete@sbcglobal.net"
<geronimo_concrete@sbcglobal.net>, "hmbpave@sbcglobal.net"
<hmbpave@sbcglobal.net>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com"
<jharrisstripingservices@hotmail.com>, "garyc@kracsafety.com"
<garyc@kracsafety.com>, "kk@kapadialighting.com" <kk@kapadialighting.com>,
"estimating@theswppfirm.com" <estimating@theswppfirm.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "shelley@mandsenviro.com"
<shelley@mandsenviro.com>, "michael@mandsenviro.com"
<michael@mandsenviro.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "mrci@mrci.biz"
<mrci@mrci.biz>, "contact@naccservices.com" <contact@naccservices.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"office@nofaultasphalt.com" <office@nofaultasphalt.com>,
"norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "seng@skwokengineers.com"
<seng@skwokengineers.com>, "info@seaportlighting.com"
<info@seaportlighting.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"jan@spiritroad oils.com" <jan@spiritroad oils.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"mthorn@stoloskigonzaalez.com" <mthorn@stoloskigonzaalez.com>,
"Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>,
"cheever@straightstripe.com" <cheever@straightstripe.com>,
"kristina.viado@suulutaq.com" <kristina.viado@suulutaq.com>,
"josie@tdwconstruction.com" <josie@tdwconstruction.com>,
"landy@trivalleystripping.com" <landy@trivalleystripping.com>,
"les@us-concrete.net" <les@us-concrete.net>, "vilarino76@gmail.com"
<vilarino76@gmail.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "valley@zipcon.com" <valley@zipcon.com>,
"polly@zipcon.com" <polly@zipcon.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"villa@westpacificelectriccompany.com"
<villa@westpacificelectriccompany.com>

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15
Thread-Topic: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15
Thread-Index: AdEREQGhLApvifY0SHihalky+6liiA==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Tue, 27 Oct 2015 23:41:31 +0000
Message-ID: <65d8908f33f5430fa35881b2cd8bd340@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_65d8908f33f5430fa35881b2cd8bd340VIKMAILvikingbridgesloc_"

MIME-Version: 1.0



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: kk@kapadialighting.com
Sent: Thursday, October 29, 2015 4:46 PM
Subject: Undeliverable: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery has failed to these recipients or groups:

kk@kapadialighting.com (kk@kapadialighting.com)

The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

kk@kapadialighting.com
Remote Server returned '550 4.4.7 QUEUE.Expired; message expired'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Tue, 27 Oct 2015 16:41:32 -0700
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.1104.000; Tue, 27 Oct 2015 16:41:32 -0700
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "paul@acdike.com" <paul@acdike.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "louis@apbconstruction.com" <louis@apbconstruction.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "perfectpainter26@yahoo.com" <perfectpainter26@yahoo.com>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>, "csaelee@bayarealightworks.com" <csaelee@bayarealightworks.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "info@cesprolighting.com" <info@cesprolighting.com>, "jguillen@civilcom.com" <jguillen@civilcom.com>, "tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,

"DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>,
"tony@dlineconstructors.com" <tony@dlineconstructors.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"ernestdee6@gmail.com" <ernestdee6@gmail.com>, "yvette@esquivel-gp.com"
<yvette@esquivel-gp.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>,
"inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "mseals@foconinc.com" <mseals@foconinc.com>,
"toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "geronimo_concrete@sbcglobal.net"
<geronimo_concrete@sbcglobal.net>, "hmbpave@sbcglobal.net"
<hmbpave@sbcglobal.net>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com"
<jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com"
<garyc@krcsafety.com>, "kk@kapadialighting.com" <kk@kapadialighting.com>,
"estimating@theswppppfirm.com" <estimating@theswppppfirm.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "shelley@mandsenviro.com"
<shelley@mandsenviro.com>, "michael@mandsenviro.com"
<michael@mandsenviro.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "mrci@mrci.biz"
<mrci@mrci.biz>, "contact@naccservices.com" <contact@naccservices.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"office@nofaultasphalt.com" <office@nofaultasphalt.com>,
"norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "seng@skwokengineers.com"
<seng@skwokengineers.com>, "info@seaportlighting.com"
<info@seaportlighting.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"jan@spiritroadoils.com" <jan@spiritroadoils.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"mthorn@stoloskigonzalez.com" <mthorn@stoloskigonzalez.com>,
"Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>,
"cheever@straightstripe.com" <cheever@straightstripe.com>,
"kristina.viado@suulutaaq.com" <kristina.viado@suulutaaq.com>,
"josie@tdwconstruction.com" <josie@tdwconstruction.com>,
"landy@trivalleystriping.com" <landy@trivalleystriping.com>,
"les@us-concrete.net" <les@us-concrete.net>, "vilarino76@gmail.com"
<vilarino76@gmail.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "valley@zipcon.com" <valley@zipcon.com>,
"polly@zipcon.com" <polly@zipcon.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"vvilla@westpacificelectriccompany.com"
<vvilla@westpacificelectriccompany.com>

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15
Thread-Topic: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15
Thread-Index: AdEREQGhLApvifY0SHihalky+6liA==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Tue, 27 Oct 2015 23:41:31 +0000
Message-ID: <65d8908f33f5430fa35881b2cd8bd340@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary=" _004_65d8908f33f5430fa35881b2cd8bd340VIKMAILvikingbridgesloc_ "

MIME-Version: 1.0



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Joe Gates <jgates.gei@gmail.com>
Sent: Tuesday, October 27, 2015 5:59 PM
To: Evita Gomez
Subject: RE: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

We will not be bidding this job.

Thank You

From: Evita Gomez [mailto:egomez@vikingbridges.com]
Sent: Tuesday, October 27, 2015 4:42 PM
To: daryl@abslconstruction.com; paul@acdike.com; deni@sti.com; aj@ajvasconi.com; louis@apbconstruction.com; kevinphan@amlandcorp.com; perfectpainter26@yahoo.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; KIM@acefencecompany.com; csalee@bayarealightworks.com; bsalaz@bertsalasinc.com; burkebid@gmail.com; info@cesprolighting.com; jguillen@civilcom.com; tcoleman2009@hotmail.com; shelli@csg-web.com; abili@deltechengineeringinc.com; DAVEtrucksweep@gmail.com; tony@dlineconstructors.com; alex.singh@dreambuildercorp.com; ernestdee6@gmail.com; yvette@esquivel-gp.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; judy@finegradeinc.com; mseals@foconinc.com; toni.medina@att.net; jgates.gei@gmail.com; geronimo_concrete@sbcglobal.net; hmbpave@sbcglobal.net; jack@interwestpacific.com; jharrisstripingservices@hotmail.com; garyc@krcsafety.com; kk@kapadialighting.com; estimating@theswppffirm.com; garcialna@aol.com; shelley@mandsenviro.com; michael@mandsenviro.com; brucej@mjavila.com; enamccullough@mcculloughconstructioninc.com; mrci@mrci.biz; contact@naccservices.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; office@nofaultasphalt.com; norcalgeneralconstruction@yahoo.com; cplum@pcnconstructioninc.com; davidscott@gvni.com; seng@skwokengineers.com; info@seaportlighting.com; kdesena@linkzone.com; jan@spiritroad oils.com; dawn@statewidestripes.com; mthorn@stoloskigonzalez.com; Mary@stormwaterspecialists.com; cheever@straightstripe.com; kristina.viado@suulutaaq.com; josie@tdwconstruction.com; landy@trivalleystripping.com; les@us-concrete.net; vilarino76@gmail.com; udbest.eel2011@gmail.com; valley@zipcon.com; polly@zipcon.com; edc@vintagepavingco.com; wallacestr@aol.com; vvilla@westpacificelectriccompany.com
Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Good afternoon,

Please see attachment.

Thank you,

Evita Gomez

Evita Gomez

From: Romy Beltran <udbest.eel2011@gmail.com>
Sent: Wednesday, October 28, 2015 7:41 AM
To: Evita Gomez
Subject: Re: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Sorry not bidding. Thank you.

On Tue, Oct 27, 2015 at 4:41 PM, Evita Gomez <egomez@vikingbridges.com> wrote:

Good afternoon,

Please see attachment.

Thank you,

Evita Gomez

--
Romy Beltran
Owner
UDBE Steel
5214 Westerfield St.
Riverside, CA 92509
Tel. (951) 224-9797
Cel. (951) 529-3359
email: udbest.eel2011@gmail.com

Evita Gomez

From: Mail Delivery Subsystem <MAILER-DAEMON@mail52c28.carrierzone.com>
Sent: Tuesday, October 27, 2015 4:43 PM
To: Evita Gomez
Subject: Return receipt
Attachments: ATT00001; CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

The original message was received at Tue, 27 Oct 2015 19:41:56 -0400 from 162-223-75-130.static-ip.telepacific.net [162.223.75.130]

----- Transcript of session follows ----- <jan@spiritroad oils.com>... expanded to multiple addresses
451 kapadialighting.com: Name server timeout
451 mrci.biz: Name server timeout
\\jan.spiritroad oils.com... Successfully delivered
451 kapadialighting.com: Name server timeout
451 mrci.biz: Name server timeout

Evita Gomez

From: Mail Delivery Subsystem <MAILER-DAEMON@mail20c40.carrierzone.com>
To: jack@interwestpacific.com
Sent: Tuesday, October 27, 2015 4:43 PM
Subject: Delivered: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: denamccullough@mcculloughconstructioninc.com
Sent: Tuesday, October 27, 2015 4:43 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: inesseoane@fcs-ssp.com
Sent: Tuesday, October 27, 2015 4:43 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

inesseoane@fcs-ssp.com (inesseoane@fcs-ssp.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: Mary@stormwaterspecialists.com
Sent: Tuesday, October 27, 2015 4:43 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Mary@stormwaterspecialists.com (Mary@stormwaterspecialists.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: abili@deltechengineeringinc.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

abili@deltechengineeringinc.com (abili@deltechengineeringinc.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: kevinphan@amlandcorp.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kevinphan@amlandcorp.com (kevinphan@amlandcorp.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: judy@finegradeinc.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

judy@finegradeinc.com (judy@finegradeinc.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: postmaster@mjavila.com
To: brucej@mjavila.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Delivered: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Your message has been delivered to the following recipients:

brucej@mjavila.com

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: postmaster@ajvasconi.com
To: aj@ajvasconi.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Delivered: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: postmaster@csg-web.com
To: shelli@csg-web.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Delivered: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: postmaster@usconcrete.microsoftonline.com
To: les@us-concrete.net
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Delivered: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Your message has been delivered to the following recipients:

les@us-concrete.net

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Postmaster <postmaster@worldnet.att.net>
Sent: Tuesday, October 27, 2015 4:44 PM
To: Evita Gomez
Subject: Delivery Notification
Attachments: ATT00001; CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
toni.medina@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

Evita Gomez

From: Microsoft Outlook
To: apadana1@sbcglobal.net; sopida@sbcglobal.net; geronimo_concrete@sbcglobal.net; hmbpave@sbcglobal.net
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

geronimo_concrete@sbcglobal.net (geronimo_concrete@sbcglobal.net)

hmbpave@sbcglobal.net (hmbpave@sbcglobal.net)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: postmaster@naccservices.com
To: contact@naccservices.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Delivered: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Your message has been delivered to the following recipients:

contact@naccservices.com

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: postmaster@straightstripe.com
To: cheever@straightstripe.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Delivered: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Your message has been delivered to the following recipients:

cheever@straightstripe.com

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: mseals@foconinc.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Undeliverable: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

atl4mhib11.myregisteredsite.com rejected your message to the following email addresses:

mseals@foconinc.com (mseals@foconinc.com)

Your message wasn't delivered due to a permission or security issue. It may have been rejected by a moderator, the address may only accept email from certain senders, or another restriction may be preventing delivery.

atl4mhib11.myregisteredsite.com gave this error:

The message from (<egomez@vikingbridges.com>) with the subject of (CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15) matches a profile the Internet community may consider spam. Please revise your message before resending.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mseals@foconinc.com

atl4mhib11.myregisteredsite.com

Remote Server returned '554 5.7.1 The message from (<egomez@vikingbridges.com>) with the subject of (CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15) matches a profile the Internet community may consider spam. Please revise your message before resending.'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Tue, 27 Oct 2015 16:41:32 -0700
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.1104.000; Tue, 27 Oct 2015 16:41:32 -0700
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "paul@acdike.com" <paul@acdike.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "louis@apbconstruction.com"

<louis@apbconstruction.com>, "kevinphan@amlandcorp.com"
<kevinphan@amlandcorp.com>, "perfectpainter26@yahoo.com"
<perfectpainter26@yahoo.com>, "apadana1@sbcglobal.net"
<apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
"KIM@acefencecompany.com" <KIM@acefencecompany.com>,
"csaelee@bayarealightworks.com" <csaelee@bayarealightworks.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "info@cesprolighting.com" <info@cesprolighting.com>,
"jguillen@civilcom.com" <jguillen@civilcom.com>, "tcoleman2009@hotmail.com"
<tcoleman2009@hotmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>,
"abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,
"DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>,
"tony@dlineconstructors.com" <tony@dlineconstructors.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"ernestdee6@gmail.com" <ernestdee6@gmail.com>, "yvette@esquivel-gp.com"
<yvette@esquivel-gp.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>,
"inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "mseals@foconinc.com" <mseals@foconinc.com>,
"toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "geronimo_concrete@sbcglobal.net"
<geronimo_concrete@sbcglobal.net>, "hmbpave@sbcglobal.net"
<hmbpave@sbcglobal.net>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com"
<jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com"
<garyc@krcsafety.com>, "kk@kapadialighting.com" <kk@kapadialighting.com>,
"estimating@theswppfirm.com" <estimating@theswppfirm.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "shelley@mandsenviro.com"
<shelley@mandsenviro.com>, "michael@mandsenviro.com"
<michael@mandsenviro.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "mrci@mrci.biz"
<mrci@mrci.biz>, "contact@naccservices.com" <contact@naccservices.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"office@nofaultasphalt.com" <office@nofaultasphalt.com>,
"norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "seng@skwokengineers.com"
<seng@skwokengineers.com>, "info@seaportlighting.com"
<info@seaportlighting.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"jan@spiritroad oils.com" <jan@spiritroad oils.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"mthorn@stoloskigonzalez.com" <mthorn@stoloskigonzalez.com>,
"Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>,
"cheever@straightstripe.com" <cheever@straightstripe.com>,
"kristina.viado@suulutaaq.com" <kristina.viado@suulutaaq.com>,
"josie@tdwconstruction.com" <josie@tdwconstruction.com>,
"landy@trivalleystripping.com" <landy@trivalleystripping.com>,
"les@us-concrete.net" <les@us-concrete.net>, "vilarino76@gmail.com"
<vilarino76@gmail.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "valley@zipcon.com" <valley@zipcon.com>,
"polly@zipcon.com" <polly@zipcon.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"villa@westpacificelectriccompany.com"
<villa@westpacificelectriccompany.com>

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15
Thread-Topic: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15
Thread-Index: AdEREQGhLApvifY0SHihalky+6liiA==

Return-Receipt-To: <egomez@vikingbridges.com>
Date: Tue, 27 Oct 2015 23:41:31 +0000
Message-ID: <65d8908f33f5430fa35881b2cd8bd340@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
 boundary="_004_65d8908f33f5430fa35881b2cd8bd340VIKMAILvikingbridgesloc_"
MIME-Version: 1.0



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: burkebid@gmail.com; DAVEtrucksweep@gmail.com; ernestdee6@gmail.com; jgates.gei@gmail.com; vilarino76@gmail.com; udbest.eel2011@gmail.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

burkebid@gmail.com (burkebid@gmail.com)

DAVEtrucksweep@gmail.com (DAVEtrucksweep@gmail.com)

ernestdee6@gmail.com (ernestdee6@gmail.com)

jgates.gei@gmail.com (jgates.gei@gmail.com)

vilarino76@gmail.com (vilarino76@gmail.com)

udbest.eel2011@gmail.com (udbest.eel2011@gmail.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: rcervantes@newlandentities.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: office@nofaultasphalt.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

office@nofaultasphalt.com (office@nofaultasphalt.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Mail Delivery System <MAILER-DAEMON@p01c11m026.mxlogic.net>
Sent: Tuesday, October 27, 2015 4:42 PM
To: Evita Gomez
Subject: Mail delivery failed
Attachments: ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address failed:

<deni@sti.com>: 550 deni@sti.com... No such user

Evita Gomez

From: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: wallacestr@aol.com; agarcialna@aol.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

wallacestr@aol.com

agarcialna@aol.com

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



Message Headers

Evita Gomez

From: postmaster@stoloskigonzaez.com
To: mthorn@stoloskigonzaez.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Delivered: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Your message has been delivered to the following recipients:

mthorn@stoloskigonzaez.com

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: KIM@acefencecompany.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

KIM@acefencecompany.com (KIM@acefencecompany.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: seng@skwokengineers.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

seng@skwokengineers.com (seng@skwokengineers.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: info@seaportlighting.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@seaportlighting.com (info@seaportlighting.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: kristina.viado@suulutaaq.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kristina.viado@suulutaaq.com (kristina.viado@suulutaaq.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: dawn@statewidestripes.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dawn@statewidestripes.com (dawn@statewidestripes.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: paul@acdike.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

paul@acdike.com (paul@acdike.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: davidscott@gvni.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: csaelee@bayarealightworks.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

csaelee@bayarealightworks.com (csaelee@bayarealightworks.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: dnielson@nielsoninc.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: perfectpainter26@yahoo.com; norcalgeneralconstruction@yahoo.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

perfectpainter26@yahoo.com (perfectpainter26@yahoo.com)

norcalgeneralconstruction@yahoo.com (norcalgeneralconstruction@yahoo.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: cplum@pcnconstructioninc.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: bsalaz@bertsalasinc.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: shelly@mandsenviro.com; michael@mandsenviro.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

shelly@mandsenviro.com (shelly@mandsenviro.com)

michael@mandsenviro.com (michael@mandsenviro.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: daryl@abslconstruction.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

daryl@abslconstruction.com (daryl@abslconstruction.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: info@cesprolighting.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@cesprolighting.com (info@cesprolighting.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: landy@trivalleystriping.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

landy@trivalleystriping.com (landy@trivalleystriping.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: louis@apbconstruction.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

louis@apbconstruction.com (louis@apbconstruction.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: josie@tdwconstruction.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

josie@tdwconstruction.com (josie@tdwconstruction.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: edc@vintagepavingco.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

edc@vintagepavingco.com (edc@vintagepavingco.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: deni@sti.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deni@sti.com (deni@sti.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: jguillen@civilcom.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jguillen@civilcom.com (jguillen@civilcom.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: garyc@krcsafety.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: dbgriffin@fanfainc.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Undeliverable: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

mta1000.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:

dbgriffin@fanfainc.com (dbgriffin@fanfainc.com)

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

mta1000.biz.mail.gq1.yahoo.com gave this error:
delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1000.biz.mail.gq1.yahoo.com

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

dbgriffin@fanfainc.com
mta1000.biz.mail.gq1.yahoo.com
Remote Server returned '554 delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1000.biz.mail.gq1.yahoo.com'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Tue, 27 Oct 2015 16:41:32 -0700
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.1104.000; Tue, 27 Oct 2015 16:41:32 -0700
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "paul@acdike.com" <paul@acdike.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "louis@apbconstruction.com" <louis@apbconstruction.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "perfectpainter26@yahoo.com" <perfectpainter26@yahoo.com>, "apadana1@sbcglobal.net"

<apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
"KIM@acefencecompany.com" <KIM@acefencecompany.com>,
"csaelee@bayarealightworks.com" <csaelee@bayarealightworks.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "info@cesprolighting.com" <info@cesprolighting.com>,
"jguillen@civilcom.com" <jguillen@civilcom.com>, "tcoleman2009@hotmail.com"
<tcoleman2009@hotmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>,
"abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,
"DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>,
"tony@dlineconstructors.com" <tony@dlineconstructors.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"ernestdee6@gmail.com" <ernestdee6@gmail.com>, "yvette@esquivel-gp.com"
<yvette@esquivel-gp.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>,
"inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "judy@finegradeinc.com"
<judy@finegradeinc.com>, "mseals@foconinc.com" <mseals@foconinc.com>,
"toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "geronimo_concrete@sbcglobal.net"
<geronimo_concrete@sbcglobal.net>, "hmbpave@sbcglobal.net"
<hmbpave@sbcglobal.net>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com"
<jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com"
<garyc@krcsafety.com>, "kk@kapadialighting.com" <kk@kapadialighting.com>,
"estimating@theswpppfirm.com" <estimating@theswpppfirm.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "shelley@mandsenviro.com"
<shelley@mandsenviro.com>, "michael@mandsenviro.com"
<michael@mandsenviro.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
"denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "mrci@mrci.biz"
<mrci@mrci.biz>, "contact@naccservices.com" <contact@naccservices.com>,
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"office@nofaultasphalt.com" <office@nofaultasphalt.com>,
"norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "seng@skwokengineers.com"
<seng@skwokengineers.com>, "info@seaportlighting.com"
<info@seaportlighting.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"jan@spiritroadoils.com" <jan@spiritroadoils.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"mthorn@stoloskigonalez.com" <mthorn@stoloskigonalez.com>,
"Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>,
"cheever@straightstripe.com" <cheever@straightstripe.com>,
"kristina.viado@suulutaaq.com" <kristina.viado@suulutaaq.com>,
"josie@tdwconstruction.com" <josie@tdwconstruction.com>,
"landy@trivalleystriping.com" <landy@trivalleystriping.com>,
"les@us-concrete.net" <les@us-concrete.net>, "vilarino76@gmail.com"
<vilarino76@gmail.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "valley@zipcon.com" <valley@zipcon.com>,
"polly@zipcon.com" <polly@zipcon.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"villa@westpacificelectriccompany.com"
<villa@westpacificelectriccompany.com>

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Read-Topic: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Thread-Index: AdEREQGhLApvifY0SHihalky+6liiA==

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Tue, 27 Oct 2015 23:41:31 +0000

Message-ID: <65d8908f33f5430fa35881b2cd8bd340@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary="_004_65d8908f33f5430fa35881b2cd8bd340VIKMAILvikingbridgesloc_"

MIME-Version: 1.0



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: villa@westpacificelectriccompany.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

villa@westpacificelectriccompany.com (villa@westpacificelectriccompany.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: tcoleman2009@hotmail.com; jharrisstripingservices@hotmail.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

tcoleman2009@hotmail.com (tcoleman2009@hotmail.com)

jharrisstripingservices@hotmail.com (jharrisstripingservices@hotmail.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: yvette@esquivel-gp.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

yvette@esquivel-gp.com (yvette@esquivel-gp.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: kdesena@linkzone.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: alex.singh@dreambuildercorp.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: tony@dlineconstructors.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

tony@dlineconstructors.com (tony@dlineconstructors.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Evita Gomez

From: Microsoft Outlook
To: valley@zipcon.com; polly@zipcon.com
Sent: Tuesday, October 27, 2015 4:42 PM
Subject: Relayed: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

valley@zipcon.com (valley@zipcon.com)

polly@zipcon.com (polly@zipcon.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15



CONSTRUCT
SOLDIER PILE A...

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED

DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
PC&N Construction, Inc.	5301 Byron Hot Springs Rd Byron, Ca	(925) 634-4667	Frank Medina (DBE) quote was used on a comparable package because had a larger scope of work (Quote Attached)
Associated Traffic Safety	P.O. Box 2221 Atascadero, CA 93423	(805) 461-1600	Statewide was low by \$1,775.00 (Quote Attached)
Schotka	5555 Napa-Vallejo Hwy American Canyon, CA 94503	(707) 265-6977	Statewide was low by \$2,550.00 (Quote Attached)

FIRM SELECTED FOR WORK ABOVE

Frank Medina Gen Eng	10096 Ahart Road Oroville, CA 95966	(530) 743-0744	Quote Attached, See Attachment "C"
Statewide Traffic Safety	130 Grobric Court Fairfield, CA 94533	(707) 864-9952	Quote Attached, See Attachment "C"

KELLIE AVILA CONSTRUCTION SERVICES, INC.

dba



P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613
 Public Works Contractor Registration # 1000013321
 DBE Firm ID ~ 38321 • Contractors License No. 962161

Bid Date 11/5/15

CONTRACT INFO

04-1SS034

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY
 SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
3	Construction Area Signs *Price above includes signs from CS-1, TH-3 & 1 Type II Project Info Sign furnished, installed and removed *All signs to be installed per plan CS-1 & TH-3 and to be installed with (1) mobilization. Additional mobilizations will be charged at \$1,200.00 per each. * Signs will be covered at installation, contractor will be responsible to uncover when needed and recover when not required, contractor is responsible for sign maintenance. Signs & post to remain the property of ATS upon completion of the project. * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor	LS	1	LS	\$ 3,825.00
4	Traffic Control System * Traffic plan not included in item * See next page for traffic control rates	LS	1	LS	
6	Channelizer (Surface Mounted)	EA	40	\$ 34.00	\$ 1,360.00
9	Portable Changeable Message Sign * \$150.00/Day :\$400.00/ Week : \$1,000.00/Month * \$550.00 delivery fee per PCMS : \$550.00 pick up fee per PCMS	LS	1	LS	
11	Temporary Crash Cushion Module	EA	28	\$ 220.00	\$ 6,160.00
17	Temporary Fiber Roll * Material purchase only, Tax and Freight Not Included * Rolls come in minimum 300' lots	LF	3,500	\$ 1.00	\$ 3,500.00
72	Delineator (Class 1)	EA	14	\$ 52.00	\$ 728.00
73	Guard Railing Delineator	EA	10	\$ 25.00	\$ 250.00
74	Temporary Delineator (Class 1)	EA	23	\$ 40.00	\$ 920.00
75	Object Marker	EA	27	\$ 55.00	\$ 1,485.00
76	Object Marker (Type P)	EA	1	\$ 80.00	\$ 80.00

Note: Items If item 11 is used must bid with item 6.

Note: Items 6, 72, 73, 74, 75 & 76 must be bid together and if used bid with item 3.

Note: Items 6 & 11 to be installed together and include (1) mobilization total.

Note: Items 6, 72, 73, 74, 75 & 76 to be installed together and include (1) mobilization for install & (1) mobilization for final removal.

Note: Additional mobilizations to be billed at \$1,200 per occurrence.

Note: 2 addendums acknowledged

Total \$ 18,308.00


Schotka Construction, Inc.

Project: Hwy 580 Soldier Pile Wall, Alameda County 04-1SS034

Bid date: November 5, 2015

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>EST. QUANT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
3	Construction Area Signs Incl 1 Project Info Sign	1 LS	\$4,600.00	\$4,600.00
6	Channelizer Surface Mounted	40 EA	\$25.00	\$1,000.00
11	Temp Crash Cushion Module	28 EA	\$300.00	\$8,400.00
72	Delineator Class 1	14 EA	\$50.00	\$ 700.00
73	Guard Railing Delineator	10 EA	\$25.00	\$ 250.00
74	Temporary Delineator Class 1	23 EA	\$50.00	\$1,150.00
75	Object Marker	27 EA	\$25.00	\$ 675.00
76	Object Marker Type P	1 EA	\$50.00	\$ 50.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item 3 includes.
covering signs upon installation only
signs indicated on CS & TH Plans
1 Project Info Signs
No CMS boards, No daily traffic control
4. Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing,
survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs
5. Retention to be held at same rate of prime contractor.
6. Two addenda acknowledged.
7. This proposal is good for thirty (30) days and is to be included in any subcontract.
8. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
9. We are a union contractor.

We are a certified **DBE & UDBE**(#33099) & **SBE** (DGS # 31334)

Contact person: Diane Schotka email: dschotka@aol.com Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503

Phone 707-265-6977 Fax 707-265-6856

**Proposal/Quote****Statewide - Fairfield**

License # 975518
 130 Grobric Court
 Fairfield, CA 94533
 Ph (707) 864-9952
 Fax (707) 864-9956

BID DATE: 11/05/15

CONTRACT INFO
 04-1SS034

PROPOSAL: 106153

ESTIMATOR
 Gary Morris

CLIENT: EST
 ESTIMATING DEPARTMENT

PROJECT:
 04-1SS034
 04-ALA-580-R4.9/R5.6
 CDOT
 LIVERMORE, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
Proposal General Notes: THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT				
003	CONSTRUCTION AREA SIGNS	1 LS	2050.000/LS	2,050.00
	SPECIFICATIONS: ITEMS #3 IS FURNISH, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC			
	EXCLUSIONS: EXCLUDES TRAFFIC CONTROL EXCLUDES ALL CORING OF CONCRETE AND ASPHALT			
004	TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)	1 LS	0.000/LS	
006	CHANNELIZER (SURFACE MOUNTED)	40 EA	35.000/EA	1,400.00
	SPECIFICATIONS: ITEMS #6 IS FURNISH, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC MUST BE DONE INCONJUNCTION WITH ITEM #11			
	EXCLUSIONS: EXCLUDES TRAFFIC CONTROL EXCLUDES ALL CORING OF CONCRETE AND ASPHALT			
007	TEMPORARY FLASHING BEACON	1 EA	400.000/EA	400.00
	SPECIFICATIONS: MUST BE DONE INCONJUNCTION WITH ITEM #3			
	EXCLUSIONS: EXCLUDES TRAFFIC CONTROL EXCLUDES ALL CORING OF CONCRETE AND ASPHALT			
009	PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES)	1 LS	0.000/LS	

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-1SS034. 12 results found.

Contractor: Viking Construction **Contact:** Jack Shewmaker

Address: PO Box 1508 Rancho Cordova, CA 95741-1508

Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** jshewmaker@vikingbridges.com

Services needed: We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base, Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, RSP, Misc. Iron & Steel, Misc. Metal, Jacked Pipe, Striping and Pavement Markers, Midwest Guardrail, Concrete Barrier.

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Date posted: 10/21/2015

Contractor: Proven Management, Inc. **Contact:** Jay Andrews

Address: 2000 Fifth Street Berkeley, CA 94710

Phone: 510-671-0000 **Fax:** 510-671-1000 **Email:** bids@provenmanagement.com

Services needed: PMI requests proposals/quotes from all qualified subcontractors, suppliers, and truckers including certified DBE firms for the following work including but not limited to: SWPPP; TRAFFIC CONTROL SYSTEM; TEMP TRAFFIC STRIPE (PAINT); FLASHING BEACON; CONSTRUCTION AREA SIGNS; TEMP RAILINGS (TYPE K); TEMP CRASH CUSHIONS; STREET SWEEPING; ROADWAY EXCAVATION; SHOULDER BACKING; CLEARING/GRUBBING; GUARDRAIL REMOVAL; TREATED WOOD WASTE; HYDROMULCH; FIBER ROLLS; ROLLED EROSION CONTROL (NETTING); STRUCTURE EXCAVATION; COMPOST; IRRIGATION; HOT MIX ASPHALT; TACK COAT; GROUND ANCHORS; MINOR CONCRETE; REBAR; CIDH PILES; STEEL SOLDIER PILES; STRUCTURAL CONCRETE, WALER; TIMBER LAGGING; CLEAN & PAINT STEEL SOLDIER PILING; GEOCOMPOSITE DRAIN; F & I DRAIN PIPE; OBJECT MARKER; DELINEATORS; GUARD RAILING DELINEATOR; TRANSITION RAILING; END ANCHOR ASSEMBLY; MIDWEST GUARDRAIL SYSTEM (WOOD POST); VEGETATION CONTROL; CONCRETE BARRIER (TYPES 736 & 742 MODIFIED); PAVEMENT MARKERS - NON REFLECTIVE & RETROREFLECTIVE; LIGHTING

Requirements: Bonding, insurance, lines of credit and any technical assistance or information related to the plans & specifications & requirements for the work will be made available to interested DBE certified suppliers, subcontractors, and truckers. Assistance with obtaining necessary equipment, supplies, materials, or related assistance or services for this project will also be offered to interested DBE firms. 100% Payment & Performance bonds will be required from a single, Treasury-listed surety company subject to PMI's approval. PMI will pay bond premium up to 1.5%.

Subcontractors awarded on any project will be on PMI's standard form for subcontract without any modifications. For questions or assistance required on the above, please call. We are an Equal Opportunity Employer

Date posted: 10/16/2015

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

**VIKING
CONSTRUCTION CO., INC.**

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

OWNER: CALTRANS
PROJECT: #04-1SS034: CONSTRUCT SOLDIER PILE AND LAGGING WALL
LOCATION: HWY 580 IN ALAMEDA COUNTY (NEAR LIVERMORE, CA)
ENGINEER'S ESTIMATE: \$9,700,000.00
BID DATE: THURSDAY, NOVEMBER 5, 2015 AT 2:00 PM

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work: **Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Jacked Pipe, Striping and Pavement Markers, Midwest Guardrail, Concrete Barrier, Maintain Existing TMS, Lighting.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Jack Shewmaker at 916-852-5530. Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. • Jack Shewmaker
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

**CONSTRUCTION
UP-DATE
INC.**
10/29/15
TRADE PUBLICATION

DATES PUBLISHED
10/27/15
ALSO ON WEB STARTING ON

**Minority
Bidders
Bulletin**
11/2/15
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 10/21/2015 03:41 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Jack Shewmaker

Project Estimator

Jack Shewmaker

Contact Information

11315 Sunrise Gold Circle Suite
A

Rancho Cordova, CA 95742

Tel: (916) 852-5530 ext.

Fax: (916) 852-5533

Email:

egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Construct Soldier Pile and Lagging Wall

Bid/Contract

04-1SS034

Awarding Agency

Caltrans

Project Location

Alameda County , Alameda County County, CA

Bid Date

11/05/2015 at 2:00

Project Details

Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Jacked Pipe, Striping and Pavement Markers, Midwest Guardrail, Concrete Barrier, Maintain Existing TMS, Lighting.

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 10/21/2015 03:41 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Jack Shewmaker

Project Estimator

Jack Shewmaker

Contact Information

11315 Sunrise Gold Circle Suite A
 Rancho Cordova, CA 95742
 Tel: (916) 852-5530 ext.
 Fax: (916) 852-5533
 Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Construct Soldier Pile and Lagging Wall

Bid/Contract

04-1SS034

Awarding Agency

Caltrans

Project Location

Alameda County , Alameda County County, CA

Bid Date

11/05/2015 at 2:00

Project Details

Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Jacked Pipe, Striping and Pavement Markers, Midwest Guardrail, Concrete Barrier, Maintain Existing TMS, Lighting.

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 10/21/2015 03:41 PM.

Viking Construction Company is seeking
DBE s in Alameda Coun...
[dbegoodfaith.com/ads/Construct-...](#)

03:10 PM - 21 Oct 2015



P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date
10/21/2015 03:41 PM

Order No.
772-33762

Billed to
Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
T. (916) 852-5530 ext.
F. (916) 852-5533
egomez@vikingbridges.com

Project Name
Construct Soldier Pile and Lagging Wall

Project/Contract #
04-1SS034

Transaction Summary

Bronze Package	\$30.00
■ Focus Journal Notice	
■ Trade Journal Notice	
TOTAL: \$30.00	

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, October 21, 2015 3:47 PM
To: Evita Gomez
Subject: Copy of your DBE Ad - Construct Soldier Pile and Lagging Wall

Date Of Advertisement Placement: 10/21/2015 3:46:51 PM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Construct Soldier Pile and Lagging Wall

City/Location: **Alameda**
County: **Alameda**

Owner: **California Department of Transportation**

Bid Date: Thursday 11/5/2015 at 2:00 AM

We are requesting bids for the following trades and/or supplies:
Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Jacked Pipe, Striping and Pavement Markers, Midwest Guardrail, Concrete Barrier, Maintain Existing TMS, Lighting.

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction
PO Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533

Jack Shewmaker
jshewmaker@vivkingbridges.com

Published on 10/21/2015 3:45:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, October 21, 2015 3:47 PM
To: Evita Gomez
Subject: Weekly Bid Flash DBE Ad Affidavit - Construct Soldier Pile and Lagging Wall

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction** did place an advertisement we published on **10/21/2015** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Construct Soldier Pile and Lagging Wall**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 10/21/2015 3:46:51 PM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Construct Soldier Pile and Lagging Wall

City/Location: **Alameda**
County: **Alameda**

Owner: **California Department of Transportation**

Bid Date: Thursday 11/5/2015 at 2:00 AM

We are requesting bids for the following trades and/or supplies:

Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Jacked Pipe, Striping and Pavement Markers, Midwest Guardrail, Concrete Barrier, Maintain Existing TMS, Lighting.

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction
PO Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Jack Shewmaker
jshewmaker@vikingbridges.com

Published on 10/21/2015 3:45:00 PM
by The Weekly Bid Flash and The Construction Star

Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, October 21, 2015 3:47 PM
To: Evita Gomez
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - Construct Soldier Pile and Lagging Wall

Dear Jack Shewmaker,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can [Click HERE to Edit your Ad](#) at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.

If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:

Viking Construction
Jack Shewmaker
PO Box 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

jshewmaker@vivingbridges.com

Bill To:

Jack Shewmaker
PO Box 1508
Rancho Cordova, CA 95741

P.O. Number:

n/a

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	Discount:	\$0
	Sales Tax:	\$0
	Grand Total:	\$45

checks should be made payable to CBI

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: Caltrans
- Project: 04-1SS034: Construct Soldier Pile and Lagging Wall
- Location: Hwy 580 in Alameda County (near Livermore), CA.
- Engineer's Estimate: \$9,700,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material quotation for the following types of work:

Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, Destroy Well, Removals, Cold Plane AC, Clearing & Grubbing, Roadway Excavation, Shoulder Backing, Concrete Supply, Erosion Control, Class 2 AB, Crack Treatment, Hot Mix Asphalt, AC Dike, Tack Coat, Ground Anchors, Steel Soldier Pile Supply, Drilled Holes, CIDH, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, Misc. Iron & Steel, Jacked Pipe, Striping and Pavement Markers, Midwest Guardrail, Concrete Barrier, Maintain Existing TMS, Lighting.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Jack E. Shewmaker

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 04-1SS034: Construct Soldier Pile and Lagging Wall

BID DATE: Thursday, November 5, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER