DBE - COMMITMENT
DES-0E-0102.10D (REV 12/2014)

ADA Notice

	04-209504					
BID AMOUNT:	9,630,606.75			16	I D:	Idan
BID OPENING DATE	11/29/2016	Labla Lab		W/	1 510	100
BIDDER'S NAME:	Granite Construct	ion Company	L D			AL CI CO R
BE GOAL FROM C	CONTRACT %: 13%					
BE PRIME CONTR	RACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF AL	L SUBCONTRACTS (DBE &	NON-DBE) TO	TAL VALUE OF ALL SUBCONTR	ACTS (DBE & NON-DBE)
N/A		14	4		\$3,016,141.00	
BID ITEM NO.	SERVICES TO BE	ND DESCRIPTION OF SUBCONTRACTED OR O BE PROVIDED ²	WORK CATEGORY CODES ³	opened. Inclu address, ar	NAME OF DBEs a certified on the date bids are ide Caltrans' certification no., DBE id phone number. Show 2nd and wer tier subcontractors)	AMOUNT (\$)
6 11	Flagging for Tra Purchase CMS		C1201		ffic Control Specialists St., Suite 3G	61,530.00 35,235.00
				San Fran (415) 20 Cert. #3		
81 83	Grind Bridge Do		C4201 C4201		nstruction acific Street	16,662.00 3,758.00
				(510) 72		
				Cert. #5	270	
ach DBE shown	is being claimed for credit, re stating that it will be participa				Total Claimed	\$ Please see pag 3 of 3
he names of the	cific amount agreed to. 1st tier DBE subcontractors (Pub Cont Code § 4100 et s		be consistent with the		Participation	Please see page 3 of 3
Each DBE prime performed by DBE	contractor must enter its cer is, including work performed in is not to be performed or fu formed or furnished.	tification number and sho by its own forces.		DBEs show 26.53).	cknowledges that it is come non this form to meet the co	
Use Work Catego	ory Codes from the California	Unified Certification Pro	ogram database.	Signat	ture of Bidder John G. B	oies, Area Manager
				11/3 Date		(707) 467-4100 Area Code) Tel. No.
				-	y Richards	

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	04-209504					
BID AMOUNT:	9,630,606.75					
BID OPENING DATE:						
BIDDER'S NAME:	Granite Construct	ion Company				
DBE GOAL FROM CO	ONTRACT %: 13%					
DBE PRIME CONTRA	ACTOR CERTIFICATION1:	TOTAL NUMBER OF AL	L SUBCONTRACTS (DBE &	NON-DBE)	TOTAL VALUE OF ALL SUBCONTRA	CTS (DBE & NON-DBE)
N/A		14	1		\$3,016,141.00	
BID ITEM NO.	SERVICES TO BE	ND DESCRIPTION OF SUBCONTRACTED OR TO BE PROVIDED ²	WORK CATEGORY CODES ³	opened. I	NAME OF DBEs the certified on the date bids are notude Caltrans' certification no., DBE the and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1	Lead Compliano	ce Plan	C8851		lanta, Inc. 1,30 8 School Street	
				Napa, (707)	CA 94559 709-8894	
				Cert. #	137357	
15	Prepare SWPPF	•	C8852		Consulting Group J. Lincoln St., Suite A	2,600.00
				(707)	CA 95620 693-1926	
				Cert. #	£38300	
each DBE shown st	being claimed for credit, re tating that it will be participa ific amount agreed to.			Total Claimed 3 of 3		
The names of the 1	st tier DBE subcontractors (Pub Cont Code § 4100 et s		oe consistent with the			Please see page 3 of 3 %
¹ Each DBE prime of	contractor must enter its cer	tification number and sho	ow all work to be			
	is not to be performed or fo		scribe the exact portion of		ACIA	
³ Use Work Categor	ry Codes from the California	a Unified Certification Pro	ogram database.	Sig	nature of Bidder John G. Bo	ies, Area Manager
				1:	1/30/2016 (7	707) 467-4100
				Dat	te (A	rea Code) Tel. No.
				Te	erry Richards	
				Per	rson to Contact (Pie	ease Type or Print)
				Luk Elin		

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DES-OE-0102.10D (REV 12/2014)

ADA Notice

RID OPENING DATE:	,630,606.75					
BID OPENING DATE:	10301000.73					
	1/29/2016					
BIDDER'S NAME:	Granite Constructi	on Company				
OBE GOAL FROM CON	13%					1117
BE PRIME CONTRAC	TOR CERTIFICATION1:	TOTAL NUMBER OF ALL	SUBCONTRACTS (DBE &	NON-DBE)	TOTAL VALUE OF ALL SUBCONTRA	CTS (DBE & NON-DBE)
N/A		14			\$3,016,141.00	
BID ITEM NO.	SERVICES TO BE S	ND DESCRIPTION OF SUBCONTRACTED OR D BE PROVIDED ²	WORK CATEGORY CODES ³	opened. Ir	NAME OF DBEs to be certified on the date bids are iclude Celtrans' certification no., DBE and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
24	Purchase Fabric		C0670	Water	Components	293.00
51	Purchase Geogr		C0670	The state of the s	ms Street	15,575.00
96	Purchase Pipe		C0670		fael, CA 94901	8,267.00
98	Purchase Pipe		C0670		524-8290	998.00
16 17	Rain Event Action		C8794 C8794		Civil Engineering oguel Way	18,800.00 11,750.00
18	Stormwater Ann	nual Report	C8794		Heights, CA 95610	1,200.00
28	Water Quality S	ampling/Analysis	C8794		241-5309	22,000.00
29	Water Quality M	Ionitoring Report	C8794	Cert. #	41902	4,000.00
	eing claimed for credit, reg ting that it will be participal camount agreed to.				Total Claimed Participation	\$ 203,968.00
	tier DBE subcontractors a		e consistent with the			2.12 %
Each DBE prime cor performed by DBEs, i	ub Cont Code § 4100 et sontractor must enter its certincluding work performed lined to be performed or funed or furnished.	ification number and show by its own forces.			r acknowledges that it is comm wn on this form to meet the cor	itted to use the
Use Work Category	Codes from the California	Unified Certification Prog	gram database.	-		ies, Area Manag
				Date	11	707) 467-4100 rea Code) Tel. No.
				То	erry Richards	
						ease Type or Print)

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Attachment 2 DBE Confirmation Forms DBE Quotes

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

Contract no.;	04-209504				
Name of DBE business:	CMC Traffic Control Specialists				
Name of DBE representati	ve:				
DBE certification number:	33473				
Name of bidder:	Granite Construction Company				
Name of prime contractor	f different from the bidder:				
Name of representative of	bidder or prime contractor: John Boies				
Date:	11/29/2016				
Bid item number	Item of work and description of services to be subcontra	acted or materials to be provided 1	Amount (\$)		
6	Flagging for Traffic Control		61,530.00		
11	Purchase CMS Boards		35,235.00		
1If 100% of an item is not	to be performed or furnished by the DBE, describe the exact	Total	96,765.00		
portion of the item to be p					
		enterprise, I confirm that my busin prime contractor shown above reg the bidder is awarded the contract contractual agreement with the bid the type and dollar amount of work form.	lder or prime contractor to perform		
		Signature of DBE's authorized	/ .		
		Ernest Choi Printed name of DBE's authori			
		Estimator Title of DBE's authorized repre	esentative:		
		11/30/16			
		Date:			

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CMC Traffic Control Specialists dba CMC Construction

3450 3rd St. Suite 3G San Francisco, CA 94124 Phone: (415) 206-1700 Fax: (415) 206-1711 www.cmctraffic.com

Contractor License No. 792059 (A, C-31) SF Business Tax Reg. No. 356339 SF Vendor No. 68165 FEIN No. 01-0620791 DIR Registration No. 1000006503

WBE/LIDBE/SBE/LBE Certified SFCMD Cert No. 021713710 CUCP Firm ID No. 33473 CA DGS ID No. 61410



En #6 Protivol FLAGGING From:

Tos

Estimators

Emest Choi, (415) 206-1700, Emest@cmctraffic.com

Phone:

Pages: 3

Faxi

Date:

11/29/2016 8:39 AM

Re:

04-209504 Bridge Replacement & Realign Approaching Roadway

415-206-1711

CC:

□ Urgent

☑For Review

☐Please Comment

☐Please Reply

☐Please Recycle







Traffic Control Specialists

3450 3rd St. Suite 3G, San Francisco, CA. 94124 Contractor Lic. 792059

SBE/LBE/WBE/UDBE/Micro Business Certified (415) 206-1700 - Fax (415) 206-1711

www.cmctraffic.cominfo@cmctraffic.com

OUR TRAFFIC CONTRO SALES-ENGINEERING-CONTRACTING 100%

TRAFFIC PLANS TRAFFIC COUNTS PERMITS SIGN SHOP STRIPING LANE CLOSURES HIGHWAY CLOSURES

PILOT CARS K-RAIL/CRASH CUSHIONS TC SUPERVISORS **FLAGGERS** WATER WALL BARRIERS

TRAFFIC CONES SUPPLIES/SALES TEMPORARY SIGNALS LIGHT TOWERS CHANGEABLE MESSAGE BOARDS

61530-

Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11) Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$130 per crew-hour (\$137.50 for night work) Add \$50 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon Mobilization and subsistence charges may apply based on scope of work, location, and schedule Lane Closure Daily Rate for Freeways (per Caltrans drawing T10) Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board. • Rates include a shift of 8 hours ST. 1/2 day minimum charge. Full shift charge after 4 hours. Overtime 1/465 beyond 8 hrs to be billed at \$225per crew-hour (\$240 for night work). Add \$1300/shift to include an operated attenuator truck. Mobilization and idle time charges may apply. Add \$100 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon. Additional charges apply for closure of additional lanes. Mobilization and subsistence charges may apply based on scope of work, location, and schedule Lane Closure with Reversible Lane (per Caltrans drawing T13) Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons. Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$225 per crew-hour (\$240 for night work). 1.465x 42045. Add \$760/shift for an operated pilot car. Add \$100 per 8 hour shift for night worklabor premium, \$20/addt'lbeacon, and \$225/shift/light tower. Rumble strips are not included. Add \$300/day + mobilization for 12ea, if required. Lunch and breaks to be covered by the client or add \$600/shift for a 3rd flagger. \$75 / HR ST, \$100 / HR OT, \$120 / HR DT Traffic Flagman/Technician (Hourly rate) Rate does not include a pickup truck Labor rates to be used in addition to lane closure daily rate 4 hour minimum. Add \$5 per ST HR / \$7.50 per OT HR / \$10 per DT HR for night labor premium and \$225/shift/light tower. Laborers must be given rest and lunch breaks per union agreements and state law. \$95 / HR ST. \$120 / HR OT, \$140 / HR DT Traffic Supervisor (Hourty rate) · Rate includes pickup truck Labor rates to be used in addition to lane closure daily rate · 4 hour minimum. Add \$5 per ST HR / \$7.50 per OT HR / \$10 per DT HR for night work labor premium Laborers must be given rest and lunch breaks per union agreements and state law Traffic Control Drawings \$350 / SHEET 24"x36" Sheet, 1"=50' scale (CCSF requirement) \$250 / SHEET 11"x17" Sheet, 1"=50' scale Includes stamp by licensed civil engineer First revision is free. Additional revisions will be billed hourly. Price includes an emailed submittal only (\$2.00/SF for color plotting + postage) Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is \$225 for principal, \$150/HR for licensed engineer and \$100/HR hour for junior engineer **Traffic Counts**

\$400 / COUNT

\$500 / COUNT

S600 / COUNT

48-Hour ADT Mechanical Tube Count

48-Hour Directional & Hourly - Volume

48-Hour Directional & Hourly - Volume + Speed + Classification

CMC Traffic Control Specialists 3450 3rd St, Unit 3G, San Francisco CA 94124 (415) 206-1700, (415) 206-1700 Fax



Company:	Granite
Attention:	Justin
Phone:	707-467-4104
Fax:	justin.ingram@gcinc.com
Quoted By:	Phil M

Quote #:	2016-361
Date:	11/29/2016
Terms:	Net 30 days
FOB:	SF
Project	04-209504

Item Number	Item	Quantity	Each	Extended
				\$0.00
	Wanco full size cms board - manual winch - 3 line	3	\$18,000.00	\$54,000.00
	Upgrade: Secure battery box	0	\$400.00	\$0.00
	Upgrade: Modem/GPS (annual fee applies)	0	\$1,250.00	\$0.00
THE THREE THE	Upgrade: Hydraulic winch	0	\$500.00	\$0.00
	Ugrade: Full matrix board	0	\$500.00	\$0.00
FRUEZ PROBLEM				\$0.00
	Pickup at CMC shop in SF			\$0.00
	Lead time is approximately 3 weeks			\$0.00

Total **Estimated Freight** Subtotal **Estimated Sales Tax** Total

\$54,000.00

\$54,000.00

8.75% \$4,725.00 \$58,725.00

ALL QUOTES SUBJECT TO AVAILABILITY

Pricing Good for 30 Days

5B,725 x 60% = 35,235

Back To Query Form

Search Returned 1 Records

Wed Nov 30 08:55:57 PST 2016

Query Criteria Firm ID: 33473 Firm Type: DBE

Firm ID 33473

Firm/DBA Name CMC TRAFFIC CONTROL SPECIALIST Address Line1 3450 THIRD STREET, UNIT 3 G

Address Line2

City SAN FRANCISCO

 State
 CA

 Zip Code1
 94124

Zip Code2 Mailing Address Li

Mailing Address Line1 Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type

Certification Type DB

EMail crystal@cmctraffic.com
Contact Name CRYSTAL MIKS
Area Code (415)
Phone Number 206-1700

Alt Area Code Alt Phone Number

Fax Area Code (415) Fax Phone Number 206-1711

Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

Counties 00;
Districts 00;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM;

()

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender F
Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:	04-209504				
Name of DBE business:	ABSL Construction				
Name of DBE representati	Daryl Vorne				
DBE certification number:	5270				
Name of bidder:	Granite Construction Company				
Name of prime contractor i	f different from the bidder:				
Name of representative of	bidder or prime contractor: John Boles				
Date:	11/29/2016				
Bid item number	Item of work and description of services to be subcontrol	acted or materials to be provided 1	Amount (\$)		
81	Grind Bridge Deck		16,662.00		
83	Grind Approach Slab	3,758.00			
1If 100% of an Item is not	to be performed or furnished by the DBE, describe the exact	Total	20,420.00		
portion of the item to be p	performed or furnished.		f a certified disadvantaged business		
		enterprise, I confirm that my busin prime contractor shown above reg the bidder is awarded the contract contractual agreement with the bi- the type and dollar amount of wor- form.	ess was contacted by the bidder or parding the contract shown above. I		
		Signature of DBE's authorized			
		Printed name of DBE's author	ized representative:		
		Title of DBE's adthorized repr	esentative:		

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1235, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ABSL Construction

DIR Registration No. 1000002818

29393 Pacific Street, Hayward, CA 94544 TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781 SMBE & DBE Certification CT-005270

Bid Quotation AC Grinding

Project Name:

Replace Estero Bridge & Realign Approaching Roadway

Project Number: Bid Date: 04-209504 11/29/2016

Location:

Marin County, CA

BID – Grinding

Item: Grind Bridge Deck

Quantity: 9,576 SY #8

Unit Price: \$1.74/SY

Price: \$16,662

3758

2160 sy 483
This price includes grinding, slurry disposal and one mobilization only.

This price includes grinding 3/8" max depth on new bridge deck. Additional grinding to be billed

at force account rates + 15%.

Contractor to provide water, traffic control, temporary markings, sweeping, button removal and all other items not specifically included.

Water to be supplied by contractor within 5 miles of job limits.

2 day 5 sweet 2400

Exclusions: Bonding, Retention, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

This quote to be made part of any contract. This quote is valid for 30 days from bid date.

Sincerely,

Daryl Vorne

27,520

B 05

Back To Query Form

Search Returned 1 Records

Wed Nov 30 09:00:09 PST 2016

Query Criteria Firm ID: 5270 Firm Type: DBE

Firm ID 5270

Firm/DBA Name A B S L CONSTRUCTION Address Line1 29393 PACIFIC ST

 Address Line2
 HAYWARD

 State
 CA

 Zip Code1
 94544

 Zip Code2

Mailing Address Line1 Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type

Certification Type DI

EMail Daryl@abslconstruction.com

Contact Name LUIS M. ALLENDE

 Area Code
 (510)

 Phone Number
 727-0900

 Alt Area Code
 ()

Alt Phone Number
Fax Area Code (510)
Fax Phone Number 727-0910

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501

STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; A General Engineering Contractor; B General Building Contractor;

Licenses A General
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:	04-209504		
Name of DBE business:	Adanta, Inc.		
Name of DBE representative	°: 37357		
DBE certification number:	Granite Construction Company		
Name of bidder:		• •	
Name of prime contractor if	different from the bidder: John Boies		
Name of representative of b	oidder or prime contractor: 11/29/2016		
Date:			
Bid item number	Item of work and description of services to be subcontrol	acted or materials to be provided 1	Amount (\$)
1	Lead Compliance Plan		1,300.00
1ff 100% of an item is not to portion of the item to be po	be performed or furnished by the DBE, describe the exact erformed or furnished.	Total	1,300.00
		enterprise, I confirm that my busin prime contractor shown above reg the bidder is awarded the contract contractual agreement with the bid the type and dollar amount of work form.	der or prime contractor to perform shown on the DBE Commitment at the foregoing is true and correct. representative: Patz Zed representative:
		Date:	

ADA Notice For individuals with sensory disabilities, this document is svallable in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Adanta, Inc.

828 School Street Napa, California 94559 Tel. (707) 709-8894 Fax (707) 736-8368

8(a), DBE, MBE, WBE CSLB #961132 DBE Certificate #37357 DIR Registration #1000029442

November 9, 2016

Attn: Estimator

Subject: Caltrans 04-209504

<u>Description</u> LEAD COMPLIANCE PLAN

ty Unit Cost

**Total Cost \$1,300

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for air monitoring and lead/asbestos training are available upon request.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

Kindy Park-

Back To Query Form

Search Returned 1 Records

Wed Nov 30 09:02:38 PST 2016

Query Criteria Firm ID: 37357 Firm Type: DBE

Firm ID 37357 Firm/DBA Name ADANTA, INC Address Line1 828 SCHOOL STREET

Address Line2 City State

Zip Code1 Zip Code2 Mailing Address Line1

Mailing Address Line2 **Mailing City Mailing State**

Mailing Zip Code1 Mailing Zip Code2 **Certification Type**

EMail

Contact Name KIMBERLY PATZ Area Code (707)**Phone Number** 709-8894 Alt Area Code () Alt Phone Number

Fax Area Code **Fax Phone Number**

Agency Name

DEPARTMENT OF TRANSPORTATION 01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; Counties

48; 49; 50; 56; 57; 58; 01: 02: 03: 04: 05: 06: 07: 08: 10: 11: 12: Districts

(707)

736-8368

SWPPP Planning;

NAPA

94559

NAPA

94559

DBE

CA

828 SCHOOL STREET

estimating@adanta-inc.com

CA

DBE NAICS 541620; 562910;

ACDBE NAICS

Trucks Gender

Work Codes Licenses

NATIVE AMERICAN

Ethnicity Firm Type DBE

Back To Query Form

C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental

- Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852

11/30/2016

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

2-1-1-1			
Contract no.:	04-209504		
Name of DBE business:	Tully Consulting Group		
Name of DBE representative	'38300		
DBE certification number:	Granite Construction Company		SOUR PRODUCT
Name of bidder:			
Name of prime contractor in	different from the bidder: John Boies		
Name of representative of	bidder or prime contractor: 11/29/2016		
Date:			
Bid item number	Item of work and description of services to be subcontra	acted or materials to be provided 1	Amount (\$)
15	Prepare SWPPP		2,600.00
1if 100% of an item is not t	o be performed or furnished by the DBE, describe the exact		2 600 00
portion of the item to be p		Total	2,600.00
		enterprise, I confirm that my busin	ider or prime contractor to perform
			at the foregoing is true and correct.
		Gobin fully	
		Signature of DBE's authorized	representative:
		Robin Tully Printed name of DBE's author	zed representative:
			zed representative.
		President Title of DBE's authorized repre	esentative:
		12/02/2016	Souther C.
		Daie.	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Civil Engineering and Stormwater Solutions

- F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
 - I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
 - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
 - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces ½" or more of rain with a 48 hour or greater period between rain events.
 - IV. Inspections will be done or overseen by a QSD or QSP.
- G. Water Quality Sampling and Analysis Day (per Section 13-11)
 - I. Provide Water Quality Monitor.
 - II. Provide Water Quality Monitor onsite for monitoring in-water work and diversion installation or removal as per Section 13-11.
 - III. Visually observe receiving waters 24 hours before contractor's beginning of in-water work
 - IV. Visually observe receiving waters at least 4 times a day during in-water work for pH, turbidity, dissolved oxygen and temperature. Estimate water flow.
 - V. Collect water samples every 4 hours during in-water work of upstream and downstream locations.
 - VI. Analyze water samples in the field for pH, turbidity, DO and temperature.
 - VII. Establish locations for water quality sampling at least 24 hours before start of work.
 - VIII. Price includes cost of using field meters.
- H. Water Quality Monitoring Report. Provide report for monitoring data as required per Section 13-11.

Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A.	Prepare SWPPP (Part of Bid Item No. 15)	\$ 2,600
В.	Rain Event Action Plan, \$125 EA x 47 estimated (Part of Bid Item No. 16)	\$ 5,875
C.	Storm Water Sampling and Analysis Day, \$375 EA x 47 estimated (Bid Item No. 17)	\$ 17,625
	**We are willing to teach the contractor's staff how to self-perform sampling.	
D.	Storm Water Annual Report	\$1,000
	(\$500 EA x 2, Bid Item No. 18)	
Ę.	Provide Weekly Stormwater Inspection and Water Pollution Control Manager	\$ 375 per week
	\$375/week x 72 weeks = \$27,000 Not to Exceed	

F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA

\$375 per visit x 25 visits = \$9,375

For quantity purposes, we estimate no more than 25 events

This is based on the project lasting 72 weeks.

TULLY CONSULTING GROUP

1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620

PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

Back To Query Form

Search Returned 1 Records

Wed Nov 30 09:06:41 PST 2016

Query Criteria Firm ID: 38300 Firm Type: DBE

Firm ID 38300

TULLY CONSULTING GROUP Firm/DBA Name

Address Line1 580 WIEGAND WAY

Address Line2 DIXON City

State CA Zip Code1 95620 Zip Code2

1650 N LINCOLN ST, SUITE A Mailing Address Line1

Mailing Address Line2

DIXON **Mailing City Mailing State** CA 95620 Mailing Zip Code1 Mailing Zip Code2

Certification Type

DBE

robin@tullygroup.com **EMail ROBIN TULLY Contact Name** Area Code (707)**Phone Number** 693-1926 Alt Area Code ()

Alt Phone Number

Fax Area Code (707)**Fax Phone Number** 471-0318

DEPARTMENT OF TRANSPORTATION Agency Name

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; Counties 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; Districts

DBE NAICS 541330; 541340;

ACDBE NAICS

C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Work Codes Planning;

EC Civil Engineer; Licenses

Trucks Gender F HISPANIC Ethnicity DBE Firm Type

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

			The second second second	
Contract no.:	04-209504			
Name of DBE business:	Water Components & Building Supply			
Name of DBE representat	ive: 27363			
DBE certification number:	Granite Construction Company		A Marie Mari	
Name of bidder:	John Boies			
Name of prime contractor	if different from the bidder: 11/29/2016			
Name of representative of	bidder or prime contractor:			
Date:				
Bid item number	Item of work and description of services to be subcontr	acted or materials to be provided 1	Amount (\$)	
24	Purchase Fabric		293.00	
51	Purchase Geogrid		15,575.00	
96	Purchase Pipe		8,267.00	
98	Purchase Pipe		998.00	
			25,133.00	
	to be performed or furnished by the DBE, describe the exact	Total		
portion of the item to be	performed of turnished.	enterprise, I confirm that my busin prime contractor shown above reg the bidder is awarded the contract contractual agreement with the bid the type and dollar amount of work form.	der or prime contractor to perform shown on the DBE Commitment at the foregoing is true and correct. representative: zed representative:	
		Date:		

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS - 04-209504

BID#	DESCRIPTION	QTY	UNIT	UNI	TPRICE	120	TOTAL
20	TEMPORARY COVER	1 - 2 1000	Control Control (Control Control	W.	14 生物		
	GEOTEXTILE FABRIC (15' x 300')	2,500	SY	\$	0.90		2,250.00
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	500	EA	\$	4.25		2,125.00
	3/8" POLY ROPE (600' / COIL)	4	COILS	\$	45.00	\$	180,00
						\$	4,555.00
21	TEMPORARY FIBER ROLLS						
61	8" x 25' BIODEGRADABLE STRAW WATTLE	5.000	LF	\$	1.05	\$	5,250.00
	5 X 25 BIODEGIO DIGITALE O TITO VI VIII VI					\$	5,250.00
_	TYPE 1 INSTALLATION				1000		
-	1"x 1"x 24" REG WOOD STAKE (50/ BUNDLE)	25 1	BUNDLE	\$	12.00	\$	300.00
OR	TI X 17 X 24 REG WOOD STARE (000 BOTTDEE)	-			100	\$	300.00
UK	TYPE 2 INSTALLATION		The second second		172.3 (6)	Retail	COLUMN SE
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	80	BUNDLE	\$	21.00	S	1,680.00
-	1/4" SISAL ROPE (1200' /.COIL)	5	COILS			\$	300.00
	1/4 SIGAL ROPE (1200 / COIL)	-	30123		00.00	\$	1,980.00
23	TEMPORARY SILT FENCE						
	*3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC	5,000	LF	\$	0.33	\$	1,650.00
	* EXCEPTION TAKEN TO SEWN POCKETS					\$	1,650.00
		-		-	- 150		
24	TEMPORARY CONSTRUCTION ENTRANCE FABRIC						
-	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	\$	450.00	\$	450.00
						\$	450.00
				7130	Day of Male		469.382
51	GEOSYNTHETIC REINFORCEMENT				STORES !		7 117 Section 1
-	MIRAGRID 5XT (12' x 150')	15,400	SY	\$	1.55	\$	23,870.00
						\$	23,870.00
-							25,958.67
59	EROSION CONTROL NETTING			1	O THE LE	1990	
	COIR 400 GRM NETTING (13.1' x 165')	64,800	SF	\$	0.18		11,664.00
	6" x 1" x 6" - 11 GA STAPLES (1000 / BOX)	22	BOX	\$	40.00	\$	880.00
	FREIGHT TO JOBSITE	1	EA			\$	825.00
						\$	12,544.00
61	TEMPORARY FIBER ROLLS	0.000	15	\$	1.05	1	9,030,00
	8" x 25' BIODEGRADABLE STRAW WATTLE	8,600	LF	D	1.05		9,030.00
				-		\$	9,030,00
	TYPE 2 INSTALLATION	100	DI INIO! F		24.00	4	2 808 00
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	138	BUNDLE		21.00	-	2,898.00
	1/4" SISAL ROPE (1200' / COIL)	9	COILS	\$	60.00	_	540.00
						\$	3,438.00

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Page 1

November 29, 2016

Prepared by: Kliey Olson

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS - 04-209504

BID#	DESCRIPTION	QTY	UNIT	UNI	T PRICE	100	TOTAL	
96	APC			155				. ~?
	18" WT B x S HDPE PIPE (20' LENGTHS)	1,320	LF	\$	9.25		12,210.00	() 51-
11 34						\$	12,210.00	7/
		or Designation	并经验是	1			13,27838	1602 : 7,9
98	UNDERDRAIN			March.	11.00	Clar.		
Vert	6" WT PERF HDPE PIPE (20' LENGTHS)	680	LF	\$	2.25	\$	1,530.00	USK
						\$	1,530.00	
						61	1,663,66	660% - 90
103	TEMPORARY FENCE			130	THE REAL	113		
	48" E-FENCE	13,500	LF	\$	2.39		32,265.00	
	E-FENCE CLIMBER BARRIERS	4,500	EA	\$	0.32		1,440.00	
	E-FENCE GUIDE WIRE (585' / COIL)	25	COIL	\$	42.92		1,073.00	
	E-FENCE SEAM WIRE (100' / COIL)	10	COIL	\$	6.29	\$	62.90	
	8" PLASTIC TIES	4,000	EA	\$	0.07		280.00	
	FREIGHT TO JOBSITE	1	EA	\$	450.00	\$	450.00	
	FREIGHT TO JOBSITE			2		HEE		
-40	FROG FENCE POST			300	of Asper	23 k		
	5'LWT-POST	1,690	EA	\$	3.50	\$	5,915.00	NA STATE
9 7 1		To Market		Tage"	N X EARLY	\$	41,485.90	
				N		330		
				100				
	WCBS JOBSITE DELIVERY	10	EA	\$	50.00	\$	500.80	x602 1, 3
	. 1.4		-gStreet	10,000		TO SE		
					SHIP	1527		
		To Sale			710 240			
					AND DESCRIPTION	120		15-00
	CUSTOMER TO UNLOAD	of the less		SUE	BTOTAL	\$	116,812.90	To the Country of the

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included, Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Page 2 November 29, 2016

Prepared by: Kiley Olson

Back To Query Form

Search Returned 1 Records

Wed Nov 30 09:17:53 PST 2016

Query Criteria Firm ID: 27363 Firm Type: DBE

Firm ID 27363

Firm/DBA Name WATER COMPONENTS & BUILDING SUPPLY, INC

P.O. BOX 10007

44 SIMMS STREET Address Line1

Address Line2

City SAN RAFAEL

State CA Zip Code1 94901 Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City SAN RAFAEL

Mailing State CA Mailing Zip Code1 94912

Mailing Zip Code2

Certification Type

EMail jane@watercomponents.com; kiley@watercomponents.com

JANE JENNINGS FIELDS **Contact Name**

Area Code (415)**Phone Number** 524-8290 Alt Area Code () Alt Phone Number

Fax Area Code (415) Fax Phone Number

Agency Name DEPARTMENT OF TRANSPORTATION

DBE

Counties 10; 12; 14; 19; 21; 24; 27; 28; 30; 34; 36; 37; 49; 52; **Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; **DBE NAICS** 423320; 423510; 423840; 423990; 444190;

ACDBE NAICS

C0612 SAFETY EQUIPMENT SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE Work Codes

SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING

MATERIAL SUPPLIER; C0699 TOOLS Supplier;

Licenses Trucks Gender

CAUCASIAN Ethnicity DBE Firm Type

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/20	015)						
Contract no.:	04-209504						
Name of DBE business:	Alfred Civil Engineer						
Name of DBE representative:	41902						
DBE certification number:	Granite Construction Company						
Name of bidder:							
Name of prime contractor if di	ifferent from the bidder: John Boies						
Name of representative of bid							
Date:							
Bid item number	Item of work and description of services to be subcontrol	acted or materials to be provided 1	Amount (\$)				
16	Rain Event Action Plan		18,800.00				
17	Stormwater Sampling & Analysis		11,750.00				
18	Stormwater Annual Report		1,200.00				
28	Water Quality Sampling & Analysis		22,000.00				
29	Water Quality Monitoring Report		4,000.00				
If 100% of an item is not to b portion of the item to be perf	be performed or furnished by the DBE, describe the exact formed or furnished.	Total	57,750.00				
		enterprise, I confirm that my busin- prime contractor shown above reg the bidder is awarded the contract contractual agreement with the bid the type and dollar amount of work form. I certify under penalty of perjury th	der or prime contractor to perform a shown on the DBE Commitment at the foregoing is true and correct. Tepresentative:				

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Date:

From: Bori Touray

Fax: (916) 374-7383

To:

Fax: +1 (707) 4674143

Page 1 of 3 11/13/2016 11:00 PM

Alfred Civil Engineering, Inc. 7604 Soquel Way

Bid Date:

11/15/2016

DBE Certification # 41902 License # C 48604 QSD/P Certification # 25398 DIR Registration # 1000024191

Subject:

04-209504:- Replace Estero bridge and Realign approaching roadway

Attn: Estimator

Citrus Heights, CA 95610

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	UNIT PRICE	QUANTITY	AMOUNT
44	130100	JOB SITE MANAGEMENT	Weeks	\$650	97	\$63,050
16	130310	RAIN EVENT ACTION PLAN	EA	\$400	47	\$18,800
17	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	\$250	47	\$11,750
18	130330	STORM WATER ANNUAL REPORT	EA	\$600	2	\$1,200
28	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	\$250	88	\$22,000
29	131104	WATER QUALITY MONITORING REPORT	EA	\$400	10	\$4,000
WALLEY TO			SECTION AND ADDRESS.	TOTAL		\$120,800

NOTE: Number of weeks is based on Engineer's estimate

Scope includes the following:

- 1. WPC Manager by QSD/QSP
- 2. SWPPP implementation, inspection, monitoring and training
- 3. Reports by WPC Manager

Scope does not include provision, transportation, or installation of BMP materials.

Sincerely,

Bori A Touray Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

INCLUDES

JNSDECTIONS

Chanse to 75whs

48750

Back To Query Form

Search Returned 1 Records

Wed Nov 30 09:24:13 PST 2016

Query Criteria Firm ID: 41902 Firm Type: DBE

Firm ID 41902

Firm/DBA Name ALFRED CIVIL ENGINEERING, INC

Address Line1 7604 SOQUEL WAY

Address Line2

City CITRUS HEIGHTS

 State
 CA

 Zip Code1
 95610

Zip Code2

Mailing Address Line1 Mailing Address Line2

Mailing City Mailing State Mailing Zip Code1 Mailing Zip Code2

Certification Type DBE

EMail touray@alfredce.com
Contact Name BORI A. TOURAY

 Area Code
 (916)

 Phone Number
 235-3967

 Alt Area Code
 (916)

 Alt Phone Number
 241-5309

 Fax Area Code
 (916)

Fax Phone Number

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 541330; 541340; 541620; 541690;

ACDBE NAICS

C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT,

ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING;

C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology;

C8794 Environmental - Water Quality; C8852 SWPPP Planning; EC Civil Engineer;

Licenses Trucks Gender Ethnicity

Firm Type

Work Codes

M BLACK DBE

Back To Query Form

Attachment 3 Items of Work Made Available in Avertising & Solicitations

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Contract No.: 04-209504

Page 1 of 2

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied		ally Performs /es/No	Facilitate I	en Down to Participation s/No	Timefra	ed Flexible ames for a and Delivery es Yes/No	Amount (\$)	Percentage of Total Bid
1, 15	YES	XNO	YES	XNO	XYES	□NO	\$5,650	0.1%
2	XYES	No	YES	XNO	XYES	□no	\$5,000	0.1%
4	XYES	□no	XYES	□NO	XYES	□no	\$36,069	0.4%
5, 9, 11, 12, 13	XYES	No	XYES	No	XYES	□no	\$191,700	2.0%
6	XYES	NO	XYES	No	XYES	□NO	\$100,000	1.0%
7, 8, 30, 110-112	YES	XNO	YES	XNO	XYES	NO	\$18,649	0.2%
10	YES	XNO	XYES	□NO	XYES	□no	\$130,000	1.3%
16-18, 28, 29	YES	XNO	XYES	No	XYES	□no	\$66,700	0.7%
19, 59-64	YES	XNO	XYES	No	XYES	□no	\$176,790	1.8%
20, 21, 23, 24, 27, 103	XYES	□no	XYES	NO	XYES	□no	\$194,050	2.0%
26	XYES	□no	XYES	NO	XYES	□no	\$27,000	0.3%
31, 33, 106-108	YES	XNO	XYES	No	XYES	□no	\$46,758	0.5%
35, 94, 95, 105	YES	XNO	YES	XNO	XYES	□NO	\$2,987	0.1%
40	XYES	□NO	XYES	No	XYES	□NO	\$65,000	0.7%
52-58	YES	XNO	XYES	NO	XYES	□NO	\$171,980	1.8%
67-69	YES	XNO	YES	XNO	XYES	□no	\$4,298	0.1%
70	XYES	No	XYES	No	XYES	□NO	\$2,100	0.1%
71	XYES	□NO	XYES	No	XYES	□NO	\$103,335	1.1%
72-77	YES	XNO	YES	XNO	XYES	□no	\$580,508	6.0%
78	XYES	No	XYES	□NO	XYES	□no	\$73,290	0.8%

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Contract No.: 04-209504

Page 2 of 2

Item of Work Offered, Services Offered, or Materials Supplied		ally Performs es/No	Facilitate F	en Down to Participation s/No	Timefra Performance	ed Flexible ames for and Delivery es Yes/No	Amount (\$)	Percentage of Total Bid
86-89	YES	XNO	YES	XNO	XYES	□NO	\$993,650	10.3%
90	YES	XNO	XYES	No	XYES	□NO	\$6,064	0.1%
91, 92	YES	NO	YES	XNO	XYES	□NO	\$367,073	3.8%
101	YES	XNO	YES	XNO	XYES	□no	\$40,045	0.4%
102, 104	YES	NO	YES	XNO	XYES	□NO	\$4,300	0.1%
	YES	No	YES	No	YES	□NO		
	YES	NO	YES	No	YES	No		
	YES	NO	YES	□NO	YES	□NO		
	YES	□NO	YES	No	YES	□NO		
	YES	□NO	YES	No	YES	□NO		
	YES	□NO	YES	No	YES	□no		
	YES	□NO	YES	No	YES	□NO		
	YES	No	YES	No	YES	□NO		
	YES	□no	YES	NO	YES	□NO		
	YES	□NO	YES	NO	YES	No		
	YES	□no	YES	No	YES	□NO		

Contract No. 04-209504

YES

YES

YES

YES

No

No

No

NO

YES

YES

YES

YES

NO

No

NO

NO

YES

YES

YES

YES

No

No

NO

NO

Attachment 4

DBE Solicitations

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Contract No.: 04-209504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
6 RIVERS CONSTRUCTION, INC. (HOOPA, CA)	10/28/2016	LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TEMPORARY TIMBER CONSTRUCTION MATE CONSTRUCTION APEA	11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice 11/22/16 - Bid Date Reminder
A B S L CONSTRUCTION (HAYWARD, CA)	10/28/2016	CONSTRUCTION MAT; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING & TRAFFIC STRIPE (PAINT);	11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice
A PLUS SIGNS, INC. (FRESNO, CA)	10/28/2016	CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (K-RAIL);	11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice
	10/28/2016	TEMPORARY ALT. CRASH CUSHION; PREPARE SWPPP; RAIN EVENT ACTION PLAN; STORM WATER	11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice
A.J. VASCONI GENERAL ENGINEERING (CONCORD,	10/28/2016	SAMPLING & ANALYSIS DAY AND ANNUAL REPORT; TEMPORARY HYDRAULIC MULCH (BFM); TEMPORARY COVER; TEMPORARY FIBER ROLL;	11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice
AMG CONSTRUCTION (OAKLAND, CA)	10/28/2016	TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY ACTIVE TREATMENT SYSTEM; WATER QUALITY SAMPLING	11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice
BAY LINE CUTTING & CORING, INC. (BERKELEY, CA)	10/28/2016	& ANALYSIS DAY AND MONITORING REPORT; REMOVE YELLOW THERMOPLASTIC TRAFFIC	11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice
BAY MANUFACTURER INCOPORATED (HOLLISTER,	10/28/2016	STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; REMOVE GUARDRAIL; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN;	11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
BC SCHMIDT CONSTRUCTION, INC. (WILLIAMS, CA		REMOVE AC PAVEMENT; REMOVE AC SURFACING; BRIDGE REMOVAL; SOIL AMENDMENT; PLANT	11/14/16 - Email - Addendum Notice 11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
BUENA VISTA LANDSCAPE, INC (ORANGE, CA)	10/28/2016	(GROUP 1); PLANT ESTABLISHMENT; WOOD MULCH; IMPORTED BIOFILTRATION SOIL & TOPSOIL; ROLLED EROSION CONTROL PRODUCT;	11/14/16 - Email - Addendum Notice 11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
BWW & COMPANY (REDLANDS, CA)	10/28/2016	HYDROMULCH; FIBER ROLLS; HYDROSEED; COMPOST; INCORPORATE MATERIALS; PLACE HMA	11/14/16 - Email - Addendum Notice
CINDY BALES ENGINEERING, INC. (BIG BEAR CITY, C	10/28/2016	DIKE (TYPES C, E, & F); TACK COAT; TEMPORARY SHORING; PERMANENT STEEL CASING; CIDH CONCRETE PILING; TRANSVERSE TIE ROD;	11/14/16 - Email - Addendum Notice 11/22/16 - Bid Date Reminder
CONCRETE LANDSCAPE SERVICES (BENICIA, CA)	10/28/2016	FURNISH/ERECT PRECAST PRESTRESSED CONCRETE SLAB & PRECAST CONCRETE PIER CAP; JOINT SEAL;	11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice 11/22/16 - Bid Date Reminder
CONSTRUCTION AREA SIGNS, INCORPORATED (NE	10/28/2016	BAR REINFORCING STEEL (BRIDGE & RETAINING WALL); STRUCTURAL STEEL; FURNISH SINGLE SHEET ALUMINUM SIGN; ROADSIDE SIGN – ONE	11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice 11/22/16 - Bid Date Reminder
COOKS AND SON INC. (SANTA MARIA, CA)	10/28/2016	POST; MISC. IRON & STEEL; BRIDGE DECK DRAINAGE SYSTEM; BUILDING INFORMATION	11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice
	10/28/2016	MODEL; TEMPORARY FENCE; CHAIN LINK GATE; DELINEATOR (CLASS 1); MIDWEST GUARDRAIL SYSTEM; TRANSITION RAILING; ALT. IN-LINE	11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice
DETAIL IRONWORKS (SAN FRANCISCO, CA)	10/28/2016	TERMINAL SYSTEM; CALIFORNIA ST-70 BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE &	11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice
DIRT & AGGREGATE INTERCHANGE, INC (FAIRVIEW		PAVEMENT MARKING; PAVEMENT MARKER (RETROREFLECTIVE); TRUCKING & MATERIAL HAULING	11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder 11/14/16 - Email - Addendum Notice
DOD CONSTRUCTION (BAKERSFIELD, CA)			11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
DON GARCIA EXCAVATING & PAVING, INC. (SOUTH	10/28/2016		11/14/16 - Email - Addendum Notice 11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
DON H MAHAFFEY DRILLING CO (COMPTON, CA)	10/28/2016		11/14/16 - Email - Addendum Notice 11/22/16 - Bid Date Reminder

SEE ATTACHED DOCUMENTATION:

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Contract No.: 04-209504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
	10/28/2016		11/09/16 - Email - Bid Date Reminder
PREAMBUILDER CONSTRUCTION CORP (PLACENTIA	10/28/2016		11/14/16 - Email - Addendum Notice
MEANIBOLDER CONSTRUCTION CORP (FEACLIVII)			11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
RNEST B. DEE (SACRAMENTO, CA)	10/20/2010		
			11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
OCON, INC (OAKLAND, CA)	10, 20, 2010		11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
ORCE TRAFFIC CONTROL, INC. (EXETER, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
rank Medina Gen Engr Contractor (Oroville, CA)			11/22/16 - Bid Date Reminder
	THE RESIDENCE OF THE PARTY OF T		11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
ECKO GOLF CONSTRUCTION, INC. (SAN RAMON,			11/22/16 - Bid Date Reminder
	SALE SHOWN		11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
K CONSTRUCTION (OAKLAND, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
GR SUNDBERG, INC. (ARCATA, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
GREGG SIMPSON TRUCKING (UKIAH, CA)			11/22/16 - Bid Date Reminder
	D. Sell De la		11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
HAMANAKA PAINTING CO. (EUREKA, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
HEIR & SON CONSTRUCTION, INC (YUBA CITY, CA)			11/22/16 - Bid Date Reminder
	THE RESIDENCE		11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
HILLSIDE DRILLING, INC. (RICHMOND, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
HYDROCONSULT ENGINEERS, INC. (SAN FRANCISC)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
NTERWEST PACIFIC, LTD. (SOLANA BEACH, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
NTERWEST PACIFIC, LTD. (SOLANA BEACH, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
RB CONSTRUCTION, INC. (MARYSVILLE, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
. MORAGA CONSTRUCTION, INC (MERCED, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
ARELL HARRIS STRIPING SERVICES (SAN CARLOS, C			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
NA BUILDERS, INC. (LA CRESCENTA, CA)			11/22/16 - Bid Date Reminder

SEE ATTACHED DOCUMENTATION:

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Contract No.: 04-209504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
	10.000.000		11/09/16 - Email - Bid Date Reminder
A C CONCRETE INC (DOCENTILE CA)	10/28/2016		11/14/16 - Email - Addendum Notice
(& G CONCRETE INC (ROSEVILLE, CA)			11/22/16 - Bid Date Reminder
	10/28/2016		11/09/16 - Email - Bid Date Reminder
AYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC	10/28/2016		11/14/16 - Email - Addendum Notice
ATLEN ENGINEERING, INC. DBA RATLEN TRAITIE			11/22/16 - Bid Date Reminder
	10/28/2016		11/09/16 - Email - Bid Date Reminder
CELLIE AVILA CONSTRUCTION SERVICES, INC (ATAS	10/28/2010		11/14/16 - Email - Addendum Notice
telle in a constitue of the constitue of			11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
CIONA LANDSCAPING (EUREKA, CA)	20, 20, 2020		11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
A FIRMA INC. (NIPOMO, CA)			11/22/16 - Bid Date Reminder
military in the colonial control viscolina	KOLOBONIO BIO		11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
ARRANAGA TRUCKING, INC. (ALTURAS, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
M & S ENVIRONMENTAL LANDSCAPES, INC (REDDI			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
M J AVILA COMPANY, INC. (FRESNO, CA)			11/22/16 - Bid Date Reminder
	Contraining to the second		11/09/16 - Email - Bid Date Reminder
M. HERNANDEZ CONSTRUCTION INC (SAN FRANCI	10/28/2016		11/14/16 - Email - Addendum Notice
			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
MAXIMUM METAL WORKS LLC (LOS ANGELES, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
MONROE TRUCKING (OAKLAND, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
MOTHERLODE CONCRETE CONSTRUCTION (SUTTE			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
NEW AND ENTITIES INC (144 DVS) WILL SA	10/28/2016		11/14/16 - Email - Addendum Notice
NEWLAND ENTITIES, INC (MARYSVILLE, CA)			11/22/16 - Bid Date Reminder
	10/20/2015		11/09/16 - Email - Bid Date Reminder
NITTA EROSION CONTROL (LOOMIS CA)	10/28/2016		11/14/16 - Email - Addendum Notice
NITTA EROSION CONTROL (LOOMIS, CA)			11/22/16 - Bid Date Reminder
	10/28/2016		11/09/16 - Email - Bid Date Reminder
NORTH AMERICAN FENCE & RAILING INC. (OAKLAN	10/28/2016		11/14/16 - Email - Addendum Notice
TOTAL PROPERTY I ENGL & RAILING INC. (OARDA			11/22/16 - Bid Date Reminder
	10/28/2016		11/09/16 - Email - Bid Date Reminder
NUNO IRON & MFG, INC (KING CITY, CA)	10/20/2010		11/14/16 - Email - Addendum Notice
ions mon a mil o, me (kino cirr, ch)			11/22/16 - Bid Date Reminder
	10/28/2016		11/09/16 - Email - Bid Date Reminder
DLIVER ENGINEERING CONSTRUCTION (WILLITS, C.	10/20/2010		11/14/16 - Email - Addendum Notice
The state of the s	Part of the second		11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
	10/28/2016		
ON THE LEVEL CONCRETE (SAN FRANCISCO, CA)	10/20/2010		11/14/16 - Email - Addendum Notice
(0.01)			11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
	20/20/2020		11/14/10 - Cilian - Addendum Notice

SEE ATTACHED DOCUMENTATION:

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Contract No.: 04-209504

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
	40/00/0045		11/09/16 - Email - Bid Date Reminder
PRIORITY ARCHITECTURAL GRAPHICS INC. (SAN E	10/28/2016		11/14/16 - Email - Addendum Notice
PRIORITY ARCHITECTURAL GRAPHICS, INC. (SAN F	24		11/22/16 - Bid Date Reminder
	10/28/2016		11/09/16 - Email - Bid Date Reminder
QUIMU CONTRACTING, INC. (DIXON, CA)	10/28/2016		11/14/16 - Email - Addendum Notice
golino continue into, inte. (Dixon, en)			11/22/16 - Bid Date Reminder
	10/28/2016		11/09/16 - Email - Bid Date Reminder
RUBECON BUILDERS INC. (SAN FRANCISCO, CA)	10/20/2010		11/14/16 - Email - Addendum Notice
iobecon polebello inc. (print i mineloco, chi)			11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
	10/28/2016		
KWOK ENGINEERS, INC. (ALAMEDA, CA)	10/20/2010		11/14/16 - Email - Addendum Notice
interest English and the areas of			11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
	10/28/2016		
S.T. RHOADES CONSTRUCTION, INC. (REDDING, CA			11/14/16 - Email - Addendum Notice
, , , , , , , , , , , , , , , , , , , ,			11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
CHOTKA CONSTRUCTION INC (AMERICAN CANYO			
			11/22/16 - Bid Date Reminder 11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
SITEWORKS CONSTRUCTION, INC (LAFAYETTE, CA			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
STRAIGHT STRIPE PAINTING INC (ST. GEORGE, UT)			11/22/16 - Bid Date Reminder
ATT IN THE TRANSPORT OF THE PARTY OF THE PARTY.			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
SUPERIOR HYDRO-SEEDING (WATSONVILLE, CA)			11/22/16 - Bid Date Reminder
	THE RESERVE OF THE PARTY OF THE		11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
TRAFFIC CONTROL PROS (CONCORD, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
TRI-VALLEY CONTRACTING, INC. (ORINDA, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
TRUE CHAMPIONS INC. (SAN DIEGO, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
JDBE STEEL (RIVERSIDE, CA)			11/22/16 - Bid Date Reminder
	PARTITION NAMED IN		11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
UNITED TRAFFIC SERVICES & SUPPLY, INC. (CITY O	F		11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
A P CONSTRUCTION INC. (LA MIRADA, CA)	Manual Harris		11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
N.I.P. MECHANICAL CONTRACTOR, INC. (LODI, CA			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
WILLIS REBAR (FAIRFIELD, CA)			11/22/16 - Bid Date Reminder
			11/09/16 - Email - Bid Date Reminder
	10/28/2016		11/14/16 - Email - Addendum Notice
YOLANDA'S CONSTRUCTION ADMINISTRATION &			11/22/16 - Bid Date Reminder

SEE ATTACHED DOCUMENTATION:

Initial Solicitation Email & Fax Verifications

Date Sent: October 28, 2016

McKenzie, Jenni

From: notifications@com2.smartbidnet.com
Sent: Friday, October 28, 2016 2:34 PM

To: McKenzie, Jenni

Subject: SmartBidNet Emails Summary - CDOT 04-209504 Highway 1 Estero Bridge Replacement

- Invitation to Bid

SMARTBIDNET - EMAILS SUMMARY

Project Name: CDOT 04-209504 Highway 1 Estero Bridge Replacement

Project Description:

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TEMPORARY TIMBER CONSTRUCTION MAT; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING & TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (K-RAIL); TEMPORARY ALT. CRASH CUSHION; PREPARE SWPPP; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING & ANALYSIS DAY AND ANNUAL REPORT; TEMPORARY HYDRAULIC MULCH (BFM); TEMPORARY COVER; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY ACTIVE TREATMENT SYSTEM; WATER QUALITY SAMPLING & ANALYSIS DAY AND MONITORING REPORT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; REMOVE GUARDRAIL; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN; REMOVE AC PAVEMENT; REMOVE AC SURFACING; BRIDGE REMOVAL; SOIL AMENDMEN T; PLANT (GROUP 1); PLANT ESTABLISHMENT; WOOD MULCH; IMPORTED BIOFILTRATION SOIL & TOPSOIL; ROLLED EROSION CONTROL PRODUCT; HYDROMULCH; FIBER ROLLS; HYDROSEED; COMPOST; INCORPORATE MATERIALS; PLACE HMA DIKE (TYPES C, E, & F); TACK COAT; TEMPORARY SHORING; PERMANENT STEEL CASING; CIDH CONCRETE PILING: TRANSVERSE TIE ROD; FURNISH/ERECT PRECAST PRESTRESSED CONCRETE SLAB & PRECAST CONCRETE PIER CAP; JOINT SEAL; BAR REINFORCING STEEL (BRIDGE & RETAINING WALL); STRUCTURAL STEEL; FURNISH SINGLE SHEET ALUMINUM SIGN; ROADSIDE SIGN - ONE POST; MISC. IRON & STEEL; BRIDGE DECK DRAINAGE SYSTEM; BUILDING INFORMATION MODEL; TEMPORARY FENCE; CHAIN LINK GATE; DELINEATOR (CLASS 1); MIDWEST GUARDRAIL SYSTEM; TRANSITION RAILING; ALT. IN-LINE TERMINAL SYSTEM; CALIFORNIA ST-70 BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE & PAVEMENT MARKING; PAVEMENT MARKER (RETROREFLECTIVE); TRUCKING & **MATERIAL HAULING**. Quotations will be broken down into comparable packages as

reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

HIGHWAY 1 ESTERO BRIDGE REPLACEMENT

04-MRN,SON-1-50.2/50.5,0.0/0.2 CALTRANS CONTRACT # 04-209504

Bid Date/Time: November 15, 2016 / 2:00 P.M.

1324 S. State Street

Ukiah, CA 95482

Phone: (707) 467-4100

Fax: (707) 467-4143

Contact: TERRY RICHARDS

terry.richards@gcinc.com

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium

up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 1324 S. State Street, Ukiah, CA.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

An Equal Opportunity Employer

Communication Subject: CDOT 04-209504 Highway 1 Estero Bridge Replacement - Invitation to Bid

Communication Attachment:

Emails Sent: 91

Emails Not Sent: 3

Emails Sent Detail:

6 RIVERS CONSTRUCTION, INC.

- 6riversconstruction@gmail.com
- A B S L CONSTRUCTION
- daryl@abslconstruction.com
- jr@abslconstruction.com

A.J. VASCONI GENERAL ENGINEERING

- aj@ajvasconi.com
- AMG CONSTRUCTION
- dougblacksher@aol.com

BAY LINE CUTTING & CORING, INC.

- jcbayline@sbcglobal.net
- office@baylinecutting.com

BAY MANUFACTURER INCOPORATED

- dennis4bmi@razzolink.com

BC SCHMIDT CONSTRUCTION, INC.

- bcschmidt@frontiernet.net
- gary@bctraffic.com

BUENA VISTA LANDSCAPE, INC

- b.v.landscape@pacbell.net
- **BWW & COMPANY**
- b-w-w@live.com
- bwwprojects@outlook.com

CINDY BALES ENGINEERING, INC.

- airbears@balesengineering.com

CONCRETE LANDSCAPE SERVICES

- clsconcrete@pacbell.net
- rondavis@clsconcrete.com

CONSTRUCTION AREA SIGNS, INCORPORATED

- elisa@cas-tc.com

COOKS AND SON INC.

- cooks_son@mail.com

DETAIL IRONWORKS

- detailironworksinc@gmail.com

DIRT & AGGREGATE INTERCHANGE, INC

- contractor@dirtagg.com

DOD CONSTRUCTION

- derrickd@dodconstruction.com
- dodconstruction@yahoo.com

DON GARCIA EXCAVATING & PAVING, INC.

- dgarcia287@aol.com

DON H MAHAFFEY DRILLING CO

- ashley@mahaffeydrilling.com

DREAMBUILDER CONSTRUCTION CORP

- alex.singh@dreambuildercorp.com

ERNEST B. DEE

- ernestdee6@gmail.com
- dee4321@frontiernet.net

FOCON, INC

- mseals@foconinc.com

FORCE TRAFFIC CONTROL, INC.

- forcetraffic@earthlink.net

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

- toni.medina@att.net
- roxanne.medina@att.net

GECKO GOLF CONSTRUCTION, INC.

- GeckoGConstruction@gmail.com
- geckogconstruction@gmail.com

GK CONSTRUCTION

kevinyip168@yahoo.com

GR SUNDBERG, INC.

- randy@grsinc.biz

GREGG SIMPSON TRUCKING

- gregg.simpson@comcast.net

HAMANAKA PAINTING CO.

- glenn@hamanakapainting.com

HEIR & SON CONSTRUCTION, INC

- Heirandson@comcast.net

HILLSIDE DRILLING, INC.

- cheryl@hillsidedrilling.com

HYDROCONSULT ENGINEERS, INC.

bgoldstein@hydroce.com

INTERWEST PACIFIC, LTD.

- sales@interwestpacific.com
- jack@interwestpacific.com

IRB CONSTRUCTION, INC.

- raspencer7@gmail.com
- J. MORAGA CONSTRUCTION, INC
- jmoraga@flash.net

JARELL HARRIS STRIPING SERVICES

- jharrisstripingservices@hotmail.com

JNA BUILDERS, INC.

- jnantonio@jnabuilders.com

K & G CONCRETE INC

- keaven@kgconcretepumping.com
- gguillory@doublegsupply.com

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

- karen@imaginationmetals.com

KELLIE AVILA CONSTRUCTION SERVICES, INC

- kellie@associatedtrafficsafety.com
- matt@associatedtrafficsafety.com

KIONA LANDSCAPING

- egruetzmacherjr@gmail.com

LA FIRMA INC.

- estimating@theswpppfirm.com

LARRANAGA TRUCKING, INC.

- Itcvictoria14@gmail.com

M & S ENVIRONMENTAL LANDSCAPES, INC

- michael@mandsenviro.com
- shelley@mandsenviro.com

M J AVILA COMPANY, INC.

- brucej@mjavila.com

M. HERNANDEZ CONSTRUCTION INC

- mariano@hernandez-engineering.com

MAXIMUM METAL WORKS LLC

- maximumironworks@yahoo.com

MONROE TRUCKING

- monroetrucking01@yahoo.com

MOTHERLODE CONCRETE CONSTRUCTION

- motherlodeconcrete@att.net

NEWLAND ENTITIES, INC

- rcervantes@newlandentities.com

NITTA EROSION CONTROL

- nittaec@gmail.com
- NORTH AMERICAN FENCE & RAILING INC.
- kdcomini@yahoo.com
- NUNO IRON & MFG, INC
- bpantoja@nunoiron.com
- **OLIVER ENGINEERING CONSTRUCTION**
- oliverconst.engi@gmail.com
- ON THE LEVEL CONCRETE
- onthelevelconcrete@yahoo.com
- PC&N CONSTRUCTION, INC
- cplum@pcnconstructioninc.com
- PRIORITY ARCHITECTURAL GRAPHICS, INC.
- juliana@prioritygraphics.com
- QUIMU CONTRACTING, INC.
- quimu@sbcglobal.net
- RUBECON BUILDERS INC.
- office@rubecon.com
- ruben@rubecon.com
- S KWOK ENGINEERS, INC.
- seng@skwokengineers.com
- S.T. RHOADES CONSTRUCTION, INC.
- steve@strhoadesinc.com
- SCHOTKA CONSTRUCTION INC
- dschotka@aol.com
- SITEWORKS CONSTRUCTION, INC
- kdesena@linkzone.com
- STRAIGHT STRIPE PAINTING INC
- brandon@straightstripe.com
- jake@straightstripe.com
- Office@straightstripe.com
- SUPERIOR HYDRO-SEEDING
- morgan@superiorhydroseeding.net
- josh@superiorhydroseeding.net
- TRAFFIC CONTROL PROS
- estimating@tcpros.net
- TRI-VALLEY CONTRACTING, INC.
- landy@trivalleystriping.com
- TRUE CHAMPIONS INC.
- TCI@TRUECHAMPIONS.NET
- **UDBE STEEL**
- udbest.eel2011@gmail.com
- UNITED TRAFFIC SERVICES & SUPPLY, INC.
- dora@unitedtraffic.net
- V A P CONSTRUCTION INC.
- arvind@vapci.com
- W.I.P. MECHANICAL CONTRACTOR, INC.
- swipmech@gmail.com

WILLIS REBAR

- mandy.willisrebar@gmail.com
- willisrebar@gmail.com

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

- yjones@ycat-c.com

Emails Not Sent Detail:

A PLUS SIGNS, INC.

- pacheco@1430espn.com Reason: Non-existent address

FANFA, INC.

- dbgriffin@fanfainc.com Reason: Non-existent address PARMETER GENERAL ENGINEERS & SERVICES, INC
- parmeter@parameterges.com Reason: Non-existent address

This automatic email was generated by



Bid Reminder Email & Fax Verifications

Date Sent: November 9, 2016

McKenzie, Jenni

From: notifications@com2.smartbidnet.com

Sent: Wednesday, November 09, 2016 9:09 AM

To: McKenzie, Jenni

Subject: SmartBidNet Emails Summary - CDOT 04-209504 Highway 1 Estero Bridge Replacement

- Bid Date Reminder

SMARTBIDNET - EMAILS SUMMARY

Project Name: CDOT 04-209504 Highway 1 Estero Bridge Replacement

Project Description:

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TEMPORARY TIMBER CONSTRUCTION MAT; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING & TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED): TEMPORARY SIGNAL SYSTEM: PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (K-RAIL); TEMPORARY ALT. CRASH CUSHION; PREPARE SWPPP; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING & ANALYSIS DAY AND ANNUAL REPORT; TEMPORARY HYDRAULIC MULCH (BFM); TEMPORARY COVER; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY ACTIVE TREATMENT SYSTEM; WATER QUALITY SAMPLING & ANALYSIS DAY AND MONITORING REPORT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; REMOVE GUARDRAIL; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN; REMOVE AC PAVEMENT; REMOVE AC SURFACING; BRIDGE REMOVAL; SOIL AMENDMEN T; PLANT (GROUP 1); PLANT ESTABLISHMENT; WOOD MULCH; IMPORTED BIOFILTRATION SOIL & TOPSOIL; ROLLED EROSION CONTROL PRODUCT; HYDROMULCH; FIBER ROLLS; HYDROSEED; COMPOST; INCORPORATE MATERIALS; PLACE HMA DIKE (TYPES C, E, & F); TACK COAT; TEMPORARY SHORING; PERMANENT STEEL CASING; CIDH CONCRETE PILING; TRANSVERSE TIE ROD; FURNISH/ERECT PRECAST PRESTRESSED CONCRETE SLAB & PRECAST CONCRETE PIER CAP; JOINT SEAL; BAR REINFORCING STEEL (BRIDGE & RETAINING WALL); STRUCTURAL STEEL; FURNISH SINGLE SHEET ALUMINUM SIGN; ROADSIDE SIGN - ONE POST; MISC. IRON & STEEL; BRIDGE DECK DRAINAGE SYSTEM; BUILDING INFORMATION MODEL; TEMPORARY FENCE; CHAIN LINK GATE; DELINEATOR (CLASS 1); MIDWEST GUARDRAIL SYSTEM; TRANSITION RAILING; ALT. IN-LINE TERMINAL SYSTEM; CALIFORNIA ST-70 BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE & PAVEMENT MARKING; PAVEMENT MARKER (RETROREFLECTIVE); TRUCKING & MATERIAL HAULING. Quotations will be broken down into comparable packages as

reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

HIGHWAY 1 ESTERO BRIDGE REPLACEMENT

04-MRN,SON-1-50.2/50.5,0.0/0.2 CALTRANS CONTRACT # 04-209504

Bid Date/Time: November 15, 2016 / 2:00 P.M.

1324 S. State Street

Ukiah, CA 95482

Phone: (707) 467-4100

Fax: (707) 467-4143

Contact: TERRY RICHARDS

terry.richards@gcinc.com

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium

up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 1324 S. State Street, Ukiah, CA.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

An Equal Opportunity Employer

Communication Subject: CDOT 04-209504 Highway 1 Estero Bridge Replacement - Bid Date Reminder

Communication Attachment:

Emails Sent: 85

Emails Not Sent: 3

Emails Sent Detail:

6 RIVERS CONSTRUCTION, INC.

- 6riversconstruction@gmail.com
- A B S L CONSTRUCTION
- daryl@abslconstruction.com
- ir@abslconstruction.com

A.J. VASCONI GENERAL ENGINEERING

- aj@ajvasconi.com
- AMG CONSTRUCTION
- dougblacksher@aol.com

BAY LINE CUTTING & CORING, INC.

- jcbayline@sbcglobal.net
- office@baylinecutting.com

BC SCHMIDT CONSTRUCTION, INC.

- bcschmidt@frontiernet.net
- gary@bctraffic.com

BUENA VISTA LANDSCAPE, INC

b.v.landscape@pacbell.net

BWW & COMPANY

- b-w-w@live.com
- bwwprojects@outlook.com

CINDY BALES ENGINEERING, INC.

- airbears@balesengineering.com

CONCRETE LANDSCAPE SERVICES

- clsconcrete@pacbell.net
- rondavis@clsconcrete.com

CONSTRUCTION AREA SIGNS, INCORPORATED

- elisa@cas-tc.com

COOKS AND SON INC.

- cooks son@mail.com

DETAIL IRONWORKS

- detailironworksinc@gmail.com

DIRT & AGGREGATE INTERCHANGE, INC

- contractor@dirtagg.com

DOD CONSTRUCTION

- derrickd@dodconstruction.com
- dodconstruction@yahoo.com

DON GARCIA EXCAVATING & PAVING, INC.

- dgarcia287@aol.com

DON H MAHAFFEY DRILLING CO

- ashley@mahaffeydrilling.com

DREAMBUILDER CONSTRUCTION CORP

- alex.singh@dreambuildercorp.com

ERNEST B. DEE

- ernestdee6@gmail.com
- dee4321@frontiernet.net

FOCON, INC

- mseals@foconinc.com

FORCE TRAFFIC CONTROL, INC.

- forcetraffic@earthlink.net

GECKO GOLF CONSTRUCTION, INC.

- GeckoGConstruction@gmail.com
- geckogconstruction@gmail.com

GK CONSTRUCTION

kevinyip168@yahoo.com

GR SUNDBERG, INC.

- randy@grsinc.biz

GREGG SIMPSON TRUCKING

gregg.simpson@comcast.net

HAMANAKA PAINTING CO.

- glenn@hamanakapainting.com

HEIR & SON CONSTRUCTION, INC

- Heirandson@comcast.net

HILLSIDE DRILLING, INC.

- cheryl@hillsidedrilling.com

HYDROCONSULT ENGINEERS, INC.

- bgoldstein@hydroce.com
- INTERWEST PACIFIC, LTD.
- sales@interwestpacific.com
- jack@interwestpacific.com
- IRB CONSTRUCTION, INC.
- raspencer7@gmail.com
- J. MORAGA CONSTRUCTION, INC
- jmoraga@flash.net

JARELL HARRIS STRIPING SERVICES

- jharrisstripingservices@hotmail.com
- JNA BUILDERS, INC.
- jnantonio@jnabuilders.com

K & G CONCRETE INC

- keaven@kgconcretepumping.com
- gguillory@doublegsupply.com

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

- karen@imaginationmetals.com

KELLIE AVILA CONSTRUCTION SERVICES, INC

- kellie@associatedtrafficsafety.com
- matt@associatedtrafficsafety.com

KIONA LANDSCAPING

- egruetzmacherjr@gmail.com

LA FIRMA INC.

- estimating@theswpppfirm.com

LARRANAGA TRUCKING, INC.

- Itcvictoria14@gmail.com

M & S ENVIRONMENTAL LANDSCAPES, INC

- michael@mandsenviro.com
- shelley@mandsenviro.com

M J AVILA COMPANY, INC.

- brucej@mjavila.com

M. HERNANDEZ CONSTRUCTION INC

- mariano@hernandez-engineering.com

MAXIMUM METAL WORKS LLC

- maximumironworks@yahoo.com

MONROE TRUCKING

- monroetrucking01@yahoo.com

MOTHERLODE CONCRETE CONSTRUCTION

- motherlodeconcrete@att.net

NEWLAND ENTITIES, INC

- rcervantes@newlandentities.com

NITTA EROSION CONTROL

- nittaec@gmail.com

NORTH AMERICAN FENCE & RAILING INC.

- kdcomini@yahoo.com

NUNO IRON & MFG, INC

- bpantoja@nunoiron.com

OLIVER ENGINEERING CONSTRUCTION

- oliverconst.engi@gmail.com

ON THE LEVEL CONCRETE

- onthelevelconcrete@yahoo.com

PC&N CONSTRUCTION, INC

cplum@pcnconstructioninc.com

PRIORITY ARCHITECTURAL GRAPHICS, INC.

- juliana@prioritygraphics.com

QUIMU CONTRACTING, INC.

- quimu@sbcglobal.net

RUBECON BUILDERS INC.

- office@rubecon.com
- ruben@rubecon.com

S KWOK ENGINEERS, INC.

- seng@skwokengineers.com

S.T. RHOADES CONSTRUCTION, INC.

- steve@strhoadesinc.com

SCHOTKA CONSTRUCTION INC

- dschotka@aol.com

SITEWORKS CONSTRUCTION, INC

- kdesena@linkzone.com

SUPERIOR HYDRO-SEEDING

- morgan@superiorhydroseeding.net
- josh@superiorhydroseeding.net

TRAFFIC CONTROL PROS

- estimating@tcpros.net

TRI-VALLEY CONTRACTING, INC.

- landy@trivalleystriping.com

TRUE CHAMPIONS INC.

- TCI@TRUECHAMPIONS.NET

UDBE STEEL

- udbest.eel2011@gmail.com

UNITED TRAFFIC SERVICES & SUPPLY, INC.

- dora@unitedtraffic.net

V A P CONSTRUCTION INC.

- arvind@vapci.com

W.I.P. MECHANICAL CONTRACTOR, INC.

- swipmech@gmail.com

WILLIS REBAR

- mandy.willisrebar@gmail.com
- willisrebar@gmail.com

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

- yjones@ycat-c.com

Emails Not Sent Detail:

A PLUS SIGNS, INC.

- pacheco@1430espn.com Reason: Non-existent address

FANFA, INC.

- dbgriffin@fanfainc.com Reason: Non-existent address PARMETER GENERAL ENGINEERS & SERVICES, INC
- parmeter@parameterges.com Reason: Non-existent address

This automatic email was generated by

Addendum Notification Email & Fax Verifications

Date Sent: November 14, 2016

McKenzie, Jenni

From: notifications@com2.smartbidnet.com

Sent: Monday, November 14, 2016 1:43 PM

To: McKenzie, Jenni

Subject: SmartBidNet Emails Summary - CDOT 04-209504 Highway 1 Estero Bridge Replacement

- BID DATE CHANGE

SMARTBIDNET - EMAILS SUMMARY

Project Name: CDOT 04-209504 Highway 1 Estero Bridge Replacement

Project Description:

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TEMPORARY TIMBER CONSTRUCTION MAT; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING & TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (K-RAIL); TEMPORARY ALT. CRASH CUSHION; PREPARE SWPPP; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING & ANALYSIS DAY AND ANNUAL REPORT; TEMPORARY HYDRAULIC MULCH (BFM); TEMPORARY COVER; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY ACTIVE TREATMENT SYSTEM; WATER QUALITY SAMPLING & ANALYSIS DAY AND MONITORING REPORT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; REMOVE GUARDRAIL; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN; REMOVE AC PAVEMENT; REMOVE AC SURFACING; BRIDGE REMOVAL; SOIL AMENDMEN T; PLANT (GROUP 1); PLANT ESTABLISHMENT; WOOD MULCH; IMPORTED BIOFILTRATION SOIL & TOPSOIL; ROLLED EROSION CONTROL PRODUCT; HYDROMULCH; FIBER ROLLS; HYDROSEED; COMPOST; INCORPORATE MATERIALS; PLACE HMA DIKE (TYPES C, E, & F); TACK COAT; TEMPORARY SHORING; PERMANENT STEEL CASING; CIDH CONCRETE PILING; TRANSVERSE TIE ROD; FURNISH/ERECT PRECAST PRESTRESSED CONCRETE SLAB & PRECAST CONCRETE PIER CAP; JOINT SEAL; BAR REINFORCING STEEL (BRIDGE & RETAINING WALL); STRUCTURAL STEEL; FURNISH SINGLE SHEET ALUMINUM SIGN; ROADSIDE SIGN - ONE POST; MISC. IRON & STEEL; BRIDGE DECK DRAINAGE SYSTEM; BUILDING INFORMATION MODEL; TEMPORARY FENCE; CHAIN LINK GATE; DELINEATOR (CLASS 1); MIDWEST GUARDRAIL SYSTEM; TRANSITION RAILING; ALT. IN-LINE TERMINAL SYSTEM; CALIFORNIA ST-70 BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE & PAVEMENT MARKING; PAVEMENT MARKER (RETROREFLECTIVE); TRUCKING & MATERIAL HAULING. Ouotations will be broken down into comparable packages as

reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

HIGHWAY 1 ESTERO BRIDGE REPLACEMENT

04-MRN,SON-1-50.2/50.5,0.0/0.2 CALTRANS CONTRACT # 04-209504

Bid Date/Time: November 15, 2016 / 2:00 P.M.

1324 S. State Street

Ukiah, CA 95482

Phone: (707) 467-4100

Fax: (707) 467-4143

Contact: TERRY RICHARDS

terry.richards@gcinc.com

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium

up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 1324 S. State Street, Ukiah, CA.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

An Equal Opportunity Employer

Communication Subject: CDOT 04-209504 Highway 1 Estero Bridge Replacement - BID DATE CHANGE

Communication Attachment:

Emails Sent: 84

Emails Not Sent: 3

Emails Sent Detail:

6 RIVERS CONSTRUCTION, INC.

- 6riversconstruction@gmail.com
- A B S L CONSTRUCTION
- daryl@abslconstruction.com
- jr@abslconstruction.com

A.J. VASCONI GENERAL ENGINEERING

- aj@ajvasconi.com
- AMG CONSTRUCTION
- dougblacksher@aol.com

BAY LINE CUTTING & CORING, INC.

- jcbayline@sbcglobal.net
- office@baylinecutting.com

BC SCHMIDT CONSTRUCTION, INC.

- bcschmidt@frontiernet.net
- gary@bctraffic.com

BUENA VISTA LANDSCAPE, INC

- b.v.landscape@pacbell.net

BWW & COMPANY

- b-w-w@live.com
- bwwprojects@outlook.com

CINDY BALES ENGINEERING, INC.

- airbears@balesengineering.com

CONCRETE LANDSCAPE SERVICES

- clsconcrete@pacbell.net
- rondavis@clsconcrete.com

CONSTRUCTION AREA SIGNS, INCORPORATED

- elisa@cas-tc.com

COOKS AND SON INC.

- cooks son@mail.com

DETAIL IRONWORKS

- detailironworksinc@gmail.com

DIRT & AGGREGATE INTERCHANGE, INC

- contractor@dirtagg.com

DOD CONSTRUCTION

- derrickd@dodconstruction.com
- dodconstruction@yahoo.com

DON GARCIA EXCAVATING & PAVING, INC.

- dgarcia287@aol.com

DON H MAHAFFEY DRILLING CO

- ashley@mahaffeydrilling.com

DREAMBUILDER CONSTRUCTION CORP

- alex.singh@dreambuildercorp.com

ERNEST B. DEE

- ernestdee6@gmail.com
- dee4321@frontiernet.net

FOCON, INC

- mseals@foconinc.com

GECKO GOLF CONSTRUCTION, INC.

- geckogconstruction@gmail.com
- GeckoGConstruction@gmail.com

GK CONSTRUCTION

- kevinyip168@yahoo.com

GR SUNDBERG, INC.

- randy@grsinc.biz

GREGG SIMPSON TRUCKING

- gregg.simpson@comcast.net

HAMANAKA PAINTING CO.

- glenn@hamanakapainting.com

HEIR & SON CONSTRUCTION, INC

- Heirandson@comcast.net

HILLSIDE DRILLING, INC.

- cheryl@hillsidedrilling.com

HYDROCONSULT ENGINEERS, INC.

bgoldstein@hydroce.com

INTERWEST PACIFIC, LTD.

- sales@interwestpacific.com
- jack@interwestpacific.com

IRB CONSTRUCTION, INC.

- raspencer7@gmail.com
- J. MORAGA CONSTRUCTION, INC
- jmoraga@flash.net

JARELL HARRIS STRIPING SERVICES

- jharrisstripingservices@hotmail.com

JNA BUILDERS, INC.

- jnantonio@jnabuilders.com

K & G CONCRETE INC

- keaven@kgconcretepumping.com
- gguillory@doublegsupply.com

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

- karen@imaginationmetals.com

KELLIE AVILA CONSTRUCTION SERVICES, INC

- kellie@associatedtrafficsafety.com
- matt@associatedtrafficsafety.com

KIONA LANDSCAPING

- egruetzmacherjr@gmail.com

LA FIRMA INC.

- estimating@theswpppfirm.com

LARRANAGA TRUCKING, INC.

- Itcvictoria14@gmail.com

M & S ENVIRONMENTAL LANDSCAPES, INC

- michael@mandsenviro.com
- shelley@mandsenviro.com

M J AVILA COMPANY, INC.

- brucej@mjavila.com

M. HERNANDEZ CONSTRUCTION INC

- mariano@hernandez-engineering.com

MAXIMUM METAL WORKS LLC

- maximumironworks@yahoo.com

MONROE TRUCKING

- monroetrucking01@yahoo.com

MOTHERLODE CONCRETE CONSTRUCTION

- motherlodeconcrete@att.net

NEWLAND ENTITIES, INC

- rcervantes@newlandentities.com

NITTA EROSION CONTROL

- nittaec@gmail.com

NORTH AMERICAN FENCE & RAILING INC.

- kdcomini@yahoo.com

NUNO IRON & MFG, INC

- bpantoja@nunoiron.com

OLIVER ENGINEERING CONSTRUCTION

- oliverconst.engi@gmail.com

ON THE LEVEL CONCRETE

- onthelevelconcrete@yahoo.com

PC&N CONSTRUCTION, INC

- cplum@pcnconstructioninc.com

PRIORITY ARCHITECTURAL GRAPHICS, INC.

juliana@prioritygraphics.com

QUIMU CONTRACTING, INC.

- quimu@sbcglobal.net

RUBECON BUILDERS INC.

- office@rubecon.com
- ruben@rubecon.com

S KWOK ENGINEERS, INC.

- seng@skwokengineers.com

S.T. RHOADES CONSTRUCTION, INC.

- steve@strhoadesinc.com

SCHOTKA CONSTRUCTION INC

- dschotka@aol.com

SITEWORKS CONSTRUCTION, INC

- kdesena@linkzone.com

SUPERIOR HYDRO-SEEDING

- morgan@superiorhydroseeding.net
- josh@superiorhydroseeding.net

TRAFFIC CONTROL PROS

- estimating@tcpros.net

TRI-VALLEY CONTRACTING, INC.

- landy@trivalleystriping.com

TRUE CHAMPIONS INC.

- TCI@TRUECHAMPIONS.NET

UDBE STEEL

- udbest.eel2011@gmail.com

UNITED TRAFFIC SERVICES & SUPPLY, INC.

- dora@unitedtraffic.net

V A P CONSTRUCTION INC.

- arvind@vapci.com

W.I.P. MECHANICAL CONTRACTOR, INC.

- swipmech@gmail.com

WILLIS REBAR

- mandy.willisrebar@gmail.com
- willisrebar@gmail.com

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

- yjones@ycat-c.com

Emails Not Sent Detail:

A PLUS SIGNS, INC.

- pacheco@1430espn.com Reason: Non-existent address

FANFA, INC.

- dbgriffin@fanfainc.com Reason: Non-existent address

PARMETER GENERAL ENGINEERS & SERVICES, INC

- parmeter@parameterges.com Reason: Non-existent address

This automatic email was generated by

Bid Reminder Email & Fax Verifications

Date Sent: November 22, 2016

McKenzie, Jenni

From: notifications@com2.smartbidnet.com

Sent: Tuesday, November 22, 2016 8:18 AM

To: McKenzie, Jenni

Subject: SmartBidNet Emails Summary - CDOT 04-209504 Highway 1 Estero Bridge Replacement

- Invitation to Bid

SMARTBIDNET - EMAILS SUMMARY

Project Name: CDOT 04-209504 Highway 1 Estero Bridge Replacement

Project Description:

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TEMPORARY TIMBER CONSTRUCTION MAT; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING & TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (K-RAIL); TEMPORARY ALT. CRASH CUSHION; PREPARE SWPPP; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING & ANALYSIS DAY AND ANNUAL REPORT; TEMPORARY HYDRAULIC MULCH (BFM); TEMPORARY COVER; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY ACTIVE TREATMENT SYSTEM; WATER QUALITY SAMPLING & ANALYSIS DAY AND MONITORING REPORT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; REMOVE GUARDRAIL; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN; REMOVE AC PAVEMENT; REMOVE AC SURFACING; BRIDGE REMOVAL; SOIL AMENDMEN T; PLANT (GROUP 1); PLANT ESTABLISHMENT; WOOD MULCH; IMPORTED BIOFILTRATION SOIL & TOPSOIL; ROLLED EROSION CONTROL PRODUCT; HYDROMULCH; FIBER ROLLS; HYDROSEED; COMPOST; INCORPORATE MATERIALS; PLACE HMA DIKE (TYPES C. E, & F); TACK COAT; TEMPORARY SHORING; PERMANENT STEEL CASING; CIDH CONCRETE PILING; TRANSVERSE TIE ROD; FURNISH/ERECT PRECAST PRESTRESSED CONCRETE SLAB & PRECAST CONCRETE PIER CAP; JOINT SEAL; BAR REINFORCING STEEL (BRIDGE & RETAINING WALL); STRUCTURAL STEEL; FURNISH SINGLE SHEET ALUMINUM SIGN; ROADSIDE SIGN - ONE POST; MISC. IRON & STEEL; BRIDGE DECK DRAINAGE SYSTEM; BUILDING INFORMATION MODEL; TEMPORARY FENCE; CHAIN LINK GATE; DELINEATOR (CLASS 1); MIDWEST GUARDRAIL SYSTEM; TRANSITION RAILING; ALT. IN-LINE TERMINAL SYSTEM; CALIFORNIA ST-70 BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE & PAVEMENT MARKING; PAVEMENT MARKER (RETROREFLECTIVE); TRUCKING & **MATERIAL HAULING.** Quotations will be broken down into comparable packages as

reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

HIGHWAY 1 ESTERO BRIDGE REPLACEMENT

<u>04-MRN,SON-1-50.2/50.5,0.0/0.2</u> CALTRANS CONTRACT # 04-209504

Bid Date/Time: November 29, 2016 / 2:00 P.M.

1324 S. State Street

Ukiah, CA 95482

Phone: (707) 467-4100

Fax: (707) 467-4143

Contact: TERRY RICHARDS

terry.richards@gcinc.com

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium

up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 1324 S. State Street, Ukiah, CA.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

An Equal Opportunity Employer

Communication Subject: CDOT 04-209504 Highway 1 Estero Bridge Replacement - Invitation to Bid

Communication Attachment:

Emails Sent: 83

Emails Not Sent: 3

Emails Sent Detail:

6 RIVERS CONSTRUCTION, INC.

- 6riversconstruction@gmail.com

A B S L CONSTRUCTION

- daryl@abslconstruction.com
- jr@abslconstruction.com

A.J. VASCONI GENERAL ENGINEERING

- aj@ajvasconi.com

AMG CONSTRUCTION

- dougblacksher@aol.com

BAY LINE CUTTING & CORING, INC.

- jcbayline@sbcglobal.net
- office@baylinecutting.com

BC SCHMIDT CONSTRUCTION, INC.

- bcschmidt@frontiernet.net
- gary@bctraffic.com

BUENA VISTA LANDSCAPE, INC

b.v.landscape@pacbell.net

BWW & COMPANY

- b-w-w@live.com
- bwwprojects@outlook.com

CINDY BALES ENGINEERING, INC.

- airbears@balesengineering.com

CONCRETE LANDSCAPE SERVICES

- clsconcrete@pacbell.net
- rondavis@clsconcrete.com

CONSTRUCTION AREA SIGNS, INCORPORATED

- elisa@cas-tc.com

COOKS AND SON INC.

- cooks_son@mail.com

DETAIL IRONWORKS

- detailironworksinc@gmail.com

DIRT & AGGREGATE INTERCHANGE, INC

- contractor@dirtagg.com

DOD CONSTRUCTION

- derrickd@dodconstruction.com
- dodconstruction@yahoo.com

DON GARCIA EXCAVATING & PAVING, INC.

- dgarcia287@aol.com

DON H MAHAFFEY DRILLING CO

- ashley@mahaffeydrilling.com

DREAMBUILDER CONSTRUCTION CORP

- alex.singh@dreambuildercorp.com

ERNEST B. DEE

- ernestdee6@gmail.com
- dee4321@frontiernet.net

FOCON, INC

- mseals@foconinc.com

GECKO GOLF CONSTRUCTION, INC.

- geckogconstruction@gmail.com
- GeckoGConstruction@gmail.com

GK CONSTRUCTION

- kevinyip168@yahoo.com

GR SUNDBERG, INC.

- randy@grsinc.biz

GREGG SIMPSON TRUCKING

- gregg.simpson@comcast.net

HAMANAKA PAINTING CO.

- glenn@hamanakapainting.com

HEIR & SON CONSTRUCTION, INC

- Heirandson@comcast.net

HILLSIDE DRILLING, INC.

- cheryl@hillsidedrilling.com

HYDROCONSULT ENGINEERS, INC.

- bgoldstein@hydroce.com

INTERWEST PACIFIC, LTD.

- sales@interwestpacific.com
- jack@interwestpacific.com

IRB CONSTRUCTION, INC.

- raspencer7@gmail.com
- J. MORAGA CONSTRUCTION, INC
- jmoraga@flash.net

JARELL HARRIS STRIPING SERVICES

- jharrisstripingservices@hotmail.com

JNA BUILDERS, INC.

- jnantonio@jnabuilders.com

K & G CONCRETE INC

- keaven@kgconcretepumping.com
- gguillory@doublegsupply.com

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

- karen@imaginationmetals.com

KELLIE AVILA CONSTRUCTION SERVICES, INC

- kellie@associatedtrafficsafety.com
- matt@associatedtrafficsafety.com

KIONA LANDSCAPING

- egruetzmacherjr@gmail.com

LA FIRMA INC.

- estimating@theswpppfirm.com

LARRANAGA TRUCKING, INC.

- Itcvictoria14@gmail.com

M & S ENVIRONMENTAL LANDSCAPES, INC

- michael@mandsenviro.com
- shelley@mandsenviro.com

M J AVILA COMPANY, INC.

brucej@mjavila.com

M. HERNANDEZ CONSTRUCTION INC

- mariano@hernandez-engineering.com

MAXIMUM METAL WORKS LLC

- maximumironworks@yahoo.com

MONROE TRUCKING

- monroetrucking01@yahoo.com

MOTHERLODE CONCRETE CONSTRUCTION

- motherlodeconcrete@att.net

NEWLAND ENTITIES, INC

- rcervantes@newlandentities.com

NITTA EROSION CONTROL

- nittaec@gmail.com

NORTH AMERICAN FENCE & RAILING INC.

- kdcomini@yahoo.com

NUNO IRON & MFG, INC

- bpantoja@nunoiron.com

OLIVER ENGINEERING CONSTRUCTION

- oliverconst.engi@gmail.com

ON THE LEVEL CONCRETE

- onthelevelconcrete@yahoo.com

PC&N CONSTRUCTION, INC

- cplum@pcnconstructioninc.com

PRIORITY ARCHITECTURAL GRAPHICS, INC.

- juliana@prioritygraphics.com

QUIMU CONTRACTING, INC.

- quimu@sbcglobal.net

RUBECON BUILDERS INC.

- office@rubecon.com
- ruben@rubecon.com

S.T. RHOADES CONSTRUCTION, INC.

- steve@strhoadesinc.com

SCHOTKA CONSTRUCTION INC

- dschotka@aol.com

SITEWORKS CONSTRUCTION, INC

- kdesena@linkzone.com

SUPERIOR HYDRO-SEEDING

- morgan@superiorhydroseeding.net
- josh@superiorhydroseeding.net

TRAFFIC CONTROL PROS

- estimating@tcpros.net

TRI-VALLEY CONTRACTING, INC.

landy@trivalleystriping.com

TRUE CHAMPIONS INC.

- TCI@TRUECHAMPIONS.NET

UDBE STEEL

- udbest.eel2011@gmail.com

UNITED TRAFFIC SERVICES & SUPPLY, INC.

- dora@unitedtraffic.net

V A P CONSTRUCTION INC.

- arvind@vapci.com

W.I.P. MECHANICAL CONTRACTOR, INC.

- swipmech@gmail.com

WILLIS REBAR

- mandy.willisrebar@gmail.com
- willisrebar@gmail.com

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

- yjones@ycat-c.com

Emails Not Sent Detail:

A PLUS SIGNS, INC.

- pacheco@1430espn.com Reason: Non-existent address FANFA, INC.
- dbgriffin@fanfainc.com Reason: Non-existent address
 PARMETER GENERAL ENGINEERS & SERVICES, INC
- parmeter@parameterges.com Reason: Non-existent address

This automatic email was generated by

Attachment 5

Quote Comparisons

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Contract No.: 04-209504

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered	Name of Selected Firm	DBEor Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	
73-77	YES X NO	Pacific Coast Drilling Co.	NON	Hillside Drilling	\$752,000	\$229,299	
19, 59-64	YES X NO	Team EES	NON	Nitta Erosion Control	\$143,134	\$35,002	
5, 9, 13, 35, 94, 95	YES X NO	Farwest Safety	NON	Schotka Construction	\$64,360	\$11,604	
2	YES X NO	Granite Construction	NON	Const. Technology Network	\$141,722	\$136,722	
1	YES X NO	Adanta, Inc.	DBE	Appian UDBE SWPPP	\$1,900	\$600	
11	YES X NO	CMC Traffic Control	DBE	Flash Traffic	\$52,550	(\$6,175)	
109	YES XNO	Apex Fence	NON	Rupert Construction (Supply-Furnish only; Granite subcontracted out)	\$410,330	N/A	
	YES NO						
	YES NO						
	YES NO						
	YES NO						
	YES NO						
	YES NO						
	YES NO						
	YES NO						
	YES NO						
	YES NO						
	YES NO						
	YES NO						

If the firm selected for the 1tern 1s not a DBE, prov1de the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

SEE ATTACHED: Copies of Relevant Quotes

(Information only provided when a non-DBE is selected and DBE firms have been rejected)

BOI

HILLSIDE DRILLING COMPANY, INC.

ENGINEERING CONTRACTORS

CA Contractors License #478991-A

Certifications DBE #42048 (CUPC) - SBE #14138 (DGS) - DIR #1000002589

P.O. Box 70130 - Pt. Richmond, CA 94807

Office 510-234-6532 Fax 510-234-3131

DRILLING PROPOSAL

TO: ESTIMATING DEPARTMENT

DATE: 11-29-16

PROJECT: CALTRANS ROUTE 1 NEAR VALLEY FORD ROAD AMERICANO BRIDGE 04-209504

SCOPE OF WORK

We hereby quote the following items in accordance with the plans, soil borings, and specifications for the subject job, and the following inclusions, exclusions, and general conditions. Addendum acknowledged: 1, 2, 3

BID ITEM#	DESCRIPTION	QUANTITY	UNIT	TOTAL
72	36" PERMANENT STEEL CASING	210 LF	\$750/LF	\$157,500
73	60" PERMANENT STEEL CASING	79	\$1400/LF	\$110,600
74	24" CIDH PILES	640 LF	\$210/LF	\$134,400
75	36" CIDH PILES	210 LF	\$200/LF	\$42,000
76	48" CIDH PILES	246 LF	\$700/LF	\$172,200
77	60" CIDH PILES	79 LF	\$700/LF	\$55,300
113	2 EACH MOBILIZATION	2 EA	\$40,000/EA	\$80,000
			TOTAL:	\$752,000

Piling to include: drilling from pile cut off, dewatering hole to other's location, casing and hole stabilization with polymer slurry as required, baker tank for slurry, inspection pipes for CIDH, setting rebar cages, providing and placing pile concrete and pile mitigation as required.





BOI

CIDH (PIERS)
PARTIAL

522,701

Attn: Estimating Date: 11/29/16 Project: 04-209504

Location: Marin County, CA

DIR# 1000001271

Item No.	Item Code	Item Description	Unit Measure	Estimated Quantity	Unit Price	Item Total
-			************			
72	045547	36" Perm Case	LF	210lf	\$283If	\$59,430.00
73	490591	60" Perm Case	LF	79If	\$580If	\$45,820.00
74	490603	24" CIDH	LF	640lf	\$263If	\$168,320.00
75	490605	36" CIDH	LF	210lf	\$254If	\$53,340.00
76	490607	48" CIDH	LF	246If	\$706If	\$173,676.00
77	490609	60" CIDH	LF	79If	\$707If	\$55,853.00

1.	Provide and place casing to advance shafts only by PCDC	[]No	Yes	Add \$	
		▼ Perm		T Temp	[기 Polymer
				CASING	HEAD
2.	Set Rebar Supplied by Others	CNo	Yes	Add \$	
3.	Align and Brace Rebar	No	[•]Yes	Add \$	
4.	Supply, Maintain and Clean Out Polymer Tanks (for PCDC use)	CNo	Yes	Add \$	
5.	Supply and Place Concrete by PCDC (piers only)	CNo	€ Yes	Add \$	
6.	Chip/Sand Blast Top of Piles	€ No	Yes	Add \$	
7.	Removal / Responsible for Drill Spoils/Fluids/Water by PCDC	[•]No	Yes	Add \$	

- 8. Drill spoils are defined as ANY materials or water removed from the shafts, ANY fluids leaching from the drill spoils and materials in the storage tanks. Drill spoils will be placed were convenient to PCDC and removed by others at their expense.
- 9. Safe vertical access at 60 feet high and safe horizontal access for 14 feet wide drilling equipment with 12' of reach moving under its own power to all Dry and Dewatered shaft cut off / footing locations. Access also includes furnishing and placing surface materials, mats, ramps and benches for Drill Rig, Concrete Pumps and Cranes, maintenance of same by others.
- This quotation is based on performing our work in 1 continuous, uninterrupted operation(s) with only 1
 move on and off site. Each additional move will be charged at \$7,500

11. Delay time to drill production caused by others will be charged at forced account rates

Aaron Sykes

Proposed by: X Title: Estimator

This proposal must be countersigned on the back page by PCDC to be binding. The following are a part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, these conditions shall prevail. This bid proposal shall remain open for a period of thirty days from the bid date, and PCDC reserves the right to withdraw this bid proposal at any time within the aforementioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the bid date.

Pacific Coast Drilling Co Inc, 364 Bellevue Ave, Santa Rosa, CA 95407

PH 707-778-8316 Lic 539855 A, C-57.

09



Nitta Erosion Control

a division of Nitta, Inc.

- · HYDROSEEDING
- · EROSION CONTROL
- * STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- · BONDED FIBER MATRIX
- + SILT FENCE
- * DRILL SEEDING
- * FIBER ROLLS / WATTLES
- · BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid - Proposal

November 15, 2016

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Mrn, Son-1-50.2/50.5, 0.0/0.2, Caltrans Contract No. 04-209504, Addendum Nos. 1-3, Replace Estero bridge and realign approaching roadway in Marin and Sonoma Counties near Valley Ford from 0.4 mile south of Estero Americano Bridge to 0.2 mile north of Estero Americano Bridge. Bid Date: November 29, 2016 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/17). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/17). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	<u>Item</u>	Unit of Measure	Estimated Quantity	Item Price	Total
19	Temporary Hydraulic Mulch (Bonded Fiber N	SQYD	2,500	\$ 1.42	\$ 3,550.00
59	Rolled Erosion Control Product (Netting) partia for Erosion Control (Type 1) only	SOFT	27,500	\$ 0.94	\$ 25,850.00
60	Hydromulch	SQFT	148,000	0.00	A 0.555.55
61	Fiber Rolls	LF		\$ 0.06	\$ 8,880.00
62	Hydroseed	SQFT	8,600	\$ 4.41	\$ 37,296.00
63	Compost		148,000	\$ 0.24	\$ 35,520.00
64	Incorporate Materials	SQFT	110,800	\$ 0.26	\$ 28,808.00
0.	meorporate Materials	SQFT	19,000	\$ 0.17	\$_3,230.00
	Totals				\$143,134.00

BID ITEMS MAY NOT BE SEPARATED.

- * Oakland
- * Stockton
- * 5acramento

- * DVBE, SBE, MB
- * Alameda County SLEB
- * SFPUC LBE

Contract Quotation for Labor, Materials & Equipment

PAGE 1 of 2

Dale: 11/28/2016 To: Lead Estimator Attn: Phone faxiemail:

Caltrans 04-209504: Replace Estero Bridge on Hwy 1

BID DATE:

11/29/2016 2:00 PM

Quote Valid for 60 Days

Addendum No:

Dated: 11/14/2016

BID TEM#	BID ITEM DESCRIPTION	QTY	UNIT	PRICE PER UNIT	EXT. PRICE	
19	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	2,500.0	SQ YD	\$2.24	\$ 5,600.00	
21	Temporary Fiber Roll	5,000.0	LF	\$2.50	\$ 12,500.00	
23	Temporary Silt Fence	5,000.0	LF	\$2.53	\$ 12,650.00	
59	Rolled Erosion Control Product (Netting) 22.50で	64,000.0	SQ FT	\$0.52	***************************************	143
60	Hydromulch	148,000.0	SQFT	\$0.05	\$ 7,400.00	17
61	Fiber Roll	8,600.0	LF	\$3.43	\$ 29,498.00	
62	Hydroseed	148,000.0	SQFT	\$0.14	\$ 20,720.00	
63	Compost	110,800.0	SQFT	\$0.23	\$ 25,484.00	
64	Incorporate Materials	19,000.0	SQFT	\$0.27	\$ 5,130.00	
103	Temporary Fence (Type Frog) - Installation	13,500.0	LF	\$8.44	\$ 113,940.00	
	TOTAL				\$ 266,202.00	

19, 59-64

てのかし-

Team EES is a DVBE certified Installer specializing in: * Erosion & Sediment Control and

- * Wildlife Exclusion Fences.

Team EES is signatory to Laborers Local 304 (NORCAL)

NOT OK FROG FENCE If there's interest to add or unbundle bid items, please contact Bob Brown.

108,132

Send all correspondence to:

Bob Brown

Phone: 510-263-9732 Fax: 510-521-6956

Email:

bbrown@team-ees.com

Team EES (DVBE, SBE, MB, SLEB, LBE)

1150 Ballena Blvd, Suite 250B Alameda, CA 94501-7313 CA B License Number: 386026

DIR#: 1000005623

State of CA DVBE, SBE, MB Cert. No. 1677900 Alameda County SLEB Cert. No. 14-00014 SFPUC LBE Cert. No. CMD111817110

Authorized Customer Representative

wills

Signature

Dale

01/10

Schotka Construction, Inc.

Project: Replace Estero Bridge, Sonoma & Marin Counties 04-209504

Bid date: November 29, 2016

ITEM	DESCRIPTION	EST.	UNIT	TOTAL
NO.		OUANT	PRICE	
5	Construction Area Signs	1 LS	\$11,100.00	\$11,100.00
9	Channelizer Surf Mounted	44 EA	\$50.00	\$ 2,200.00
13	Temp Alt Crash Cushion	6 EA	\$8,000.00	\$48,000.00
35	Remove Roadside Sign	4 EA	\$100.00	\$ 400,00
94	Furnish SS Sign .063 unfr	33 SQFT	\$20.00	\$ 660.00
95.	Roadside Sign one post	4 EA	\$500.00	\$ 2,000.00

64,360

Exclusions/ Conditions:

- 1. Price does not include bond.
- 2. Require 2 weeks notice prior to mobilization.
- 3. Items 9 & 13 must be taken together.
- Item 5 includes
 covering signs upon installation only
 signs indicated on CS & TH Plans.
 Excludes flashing beacons in electrical work.
 No CMS boards, No daily traffic control
- 5. Excludes: Traffic control, overhead & mast arm signs Electrical and Concrete work Handling/testing/disposal of contaminated or hazardous materials Health & Safety Plan, Permits, fees, inspections, testing, survey, offhaul spoils, contaminated materials Permanent or temporary striping, Changeable Message Signs Temporary placement or reset or permanent signs
- 6. Retention to be held at same rate of prime contractor.
- 7. Three addenda acknowledged.
- 8. This proposal is good for thirty (30) days and is to be included in any subcontract.
- 9. Our license number is 723309 exp.8/31/2018, DTR #1000002520.
- 10. We are a union contractor.

We are a certified <u>DBE</u> & <u>UDBE</u>(#33099) & <u>SBE</u> (DGS #31334) Contact person: Diane Schotka email: dschotka@aol.com Cell: 707-396-2736 FARWEST SAFETY, INC. 226 N. MAIN STREET LODI, 'CA 95240 PHONE (209) 339-8085 FAX (209) 339-9876 50,640

FAX TRANSMITTAL

BID DATE:

11/29/16

*****BID QUOTATION****

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #; 04-209504

04-Mm	Son-1	-50.2/	50.5.	0.0/0.2

The second	04-N171,501-1-30.2/30.3, 0.0/0.2		HART AND			A CONTRACTOR OF STREET
ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE		TOTAL
- 5	Construction Area Signs	LS	1	\$ 11,300.00	S	11,300.00
6	Traffic Control System (See Below)	LS		\$ -	\$	
9	Channelizer (Surface Mounted)	EA	44	\$ 35.00	\$	1,540.00
11	PCMS - \$150/Day, \$500/Week, \$1300/ Month	LS		S -	\$	7.0
13	Temporary Alternative Crash Cushion	EA	6	\$ 6,300.00	S	37,800.00
35	Remove Roadside Sign	EA	4	\$ 100.00	5	400.00
94	Furnish Single Sheet Aluminum (0.063" - Unframed)	SQFT	29	\$ 17.80	\$	516.20
95	Roadside Sign One Post	EA	4	\$ 300.00	S	1,200.00
105	Delineator (Class 1)	EA	16	\$ 50.00	5	800,00
	TOTAL BID PRICE				\$	53,556.20

TRAFFIC CONTROL :	QTY	UNIT		PRICE	
*2 Man Lane Closures	1	Per Shift	S	1,600.00	
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	S	2,450.00	
Additional Person (If Requested)	1	Each	\$	555.00	E0 12 25 ml =
Overtime	1	PMH	5	95.00	5,9,13,35, 91,95 TORL
Attenuator Truck (Operated)	1	Per Shift	\$	980.00	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
2 Flagmen (T-13) Excludes Transverse Rumble Strip	1	Per Shift	5	1,650.00	
2 Flagmen (T-13) Indudes Transverse Rumble Strip	1	Per Shift	5	1,850.00	(22-15
Pilot Car	1	Per Shift	S	800.00	52,756

^{*}Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction. Contractor to provide relief for flaggers lunch period, or pay applicable overtime.

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include FURNISH, INSTALLATION, and REMOVAL unless otherwise indicated (exclude maintenance).

 (Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- 8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
- 9 Exclude all permits, staking request, record drawings, & as builts unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements). Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc. work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement. Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 Cancellations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
- 20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT, 14 or 209-712-8985 (MBL)

11/11/16

Submitted to:

General - Engineering & Sub Contractors

Submitted by:

-CTN- Construction Technology Network, LLC.

P.O. Box 3097, Arnold, CA. 95223 800-671-0937 Fax: 800-671-0937

Proposal: Good for 60 days

CONTRACT NO. 04-209504

Serving Construction Industry for 23 years

REPLACE ESTERO BRIDGE AND REALIGN APPROACHING ROADWAY In Marin and Sonoma

Bidding: Construction Scheduling

BID ITEM: 2. PROGRESS SCHEDULE

BASE BID: Using Primavera P6

LUMP SUM: Total \$141,722.00



DBE / MBE / SBE / ESBE Federal Certified by -SBA-

CalTrans #CT-021729

Project bids: 11-15-16 2:00 P.M.

Qualifications: Addendums: two (2)

CTN will provide complete Scheduling Services, all in accordance with plans and specifications for the above named project. CTN will provide proper documents to be utilized for monthly Progress Payment Request to the Owner, and individual monthly Subcontractor reports by activity I.D. CTN will provide monthly field turn-around reports as required by the Contractor for monthly reports. Includes printing and plotting.

• Specific Considerations/Exclusions: Project is not a full-time position. No software, hardware, or training. No special insurance, bonds, permits, fee, or retention. CTN will provide these services on an hourly rate if requested, litigation work, narratives, delay impacts, time impacts, recovery schedule, and claim analysis. Extensive reporting or plots, is not included. Traveling, Motel, Perdiem, etc. is not included. Payments to CTN will be on a monthly basis with no retention. Quote is based on 485 Working day schedule.


Rick Aguilar


Cost Engineer/Scheduler

http://www.ctnontime.com

Mil April

ontime@ctnontime.com





APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans Water Pollution Control Programs Lead Compliance Plans

Certified DBE, WBE, MBE & SBE: BART - No. 38334 DIR # 1000005242

> Phone: (510) 854-9402 Fax: (510) 256-0103

Friday, November 25, 2016

Business License Number 024765

5780 Olinda Road El Sobrante, CA 94803

ATTN: Estimator

RE: Contract:

Caltrans - 04-209504

Replace Estero Bridge and Realign Approaching Roadway.

Bid Date:

November 29, 2016

Please find below the APPIAN SWPPP quote for the referenced project.

Item#	Item Code	Items bid individually	Bid Price
1	070030	Lead Compliance Plan* For ADL and Stripe removal.	\$1,900.00

^{*} Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek

Th_ Kyrich

Estimator

(510) 854-9402

FLASH TRAFFIC INC. CERTIFIED DBE-WBE #39950 Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168

Attention: Estimating Department

DIR# 1000015697

11-28-16

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 04-209504. That bids on 11-29-16. After looking at the plans and specials the following is a bid for item #11 PCMS:


Item# 11 PCMS boards: 8 PCMS Boards:

Monthly PCMS price is \$850.00 per 30 days, per board \$150.00 delivery per board \$150.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,

Rick Vasquez Estimator Flash Traffic, Inc. 661 733 2053



3941 Park Drive, Suite 20-487 El Dorado Hills, CA 95762-4549

(925) 229-5577 Rupertsupply.com

Job: 04-209504

Quote

Date	Bid Date	Quote #
11/28/2016	11/29/2016	16158

UDBE Certified, #CT-032785 CA SBE Certified #1792892 DIR #1000008293

Location: Marin/Sonoma Counties

Description	Qty	Unit	Unit Price	Total
Bid Item 109(F) California ST-70 Bridge Rail (Modified) Includes- Plate Posts, (2) TS8x4 Rails, (2) 8x3 Rails, Splice Tubes, Hdwr, Embeds (galvanzied) Bridge Rail priced to ship in full truckloads	1,702	LF	222.20	378,184.407
Ellen Megden ellen: ärupertsupply.com	Subtota	il (C		\$378,184.40
925-286-2542	Sales T	ax (8		\$32,145.67
	Total			\$410,330.07

Attachment 6

Outreach Efforts

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Contract No.: 04-209504

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Dates	Location (if applicable)	Results
10/28/16 through Bid Date	Website - Advertisement	Placed Ads
10/28/16 through Bid Date	Website - Advertisement	Placed Ads
10/28/16 through Bid Date	Fax - Advertisement	Requested they share Granite's RFQ with members
10/28/16 through Bid Date	Fax - Advertisement	Requested they share Granite's RFQ with members
10/28/16 through Bid Date	Website - Advertisement	Placed Ad
	10/28/16 through Bid Date 10/28/16 through Bid Date 10/28/16 through Bid Date 10/28/16 through Bid Date	10/28/16 through Bid Date 10/28/16 through Website - Advertisement

SEE ATTACHED DOCUMENTATION:

- Copies of Outreach Ads
- Documentation of Agency Outreach

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

All DBE solicitations included a link to the Caltrans project website, as well as a link to our SmartBid planroom where plans and specifications were available for download. DBEs were given our company contact information and the names of our estimators, as well as suggested items of work for bidding. All solicitations provided a means (through response links, emails, faxes or phone numbers) for DBEs to indicate their interest, or to request further information.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

All of Granite's solicitations offered assistance with bonding, insurance or supplies, and our written solicitations provided information for the US SBA bonding assistance website.

No DBEs requested any further assistance from Granite.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Granite Construction offers assistance with equipment, supplies, etc. as stated in Ads and Requests for Quotes. No assistance was requested by DBE firms for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation OE Website - Listed Granite on Primes Seeking Assistance site 10/28/16

MBDA Website - Sent email request to share Granite's RFQ 10/28/16

NAMC Website - Sent email request to share Granite's RFQ 10/28/16

Bluebook - Sent email request 10/28/16

SEE ATTACHED DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Contract No.: 04-209504

Outreach Advertisements

From: Compliance News Publishing Company

http://www.compliancenews.com info@compliancenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Granite Construction Co. (N. Coast Area)

1324 S. State Street Ukiah, CA, 95482

Phone: (707) 467-4114 Fax: (707) 467-4143

RECEIPT for Ad: 58515

Published on 10/28/2016 For Project: Caltrans 04-209504 Highway 1 Estero Bridge Replacement

Total Amount PAID: \$31.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Granite Construction Co. (N. Coast Area) is seeking certified and qualified DBE subs and/or suppliers to provide

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TEMPORARY TIMBER CONSTRUCTION MAT; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING & TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED): TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (K-RAIL); TEMPORARY ALT. CRASH CUSHION; PREPARE SWPPP; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING & ANALYSIS DAY AND ANNUAL REPORT; TEMPORARY HYDRAULIC MULCH (BFM); TEMPORARY COVER; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY ACTIVE TREATMENT SYSTEM; WATER QUALITY SAMPLING & ANALYSIS DAY AND MONITORING REPORT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE: REMOVE GUARDRAIL; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN; REMOVE AC PAVEMENT; REMOVE AC SURFACING; BRIDGE REMOVAL; SOIL AMENDMENT; PLANT (GROUP 1); PLANT ESTABLISHMENT; WOOD MULCH; IMPORTED BIOFILTRATION SOIL & TOPSOIL; ROLLED EROSION CONTROL PRODUCT; HYDROMULCH; FIBER ROLLS; HYDROSEED; COMPOST; INCORPORATE MATERIALS; PLACE HMA DIKE (TYPES C, E, & F); TACK COAT; TEMPORARY SHORING; PERMANENT STEEL CASING; CIDH CONCRETE PILING; TRANSVERSE TIE ROD; FURNISH/ERECT PRECAST PRESTRESSED CONCRETE SLAB & PRECAST CONCRETE PIER CAP; JOINT SEAL; BAR REINFORCING STEEL (BRIDGE & RETAINING WALL); STRUCTURAL STEEL; FURNISH SINGLE SHEET ALUMINUM SIGN; ROADSIDE SIGN - ONE POST; MISC. IRON & STEEL; BRIDGE DECK DRAINAGE SYSTEM; BUILDING INFORMATION MODEL; TEMPORARY FENCE; CHAIN LINK GATE; DELINEATOR (CLASS 1); MIDWEST GUARDRAIL SYSTEM; TRANSITION RAILING; ALT. IN-LINE TERMINAL SYSTEM; CALIFORNIA ST-70 BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE & PAVEMENT MARKING: PAVEMENT MARKER (RETROREFLECTIVE); TRUCKING & MATERIAL HAULING. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break

Contact: Terry Richards 1324 S. State Street Ukiah,CA,95482 Phone:(707) 467-4114 Fax:(707) 467-4143 Email:terry.richards@gcinc.com

Bid Due on:11/15/2016 at 02:00 PM Solicitation Number: 16207UK

down items into economically feasible packages. for Caltrans 04-209504 Highway 1 Estero Bridge Replacement in near Valley Ford,CA

For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.p hp. They are also available for viewing at our office located at 1324 S. State Street, Ukiah, CA. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed. Granite Construction is an Equal Opportunity Employer.

The Granite Construction Co. (N. Coast Area) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Oct 28 21:37:20 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

Granite Construction Co. (N. Coast Area) is seeking certified and qualified DBE subs and/or suppliers to provide

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TEMPORARY TIMBER CONSTRUCTION MAT; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING & TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (K-RAIL); TEMPORARY ALT. CRASH CUSHION; PREPARE SWPPP; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING & ANALYSIS DAY AND ANNUAL REPORT; TEMPORARY HYDRAULIC MULCH (BFM); TEMPORARY COVER; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY ACTIVE TREATMENT SYSTEM; WATER QUALITY SAMPLING & ANALYSIS DAY AND MONITORING REPORT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; REMOVE GUARDRAIL; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN: REMOVE AC PAVEMENT; REMOVE AC SURFACING; BRIDGE REMOVAL; SOIL AMENDMENT; PLANT (GROUP 1); PLANT ESTABLISHMENT; WOOD MULCH; IMPORTED BIOFILTRATION SOIL & TOPSOIL; ROLLED EROSION CONTROL PRODUCT; HYDROMULCH; FIBER ROLLS; HYDROSEED; COMPOST; INCORPORATE MATERIALS; PLACE HMA DIKE (TYPES C, E, & F); TACK COAT; TEMPORARY SHORING; PERMANENT STEEL CASING; CIDH CONCRETE PILING; TRANSVERSE TIE ROD; FURNISH/ERECT PRECAST PRESTRESSED CONCRETE SLAB & PRECAST CONCRETE PIER CAP; JOINT SEAL; BAR REINFORCING STEEL (BRIDGE & RETAINING WALL); STRUCTURAL STEEL; FURNISH SINGLE SHEET ALUMINUM SIGN; ROADSIDE SIGN - ONE POST; MISC. IRON & STEEL; BRIDGE DECK DRAINAGE SYSTEM; BUILDING INFORMATION MODEL; TEMPORARY FENCE; CHAIN LINK GATE; DELINEATOR (CLASS 1); MIDWEST GUARDRAIL SYSTEM; TRANSITION RAILING; ALT. IN-LINE TERMINAL SYSTEM; CALIFORNIA ST-70 BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE & PAVEMENT MARKING: PAVEMENT MARKER (RETROREFLECTIVE); TRUCKING & MATERIAL HAULING. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested

subcontractors to identify opportunities to break

Contact: Terry Richards 1324 S. State Street Ukiah,CA,95482 Phone:(707) 467-4114 Fax:(707) 467-4143 Email:terry.richards@gcinc.com

Bid Due on:11/15/2016 at 02:00 PM Solicitation Number: 16207UK

down items into economically feasible packages. for Caltrans 04-209504 Highway 1 Estero Bridge Replacement in near Valley Ford,CA

For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.p hp. They are also available for viewing at our office located at 1324 S. State Street, Ukiah, CA. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed. Granite Construction is an Equal Opportunity Employer.

The Granite Construction Co. (N. Coast Area) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Oct 28 21:37:20 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

McKenzie, Jenni

From: Joseph Guido (CBI) < JGuido@bidnet.com>
Sent: Wednesday, November 30, 2016 3:23 PM

To: McKenzie, Jenni

Subject: FW: Copy of your DBE Ad - 04-209504 Highway 1 Estero Bridge Replacement

Joe Guido
Client Care Representative
eBidboard
1-800-479-5314
jguido@ebidboard.com



From: Construction Star [mailto:support@constar1.com]

Sent: Friday, October 28, 2016 2:41 PM

To: Jenni McKenzie

Subject: Copy of your DBE Ad - 04-209504 Highway 1 Estero Bridge Replacement

Date Of Advertisement Placement: 10/28/2016 2:41:19 PM

Granite Construction Company An Equal Opportunity Employer, is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

04-209504 Highway 1 Estero Bridge Replacement

City/Location: near Valley Ford County: Sonoma

Owner: Caltrans

Bid Date: Tuesday 11/15/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Istruction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE 1 tems of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH 1) RARY TIMBER CONSTRUCTION MAT; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORATY MARKING & TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL S LE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (K-RAIL); TEMPORARY ALT. CRASH CUSHION; I RAIN EVENT ACTION PLAN; STORM WATER SAMPLING & ANALYSIS DAY AND ANNUAL REPORT; TEMPORAULIC MULCH (BFM); TEMPORARY COVER; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORAR

TION ENTRANCE; TEMPORARY ACTIVE TREATMENT SYSTEM; WATER QUALITY SAMPLING & ANALYSING REPORT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOO E GUARDRAIL; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN; REMOVE AC PAVEMENT; REM G; BRIDGE REMOVAL; SOIL AMENDMENT; PLANT (GROUP 1); PLANT ESTABLISHMENT; WOOD MULCH; I TRATION SOIL & TOPSOIL; ROLLED EROSION CONTROL PRODUCT; HYDROMULCH; FIBER ROLLS; HYDROMORORATE MATERIALS; PLACE HMA DIKE (TYPES C, E, & F); TACK COAT; TEMPORARY SHORING; PING; CIDH CONCRETE PILING; TRANSVERSE TIE ROD; FURNISH/ERECT PRECAST PRESTRESSED CONCRECONCRETE PIER CAP; JOINT SEAL; BAR REINFORCING STEEL (BRIDGE & RETAINING WALL); STRUCTUR I SINGLE SHEET ALUMINUM SIGN; ROADSIDE SIGN – ONE POST; MISC. IRON & STEEL; BRIDGE DECK DR I; BUILDING INFORMATION MODEL; TEMPORARY FENCE; CHAIN LINK GATE; DELINEATOR (CLASS 1); M RDRAIL SYSTEM; TRANSITION RAILING; ALT. IN-LINE TERMINAL SYSTEM; CALIFORNIA ST-70 BRIDGE FOPLASTIC TRAFFIC STRIPE & PAVEMENT MARKING; PAVEMENT MARKER (RETROREFLECTIVE); TRUCF L HAULING. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with subcontractors to identify opportunities to break down items into economically feasible packages.

Bid documents can be viewed at or obtained from:

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: lot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 1324 S. State Street

s: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April gistration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section act Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursua Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current reg perform public work pursuant to Section 1725.5.

Istruction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters un ance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to rs must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirem to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained to tor. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intend cooperatively with all qualified firms seeking work on this project.

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: lot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 1324 S. State Street

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Granite Construction is an Equal Opportunity Employer

Granite Construction Company
1324 S. State Street
Ukiah, CA 95482
Phone: (707) 467-4100 Fax: (707) 467-4143
Terry Richards
terry.richards@gcinc.com

Published on 10/28/2016 3:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constarl.com

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

This email and any files transmitted with it are solely intended for the use of the addressee(s) and may contain information that is confidential and privileged. If you receive this email in error, please advise us by return email immediately. Please also disregard the contents of the email, delete it and destroy any copies immediately. Mediagrif Interactive Technologies Inc. and its subsidiaries do not accept liability for the views expressed in the email or for the consequences of any computer viruses that may be transmitted with this email. This email is also subject to copyright. No part of it should be reproduced, adapted or transmitted without the written consent of the copyright owner.

McKenzie, Jenni

From: Sent: Joseph Guido (CBI) < JGuido@bidnet.com> Wednesday, November 30, 2016 3:23 PM

To:

McKenzie, Jenni

Subject:

FW: Construction Star DBE Ad Affidavit - 04-209504 Highway 1 Estero Bridge

Replacement

Joe Guido
Client Care Representative
eBidboard
1-800-479-5314
jguido@ebidboard.com



From: Construction Star [mailto:support@constar1.com]

Sent: Friday, October 28, 2016 2:41 PM

To: Jenni McKenzie

Subject: Construction Star DBE Ad Affidavit - 04-209504 Highway 1 Estero Bridge Replacement

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Granite Construction Company** did place an advertisement we published on **10/28/2016** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **04-209504 Highway 1 Estero Bridge Replacement**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 10/28/2016 2:41:19 PM

Granite Construction Company
An Equal Opportunity Employer,
is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

04-209504 Highway 1 Estero Bridge Replacement

City/Location: near Valley Ford County: Sonoma

Owner: Caltrans

Bid Date: Tuesday 11/15/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
uction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TEMPORARY TIMBER CONSTRUCTION MAT; CONSTRU

FIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING & TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORATABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (K-RAIL); TEMPORARY ALT. CRASH CUSHION; PREPARE SWPPP; RAIN EN WATER SAMPLING & ANALYSIS DAY AND ANNUAL REPORT; TEMPORARY HYDRAULIC MULCH (BFM); TEMPORARY COVER; TEMPORAR ILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY ACTIVE TREATMENT SYSTEM; WATER QUALITY SAMPLING & ANALY GREPORT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; REMOVE GUARDRA MARKER; REMOVE ROADSIDE SIGN; REMOVE AC PAVEMENT; REMOVE AC SURFACING; BRIDGE REMOVAL; SOIL AMENDMENT; PLANT ABLISHMENT; WOOD MULCH; IMPORTED BIOFILTRATION SOIL & TOPSOIL; ROLLED EROSION CONTROL PRODUCT; HYDROMULCH; FIE COMPOST; INCORPORATE MATERIALS; PLACE HMA DIKE (TYPES C, E, & F); TACK COAT; TEMPORARY SHORING; PERMANENT STEEL PILING; TRANSVERSE TIE ROD; FURNISH/ERECT PRECAST PRESTRESSED CONCRETE SLAB & PRECAST CONCRETE PIER CAP; JOINT STEEL (BRIDGE & RETAINING WALL); STRUCTURAL STEEL; FURNISH SINGLE SHEET ALUMINUM SIGN; ROADSIDE SIGN – ONE POST; RIDGE DECK DRAINAGE SYSTEM; BUILDING INFORMATION MODEL; TEMPORARY FENCE; CHAIN LINK GATE; DELINEATOR (CLASS 1); N SYSTEM; TRANSITION RAILING; ALT. IN-LINE TERMINAL SYSTEM; CALIFORNIA ST-70 BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE & PAVEMENT MARKER (RETROREFLECTIVE); TRUCKING & MATERIAL HAULING. Quotations will be broken down into comparable packages as necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Bid documents can be viewed at or obtained from:

ications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They a for viewing at our office located at 1324 S. State Street, Ukiah, CA.

ents: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following rests apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1 r Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the perform ic work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into wit Subcontractor's current registration to perform public work pursuant to Section 1725.5.

ction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and d for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, ensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance and the contract price in the contract price in

ications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They a for viewing at our office located at 1324 S. State Street, Ukiah, CA.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Granite Construction is an Equal Opportunity Employer

Granite Construction Company
1324 S. State Street
Ukiah, CA 95482
Phone: (707) 467-4100 Fax: (707) 467-4143
Terry Richards
terry.richards@gcinc.com

Published on 10/28/2016 3:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Star, Inc. 11622 El Camino Real, Suite 100

San Diego, CA	92130	
www.theweekl	ybidflash.com	800-479-5314

	and the state of	

This email and any files transmitted with it are solely intended for the use of the addressee(s) and may contain information that is confidential and privileged. If you receive this email in error, please advise us by return email immediately. Please also disregard the contents of the email, delete it and destroy any copies immediately. Mediagrif Interactive Technologies Inc. and its subsidiaries do not accept liability for the views expressed in the email or for the consequences of any computer viruses that may be transmitted with this email. This email is also subject to copyright. No part of it should be reproduced, adapted or transmitted without the written consent of the copyright owner.

McKenzie, Jenni

From:

Construction Star <support@constar1.com>

Sent:

Friday, October 28, 2016 2:41 PM

To:

McKenzie, Jenni

Subject:

Purchase Order Number: 2190.62700.50 - Construction Star DBE Ad Subscription

Invoice - 04-209504 Highway 1 Estero Bridge Replacement

Dear Jenni McKenzie,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can Click HERE to Edit your Ad at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received. If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:

Granite Construction Company Terry Richards 1324 S. State Street Ukiah, CA 95482 (707) 467-4100 Fax: (707) 467-4143

terry.richards@gcinc.com

Bill To:

Jenni McKenzie 1324 S. State Street Ukiah, CA 95482

P.O. Number: 2190.62700.50

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	Discount:	\$0
	Sales Tax:	
	Grand Total:	\$45

If you have questions about your advertisement, send an e-mail to info@constar1.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard, Inc. 11622 El Camino Real Suite 100 San Diego, CA 92130 www.constar1.com 800-479-2314

* * * SUB BIDS WANTED * * *

DATE:

October 28, 2016

GRANITE

FROM:

Granite Construction Company

1324 S. State Street Ukiah, CA 95482 Tel: 707-467-4100 Fax: 707-467-4143 Daily Construction Service (800) 642-2437

Daily Pacific Builder (888) 699-3875

REQUESTED BY: Jenni McKenzie

Please list Granite Construction Company as General Contractor requesting Sub -Quotes on the following project's) - *Thank You!*

HIGHWAY 1 ESTERO BRIDGE REPLACEMENT

Project:

Contract No.: 04-209504

Owner: CALTRANS

Location: SONOMA COUNTY NEAR VALLEY FORD

Bid Date/Time: 11/15/2016 2:00 PM

GRANITE

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TEMPORARY TIMBER CONSTRUCTION MAT; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING & TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (K-RAIL); TEMPORARY ALT. CRASH CUSHION; PREPARE SWPPP; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING & ANALYSIS DAY AND ANNUAL REPORT; TEMPORARY HYDRAULIC MULCH (BFM); TEMPORARY COVER; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY ACTIVE TREATMENT SYSTEM; WATER QUALITY SAMPLING & ANALYSIS DAY AND MONITORING REPORT: REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; REMOVE GUARDRAIL; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN; REMOVE AC PAVEMENT; REMOVE AC SURFACING; BRIDGE REMOVAL; SOIL AMENDMENT; PLANT (GROUP 1); PLANT ESTABLISHMENT; WOOD MULCH; IMPORTED BIOFILTRATION SOIL & TOPSOIL; ROLLED EROSION CONTROL PRODUCT; HYDROMULCH; FIBER ROLLS; HYDROSEED; COMPOST; INCORPORATE MATERIALS; PLACE HMA DIKE (TYPES C. E. & F): TACK COAT; TEMPORARY SHORING; PERMANENT STEEL CASING; CIDH CONCRETE PILING; TRANSVERSE TIE ROD; FURNISH/ERECT PRECAST PRESTRESSED CONCRETE SLAB & PRECAST CONCRETE PIER CAP; JOINT SEAL; BAR REINFORCING STEEL (BRIDGE & RETAINING WALL); STRUCTURAL STEEL; FURNISH SINGLE SHEET ALUMINUM SIGN; ROADSIDE SIGN - ONE POST; MISC. IRON & STEEL; BRIDGE DECK DRAINAGE SYSTEM; BUILDING INFORMATION MODEL; TEMPORARY FENCE; CHAIN LINK GATE; DELINEATOR (CLASS 1); MIDWEST GUARDRAIL SYSTEM; TRANSITION RAILING; ALT. IN-LINE TERMINAL SYSTEM; CALIFORNIA ST-70 BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE & PAVEMENT MARKING; PAVEMENT MARKER (RETROREFLECTIVE); TRUCKING & MATERIAL HAULING. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

HIGHWAY 1 ESTERO BRIDGE REPLACEMENT
04-MRN,SON-1-50.2/50.5, 0.0/0.2
CALTRANS CONTRACT # 04-209504

Bid Date/Time: November 15, 2016 / 2:00 P.M.

1324 S. State Street Ukiah, CA 95482 Phone: (707) 467-4100 Fax: (707) 467-4143 Contact: TERRY RICHARDS terry.richards@gcinc.com

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5.

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 1324 S. State Street, Ukiah, CA.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Granite Construction is an Equal Opportunity Employer

TIME : 10/28/2016 15:55 NAME : GRANITE UKIAH FAX : 707-467-4141 TEL : 707-467-4100 SER.# : BROF7J661586

DATE, TIME FAX NO. /NAME DURATION PAGE(S) RESULT 10/28 15:54 918006422437 00:00:43 03 0K STANDARD ECM

** SUB BIDS WANTED ***

DATE:

October 28, 2016

GRATITE

FROM:

Granite Construction Company

1324 S. State Street Ukiah, CA 95482 Tel: 707-467-4100 Fax: 707-467-4143 Daily Construction Service (800) 642-2437

Daily Pacific Builder (888) 699-3875

REQUESTED BY: Jenni McKenzie,

Please list Granite Construction Company as General Contractor requesting Sub -Quotes on the following project's) - Thank You!

Project:

Contract No.: 04-209504

Owner: CALTRANS

Location: SONOMA COUNTY NEAR VALLEY FORD

Bid Date/Time: 11/15/2016 2:00 PM

TIME : 10/28/2016 16:34 NAME : GRANITE UKIAH FAX : 707-467-4141 TEL : 707-467-4100 SER.# : BROF7J661586

DATE TIME FAX NO. NAME DURATION PAGE(S) RESULT MODE 10/28 16:34 918886993875 00:00:00 00 BUSY STANDARD

BUSY: BUSY/NO RESPONSE

* * * SUB BIDS WANTED * *

DATE:

October 28, 2016

GRANITE

FROM:

Granite Construction Company

1324 S. State Street Ukiah, CA 95482 Tel: 707-467-4100 Fax: 707-467-4143 Daily Construction Service (800) 642-2437

Daily Pacific Builder (888) 699-3875

REQUESTED BY: Jenni McKenzie

19 Mail Marchen ()

Please list Granite Construction Company as General Contractor requesting Sub -Quotes on the following project's) - Thank Youl

Project:

Contract No.: 04-209504

Owner: CALTRANS

Location: SONOMA COUNTY NEAR VALLEY FORD

Bid Date/Time: 11/15/2016 2:00 PM

TIME : 10/28/2016 16:1 NAME : GRANITE UKIAH FAX : 707-467-4141 TEL : 707-467-4100 SER.# : BROF7J661586

DATE, TIME FAX NO. /NAME DURATION PAGE(S) RESULT 10/28 16:11 918886993875 00:00:00 9 4 1 00 BUSY STANDARD

BUSY: BUSY/NO RESPONSE

* * * SUB BIDS WANTED * * *

DATE:

October 28, 2016

GRADITE

FROM:

Granite Construction Company

1324 S. State Street Ukiah, CA 95482 Tel: 707-467-4100 Fax: 707-467-4143

Miller the arrange of the property that the finance of

Daily Construction Service (800) 642-2437

Daily Pacific Builder (888) 699-3875

REQUESTED BY: Jenni McKenzie

Please list Granite Construction Company as General Contractor requesting Sub -Quotes on the following project's) - Thank You!

HIGHWAY 1 ESTERO BRIDGE REPLACEMENT

Project:

Contract No.: 04-209504

Owner: CALTRANS

Location: SONOMA COUNTY NEAR VALLEY FORD

Bid Date/Time: 11/15/2016 2:00 PM

W 18 4!

TIME : 10/28/2016 16:41
NAME : GRANITE UKIAH
FAX : 707-467-4141
TEL : 707-467-4100
SER.# : BROF7J661586

Lastinia marchall

DATE, TIME FAX NO. / NAME DURATION PAGE(S) RESULT MODE 10/28 16:40 918886993875 00:01:04 03 OK STANDARD

** SUB BIDS WANTED ***

DATE:

October 28, 2016

GRANITE

FROM:

Granite Construction Company

1324 S. State Street Ukiah, CA 95482 Tel: 707-467-4100

Fax: 707-467-4143

Daily Construction Service

(800) 642-2437

Daily Pacific Builder (888) 699-3875

REQUESTED BY: Jenni McKenzie

Please list Granite Construction Company as General Contractor requesting Sub -Quotes on the following project's) - Thank You!

49 . . .

Project:

Contract No.: 04-209504

Owner: CALTRANS

Location: SONOMA COUNTY NEAR VALLEY FORD

Bid Date/Time: 11/15/2016 2:00 PM

BULLETIN DISPLAY & MINORITY SUB-BIDS REQUESTED ADVERTISING ORDER FORM

DEADLINE IS TUESDAY AT 5:00 PM FOR THE FOLLOWING MONDAY

00111710171	BILLING INFORMATION:				
Advertiser:	GRANITE CONSTRUCT	TION COMPANY		Member: (Yes No
	* Non-members must pay in	advance unless prior	approval is obtained for	or other paymen	it arrangement
Address:	1324 S. STATE STREET	Γ	City: UKIAH	Zip: 954	182
Order Placed	By: JENNI MCKENZIE	Type of Ac	:(Circle choice) MINO	RITY SUB BID	DISPLAY
Telephone:	707-467-4134	<u>F</u> a	<u>x:</u> 707-467-4143		
PUBLICATIO	N INFORMATION:				
Ad is to run:	Weeks	Months	Start Date: 11/	07/2016	
Ad cost is:	\$35.00 per Week	per Month	Finish Date: 11	/15/2016	
MINORIT	Y SUB-BIDS REQUESTED	RATES: MEMBERS	S = \$35/WEEK: NON	I-MEMBERS	\$70/WFFK
					4.01111

	REQUIRED: (circle one or mo		VBE DBE DVBE	SBE EOE
Project Name: H Bid Date: 11/15/	IGHWAY 1 ESTERO BRIDO 2016 <u>Time:</u> 2:00 PM		MENT HBE #:	(if available)
Project Location:	04-Men,Son-1-50.2/50.5,0	0.0/0.2 SON	NOMA COUNTY NE	AR VALLEY FORD

DISPLAY ADVERTISING SIZES		
DISPLAY AD	DIMENSIONS (w x h)	
BUSINESS CARD:	3.5" X 2"	
1/4 PAGE:	3.5" X 4.5"	
1/3 PAGE:	7.5" X 3"	
1/2 PAGE:	7.5" X 4.5"	
FULL PAGE:	9.5" X 7.5"	

DISPLA	Y ADVERTIS	ING RATES	
PRICES MEMBERS		NON-MEMBERS	
BUSINESS CARD	\$65/MO.	\$130/MO.	
1/4 PAGE:	\$130/MO	\$260/MO.	
1/3 PAGE:	\$165/MO	\$295/MO.	
1/2 PAGE:	\$195/MO	\$325/MO.	
FULL PAGE:	\$325/MO.	\$455/M	





Bulletin Display & Minority Sub-Bids Requested Advertising Order Form

DEADLINE IS WEDNESDAY AT 5:00 PM FOR THE FOLLOWING MONDAY

Company:	GRANITE CONSTRUCTION COM	IPANY	M	ember: Yes	⊗ No ○
Address:	1324 S. STATE STREET	City: UKIAH	State: _	CA Zip:	95482
Contact:	JENNI MCKENZIE				
Phone:	707-467-4134	Fax: 707-467-4143			
Ad to Run:					
Start Date:	11/07/2016 End Date: 11/15/2016	Number of Weeks: 2			
Minority Sul	b-Bid Advertising Rates: Members—\$35	Per Week Non-Members-	-\$70 Per V	Veek	
Minority Typ	pe Required				
	MBE () WBE () DBE () SBE () DVBE (
	LUCUMAY 4 FETERO BRIDO	E DEDI ACEMENT			
Project Nam	e: HIGHWAY 1 ESTERO BRIDG	E REPLACEMENT			
-1BE#:	Bid Date: 11/15/2016	Time: 2:00 PM Con	tract#: 04	4-209504	
Project Less	tiant				
roject Loca	tion.		and the second		

TIME NAME FAX TELL SER.

GRANITE UKIAH 707-467-4141 707-467-4100 BROF7J661586

DATE, TIME FAX NO. /NAME DURATION MODE !

10/28 15:52 94426051 00:00:29 02 OK STANDARD ECM

From: Humboldt Builders Exchange

10/18/2016 14:34

BULLETIN DISPLAY & MINORITY SUB-BIDS REQUESTED ADVERTISING ORDER FORM

DEADLINE IS TUESDAY AT 5:00 PM FOR THE FOLLOWING MONDAY

Address:	* Non-members must pay in adve	ance unless prior appro		Yes No ayment arrangement o: 95482
	By: JENNI MCKENZIE 707-467-4134	Type of Ad:(Circl	e choice) MINORITY SU	
Ad is to run:	Market Miller Company		Start Date: 11/07/2016	
	Y SUB-BIDS REQUESTED RAT	ES: MEMBERS = \$3	5/WEEK; NON-MEMB	ERS=\$70/WEEK

JUL-DING ANGILLER ILEMANTE MAKE COPIES OF THIS FORM FAX 10: WORTH COAST BUILDERS EXCHANGE* FAX: 707/542-2027 Date: 10/28/2016 From: GRANITE CONSTRUCTION COMPANY Address 1324 S. STATE STREET, UKIAH, CA 95482 Phone (707), 467-4100 FAX (707), 467-4143 Requested By: JENNI McKENZIE Project Bid Date 11/15/2016 / AEOEMBE/DBE/WBE/DVBE Time: 2:00 PM Owner/Issuing Agency · CALTRANS Address 04-MRN-SON-1-50.2/50.5,0.0/0.2 Job Location (City/County) NEAR VALLEY FORD, SONOMA COUNTY FAX Contract Or Spec No. 04-209504 Or DCS Proj. No 879 Brief Description (or send facsimile thereof): HIGHWAY 1 ESTERO BRIDGE REPLACEMENT Please contact me regarding publishing my listing as a classified advertisement Project Bid Date _____ Time: AEOE/MBE/DBE/WBE/DVBE Owner/Issuing Agency · Phone FAX Job Location (City/County) Contract Or Spec No. _____ Or DCS Proj. No 879 _____ Brief Description (or send facsimile thereof): Please contact me regarding publishing my listing as a classified advertisement Project Bid Date . Time: Owner/Issuing Agency · Phone Job Location (City/County) FAX Contract Or Spec No. _____ Or DCS Proj. No 879 _____ Brief Description (or send facsimile thereof): Please contact me regarding publishing my listing as a classified advertisement

TIME : 10/28/2016 15:54 NAME : GRANITE UKIAH FAX : 707-467-4141 TEL : 707-467-4100 SER.# : BROF7J661586

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

, al 11

10/28 15:53 95420674 00:00:49 01 0K STANDARD

JUN-DING ANGINER INCHIEN.	067	1
MAKE COPIES OF THIS FORM FAX TO: MORTE GOAST BUILDESS EXCEANGES FAX:	10-	Date: 10/28/2016
GRANITE CONSTRUCTION COMPANY		1. in . in .
1324 S. STATE STREET, UKIAH, CA 95482	Contract Contract	H I I I I I I I I I I I I I I I I I I I
Phone (707), 467-4100 FAX (707) 467-4143	Requested by: Jenni Michael
Project Bid Date 11/15/2016 Owner/Issuing Agency CALTRANS Owner/Issuing Agency 11/15/2016	Time: 2:00 PM	VEOEWBE/DREWBE/DABE
Address 04-MRN-SON-1-50.2/50.5,0.0/0.2 NEAR VALLEY FORD, S	COLUNTY	Phone
Address 04-MRN-SON-1-50.2/50.5,0.0/0.2 NEAR VALLEY FORD, S Job Location (City/County) Contract Or Spec No. 04-209504	ONOMA COUNTY	FAX - LIVE PARTED TO THE PARTE
OF Spec No. 04-209504	Or DCS P	roj. No 879
Brief Description (or send facsimile thereof):	HIGHWAY 1 ESTE	RO BRIDGE REPLACEMENT
Brief Description for sens 12		
Please contact me regarding publishing my li	sting as a classifi	ed advertisement
Project Bid Date	Time: VIII	AEOE/MBE/DBE/WBE/DVBE
. Owner/issuing Agency		Phone -
Address		네 보다 아내는 아내가 있는 얼마를 살아왔다면 하는 것이다면 하는 것이다. 사람들은 사람들이 되었다면 하는 것이다면 하는데 없다면
그 내내가 많아서 보면 가게 되었다면 가는 가게 되었다면 하는 것이 없는 것이 없는 것이 없는 것이 없다면 하는데 없는데 없다면		No 879
Contract Or Spec No.	Or DCS	Proj. No 0/9
Brief Description (or send facsimile thereof):		
Please contact me regarding publishing my	isting as a classii	fied advertisement
1 Please contact me regarding publishing 117		AEOE/MBE/DBE/WBE/DVB
Project Bid Date	Time:	Approximate the second



P.O. Box 14912 • Oakland, CA 94614 T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date 10/28/2016 02:38 PM

Order No. 100367-36764

Billed to

Granite Construction Company 1324 S. State Street Ukiah, CA 95482 T. (707) 467-4100 ext. F. (707) 467-4143 jenni.mckenzie@gcinc.com

Project Name Highway 1 Estero Bridge Replacement

Project/Contract # 16207UK / 04-209504

Transaction Summary

Trade Journal Notice	
 Focus Journal Notice 	
ronze Package	\$30.00

Bidder's Name: GRANITE CONSTRUCTION COMPANY

Contract No.: 04-209504

Agency Outreach

Home -- Construction Contract Awards -- Advertised Projects This Week
Listing for all primes seeking assistance with project 04-209504. 10 results found.

Contractor: Golden State Bridge, Inc. Contact: David Riccitiello

Address: 3701 Mallard Drive Benicia, CA 94510

Phone: 925-372-8000 Fax: 925-372-8001 Email: dave@gsbridge.com

Services needed: Lead Compliance Plan, Temp. Timber Construction Mat, Construction Area Signs, Traffic Control System, Temp. Pavement Marking (Paint), Temp. Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp. Signal System, Portable Changeable Message Sign, Temp. Railing (Type K), Temp. Alternative Crash Cushion, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp. Hydraulic Mulch (Bonded Fiber Matrix), Temp. Cover, Temp. Fiber Roll, Temp. Creek Diversion Systems, Temp. Silt Fence, Temp. Construction Entrance, Street Sweeping, Temp. Active Treatment System, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Monitoring Report, Remove Yellow Thermoplastic Traffic Stripe (Haz Waste), Treated Wood Waste, Abandon Culvert, Remove Guardrail, Remove Pavement Marker, Remove Roadside Sign, Remove Asphalt Concrete Pavement, Remove Culvert, Remove Asphalt Concrete Surfacing, Sand Backfill, Bridge Removal, Reset Temp. Railing (Type K), Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Structure Excavation (Bridge) (Type D), Structure Excavation (Retaining Wall) (Type D), Structure Backfill (Bridge and Retaining Wall), Ditch Excavation, Imported Borrow, Geosynthetic Reinforcement, Roadside Clearing, Soil Amendment, Plant (Group I), Plant Establishment Work, Wood Mulch, Imported Biofiltration Soil, Imported Topsoil, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Hydroseed, Compost, Incorporate Materials, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Place Hot Mix Asphalt Dike (Type C, E and F), Tack Coat, Temp. Shoring (Embankment), 36" and 60"Permanent Steel Casing, 24", 36", 48" and 60"CIDH Concrete Piling, Transverse Tie Rod, Structural Concrete; Bridge Footing, Structural Concrete; Bridge, Structural Concrete; Bridge (Polymer Fiber), Structural Concrete; Retaining Wall, Structural Concrete; Approach Slab (Type N), Minor Concrete (Minor Structure)Minor Concrete (Backfill), Furnish Precast Prestressed Concrete Slab, Furnish Precast Concrete Pier Cap, Erect Precast Prestressed Concrete Slab, Erect Precast Concrete Pier Cap, Joint Seal, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), Structural Steel (Pipe Pin), Furnish Single Sheet Aluminum Sign (0.063" ? Unframed), Roadside Sign? One Post, 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe (.064" Thick), 6" Perforated Plastic Pipe Underdrain, Misc. Iron and Steel, Bridge Deck Drainage System, Building Information Model, Temp. Fence (Type CL-6), Temp. Fence (Type Frog), 4' Chain Link Gate (Type CL-6), Delineator (Class 1), Midwest Guardrail System, Transition Railing (Type WB-31), Alternative In-Line Terminal System, California ST-70 Bridge Rail (Modified), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Retroreflective).

Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$300 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit http://www.dir.ca.gov/Public-Works/Contractors.html.

Date posted: 09/27/2016

Contractor: Gordon N. Ball, Inc Contact: Estimating

Address: 333 Camille Ave Alamo, CA 94507

Phone: 9258385675 Fax: 9258380814 Email: estimating@ballconco.com

Services needed: Work types requested, but are not limited to, the following: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, PREP SWPPP, TEMPORARY EROSION CONTROL, STREET SWEEPING, BRIDGE REMOVAL, CLEARING & GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION, LANDSCAPING, EROSION CONTROL, HMA TYPE A, PLACE HMA DIKE, CIDH PILING, STRUCTURAL CONCRETE, SUPPLY PRECAST CONCRETE, REBAR, SIGN WORK, UNDERGROUND, TEMPORARY FENCE (TYPE CL-6 & FROG), MIDWEST GUARDRAIL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, CONSTRUCTION MATERIALS & TRUCKING.

Requirements: Call for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: ESTIMATING 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer

Date posted: 10/06/2016

Contractor: MCM Construction, Inc. Contact: Pada Vang

Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

Phone: Fax: Email: pvang@mcmconstructioninc.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, SWPPP, Temporary Erosion Control, Street Sweeping, Water Quality Sampling & Monitoring Report, Removals/Demolitions, Sand Backfill, Bridge Removal, Clearing and Grubbing, Roadway Excavation, Ditch Excavation, Imported Borrow, Roadside Clearing, Landscape, Erosion Control, Fiber Rolls, Hydroseed, HMA, Rubberized HMA, HMA Dike, Tack Coat, Embankment, CIDH Concrete Piling, Furnish Ready Mix, Minor Concrete, Furnish & Erect Prestressed Concrete, Furnish and Erect Precast Concrete Pier Cap, Rebar, Signs, Misc. Iron and Steel, Temporary Fencing, Guardrail & Railing, Painting and Removal of Themo Striping, Pavement Marker, Etc.

Requirements: Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM?s listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor?s conditions or exceptions included with Subcontractor? s price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

Date posted: 10/06/2016

Contractor: Ghilotti Construction Company, Inc. Contact: Jeff Bordessa

Address: 246 Ghilotti Avenue Santa Rosa, CA 95407

Phone: 707-585-1221 Fax: 707-585-1601 Email: jeffb@ghilotti.com

Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, COLD PLANE, FABRIC & OILS, DEMOLITION / BRIDGE REMOVAL, CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED), CLEAR & GRUB, LANDSCAPE, EROSION CONTROL, CIDH PILES, PRESTRESSING CONCRETE CAST-IN-PLACE, STRUCTURAL CONCRETE, JOINT SEAL, ROADSIDE SIGNS, FENCING, METAL BEAM GUARD RAILING, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available

to discuss breaking out any portion of work to encourage minority participation.

Requirements: Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all subcontracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website

(www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form CG-2010-1185 or equivalent; include Primary and Non-Contributing wording on your certificate of

insurance and waiver of subrogation is required. We are an equal opportunity employer.

Date posted: 10/10/2016

Contractor: Myers and Sons Construction, LP Contact: Mike Lewis Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA, 95834

Phone: 916-283-9950 Fax: 916-614-9520 Email: mlewis@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TEMPORARY TIMBER CONSTRUCTION MAT, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT),

CHANNELIZER (SURFACE MOUNTED), TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY ALTERNATIVE CRASH CUSHION, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY FIBER ROLL, TEMPORARY CREEK DIVERSION SYSTEMS, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY ACTIVE TREATMENT SYSTEM, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, ABANDON CULVERT (EA), REMOVE GUARDRAIL, REMOVE PAVEMENT MARKER, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE PAVEMENT (CY), REMOVE CULVERT (EA), REMOVE ASPHALT CONCRETE SURFACING, SAND BACKFILL, BRIDGE REMOVAL, RESET TEMPORARY RAILING (TYPE K), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE) (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL) (TYPE D), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), DITCH EXCAVATION, IMPORTED BORROW (CY), GEOSYNTHETIC REINFORCEMENT, ROADSIDE CLEARING, SOIL AMENDMENT, PLANT (GROUP I), PLANT ESTABLISHMENT WORK, WOOD MULCH, IMPORTED BIOFILTRATION SOIL, IMPORTED TOPSOIL (CY), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), TACK COAT, TEMPORARY SHORING (EMBANKMENT), 36" PERMANENT STEEL CASING, 60" PERMANENT STEEL CASING, 24" CAST-IN-DRILLED-HOLE CONCRETE PILING, 36" CAST-IN-DRILLED-HOLE CONCRETE PILING, 48" CAST-IN-DRILLED-HOLE CONCRETE PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILING, TRANSVERSE TIE ROD, STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, RETAINING WALL, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N), MINOR CONCRETE (MINOR STRUCTURE), MINOR CONCRETE (BACKFILL), FURNISH PRECAST PRESTRESSED CONCRETE SLAB, FURNISH PRECAST CONCRETE PIER CAP, ERECT PRECAST PRESTRESSED CONCRETE SLAB, ERECT PRECAST CONCRETE PIER CAP, JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), STRUCTURAL STEEL (PIPE PIN), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), ROADSIDE SIGN - ONE POST, 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, MISCELLANEOUS IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEM, BUILDING INFORMATION MODEL, TEMPORARY FENCE (TYPE CL-6), TEMPORARY FENCE (TYPE FROG), 4' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1), MIDWEST GUARDRAIL SYSTEM, TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER (RETROREFLECTIVE). Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project, Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer. Date posted: 10/11/2016

Contractor: Team Ghilotti, Inc. Contact: Abel Canlas Address: 2531 Petaluma Blvd South Petaluma, CA 94952

Phone: 7077638700 Fax: (707) 762-1430 Email: abelc@teamghilotti.com

Services needed: REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Replace Estero Bridge And Realign Approaching Roadway CONSTRUCTION ON STATE HIGHWAY IN MARIN AND SONOMA COUNTIES NEAR VALLEY FORD FROM 0.4 MILE SOUTH OF ESTERO AMERICANO BRIDGE TO 0.2 MILE NORTH OF ESTERO AMERICANO BRIDGE; 04-Mrn,Son-1-50.2/50.5, 0.0/0.2 Contract No. 04-209504 Project ID 0412000116 Federal-Aid Project: ACSTP-P001(612)E Bid Date: 11/15/16 @ 02:00 PM Seeking quotes for Qualified DBE?s SUBCONTRACTORS & SUPPLIERS the following bid items: Striping, AC Grinding, WPCP Prep, Portable

Changeable Message Boards, Street Sweeping, Tack Oil, Construction Area Signs, Construction Site Management, Traffic Control System, Lead Compliance Plan, Erosion Control, Storm Water Sampling & Analysis, Temp Tiber Construction Mat, Temp Signal System, K-rail, Temp Crash Cushion, Temp Hydraulic Mulch, Creek Diversion, Water Quality Monitoring, Road Sign, Bridge Removal, Backfill, Clearing & Grubbing, Develop Water Supply, Imported Borrow, Structure Excavation, Planting, Hydromulch, Compost, Rubberized Hot Mix Asphalt, Structural Concrete, Concrete Washout, Concrete, Structural Steel, Concrete Precast, Misc Iron & Steel, Steel Pipe, Temp Fence, Midwest Guardrail System, Transition Railing, Pavement Maker, Thermo Plastic, Chain Link Fence, Trucking, Trucking Without Storage, Channelizer, Geosynthetic Reinforcement, Planting, Planting Establishment, Bio Soil, Piping Material, CPM, AC Dike, Drilling, Tie-rod, Bridge, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications

Requirements: The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our

estimating department. Team Ghilotti, Inc. is an Equal Opportunity Employer

Date posted: 10/12/2016

Contractor: Steelhead Constructors, Inc Contact: Kelly Knight

Address: 2940 Innsbruck Drive Redding, CA 96003

Phone: 5302266400 Fax: 5302266401 Email: kelly@steelheadconstructors.com

Services needed: We are requesting quotes from all qualified subcontractors and suppliers, including all certified DVBE/DBE/MBE/WBE/MB subcontractor. We are soliciting quotes for (including but not limited to): Temporary Signal System, Bridge Removal, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Tack Coat, 36? Permanent Steel Casing, 60? Permanent Steel Casing, 24? Cast-In-Drilled-Hole Concrete Piling, 36? Cast-In-Drilled-Hole Concrete Piling, 48? Cast-In-Drilled-Hole Concrete, 60? Cast-In-Drilled-Hole Concrete Piling, Furnish Precast Prestressed Concrete Slab, Furnish Precast Concrete Pier Cap, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Retaining Wall), and California ST-70 Bridge Rail (Modified). The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.

Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed on the Caltrans Website, at your local builder?s exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don?t hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DVBE, DBE, MBE, WBE, DBE and MB subcontractors and suppliers on all our projects. All qualified DVBE, DBE, MBE, WBE, and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor?s license, insurance, and workers? compensation coverage meeting Steelhead?s requirements and will be required to sign Steelhead?s Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Please contact our office and advise us if you are interested in bidding on this project.

Date posted: 10/19/2016

Contractor: Flatiron West Inc Contact: Lillian Simon Address: 2100 Goodyear Road Benicia, CA 94510

Phone: 707-742-6000 Fax: 707-746-1603 Email: lisimon@flatironcorp.com

Services needed: FLATIRON WEST INC - REQUEST FOR QUALIFIED/CERTIFIED DBE SUBCONTRACTORS AND SUPPLIERS for Caltrans Contract 04-209504, Replace Estero Bridge and Realign Approaching Roadway On Rte 1 near Valley Ford in Marin and Sonoma Counties, CA Bid Date: November 15, 2016 at 2:00 PM Fed Aid Project No ACSTP-P001(612)E DBE Goal 13% Flatiron requests DBE subcontractor and supplier participation for the following Items of work, but not limited to: CAS/Roadway Signs, Bridge Demo, Clear & Grub, Erosion Control, AC Paving, CIDH & Perm. Steel Casing (24, 36, 48 & 60 inch), Joint Seal, Post Tensioning, Rebar, Underground Storm Drain, Fencing, Metal Bridge Railing, MBGR, Striping, Electrical (Temp Traffic Control), Furnish/Erect Precast Bent Caps & Slabs, Dewatering, Earthwork & Grading, Aggregates including: Base Rock, Import, Class 2 AB, Drain Rock, Ready Mix, Concrete Pumping, Welded Steel Pipe Casing, Underground Pipe Products: 6? Perf Plastic, 18? CSP & 18? RCP, Trucking, Misc. Metals, Iron & Steel, Bridge Drain System, SWPPP Plan, SWPPP Materials, Geotextile Materials, Lead Compliance Plan, Elastomeric Bearing Pads, Street Sweeping, Traffic Control and QC Testing. Non-DBE Subs/Suppliers: You will

be expected to carry a proportionate percentage of 2nd-tier DBE participation with your quote. 2nd-tier DBE

participation will be evaluated with your price.

Requirements: 100% performance/payment bonds will be required for the full amount of the subcontract price. Please contact Flatiron for any assistance to this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. Provide subcontractor/supplier scopes/quotes as early as possible to enable estimators to perform a thorough evaluation of all quotes received. Quotes will be broken down into comparable packages as reasonably necessary to facilitate participation. Quotes must be valid for the same duration as specified by the Owner for Contract Award. We are signatory to Operating Engineers, Laborers, Ironworkers, Cement Masons, Carpenters and Pile Drivers Unions. Non-signatory subs will be required to sign an agreement for trades covered under our union agreements. Flatiron intends to work cooperatively with subcontractors and suppliers for all bid items you are licensed and qualified to perform. Bid items can be split to facilitate participation from all certified firms. Flatiron West will reimburse for bond premium up to 2%. Firms must possess & provide current contractor?s license number & DIR Registration number on the quote. Firms must possess insurance and workers compensation coverage meeting project requirements. Waiver of Subrogation is required. Please contact Flatiron for any assistance required by your firm. Subcontractors/Suppliers will be required to execute our standard agreements and agree to the standard general terms & conditions. Copies are available for review on our Box.com ftp site upon email request. Project/Contract documents are available for free viewing and downloading from the Caltrans website at: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-209504/ or in our office by appointment only. Please send an email request to LiSimon@flatironcorp.com for appointment to view/access plans and specs in our office or to meet with an estimator. Please fax quotes to our BID FAX at 707-746-1603. FLATIRON WEST INC. 2100 Goodyear Rd Benicia, CA 94510 Phone 707-742-6000 Bid Fax 707-746-1603 Quotes can be emailed to: LiSimon@flatironcorp.com An Equal Opportunity Employer Contractor License 772589 Date posted: 10/20/2016

Contractor: Viking Construction Contact: Randy Jenco

Address: 11315 Sunrise Gold Circle Ste. A Rancho Cordova, CA 95742

Phone: 916-852-5530 Fax: 916-852-5533 Email: rjenco@vikingbridges.com

Services needed: Prepare Lead Compliance Plan, Furnish Temporary Timber Mats, Construction Area Signs, Traffic Control (Flagging), Temporary Striping, Temporary Signal System, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Furnish Message Boards, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Active Treatment System, Bridge Removal, Miscellaneous Demolition, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Temporary Shoring, Cast-In-Drilled-Hole Concrete Piling, Furnish Readymix Concrete, Minor Concrete, Furnish and Erect Precast Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Structural Steel, Roadside Signs, Furnish Miscellaneous Metal, Fence, Guardrail, Bridge Railing, Striping Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder?s Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Date posted: 10/25/2016

Contractor: Granite Construction Contact: Terry Richards

Address: 1324 S. State Street, Ukiah, CA 95482

Phone: 707-467-4100 Fax: 707-467-4143 Email: terry.richards@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TEMPORARY TIMBER CONSTRUCTION MAT; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING & TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (K-RAIL); TEMPORARY ALT. CRASH CUSHION; PREPARE SWPPP; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING & ANALYSIS DAY AND ANNUAL REPORT; TEMPORARY HYDRAULIC MULCH (BFM); TEMPORARY COVER; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY ACTIVE TREATMENT SYSTEM; WATER QUALITY SAMPLING & ANALYSIS DAY AND MONITORING REPORT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; REMOVE GUARDRAIL; REMOVE PAVEMENT MARKER; REMOVE ROADSIDE SIGN; REMOVE AC PAVEMENT;

REMOVE AC SURFACING; BRIDGE REMOVAL; SOIL AMENDMENT; PLANT (GROUP 1); PLANT ESTABLISHMENT; WOOD MULCH; IMPORTED BIOFILTRATION SOIL & TOPSOIL; ROLLED EROSION CONTROL PRODUCT; HYDROMULCH; FIBER ROLLS; HYDROSEED; COMPOST; INCORPORATE MATERIALS; PLACE HMA DIKE (TYPES C, E, & F); TACK COAT; TEMPORARY SHORING; PERMANENT STEEL CASING; CIDH CONCRETE PILING; TRANSVERSE TIE ROD; FURNISH/ERECT PRECAST PRESTRESSED CONCRETE SLAB & PRECAST CONCRETE PIER CAP; JOINT SEAL; BAR REINFORCING STEEL (BRIDGE & RETAINING WALL); STRUCTURAL STEEL; FURNISH SINGLE SHEET ALUMINUM SIGN; ROADSIDE SIGN? ONE POST; MISC. IRON & STEEL; BRIDGE DECK DRAINAGE SYSTEM; BUILDING INFORMATION MODEL; TEMPORARY FENCE; CHAIN LINK GATE; DELINEATOR (CLASS 1); MIDWEST GUARDRAIL SYSTEM; TRANSITION RAILING; ALT. IN-LINE TERMINAL SYSTEM; CALIFORNIA ST-70 BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE & PAVEMENT MARKING; PAVEMENT MARKER (RETROREFLECTIVE); TRUCKING & MATERIAL HAULING. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (? Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor?s current registration to perform public work pursuant to Section 1725.5. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed. Granite Construction is an Equal Opportunity Employer

Date posted: 10/28/2016

McKenzie, Jenni

From: McKenzie, Jenni

Sent: Friday, October 28, 2016 2:59 PM **To:** 'rauyeong@sanjosembdacenter.com'

Subject: Invitation to Bid - CDOT 04-209504 Hwy 1 Estero Bridge Replacement

Attachments: 16207UK RFQ.doc; 16207UK RFQ.pdf

Good afternoon,

Please share the attached Request for Quotes with your members.

Thank you,

Jenni McKenzie

Contracts/Subcontracts/Estimating

1324 S. State Street
Ukiah, CA 95482
Direct 707-467-4134 Ext. 24134
Cell 707-467-4134
jenni.mckenzie@gcinc.com
www.graniteconstruction.com







10/28/2016 MBDA Web Portal

Select Language

Powered by Google Translate

Sign up to receive news and updates

Get Email Updates

HOME | CONTACT | In G G



Business Tools

Business Education

Press Room

Research Library

MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
Alaska					
Anchorage	1901 Bragaw, Suite 199	Anchorage	99508	907-786-4676	bbeck5@6uaa.alaska.edu
Arizona					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdacenter.com
California					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdacenter.com
Los Angeles	2801 South Hoover Street	Los Angeles	90089	213-743-2164	sgascon@usc.edu
Pasadena	Coming Soon				
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	rauyeong@sanjosembdacenter.com
Colorado					
Denver	6025 S. Quebec Street, Suite 135	Denver	80202	303-623-3105	info@denvermbdacenter.com
District of Columbia					
Washington, DC	10750 Columbia Pike Suite 200	Silver Spring	20901	301-242-5253	kclark@mbdabc-cr.com
	Federal Procurement Center				
Washington, DC	10750 Columbia Pike Suite 200	Silver Spring	20901	Coming soon	Coming soon
Florida					
Miami	9949 NE 2nd Avenue Suite 204	Miami	33138	305-751-2908	marie@mbdamiamicenter.com
Orlando	8251 Presidents Drive	Orlando	32809	407-251-7021	waleed@mbdaorlandocenter.com
Georgia					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
Atlanta MBDA Advanc	ed Manufacturing Project				
Hawaii					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdacenter.com
Illinois					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2563	info@chicagombdacenter.com
Chicago MBDA Expo	rting Project				
Maryland					
Baltimore	Coming Soon			240-644-7763	Canjor.Reed@gmail.com
Michigan					
Detroit	100 River Place, Suite 300	Detroit	48207	313-873-3200 ext. 104	dlee@detroitmbdacenter.com
Detroit MBDA Advance	ed Manufacturing Project				
Minnesota					
Minneapolis	250 Second Avenue South, Suite 106	Minneapolis	55401	612-259-6590	gjacobson@meda.net
Missouri					

10/28/2016		MBDA Web	Portal		
St. Louis	One Metropolitan Square, 211 North Broadway, Suite 1300	St. Louis	63102	314-231-5555	chenson@stlouismbdacenter.com
New Mexico					
Santa Fe	1220 South Saint Francis Drive, 2nd Floor	Santa Fe	87505	505-243-6775	tedpedro@nmnabec.org
New York					
Manhattan	125 Maiden Lane, Ste. 204	New York	10038	718-624-9115	rsantiago@bocnet.org
South Bronx	555 Bergen Avenue, 3rd Floor	Bronx	10455	718-732-7580	shiggins@sobro.org
North Carolina					
Raleigh	5800 Faringdon Place	Raleigh	27609	919-838-9950	dstafford@ncimed.com
North Dakota					
Bismarck	3315 University Drive, Building #61	Bismarck	58504	701-255-3285 ext.1359	bmaxon@uttc.edu
Oklahoma					
Tulsa	7615 East 63rd Place, Suite 201	Tulsa	74133	918-994-4370	jray@reiok.org
Pennsylvania					
Philadelphia	4548 Market Street	Philadelphia	19139	215-895-4046	vhosendorf@mbc-pa.com
Puerto Rico					
Puerto Rico	406 Capitan Espada Street, Urb. El Vedado	San Juan	00918	787-753-8484	tberrios@puertoricombdacenter.com
South Carolina					
Columbia	400 Percival Rd.	Columbia	29260	803-743-1131	cshaw@columbiambdacenter.com
Tennessee					
Memphis	158 Madison Avenue, Suite 101	Memphis	38103	901-528-1432	dhull@mmbc-memphis.org
Texas					
Dallas	8828 Stemmons Freeway, Suite 550	Dallas	75247	214-920-2436	mike@mbdadallas.com
El Paso	2401 East Missouri Avenue	El Paso	79903	915-351-6232	treed@elpasombdacenter.com
Houston	2302 Fannin Street, Suite 165	Houston	77002	713-718-8974	christopher.bilton@hccs.edu
San Antonio	501 W Cesar E Chavez Blvd	San Antonio	78207	210-458-2480	orestes.hubbard@utsa.edu
San Antonio MBDA	A Advanced Manufacturing Project				
San Antonio MBDA	A Exporting Project				
Washington					
Tacoma	747 Market Street, Room 808	Tacoma	98402	253-591-5239	womack@cityoftacoma.org

MBDA provides funding for a network of Minority business centers located throughout the Nation. The Centers provide minority entrepreneurs with one-on-one assistance in writing business plans, marketing, management and technical assistance and financial planning to assure adequate financing for business ventures.





McKenzie, Jenni

From: McKenzie, Jenni

Sent: Friday, October 28, 2016 3:01 PM

To: 'info@namcnational.org'

Subject: Invitation to Bid - CDOT 04-209504 Hwy 1 Estero Bridge Replacement

Attachments: 16207UK RFQ.doc; 16207UK RFQ.pdf

Good afternoon,

Please share the attached Request for Quotes with your members.

Thank you,

Jenni McKenzie

Contracts/Subcontracts/Estimating

1324 S. State Street
Ukiah, CA 95482
Direct 707-467-4134 Ext. 24134
Cell 707-467-4134
jenni.mckenzie@gcinc.com
www.graniteconstruction.com








+202.296.1600

info@namcnational.org







Contact Info

Address:

National Association of Minority Contractors The Barr Building 910 17th Street, NW, Suite 413 Washington, DC 20006

Phone: 202.296.1600 **Fax:** 202.296.1644

Email: info@namcnational.org



Get Social

http://namcnational.org/contact/

+202.296.1600 info@namcnational.org





Name (requir			-	<i>C C</i>	
Home	About	Membership	Events	Conference Sponsors	
Email (require	ed)				
Partners	Conta	ct			
Subject					
Message					
SEND					

© 2014 NAMC National

Board Login National Database Login Member Login About Membership Events Partners Contact

2/2 http://namcnational.org/contact/

McKenzie, Jenni

From: McKenzie, Jenni

Sent: Friday, October 28, 2016 2:47 PM
To: 'aphillips@thebluebook.com'

Subject: Invitation to Bid - CDOT 04-209504 Hwy 1 Estero Bridge Replacement

Good afternoon,

Please add the project below to Bluebook.

GRANITE CONSTRUCTION COMPANY is seeking Qualified DBE Sub-Contractor and Suppliers on the following Project:

Project Owner: Caltrans - Contract No. 04-209504

HIGHWAY 1 ESTERO BRIDGE REPLACEMENT

Lead Estimator: Terry Richards Phone 707-467-4114

Bid Date 11/15/2016 @ 2:00 PM. Please Fax Quotes to 707-467-4143

General work description: Replace Estero Bridge and Realign Approaching Roadway

The DBE goal is 13 percent.

Federal-aid project no.: ACSTP-P001(612)E

The estimated cost of the project is \$9,600,000.00 / 360 working days.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; PROGRESS SCHEDULE (CRITICAL PATH METHOD); TEMPORARY TIMBER CONSTRUCTION MAT; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TEMPORARY PAVEMENT MARKING & TRAFFIC STRIPE (PAINT); CHANNELIZER (SURFACE MOUNTED); TEMPORARY SIGNAL SYSTEM; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY RAILING (K-RAIL); TEMPORARY ALT. CRASH CUSHION; PREPARE SWPPP; RAIN EVENT ACTION PLAN; STORM WATER SAMPLING & ANALYSIS DAY AND ANNUAL REPORT; TEMPORARY HYDRAULIC MULCH (BFM); TEMPORARY COVER; TEMPORARY FIBER ROLL; TEMPORARY SILT FENCE; TEMPORARY CONSTRUCTION ENTRANCE; TEMPORARY ACTIVE TREATMENT SYSTEM; WATER QUALITY SAMPLING & ANALYSIS DAY AND MONITORING REPORT; REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE); TREATED WOOD WASTE; REMOVE GUARDRAIL; REMOVE PAVEMENT MARKER: REMOVE ROADSIDE SIGN; REMOVE AC PAVEMENT; REMOVE AC SURFACING; BRIDGE REMOVAL; SOIL AMENDMENT; PLANT (GROUP 1); PLANT ESTABLISHMENT; WOOD MULCH; IMPORTED BIOFILTRATION SOIL & TOPSOIL; ROLLED EROSION CONTROL PRODUCT; HYDROMULCH; FIBER ROLLS; HYDROSEED; COMPOST; INCORPORATE MATERIALS; PLACE HMA DIKE (TYPES C, E, & F); TACK COAT; TEMPORARY SHORING; PERMANENT STEEL CASING; CIDH CONCRETE PILING; TRANSVERSE TIE ROD; FURNISH/ERECT PRECAST PRESTRESSED CONCRETE SLAB & PRECAST CONCRETE PIER CAP; JOINT SEAL; BAR REINFORCING STEEL (BRIDGE & RETAINING WALL): STRUCTURAL STEEL; FURNISH SINGLE SHEET ALUMINUM SIGN; ROADSIDE SIGN - ONE POST; MISC. IRON & STEEL; BRIDGE DECK DRAINAGE SYSTEM; BUILDING INFORMATION MODEL; TEMPORARY FENCE; CHAIN LINK GATE; DELINEATOR (CLASS 1); MIDWEST GUARDRAIL SYSTEM; TRANSITION RAILING; ALT. IN-LINE TERMINAL SYSTEM;

CALIFORNIA ST-70 BRIDGE RAIL; THERMOPLASTIC TRAFFIC STRIPE & PAVEMENT MARKING; PAVEMENT MARKER (RETROREFLECTIVE); TRUCKING & MATERIAL HAULING. Quotations will be

broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Jenni McKenzie (707) 467-4134
Tel: (707) 467-4100 / Fax: (707) 467-4143

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5 with the DIR https://efiling.dir.ca.gov/PWCR/Search.action. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available at your local Builders Exchange and/or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 1324 S. State Street, Ukiah, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Thank you!

Jenni McKenzie

Contracts/Subcontracts/Estimating

1324 S. State Street
Ukiah, CA 95482
Direct 707-467-4134 Ext. 24134
Cell 707-467-4134
jenni.mckenzie@gcinc.com
www.graniteconstruction.com







Attachment 7

Additional Good Faith Efforts

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Bidder's Name: GRANITE CONSTRUCTION COMPANY
Contract No.: 04-209504

DBE GOOD FAITH EFFORTS DOCUMENTATION DES-0E-0102.11A (REV 12/2014)

-	according to the second sets of the second	OF SECTION SEC			A	
9.	Include additional	data to support	a demonstration	OT	good faitr	efforts.

Granite regularly attends various outreach events, where our estimating representatives meet and greet with many small, minority and DBE firms who are potential subcontractors and suppliers for projects we pursue.

SEE ATTACHED DOCUMENTATION:

- List of Recent Events which Granite has attended

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY



Granite Construction Company Additional Outreach Efforts Outreach Event Participation

Date	Hosting Agency	Name of Event	GCC Attendees	Targeted Firms
6/15/2016	Port of Oakland	Breakfast of Champions	Sponsor	SBE/DBE/MBE/WBE/DVBE
1/20/2016	Caltrans	Prime Contractor Training	Brittnay Keshka	Prime/ DBE/DVBE/SB
6/18/2015	Caltrans District 11	Imperial County Business Outreach & I-8 Update	Tami Speer Carolyn Maness	SBE/DBE
6/18/2015	Caltrans	I-8 Rehab Project Contractors and Industry Outre	Scott Tease	SB / WBE / DBE / MBE / DVBE
5/21- 5/22/2015	5/21- Granite - Desert Cities DRF Operational Implementation Training PMs, PEs, Accounting,		Any Desert Cities employee handling DBE/SB/WBE/MBE, etc firms.	
4/15/2015	NAWIC	Region 9 Forum Meetings	Cindy Johnsen	WBE
3/18/2015	Nevada DOT	Project Neon DBE Workshop	Representing Neon Mobility Constructors (NMC) Team: Tami Speer, Granite John Dudasch, Granite John McClure, Granite Frank Achuff, Granite Stacey Jeffers, Skanska Scott MacKenzie, AZTEC Tom Lane, Louis Berger	DBE
1/30/2015	Alameda County Public Works Agency	2015 Construction Contracting Opportunities	Teresa Rothney	SBE/WBE/DBE/MBE/DVBE
1/14/2015	Port of Oakland	Contracting 101 with the Port of Oakland	Teresa Rothney	SBE/WBE/DBE/MBE/DVBE
11/19/2014	San Francisco Bay Area Rapid Transit	DBE Matchmaking Session for contractors and DBEs to partner in bidding the Hayward Maintenance Complex Project	Teresa Rothney Wing Tse	DBE/SBE
11/7/2014	City of San Diego	2014 Construction/A&E Networking Expo	Mike Boer Barbara Jacob	SLBE / ELBE
8/2014	Granite - Corporate Legal and Contracting	Live DBE Compliance Training Sessions	Estimators, PMs, PEs, Accounting, Materials, and Construction Support Staff	Any Desert Cities employee handling DBE/SB/WBE/MBE, etc firms.
5/21/2014	Women in Transportation (WTS)	SANDAG I-5 North Corridors (NCC) Program Update	Patty Quiroz	SBE/WBE
4/4/2014	California Small Business Development Center (SBDC) North San Diego	Meet the Buyers Event	Representing NCC Team & Granite Vista office: Nelly Menjivar, Granite De Anna Andrews, Sundt	SBE
3/26/2014	Caltrans	District 11 Small Business Outreach	Representing NCC Team & Granite Vista office: Nelly Menjivar, Granite De Anna Andrews, Sundt	SBE/DBE/DVBE
3/20/2014	Caltrans/SANDAG	I-5 NCC CM/GC Outreach	Representing NCC Team: Tami Speer, Granite Ken Kubacki, Granite David Niese, Granite Jeff Hamilton, Sundt De Anna Andrews, Sundt	SBE/DBE/DVBE



Granite Construction Company Additional Outreach Efforts Outreach Event Participation

Date	Hosting Agency	Name of Event	GCC Attendees	Targeted Firms
2/25/2014	LA Metro	Meet the Primes	Representing ARTI Team: Tami Speer, Granite John Dudasch, Granite	SBE/WBE/DBE/MBE/DVBE
11/14/2013	Black Business Association	Small Business Procurement Summit in Los Angeles	Representing ARTI Team: Brian Zagorsky, Granite Eugene Bougdanos, RBF	SBE/MBE



Granite Construction Company Additional Outreach Efforts Outreach Event Participation

Date	Hosting Agency	Name of Event	GCC Attendees	Targeted Firms
11/11/2013	NAWIC	Monthly Meeting	Cindy Johnsen	SBE/WBE/DBE/MBE/DVBE
11/11/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer	SBE/DBE
10/23/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SBE/DBE/UDBE
9/11/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SBE/DBE/UDBE
8/21/2013	LA Metro	2013 California Construction Expo - Meet the Design/Build Prime Matchmaking	Brian Dowd Bill Taylor	SBE/DBE
5/23/2013	LA Metro	LA City Business Matchmaking Event	Brian Dowd Bill Taylor	SBE/DBE
2/13/2013	LA Metro	Meet the Primes	Tami Speer Lee Haven Jeremy Wiest	SBE/WBE/DBE/MBE/DVBE
11/29/2012	Riverside County Transportation Commission (RCTC)	RCTC Small Business Expo	Tami Speer	SBE/WBE/DBE/MBE/DVBE
11/13-11/14 2012	S.A.M.E OC	Society of American Military Engineers Symposium to encourage Small & Disadvantaged firms' participation in future projects. Granite was a Corporate Sponsor of this event.	burage Small & Lee Haven s' participation in future Matt Beiswenger	
10/24/2012	Granite's Cindy Johnson named President of the National Association of Women in Construction (NAWIC) Granite's Cindy Johnson named President of the National Association of Women in Construction (NAWIC)		WBE	
6/21/2012	S.A.M.E.	Camp Pendleton Day	Lee Haven Nelly Menjivar	SBE/DBE
1/30/2012	MBDA	Open House	Tami Speer Cindy Johnsen	SBE/WBE/DBE/MBE/DVBE
IIS SRA / OSDRII		9th Annual Veteran's & Small Business Training & Outreach Conference, San Diego	Tami Speer	SBE/DVBE
2/4/2010	California Small Business Development Center	Stimulus Opportunities for Small Businesses	Cindy Johnsen	SBE/WBE/DBE/MBE/DVBE
2/2/2010	San Bernardino County Work Force Development	Contractor's Stimulus Workshop	Tami Speer	SBE/WBE/DBE/MBE/DVBE

Attachment 8

Good Faith Effort Narrative & Summary Timelines

Contract No.:	04-209504
Base Bid Amount:	\$9,630,606.75
Bid Opening Date:	November 29, 2016
DBE Goal:	13%
Contractor:	Granite Construction Company
10/21/2016	Granite downloaded plans and specifications for this contract.
10/21/2016	Granite decided to bid the project, and an estimator was assigned.
10/25/2016	Estimator analyzed project and determined work items to make available.
10/28/2016	Granite advertised for DBEs on the Caltrans Office Engineer Bidding Connect site.
10/28/2016	Additional Advertisements were placed through the following entities: Construction Star, Weekly Bid Flash, Compliance News Daily Pacific Builder & Daily Construction Service, Humboldt & North Coast Builders Exchanges, DBEGoodfaith.Com
	See Attachment 6 - "Outreach Advertisements"
10/28/2016	The following entities were contacted to seek assistance locating DBEs who might be interested in this project: MBDA - San Jose; NAMC; Bluebook
	See Attachment 6 - "Agency Outreach"
10/28/2016	Granite performed a search for certified DBEs on the Caltrans UCP site through SmartBid
10/28/2016	DBEs identified above were imported into the SmartBid program , and <u>initial bid solicitations were sent</u> out. See Attachment 4 - Solicitations
	See Attachment 4 - Solicitations
11/9/2016	Bid Date Reminder Emailed/Faxed to firms.
11/14/2016	See Attachment 4 - Solicitations Addendum: Bid Date Changed. Emailed/Faxeded notifications sent to firms based on the Addendum 3 dated 11/14/16
	See Attachment 4 - Solicitations
11/22/2016	Bid Date Reminder Emailed/Faxed to firms.
	See Attachment 4 - Solicitations



November 30, 2016

Department of Transportation Bidders Submittals 1727 30th Street, MS 43 Sacramento, CA 95816 12-05-16P01:54 RCVD

Re: Contract 04-209504

SUBMISSION OF DBE COMMITMENT & GOOD FAITH EFFORT DOCUMENTATION

Enclosed are the following completed documents for Contract No. 04-209504:

TAB 1 - DBE Commitment Form DES-OE-0102.10D

TAB 2 - DBE Confirmation Forms and Copies of DBE Quotes

TAB 3 - Items of Work Made Available

TAB 4 - DBE Solicitations, including:

• Documentation of DBE Written Solicitations through SmartBid

TAB 5 - DBE Quote Analysis, including:

Copies of Quotes from any Rejected DBEs

TAB 6 - DBE Outreach, including:

Copies of Advertisements Soliciting DBE Participation

• Documentation of Agencies Contacted to Locate/Assist DBEs

TAB 7 - Additional Evidence of Good Faith Efforts

TAB 8 - Summary Timeline of Good Faith Efforts

This information demonstrates that Granite Construction Company has completed a good faith effort in order to obtain DBE participation.

If you have any questions or concerns please feel free to contact John Boies or myself at 707-467-4100.

Thank you,

Jenni McKenzie
Estimating Assistant.

Attachment 1 DBE Commitment