Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
**CALTRANS BIDDER - DBE - COMMITMENT**
DES-OE-0102.10C (NEW 06/2012)

05-19-14P02:02 RCVD

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 04-235844

BID AMOUNT: $ 45,334,655.25

BID OPENING DATE: May 13, 2014

BIDDER'S NAME: Bay Cities Paving & Grading, Inc

DBE GOAL FROM CONTRACT, %: 8

DBE PRIME CONTRACTOR CERTIFICATION[1]:

Pg 1 of 6

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| 37,44,283, 293-296 | Rem & repl MBGR, Transition railing, End Anchor Assembly, Terminal systems. | | Dirt & Aggregate Interchange 20905 NE Sandy Blvd Fairview, OR 97024 503.661.5093 CT-000020 | 102,222.- |
| 62,72,288,-84,91,153,154, 158-161,166-171 | Sweeping (Partial) | | Moore Sweeping 7450 Gallant Circle Citrus Heights, CA 95621 916.877.8471 CT-039197 | 225,040.- |
| | | | Total Claimed Participation | $ 3,661,604.- 8.1 % |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

5/16/14 (Date)

925.687.6666 (Area Code) Tel. No.

Russ Olney (Person to Contact) (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 04-235844

BID AMOUNT: $ 45,334,655.25

BID OPENING DATE: May 13, 2014

BIDDER'S NAME: Bay Cities Paving & Grading, Inc

DBE GOAL FROM CONTRACT, %: 8

DBE PRIME CONTRACTOR CERTIFICATION[1]:

Pg 2 of 6

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| 62(P) 72(P) 157, 158 | AC Grinding, Bump Grinding Pre-Paving Inertial Profiler | | ABSL Construction 29393 Pacific St. Hayward, CA 94544 510. 727. 0900 CT - 005270 | 134,000.- |
| 82(P) | Haul and Dispose I-3 Adl Soil | | Bradley Tanks, Inc 402 Hartz Ave. G Danville, CA 94526 925. 229. 2900 CT - 038563 | 77,798.- |
| | | | | |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

$ con't

Total Claimed Participation: %

Signature of Bidder

5/16/14 (Date)

925.687.6666 (Area Code) Tel. No.

Russ Olney

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 04-235844

BID AMOUNT: $ 45,334,655.25

BID OPENING DATE: May 13, 2014

BIDDER'S NAME: Bay Cities Paving & Grading, Inc.

DBE GOAL FROM CONTRACT, %: 8

DBE PRIME CONTRACTOR CERTIFICATION[1]:

Pg 3 of 6

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| 346(P) | Photo and Video Surveys & Crack Monitoring & Vibration Monitoring | | Municon Consultants 1300 - 22nd St. San Francisco, CA 94107 415.641.2570 CT - 012867 | 26,400.- |
| 1(P), 15-18, 31-33, 36, 38 | Lead Compliance Plan, Prep SWPPP, REAP, Storm Water Analysis, Report, Water Quality Sampling & Report, Asbestos Compliance Plan, ADL Burial & Noise Monitoring | | Adanta, Inc 828 School St. Napa, CA 94559 707.709.8894 CT - 037357 | 71,185.- |
| | | | | $ cont |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: %

Signature of Bidder

5/16/14 (Date) 925.687.6666 (Area Code) Tel. No.

Russ Olney

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 04-235844

BID AMOUNT: $ 45,334,655.25

BID OPENING DATE: May 13, 2014

BIDDER'S NAME: Bay Cities Paving & Grading, Inc

DBE GOAL FROM CONTRACT, %: 8

DBE PRIME CONTRACTOR CERTIFICATION[1]:



| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| 323 - 340 (Partial) | Material Supplier - Electrical 2nd Tier to St. Francis | | Logistical Enterprises 4698 Weathermaker Fresno, CA 93703 559.392.1124 CT - 039438 | 492,521.- |
| 81, 91, 153, 154 (Partial) | Trucking (Partial) Dispose Excavated Mat'l Furnish & Haul Import Fill, ASB and AB | | Team North Const Serv 5 Thomas Mellon Cir-Ste 66 San Francisco, CA 94134 415.467.0300 CT - 034549 | 1,657,050.- |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

$ Con't

Total Claimed Participation: %

Signature of Bidder

5/16/14 (Date)

925.687.6666 (Area Code) Tel. No.

Russ Olney (Person to Contact) (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 04-235844

BID AMOUNT: $ 45,334,655.25

BID OPENING DATE: May 13, 2014

BIDDER'S NAME: Bay Cities Paving & Grading, Inc

DBE GOAL FROM CONTRACT, %: 8

DBE PRIME CONTRACTOR CERTIFICATION[1]:



| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| 87,88,159-161,166-171 (Partial) | Trucking (Partial)<br>Furnish & Haul Structure Backfill, Haul AC & MSE Fill | | D & S Trucking<br>6429 Sunnyslope Ave<br>Castro Valley CA 94552<br>510.541.8496<br>CT - 005242 | 183,774.- |
| 198,199,191, 192,183 (Partial) | Material Supplier (2nd Tier to Viking Const)<br>Jt. Seal, Architectural Trmt's, Bridge Ramp & OC | | Rupert Const Supply<br>3941 Park Dr. Ste 20-487<br>El Dorado Hills, CA 95762<br>925.229.5577<br>CT - 032785 | 124,733.- |

S Con't

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: %

Signature of Bidder

5/16/14 (Date)

925.687.6666 (Area Code) Tel. No.

Russ Olney

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 04-235844

BID AMOUNT: $ 45,334,655.25

BID OPENING DATE: May 13, 2014

BIDDER'S NAME: Bay Cities Paving & Grading, Inc

DBE GOAL FROM CONTRACT, %: 8

DBE PRIME CONTRACTOR CERTIFICATION[1]:



| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| | *(2nd Tier to Sanco Pipelines)* | | D & S Trucking<br>6429 Sunnyslope Ave<br>Castro Valley, CA 94552<br>510. 541. 8496<br>CT - 005242 | |
| 253-258 (Partial) | Trucking (Partial) | | | 99,041.- |
| 220-223, 225-229, 234-236, 247-249, 251-259, 263, 266-273, 276 | Material Supplier (Partial) | | Monroe Const Sales<br>13615 Orange Blossom Rd<br>Oakdale, CA 95361<br>209. 484. 6659<br>CT - 040842 | 467,840.- |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

$ con't

Total Claimed Participation: %

Signature of Bidder

5/16/14 (Date)

925.687.6666 (Area Code) Tel. No.

Russ Olney

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

## Search Returned 1 Records

Fri May 16 14:47:15 PDT 2014

### Query Criteria

Firm/DBA Name: DIRT & AGGREGATE INTERCHANGE

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 20 |
| **Firm/DBA Name** | DIRT & AGGREGATE INTERCHANGE, INC |
| **Address Line1** | 20905 N.E. SANDY BOULEVARD |
| **Address Line2** | |
| **City** | FAIRVIEW |
| **State** | OR |
| **Zip Code1** | 97024 |
| **Zip Code2** | 9772 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | contractor@dirtagg.com |
| **Contact Name** | HENRY PELFREY |
| **Area Code** | ( 503 ) |
| **Phone Number** | 661-5093 |
| **Fax Area Code** | ( 503 ) |
| **Fax Phone Number** | 669-1192 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 09; 10; |
| **DBE NAICS** | 237310; |
| **ACDBE NAICS** | |
| **Work Codes** | C0663 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C6330 METAL RAILING; C8391 METAL BEAM BARRIER; |
| **Licenses** | A General Engineering Contractor; C32 Parking and Highway Improvement Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

Back To Query Form

Back To Query Form

## Search Returned 1 Records

Mon May 19 09:18:57 PDT 2014

**Query Criteria**
Firm ID: 39197

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 39197 |
| **Firm/DBA Name** | MOORE SWEEPING |
| **Address Line1** | 7250 GALLANT CIRCLE |
| **Address Line2** | |
| **City** | CITRUS HEIGHTS |
| **State** | CA |
| **Zip Code1** | 95621 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | info@mooresweep.com |
| **Contact Name** | RICHARD G. MOORE |
| **Area Code** | ( 916 ) |
| **Phone Number** | 877-8471 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 473-5778 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 34; |
| **Districts** | 03; |
| **DBE NAICS** | 488490; |
| **ACDBE NAICS** | |
| **Work Codes** | C9609 STREET SWEEPING TRUCK; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

Back To Query Form

Back To Query Form

## Search Returned 1 Records

Fri May 16 14:48:16 PDT 2014

### Query Criteria

Firm ID: 005270

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 5270 |
| **Firm/DBA Name** | A B S L CONSTRUCTION |
| **Address Line1** | 29393 PACIFIC ST |
| **Address Line2** | |
| **City** | HAYWARD |
| **State** | CA |
| **Zip Code1** | 94544 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | luis@abslconstruction.com |
| **Contact Name** | LUIS M. ALLENDE |
| **Area Code** | ( 510 ) |
| **Phone Number** | 727-0900 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 727-0910 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; |
| **ACDBE NAICS** | |
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

Back To Query Form

Back To Query Form

## Search Returned 1 Records

Fri May 16 14:48:46 PDT 2014

### Query Criteria

Firm ID: 038563

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 38563 |
| **Firm/DBA Name** | BRADLEY TANKS, INC. |
| **Address Line1** | 402 HARTZ AVENUE, BUILDING C |
| **Address Line2** | |
| **City** | DANVILLE |
| **State** | CA |
| **Zip Code1** | 94526 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | sbonner@btienvironmental.com |
| **Contact Name** | SHARON BONNER |
| **Area Code** | ( 925 ) |
| **Phone Number** | 229-2900 |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 553-2616 |
| **Agency Name** | CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; 484230; 532412; 532490; 562112; 562910; |
| **ACDBE NAICS** | |
| **Work Codes** | C9632 HAZARDOUS SUBSTANCE REMOVAL; C9633 HAZARDOUS WASTE TRUCKING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 3; |
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

Back To Query Form

Back To Query Form

## Search Returned 1 Records

Fri May 16 14:49:02 PDT 2014

### Query Criteria

Firm ID: 012867

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 12867 |
| **Firm/DBA Name** | MUNICON CONSULTANTS |
| **Address Line1** | 1300 22ND STREET, SUITE A |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94107 |
| **Zip Code2** | 3434 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | lois@municon.net |
| **Contact Name** | LOIS A. VALESKIE |
| **Area Code** | ( 415 ) |
| **Phone Number** | 641-2570 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 282-4097 |
| **Agency Name** | SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 541690; |
| **ACDBE NAICS** | |
| **Work Codes** | C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; I8990 SERVICES, NEC; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form

Back To Query Form

## Search Returned 1 Records

Fri May 16 14:49:19 PDT 2014

### Query Criteria

Firm ID: 037357

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 37357 |
| **Firm/DBA Name** | ADANTA, INC |
| **Address Line1** | 828 SCHOOL STREET |
| **Address Line2** | |
| **City** | NAPA |
| **State** | CA |
| **Zip Code1** | 94559 |
| **Zip Code2** | |
| **Mailing Address Line1** | 828 SCHOOL STREET |
| **Mailing Address Line2** | |
| **Mailing City** | NAPA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94559 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | kimberlypatz@adanta-inc.com |
| **Contact Name** | KIMBERLY PATZ |
| **Area Code** | ( 707 ) |
| **Phone Number** | 709-8894 |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 736-8368 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 541620; 562910; |
| **ACDBE NAICS** | |
| **Work Codes** | C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

Back To Query Form

Back To Query Form

## Search Returned 1 Records

Fri May 16 14:24:27 PDT 2014

### Query Criteria

Firm ID: 039438

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 39438 |
| **Firm/DBA Name** | DBA LOGISTICAL ENTERPRISES |
| **Address Line1** | 3897 N. ANNE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93727 |
| **Zip Code2** | |
| **Mailing Address Line1** | 1955 N. PAMELA |
| **Mailing Address Line2** | |
| **Mailing City** | CLOVIS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93619 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dennise@logisticalenterprises.com |
| **Contact Name** | DENNISE RIVERA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 392-1124 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 347-0500 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 423610; 541219; 561110; |
| **ACDBE NAICS** | |
| **Work Codes** | C0686 ELECTRICAL & SIGNALS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C8701 BUSINESS ADMINISTRATION; F5060 ELECTRICAL GOODS; F5090 MISC DURABLE GOODS; F5190 MISC NONDURABLE GOODS; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

Back To Query Form

Back To Query Form

## Search Returned 1 Records

Fri May 16 14:24:52 PDT 2014

### Query Criteria

Firm ID: 034549

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 34549 |
| **Firm/DBA Name** | TEAM NORTH CONSTRUCTION SERVICES |
| **Address Line1** | 5 THOMAS MELLON CIRCLE, #106 |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94134 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jennifer@teamnorth.com |
| **Contact Name** | JENNIFER NORTH |
| **Area Code** | ( 650 ) |
| **Phone Number** | 596-7188 |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 637-8612 |
| **Agency Name** | SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB |
| **Counties** | 01; 07; 21; 38; 41; 43; 49; |
| **Districts** | 04; |
| **DBE NAICS** | 484220; 488510; |
| **ACDBE NAICS** | |
| **Work Codes** | C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form

Back To Query Form

## Search Returned 1 Records

Fri May 16 14:49:40 PDT 2014

### Query Criteria

Firm ID: 005242

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 5242 |
| **Firm/DBA Name** | D & S TRUCKING |
| **Address Line1** | 6429 SUNNYSLOPE AVENUE |
| **Address Line2** | |
| **City** | CASTRO VALLEY |
| **State** | CA |
| **Zip Code1** | 94552 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | suzi_jane1@pacbell.net |
| **Contact Name** | SUSAN JONES |
| **Area Code** | ( 510 ) |
| **Phone Number** | 537-2178 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 581-8083 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 38; 41; 43; |
| **Districts** | 04; |
| **DBE NAICS** | 484220; |
| **ACDBE NAICS** | |
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 2; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form

Back To Query Form

## Search Returned 1 Records

Fri May 16 14:49:53 PDT 2014

### Query Criteria

Firm ID: 032785

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 32785 |
| **Firm/DBA Name** | RUPERT CONSTRUCTION SUPPLY, LP |
| **Address Line1** | 12405 GOLD FLAKE CT. |
| **Address Line2** | |
| **City** | RANCHO CORDOVA |
| **State** | CA |
| **Zip Code1** | 95741 |
| **Zip Code2** | |
| **Mailing Address Line1** | 3941 PARK DR., STE. 20-487 |
| **Mailing Address Line2** | |
| **Mailing City** | EL DORADO HILLS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95762 |
| **Mailing Zip Code2** | 4549 |
| **Certification Type** | DBE |
| **EMail** | karen@rupertsupply.com |
| **Contact Name** | KAREN WONNENBERG |
| **Area Code** | ( 925 ) |
| **Phone Number** | 229-5577 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 673-9737 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 423990; 444190; |
| **ACDBE NAICS** | |
| **Work Codes** | C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form

Back To Query Form

## Search Returned 1 Records

Wed Apr 23 15:46:00 PDT 2014

### Query Criteria

Firm ID: 5242

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 5242 |
| **Firm/DBA Name** | D & S TRUCKING |
| **Address Line1** | 6429 SUNNYSLOPE AVENUE |
| **Address Line2** | |
| **City** | CASTRO VALLEY |
| **State** | CA |
| **Zip Code1** | 94552 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | suzi_jane1@pacbell.net |
| **Contact Name** | SUSAN JONES |
| **Area Code** | ( 510 ) |
| **Phone Number** | 537-2178 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 581-8083 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 38; 41; 43; |
| **Districts** | 04; |
| **DBE NAICS** | 484220; |
| **ACDBE NAICS** | |
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 2; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | OBE |

Back To Query Form

Back To Query Form

## Search Returned 1 Records

Mon May 19 10:27:40 PDT 2014

### Query Criteria

Firm/DBA Name: monroe construction
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 40842 |
| **Firm/DBA Name** | MONROE CONSTRUCTION SALES |
| **Address Line1** | 13615 ORANGE BLOSSOM ROAD |
| **Address Line2** | |
| **City** | OAKDALE |
| **State** | CA |
| **Zip Code1** | 95361 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | juliemonroe76@live.com |
| **Contact Name** | JULIE MONROE |
| **Area Code** | ( 209 ) |
| **Phone Number** | 484-6859 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 423390; 454390; 484110; |
| **ACDBE NAICS** | |
| **Work Codes** | C0670 PIPE SUPPLIER; C9771 TRUCK BROKER; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form

DIRT & AGGREGATE
INTERCHANGE, INC.

# QUOTATION

DATE: 5/12/2014

TO: BAY CITIES PAVING & GRADING Attn: ESTIMATOR FAX: 925-687-2122

Project Name: 04-235844 RECONSTRUCT OVERCROSSING
Owner: CALTRANS
Bid Date & Time: 5/13/14 2:00PM

| Item | Description | Qty | U/M | Unit Price | Extended |
|---|---|---|---|---|---|
| 37 | Treated Wood Waste | 25600 | LB | $0.25 | $6,400.00 |
| 44 | Remove Guardrail | 2240 | LF | $5.00 | $11,200.00 |
| 283 | Midwest Guardrail System (Steel Post) | 1560 | LF | $25.00 | $39,000.00 |
| 293 | Transition Railing (Type WB-31) | 6 | EA | $3,500.00 | $21,000.00 |
| 294 | End Anchor Assembly (Type SFT) | 3 | EA | $1,000.00 | $3,000.00 |
| 295 | Alternative In-Line Terminal System | 6 | EA | $2,375.00 | $14,250.00 |
| 296 | Alternative Flared Terminal System | 1 | EA | $2,372.00 | $2,372.00 |
| 347 | Mobilization | 1 | LS | $5,000.00 | $5,000.00 |
| | | | | *TOTAL:* | $102,222.00 |

*Stipulations:*

- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt work and concrete work on guardrail items.
- Exlcudes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = $5,000.00 per mobilization.
- 12 Working days.
- California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

*We are a Minority Business Enterprise*
OR DBE #493, OR CCB# 26599, WA CCB# DIRTAII192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM
# DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024 9772

**Owner: HENRY PELFREY**

**Business Structure: CORPORATION**

**This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:**

**NAICS Code(s) * Indicates primary NAICS code**

* 237310 Highway, Street, and Bridge Construction

**Work Category Code(s)**

| | | | |
|---|---|---|---|
| C0683 | GUARD RAILINGS & BARRIERS | C1601 | CLEARING & GRUBBING |
| C1901 | ROADWAY EXCAVATION | C1920 | STRUCTURE EXCAVATION |
| C8330 | METAL RAILING | C8391 | METAL BEAM BARRIER |

**Licenses**

A General Engineering Contractor

C32 Parking and Highway Improvement Contractor

**CERTIFYING AGENCY:**

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 20

CUCP OFFICER

April 29, 2011

**It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.**

Fax sent by : 5036691192 DIRT & AGGREGATE 05-12-14 03:11p Pg: 2/2

moore™ SWEEPING

# Price Quotation

MOORE SWEEPING INC
7450 Gallant Circle
Citrus Heights Ca. 95621
PH: (916)877-8471
FAX:(916)473-5778
info@mooresweep.com

Date: 05-13-2014
Company: Bay Cities, Inc.
Attention: Estimator
From: Richard

DISADVANTAGED BUSINESS DBE CERTIFIED ENTERPRISE

## Project Information

Location: Burlingame Ca.
Service Description: Street Sweeping
Purchase Order: 04-235884
Bid Date: 05-13-2014

| Description of Equipment/Services | Price | Per | OvrTime |
|---|---|---|---|
| Sweeping - High Dump Mechanical Broom Sweepers (Monday thru Friday) up to 8hrs. 6hr. min | $145 | Hour | $155 |
| (Saturday & Sunday) up to 12 hours - 4 hour minimum | $175 | Hour | n/a |

x 1,552 hrs = $225,040.-

- *Please note: Quote is valid for 60 Days*
- *Travel Fee is Portal to Portal*
- *Quotes are good for day or night shifts*
- *Payment terms to be 30 days net unless otherwise specified*
- *Insurance to be $1,000,000 liability unless otherwise specified*

**CERTIFICATIONS (CALTRANS): UDBE #39197**

Caltrans

Authorized Signature

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
**SMBE & DBE** Certification **CT-005270**

## *Bid Quotation*
## *AC Grinding*

| | |
|---|---|
| *Project Name:* | **CA/DOT: Reconstruct Overcrossing, Retaining Walls, Ground Improvement** |
| *Project Number:* | **04-235844** |
| *Bid Date:* | **05/13/2014** |
| *Location:* | **Burlingame, San Mateo County, CA** |

## BID, AC Grinding

***Daily Minimum Charge*** ***$3000.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F.*** Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

***Daily Minimum Charge*** ***$4000.00*** × 15 Days = $60,000.

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000.*** Up to 12 inches depth. $200.00 additional for night work. $500.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

***Mobilization*** ***Included***

Portland cement concrete grinding is excluded from this quotation.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

***Quinto Allende***

**ABSL Construction**

29334 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
**SMBE & DBE** Certification **CT-005270**

## *GRINDING JOB AGREEMENT*

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

***Quinto Allende***

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
**SMBE & DBE** Certification **CT-005270**

## *Bid Quotation*
## *AC Grinding*

| | |
|---|---|
| *Project Name:* | **CA/DOT: Reconstruct Overcrossing, Retaining Walls, Ground Improvement** |
| *Project Number:* | **04-235844** |
| *Bid Date:* | **05/13/2014** |
| *Location:* | **Burlingame, San Mateo County, CA** |

## BID – Inertial Profiling and Diamond Grinding – Bump Grinding

157

***Item 64: Pre-Paving Inertial Profiler***

***Quantity:*** ***Lump Sum*** ***Unit Price: $4,000/Day*** ***Total: $ 4,000***

***Mobilization*** ***(Includes 2 mobilizations)***

158

***Item: Bump Grinding***

***Price: $7,000/Day*** ***(Minimum Daily Rate)*** × 10 Days $70,000.-

***Mobilization*** ***Included***

$4,000.-

***This price includes grinding and one tanker. Slurry disposal is also included.***

This price is for a 2013 Diamond Products PC-150 Bump Grinder. $200.00 surcharge for night work. $500.00 per hour overtime for the grinder. $240.00 per hour overtime for the tanker. $500.00 surcharge for Saturday work. $1000.00 surcharge for Sunday work.

**ABSL Construction**

29334 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
**SMBE & DBE** Certification **CT-005270**

## *GRINDING JOB AGREEMENT*

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

***Quinto Allende***

# Bradley Tanks Inc.

Phone: 949-233-2789
Fax: 949-419-1203

# Fax

| To: Bay City Paving/Estimating | From: Scott Fletcher |
|---|---|
| Fax: 925-687-2122 | Pages: 5 |
| Re: 04-235844 | Date: May 12, 2014 |

Z-3 ADL soil quote

3272 Greyhawk Ct., Carlsbad, CA 92010

Millions are now using the internet to send and receive faxes. Are you? No more phone line, no more fax machine. Try it free at www.rapidfax.com/free.

# Proposal

*Bradley Tanks, Inc*
*402 Hartz Avenue, Building C*
*Danville, CA 94526*
*925-229-2900|phone*
*925-553-2616|fax*

## *UDBE/SBE/WBE/MBE*

*Date*: 05/12/2014

*Attention*: Bay Cities Paving & Grading
1450 Civic Ct., Bldg B Ste. 400 Concord, CA 94520

*Project*: 04-235844
From 0.3 Mile North Of Anza Boulevard To 0.9 Mile South Of Millbrae Avenue Overcrossing
Burlingame, CA

| | |
|---|---|
| *Description of Equipment/Service- Transportation & disposal of Z-3 ADL soil. Bid item #82 approximately 410 cubic yards (approximately 615 tons). Soil will be transported & disposed of at a Caltrans approved Class 1 facility in California. Z-3 ADL soil is a Federally Regulated waste that will be disposed of as a RCRA hazardous waste. *Rate is based on TCLP data of 5.0mg/l to 7.5mg/l. **Rate based on stabilization of soil prior to putting in landfill. Stabilization loads are limited to 10 per day and ned to be scheduled 48 hrs in advance. Loading by others.* | **Rate $126.50 per ton for T&D in California **Rate $215.00 per ton for stabilization of soil prior to landfill* = $77,798.- |
| | |

*Pricing Notes:*

- Rates do not include payment and performance bonds.
- Rate is based on a minimum of 500 tons hauled off site for disposal.
- Others are responsible for the maintenance and upkeep of the roads, which includes but is not limited to dust control, surrounding street cleanliness.
- Trucking demurrage applies after 30 minute wait and will be charged at $85.00 per hour. This applies on project site
- Certified landfill scales will be used for final weights and billing.
- No loads will be billed at $500.00 per load.
- 23 ton per load minimum on all loads.
- Assumes onsite hours of operation are between 7am-5:00 pm.
- Transportation based on current diesel rate of $4.16 per gallon.
- Quote is good for 60 days.
- Traffic control and permits are the responsibility of the contractor.
- **Safety is our Goal**

Client Signature:_____ PO:_____

Thank you for the opportunity.
For further details or questions, please contact Scott Fletcher
**Phone 949-233-2789 Fax 949-419-1203 E-mail: sfletcher@btienvironmental.com**

UNIFIED CERTIFICATION PROGRAM

# *THIS CERTIFIES THAT*

| *Bradley Tanks, Inc.* | *38563* | *November 9, 2010* | *December 1, 2015* |
|---|---|---|---|
| *Firm Name* | *File No.* | *Certification Date* | *Review/Renewal Date* |

## *IS APPROVED BY*
## *THE CALIFORNIA UNIFIED CERTIFICATION PROGRAM (UCP)*
## *AS A DISADVANTAGED BUSINESS ENTERPRISE (DBE)*
## *AS DEFINED BY THE U.S. DEPARTMENT OF TRANSPORTATION (DOT)*
## *49 CFR, PART 26, AS MAY BE AMENDED,*
## *FOR THE FOLLOWING NAICS CODES:*

*532412: Construction Machinery & Equipment Rental & Leasing*
*532490: Other Commercial & Industrial Machinery & Equipment Rental & Leasing*
*541620: Environmental Consulting*

Janet Madrigal

*Janet Madrigal, Civil Rights Administrator*

*Central Contra Costa Transit Authority*
*Certifying Agency*

Back To Query Form

## Search Returned 1 Records

Mon Dec 02 11:59:31 PST 2013

**Query Criteria**

Firm/DBA Name: bradley tanks

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 38563 |
| **Firm/DBA Name** | BRADLEY TANKS, INC. |
| **Address Line1** | 402 HARTZ AVENUE, BUILDING C |
| **Address Line2** | |
| **City** | DANVILLE |
| **State** | CA |
| **Zip Code1** | 94526 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | sbonner@btlenvironmental.com |
| **Contact Name** | SHARON BONNER |
| **Area Code** | ( 925 ) |
| **Phone Number** | 229-2900 |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 553-2816 |
| **Agency Name** | CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; 484230; 532412; 532490; 562112; 562910; |
| **ACDBE NAICS** | |
| **Work Codes** | C9632 HAZARDOUS SUBSTANCE REMOVAL; C9633 HAZARDOUS WASTE TRUCKING; C9869 ASBESTOS REMOVAL/ABATEMENT; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 3; |
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

Back To Query Form

DBE – Caltrans #38563
WMB - PUC #9N000071
WBE - WBENC

# Bradley Tanks, Inc.

## Key Services

### EQUIPMENT RENTAL

- 21k Frac/Baker Tanks
- Closed Top and Open Top Tanks
- 25CY Vac Boxes
- 10k Mini Tanks
- Fleet of over 250 Tanks
- 20 & 40 CY Roll Off Bins

### TRANSPORTATION

- Transportation and Disposal of Contaminated Waste-Hazardous and Non-Hazardous
- 2010 and newer Tractors
- Self-Tarping, Teflon coated Aluminum Light Weight Trailers
- Tractors are CARB compliant
- End Dumps, Transfers, Highsides, 10 Wheeler and Rocket Launchers-Bin Trailers, Roll-Off Trucks & 120 bbl Vacuum Tankers

### ENVIRONMENTAL COMPLIANCE

- Waste Evaluation, Characterization, Profiling, Manifests
- Technical Analytical Review for Regulatory and Landfill Compliance and Acceptance
- Best Fit Disposal Options

**Bradley Tanks, Inc is a certified small business, disadvantaged business enterprise and woman-minority enterprise. BTI provides services throughout California, the Western United States, Hawaii and Guam since 1999. BTI has assembled a team of professionals from the landfill disposal, transportation and construction fields. Our combined experience is used to offer our clients the best value in tank rental, transportation and disposal costs, top of the line new equipment and highest safety standards.**

Bradley Tanks, Inc.

Headquarter
402 Hartz Ave.
Building C.
Danville, CA 94526
TEL: 925.229.2900
FAX: 925.553.2616

Southern California
3272 Greyhawk Ct.
Carlsbad, CA 92010
TEL: 760-642-2712
FAX: 707-317-0076

Additional Strengths

- $11 million aggregate liability insurance
- $30 million bonding capacity
- Outstanding Safety Record

# Municon Consultants

*Vibration Monitoring, Construction Instrumentation, Photo Surveys*

May 9, 2014

Attn: Estimating

**RE: U.S. 101 OVERCROSSINGS AT BROADWAY, BURLINGAME, CALIFORNIA, CDOT CONTRACT 04-235844**

**SUBJECT: PROPOSAL FOR SOUND MONITORING DURING CONSTRUCTION**

Please find herein our proposal for photo surveys, vibration monitoring and settlement monitoring in connection with the **Construction On State Highway In San Mateo County In Burlingame From 0.3 Mile North Of Anza Boulevard To 0.9 Mile South Of Millbrae Avenue Overcrossing.** With extensive experience in various forms of geotechnical instrumentation and vibration monitoring, we are uniquely qualified to handle this assignment. With eighty (80) seismographs, fifty (50) high-end sound level meters, ninety (90) in-situ inclinometer sensors, multiple vibrating wire joint meters and dataloggers in service, we do more of this work than any firm west of the Mississippi. In addition:

## ** *We are Reliable* **

Over 22 years experience and a strong record of repeat clients/business.

## ** *We are Experienced* **

We have conducted more pre-construction photo surveys and performed more vibration monitoring than anyone on the West Coast.

## ** *We are Safety Conscious* **

We hold regular weekly "toolbox" safety meetings as our personnel are regularly tending our equipment on or adjacent to contractor heavy construction sites. Our personnel have been given orientation and training for work adjacent to active railroad lines, on freeways, and inside of tunnels. **Our personnel are e-railsafe certified.**

## * * *We are experienced in Community Relations* * *

We have conducted extensive large scale pre-construction photo survey projects and have successfully coordinated with public agencies and local Police/Sheriff organizations.

## * * *We are Certified* * *

**▪ CA UCP - UDBE (12867) ▪ CA DGS-SBE (18229) ▪**
**SBA SBE (Woman-Owned) 79-9371554**
**SF HRC LBE/W 031510741**

## SOUND MONITORING

We have monitored construction generated noise with sound level meters during multiple contracts on the San Francisco Oakland Bay Bridge East Span replacement, for the Oakland Airport Connector project. We have recorded air overpressure on numerous blasts in Reno and the Sierra foothills. We have been remotely monitoring sound at the Doyle Drive project in San Francisco for the past 3 years, are concluding two years of remote sound monitoring at the New Irvington Tunnel Jobsites, are currently monitoring at the I-10/I-605 flyover in Baldwin Park, at the Warm Springs BART Extension in Fremont, and the Cathedral Hill Hospital project in San Francisco.

## PROJECT DESRIPTION

We reviewed the project plans and specifications, and Addenda 1 through 5, available on the CalTrans website, to determine which photo/video documentation, noise monitoring, vibration monitoring and geotechnical instrumentation would be required for the Project.

Our review finds requirements for monitoring for pipe jacking, vaguely-specified noise monitoring, and a noise control and monitoring plan. The monitoring for pipe jacking can be performed by your construction surveyor and your own forces. With the issuance of Addendum 4, there are requirements for photo/video documentation, crack monitoring, and vibration monitoring.

Our proposal for photo/video surveys, crack monitoring, sound monitoring, and vibration monitoring at the Broadway Burlingame Overcrossing Replacement project follows. Please call me at 415-641-2570 with any questions or email me at anthony@municon.net. Thank you for your consideration – we look forward to working with you on this and other projects!

Yours truly,
**MUNICON Consultants**

*Anthony Argyriou*

Anthony Argyriou, G.E. 2687
Geotechnical Instrumentation Engineer

*Barry Roth*

Barry Roth, P.E. 16090
Principal Engineer

AA:br
V:\Caltrans\DIST4\04-235844-BroadwayBurlingame\04-235844-BroadwayBurlingame-SLMpro.doc

## 1.00 PHOTO AND VIDEO SURVEYS AND CRACK MONITORING

### 1.01 GENERAL.

Special Provisions section 99-2 1.4.C **"Structure Demolition – Action Submittals"** requires the Contractor to submit ***"Predemolition documentation and photos of any existing crack(s) within the building to remain.Predemolition documentation must include the following:***

1. ***Photos of any existing crack(s)***
2. ***Photos showing the width of the existing crack(s).***
3. ***Photos of tools used to measure each existing crack***

Based on the plans and Special Provision 14-8.03A(1), the "building to remain" is located at 1222 Rollins Road in Burlingame.

Special Provisions sections 99-2 1.5.D and E requires the Contractor to submit: ***"Predemolition Photographs or Video: Show existing conditions of adjoining property, construction and site improvements, including finish surfaces, that might be misconstrued as damage casued by demolition operations. Comply with Section 013233 "Photographic Documentation.""*** and ***"Final demolition Photographs and Video: Show conditions of building to remain, construction and site improvements post demolition. Include same areas as predemolition photographs. Comply with Section 013233 "Photographic Documentation.""***

Special Provisions section 99-2-013233 1.1.A.4 requires the Contractor to perform a: ***"Photo survey showing the condition of the adjacent building, including, but not limited to, any and all deficiencies in the facility such as cracks and settlement. Predemolition and final documentation and photos will need to be acquired from the inside and outside of the adjacent building (Hanson building)."***

Special Provisions section 99-2-013233 1.2.A requires submittal of a **"...key plan of Project site and building with notation of vantage points marked for location and direction of each photograph.**". Section 1.2.B sets requirements for digital photographs. Section 1.2.C sets requirements for prints of demolition photographs. Section 1.2.D sets requirements for video recordings.

Special Provisions section 99-2-013233 3.1.C ***"Predemolition Photographs"*** requires the Contractor to: ***"Before starting demolition, take photographs of Project site and surrounding properties, from different vantage points, as directed by Engineer."*** Section 3.1.D ***"Final Demolition Photographs"*** requires Contractor to ***"Take 20 color photographs after date of Substantial Completion for submission as project record documents. Engineer [Construction Manager] will inform photographer of desired vantage points."***

Special Provisions section 99-2-013233 1.2.A requires submittal of a "**...key plan of Project site and building with notation of vantage points marked for location and direction of each photograph.**". Section 1.2.B sets requirements for digital photographs. Section 1.2.C sets requirements for prints of demolition photographs. Section 1.2.D sets requirements for video recordings.

Special Provisions section 14-8.04.A(1) ***"Crack Monitoring"*** requires: ***"...pre-construction crack survey and crack monitoring of the building at 1222 Rollins Rd, Burlingame, CA 94010.***

***The pre-construction crack survey and monitoring of the building must be performed at least 30 days before beginning the demolition work. Additional survey and monitoring must be performed as the demolition work progresses and as directed by the engineer. A post construction survey and monitoring must be performed on the building within 10 days after the completion of the demolition work.***

Special Provisions section 14-8.04.C(1)(a) requires: ***"crack monitoring must be performed using, a calibrated crack monitoring device authorized by the Engineer. The device must be capable of measuring cracks to the nearest 1/20$^{th}$ of an inch. The device installation must be done concurrent with the pre-construction photo survey."*** and ***"Cracks must be monitored during the preconstruction photo survey and daily throughout the duration of any work that has potential to cause damage to the buiding."*** and ***"Set up the crack monitors to give immediate warning when a threshold value of 0.01 feet is reached. The warning emitted must be instantaneously transmitted to the designated responsible person and the Engineer by warning lights, audible sounds, or electronic transmission".***

**1.10 SCOPE.**

Our interpretation of the rather confused specifications is that they require:

1. A preconstruction photo and video survey with placement of crack gauges at 1222 Rollins Road, including exterior and interior, before beginning of demolition.
2. A post-demolition photo and video survey at 1222 Rollins Road covering the interior and exterior.
3. A workplan for crack monitoring.
4. Periodic monitoring of crack gauges at 1222 Rollins Road during demolition.
5. Placement and monitoring of electronic crack monitors with an alarm system.
6. Pre-demolition photos of the area to be demolished, with a key plan showing vantage points.
7. Post-demolition photos of the area to be demolished, with a key plan showing vantage points.
8. Periodic demolition photos, with no specified period.

**Item 5 is poorly specified, and we assume it was included in error. Monitoring to meet the specification would cost on the order of $10,000 to $20,000, depending on the duration of demolition work. We do not include this work in our proposal below, but can perform it if required.**

The specific requirements for delivery of photos (Items 1,2 ,6, 7, and 8) do not meet the standard of practice on CalTrans projects. We will deliver photos printed at 5"x7" on heavyweight glossy paper, with annotations included on the front of the photo, and without protective sleeves.

Items 6, 7, and 8 require **"20 color photographs"** each at vantage points selected by the Engineer; this work does not appear to be a full photo survey of existing conditions, and therefore is best performed by the General Contractor.

**1.11 WORKPLAN**

Special Provisions section 14-8.04A(2)(a) requires: ***"At least 30 days before any work requiring crack monitoring, submit 4 copies of the Crack Monitoring Plan. ... The crack monitoring plan must include ... "***

We assume that the requirement for electronic crack monitoring with alarms will be waived. If so, we will prepare and submit the required workplan as described in the specifications for a **LUMP SUM** .....**$1,500.**

**If electronic crack monitoring is required, we will prepare and submit the required workplan for a LUMP SUM $4,000.**

**1.20 PHOTO AND VIDEO SURVEY**

We will take photos using a digital SLR camera and/or still photos using our video camera, and take video with narration using a digital video camera. We will print copies of our photos onto photo-quality paper and complete an index with the photo file name, photographer, date and time of the photo, location, and description of each photo. We will provide CDs or DVDs with electronic copies of the original photos and the index, and DVDs of the video recorded and bind them into a 3-ring binder for submittal to the Engineer, as described in the Special Provisions. We will prepare 4 copies of each report, one for your use, and three for submittal to CalTrans. We will **not** insert photo prints in protective sleeves, as doing so is wasteful of time, money, and environmental resources.

The building to be surveyed is 1222 Rollins Road, Burlingame. The specifications also require photographs of the area where demolition is to take place.

We will contact owners and occupants and **attempt to arrange access** for pre-construction photo/video surveys at 1222 Rollins Road for LUMP SUM .....**$200.**

We will perform **pre-construction photo and video surveys** at the following properties at the following LUMP SUM prices:

1222 Rollins Road .....**$2,500.**

We will contact owners and occupants and **attempt to arrange access** for post-construction photo/video surveys at 1222 Rollins Road for LUMP SUM .....**$100.**

We will perform **post-construction photo and video surveys** at the following properties at the following LUMP SUM prices:

1222 Rollins Road .....**$2,500.**

**1.30 CRACK GAUGES**

We will provide industry-standard crack gauges capable of measuring cracks to the nearest 0.04 inch, which we will epoxy to the face of the buildings at significant cracks. We will provide you with blank monitoring records. **It will be more cost-effective for you to monitor crack gauges with your own forces.** We will install up to five crack gauges on the 1222 Rollins Road building during our photo survey:

Allowance for 5 crack gauges @ $100/each .....**$500.**

**TOTAL PHOTO AND VIDEO SURVEY ALLOWANCE .....$7,300.**

## 2.00 SOUND MONITORING.

Special Provisions section 14 **"Environmental Stewardship"** replaces the first paragraph of Standard Specification 14-8.02A with ***"Do not exceed 86 dBA LMax at 50 feet from the job site activities from 6 p.m. to 7 a.m. except you may perform the following activities during the hours and for the days shown in the following table:"*** and lists ***"Bridge Removal"*** from 12:00 am to 6:00 am on Saturday and Sunday as exceptions. Also added to section 14-8.02A of the standard specifications is paragraph "**14-8.02A(1) Submittals**", which reads ***"Submit a report within 24 hours of completing work when work is performed during the hours specified in the Noise Restriction Exception table. The report must summarize the date and time of activities performed, means and methods used, equipment on the job, and actual measured noise levels."***

The Special Provisions add Section 14-8.02C which requires that the General Contractor ***"Prepare and implement a noise control and monitoring program for all construction activities between the hours of 9:00 p.m. and 6:00 a.m. Monitor and record noise levels each night that work is performed during the hours specified in the Noise Restriction Exception table."***

There is also a requirement for the General Contractor to ***"Provide one Type 1 sound level meter and one acoustic calibrator to be used by the Department until contract acceptance. Provide training by a person trained in noise monitoring to two Department employees designated by the Engineer. The sound level meter must be calibrated and certified by the manufacturer or other independent acoustical laboratory before delivery to the Department. Provide annual recalibration by the manufacturer or other independent acoustical laboratory. The sound level meter must be capable of taking measurements using the A-weighting network and the slow response settings. The measurement microphone must be fitted with a windscreen.***

### 2.01 General

Our interpretation of the Special Provisions is that work performed at night (6:00pm to 7:00am) must not exceed 86 dBA at 50 feet from the jobsite, except bridge removal work performed between midnight and 6am on Saturday and Sundays. Bridge removal work performed at night must have sound level monitoring during those operations, with daily reporting of sound monitoring data. No guidance is provided for where sound monitoring should be performed (and how many locations); this will be determined in the Sound Control and Monitoring Plan.

Municon Consultants is an independent qualified engineer with over 10 years of experience in noise control on construction projects, and will prepare the Sound Control Plan and provide sound measurements during nighttime operations.

Based on our review of the plans and the general vicinity of the site, we anticipate that night work on the Broadway Overcrossing will require two (2) sound monitoring locations. We

estimate that night work to be monitored will require up to six (6) consecutive weekends.

**2.02 Provide Sound Level Meter**

Municon Consultants will not provide a sound level meter nor training to CalTrans to enable them to perform our work. We recommend that you request a change order to remove this requirement.

**2.03 Sound Control and Monitoring Plan**

We will prepare a Sound Control and Monitoring Plan in consultation with you to meet the requirements of the Special Provisions, including information regarding the work to be performed and equipment to be used at night (as provided by you), expected sound levels generated during nighttime work, contingency measures to reduce sound levels in the event of exceedence of expected sound levels (in consultation with you), and including a detailed sound monitoring plan with monitoring locations and descriptions of equipment and procedures to be used during monitoring.

We will prepare the Sound Control Plan for a **LUMP SUM** of .....**$10,000.**

**2.10 Furnish use of sound level meters**

We will furnish for our use up to two (2) Type 1 Integrating Sound Level Meters (SLMs) at any one time, over an anticipated period of up to two (2) months for each of two (2) installations. We will furnish the SLMs in weatherproof NEMA enclosures with cell modems and batteries. We will mount SLMs on poles attached to existing features or set in concrete in the ground. We will install our solar panels to keep the batteries charged. We will charge use charges for an anticipated two (2) months or fractions thereof for each Sound Level Meter.

Two (2) SLM installations @ $700/month @ 2 months .....**$2,800.**

**2.20 Installation and Set Up of Sound Monitoring Stations.**

We will install the sound level meter systems at each of five (5) anticipated monitoring stations. We will remove our SLMs at the completion of work. Removal of mounting poles set into concrete shall be by General Contractor.

Deploy at two (2) monitoring locations @ $800 each.....**$1,600.**

Remove two (2) SLMs at end of work @ $300 each.....**$600**

**2.30 Maintenance Services During Construction.**

We will maintain sound level meters, clean solar panels, and change batteries as required. We include here a monthly allowance for maintenance of $600/month for as many SLMs are installed.

Maintenance: $600/month x 2 months.....**$1,200.**

**2.40 Professional Services for Sound Monitoring**

We will download data and prepare and transmit **daily** sound monitoring reports to you. We anticipate reporting only for bridge removal work performed on Saturdays and Sundays, for an anticipated 6 weekends of work. If the daily reporting requirement is interpreted to require reports be generated and delivered on Saturday and Sunday, there will be additional charges as detailed below.

Daily reports $200/report @ 12 days = .....**$2,400.**

**OR** Daily reports on **weekends** $500/report @ 12 days = .....**$6,000.**

**TOTAL SOUND MONITORING ALLOWANCE.....$18,600.**

**(if weekend reporting required).....$22,200**

**3.00 VIBRATION MONITORING.**

Special Provisions section 14-8.03A(1) requires ***"...vibration monitoring for the building at 1222 Rollins Rd, Burlingame, CA 94010..."***

Special Provisions section 14-8.03A(3) requires the Contractor to: ***"Submit vibration measurement and recording report no later than 24 hours after each monitoring. Include information such as measurement location, date, and source of vibration. Include measured vibration levels at three axes and associated frequencies. Include the highest measured vibration levels for each axis and their relationship to the criteria."***

Special Provisions section 14-8.03A(2) requires ***"The vibration monitoring personnel must have the qualifications specified herein. ... The vibration monitoring personnel must include a Vibration Instrumentation Engineer who meets one of the following minimum qualifications:***

> ***1. Registered Geophysicist or Professional Engineer in the State of California with at least 5 years of experience in the installation and use of vibration-monitoring instruments and data interpretation.***
>
> ***3. Professional with Graduate level degree from an accredited University in Physics or Acoustics with at least 5 years of experience in the installation and use of vibration-monitoring instruments and data interpretation.***

Special Provisions section 14-8.03A(3)(a) ***"Vibration Monitoring Plan"*** requires the Contractor ***"... submit 4 copies of the Vibration Monitoring Plan. ... [which] must include the followings[sic]:"*** including a list of personnel, equipment, means and methods and locations for performing vibration monitoring, and **"the designated responsible person [who] must have the authority to stop the work causing the vibration."**

Special Provisions section 14-8.03A(3)(b) ***"Vibration Mitigation Plan"*** requires the Contractor ***"... submit 4 copies of the Vibration Mitigation Plan. ... [which] must include generalized plans of action to be impleemnned in the event the particle velocity equals or exceeds specified threshold. The generalized plans of action must include positive measures to control vibrations (e.g. using altnerantive construction methods) and measures to protect the building."***

Special Provisions section 14-8.03C(2)(a) requires the Contractor ***"Before starting any work requiring vibration monitoring, establish the existing baseline vibration levels along the facilities being monitored. Monitor and record vibration data during the course of all vibration producing activity, when that activity occurs within 100' of the building. The 100' impact zone is measured from the edge of the construction activity.***

***Set up the seismographs to give immediate warning when the particle velocity equal to or exceeding the threshold value of 0.50 inch per second is produced. The warning emitted must be instantaneously transmitted to the designated responsible person and the Engineer by warning lights, audible sounds, or electronic transmission."***

Special Provisions section 14-8.03A(3)(d) "Vibration Data Report" requires ***"Within 14 days after the completion of vibration monitoring, submit a hard copy and an electronic report documenting the results at the seismograph locations.***

***During construction, submit daily hard copy and electronic report summarizing data collected at the seismograph locations. Submit the reports on or before the end of the following day."***

We assume that reports are due the following **business** day. If weekend or holiday reporting is required, there will be substantial additional charges.

We assume that vibration monitoring will be required only at 1222 Rollins Road, and only during demolition at 1210-1220 Rollins Road. If monitoring is required during other demolition, or during any grading and paving operations, we will perform the monitoring at the rates given below; however, **given the possible durations of additional demolition and grading and paving work, our costs will be substantially higher than shown below**.

**3.01 General**

Municon Consultants has personnel who meet the requirements for the Vibration Instrumentation Engineer as specified.

Since the building at 1222 Rollins Road is less than 100 feet along the side facing the work, we anticipate that vibration monitoring will be require at two locations along the building.

**3.02 Vibration Monitoring Work Plan**

We will prepare a work plan including the name and qualifications of the instrumentation specialist and other personnel, manufacturer's product specifications and operators' manual, methods of installation and monitoring, monitoring schedule, and other data as required by the Special Provisions, for a **LUMP SUM** of .....**$1,500.**

Preparation of the Vibration **Mitigation** Work Plan is not included.

**3.20 Installation and Set Up of Monitoring Stations.**

We will configure our seismographs to record vibrations per the Speical Provisions, and to have flasher alarms or SMS (text-message) alarms when specified vibration levels are exceeded. We will set up our seismographs in our Christy utility vaults with lockable covers. We will bolt or otherwise secure the vaults to concrete surfaces where available, or secure the seismographs and Christy utility vaults to posts, fences or poles. We may require you to provide traffic control where vibration monitoring locations are within the travelled way of any streets or highways. Removal of the monitoring location after it is no longer needed is included. We include an allowance to set up two (2) monitoring locations, with the presence of our Vibration Instrumentation Engineer, for $800/ea location = .....**$1,600.**

**3.30 Seismograph Use charges.**

We anticipate providing for our use up to two (2) of our industry standard construction monitoring seismographs to monitor vibrations. We will charge a seismograph equipment use charge of $700 per month or fraction thereof for each seismograph for two (2) seismographs x estimated two (2) months for a total use charge of =.....**$2,800.**

**3.30 Maintenance Services During Construction.**

Where vibration monitoring locations will remain in place for more than two weeks, we will have our experienced technicians visit the site to service the seismographs and change batteries monthly during the construction work. We will charge an allowance of $600/month for all seismographs for two (2) months= .....**$1,200.**

**3.40 Professional Services for Vibration Monitoring**

We will have our experienced technicians download data from the seismographs regularly and produce a report documenting the results of the vibration monitoring **every day.** We will generate the reports and provide them to you via email. The reports will include the monitoring equipment used, a deployment sketch showing the location of the seismograph and the nearby structures and the data results of our vibration monitoring.
We will prepare reports for $300/day x 40 days = .....**$12,000.**

**TOTAL VIBRATION MONITORING ALLOWANCE .....$19,100.**

## 4.00 SETTLEMENT MONITORING.

Special Provisions section 19-10.01C(3) ***"Load Test"*** requires the Contractor to ***"... Surcharge the load test area and monitor settlement under California Test Method 112. ..."***

The specification does not specify whether to use pipe-risers or hydraulic settlement platforms, both of which are allowed under Cal Test 112. Given the size of the load test area, there should be sufficient room for grading equipment to maneuver around pipe risers, which are much less expensive to fabricate and install. Fabrication and installation of pipe risers should be by General Contractor, and monitoring by the construction surveyor. We do not propose to perform this work.

Additional special provisions require monitoring of settlement or heave during pipe jacking, using surface-mounted survey targets. As we are not land surveyors, we do not propose to perform this work.

## 5.00 TERMS AND CONDITIONS.

### 5.01 Plans, Specifications and Addenda.

We have based this proposal on our experience and interpretation of the documents pertaining to our work. General Contractor to provide two sets of conformed plans and specifications and anticipated blasting plans.

### 5.10. Form of Authorization.

Authorization to be by simple purchase order and/or professional service contract conforming to ACEC standard form. Payment within 30 days. No retention.

### 5.20 Access.

Access arrangements to be provided by project owner or general contractor, except as described herein.

### 5.30 Nature of Service.

This is an offer to perform professional services. We are a consultant and not a subcontractor for purposes of certified payroll or workforce reporting, Mobile Daily Diary Systems and scheduling. We do not anticipate any excessive lead time constraints assuming you authorize our work in a timely manner and process and obtain approvals of any submittals of your work such as schedules and other submittals in a timely manner.

### 5.40 Performance Bonds.

We are a professional service consultant. No performance bonds are offered.

### 5.50 Insurance.

Insurance coverage will be limited by our existing policies.

### 5.60 Reports.

Unless specifically called for or offered herein, data reports, written interpretations or professional opinions other than those explicitly called for under the specs and addressed herein are not included.

We believe that the estimate and proposal herein addresses most if not all costs which might be attributable to provide a reasonable good faith effort towards mitigating potential complaints and minimizing your risks of possibly causing structural distress and look forward to working with you on this project. All work proposed here will be under the direction of the undersigned.

Yours truly,
**MUNICON Consultants**

*Anthony Argyriou*

By: Anthony Argyriou, G.E. 2687
AA:br
V:\Caltrans\DIST4\04-235844-BroadwayBurlingame\04-235844-BroadwayBurlingame-SLMpro.doc

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Native American woman-owned
California DOT-Certified DBE/SMBE
DBE Certificate #37357

Adanta

May 12, 2014

Subject: **CONTRACT NO: 04-235844 – RECONSTRUCT OVERCROSSING, RETAINING WALLS, GROUND IMPROVEMENT**
**Bid Date: 13 MAR 2014**

Adanta is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

| Item No. | Item code | Item Description | Unit of Measure | Est Qty | Bid | Amount |
|---|---|---|---|---|---|---|
| 1 | 070030 | LEAD COMPLIANCE PLAN (ADL) | LS | LS | $1,395.00 | $1,395.00 |
| 1 | 070030 | LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING) | LS | LS | $1,395.00 | $1,395.00 |
| 13 | 130100 | JOB SITE MANAGEMENT | LS | LS | ~~$63,200.00~~ | ~~$63,200.00~~ |
| 15 | 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN | LS | LS | $1,895.00 | $1,895.00 |
| 16 | 130310 | RAIN EVENT ACTION PLAN | EA | 101 | $295.00 | $29,795.00 |
| 17 | 130320 | STORM WATER SAMPLING AND ANALYSIS DAY | EA | 40 | $195.00 | $7,800.00 |
| 18 | 130330 | STORM WATER ANNUAL REPORT | EA | 3 | $1,495.00 | $4,485.00 |
| 31 | 131103 | WATER QUALITY SAMPLING AND ANALYSIS DAY | EA | 30 | $395.00 | $11,850.00 |
| 32 | 026046 | WATER QUALITY MONITORING REPORT | EA | 5 | $495.00 | $2,475.00 |
| 33 | 140003 | ASBESTOS COMPLIANCE PLAN | LS | LS | $1,395.00 | $1,395.00 |
| 36 | 141109 | ADL BURIAL LOCATION REPORT | LS | LS | $1,900.00 | $1,900.00 |
| 38 | 148005 | NOISE MONITRING | LS | LS | $6,800.00 | $6,800.00 |
| **Total** | | | | | | **$134,385.00** |

<(63200.-)>

71,185.-

**TERMS AND CONDITIONS:**

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Adanta.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.

**ASSUMPTIONS:**

1. Job Site Management assumes a project duration of 800 days (field work), or 160 weeks of on-site field work. If the actual construction duration is less, the Prime may multiply the number of field weeks by $395.00.

   160 weeks x $395.00/week = $63,200.00

   This is a weekly rate for Adanta to conduct a half-day per week site visit to document required WPCP compliance.
2. No other plans, reports, permits or monitoring efforts are included.
3. The SWPPP and the Asbestos and Lead Compliance Plans are **guaranteed** acceptance for the quoted bids.
4. Field monitoring may be required for the Asbestos and Lead Compliance Plans. A CIH can be provided for the monitoring for $2,200 per day including all labor, travel, perdiem, materials, supplies, and lab costs.
5. A Type 1 noise level monitor will be provided for the duration of the project. **One (1) day of training** for use of the monitor will also be provided for the quoted bid. Usage of the noise level meter beyond the stated project duration of 800 days will be billed at $100.00 per month.
6. Contractor to provide completed questionnaire (supplied by Adanta upon notice of award) prior to start of work.
7. Print-ready draft and final copies of plans and reports will be provided so hard copies can be produced; no hard copies will be provided by Adanta.

Adanta

**Adanta is a certified DBE contractor (No. 37357)** with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@adanta-inc.com if we can provide anything further.

My Very Best Regards,
**ADANTA**



Tim Anenson
Project Director

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM
# DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## ADANTA, INC

828 SCHOOL STREET
NAPA, CA 94559

**Owner: KIMBERLY PATZ**
**Business Structure: CORPORATION**

**This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:**

**NAICS Code(s) * Indicates primary NAICS code**

* 562910 Remediation Services

541620 Environmental Consulting Services

**Work Category Code(s)**

C8700 CONSULTANT, NON ENGINEERING

**Licenses**

**CERTIFYING AGENCY:**
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37357

CUCP OFFICER

August 9, 2011

**It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.**

Back To Query Form

## Search Returned 1 Records

Mon May 12 14:57:29 PDT 2014

### Query Criteria

Firm/DBA Name: adanta
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 37357 |
| **Firm/DBA Name** | ADANTA, INC |
| **Address Line1** | 828 SCHOOL STREET |
| **Address Line2** | |
| **City** | NAPA |
| **State** | CA |
| **Zip Code1** | 94559 |
| **Zip Code2** | |
| **Mailing Address Line1** | 828 SCHOOL STREET |
| **Mailing Address Line2** | |
| **Mailing City** | NAPA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94559 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | kimberlypatz@adanta-inc.com |
| **Contact Name** | KIMBERLY PATZ |
| **Area Code** | ( 707 ) |
| **Phone Number** | 709-8894 |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 736-8368 |
| **Agency Name** | OEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 541620; 562910; |
| **ACDBE NAICS** | |
| **Work Codes** | C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

Back To Query Form

Logistical Enterprises

PRICE QUOTATION – JWM051314ALOG


SUBJECT: County of San Mateo CT#04-235844
BID DATE: 05-13-14

Logistical Enterprises is pleased to provide the following price quotation for the subject project.

**Bid Item #323 – Signal and Lighting Temp Location 1**
LOCATION Bayshore @ Rte 101 NB Ramps
Traffic signal display to include: vehicle and pedestrian signal, framework, pedestrian pushbutton, and thru bolts. All red, yellow and green signal sections shall be LED. Pedestrian signal shall be LED/LED.
TOTAL PRICE $ 15,900.00

Four camera video detection system Includes initial turn on support
PRICE PER CAMERA $ 3,700.00 TOTAL PRICE $ 14,800.00
Reprogram video detection PRICE PER DAY $ 650.00

Pole package to include:
(5) 12' Wood Pole Arm
(5) 310W HPS luminaire
TOTAL PRICE $ 6,250.00

**Bid Item #324 – Signal and Lighting Temp Location 2**
LOCATION – Bayshore @ Airport
Traffic signal display same as above.
TOTAL PRICE $ 11,930.00

(1) GPS Time Source TOTAL PRICE $ 895.00

Nine camera video detection system
PRICE PER CAMERA $ 3,700.00 TOTAL PRICE $ 33,300.00

Pole package to include:
(4) 12' Wood Pole Arm
(4) 310W HPS luminaire
TOTAL PRICE $ 5,000.00

Total $753,090.-
tax 67,778.-
$820,868.-
60 %
$492,521.-

**Bid Item #325 – Signal and Lighting Temp Location 3**
LOCATION Broadway @ SB Ramps
Traffic signal display same as above.
TOTAL PRICE $ 495.00

(1) GPS Time Source TOTAL PRICE $ 895.00

Two camera video detection system
PRICE PER CAMERA $ 3,700.00 TOTAL PRICE $ 7,400.00

Pole package to include:
(1) 12' Wood Pole Arm
(1) 310W HPS luminaire
TOTAL PRICE $ 1,250.00

**Bid Item #326 – Signal and Lighting Temp Location 4**
LOCATION Broadway @ Rollins
Traffic signal display same as above. Includes PV signals.
TOTAL PRICE $ 26,800.00

(1) GPS Time Source TOTAL PRICE $ 895.00

Twelve camera video detection system
PRICE PER CAMERA $ 3,700.00 TOTAL PRICE $ 44,400.00

Pole package to include:
(9) 12' Wood Pole Arm
(9) 310W HPS luminaire
TOTAL PRICE $ 11,250.00

**Bid Item #327 – Signal and Lighting Temp Location 5**
LOCATION Rollins @ Cadillac
Traffic signal display same as above.
TOTAL PRICE $ 10,680.00

(1) GPS Time Source TOTAL PRICE $ 895.00

Three camera video detection system
PRICE PER CAMERA $ 3,700.00 TOTAL PRICE $ 11,100.00

Pole package to include:
(4) 12' Wood Pole Arm
(4) 310W HPS luminaire
TOTAL PRICE $ 5,000.00

SUBJECT: County of San Mateo CT#04-235844
BID DATE: 05-13-14

**Bid Item #328 – Signal and Lighting Temp Location 6**
LOCATION Airport @ NB Ramps
Traffic signal display same as above.

TOTAL PRICE $ 6,095.00

(1) GPS Time Source TOTAL PRICE $ 895.00

Three camera video detection system
PRICE PER CAMERA $ 3,700.00 TOTAL PRICE $ 11,100.00

Pole package to include:
(3) 12' Wood Pole Arm
(3) 310W HPS luminaire

TOTAL PRICE $ 3,750.00

**Bid Item #329 – Signal and Lighting Temp Location 7**
LOCATION Broadway @ Rollins
Traffic signal display same as above.

TOTAL PRICE $ 5,710.00

(1) GPS Time Source TOTAL PRICE $ 895.00

Three camera video detection system
PRICE PER EACH $ 3,700.00 TOTAL PRICE $ 11,100.00

Pole package to include:
(3) 12' Wood Pole Arm
(3) 310W HPS luminaire

TOTAL PRICE $ 3,750.00

**Bid Item #330 – Signal and Lighting Location 1**

LOCATION Bayshore @ Rte 101 NB Ramps
Traffic signal display same as above. Includes audible tactile PPB.

TOTAL PRICE $ 11,280.00

(1) 334T Cabinet — TOTAL PRICE $ 5,390.00

(2) Ethernet Switches
(1) VEU
(1) MCTU

TOTAL PRICE $ 12,990.00

Pole package to include:
(1) Galvanized type 61-5-100, 65, 15
(1) " " 29-5-100, 50, 15
(1) " " 18-4-100, 25
(2) " " 15TS, 12
(2) " " 1-B 10'
(4) Type 1 Pedestrian Barricade
(4) LED luminaire
(1) PEU/PEC

TOTAL PRICE $ 30,295.00

(1) G7-1 SNS "Bayshore
(1) G1-1 SNS "101 North"
(1) R73-6
(4) R49 Modified

TOTAL PRICE $ 2,290.00

(3) Fixed CCTV Camera — TOTAL PRICE $ 6,900.00

SUBJECT: County of San Mateo CT#04-235844
BID DATE: 05-13-14

**Bid Item #331 – Signal and Lighting Location 2**
LOCATION Bayshore @ Broadway
Traffic signal display same as above. Includes audible tactile PPB.
TOTAL PRICE $ 15,195.00

(1) 334T Cabinet TOTAL PRICE $ 5,390.00

(2) Ethernet Switches
(1) VEU
(1) MCTU
TOTAL PRICE $ 12,990.00

Pole package to include:
(1) Galvanized type 61-5-100, 65, 15
(1) " " 26-4-100, 45, 15
(1) " " 26-4-100, 40, 15
(1) " " 17-3-100, 20, 15
(3) " " 15TS, 15
(1) " " 15TS, 12
(2) " " 1-B 10'
(2) Type I Pedestrian Barricade
(2) IISNS "Bayshore"
(1) IISNS "Airport"
(1) IISNS "Broadway"
(8) LED luminaire
(1) PEU/PEC
TOTAL PRICE $ 52,970.00

(2) R49
(1) R73-2
(1) R73-6
TOTAL PRICE $ 510.00
(4) Fixed CCTV Cameras TOTAL PRICE $ 9,200.00

(3) Preformed Loops TOTAL PRICE $ 885.00

SUBJECT: County of San Mateo CT#04-235844
BID DATE: 05-13-14

**Bid Item #332 – Signal and Lighting Location 3**
LOCATION Broadway @ 101 SB Ramps
Traffic signal display same as above. Includes audible tactile PPB.
TOTAL PRICE $ 9,925.00

(1) 334T Cabinet TOTAL PRICE $ 5,390.00

(2) Ethernet Switches
(1) VEU
(1) MCTU
TOTAL PRICE $ 12,990.00

Pole package to include:
(1) Galvanized type 61-5-100, 60, 15
(1) " " 26-4-100, 40, 12
(1) " " 24-4-100, 35, 15
(2) " " 15TS, 12
(1) " " 1-B 10'
(2) Type 1 Pedestrian Barricade
(5) LED luminaire
(1) PEU/PEC
TOTAL PRICE $ 29,260.00

(1) R3-1
(1) R3-18
(2) R13A
(1) R73-4 Mod
(1) R73-5
(2) R49
TOTAL PRICE $ 1,065.00

(3) Fixed CCTV Cameras TOTAL PRICE $ 6,900.00

(40) Preformed Loops TOTAL PRICE $11,800.00

SUBJECT: County of San Mateo CT#04-235844
BID DATE: 05-13-14

**Bid Item #333 – Signal and Lighting Location 4**
LOCATION Broadway @ Rollins
Traffic signal display same as above. Includes audible tactile PPB.

TOTAL PRICE $ 14,160.00

(1) 334T Cabinet

TOTAL PRICE $ 5,390.00

(2) Ethernet Switches
(1) VEU
(1) MCTU

TOTAL PRICE $ 12,990.00

Pole package to include:
(1) Galvanized type 61-5-100, 60, 15
(1) " " 29-5-100, 55, 15
(1) " " 24-4-100, 35, 15
(1) " " 19-4-100, 30, 15
(2) " " 15TS, 12
(1) " " 1-B 10'
(2) Type I Pedestrian Barricade
(2) IISNS "Rollins"
(2) IISNS "Broadway"
(6) LED luminaire
(1) PEU/PEC

TOTAL PRICE $ 41,550.00

(2) R49
(1) R73-2
(2) R73-5
(1) R73-6

TOTAL PRICE $ 735.00

(4) Fixed CCTV Cameras

TOTAL PRICE $ 9,200.00

SUBJECT: County of San Mateo CT#04-235844
BID DATE: 05-13-14

**Bid Item #334 – Signal and Lighting Location 5**
LOCATION Rollins @ Cadillac
Traffic signal display same as above. Includes audible tactile PPB.
TOTAL PRICE $ 8,695.00

Modify Controller to Add Phasing TOTAL PRICE $ 950.00

(1) Ethernet Switch TOTAL PRICE $ 3,950.00

Pole package to include:
(1) Galvanized type 19-4-100, 30, 12
(1) " " 17-3-100, 20, 12
(3) " " 15TS, 12
(3) Type I Pedestrian Barricade
(2) IISNS "Cadillac"
(5) LED luminaire
(1) PEU/PEC
TOTAL PRICE $ 19,070.00

(1) R3-18
(1) R10-12
(1) RI0-15
(3) R49
TOTAL PRICE $ 765.00

**Bid Item #336 – Lighting and Sign Illumination**
Pole package to include:
(12) Galvanized type 30SB, 15
(3) " " 21, 15
(2) " " 1-B 10'
(15) LED luminaire
(4) 85W ISL
(2) SC2
(2) Bullhorn PEU/PEC
TOTAL PRICE $ 37,530.00

**Bid Item #336 – Lighting and Sign Illumination (Temporary)**
Pole package to include:
(39) 12' Wood Pole Arm
(39) 310W HPS luminaire
TOTAL PRICE $ 48,750.00

SUBJECT: County of San Mateo CT#04-235844
BID DATE: 05-13-14

**Bid Item #340 – Traffic Operations System**

Traffic signal display to include: vehicle and pedestrian signal, framework, pedestrian pushbutton, and thru bolts. All red, yellow and green signal sections shall be LED. Pedestrian signal shall be LED/LED. Includes PV and "Meter On" signals.

TOTAL PRICE $ 19,650.00

Pole package to include:
(1) Galvanized type 23-4-100, 35
(1) " " 18-4-100, 30
(1) " " CCTV 45
(4) " " 1-B 10'
(4) " " 1-B 7'

TOTAL PRICE $ 14,530.00

(1) Integrated CCTV PTZ Camera TOTAL PRICE $ 5,990.00

(2) 334 Cabinet w/GPRS Modem TOTAL PRICE $ 12,490.00

Prices include delivery, but are net of applicable sales tax. If I can be of further assistance, please contact me at (559) 392-1124. Please include the quote number when placing an order.

Dennise Rivera

Dennise Rivera
dennise@logisticalenterprises.com

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM
# DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## DBA LOGISTICAL ENTERPRISES

3897 N. ANNE
FRESNO, CA 93727

**Owner: DENNISE RIVERA**
**Business Structure: CORPORATION**

**This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:**

**NAICS Code(s) * Indicates primary NAICS code**

| | | |
|---|---|---|
| * | 425120 Wholesale Trade Agents and Brokers | 561110 Office Administrative Services |
| | 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq | 541219 Other Accounting Services |

**Work Category Code(s)**

| | | | |
|---|---|---|---|
| C0686 | ELECTRICAL & SIGNALS | C8701 | BUSINESS ADMINISTRATION |
| C9999 | BROKER (FOR FEE ONLY) | F5060 | ELECTRICAL GOODS |
| F5090 | MISC DURABLE GOODS | F5190 | MISC NONDURABLE GOODS |

**Licenses**

**CERTIFYING AGENCY:**
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 39438

Beth McDonell
CUCP OFFICER

August 10, 2011

# TEAM NORTH CONSTRUCTION SERVICES INC.

SF HRC CERTIFIED LBE # 081316164 DBE CERTIFIED/UDBE QUALIFIED # 34549 SBE CERTIFIED # 1494600

5 THOMAS MELLON CIRCLE STE 106 SAN FRANCISCO, CA. 94134 P: (415) 467-0300 F: (415) 467-0400

## RATE QUOTE

**Bay Cities**
**Attn: B. Rodriguez**

**PROJECT:** Caltrans # 04-235844 Reconstruct Overcrossing

**LOCATION:** Hwy 101, Burlingame

**BID DATE:** 5/13/14

| BID ITEM | | PRICE/UNIT* |
|---|---|---|
| Haul & Disposal**: | 10,000+/- yds analytically clean fill material, price is per load, day work only, Mon-Fri, pending dumpsite acceptance & availability, please note stand by time conditions below | $ 288.00 / load |
| Trucking & Material: | Prices are per ton, trucking and materials, pending acceptance & availability, please note stand by time conditions below | |
| | 60,000+/- yds Import Fill: | $ 9.00 / ton |
| | 14,000+/- yds Cl 4 Sub Base: | $ 8.00 / ton |
| | 13,200+/- yds Cl 2 AB: | $ 11.00 / ton |

| HOURLY TRUCK RATES | M-F | SATURDAYS | SUNDAYS & HOLIDAYS |
|---|---|---|---|
| TEN WHEELERS | $ 95.00 | $ 100.00 | $ 110.00 |
| SEMI ENDS | $ 105.00 | $ 110.00 | $ 120.00 |
| FLATBEDS | $ 105.00 | $ 110.00 | $ 120.00 |

TERMS & CONDITIONS

*ALL RATES BASED ON PROMPT PAYMENT – FULL PAYMENT DUE 30 DAYS OF INVOICE DATE.*

*ALL RATES BASED ON TRUCK, MATERIAL AND/OR DUMPSITE AVAILABILITY.*

*ALL RATES SUBJECT TO LABOR, FUEL AND/OR BRIDGE TOLL INCREASES.*
*PLEASE ADD BRIDGE TOLLS WHEN APPLICABLE UNLESS OTHERWISE SPECIFIED.*

Rates are not quoted to meet any labor agreements nor do they reflect any Prevailing Wage pricing. Please add 6% per calendar year to all rates.

*On per ton or per load rates, stand by time is charged after 10 mins. on project site for loading/unloading time. Stand by time is charged at the current hourly rate listed. There is a 4 hour minimum daily charge for day work (6a-6p) & a 6 hour minimum charge for night work (6p-6a).

**All disposal quotes are based on waste characterization and acceptance at landfill. These prices do not include any possible new taxes at the landfills. Testing of any kind is not included in any rates. Testing & analytical results will be required according to the designated disposal site requirements and the Contractor is to supply each as requested. Landfills quoted require a completed material profile, analytical data and a signed service agreement to approve a waste stream. Once all info is submitted we will provide you a unique approval number & manifest to transport your material. Any non-conforming loads will be rejected & all associated costs are the responsibility of the customer.

*Thank you for considering Team North for your trucking & material needs!*

# ATTACHMENT A

CDOT 04-235844

**Breakdown of Work for Team North Construction Service**

**PER LOAD RATE**

| ITEM | DESCRIPTION | LOAD | $ / Load | TOTAL |
|---|---|---|---|---|
| 81 | ROADWAY EXCAVATION | 1,000.00 | $ 288.00 | **$ 288,000.00** |

**PER TON RATE**

| ITEM | DESCRIPTION | TON | $ / TON | TOTAL |
|---|---|---|---|---|
| 91 | IMPORTED BORROW | 92,850.00 | $ 9.00 | **$ 835,650.00** |
| 153 | CLASS 4 AGGREGATE SUBBASE | 29,000.00 | $ 8.00 | **$ 232,000.00** |
| 154 | CLASS 2 AGGREGATE BASE | 27,400.00 | $ 11.00 | **$ 301,400.00** |

**TOTAL** **$ 1,657,050.00**

Notes: Import Borrow calculated @ 1.5 tons per cubic yard. 61,900 CY @ 1.5 Tons / CY = 92,850 Tons
Aggregate Base Rock calculated @ 2 tons per cubic yard.

D & S TRUCKING
6429 SUNNYSLOPE AVE
CASTRO VALLEY CA 94552
510-541-8496
**Certified DBE # 5242 WBE SBE DBE**
Do not go with a high percentage for trucking, each truck has to be a dbe to qualify and there are not a lot in the Bay Area. Also keep in mind that if you use a dbe owned truck with an employee these jobs are prevailing wage and that driver will need to be paid as such so we use dbe owner operators and there a limited amount because Cal Trans does not like to certify owner operators. **We do not know how credit works for SBE**

**ATTN: BEN**

**FROM: SUSAN JONES Project Name/Bid Date: 101/Burlingame 5-13-14**

Deliver Cal Trans fill with flexible timing and production: $ 60.00/load

Deliver Structural backfill: Advance schedule required 200.00/load

Offhaul & Dispose Clean dirt no heavy clay must be dry 247.00/load

Offhaul & Dispose Clean Bay Mud: 325.00/load

| | | Doubles | Supers/Ends |
|---|---|---|---|
| Brisbane Recycle | | $ 3.78 | 69 min |
| EBI | Rock | 4.08 | 74 |
| | Dense A/C | 4.78 | 84 |
| | Rubber A/C | 83 Hrly | 93 |
| Granite SSF | Dense A/C | 3.69 | 66 min |
| | Rubber | 66 min | 76 |
| Granite RWC | Rock | 4.47 | 78 |
| | Dense A/C | 4.97 | 88 |
| | Rubber | 88 | 98 |
| Vulcan Pleas | Rock | 9.57+ Br | 145 + Br / 1.25 = 11.33 |
| | Dense A/C | 10.08 + Br | 155 + Br |
| | Rubber | 155 + Br | 165 + Br |
| Pilarcitos | | 6.87 | 110 |
| Lexington Quarry | | 10.32 | 160 |

# 101 Burlingame 5-13-14 D & S Trucking, Continued

**Bid is a package to perform 100% of all sbe, dbe & non dbe trucking unless otherwise agreed to.** Dirt must be clean, tested properly, free of debris, compactible, and to have a production rate that warrants a crew. Quoted in Double Bottoms unless otherwise noted. Dirt is quoted with a combo of Dbl Btms & Smi Btms. **Tonnage/load rates are only valid with stand-by paid in full on both ends** (except our sites) after 10 min. @ hrly rate. All other trucks are hrly at the following rates: Wkdays: Trfers, Semi Ends/Semi or Dbl Btms: $ 98.00 10 Wheelers: $ 89.00 Super Dumps: $ 100.00 Trucks are a 4 hr min. Flatbeds: $ 100.00, 7 hr min. Add $ 5.00 per hour for union trucks. Add $ 5.00 per hr for Sat $ 10.00 hr for Sun. Excessive backing is not provided for with dirt load rate. All rates are valid through **12-31-14**. At that time they will be subject to a 5% increase and an additional 5% each year thereafter. Fuel surcharges: If fuel increases by $ .25 per gal. 2% shall be added. For every .25 increase in fuel, an add'l 2% shall apply. OGAC, gap graded rubber, wet ctb is Hourly with clean out of 1 hr added. Night work is a 7 hr min. Shifts that are designed to be short during the day are a 6 hr min. Add Solution needs to be provided at hot plant. Rates are based on timely payment.**Please know that all trucks are required to be in compliance with EPA as of this date and it is the legal responsibility of those that hire them to make sure of this.** Tarping and prevailing wage is included.

# ATTACHMENT A

CDOT 04-235844

**Breakdown of Work for D&S Trucking**

**PER LOAD RATE**

| ITEM | DESCRIPTION | LOAD | $ / LOAD | TOTAL |
|---|---|---|---|---|
| 87 | STRUCTURE BACKFILL (Bridge) | 255.00 | $ 200.00 | $1,000.00 |
| 88 | STRUCTURE BACKFILL (RETAINING WALL) | 168.00 | $ 200.00 | 33,600.00 |

**TONNAGE RATES**

| ITEM | DESCRIPTION | Tons | $ / Ton | TOTAL |
|---|---|---|---|---|
| 159 | HOT MIX ASPHALT | 29,100.00 | $ 11.33 | 329,703.00 |
| 160 | HOT MIX ASPHALT (OPEN GRADED) | 4,880.00 | $ 11.33 | 55,290.40 |
| 161 | RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | 2,090.00 | $ 11.33 | 23,679.70 |
| 166-171 | MECHANICALLY STABILIZED EMBANKMENT (ALL) | 35,200.00 | $ 6.87 | 241,824.00 |

| | | |
|---|---|---|
| | $ | 735,097.10 |
| CLAIM 25% DBE TRUCKING SUPPLIED BY D&S | | 25.00% |
| **TOTAL** | **$** | **183,774.28** |

Notes: MSE Fill Material - 22,000 CY @ 1.6 tons / CY = 35,200 tons

**Rupert**
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

# Quotation

**To:** Estimator
**Job Name:** Broadway Avenue OC, Burlingame
**Job Number:** 04-235844

**Bid Date:** 5/12/14
**Date:** 5/13/14

| Quantity | | Description | Unit $ | Total $ |
|---|---|---|---|---|
| 1,920 | sf | Pattern #1127 Extreme Fractured Fin Elastospec Urethane-Std 240.00" x 96.00" panels. Tree Panel Detail cut into 3/4" to 1-1/2" Extreme Fractured Fin. Hard cut fractures of up to 3/4" depth, 2" C-C, 3/4" peak and valley. 3" maximum depth. For ABUTMENTS 1 and 3 per sheet 742 of contract plans. Urethane bonded to 3/4" plywood.<br>**Estimated production schedule: 6-8 weeks from final approval.** | $30.47<br>Artwork/Setup: | $58,502.40<br>$38,332.80 |
| 80 | sf | Pattern #1127 Extreme Fractured Fin Elastospec Urethane-Std 240.00" x 24.00" panels. 3/4" to 1-1/2" Extreme Fractured Fin. Hard cut fractures of up to 3/4" depth, 2" C-C, 3/4" peak and valley. 3" build out. Fill piece for For ABUTMENT 1 per sheet 742 of contract plans. Urethane bonded to 3/4" plywood.<br>**Estimated production schedule: 6-8 weeks from final approval.** | $30.47 | $2,437.60 |
| 832 | sf | Pattern #1127 Extreme Fractured Fin Elastospec Urethane-Std 312.00" x 96.00" panels. Tree Panel Detail cut into 3/4" to 1-1/2" Extreme Fractured Fin. Hard cut fractures of up to 3/4" depth, 2" C-C, 3/4" peak and valley. 3" maximum depth. For RIGHT AND LEFT RETAINING WALL per sheet 775 of contract plans. Urethane bonded to 3/4" plywood.<br>**Estimated production schedule: 6-8 weeks from final approval.** | $30.47<br>Artwork/Setup: | $25,351.04<br>$44,295.90 |
| | | **Optional Products:**<br>**SFFR02, Form Release Agent, 55 gallon barrel, 1 @ $917.93 ea.**<br>**SFFS-U2, Fastening Screws, 25 lb. bucket, 1 pail @ $49.05 ea.**<br>**SFSL01, Sealant, 12 tube case, 1 case @ $46.93 ea.** | | |
| | | **Freight not included**<br>**All quantities are estimated. Final quantities are the responsibility of the contractor.** | | |
| | | | **Total** | **$168,919.74** |
| | | | Sales tax not included | |
| Delivery: | | | Terms: **Net 30 days** | |
| F.O.B.: Ship Point | | | Pricing Valid until 5/30/14 | |

* (91, 192

pg 1 of 3

+ 15,201.88
184,111.62
Supplier 60%
$110,467.-

**Test panels as required by owner/contractor not included in pricing.**

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

**Sincerely, Stacy Monroe**
**925.408.3627 Mobile**
**925.229.5577 Office**
**stacy@rupertsupply.com**

**Rupert**
**Construction Supply**

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

# Quotation

**To:** Estimator

**Bid Date:** 5/12/14
**Date:** 5/13/14

**Job Name:** Broadway Avenue OC, Burlingame
**Job Number:** 04-235844

| Quantity | | Description | Unit $ | Total $ |
|---|---|---|---|---|
| | | **Bid Item #198, Joint Seal (MR 1/2") - 105 LF** | | |
| 12 | ea | WaboSiliconeSeal, 50.72 oz. cartridge kit | $56.70 | $680.40 |
| | | **Bid Item #199, Joint Seal (MR 1-1/2")** | | |
| 232 | lf | WaboCompressionSeal, WA-375 | $26.25 | $6,090.00 |
| 2 | ea | WaboPrimaLub Adhesive, gallon | $89.25 | $178.50 |
| 1 | ea | Estimated Freight | $580.00 | $580.00 |
| | | **Optional Items:**<br>AG-400 Pneumatic Gun for SiliconeSeal Installation - $499.00<br>Nozzles for WaboSiliconeSeal - $11.00 ea | | |
| | | | **Total:** | $7,528.90 |
| | | | **Sales tax not included** | |
| Delivery: | | | **Terms: Net 30 days** | |
| F.O.B.: Ship Point | | | Pricing Valid for 6 months from Bid Date | |

Pg 2 of 3

677.60
8,206.50
60%
$4,924.

Supplier

Items included in quoted price: limited to items listed
Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
Rupert Construction Supply will supply materials as required in contract plans and specifications.
Rupert Construction Supply is not responsible for design, engineering or installation.
Liability: Limited to the cost of our product, we will not be responsible for additional charges.
Due to the instability in the raw materials markets, our quotation is subject to change without notice.
Pricing should be verified before placing a purchase order.
If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
Contractor to verify field dimensions.
Actual quantities are the responsibility of the contractor.
Additional items available for purchase. See attached line card for product information.

**Sincerely, Stacy Monroe**
**925.408.3627 Mobile**
**925.229.5577 Office**
**stacy@rupertsupply.com**

**Rupert**
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

# Quotation

**To:** Estimator

**Bid Date:** 5/13/14
**Date:** 5/13/14
**REVISED**

**Job Name:** Broadway Avenue OC, Burlingame
**Job Number:** 04-235844

| Quantity | | Description | Unit $ | Total $ |
|---|---|---|---|---|
| 29 | ea | BROADWAY AVE OVERCROSSING<br>3" x 12" x 24" laminated elastomeric bearing pad w/ 6 ea. - 14 ga. shims<br>*Quantities include 1 test pad* | $349.19 | $10,126.45 |
| 28 | ea | BROADWAY AVE OVERCROSSING<br>14 ga x 16" x 28" galvanized sheet metal | $32.55 | $911.40 |
| 12 | ea | BROADWAY AVE ON RAMP<br>2" x 12" x 22" laminated elastomeric bearing pad w/ 4 ea. - 14 ga. shims | $240.10 | $2,881.24 |
| 12 | ea | BROADWAY AVE OVERCROSSING<br>14 ga x 16" x 26" galvanized sheet metal | $30.45 | $365.40 |
| | | Material is AASHTO neoprene, 55 durometer.<br>Standard manufacturers testing and material certification per CalTrans specifications will be supplied. | | |
| | | | **Total:** | $14,284.49 |
| | | | **Sales tax not included** | |
| Delivery: | | | **Terms: Net 30 days** | |
| F.O.B.: Job Site | | | Pricing Valid for 15 days | |

183

Pg 3 of 3

1,285.60

15,570.09

Supplies 60% -

# 9,342.-

**Approximate time required for production, dating from the receipt of approved shop drawings: 6-8 Weeks**

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Additional items available for purchase. See attached line card for product information.

**Sincerely, Stacy Monroe**
**925.408.3627 Mobile**
**925.229.5577 Office**
**stacy@rupertsupply.com**

Back To Query Form

## Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

### Query Criteria

Firm/DBA Name: rupert
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 32785 |
| **Firm/DBA Name** | RUPERT CONSTRUCTION SUPPLY, LP |
| **Address Line1** | 12405 GOLD FLAKE CT. |
| **Address Line2** | |
| **City** | RANCHO CORDOVA |
| **State** | CA |
| **Zip Code1** | 95741 |
| **Zip Code2** | |
| **Mailing Address Line1** | 3941 PARK DR., STE. 20-487 |
| **Mailing Address Line2** | |
| **Mailing City** | EL DORADO HILLS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95762 |
| **Mailing Zip Code2** | 4549 |
| **Certification Type** | DBE |
| **EMail** | karen@rupertsupply.com |
| **Contact Name** | KAREN WONNENBERG |
| **Area Code** | ( 925 ) |
| **Phone Number** | 229-5577 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 673-9737 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 423990; 444190; |
| **ACDBE NAICS** | |
| **Work Codes** | C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form

Sanco Pipelines, Inc
DBE Spreadsheet
12/80 separation to 680/80

| Supplier / Trucker Name | Description | Bid Items | DBE Number | Amount | Tax Rate | Total with Tax | Percentage applicable | Total Dollar amount |
|---|---|---|---|---|---|---|---|---|
| D&S Trucking 6429 Sunnyslope AVE Castro Valley, CA 94552 DBE #5242 | 10 Wheel onsite | 253,254, 255-258 | 5242 | $73,984.00 | | | 100.00% | $73,984.00 |
| D&S Trucking 6429 Sunnyslope AVE Castro Valley, CA 94552 DBE #5242 | Haul backfill material to site | 253,254, 255-258 | 414 | $25,057.00 | | | 100.00% | $25,057.00 |
| Monroe Construction Sales 13615 Orange Blossom Road, Oakdale, ca 95361 | | | | | | | | |
| Monroe Construction Sales | | 220 | 40842 | $480.08 | 8.625% | $521.49 | 60.00% | $312.89 |
| Monroe Construction Sales | | 221 | 40842 | $24,626.83 | 8.625% | $26,750.89 | 60.00% | $16,050.53 |
| Monroe Construction Sales | | 222 | 40842 | $26,872.42 | 8.625% | $29,190.17 | 60.00% | $17,514.10 |
| Monroe Construction Sales | | 223 | 40842 | $14,636.67 | 8.625% | $15,899.09 | 60.00% | $9,539.45 |
| Monroe Construction Sales | | 225 | 40842 | $7,961.59 | 8.625% | $8,648.28 | 60.00% | $5,188.97 |
| Monroe Construction Sales | | 226 | 40842 | $1,719.51 | 8.625% | $1,867.82 | 60.00% | $1,120.69 |
| Monroe Construction Sales | | 227 | 40842 | $46.55 | 8.625% | $50.56 | 60.00% | $30.34 |
| Monroe Construction Sales | | 228 | 40842 | $26,880.00 | 8.625% | $29,198.40 | 60.00% | $17,519.04 |

Sanco Pipelines, Inc
DBE Spreadsheet
12/80 separation to 680/80

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Monroe Construction Sales | 229 | 40842 | $10,758.20 | 8.625% | $11,686.09 | 60.00% | $7,011.65 |
| Monroe Construction Sales | 234 | 40842 | $118.87 | 8.625% | $129.12 | 60.00% | $77.47 |
| Monroe Construction Sales | 235 | 40842 | $1,602.39 | 8.625% | $1,740.60 | 60.00% | $1,044.36 |
| Monroe Construction Sales | 236 | 40842 | $616.92 | 8.625% | $670.13 | 60.00% | $402.08 |
| Monroe Construction Sales | 247 | 40842 | $501.94 | 8.625% | $545.23 | 60.00% | $327.14 |
| Monroe Construction Sales | 248 | 40842 | $1,574.55 | 8.625% | $1,710.35 | 60.00% | $1,026.21 |
| Monroe Construction Sales | 249 | 40842 | $11,823.33 | 8.625% | $12,843.09 | 60.00% | $7,705.85 |
| Monroe Construction Sales | 251 | 40842 | $2,235.78 | 8.625% | $2,428.61 | 60.00% | $1,457.17 |
| Monroe Construction Sales | 252 | 40842 | $331.86 | 8.625% | $360.49 | 60.00% | $216.29 |
| Monroe Construction Sales | 253 | 40842 | $4,613.29 | 8.625% | $5,011.19 | 60.00% | $3,006.71 |
| Monroe Construction Sales | 254 | 40842 | $2,735.02 | 8.625% | $2,970.91 | 60.00% | $1,782.55 |
| Monroe Construction Sales | 255 | 40842 | $6,952.12 | 8.625% | $7,551.74 | 60.00% | $4,531.05 |
| Monroe Construction Sales | 256 | 40842 | $8,641.30 | 8.625% | $9,386.61 | 60.00% | $5,631.97 |
| Monroe Construction Sales | 257 | 40842 | $56,456.65 | 8.625% | $61,326.04 | 60.00% | $36,795.62 |
| Monroe Construction Sales | 258 | 40842 | $71,346.70 | 8.625% | $77,500.36 | 60.00% | $46,500.21 |
| Monroe Construction Sales | 259 | 40842 | $197,389.88 | 8.625% | $214,414.75 | 60.00% | $128,648.85 |
| Monroe Construction Sales | 263 | 40842 | $44,332.80 | 8.625% | $48,156.50 | 60.00% | $28,893.90 |
| Monroe Construction Sales | 266 | 40842 | $20,488.11 | 8.625% | $22,255.21 | 60.00% | $13,353.13 |

Sanco Pipelines, Inc
DBE Spreadsheet
12/80 separation to 680/80

| | | | | | | | | |
|---|---|---|---|---|---|---|---|---|
| Monroe Construction Sales | | 267 | 40842 | $40,745.63 | 8.625% | $44,259.94 | 60.00% | $26,555.96 |
| Monroe Construction Sales | | 268 | 40842 | $8,136.67 | 8.625% | $8,838.46 | 60.00% | $5,303.07 |
| Monroe Construction Sales | | 269 | 40842 | $9,871.47 | 8.625% | $10,722.88 | 60.00% | $6,433.73 |
| Monroe Construction Sales | | 270 | 40842 | $6,243.64 | 8.625% | $6,782.15 | 60.00% | $4,069.29 |
| Monroe Construction Sales | | 271 | 40842 | $95.56 | 8.625% | $103.80 | 60.00% | $62.28 |
| | | | | | | | | |
| Monroe Construction Sales | | 273 | 40842 | $55,361.23 | 8.625% | $60,136.14 | 60.00% | $36,081.68 |
| Monroe Construction Sales | | 276 | 40842 | $39,141.38 | 8.625% | $42,517.32 | 60.00% | $25,510.39 |
| | | | | | | | | |
| | | | | **Total $ Amount of DBE** | | | | **$566,880.58** |

Sanco Pipelines

D & S TRUCKING
6429 SUNNYSLOPE AVE
CASTRO VALLEY CA 94552
510-541-8496
**Certified DBE # 5242 WBE SBE DBE**
Do not go with a high percentage for trucking, each truck has to be a dbe to qualify and there are not a lot in the Bay Area. Also keep in mind that if you use a dbe owned truck with an employee these jobs are prevailing wage and that driver will need to be paid as such so we use dbe owner operators and there a limited amount because Cal Trans does not like to certify owner operators. **We do not know how credit works for SBE**

**ATTN: ESTIMATING**

**FROM: SUSAN JONES Project Name/Bid Date: 101/Burlingame 5-13-14**

Deliver Cal Trans fill with flexible timing and production: $ 60.00/load

Deliver Structural backfill: Advance schedule required 200.00/load

Offhaul & Dispose Clean dirt no heavy clay must be dry 247.00/load

Offhaul & Dispose Clean Bay Mud: 325.00/load

| | | Doubles | Supers/Ends |
|---|---|---|---|
| Brisbane Recycle | | $ 3.78 | 69 min |
| EBI | Rock | 4.08 | 74 |
| | Dense A/C | 4.78 | 84 |
| | Rubber A/C | 83 Hrly | 93 |
| Granite SSF | Dense A/C | 3.69 | 66 min |
| | Rubber | 66 min | 76 |
| Granite RWC | Rock | 4.47 | 78 |
| | Dense A/C | 4.97 | 88 |
| | Rubber | 88 | 98 |
| Vulcan Pleas | Rock | 9.57+ Br | 145 + Br |
| | Dense A/C | 10.08 + Br | 155 + Br |
| | Rubber | 155 + Br | 165 + Br |
| Pilarcitos | | 6.37 | 110 |
| Lexington Quarry | | 10.32 | 160 |

101 Burlingame 5-13-14 D & S Trucking, Continued

| | Doubles | Supers/Ends |
|---|---|---|
| Granite Santa Clara | $ 7.50 | 130 |
| Rubber | 130 min | |
| Sunol Aggregates | 9.87 + Br | 150 + Br |

**Bid is a package to perform 100% of all sbe, dbe & non dbe trucking unless otherwise agreed to.** Dirt must be clean, tested properly, free of debris, compactible, and to have a production rate that warrants a crew. Quoted in Double Bottoms unless otherwise noted. Dirt is quoted with a combo of Dbl Btms & Smi Btms. **Tonnage/load rates are only valid with stand-by paid in full on both ends** (except our sites) after 10 min. @ hrly rate. All other trucks are hrly at the following rates: Wkdays: Trfers, Semi Ends/Semi or Dbl Btms: $ 98.00 10 Wheelers: $ 89.00 Super Dumps: $ 100.00 Trucks are a 4 hr min. Flatbeds: $ 100.00, 7 hr min. Add $ 5.00 per hour for union trucks. Add $ 5.00 per hr for Sat $ 10.00 hr for Sun. Excessive backing is not provided for with dirt load rate. All rates are valid through **12-31-14.** At that time they will be subject to a 5% increase and an additional 5% each year thereafter. Fuel surcharges: If fuel increases by $ .25 per gal. 2% shall be added. For every .25 increase in fuel, an add'l 2% shall apply. OGAC, gap graded rubber, wet ctb is Hourly with clean out of 1 hr added. Night work is a 7 hr min. Shifts that are designed to be short during the day are a 6 hr min. Add Solution needs to be provided at hot plant. Rates are based on timely payment.**Please know that all trucks are required to be in compliance with EPA as of this date and it is the legal responsibility of those that hire them to make sure of this.** Tarping and prevailing wage is included.

RECEIVED 03/01/2013 10:51

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

DEPARTMENT OF TRANSPORTATION
CIVIL RIGHTS
1823 - 14th STREET, MS-79
SACRAMENTO, CA 95811
Phone: (916) 324-1700
Toll Free: (866) 810-6346
Fax: (916) 324-1862
TTY: 711

Dear Business Owner:

Thank you for your continued interest in the Disadvantaged Business Enterprise (DBE) Certification program.

We are pleased to inform you that your business has been recertified for the next five years from the issuance date on the enclosed DBE certificate.

We wish you much success in your business endeavors.

Sincerely,

Janice Salais

JANICE SALAIS
Chief
Certification Unit

Enclosure

RECEIVED 03/01/2013 10:51

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM
# DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**D & S TRUCKING**
6429 SUNNYSLOPE AVENUE
CASTRO VALLEY, CA 94552

Owner: SUSAN JONES
Business Structure: LIMITED LIABILITY COMPANY

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C9774 TRUCKER

Licenses




CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 5242

CUCP OFFICER

April 24, 2009

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

# Monroe Construction Sales

*Certified DBE & CPUC*
*5639 Suttermill Drive, Riverbank, Ca 9536*
**209 484-6659**

| CUSTOMER | DATE | QUOTE # |
|---|---|---|
| *Bidding Cantractar* | 01-Apr-14 | |

| PROJECT | BID DATE | Addendum |
|---|---|---|
| *Caltrans Contract 04-235844*<br>*Fram 0.3 Mile North Of Anza Baulevard to 0.9 Mile South Of Millbrae Avenue Overcrassing*<br>**REVISED 05-13-2014** | 13-May-14 | |

| ENGINEER: | | |
|---|---|---|
| F.O.B.: TRUCK/JOBSITE (Initial Order) | TERMS - NET 30 | |

| Size | Item Description | Qty. | Unit Price | U/M | Extension | Taxed |
|---|---|---|---|---|---|---|
| | BID ITEM LIST | | | | | |
| | BID ITEM 120: 2" SUPPLY LINE (BRIDGE) | 295LF | | | | |
| 2" | GALVANIZED PIPE SCH40 T & C X 21' | 294 | $5.94 | LF | $1,745.63 | $1,898.37 |
| 2" | GALVANIZED COUPLING DOMESTIC | 21 | $9.56 | EA | $200.81 | $218.38 |
| TEFLON | TAPE 3/4" ROLL | 40 | $0.75 | EA | $30.00 | $32.63 |
| 2" | GALVANIZED 90 BEND IMPORT | 2 | $8.00 | EA | $16.00 | $17.40 |
| 2"X36" | GALVANIZED NIPPLE IMPORT | 2 | $25.00 | EA | $50.00 | $54.38 |
| 2" | BRASS GATE VALVE CHEAP BLOW OFF VALVE | 2 | $40.00 | EA | $80.00 | $87.00 |
| | | | | | | $2,308.15 |
| | | | BID ITEM 120 | | $2,122.44 | |
| | BID ITEM 142: 8" CORREGATED HDPE CONDUIT | 1620LF | | | | |
| 8" | HDPE N12 WT CORREGATED PIPE X 20' | 1620 | $2.22 | EA | $3,590.72 | $3,904.91 |
| | | | | | | $3,904.91 |
| | | | BID ITEM 142 | | $3,590.72 | |
| | BID ITEM 22D: 12" ALTERNATIVE PIPE CULVERT | 98LF | | | | |
| 12" | HDPE N12 WT CORREGATED PIPE X 20' | 100 | $4.07 | LF | $407.22 | $442.85 |
| 3"WIDE | DETECT TAPE"STDRM DRAIN BURIED"X1000 | 1000 | $0.05 | LF | $50.00 | $54.38 |
| | | | | | | $497.22 |
| | | | BID ITEM 220 | | $457.22 | |
| | BID ITEM 221: 18" ALTERNATIVE PIPE CULVERT | 2740LF | | | | |
| 18" | HDPE N12 WT CORREGATED PIPE X 20' | 2740 | $8.51 | LF | $23,304.12 | $25,343.23 |
| 3"WIDE | DETECT TAPE"STORM DRAIN BURIED"X1000 | 3000 | $0.05 | LF | $150.00 | $163.13 |
| | | | | | | $25,506.36 |
| | | | BID ITEM 221 | | $23,454.12 | |
| | BID ITEM 222: 24" ALTERNATIVE PIPE CULVERT | 1760LF | | | | |
| 24" | HDPE N12 WT CORREGATED PIPE X 20' | 1760 | $14.48 | LF | $25,492.78 | $27,723.40 |
| 3"WIDE | DETECT TAPE"STORM DRAIN BURIED"X1000 | 2000 | $0.05 | LF | $100.00 | $108.75 |
| | | | | | | $27,832.15 |

| Size | Item Description | Qty. | Unit Price | U/M | Extension | Taxed |
|---|---|---|---|---|---|---|
| | | | BID ITEM 222 | | $25,592.78 | |
| | BID ITEM 223: 36" ALTERNATIVE PIPE CULVERT | 540LF | | | | |
| 36" | HDPE N12 WT CORREGATED PIPE X 20' | 540 | $25.72 | LF | $13,889.69 | $15,105.04 |
| 3"WIDE | DETECT TAPE"STORM DRAIN BURIED"X1000 | 1000 | $0.05 | LF | $50.00 | $54.38 |
| | | | | | | $15,159.41 |
| | | | BID ITEM 223 | | $13,939.69 | |
| | BID ITEM 225: TEMPORARY ALTERNATIVE PIPE CULVERT | 1090LF | | | | |
| | | 687 | | | | |
| 18" | HDPE N12 WT CORREGATED PIPE X 20' | 700 | $8.51 | LF | $5,953.61 | $6,474.55 |
| | | | | | | $6,474.55 |
| | | 394LF | | | | |
| 12" | HDPE N12 WT CORREGATED PIPE X 20' | 400 | $4.07 | LF | $1,628.87 | $1,771.39 |
| | | | | | | $1,771.39 |
| | | | BID ITEM 225 | | $7,582.47 | |
| | BID ITEM 226: 6" PLASTIC PIPE | 780LF | | | | |
| 6" | HDPE N12 WT CORREGATED PIPE X 20' | 780 | $1.96 | EA | $1,527.84 | $1,661.52 |
| 3"WIDE | DETECT TAPE"STORM DRAIN BURIED"X1000 | 1000 | $0.05 | LF | $50.00 | $54.38 |
| 6" | HDPE WT END CAP | 2 | $20.62 | EA | $41.24 | $44.85 |
| 6" | HDPE WT BELLED COUPLING | 2 | $9.28 | EA | $18.56 | $20.18 |
| | | | | | | $1,780.92 |
| | | | BID ITEM 226 | | $1,637.63 | |
| | BID ITEM 227: 8" PLASTIC PIPE | 10LF | | | | |
| 8" | HDPE N12 WT CORREGATED PIPE X 20' | 20 | $2.22 | EA | $44.33 | $48.21 |
| | | | | | | $48.21 |
| | | | BID ITEM 227 | | $44.33 | |
| | BID ITEM 230: 6" PERFORATED PLASTIC PIPE | 1000LF | | | | |
| 6" | HDPE N12 WT CORREGATED PERF PIPE X 20' | 1000 | $1.96 | EA | $1,958.76 | $2,130.15 |
| 3"WIDE | DETECT TAPE"STORM DRAIN BURIED"X1000 | 1000 | $0.05 | LF | $50.00 | $54.38 |
| | | | | | | $2,184.53 |
| | | | BID ITEM 230 | | $2,008.76 | |
| | BID ITEM 231: 8" PERFORATED PLASTIC PIPE | 710LF | | | | |
| 8" | HDPE N12 WT CORREGATED PERF PIPE X 20' | 720 | $2.22 | EA | $1,595.88 | $1,735.52 |
| 3"WIDE | DETECT TAPE"STORM DRAIN BURIED"X1000 | 1000 | $0.05 | LF | $50.00 | $54.38 |
| | | | | | | $1,789.89 |
| | | | BID ITEM 231 | | $1,645.88 | |
| | BID ITEM 234: 12" ALTERNATIVE FLARED END SECTION | 1EA | | | | |
| 12" | HDPE ADS FLARED END SECTION | 1 | $113.21 | EA | $113.21 | $123.11 |
| | | | | | | $123.11 |
| | | | BID ITEM 234 | | $113.21 | |
| | BID ITEM 235: 18" ALTERNATIVE FLARED END SECTION | 10EA | | | | |
| 18" | HDPE ADS FLARED END SECTION | 10 | $152.61 | EA | $1,526.09 | $1,659.62 |
| | | | | | | $1,659.62 |
| | | | BID ITEM 235 | | $1,526.09 | |
| | BID ITEM 236: 24" ALTERNATIVE FLARED END SECTION | 3EA | | | | |
| 24" | HDPE ADS FLARED END SECTION | 3 | $195.85 | EA | $587.54 | $638.95 |
| | | | | | | $638.95 |
| | | | BID ITEM 236 | | $587.54 | |
| | BID ITEM 237: AUTOMATIC DRAINAGE GATE | 3EA | | | | |
| 36" | F10 FLATBACK,GALV HINGE ARMS | 1 | $1,800.00 | EA | $1,800.00 | $1,957.50 |

| Size | Item Description | Qty. | Unit Price | U/M | Extension | Taxed |
|---|---|---|---|---|---|---|
| 24" | F-10 FLATBACK GALV HINGE ARMS | 1 | $1,361.15 | EA | $1,361.15 | $1,480.25 |
| 18" | F-10 FLATBACK GALV HINGE ARMS | 1 | $859.65 | EA | $859.65 | $934.87 |
| | | | | | | $4,372.61 |
| | | | BID ITEM 237 | | $4,020.80 | |
| | BID ITEM 247: JACKED 14" STEEL CASING | 28LF | | | | |
| 14"OD | .375 A252 GR2 X 20' SQ X BEVEL * | 1 | $39.58 | LF | $39.58 | $43.04 |
| 14"X6" | CASING INSULATDRS M-8-PM BL PYLMR RUNNER | 6 | $59.78 | EA | $358.70 | $390.08 |
| 14"X6" | CASING END SEAL "W" SERIES | 2 | $39.88 | EA | $79.76 | $86.74 |
| | * PRICE PER FOOT IF NEEDED* | | | | | $519.86 |
| | | | BID TIEM 247 | | $478.04 | |
| | BID ITEM 248: JACKED 16" STEEL CASING | 120LF | | | | |
| 16"OD | .375 A252 GR2 X 20' SQ X BEVEL * | 1 | $46.28 | LF | $46.28 | $50.33 |
| 16"X8" | CASING INSULATORS M-8-PM BL PYLMR RUNNER | 20 | $67.39 | EA | $1,347.83 | $1,465.76 |
| 16"X8" | CASING END SEAL "W" SERIES | 2 | $52.73 | EA | $105.46 | $114.68 |
| | * PRICE PER FOOT IF NEEDED* | | | | | $1,630.78 |
| | | | BID TIEM 248 | | $1,499.57 | |
| | BID ITEM 249: JACKED 36" STEEL CASING | 370LF | | | | |
| 36"OD | .625 A252 GR2 X 20' SQ X BEVEL * | 1 | $173.01 | LF | $173.01 | $188.15 |
| 36"X24" | CASING INSULATORS M-8 WHITE HDPE RUNER | 63 | $167.39 | EA | $10,545.65 | $11,468.40 |
| 36"X24" | CASING END SEAL "W" SERIES | 4 | $135.41 | EA | $541.65 | $589.05 |
| | * PRICE PER FOOT IF NEEDED* | | | | | $12,245.59 |
| | | | BID TIEM 249 | | $11,260.31 | |
| | BID ITEM 2S1: STEEL SLEEVE | 40LF | | | | |
| 45"OD | .625 A252 GR2 X 20' SQ X BEVEL * | 1 | $261.59 | LF | $261.59 | $284.48 |
| 45"X30" | CASING INSULATORS | 2 | $161.96 | EA | $323.91 | $352.26 |
| 45"X30" | CASING END SEAL "W" SERIES | 2 | $154.35 | EA | $308.70 | $335.71 |
| 24"OD | .37S A252 GR2 X 20' SQ X BEVEL * | 1 | $75.40 | LF | $75.40 | $82.00 |
| 24"X6" | CASING INSULATORS | 2 | $120.76 | EA | $241.52 | $262.65 |
| 24"X6" | CASING END SEAL "W" SERIES | 2 | $64.27 | EA | $128.54 | $139.79 |
| 12.75"OD | .375 A252 GR2 X 20' SQ X BEVEL * | 1 | $39.35 | LF | $39.35 | $42.79 |
| 12"X8" | CASING INSULATORS | 2 | $60.00 | EA | $120.00 | $130.50 |
| 12"X8" | CASING END SEAL "W" SERIES | 2 | $53.90 | EA | $107.80 | $117.23 |
| 10-3/4" | .375 A252 GR2 X 20' SQ X BEVEL * | 10 | $32.25 | LF | $322.50 | $350.72 |
| 9"X6" | CASING INSULATORS | 2 | $59.78 | EA | $119.57 | $130.03 |
| 9"X6" | CASING END SEAL "W" SERIES | 2 | $40.22 | EA | $80.43 | $87.47 |
| | * PRICE PER FOOT IF NEEDED* | | | | | $2,315.63 |
| | | | BID ITEM 251 | | $2,129.31 | |
| | BID ITEM 252: 6" PVC SEWER PIPE | 60LF | | | | |
| 6" | PVC C900 DR25 PIPE X 20' | 60 | $4.31 | LF | $258.56 | $281.18 |
| 3"WIDE | DETECT TAPE"SEWER" BURIED"X1000 | 1000 | $0.05 | LF | $50.00 | $54.38 |
| 6" | WATER STOP GASKET | 2 | $3.75 | EA | $7.50 | $8.16 |
| | | | | | | $343.71 |
| | | | BID ITEM 252 | | $316.06 | |
| | BID ITEM 253: 6"PVC FDRCEMAIN SEWER PIPE | 590LF | | | | |
| 6" | PVC C900 DR25 PIPE X 20' | 600 | $4.31 | LF | $2,585.57 | $2,811.80 |
| 6" | EBAA BELL JOINT RESTRAINT I1S00 | 2 | $37.71 | EA | $75.43 | $82.03 |
| 12.5'X360' | FILTER FABRIC 140NC (500SQYD) | 2 | $352.94 | RLL | $705.88 | $767.65 |
| 6" | PVC C900 PRESSURE FTG 22-1/2 BEND GSK | 3 | $94.36 | EA | $283.07 | $307.84 |
| 6" | PVC C900 PRESSURE FTG 11-1/4 BEND GSK | 3 | $94.36 | EA | $283.07 | $307.84 |
| | | | | | | $4,277.15 |
| | CONNECT TD EXISTING FORCEMAIN | | | | | |
| 6" | MJ 45 BEND C153 IMP C153 401 LINED L/ACC | 1 | $271.89 | EA | $271.89 | $295.69 |
| 6" | PVC C900 PRESSURE FTG 11-1/4 BEND GSK | 2 | $94.36 | EA | $188.71 | $205.22 |

| Size | Item Description | Qty. | Unit Price | U/M | Extension | Taxed |
|---|---|---|---|---|---|---|
| | | | | | | $500.91 |
| | | | BID ITEM 253 | | $4,393.61 | |
| | BID ITEM 254: 6"HDPE PIPE BURST | 160LF | | | | |
| 6" | BLK F714 PE3408 BLK X 20' FUSION PIPE DR11 | 160 | $7.15 | LF | $1,143.64 | $1,243.70 |
| 6" | CALDER COUPLING CIT/CIT W/SHEAR BAND | 3 | $39.12 | EA | $117.35 | $127.62 |
| | | | | | | $1,371.33 |
| | INSTALL NEW CLEAN-OUT ASSEMBLY | | | | | |
| 6" | PVC SDR26 WYE GASKETED | 3 | $33.54 | EA | $100.61 | $109.41 |
| 6" | PVC 5DR26 PIPE X 14'-0" | 14 | $2.71 | LF | $37.89 | $41.20 |
| 6" | FRAME & COVER "CITY OF BURLINGAME" SEWER | 3 | $323.53 | EA | $970.59 | $1,055.51 |
| 6" | CALDER COUPLING CIT/CIT W/SHEAR BAND | 6 | $39.12 | EA | $234.71 | $255.24 |
| | | | | | | $1,461.37 |
| | | | BID ITEM 254 | | $2,604.78 | |
| | BID ITEM 255: 8" PVC SEWER PIPE | 660LF | | | | |
| 8" | PVC C900 DR25 X 20' | 660 | $5.46 | LF | $3,602.10 | $3,917.29 |
| 8" | EBAA BELL JOINT RESTRAINT I1500 | 6 | $61.16 | EA | $366.97 | $399.08 |
| 12.5'X360' | FILTER FABRIC 140NC (500SQYD) | 2 | $352.94 | RLL | $705.88 | $767.65 |
| 8" | WATER STOP GASKET SF491-080 | 9 | $5.00 | EA | $45.00 | $48.94 |
| 8" | CALDER CDUPLING CIT/CIT W/SHEAR BAND | 1 | $48.24 | EA | $48.24 | $52.46 |
| | | | | | | $5,185.41 |
| | INSTALL NEW CLEAN-OUT ASSEMBLY | | | | | |
| 8" | PVC SDR26 WYE GASKETED | 1 | $76.25 | EA | $76.25 | $82.92 |
| 8" | PVC SDR26 PIPE X 14'-0" | 14 | $4.89 | LF | $68.41 | $74.40 |
| 6" | FRAME & CDVER "CITY OF BURLINGAME" SEWER | 1 | $323.53 | EA | $323.53 | $351.84 |
| 8" | CALDER COUPLING CIT/CIT W/SHEAR BAND | 1 | $48.24 | EA | $48.24 | $52.46 |
| | | | | | | $561.62 |
| | 8" DROP MANHOLE ASSEMBLY | | | | | |
| 8" | DROP BOWL ASSEMBLY | 1 | $202.08 | LF | $202.08 | $219.76 |
| 8" | STAINLESS STEEL BRACKET | 10 | $81.59 | EA | $815.88 | $887.26 |
| ANCHOR | ASSEMBLY | 7 | $4.00 | EA | $28.00 | $30.45 |
| 8" | PVC C900 DR25 X 20' | 20 | $5.46 | LF | $109.15 | $118.71 |
| 8" | C900 DR18 NO PRESSURE 90 BEND | 1 | $181.35 | EA | $181.35 | $197.22 |
| | | | | | | $1,453.39 |
| | | | BID ITEM 255 | | $6,621.07 | |
| | BID ITEM 256: 10" PVC SEWER PIPE | 760LF | | | | |
| 10" | PVC SDR26 PIPE X 14 | 770 | $7.39 | LF | $5,6B6.89 | $6,184.49 |
| 12.5'X360' | FILTER FABRIC 140NC (500SQYD) | 2 | $352.94 | RLL | $705.88 | $767.65 |
| 10" | WATER STOP GASKET SF491-080 | 8 | $6.25 | EA | $50.00 | $54.38 |
| 10"X6" | PVC SDR26 WYE GASKETED | 2 | $97.50 | EA | $195.01 | $212.07 |
| 6" | PVC SDR26 45 BEND B X S | 2 | $12.36 | EA | $24.72 | $26.89 |
| | | | | | | $7,245.47 |
| | 10" DROP MANHOLE ASSEMBLY | | | | | |
| 10" | DROP BOWL ASSEM8LY | 1 | $228.66 | LF | $228.66 | $248.67 |
| 10" | STAINLESS STEEL BRACKET | 10 | $105.08 | EA | $1,050.75 | $1,142.69 |
| ANCHOR | ASSEMBLY | 14 | $4.00 | EA | $56.00 | $60.90 |
| 10" | PVC SDR26 PIPE X 14 | 14 | $7.39 | LF | $103.40 | $112.45 |
| 10" | PVC SDR26 90 BEND | 1 | $128.50 | EA | $128.50 | $139.74 |
| | | | | | | $1,704.45 |
| | | | BID ITEM 256 | | $8,229.81 | |
| | BID ITEM 257: 16" FORCE MAIN SEWER PIPE | 510LF | | | | |
| 16" | PVC C900 DR25 PIPE X 20' | 520 | $21.17 | LF | $11,007.38 | $11,970.53 |
| 12.5'X360' | FILTER FABRIC 140NC (500SQYD) | 2 | $352.94 | RLL | $705.88 | $767.65 |

| Size | Item Description | Qty. | Unit Price | U/M | Extension | Taxed |
|---|---|---|---|---|---|---|
| 16" | WATER STOP GASKET 5F491-080 | 2 | $18.75 | EA | $37.50 | $40.78 |
| 16" | MJ 22-1/2 BEND C153 401 LINED L/ACC | 7 | $1,249.11 | EA | $8,743.74 | $9,508.81 |
| 16" | MJ 11-1/2 BEND C153 401 LINED L/ACC | 1 | $1,249.11 | EA | $1,249.11 | $1,358.40 |
| 16" | MEGA LUG FOR PVC 2000PEC W/STD ACCESS | 16 | $197.23 | EA | $3,155.71 | $3,431.83 |
| | | | | | | $27,078.00 |
| | WET TAP | | | | | |
| 16"X12" | JCM STAINLESS STEEL TAPPING SLEEVE | 4 | $1,494.57 | EA | $5,978.26 | $6,501.36 |
| 16" | CLOW GATE VALVE CS09 W/2" BRASS OP NUT | 4 | $3,804.35 | EA | $15,217.39 | $16,548.91 |
| G5 | CONCRETE BOX & CAST IRON "WATER" LID | 4 | $43.76 | EA | $175.04 | $190.35 |
| 8" | PVC SDR35 PIPE X 20 | 20 | $3.66 | EA | $73.20 | $79.60 |
| 16 | BLIND FLANGE C110 401 LINED | 4 | $792.47 | EA | $3,169.89 | $3,447.26 |
| 16" | PLATED BOLT UP W/RR GASKET | 8 | $18.48 | EA | $147.83 | $160.76 |
| | | | | | | $26,928.25 |
| | CONNECT TO EXISTING | | | | | |
| 16" | MJ SLEEVE C153 401 LINED L/ACC | 4 | $632.37 | EA | $2,529.47 | $2,750.80 |
| 16" | MEGA LUG FOR PVC 2000PEC W/STD ACCESS | 8 | $197.23 | EA | $1,577.85 | $1,715.91 |
| | | | | | | $4,466.72 |
| | | | BID ITEM 257 | | $53,768.24 | |
| | BID ITEM 258: 24" SEWER MAIN SEWER PIPE | 980LF | | | | |
| 24" | PVC C900 DR25 PIPE X 20' | 980 | $47.36 | LF | $46,408.96 | $50,469.74 |
| 24" | EBAA BELL JOINT RESTRAINT I1500 | 19 | $720.07 | EA | $13,681.24 | $14,878.35 |
| 12.5'X360' | FILTER FABRIC 140NC (500SQYD) | 3 | $352.94 | RLL | $1,058.82 | $1,151.47 |
| 24" | WATER STOP GASKET SF491-240 | 12 | $40.00 | EA | $480.00 | $522.00 |
| | | | | | | $67,021.57 |
| | RELOCATE SS LATERAL | | | | | |
| 24"X6" | INSERTA TEE C905/PVC26 | 1 | $155.56 | EA | $155.56 | $169.17 |
| 6" | PVC SDR26 PIPE X 14' | 28 | $2.71 | LF | $75.77 | $82.40 |
| 6" | PVC SDR26 45 BEND B X S | 1 | $12.36 | EA | $12.36 | $13.44 |
| 6" | PVC SDR26 22-1/2 BEND B X B | 1 | $22.81 | EA | $22.81 | $24.81 |
| 6" | CALDER COUPLING CIT/CIT W/SHEAR BAND | 1 | $39.12 | EA | $39.12 | $42.54 |
| | | | | | | $332.37 |
| | DROP MANHOLE ASSEMBLY | | | | | |
| 48" | RECEPTOR BOWL 24" OUTLET | 1 | $1,170.73 | LF | $1,170.73 | $1,273.16 |
| 24" | STAINLESS STEEL BRACKET | 10 | $181.60 | EA | $1,816.00 | $1,974.90 |
| ANCHOR | ASSEMBLY | 14 | $4.00 | EA | $56.00 | $60.90 |
| 24" | PVC C900 DR25 PIPE X 20' | 20 | $47.35 | LF | $947.09 | $1,029.96 |
| 24" | MJ 90 BEND C153 401 LINED L/ACC | 1 | $1,686.32 | EA | $1,686.32 | $1,833.87 |
| 24" | MEGA LUG FOR PVC 2000PEC W/STD ACCESS | 1 | $338.45 | EA | $338.45 | $368.06 |
| | | | | | | $6,540.86 |
| | | | BID ITEM 258 | | $67,949.24 | |
| | BID ITEM 259: 30" FORCE MAIN SEWER PIPE | 77DLF | | | | |
| 30" | PVC C900 DR25 PIPE X 20' | 780 | $81.28 | LF | $63,398.72 | $68,946.11 |
| 12.5'X360' | FILTER FABRIC 140NC (500SQYD) | 3 | $352.94 | RLL | $1,058.82 | $1,151.47 |
| 30" | WATER STOP GASKET SF491-240 | 4 | $45.34 | EA | $181.35 | $197.22 |
| 30" | MJ 22-1/2 BEND C153 401 LINED L/ACC | 4 | $2,122.58 | EA | $8,490.32 | $9,233.22 |
| 30" | MJ 11-1/2 BEND C153 401 LINED L/ACC | 1 | $2,151.95 | EA | $2,151.95 | $2,340.24 |
| 30" | MEGA LUG FOR PVC 2000PEC | 10 | $901.03 | EA | $9,010.32 | $9,798.73 |
| | | | | | | $91,666.99 |
| | WET TAP | | | | | |
| 30"X24" | JCM STAINLESS STEEL TAPPING SLEEVE | 2 | $5,869.57 | EA | $11,739.13 | $12,766.30 |
| 33"X24" | JCM STAINLESS STEEL TAPPING SLEEVE | 2 | $7,065.22 | EA | $14,130.43 | $15,366.85 |
| 24" | CLOW GATE VALVE C509 W/2" OP NUT BVL GR | 4 | $15,217.39 | EA | $60,869.57 | $66,195.65 |
| G5 | CONCRETE BOX & CAST IRON "WATER" LID | 4 | $43.76 | EA | $175.04 | $190.35 |
| 8" | PVC SDR35 PIPE X 20 | 5 | $3.66 | EA | $18.30 | $19.90 |
| 24" | BLIND FLANGE C110 401 LINED | 4 | $2,090.37 | EA | $8,361.47 | $9,093.10 |
| 24" | PLATED BOLT UP W/RR GASKET | 8 | $87.50 | EA | $700.00 | $761.25 |
| | | | | | | $104,393.41 |
| | CONNECT TO EXISTING | | | | | |

| Size | Item Description | Qty. | Unit Price | U/M | Extension | Taxed |
|---|---|---|---|---|---|---|
| 33"X30" | HDPE ECCEN REDUCER (SS BAND BY OTHERS) | 2 | $3,852.47 | EA | $7,704.93 | $8,379.12 |
| | | | | | | $8,379.12 |
| | | | BID ITEM 259 | | $187,990.36 | |
| | BID ITEM 263: PRESSURED MANHOLE | 4EA | | | | |
| 30" | MJ/FLG TEE C153 IMPORT 401 LINED L/ACC | 2 | $10,861.89 | EA | $21,723.79 | $23,624.62 |
| 16" | MJ/FLG TEE C153 IMPORT 401 LINED L/ACC | 2 | $2,091.55 | EA | $4,183.09 | $4,549.12 |
| 30"X2" | TAPPED FLANGE 401 LINE L/ACC | 2 | $3,268.42 | EA | $6,536.84 | $7,108.82 |
| 16"X2" | TAPPED FLANGE 401 LINE L/ACC | 2 | $859.26 | EA | $1,718.53 | $1,868.90 |
| 2" | BALL/CORP CC COMP NO LEAD B2500B | 2 | $222.73 | EA | $445.45 | $484.43 |
| 2" | COPPER TUBING SOFT "K" X 40' | 40 | $11.58 | EA | $463.26 | $503.79 |
| 2" | MALE ADAPTER COMP/MIP C84-77WNL | 2 | $62.54 | EA | $125.08 | $136.03 |
| 2" | BRASS GATE VALVE NO-LEAD | 2 | $40.00 | EA | $80.00 | $87.00 |
| 2" | CRISPIN COMB/VALVE UL20 | 4 | $517.65 | EA | $2,070.59 | $2,251.76 |
| 2" | STREET GALVANIZED 90 BEND | 4 | $8.00 | EA | $32.00 | $34.80 |
| 2" | BUG SCREEN | 4 | $25.00 | EA | $100.00 | $108.75 |
| 30" | MEGA LUG FOR PVC 2000PEC W/STD ACCESS | 4 | $901.03 | EA | $3,604.13 | $3,919.49 |
| 16" | MEGA LUG FOR PVC 2000PEC W/STD ACCESS | 4 | $197.24 | EA | $788.94 | $857.97 |
| 30" | PLATED BOLT UP W/RR GASKET | 2 | $131.25 | EA | $262.50 | $285.47 |
| 16" | PLATED BOLT UP W/RR GASKET | 2 | $43.75 | EA | $87.50 | $95.16 |
| | | | | | | $45,916.11 |
| | | | BID ITEM 263 | | $42,221.71 | |
| | BID ITEM 266 FIRE HYDRANT ASSEMBLY | 3EA | | | | |
| | REMDVE TEE/VALVE @ EXISTING HYDRANT LOCATION | | | | | |
| 12 | PVC C900 DR14 X 20' | 20 | $20.16 | EA | $403.30 | $438.59 |
| #8 | BLUE TRACER WIRE THHN STRANDED X 500' | 20 | $0.48 | EA | $9.56 | $10.39 |
| 3"WIDE | DETECTABLE TAPE "WATERLINE BURIED X 1000' | 20 | $0.05 | EA | $1.00 | $1.09 |
| 12" | MJ SLEEVE C153 DOMESTIC FUSION EPOXY L/ACC | 2 | $274.71 | EA | $549.41 | $597.49 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 10 | $139.01 | EA | $1,390.13 | $1,511.76 |
| | | | | | | $2,559.31 |
| | ADJUST ELEVATION I/U21 | | | | | |
| 8" | PVC C900 DR14 X 20' | 40 | $9.41 | EA | $376.41 | $409.35 |
| #8 | BLUE TRACER WIRE THHN STRANDED X 500' | 40 | $0.48 | EA | $19.11 | $20.78 |
| 3"WIDE | DETECTABLE TAPE "WATERLINE BURIED X 1000' | 40 | $0.05 | EA | $2.00 | $2.18 |
| 8" | MJ 45 C153 DOMESTIC FUSION EPOXY L/ACC | 4 | $145.47 | EA | $581.90 | $632.81 |
| 8" | CLOW GATE VLV MJ C509 W/2"BR NUT L/ACC | 1 | $832.44 | EA | $832.44 | $905.28 |
| G5 | CONCRETE BOX & CAST IRON "WATER" LID | 1 | $43.76 | EA | $43.76 | $47.59 |
| 8" | PVC SDR35 PIPE X 20 | 5 | $3.66 | EA | $18.30 | $19.90 |
| 8"X7"L | FORD ULTRA RANGE COUPLING FC2W SS EPOXY | 2 | $175.61 | EA | $351.21 | $381.94 |
| 8"X2" | MJ PLUG C153 IMPORT CML L/ACC | 1 | $63.18 | EA | $63.18 | $68.71 |
| 2" | GALVANIZED STREET ELBOW | 1 | $8.00 | EA | $8.00 | $8.70 |
| 2"X36" | GALVANIZED NIPPLE | 1 | $25.00 | EA | $25.00 | $27.19 |
| 2" | BRASS CHEAP GATE VALVE | 1 | $40.00 | EA | $40.00 | $43.50 |
| 8" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 10 | $81.30 | EA | $813.00 | $884.14 |
| | | | | | | $3,452.06 |
| 12"X6" | FLG TEE C153 DOMESTIC 12MIL EPOXY L/ACC | 1 | $402.53 | EA | $402.53 | $437.75 |
| 12"X6" | JCM 316SS TAPPING SLEEVE 6432 | 1 | $913.04 | EA | $913.04 | $992.93 |
| 8"X6" | MJ/FLG TEE C153 DOMESTIC 12MIL EPOXY L/ACC | 1 | $242.93 | EA | $242.93 | $264.18 |
| 6" | CLOW GATE VLV MJ/FL C509 W/2"BR NUT L/ACC | 3 | $522.64 | EA | $1,567.91 | $1,705.10 |
| G5 | CONCRETE BOX & CAST IRON "WATER" LID | 3 | $43.76 | EA | $131.28 | $142.77 |
| 8" | PVC SDR35 PIPE X 20 | 20 | $3.66 | EA | $73.20 | $79.60 |
| 6" | PVC C900 DR14 X 20' | 40 | $5.45 | EA | $217.90 | $236.96 |
| #8 | BLUE TRACER WIRE THHN STRANDED X 500' | 40 | $0.48 | EA | $19.24 | $20.92 |
| 3"WIDE | DETECTABLE TAPE "WATERLINE BURIED X 1000' | 40 | $0.05 | EA | $2.00 | $2.18 |
| 6"X24" | MJ BURY FUSION EPOXY L/ACC | 3 | $232.63 | EA | $697.89 | $758.96 |
| CLOW | BREAK-CHECK VALVE LBI400A | 3 | $1,096.84 | EA | $3,290.53 | $3,578.45 |
| CLOW | 76 HYDRANT (1) 2-1/2" X (2) 4-1/2" | 3 | $1,785.89 | EA | $5,357.68 | $5,826.48 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 2 | $139.01 | EA | $278.03 | $302.35 |

| Size | Item Description | Qty. | Unit Price | U/M | Extension | Taxed |
|---|---|---|---|---|---|---|
| 8" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 2 | $66.11 | EA | $132.23 | $143.79 |
| 6" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 6 | $66.11 | EA | $396.68 | $431.38 |
| 6" | 31655 BOLT UP W/RR GASKET | 3 | $24.84 | EA | $74.51 | $81.03 |
| 6" | 31655 HYDRANT BOLT UP W/NEO GASKET | 6 | $13.09 | EA | $78.53 | $85.40 |
| | **AWAITING PRICES** | | | | | $15,090.24 |
| | DOUBLE WRAP FITTINGS | | | | | |
| 27"WIDE | 8 MIL POLYRAP X 20'/400' | 200 | $0.42 | LF | $84.71 | $92.12 |
| 2"WIDE | 10 MIL TAPE ROLL | 6 | $4.00 | EA | $24.00 | $26.10 |
| | | | | | | $118.22 |
| | | | BID ITEM 266 | | $19,512.49 | |
| | BID ITEM 267 12" BUTTERFLY VALVE | 8EA | | | | |
| 12" | C504 DEZURIK BFV MJ/FLG C509 2"BRNZ OP NUT | 7 | $4,691.11 | EA | $32,837.78 | $35,711.08 |
| 12" | C504 DEZURIK BFV MJC509 2" BRNZE OP NUT | 1 | $2,903.33 | EA | $2,903.33 | $3,157.38 |
| G5 | CONCRETE BOX & CAST IRON "WATER" LID | 8 | $43.76 | EA | $350.08 | $380.71 |
| 8" | PVC SDR35 PIPE X 20 | 40 | $3.66 | EA | $146.39 | $159.20 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 8 | $139.01 | EA | $1,112.10 | $1,209.41 |
| 12" | 31655 BOLT UP W/RR GASKET | 7 | $62.89 | EA | $440.21 | $478.73 |
| | | | | | | $41,096.51 |
| | INSTALL MJ VALVE ON EXISTING | | | | | |
| 12 | PVC C900 DR14 X 20' | 20 | $20.16 | EA | $403.30 | $438.59 |
| #8 | BLUE TRACER WIRE THHN STRANDED X 500' | 20 | $0.48 | EA | $9.56 | $10.39 |
| 3"WIDE | DETECTABLE TAPE "WATERLINE BURIED X 1000' | 20 | $0.05 | EA | $1.00 | $1.09 |
| 12"X7"L | FORD ULTRA RANGE COUPLING FC2W 55 EPOXY | 2 | $271.87 | EA | $543.74 | $591.31 |
| | | | | | | $1,041.38 |
| | DOUBLE WRAP VALVES | | | | | |
| 27"WIDE | 8 MIL POLYRAP X 20'/400' | 80 | $0.42 | LF | $33.88 | $36.85 |
| 2"WIDE | 10 MIL TAPE ROLL | 6 | $4.00 | EA | $24.00 | $26.10 |
| | | | | | | $62.95 |
| | | | BID ITEM 267 | | $38,805.36 | |
| | BID ITEM 268 12" CONNECT TO EXISTING | 8EA | | | | |
| | CONNECTION TO EX. 6" STATION 18+57.90 F/U-19 | | | | | |
| 12" | MJ/FLG 45 C153 DOMESTIC FUSION EPOXY L/ACC | 1 | $422.30 | EA | $422.30 | $459.25 |
| 12"X6" | FLG X MJ C110 DOMESTIC FUSION EPOXY | 1 | $637.69 | EA | $637.69 | $693.48 |
| 6"X7"L | FORD ULTRA RANGE COUPLING FC2W 55 EPOXY | 1 | $156.01 | EA | $156.01 | $169.66 |
| 6" | C900 DR14 CL200 PIPE X 20' | 20 | $5.45 | LF | $108.95 | $118.48 |
| 6"X2" | MJ CAP C153 IMPORT CML L/ACC | 1 | $39.29 | EA | $39.29 | $42.73 |
| 2" | GALVANIZED STREET ELBOW | 1 | $8.00 | EA | $8.00 | $8.70 |
| 2"X36" | GALVANIZED NIPPLE | 1 | $25.00 | EA | $25.00 | $27.19 |
| 2" | BRASS CHEAP GATE VALVE | 1 | $40.00 | EA | $40.00 | $43.50 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 1 | $139.01 | EA | $139.01 | $151.18 |
| 6" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 1 | $81.30 | EA | $81.30 | $88.41 |
| 6" | MJ ACCESSORY GLAND PACK C153 IMPORT | 1 | $15.93 | EA | $15.93 | $17.32 |
| 12" | 31655 BOLT UP W/RR GASKET | 1 | $139.01 | EA | $139.01 | $151.18 |
| | | | | | | $1,971.07 |
| | CONNECTION TO EX. 12" STATION 52+78.79 E/U-19 | | | | | |
| 12" | MJ 22-1/2 C153 DOMESTIC FUSION EPOXY L/ACC | 1 | $295.19 | EA | $295.19 | $321.01 |
| 12"X2" | MJ CAP FUSION EPOXY DOMESTIC C153 L/ACC | 1 | $165.25 | EA | $165.25 | $179.71 |
| 2" | GALVANIZED STREET ELBOW | 1 | $8.00 | EA | $8.00 | $8.70 |
| 2"X36" | GALVANIZED NIPPLE | 1 | $25.00 | EA | $25.00 | $27.19 |
| 2" | BRASS CHEAP GATE VALVE | 1 | $40.00 | EA | $40.00 | $43.50 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 3 | $139.01 | EA | $417.04 | $453.53 |
| | | | | | | $1,033.64 |
| | CONNECTION TO EX. 12" STATION 37+ 04.87 A/U-19 | | | | | |
| 8" | MJ/FLG 90 C153 DOMESTIC EPOXY L/ACC | 1 | $247.16 | EA | $247.16 | $268.79 |
| 12"X8" | FLG CONC REDUCER C110 DOMESTIC EPOXY | 1 | $701.95 | EA | $701.95 | $763.37 |
| 12" | MJ/FLG ADAPTER C153 DOMESTIC EPOXY L/ACC | 1 | $299.42 | EA | $299.42 | $325.62 |

| Size | Item Description | Qty. | Unit Price | U/M | Extension | Taxed |
|---|---|---|---|---|---|---|
| 12" | FLG TEE C110 DOMESTIC EPOXY | 1 | $1,635.53 | EA | $1,635.53 | $1,778.63 |
| 12" | PVC C900 DR14 X 20' | 40 | $20.16 | EA | $806.60 | $877.18 |
| 8" | PVC C900 DR14 X 20' | 20 | $9.41 | EA | $188.21 | $204.67 |
| #8 | BLUE TRACER WIRE THHN STRANDED X 500' | 60 | $0.45 | EA | $27.00 | $29.36 |
| 3"WIDE | DETECTABLE TAPE "WATERLINE BURIED X 1000' | 60 | $0.05 | EA | $3.00 | $3.26 |
| 12"X7"L | FORD ULTRA RANGE COUPLING FC2W S5 EPOXY | 1 | $271.87 | EA | $271.87 | $295.66 |
| 8"X7"L | FORD ULTRA RANGE COUPLING FC2W 5S EPOXY | 1 | $175.61 | EA | $175.61 | $190.97 |
| 12"X2" | MJ PLUG C153 IMPORT CML L/ACC | 1 | $98.75 | EA | $98.75 | $107.39 |
| 8"X2" | MJ PLUG C153 IMPORT CML L/ACC | 1 | $63.18 | EA | $63.18 | $68.71 |
| 2" | GALVANIZED STREET ELBOW | 1 | $8.00 | EA | $8.00 | $8.70 |
| 2"X36" | GALVANIZED NIPPLE | 1 | $25.00 | EA | $25.00 | $27.19 |
| 2" | BRASS CHEAP GATE VALVE | 1 | $40.00 | EA | $40.00 | $43.50 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 1 | $139.01 | EA | $139.01 | $151.18 |
| 8" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 1 | $81.30 | EA | $81.30 | $88.41 |
| 12" | 316SS BOLT UP W/RR GASKET | 1 | $81.30 | EA | $81.30 | $88.41 |
| 8" | 316SS BOLT UP W/RR GASKET | 1 | $27.03 | EA | $27.03 | $29.39 |
| | **OROP IN VALVES IN BID ITEM 270** | | | | | $5,350.40 |
| | **WATER MAINS VALVE IN BID ITEM 267** | | | | | |
| | DOUBLE WRAP FITTINGS | | | | | |
| 27"WIDE | 8 MIL POLYRAP X 20'/400' | 100 | $0.42 | LF | $42.35 | $46.06 |
| 2"WIDE | 10 MIL TAPE ROLL | 6 | $4.00 | EA | $24.00 | $26.10 |
| | | | | | | $72.16 |
| | | | BID ITEM 268 | | $7,749.21 | |
| | BID ITEM 269 WATER METER W/WATER METER BOX | 17EA | | | | |
| | RELOCATE G /U-21 | | | | | |
| 1" | COPPER SOFT "K" X 100' | 200 | $4.25 | LF | $849.73 | $924.08 |
| 1" | COMPRESSION COUPLING C44-44WNL | 8 | $18.43 | EA | $147.44 | $160.34 |
| | REPLACE METER/BOX 1" | | | | | $1,084.42 |
| 12"X1" | DOUBLE STRAP SADDLE BR2B CC | 17 | $186.36 | EA | $3,168.18 | $3,445.40 |
| 1" | CORP STOP CC H15008 | 17 | $47.50 | EA | $807.50 | $878.16 |
| 1" | COPPER SDFT "K" X 100' | 400 | $4.25 | LF | $1,699.46 | $1,848.17 |
| 1" | ANGLE METER STOP H-14258 | 17 | $51.08 | EA | $868.35 | $944.33 |
| B16 | CONCRETE BDX W/FL16-P FIBERLYTE LID | 17 | $61.88 | EA | $1,051.96 | $1,144.01 |
| 1" | METER SPUD C38 | 17 | $15.23 | EA | $258.90 | $281.55 |
| 1.25"X10.75" | PVC IDLER | 17 | $3.13 | EA | $53.13 | $57.77 |
| | METER BY PROVIDED BY CITY | | | | | $8,599.39 |
| | REPLACE METER/BOX IF 2" | | | | | |
| B36 | CONCRETE BOX W/B36-P CONCRETE | 1 | $121.13 | EA | $121.13 | $131.73 |
| 2" | BALL/ANGLE METER STOP B-24286 FIP | 1 | $261.36 | EA | $261.36 | $284.23 |
| 2" | METER FLANGE C31-77NL | 2 | $49.94 | EA | $99.88 | $108.62 |
| 2" | 316SS BDLT UP W/DROP IN GASKET | 2 | $5.63 | EA | $11.25 | $12.23 |
| 2"X17" | PVC IDLER | 1 | $3.13 | EA | $3.13 | $3.40 |
| | | | | | | $540.22 |
| | | | BID ITEM 269 | | $9,401.40 | |
| | 8ID ITEM 270 INSTALL DROP IN VALVE | 2EA | | | | |
| 12" | C504 DEZURIK BFV MJC509 2" BRNZE DP NUT | 1 | $2,903.33 | EA | $2,903.33 | $3,157.38 |
| 8" | CLOW GATE VALVE C509 W/2" BRASS NUT L/ACC | 1 | $832.44 | EA | $832.44 | $905.28 |
| G5 | CONCRETE BOX & CAST IRON "WATER" LID | 3 | $43.76 | EA | $131.28 | $142.77 |
| 8" | PVC SDR3S PIPE X 20 | 20 | $3.66 | EA | $73.20 | $79.60 |
| 12 | PVC C900 DR14 X 20' | 20 | $20.16 | EA | $403.30 | $438.59 |
| 8" | PVC C900 DR14 X 20' | 20 | $9.41 | EA | $188.21 | $204.67 |
| #8 | BLUE TRACER WIRE THHN STRANDED X 500' | 40 | $0.48 | EA | $19.11 | $20.78 |
| 3"WIDE | DETECTABLE TAPE "WATERLINE BURIED X 1000' | 40 | $0.05 | EA | $2.00 | $2.18 |
| 12"X7"L | FORD ULTRA RANGE COUPLING FC2W 5S EPOXY | 2 | $271.87 | EA | $543.74 | $591.31 |

| Size | Item Description | Qty. | Unit Price | U/M | Extension | Taxed |
|---|---|---|---|---|---|---|
| 8" X7"L | FORD ULTRA RANGE COUPLING FC2W 55 EPOXY | 2 | $175.61 | EA | $351.21 | $381.94 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 2 | $139.01 | EA | $278.03 | $302.35 |
| 8" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 2 | $B1.30 | EA | $162.60 | $176.83 |
| | | | | | | $6,403.67 |
| | DOUBLE WRAP VALVES | | | | | |
| 27"WIDE | 8 MIL POLYRAP X 20'/400' | 80 | $0.42 | LF | $33.88 | $36.B5 |
| 2"WIDE | 10 MIL TAPE ROLL | 6 | $4.00 | EA | $24.00 | $26.10 |
| | | | | | | $62.95 |
| | | | BID ITEM 270 | | $5,946.32 | |
| | BID ITEM 271 ADJUST WATER VALVE | 23EA | | | | |
| G5 | VALVE BOX CAST IRON 2" GRADE RING | 1 | $36.57 | EA | $36.57 | $39.77 |
| G5 | VALVE BOX CAST IRON 1-1/2" GRADE RING | 1 | $29.12 | EA | $29.12 | $31.67 |
| G5 | VALVE BOX CAST IRON 1" GRADE RING | 1 | $25.33 | EA | $25.33 | $27.54 |
| | ** ABOVE AS NEEDED | | | | | $98.98 |
| | | | BID ITEM 271 | | $91.01 | |
| | BID ITEM 272 2" WATERLINE | 250LF | | | | |
| 12"X2" | SINGLE STRAP C900 BRONZE BR1 | 1 | $1B7.33 | EA | $187.33 | $203.73 |
| 12"X2" | DOUBLE STRAP SADDLE BR2B CC | 1 | $1B7.33 | EA | $187.33 | $203.73 |
| 10"X2" | DOUBLE STRAP SADDLE BR2B CC | 2 | $173.91 | EA | $347.81 | $378.25 |
| 8"X2" | DOUBLE STRAP SADDLE BR2B CC | 2 | $99.05 | EA | $198.09 | $215.43 |
| 2" | BALL/CORP CC COMP NO LEAD B25008 | 6 | $222.73 | EA | $1,336.36 | $1,453.30 |
| 2" | MIP/COMP 90 ADAPTER | 6 | $100.34 | EA | $602.01 | $654.69 |
| 2" | MIP/COMP ADAPTER C84-77WNL | 6 | $100.34 | EA | $602.01 | $654.69 |
| 2" | CLOW R/S C509 FIP GATE VALVE BRASS OP NUT | 6 | $249.94 | EA | $1,499.65 | $1,630.87 |
| G5 | CONCRETE BOX & CA5T IRON "WATER" LID | 6 | $43.76 | EA | $262.S6 | $285.53 |
| 8" | PVC 5DR35 PIPE X 20 | 40 | $3.66 | EA | $146.39 | $159.20 |
| 2" | FIP COMPRESSION 90 BEND | 6 | $110.77 | EA | $664.62 | $722.78 |
| 2" | BRASS 90 BEND NO LEAD | 6 | $20.63 | EA | $123.78 | $134.61 |
| 2" | COPPER SOFT "K" X 40' | 240 | $11.58 | LF | $2,779.55 | $3,022.76 |
| 2" | COPPER SOFT "K" X 20' | 20 | $11.58 | LF | $231.63 | $251.90 |
| 2" | BALL/ANGLE METER STOP B-24265 FIP | 6 | $261.36 | EA | $1,568.18 | $1,705.40 |
| 2"X1-1/2" | METER FLG ADAPTER A67 | 6 | $25.18 | EA | $151.09 | $164.31 |
| 1-1/2" | METER FLG ADAPTER CF31 | 6 | $26.60 | EA | $159.60 | $173.57 |
| B36 | CONCRETE BOX W/B36-P CONCRETE | 6 | $121.13 | EA | $726.79 | $790.38 |
| 2" | 316SS BOLT UP W/DROP IN GA5KET | 6 | $5.63 | EA | $33.75 | $36.70 |
| 1-1/2" | 316SS BOLT UP W/DROP IN GA5KET | 12 | $5.00 | EA | $60.00 | $65.25 |
| 2"X17" | PVC IDLER | 6 | $3.13 | EA | $18.75 | $20.39 |
| | METER PROVIDED BY CITY | | | | | $12,927.45 |
| | | | | | $11,887.31 | |
| | BID ITEM 273 12" PVC PIPE (WATER LINE) | 1200LF | | | | |
| | 12" WATER LINE (STAGES 3-PH 1& 4-PH 1) | 428LF | | | | |
| 12" | PVC C900 DR14 X 20' | 440 | $20.16 | EA | $8,872.5B | $9,64B.93 |
| #8 | BLUE TRACER WIRE THHN STRANDED X 500' | 440 | $0.48 | EA | $210.22 | $228.62 |
| 3"WIDE | DETECTABLE TAPE "WATERLINE BURIED X 1000' | 440 | $0.05 | EA | $22.00 | $23.93 |
| 5#LB | CLORINE HTH TABLETS JUG | 3 | $17.50 | EA | $52.50 | $57.09 |
| 1102 | PERMATEX 2C 11OZ TUBE | 6 | $7.50 | EA | $45.00 | $4B.94 |
| | | | | | | $10,007.50 |
| | HORIZONTAL BEND5 | | | | | |
| 12" | MJ 90 BEND C153 DOMESTIC EPOXY L/ACC | 1 | $438.54 | EA | $43B.54 | $476.91 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 2 | $139.14 | EA | $27B.2B | $302.62 |
| | | | | | | $779.54 |
| | VERTICAL PROFILE BEND5 | | | | | |
| 12" | MJ 45 BEND C153 DOMESTIC EPOXY L/ACC | 4 | $348.15 | EA | $1,392.60 | $1,514.45 |
| 12" | MJ 22-1/2 BEND C153 DOMESTIC EPOXY L/ACC | 1 | $295.19 | EA | $295.19 | $321.01 |
| 12" | MJ 11-1/4 BEND C153 DOME5TIC EPOXY L/ACC | 4 | $279.65 | EA | $1,118.60 | $1,216.48 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 1B | $139.14 | EA | $2,504.48 | $2,723.62 |
| | | | | | | $5,775.56 |

| Size | Item Description | Qty. | Unit Price | U/M | Extension | Taxed |
|---|---|---|---|---|---|---|
| | STATION 14+53.65 END OF LINE BLOW-OFF H/U20 | | | | | |
| 12"X4" | MJ END C153 DOMESTIC EPOXY ECC L/ACC | 1 | $304.37 | EA | $304.37 | $331.00 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 1 | $139.14 | EA | $139.14 | $151.31 |
| 2" | MALE IP MUELLER CDRP STOP B2969 | 3 | $202.27 | EA | $606.82 | $659.91 |
| 2"X6" | BRASS NIPPLE | 1 | $18.68 | EA | $18.68 | $20.32 |
| 2" | CLOW R/S C509 FIP GATE VALVE BRASS OP NUT | 1 | $249.94 | EA | $249.94 | $271.81 |
| G5 | CONCRETE BOX & CAST IRON "WATER" LID | 1 | $43.76 | EA | $43.76 | $47.59 |
| 8" | PVC SDR35 PIPE X 20 | 5 | $3.66 | EA | $18.30 | $19.90 |
| 2"X12" | BRASS NIPPLE | 1 | $36.81 | EA | $36.81 | $40.03 |
| 2" | BRASS 90 BEND NO LEAD | 1 | $20.63 | EA | $20.63 | $22.44 |
| 2"X30" | BRASS NIPPLE | 1 | $121.00 | EA | $121.00 | $131.59 |
| 2" | BRASS COUPLING NO LEAD | 1 | $17.58 | EA | $17.58 | $19.12 |
| HOSE | ADAPTER 2" MPT X 2-1/2" MFHST W/BRASS CAP | 1 | $38.18 | EA | $38.18 | $41.52 |
| B1324 | TRAFFIC BOX W/STEEL LID MARKED"WATER" | 1 | $235.45 | EA | $235.45 | $256.05 |
| | | | | | | $2,012.59 |
| | 12" WATER LINE (STAGES 3-PH 1& 4-PH 1) | 258LF | | | | |
| 12" | PVC C900 DR14 X 20' | 260 | $20.16 | EA | $5,242.89 | $5,701.64 |
| #8 | BLUE TRACER WIRE THHN STRANDED X 500' | 260 | $0.48 | EA | $124.22 | $135.09 |
| 3"WIDE | DETECTABLE TAPE "WATERLINE BURIED X 1000' | 260 | $0.06 | EA | $16.25 | $17.67 |
| 5#LB | CLORINE HTH TABLETS JUG | 3 | $17.50 | EA | $52.50 | $57.09 |
| 11OZ | PERMATEX 2C 11OZ TUBE | 6 | $7.50 | EA | $45.00 | $48.94 |
| | | | | | | $5,960.43 |
| | HORIZONTAL BENDS | | | | | |
| 12" | MJ 45 BEND C153 DOMESTIC EPOXY L/ACC | 1 | $348.15 | EA | $348.15 | $378.61 |
| 12" | MJ 22-1/2 BEND C153 DOMESTIC EPOXY L/ACC | 1 | $295.19 | EA | $295.19 | $321.01 |
| 12" | MJ/FLG 22-1/2 BEND C153 DOM EPXY L/ACC | 2 | $339.68 | EA | $679.35 | $738.79 |
| 12" | MJ/FLG 11-1/4 BEND C153 DOM EPXY L/ACC | 2 | $299.42 | EA | $598.85 | $651.24 |
| 12" | 316SS BOLT UP W/RR GASKET | 2 | $81.30 | EA | $162.60 | $176.83 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 8 | $139.14 | EA | $1,113.10 | $1,210.50 |
| | | | | | | $3,476.99 |
| | VERTICAL PROFILE BENDS | | | | | |
| 12" | MJ 22-1/2 BEND C153 DOMESTIC EPOXY L/ACC | 2 | $295.19 | EA | $590.37 | $642.03 |
| 12" | MJ 11-1/4 BEND C153 DOMESTIC EPOXY L/ACC | 1 | $279.65 | EA | $279.65 | $304.12 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 6 | $139.14 | EA | $834.83 | $907.87 |
| | | | | | | $1,854.02 |
| | REMOVE BLOW/OFF DURING STG 3 PH 1 ST 14+35 D/U19 | | | | | |
| 12" | MJ/FLG 90 BEND C153 DOMESTIC EPOXY L/ACC | 1 | $540.23 | EA | $540.23 | $587.50 |
| 12" | FLG 45 BEND C110 DOMESTIC EPOXY L/ACC | 1 | $905.33 | EA | $905.33 | $984.55 |
| 12" | MJ/FLG ADAPTER C153 DOMESTIC EPOXY L/ACC | 1 | $299.42 | EA | $299.42 | $325.62 |
| 12" | MJ 90 BEND C153 DOMESTIC EPOXY L/ACC | 1 | $438.54 | EA | $438.54 | $476.91 |
| 12" | 31655 BOLT UP W/RR GASKET | 2 | $81.30 | EA | $162.60 | $176.83 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 4 | $139.14 | EA | $556.55 | $605.25 |
| | | | | | | $3,156.66 |
| | 12" WATER LINE (STAGES 4-PH 2) | 404LF | | | | |
| 12" | PVC C900 DR14 X 20' | 420 | $20.16 | EA | $8,469.28 | $9,210.34 |
| #8 | BLUE TRACER WIRE THHN STRANDED X 500' | 420 | $0.05 | EA | $21.00 | $22.84 |
| 3"WIDE | DETECTABLE TAPE "WATERLINE BURIED X 1000' | 420 | $0.03 | EA | $10.50 | $11.42 |
| 5#LB | CLORINE HTH TABLETS JUG | 3 | $17.50 | EA | $52.50 | $57.09 |
| 11OZ | PERMATEX 2C 11OZ TUBE | 6 | $7.50 | EA | $45.00 | $48.94 |
| 12" | MJ/FLG ADAPTER C153 DOMESTIC L/ACC | 1 | $299.42 | EA | $299.42 | $325.62 |
| 12" | MJ SLEEVE C153 DOMESTIC EPOXY L/ACC | 1 | $274.71 | EA | $274.71 | $298.74 |
| 12" | FLANGE TEE C110 EPOXY DOMESTIC L/ACC | 1 | $1,701.91 | EA | $1,701.91 | $1,850.82 |
| 12" | 31655 BOLT UP W/RR GASKET | 2 | $81.30 | EA | $162.60 | $176.83 |
| 12" | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 3 | $139.14 | EA | $417.41 | $453.94 |

| Size | Item Description | Qty. | Unit Price | U/M | Extension | Taxed |
|---|---|---|---|---|---|---|
| | | | | | | $12,456.58 |
| | NOTE: VALVES IN BID ITEM 267 W/ACCESSORIES & BOLTS UPS<br>HYDRANT ASSEMBLY IN BID ITEM 266, METER ASSEMBLY ITEM 269<br>CONNECTION TO 6" PIPE IN BID ITEM 268 | | | | | |
| | HORIZONTAL BENDS | | | | | |
| *12"* | MJ 22-1/2 BEND C153 DOMESTIC EPOXY L/ACC | 1 | $295.19 | EA | $295.19 | $321.01 |
| *12"* | MJ 90 BEND C153 DOMESTIC EPOXY L/ACC | 1 | $438.54 | EA | $438.54 | $476.91 |
| *12"* | MJ 11-1/4 BEND C153 DOMESTIC EPOXY L/ACC | 1 | $279.65 | EA | $279.65 | $304.12 |
| *12"* | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 6 | $139.14 | EA | $834.83 | $907.87 |
| | | | | | | $2,009.92 |
| | VERTICAL PROFILE BENDS | | | | | |
| *12"* | MJ 22-1/2 BEND C153 DOMESTIC EPOXY L/ACC | 2 | $295.19 | EA | $590.37 | $642.03 |
| *12"* | MJ 11-1/4 BEND C153 DOMESTIC EPOXY L/ACC | 1 | $279.65 | EA | $279.65 | $304.12 |
| *12"* | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 6 | $139.14 | EA | $834.83 | $907.87 |
| | | | | | | $1,854.02 |
| | 12" WATER LINE (STAGES 4-PH 2) | 101LF | | | | |
| *12"* | PVC C900 DR14 X 20' | 260 | $20.16 | EA | $5,242.89 | $5,701.64 |
| *#8* | BLUE TRACER WIRE THHN STRANDED X 500' | 260 | $0.48 | EA | $124.22 | $135.09 |
| *3"WIDE* | DETECTABLE TAPE "WATERLINE BURIED X 1000' | 260 | $0.05 | EA | $13.00 | $14.14 |
| *5#LB* | CLORINE HTH TABLETS JUG | 1 | $17.50 | EA | $17.50 | $19.03 |
| *11OZ* | PERMATEX 2C 1102 TUBE | 1 | $7.50 | EA | $7.50 | $8.16 |
| | | | | | | $5,878.06 |
| | VERTICAL PROFILE BENDS | | | | | |
| *12"* | MJ 22-1/2 BEND C153 DOMESTIC EPOXY L/ACC | 2 | $295.19 | EA | $590.37 | $642.03 |
| *12"* | MJ 11-1/4 BEND C153 DOMESTIC EPOXY L/ACC | 1 | $279.65 | EA | $279.65 | $304.12 |
| *12"* | MEGA LUG FOR PVC 2000PEC W/316 T-HEAD | 6 | $139.14 | EA | $834.83 | $907.87 |
| | | | | | | $1,854.02 |
| | DOUBLE WRAP FITTINGS | | | | | |
| *27"WIDE* | 8 MIL POLYRAP X 20'/400' | 400 | $0.42 | LF | $169.41 | $184.24 |
| *2"WIDE* | 10 MIL TAPE ROLL | 18 | $4.00 | EA | $72.00 | $78.30 |
| | | | | | | $262.54 |
| | | | BID TOTAL 273 | | $52,724.98 | |
| | | | BID SUBTOTAL | | $656,741.00 | |

***CORIX WATER PRODUCTS ACCEPTS NO RESPONSIBILITY FOR THE CORRECTNESS OR COMPLETENESS OF MATERIAL QUOTED.***

F.O.B. POINT & PRICES ARE BASED ON ALL ITEMS & QUANTITIES QUOTED.
UNLESS OTHERWISE NOTED, ALL PRICES ARE FIRM FOR ACCEPTANCE
WITHIN **30** DAYS OF QUOTATION DATE.

QUOTATION PREPARED BY: Al Mendoza
***Phone: 408-988-3311***
***Fax: 408-988-8280***
**E-mail: Al.Mendoza@CORIX.COM**

***THANK-YOU FOR THE OPPORTUNITY TO QUOTE.***

# Monroe Construction Sales

*Certified DBE & CPUC*
*5639 Suttermill Drive, Riverbank, Ca 9536*
**209 484-6659**

| CUSTOMER | DATE | QUOTE # |
|---|---|---|
| *Bidding Cantractar* | 01-Apr-14 | |

| PROJECT | BID DATE | Addendum |
|---|---|---|
| *Caltrans Contract 04-235844*<br>*From 0.3 Mile Narth Of Anza Baulevard to 0.9 Mile South Of Millbrae Avenue Overcrossing* | 13-May-14 | |
| ENGINEER: | | |
| F.O.B.: TRUCK/JOBSITE (Initial Order) | TERMS - NET 30 | |

| Size | Item Description | Qty. | Unit Price | U/M | Extension | Taxed |
|---|---|---|---|---|---|---|
| | BID ITEM LIST | | | | | |
| | BID ITEM 228: 24" REINFORCED CONCRETE PIPE | 1000LF | | | | |
| *24"X8'L* | CL III RG RCP C76 PIPE | 1000 | $26.95 | LF | $26,947.37 | $29,305.26 |
| | | | BID ITEM 228 | | $26,947.37 | |
| | BID ITEM 229: 14" X 23" OVAL SHAPED RCP | 290LF | | | | |
| *14"X6L* | CLIII TG HERCO (14" X 23") | 294 | $36.68 | LF | $10,785.16 | $11,728.86 |
| | | | BID ITEM 229 | | $10,785.16 | |
| | BID ITEM 276: 36" JACKED RCP | 200LF | | | | |
| *42"X 7.75L* | CLIII TG HERCD (14" X 23") | 202 | $194.74 | LF | $39,336.84 | $42,778.82 |
| | | | BID ITEM 276 | | $39,336.84 | |
| | | | BID SUBTOTAL | | $77,069.37 | |

***CORIX WATER PRODUCTS ACCEPTS NO RESPONSIBILITY FOR THE CORRECTNESS OR COMPLETENESS OF MATERIAL QUOTED.***

F.O.B. POINT & PRICES ARE BASED ON ALL ITEMS & QUANTITIES QUOTED.
UNLESS OTHERWISE NOTED, ALL PRICES ARE FIRM FOR ACCEPTANCE
WITHIN **30** DAYS OF QUOTATION DATE.

QUOTATION PREPARED BY: Al Mendoza
***Phone: 408-988-3311*** -
***Fax: 408-988-8280***
**E-mail: Al.Mendoza@CORIX.COM**

***THANK-YOU FOR THE OPPORTUNITY TO QUOTE.***

City of FRESNO

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

UNIFIED CERTIFICATION PROGRAM

**CITY OF FRESNO**
FINANCE DEPARTMENT, PURCHASING DIVISION, DBE PROGRAM
2101 "G" STREET, BUILDING A
FRESNO, CA 93706

559-621-1182 Phone
559-488-1069 FAX

October 26, 2012

Monroe Construction Sales
Julie Monroe
13615 Orange Blossom Road
Oakdale, CA 95361

SUBJECT: DISADVANTAGED BUSINESS ENTERPRISE (DBE) CERTIFICATION

We are pleased to advise you that after careful review of your application and supporting documentation, the City of Fresno has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS Codes form of the Application Package:

| NAICS Codes | Description |
|---|---|
| 423390 | Other Construction Material Merchant Wholesalers |
| 454390 | Other Direct Selling Establishments |
| 484110 | General Freight Trucking, Local |

Your DBE certification applies only for the above code(s). You may review your firm's information in the California Unified Certification Program's (CUCP) DBE database which can be accessed at the CUCP website at www.californiaucp.com. Any additions and revisions must be submitted to the City of Fresno for review and approval.

In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be sent to you), along with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until or unless it is removed by our agency.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business

size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

The City of Fresno reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by the City of Fresno.

Please note the following information for your firm on your firm's DBE certificate:

- ✓ Name and Address for your firm
- ✓ Owner Name
- ✓ Business Structure
- ✓ NAICS codes/Work category codes
- ✓ License(s)
- ✓ * Indicates Primary NAICS code
- ✓ UCP Firm Number
- ✓ Certifying Agency Information:
  **CITY OF FRESNO**, 2101 G Street, Building A, Fresno, CA 93706 (559) 621-1182

Congratulations, and thank you for your interest in the DBE Program. I wish you every business success and look forward to hearing from you if I may be of any assistance to you in this regard. I can be reached at 559-621-1182 or by e-mail at Beth.McDonell@fresno.gov .

For information on the City of Fresno contracting opportunities, please visit our website www.fresno.gov or http://www.planetbids.com/fresno/BidsOnline.cfm.

Congratulations, and thank you for your interest in the DBE Program. I wish you every business success and look forward to hearing from you if I may be of any assistance to you in this regard. I can be reached at 559-621-1182 or by e-mail at Beth.McDonell@fresno.gov .

Sincerely,

Beth McDonell

Beth McDonell
DBE Program Coordinator

Enclosure: California UCP DBE Certificate

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM
# DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## MONROE CONSTRUCTION SALES

13615 ORANGE BLOSSOM ROAD
OAKDALE, CA 95361

**Owner: JULIE MONROE**
**Business Structure: SOLE PROPRIETORSHIP**

**This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:**

**NAICS Code(s) * Indicates primary NAICS code**

* 423390 Other Construction Material Merchant Wholesalers
454390 Other Direct Selling Establishments
484110 General Freight Trucking, Local

**Work Category Code(s)**

C0670 PIPE SUPPLIER
C9771 TRUCK BROKER

**Licenses**

**CERTIFYING AGENCY:**
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 40842

CUCP OFFICER

October 19, 2012

ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD) CY 3,180 84 190108 ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY DEPOSITED LEAD) CY 20,000 85 (F) 192001 STRUCTURE EXCAVATION CY 90 86 (F) 192020 STRUCTURE EXCAVATION (TYPE D) CY 3,715 87 (F) 193003 STRUCTURE BACKFILL (BRIDGE) CY 2,550 88 (F) 193013 STRUCTURE BACKFILL (RETAINING WALL) CY 1,678 89 (F) 193030 PERVIOUS BACKFILL MATERIAL CY 243 90 (F) 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 107 91 198010 IMPORTED BORROW (CY) CY 61,900 92 026986 LIGHTWEIGHT EMBANKMENT MATERIAL (CELLULAR CONCRETE) CY 11,100 93 198209 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B2 SQYD 12,800 94 026987 SOIL-CEMENT CY 71,600 95 200002 ROADSIDE CLEARING LS LUMP SUM 96 200122 WEED GERMINATION SQYD 7,230 97 200123 CULTIVATION SQYD 7,230 98 202006 SOIL AMENDMENT CY 610 99 202038 PACKET FERTILIZER EA 21,900 100 026988 PLANT (GROUP K48)(48" BOX) EA 33 101 026989 PLANT (GROUP K60)(60" BOX) EA 11 102 204035 PLANT (GROUP A) EA 16,000 103 204036 PLANT (GROUP B) EA 2,750 104 204096 MAINTAIN EXISTING PLANTED AREAS LS LUMP SUM 105 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 106 205035 WOOD MULCH CY 1,010 107 205062 ROOT BARRIER LF 1,500 108 206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES LS LUMP SUM 109 206402 OPERATE EXISTING IRRIGATION FACILITIES LS LUMP SUM 110 206559 CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) LS LUMP SUM 111 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 112 206562 1" REMOTE CONTROL VALVE EA 29 113 206564 1 1/2" REMOTE CONTROL VALVE EA 21 114 206565 2" REMOTE CONTROL VALVE EA 4 115 206631 1" WYE STRAINER ASSEMBLY EA 10 116 206634 2" WYE STRAINER ASSEMBLY EA 14 117 206761 24-32 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) EA 1 118 206762 30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) EA 1 119 206921 SOLAR POWERED IRRIGATION CONTROLLER EA 1 120 (F) 208026 2" SUPPLY LINE (BRIDGE) LF 295 121 026990 5/8" PLASTIC PIPE IRRIGATION LINE WITH INTEGRAL EMITTERS LF 12,400 122 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 3 123 208416 CERTIFY EXISTING BACKFLOW PREVENTERS LS LUMP SUM 124 208426 2" BACKFLOW PREVENTER ASSEMBLY EA 4 125 208442 FLOW SENSOR EA 4 126 026991 FLOW SENSOR CABLE IN CONDUIT LF 490 127 208447 POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) EA 14 128 026992 RISER SPRINKLER ASSEMBLY (TYPE C-2) EA 3,380 129 208575 2" GATE VALVE EA 4 130 208576 2 1/2" GATE VALVE EA 4 131 208588 3" GATE VALVE EA 13 132 (F) 208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 9,615 133 (F) 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 1,684 134 (F) 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 1,076 135 (F) 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 540 136 (F) 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 3,582 137 (F) 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 80 138 208640 PRESSURE REGULATING VALVE EA 18 139 208649 QUICK COUPLING VALVE EA 16 140 026993 FLUSHING VALVE EA 28 141 208683 BALL VALVE EA 24 142 208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 1,620 143 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 3 144 210110 IMPORTED TOPSOIL (CY) CY 5,140 145 026994 IMPORTED BIOFILTIRATION SOIL (CY) CY 1,700 146 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 29,000 147 210300 HYDROMULCH SQFT 296,000 148 210350 FIBER ROLLS LF 3,690 149 210420 STRAW SQFT 267,000 150 210430 HYDROSEED SQFT 296,000 151 210600 COMPOST SQFT 296,000 152 240105 LIME STABILIZED SOIL SQYD 12,800 153 250401 CLASS 4 AGGREGATE SUBBASE CY 14,500 154 260203 CLASS 2 AGGREGATE BASE (CY) CY 13,700 155 280000 LEAN CONCRETE BASE CY 99 156 377501 SLURRY SEAL TON 47 157 390011 PREPAVING INERTIAL PROFILER LS LUMP SUM 158 390020 PREPAVING GRINDING DAY EA 10 159 390131 HOT MIX ASPHALT TON 29,100 160 390134 HOT MIX ASPHALT (OPEN GRADED) TON 4,880 161 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 2,090 162 394060 DATA CORE LS LUMP SUM 163 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 33 164 397005 TACK COAT TON 81 165 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 27 166 (F) 477021 MECHANICALLY STABILIZED EMBANKMENT, LOCATION A SQFT 2,370 167 (F) 477022 MECHANICALLY STABILIZED EMBANKMENT, LOCATION B SQFT 9,560 168 (F) 477023 MECHANICALLY STABILIZED EMBANKMENT, LOCATION C SQFT 6,610 169 (F) 477024

MECHANICALLY STABILIZED EMBANKMENT, LOCATION D SQFT 900 170 (F) 477025 MECHANICALLY STABILIZED EMBANKMENT, LOCATION E SQFT 1,020 171 (F) 477026 MECHANICALLY STABILIZED EMBANKMENT, LOCATION F SQFT 910 172 026995 TEMPORARY SHORING (SQFT) SQFT 14,900 173 490601 16" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 45 174 044567 FURNISH PILING (CLASS 90) (ALTERNATIVE X MODIFIED) LF 5,053 175 044568 DRIVE PILE (CLASS 90) (ALTERNATIVE X MODIFIED) EA 123 176 044569 FURNISH PILING (CLASS 140) (ALTERNATIVE X MODIFIED) LF 12,910 177 044570 DRIVE PILE (CLASS 140) (ALTERNATIVE X MODIFIED) EA 220 178 495115 FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING LF 4,180 179 495116 DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE EA 80 180 500020 PRESTRESSING PRECAST GIRDER LS LUMP SUM 181 (F) 510050 STRUCTURAL CONCRETE CY 147 182 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 1,033 183 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 2,325 184 (F) 510060 STRUCTURAL CONCRETE, RETAINING WALL CY 604 185 (F) 510072 STRUCTURAL CONCRETE, BARRIER SLAB CY 740 186 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 44 187 (F) 510088 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED) CY 533 188 (F) 510090 STRUCTURAL CONCRETE, BOX CULVERT CY 63 189 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 159 190 510526 MINOR CONCRETE (BACKFILL) CY 360 191 (F) 511064 FRACTURED RIB TEXTURE SQFT 3,568 192 (F) 044571 FRACTURED RIB (TREE PATTERN) SQFT 5,820 193 512206 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (70'-80') EA 7 194 512207 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (80'-90') EA 7 195 044572 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (120'-130') EA 14 196 (F) 512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER EA 28 197 (F) 044573 CORBEL CAP (PRECAST CONCRETE) EA 8 198 519081 JOINT SEAL (MR 1/2") LF 105 199 519091 JOINT SEAL (MR 1 1/2") LF 232 200 (F) 520101 BAR REINFORCING STEEL LB 19,630 201 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 868,060 202 (F) 520103 BAR REINFORCING STEEL (RETAINING WALL) LB 104,000 203 (F) 520107 BAR REINFORCING STEEL (BOX CULVERT) LB 20,443 204 (F) 520110 BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) LB 2,550 205 (F) 520120 HEADED BAR REINFORCEMENT EA 580 206 560205 INSTALL REMOVABLE SIGN PANEL FRAME EA 2 207 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) LB 22,500 208 (F) 560219 INSTALL SIGN STRUCTURE (TRUSS) LB 22,500 209 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 320 210 560245 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) SQFT 350 211 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 620 212 560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 420 213 560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 94 214 560252 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 160 215 562001 METAL (ROADSIDE SIGN) LB 2,040 216 566011 ROADSIDE SIGN - ONE POST EA 32 217 566012 ROADSIDE SIGN - TWO POST EA 17 218 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 37 219 597600 PREPARE AND PAINT CONCRETE SQFT 6 220 620060 12" ALTERNATIVE PIPE CULVERT LF 98 221 620100 18" ALTERNATIVE PIPE CULVERT LF 2,740 222 620140 24" ALTERNATIVE PIPE CULVERT LF 1,760 223 620220 36" ALTERNATIVE PIPE CULVERT LF 540 224 026996 CONCRETE BACKFILL (RAPID STRENGTH CONCRETE) CY 10 225 623000 TEMPORARY CULVERT LF 1,090 226 026997 6" PLASTIC PIPE LF 780 227 026998 8" PLASTIC PIPE LF 10 228 650018 24" REINFORCED CONCRETE PIPE LF 1,000 229 026999 14"X23" OVAL SHAPED REINFORCED CONCRETE PIPE LF 290 230 680902 6" PERFORATED PLASTIC PIPE UNDERDRAIN LF 1,000 231 680905 8" PERFORATED PLASTIC PIPE UNDERDRAIN LF 710 232 700617 DRAINAGE INLET MARKER EA 89 233 703233 GRATED LINE DRAIN LF 1,120 234 705307 12" ALTERNATIVE FLARED END SECTION EA 1 235 705311 18" ALTERNATIVE FLARED END SECTION EA 10 236 705315 24" ALTERNATIVE FLARED END SECTION EA 3 237 705500 AUTOMATIC DRAINAGE GATE EA 3 238 (F) 721015 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 184 239 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 360 240 (F) 730040 MINOR CONCRETE (GUTTER) (LF) LF 294 241 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 1,200 242 731518 MINOR CONCRETE (BRUSHED CONCRETE) SQFT 5,080 243 731519 MINOR CONCRETE (STAMPED CONCRETE) SQFT 4,750 244 731530 MINOR CONCRETE (TEXTURED PAVING) CY 140 245 (F)

750001 MISCELLANEOUS IRON AND STEEL LB 30,776 246 027000 REMOVE FIRE HYDRANT EA 3 247 027001 JACKED 14" STEEL CASING LF 28 248 027002 JACKED 16" STEEL CASING LF 120 249 027003 JACKED 36" STEEL CASING LF 370 250 (F) 750002 MISCELLANEOUS IRON AND STEEL (SEWER SYSTEM) LB 8,265 251 027004 STEEL SLEEVE LF 40 252 027005 6" PVC SEWER PIPE LF 60 253 027006 6" PVC FORCE MAIN SEWER PIPE LF 590 254 027007 6" HDPE LATERAL (PIPE BURST) LF 160 255 027008 8" PVC SEWER PIPE LF 660 256 027009 10" PVC SEWER PIPE LF 760 257 027010 16" PVC FORCE MAIN SEWER PIPE LF 510 258 027011 24" PVC SEWER PIPE LF 980 259 027012 30" PVC FORCE MAIN SEWER PIPE LF 770 260 027013 SEWER MANHOLE (TYPE 1) EA 8 261 027014 SEWER MANHOLE (TYPE 2) EA 1 262 027015 SEWER MANHOLE (TYPE 3) EA 6 263 027016 PRESSURED MANHOLE EA 4 264 027017 TEMPORARY BYPASS SEWER LS LUMP SUM 265 027018 TEMPORARY BYPASS CONNECTION LS LUMP SUM 266 027019 FIRE HYDRANT EA 3 267 027020 12" BUTTERFLY VALVE EA 8 268 027021 CONNECT TO EXISTING WATER LINES EA 3 269 027022 WATER METER WITH WATER METER BOX EA 17 270 027023 INSTALL DROP IN VALVE EA 2 271 027024 ADJUST WATER VALVE BOX EA 23 272 027025 2" LATERAL WATER LINE LF 250 273 027026 12" PVC PIPE (WATER LINE) LF 1,200 274 027027 ARCHITECTURAL CONCRETE CY 79 275 (F) 027028 STONE VENEER SQFT 2,910 276 027029 36" JACKED REINFORCED CONCRETE PIPE LF 200 277 800302 CHAIN LINK FENCE (TYPE CL-3, VINYL-CLAD) LF 613 278 800361 CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) LF 302 279 802520 6' CHAIN LINK GATE (TYPE CL-6) EA 6 280 802540 8' CHAIN LINK GATE (TYPE CL-6) EA 2 281 820107 DELINEATOR (CLASS 1) EA 78 282 820130 OBJECT MARKER EA 24 283 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 1,560 284 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,100 285 (F) 044574 ORNAMENTAL RAILING LF 516 286 (F) 044575 CHAIN LINK RAILING (TYPE 2 - ST-10 MODIFIED 4.5, VINYL-CLAD) LF 134 287 (F) 044576 CHAIN LINK RAILING (TYPE 2 - ST-10 MODIFIED 6, VINYL-CLAD) LF 140 288 833072 WILDLIFE PASSAGE WAY (TYPE S) EA 77 289 (F) 833088 TUBULAR HANDRAILING LF 480 290 (F) 833142 CONCRETE BARRIER (TYPE 26 MODIFIED) LF 239 291 (F) 833143 CONCRETE BARRIER (TYPE 26A MODIFIED) LF 27 292 (F) 839514 HANDRAILING LF 59 293 839543 TRANSITION RAILING (TYPE WB-31) EA 6 294 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 3 295 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 6 296 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 1 297 027030 CRASH CUSHION (TYPE SCI-100GM) EA 2 298 839699 CONCRETE BARRIER (TYPE 60P) LF 24 299 839701 CONCRETE BARRIER (TYPE 60) LF 200 300 839703 CONCRETE BARRIER (TYPE 60C) LF 4,470 301 839704 CONCRETE BARRIER (TYPE 60D) LF 930 302 839709 CONCRETE BARRIER (TYPE 60GE) LF 87 303 027031 CONCRETE BARRIER (TYPE 60R MODIFIED) LF 240 304 (F) 839725 CONCRETE BARRIER (TYPE 736) LF 116 305 (F) 027032 CONCRETE BARRIER (TYPE 736A MODIFIED) LF 118 306 (F) 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 1,541 307 (F) 839740 CALIFORNIA ST-10 BRIDGE RAIL LF 274 308 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 5,380 309 840655 PAINT TRAFFIC STRIPE (1-COAT) LF 199,000 310 840665 PAINT PAVEMENT MARKING (1-COAT) SQFT 11,000 311 840666 PAINT PAVEMENT MARKING (2-COAT) SQFT 810 312 846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 31,000 313 846002 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1) LF 260 314 846004 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7) LF 11,300 315 846005 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12) LF 21,200 316 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 4,340 317 846008 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4) LF 550 318 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 13,000 319 846010 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3) LF 410 320 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,180 321 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 5,690 322 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LS LUMP SUM 323 027033 SIGNAL AND LIGHTING (LOCATION 1) (TEMPORARY) LS LUMP SUM 324 027034 SIGNAL AND LIGHTING (LOCATION 2) (TEMPORARY) LS LUMP SUM 325 027035 SIGNAL AND LIGHTING (LOCATION 3)

(TEMPORARY) LS LUMP SUM 326 027036 SIGNAL AND LIGHTING (LOCATION 4) (TEMPORARY) LS LUMP SUM 327 027037 SIGNAL AND LIGHTING (LOCATION 5) (TEMPORARY) LS LUMP SUM 328 027038 SIGNAL AND LIGHTING (LOCATION 6) (TEMPORARY) LS LUMP SUM 329 027039 SIGNAL AND LIGHTING (LOCATION 7) (TEMPORARY) LS LUMP SUM 330 860251 SIGNAL AND LIGHTING (LOCATION 1) LS LUMP SUM 331 860252 SIGNAL AND LIGHTING (LOCATION 2) LS LUMP SUM 332 860253 SIGNAL AND LIGHTING (LOCATION 3) LS LUMP SUM 333 860254 SIGNAL AND LIGHTING (LOCATION 4) LS LUMP SUM 334 860255 SIGNAL AND LIGHTING (LOCATION 5) LS LUMP SUM 335 860401 LIGHTING LS LUMP SUM 336 860460 LIGHTING AND SIGN ILLUMINATION LS LUMP SUM 337 027040 LIGHTING AND SIGN ILLUMINATION (TEMPORARY) LS LUMP SUM 338 860705 INTERCONNECTION CONDUIT AND CABLE (LS) LS LUMP SUM 339 860797 ELECTRIC SERVICE (IRRIGATION) LS LUMP SUM 340 027041 TRAFFIC OPERATIONS SYSTEM LS LUMP SUM 341 999990 MOBILIZATION LS LUMP SUM
**Requirements:**
**Date posted:** 02/24/2014

---

**Contractor:** Golden State Bridge, Inc. **Contact:** David Riccitiello
**Address:** 2990 Bay Vista Court Suite D Benicia, CA 94510
**Phone:** 925-372-8000 **Fax:** 925-372-8001 **Email:** dave@gsbridge.com
**Services needed:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type II Barricade, Channelizer, P.C.M.S., Temp. Railing, Temp. Crash Cushion Module, Temp. Alternative Crash Cushion, Temp. Traffic Screen, Temp. Creek Diversion System, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Move-In/Move-Out (Temp Erosion Control), Temp. Hydraulic Mulch (Bonded Fiber Matrix), Temp. Cover, Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Construction Entrance, Street Sweeping, Dewatering and Non Storm Water Discharge System, Temp. Concrete Washout, Water Quality Sampling and Analysis Day, Water Quality Monitoring Report, Asbestos Compliance Plan, Temp. Fence, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), ADL Burial Location Report, Treated Wood Waste, Noise Monitoring, Abandon Culvert (LF), Abandon Inlet, Abandon Pipeline, Abandon Sewer Line, Remove Chain Link Fence, Remove Guardrail, Remove Irrigation Facility Remove Painted Traffic Stripe, Remove Painted Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Roadside Sign, Remove Sign From Electrolier, Remove Sign Structure, Remove Metal Structure, Remove Sign Panel, Remove Pipe, Remove Inlet, Remove Sewer Manhole, Remove Manhole, Remove Water Valves, Remove Sewer Pipe, Remove Base and Surfacing, Salvage Water Meter, Salvage Irrigation Facility, Relocate Roadside Sign, Adjust Sewer Cleanout to Grade, Adjust Inlet, Adjust Manhole to Grade, Adjust Utility Cover to Grade, Modify Inlet, Modify Sewer Manhole, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Barrier, Cap Inlet, Sand Backfill, Remove Crash Cushion, Bridge Removal, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Structure Excavation, Structure Backfill, Pervious Backfill Material, Pervious Backfill Material (Retaining Wall), Imported Borrow, Lightweight Embankment Material (Cellular Concrete), Subgrade Enhancement Geotextile, Class B2, Soil-Cement, Roadside Clearing, Weed Germination, Cultivation, Soil Amendment, Packet Fertilizer, Plant, Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Root Barrier, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, 1 in., 1 1/2 in. and 2 in. Remote Control Valve, 1 in. and 2 in. WYE Strainer Assembly, 24-32 Station Irrigation Controller, 30-42 Station Irrigation Controller, Solar Powered Irrigation Controller, 2 in. Supply Line, 5/8 in. Plastic Pipe Irrigation Line with Integral Emitters, Irrigation Controller Enclosure Cabinet, Certify Existing Backflow Preventers, 2 in. Backflow Preventer Assembly, Flow Sensor, Flow Sensor Cable in Conduit, Pop-Up Sprinkler Assembly, Riser Sprinkler Assembly, 2 in. Gate Valve, 2 ? in Gate Valve, 3 in. Gate Valve, ? in. Plastic Pipe, 1 in. Plastic Pipe, 1 ? in. Plastic Pipe, 1 ? in. Plastic Pipe, 2 in. Plastic Pipe, 2 ? in. Plastic Pipe, Pressure Regulating Valve, Quick Coupling Valve, Flushing Valve, Ball Valve, 8 in. Corrugated High Density, Move-In/Move-Out (Erosion Control), Imported Topsoil, Imported Biofiltration Soil, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw,

Hydroseed, Compost, Lime Stabilized Soil, Class 4 Aggregate Subbase, Class 2 Aggregate Base, Lean Concrete Base, Slurry Seal, Prepaving Inertial Profiler, Prepaving Grinding Day, Hot Mix Asphalt, Hot Mix Asphalt (Open Graded), Rubberized Hot Mix Asphalt, Data Core, Place Hot Mix Asphalt (Misc. Area), Tack Coat, Jointed Plain Concrete Pavement, Mechanically Stabilized Embankment (Location A, B, C, D E and F), Temp. Shoring, 16 in. CIDH Concrete Piling, Furnish Piling, Drive Pile, Furnish 24 in. CIS Shell Concrete, Drive 24 in CIS Shell Concrete, Prestressing Precast Girder, Structural Concrete (Various), Minor Concrete, Fractured Rib Texture, Fractured Rib (Tree Pattern), Furnish Precast Prestressed Concrete, Corbel Cap, Joint Seal, Rebar, Bar Reinforcing Steel, Headed Bar Reinforcement, Install Removable Sign panel Frame, Furnish Sign Structure, Furnish laminated Panel Sign, Furnish Single Sheet Aluminum Sign, Metal (Roadside Sign), Roadside Sign ? One and Two Post, Install sign, Prepare and Paint Concrete, 12 in., 18 in., 24 in., 36 in. Alternative Pipe Culvert, Concrete Backfill, Temp. Culvert, 6 in. and 8 in. Plastic Pipe, 24 in. Reinforced Concrete Pipe, 14 in x 23 in. Oval Shaped Reinforced Concrete Pipe, 6 in. and 8 in. Perforated plastic Pipe Underdrain, Drainage Inlet Marker, Grated Line Drain, 12 in., 18 in., and 24 in. Alternative Flared End Section, Automatic Drainage Gate, Rock Slope Protection, Misc. Iron and Steel, Remove Fire Hydrant, Jacked 14 in., 16 in. and 36 in. Steel Casing, Steel Sleeve, 6 in. PVC Sewer Pipe, 6 in. PVC Force main Sewer Pipe, 6 in. HDPE Lateral, 8 in. PVC Sewer Pipe, 10 in. PVC Sewer Pipe, 16 in. PVC Force Main Sewer Pipe, 24 PVC Sewer Pipe, 30 in. PVC Force Main Sewer Pipe, Sewer Manhole, Pressured Manhole, Temp. Bypass Sewer, Temp. Bypass Connection, Fire Hydrant, 12 in. Butterfly Valve, Connect to Existing Water Lines, Water Meter with Water Meter Box, Install Drop in Valve, Adjust Water Valve Box, 2 in. Lateral Water Line, 12 in. PVC Pipe (Water Line), Architectural Concrete, Stone Veneer, 36 in. Jacked Reinforced Concrete Pipe, Chain Link Fence, Chain Link Gate, Delineator, Object Marker, Midwest Guardrail System, Vegetation Control, Ornamental Railing, Chain Link Railing, Wildlife Passage Way, Tubular Handrailing, Concrete Barrier, Handrailing, Transition Railing, End Anchor Assembly, Alternative In-Line Terminal System, Alternative Flared Terminal System, Crash Cushion, Concrete Barrier, California St-10 Bridge Rail, Thermoplastic Pavement Marking, Paint Traffic Stripe, Paint Pavement Marking, Thermoplastic Traffic Stripe, Pavement Marker, Maintaining Existing Traffic Management System Elements During Construction, Signal and Lighting, Lighting, Lighting and Sign Illumination Interconnection Conduit and Cable, Electric Service, Traffic Operations System,
**Requirements:** Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please call us at 925-372-8000 or fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello or Brian Stopper.
**Date posted:** 02/24/2014

---

**Contractor:** C. C. Myers, Inc. **Contact:** Steve Alexander
**Address:** 3286 Fitzgerald Rd. Rancho Cordova, CA 95742
**Phone:** 916-635-9370 **Fax:** 916-635-1527 **Email:** salexander@ccmyersinc.com
**Services needed:** This is a highway project with the typical items of work associated, but not limited to: Aggregate, Rip Rap Material, Bridge Deck Overlay, CIDH Pile, Clear and Grubbing, Concrete Barrier, Concrete Crack Sealing, Construction Area Signs, Consult - Enviro Compliance, Core and Saw, Demo Bridge, Demo Minor, Earthwork and Base, Imported Borrow, Electrical H'Way, Fence & MBGR, Minor Flat Concrete, Joint Seals, K-Rail, Landscape, Erosion Control, Metal Bridge Rail, Minor Concrete Structure, Pavement Grinding, Paving PCC, Plane A C, Paving ASPH Concrete, A C Dike and Misc, Pile Drive, Pipe - Coor Steel, Precast Concrete Pipe, Prestress Concrete, Ready Mix Concrete, Rebar, Rock Slope Protect, Sign Structures, Signs Roadside, Stripe and Mark, Structure Excavate Bridge, Structure Excavate Site, Traffic Control, Trucking. C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please contact us immediately.
**Requirements:** Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment,

supplies or project plans and specifications. AN EQUAL OPPORTUNITY EMPLOYER
**Date posted:** 02/25/2014

---

**Contractor:** Disney Construction, Inc. **Contact:** Richard Disney
**Address:** 859 Cowan Rd, Suite #3 Burlingame, CA 94010
**Phone:** 650-259-9545 **Fax:** 650-259-9651 **Email:**
**Services needed:** Disney Construction, Inc. (DCI) is requesting qualified DBE, and all other subcontractors and supplies for the following trades (includes but are not limited to): Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead, Construction Area Signs, Traffic Control System, Type III Barricade, Channelizer , Portable Changeable Message Sign, Temporary Railing, Temporary Crash Cusion Module, Temporary Alternative Crash Cushion, Temporary Traffic Screen, SWPPP, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Move-in/Move-out (Temporary Erosion Control), Temporary Hydraulic Mulch, Temporary Cover, Temporary Check Dam, Temporary DI Protection, Temporary Fiber Rolls, Temporary Reinforced Silt Fence, Temporary Silt Fence, Temporary Construction Entrance, Street Sweeping, Dewatering and Non Storm Water Discharge System, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Thermoplastic Traffic Stripe, ADL Burial Location Report, Treated Wood Waste, Noise Monitoring, Abandon Culvert/Inlet/Pipeline/Sewer Line, Remove Chain Link Fence/Guardrail/Irrigation Facility/Painted Traffic Stripe/Painted Pavement Marking/Thermoplastic Traffic Stripe/Thermoplastic Pavement Marking/Pavement Marker/Roadside Sign/Sign from Electrolier/Sign Structure/Metal Structure/Sign Panel/Pipe/Inlet/Sewer Manhole/Manhole/Water Valves/Sewer Pipe/Base and Surfacing, Salvage Water Meter/Irrigation Facility, Relocate Roadside Sign, Adjust Sewer Cleanout to Grade/Inlet/Manhole to Grade/Utility Cover to Grade, Modify Inlet, Modify Sewer Manhole, Cold Plane Asphalt, Remove Concrete, Remove Concrete Barrier, Cap Inlet, Sand Backfill, Remove Crash Cushion, Bridge Removal, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Structure Excavation, Structure Backfill, Pervious Backfill Material, Imported Borrow, Lightweight Embankment Material, Subgrade Enhancement Geotextile, Soil-Cement, Roadside Clearing, Weed Germination, Cultivation, Soil Amendment, Packet Fertilizer, Plant, Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Root Barrier, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, Remote Control Valve, Wye Stainer Assembly, Station Irrigation Controller, Solar Powered Irrigation Controller, 2" Supply Line, 5/8" Plastic Pipe Irrigation Line with Integral Emitters, Irrigation Controller Enclosure Cabinet, Certify Existing Backflow Preventers, 2" Backflow Preventer Assembly, Flow Sensor, Flow Sensor Cable in Conduit, Pop-up Sprinkler Assembly, Riser Sprinkler Assembly, Gate Valves, Plastic Pipe (Schedule 40), Pressure Regulating Valve, Quick Coupling Valve, Flushing Valve, Ball Valve, Corrugated High Density Polyethylene Pipe Conduit, Imported Topsoil, Imported Biofiltration Soil, Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, Lime Stabilized Soil, Class 4 Aggregate Subbase, Class 2 Aggregate Base, Lean Concrete Base, Slurry Seal, Prepaving Inertial Profiler/Grinding Day, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Data Core, Place HMA, Tack Coat, Jointed Plain Concrete Pavement, Mechanically Stabilized Embankment, Temporary Shoring, 16" CIDH Concrete Piling, Furnish/Drive Piles (Class 90/140), Furnish/Drive Cast-In-Steel Sehll Concrete Piles, Prestressing Precast Girder, Structural Concrete, Minor Concrete, Fractured Rib, Furnish Precast Prestressed Concrete Girder, Erect Precast Prestresed Concrete Girder, Corbel Cap, Joint Seal, Rebar, Headed Bar Reinforcement, Install Removable Sign Panel Frame, Furnish Sign Structure, Install Sign Structure, Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum, Metal (Roadside Sign), Roadside Sign - One/Two Post, Alternative Pipe Culvert, Prepare and Paint Concrete, Install Sign, Concrete Backfill, Temporary Culvert, Plastic Pipe, 24" Reinforced Concrete Pipe, 14"x23" Oval Shaped Reinforced Concrete Pipe, Perforated Plastic Pipe, DI Marker, Grated Line Drain, Alternative Flared End Section, Automatic Drainage Gate, Rock Slope Protection, Miscellaneous Iron and Steel, Remove Fire Hydrants, Jacked Steel Casing, Steel Sleeve, PVC Sewer Pipe, PVC Force Main Sewer Pipe, HDPE Lateral, Sewer Manhole, Pressurized Manhole, Butterfly Valve, Connect to Existing Water Lines, Water Meter with Water Box, Install Drop in Valve, Adjust Water Valve Box, PVC Pipe,

Architectural Concrete, Stone Veneer, Jacked Reinforced Concrete Pipe, Chain Link Fence, Chain Link Gate, Delineator, Object Marker, Midwest Guardrail System, Vegetation Control, Ornamental Railing, Chain Link Railing, Wildlife Passage Way, Tubular Handrailing, Concrete Barrier, Handrailing, Transition Railing, End Anchor Assembly, Alternative In-Line Terminal System, Crash Cushion, Maintaing Existing Traffic Management System Elements During Construction, Signal and Lighting, Lighting and Sign Illumination, Interconnection Conduit and Cable, Electric Service.
**Requirements:** 100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor?s license, current insurance and worker?s compensation meeting Disney Construction?s requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.?s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor?s conditions or exceptions included with the subcontractor?s price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance.
**Date posted:** 02/28/2014

---

**Contractor:** Ghilotti Construction Company, Inc. **Contact:** Jim Petnic
**Address:** 246 Ghilotti Avenue Santa Rosa, CA 95407
**Phone:** 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com
**Services needed:** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CAS, TRAFFIC CONTROL SYSTEM, PORTABLE CMS, TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY CREEK DIVERSION, EROSION CONTROL, STREET SWEEPING, COLD PLANE AC PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION, STRUCTURE BACKFILL, LIGHTWEIGHT EMBANKMENT MATERIAL (CELLULAR CONCRETE), SOIL-CEMENT, LANDSCAPE, IRRIGATION, LIME STABILIZED SOIL, LEAN CONCRETE BASE, SLURRY SEAL, PREPAVING INERTIAL PROFILER, PREPAVING GRINDING DAY, TACK COAT, JOINED PLAIN CONCRETE PAVEMENT, FURNISH PILING (CLASS 90), DRIVE PILE (CLASS 90), FURNISH PILING (CLASS 140), DRIVE PILE (CLASS 140), FURNISH 24? CAST-IN-STEEL SHELL CONCRETE PILING, DRIVE 24? CAST-IN-STEEL SHELL CONCRETE PILE, PRESTRESSING PRECAST GIRDER, STRUCTURAL CONCRETE (BRIDGE, RETAINING WALL, BARRIER SLAB, APPROACH SLAB (TYPE N), BOX CULVERT), MINOR CONCRETE (MINOR STRUCTURE), FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (70?-80?). ERECT PRECAST PRESTRESSED CONCRETE GIRDER, JOINT SEAL (MR 1 ??), BAR REINFORCING STEEL, FURNISH SIGN STRUCTURE, INSTALL SIGN STRUCTURE, ROADSIDE SIGN, MINOR CONCRETE (MISC. CONSTRUCTION), JACKED STEEL CASING (14?, 16? AND 36?), CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKERS, SIGNAL & LIGHTING, ELECTRICAL, ASPHALT & AGGREGATE SUPPLY AND TRUCKING. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
**Requirements:** Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ?% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at

our office in Santa Rosa. Bid Documents may also be viewed and/or downloaded through local plan rooms, builder?s exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC?s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC?s website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form ?CG-2010-1185? or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
**Date posted:** 03/14/2014

---

**Contractor:** Brosamer and Wall **Contact:** Robert Rosas
**Address:** 1777 Oakland Blvd Suite 110 Walnut Creek, CA 94596
**Phone:** 925-932-7900 **Fax:** 925-279-2269 **Email:** rrosas@brosamerwall.com
**Services needed:** Brosamer & Wall, Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Type III Barricade, Channelizers, Portable Changeable Message Sign, Temporary Railing, Temporary Crash Cushion Module, Temporary Alternative Crash Cushion, Temporary Traffic Screen, SWPPP, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp Erosion Control and Related: (Move-in/Move-out (Temporary Erosion Control), Temporary Hydraulic Mulch, Temporary Cover, Temporary Check Dam, Temporary DI Protection, Temporary Fiber Rolls, Temporary Reinforced Silt Fence, Temporary Silt Fence, and Temporary Construction Entrance) Street Sweeping, Dewatering and Non Storm Water Discharge System, Temporary Concrete Washout, Water Quality Sampling and Analysis Day, Asbestos Compliance Plan, Temporary Fence, Remove Yellow Thermoplastic Traffic Stripe, ADL Burial Location Report, Treated Wood Waste, Noise Monitoring, Abandon Underground: (Culverts, Inlets, SD Pipeline and Sewer Line) Remove Chain Link Fence, Remove Guardrail, Remove Striping and Related: (Painted Traffic Stripe, Painted Pavement Marking, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, and Pavement Markers) Remove Signs: (Roadside Signs, Sign from Electrolier, Sign Structure, Metal Structure, Sign Panel), Remove Underground and Related: (Pipe, Inlet, Sewer Manhole, Manhole, Water Valves, and Sewer Pipe), Remove Base and Surfacing, Salvage Water Meter, Remove Irrigation Facility, Relocate Roadside Sign, Adjust Utilities to Grade: (Sewer Cleanout, Inlet, Manhole, and Utility Covers) Modify Inlet, Modify Sewer Manhole, Cold Plane Asphalt, Remove Concrete, Remove Concrete Barrier, Cap Inlet, Sand Backfill, Remove Crash Cushion, Bridge Removal, Building Removal, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Roadway Excavation ADL (Type Z-3, Y-1. Y-2), Structure Excavation, Structure Backfill, Pervious Backfill Material, Buy/Haul/Place Imported Borrow, Cell Concrete - Lightweight Embankment Material, Subgrade Enhancement Geotextile, Soil-Cement, Roadside Clearing, Weed Germination, Cultivation, Soil Amendment, Packet Fertilizer, Plant, Maintain Existing Planted Areas, Plant Establishment Work, Wood Mulch, Root Barrier, Check and Test Existing Irrigation Facilities, Operate Existing Irrigation Facilities, Control and Neutral Conductors, Remote Control Valve, Wye Strainer Assembly, Station Irrigation Controller, Solar Powered Irrigation Controller, 2" Supply Line, 5/8" Plastic Pipe Irrigation Line with Integral Emitters, Irrigation Controller Enclosure Cabinet, Certify Existing Backflow Preventers, 2" Backflow Preventer Assembly, Flow Sensor, Flow Sensor Cable in Conduit, Pop-up Sprinkler Assembly, Riser Sprinkler Assembly, Gate Valves, Plastic Pipe (Schedule 40), Pressure Regulating Valve, Quick Coupling Valve, Flushing Valve, Ball Valve, Corrugated High Density Polyethylene Pipe Conduit, Imported Topsoil, Imported Bio-filtration Soil, Rolled Erosion Control Product, Hydro-mulch, Fiber Rolls, Straw, Hydro-seed, Compost, Lime Stabilized Soil, Class 4

Aggregate Sub-base, Class 2 Aggregate Base, Lean Concrete Base, Slurry Seal, Pre-paving Inertial Profiler Pre-paving Grinding Day, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Data Core, Place HMA, Tack Coat, Jointed Plain Concrete Pavement, Mechanically Stabilized Embankment, Temporary Shoring, 16" CIDH Concrete Piling, Furnish/Drive Piles (Class 90/140), Furnish/Drive Cast-In-Steel Shell Concrete Piles, Pre-stressing Precast Girder, Structural Concrete, Minor Concrete, Fractured Rib, Furnish Precast Pre-stressed Concrete Girder, Erect Precast Pre-stressed Concrete Girder, Corbel Cap, Joint Seal, Rebar, Headed Bar Reinforcement, Install Removable Sign Panel Frame, Furnish Sign Structure, Install Sign Structure, Furnish Laminated Panel Sign, Furnish Single Sheet Aluminum, Metal (Roadside Sign), Roadside Sign ? One & Two Post, Alternative Pipe Culvert, Prepare and Paint Concrete, Install Sign, Concrete Backfill, Temporary Culvert, Plastic Pipe, 24" Reinforced Concrete Pipe, 14"x23" Oval Shaped Reinforced Concrete Pipe, Perforated Plastic Pipe, Drain Inlet Marker, Grated Line Drain, Alternative Flared End Section, Automatic Drainage Gate, Rock Slope Protection, Miscellaneous Iron and Steel, Remove Fire Hydrants, Jacked Steel Casing, Steel Sleeve, PVC Sewer Pipe, PVC Force Main Sewer Pipe, HDPE Lateral, Sewer Manhole, Pressurized Manhole, Butterfly Valve, Connect to Existing Water Lines, Water Meter with Water Box, Install Drop in Valve, Adjust Water Valve Box, PVC Pipe, Architectural Concrete, Stone Veneer, Jacked Reinforced Concrete Pipe, Chain Link Fence, Chain Link Gate, Delineator, Object Marker, Midwest Guardrail System, Vegetation Control, Ornamental Railing, Chain Link Railing, Wildlife Passage Ways, Tubular Hand railing, Concrete Barrier, Hand railing, Transition Railing, End Anchor Assembly, Alternative In-Line Terminal System, Crash Cushion, Maintaining Existing Traffic Management System Elements during Construction, Signal and Lighting, Lighting and Sign Illumination, Interconnection Conduit and Cable, Electric Service, Trucking (Load & Hourly), Water Truck, Rental of Portable Toilets
**Requirements:** Brosamer & Wall, Inc. will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Brosamer & Wall, Inc. is a union signatory contractor. Subcontractors must possess a current contractor?s license, insurance coverage and worker?s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/or supplies please call Robert Rosas at (925) 932-7900. Plans and specifications can be viewed at our office located at 1777 Oakland Blvd Suite 110, Walnut Creek, Ca. 94596. Brosamer & Wall, intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages
**Date posted:** 03/17/2014

---

**Contractor:** Granite Construction Company **Contact:** Barbara Jacob
**Address:** 715 Comstock St. Santa Clara, CA 95054
**Phone:** 408-327-7013 **Fax:** 408-327-7090 **Email:** barbara.jacob@gcinc.com
**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to:. LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, BARRICADES, PORTABLE MEASSGE SIGNS, K-RAIL, CRASH CUSHIONS, CREEK DIVERSION SYSTEM, SWPPP,AND RAIN EVENT PLAN, STORM WATER SAMPLING, EROSION CONTROL, SILT FENCE, CONSTRUCTION ENTRANCE, STREET SWEEPING, DEWATERING, WATER QUALITY SAMPLING, ASBESTOS COMPLIANCE PLAN, FENCING, STRIPINGAND MARKINGS, TREATED WOOD WASTE, NOISE MONITORING, GUARDRAIL, REMOVE AND ADJUST UTILITIES, COLD PLAN ASPHALT, MINOR CONCRETE, BRIDGE REMOVAL, CLEAR AND GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION, CEMENT TREAT, PERVIOUS BACKFILL MATERIAL, ROADSIDE CLEARING, LANDSCAPING, PLASTIC PIPE AND IRRIGATION CONTROLS, LEAN CONCRETE BASE, SLURRY SEAL, TACK COAT, SHORING, CONCRETE PILING, JACK AND BORE STEEL CASING, PRECAST GIRDER, STRUCTURAL CONCRETE, JOINT SEAL, REBAR, SIGNS AND SIGN STRUCTURE, CONCRETE PIPE, ROCK SLOPE PROTECTION, MISCELLANEOUS IRON AND STEEL, STEEL CASINGS, PVC PIPE,

DUCTILE IRON PIPE AND FITTINGS HANDRAILING, RAILING, CONCRETE BARRIER, ELECTRICAL, TRENCHLESS CONSTRUCTION ( PIPE BURSTING) AND TRUCKING
**Requirements:** Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html . Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.
**Date posted:** 03/19/2014

---

**Contractor:** R.M. Harris Co **Contact:** John Tymo
**Address:** 901 Howe Road, Martinez, CA, 94553
**Phone:** (925)335-3000 **Fax:** (925)335-2663 **Email:** jtymo@rmhci.com
**Services needed:** R.M. Harris Company is seeking certified DBE subcontractors and suppliers for trucking, lead compliance plan, asbestos compliance plan, construction area signs, signs, traffic control, crash cushions, SWPPP services, street sweeping, noise monitoring, cold plane ac pavement, HMA, clear & grub, roadside clearing, sign removal, bridge demolition, roadway excavation, structural excavation/backfill, pervious backfill, erosion control, landscape & irrigation, piling, shoring, structural concrete, slurry seal, tack coat, miscellaneous iron and steel, prestressing, precast concrete, minor concrete, joint seal, bar reinforcing steel, fencing, concrete barrier, railing, signal & lighting, striping and all other related items of work including partial items of work.
**Requirements:** R.M. Harris Co. is an equal opportunity employer. We encourage DBE certified firms to seek assistance from our Project Estimator for any technical assistance or information related to plans, specifications & requirements for the work. Waiver of Subrogation required. Performance and payment bonds may be required. Assistance with bonds, lines of credit, insurance and equipment is offered from RMH Contract Administrator, John Tymo. All interested parties are further encouraged to meet either party in person to help facilitate requests. Technical questions shall be directed to RMH?s Estimator.
**Date posted:** 03/25/2014

---

**Contractor:** RGW Construction Inc **Contact:** John Pitsch
**Address:** 550 Greenville Road Livermore, CA 94551
**Phone:** 925-606-2400 **Fax:** 925-961-1925 **Email:** johnp@rgwconstruction.com
**Services needed:** RGW is seeking qualified subcontractor and suppliers (including, but not limited to)the following: Fabric and Oils, Construction Area Signs, Traffic Control, Raise Iron-Utilities, Cold Plane, Demolition/Bridge Removal, Clear & Grub, Landscaping, Hydroseeding, Erosion Control, Irrigation, Limetreatment, Slurry Seal, AC Dike, Grinding, Pile Driving, Prestressing Concrete Cast-in -Place, Precast Concrete Girders, Joint Seal, Reinforcing Steel, Sign Structure, Signs Roadside, Rock Slope Protection, Concrete Curb & Sidewalk-Misc.-Ditches-Textured-Stamped, Fencing, Object Marker, MBGR, Metal Railing, Concrete Barrier, Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, Signal and Lighting, Message Signs, Lighting & Sign Illumination, Surveyor, SWPPP Planning, Water Truck, Sweeper, Hazardous Substance Removal, Prepare and Paint Concrete, Underground-Sewer-Storm-Water, Stone Veneer, Import Topsoil/Biofiltration Soil, Pipe (Underground) Materials
**Requirements:** Plans and specs are available for review at our Livermore office, the Caltrans website www.dot.ca.gov/hq/esc/oe/, local plan rooms or builders exchange. RGW can provide assistance with bonding (if required), lines of credit and/or insurance as well as any technical

assistance. RGW can also provide assistance in obtaining any necessary equipment, supplies or materials. RGW is signatory to Operating Engineers, Laborers, and Carpenters. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractor must possess current insurance and worker?s compensation coverage meeting RGW?s requirements. RGW is an equal opportunity employer.
**Date posted:** 03/25/2014

---

**Contractor:** A. Teichert & Son, Inc. dba Teichert Construction **Contact:** John Thomassen
**Address:** 24207 County Rd. 100A Davis, CA 95616
**Phone:** 530-406-4200 **Fax:** 530-406-4299 **Email:** jthomassen@teichert.com
**Services needed:** Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Hazardous Material Reports, Construction Area Signs, Roadside Signs, Trucking, Temporary Creek Diversion System, Temporary and Permanent Erosion Control, Erosion Control Materials, Street Sweeping, Dewatering System, Noise Monitoring, Demolition and Clearing, Striping, Underground Subcontractors, Cold Plane, Bridge Removal, Bridge Structure, Excavation and Backfill, Imported Borrow, Cellular Concrete, Geotextile, Soil-Cement Mixing, Landscaping, Electrical, Imported Topsoil, Imported Biofiltration Soil, Lime Stabilized Soil, Lean Concrete Base, Slurry Seal, Prepaving Inertial Profiler, Prepaving Grinding, Hot Mix Asphalt, Aggregate Base and Sub Base, QC/QA for HMA, Tack Coat, MSE Walls, Temp Shoring, Minor Concrete Subcontractors, Sign Structure, Grated Line Drain, Jack and Bore, Misc. Iron and Steel, Fencing, Midwest Guardrail System, Concrete Barrier. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator.
**Requirements:** 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor?s quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Equal Opportunity Employer.
**Date posted:** 03/26/2014

---

**Contractor:** Bay Cities Paving & Grading, Inc. **Contact:** Russ Olney
**Address:** 1450 Civic Ct. Concord, CA 94520
**Phone:** (925) 687-6666 **Fax:** (925) 687-2122 **Email:** rolney@baycities.us
**Services needed:** Sub-trades suppliers? needed for following work (but not limited to): Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, PCMS, Temp. Railing (Type K), Channelizers, Temp. & Alternative Crash Cushions, SWPPP, REAP, Storm Water Sampling, Storm Water Annual Report, Dewatering & Non-Storm Water Discharge System, Water Quality Sampling & Analysis, Asbestos Compliance Plan, ADL Burial Location Report, Noise Monitoring, Water Quality Monitoring Report, Temporary Erosion Control Measures, Street Sweeping, Adjust Utility Frames & Covers, Demolition, Develop Water Plan, Creek Diversion, Structural Backfill, Cellular Concrete, Soil-Cement, Landscaping & Irrigation Systems, Cast-In-Drilled-Hole Concrete Piling, Piling Systems (Class 90, 140), Cast-In-Steel Shell Concrete Piling,

Prestressed Concrete Girder, Structural Concrete (Bridge, Retaining Wall, Barrier Slab, Approach Slab, Box Culvert), Fractured Rib Texture, Bar Reinforcing Steel, Roadside & Aluminum Signs, Sign Structures, Alternative Pipe Culvert, Plastic Pipe, Alternative Flared End Sections, PVC Pipe, HDPE Pipe, Water Line Pipe, Jacked Steel Casing, Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete (Utility Structure, Gutter, Textured / Brushed / Stamped Paving, Vegetation Control, Misc.), Chain Link Fence / Gate / Railing, Ornamental Railing, Concrete Barrier (Type 26 Modified, 26A Modified, 60P, 60, 60C, 60D, 60GE, 60R Modified, 736, 736A Modified, 736 Modified), Wildlife Passageway, Thermoplastic Pavement Marking & Traffic Stripe, Paint Marking & Traffic Stripe, Delineators, Object Markers, Concrete Painting, Signal & Lighting (Temporary & Permanent), Traffic Operation System.
**Requirements:** Plans and specifications for the Project are available for review at our office at 1450 Civic Ct., Concord, (925) 687-6666. 100% Performance, Payment Bonds by an admitted surety naming prime contractor as oblige, in the full amount of the subcontractors bid shall be required. Retention will be withheld if subcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc. will pay bond premium up to 2%. Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials. Bay Cities Paving & Grading, Inc. is an equal opportunity employer.
**Date posted:** 03/28/2014

---

**Contractor:** DeSilva Gates/Flatiron, a Joint Venture **Contact:** Victor Le
**Address:** 11555 Dublin Blvd., Dublin, CA 94568
**Phone:** 925-829-9220 **Fax:** 925-803-4263 **Email:** dgcestimating@desilvagates.com
**Services needed:** DeSilva Gates Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to: Clearing & Grubbing, Concrete Barrier, Lime Treatment, Lean Concrete Base, Minor Concrete, Minor Concrete Structures, PCC Paving, Striping and Pavement Markers, Slurry Seal, Underground Work, Vegetation Control Concrete, Trucking, Sweeping, Water Trucks, Imported Borrow Material, Imported Biofiltiration Soil, MSE Wall Suppliers, MSE Backfill Material, Aggregate Subbase Material, Aggregate Base Material, HMA Material, RHMA Material and Tack Coat Material.
**Requirements:** DeSilva Gates is signatory to Operating Engineers and Laborers unions. 100% performance and payment bonds may be required for the full amount of subcontract price. DeSilva Gates will pay for bond premium up to 2%. Subcontractors must possess current insurance and worker?s compensation coverage meeting DeSilva Gates Construction?s requirements. Subcontractor will be required to sign the standard DeSilva Gates Construction Subcontract Agreement. A copy of the agreement can be obtained from our estimator. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Dublin office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. DeSilva Gates intends to work cooperatively with all qualified firms seeking work on this project. DeSilva Gates is an equal opportunity employer.
**Date posted:** 03/28/2014

---

**Contractor:** Flatiron West Inc **Contact:** Lillian Simon
**Address:** 2100 Goodyear Road Benicia, CA 94510
**Phone:** 707-742-6000 **Fax:** 707-746-1603 **Email:** lisimon@flatironcorp.com
**Services needed:** Flatiron will be bidding this project as a JOINT VENTURE with DeSilva Gates. We are encouraging and seeking participation of local Disadvantaged Business Enterprises. This project has an 8% DBE Goal, and we are soliciting DBE subcontractors and material quotations for the following types of work including but not limited to: CONSTRUCTION AREA SIGNS/ROADWAY SIGNS, BRIDGE DEMO, EROSION CONTROL, LANDSCAPING/IRRIGATION, CIDH, JOINT SEAL ASSEMBLY, PRESTRESSING, REBAR, OVERHEAD SIGNS, PAINTING/CONCRETE STAIN, FENCING, METAL RAILING, MBGR, BRIDGE CONCRETE BARRIER, ELECTRICAL, CELLULAR CONCRETE, FURNISH/ERECT PRECAST GIRDERS, DSM WALLS SOIL CEMENT, STRUCTURE

BACKFILL PERMEABLE MATERIAL, READY MIX, CONCRETE PUMPING, CONCRETE PILING, 24? STEEL PIPE PILE, WELDED STEEL PIPE, MISC. METALS, SWPPP PLAN (ENVIRONMENTAL COMPLIANCE), SWPPP MATERIALS, GEOTEXTILE MATERIALS, BRIDGE BEARINGS, FORMLINER, STREET SWEEPING, NOISE MONITORING. Non-DBE Subs/Suppliers: You will be expected to carry a proportionate percentage of 2nd-tier participation with your quote. 2nd-tier participation will be evaluated with your price.
**Requirements:** 100% performance and payment bonds will be required for the full amount of the subcontract price. By submitting a price quote to Flatiron, subcontractors and suppliers bidder affirms that they have carefully examined ALL the bidding/contract documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Please contact Flatiron West for any assistance to this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. Please provide subcontractor and supplier quotes as early as possible to enable our estimators to perform a thorough evaluation of all quotes received. Flatiron's listing of a Subcontractor in its bid submittal to any agency is not to be construed as an acceptance of all of the Subcontractor?s conditions or exceptions included with Subcontractor?s price quotes. Quotations will be broken down into comparable packages as reasonably necessary. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Flatiron is signatory to Operating Engineers, Laborers, Cement Masons, Carpenters and Pile Drivers Unions. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our union agreements. Plans, specifications and project requirements may be reviewed at our office by appointment only or plans and specs may also be downloaded on the Caltrans Office Engineer website at no cost. Flatiron West will work cooperatively with Subcontractors and suppliers for all bid items you are licensed and qualified to perform. Bid items can be split to facilitate participation from all certified firms. Flatiron West will pay for bond premium up to 2%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Flatiron's requirements and will be required to sign the standard Flatiron Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the Estimating Administrator. Flatiron West is an Equal Opportunity Employer. Plans and Specs for this project are available for review in our Benicia office by appointment. Please contact Lillian Simon by email at LiSimon@flatironcorp.com
**Date posted:** 03/31/2014

---

**Contractor:** O. C. Jones & Sons and Disney Construction, A Joint Venture **Contact:** Jean Sicard
**Address:** 1520 Fourth Street Berkeley, CA 94710
**Phone:** 510-526-3424 **Fax:** 510-526-0990 **Email:** jsicard@ocjones.com
**Services needed:** REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS FOR O. C. Jones & Sons, Inc. is soliciting quotes (including but not limited to): Trucking, Lead Compliance Plan, Construction Area Signs, Portable Changeable Message Sign, SWPPP, Rain Event Action Plan, Storm Water Sampling & Analysis, Temporary Erosion Control, Sweeping, Dewatering and Non Storm Water Discharge System, Water Quality Sampling and Analysis, Temporary Fence, ADL Burial Location Report, Treated Wood Waste, Adjust Utilities, Cold Plane AC, Cap Inlet, Bridge Removal, Clearing & Grubbing, Develop Water Supply, Roadway Excavation (Type Z-3 ADL) (Type Y-1 ADL), (Type Y-2 ADL), Previous Backfill Material, Imported Borrow, Lightweight Embankment Material (Cellular Concrete), Subgrade Enhancement Geotextile Class B-2, Soil-Cement Ground Improvements, Weed Germination, Soil Amendment, Planting & Irrigation, Imported Topsoil, Hydroseed, Compost, Lime Stabilized Soil, Lean Concrete Base, Slurry Seal, Data Core, Tack Coat, Biofiltration Soil, Jointed Plain Concrete, Mechanically Stabilized Embankment, Temporary Shoring, Minor Concrete, Sign Structure, Roadside Signs, Prepare & Paint Concrete, Rock Slope Protection, Automatic Drainage Gate, Fencing, Delineator, Object Marker, Midwest Guardrail System, Wildlife Passage Way, Tubular Handrailing, Crash Cushion Type SCI-100GM, Striping & Marking, Electrical ? Signals & Lighting, Stone Veneer, Ornamental Railing, CA-ST-10 Bridge Rail, Metal Lettering, Metal Bands, Precast Concrete Letters, Prepaving Grinding, Inertial Profiler, Grated Line Drain, and Construction Materials Contact: Jean Sicard @ O.C. Jones 510-526-3424 Fax 510-526-0990 Disney Construction, Inc. is soliciting quotes for (including but not limited to): Asbestos Compliance Plan,

Noise Monitoring, CIDH Concrete Piling, Prestressing Precast Girder, Precast Prestressed Concrete Girder, Joint Seal, Corbel Cap, Rebar, Bar Reinforcing Steel, Pipe Jacking, Misc. Iron and Steel, Concrete Barrier, Furnish Pile, Drive Pile, Cast-In-Steel Shell Concrete Pile Contact: Rick Disney @ Disney Construction 650-259-9545 Fax 650-259-9651
**Requirements:** Equal Opportunity Employers 100% Performance & Payment Bonds may be required. Worker?s Compensation Waiver of Subrogation required. Please call OCJ/Disney Construction for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ/Disney Construction is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at both offices or through the Caltrans Website at www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
**Date posted:** 03/31/2014

---

**Contractor:** Granite Rock Company **Contact:** Paul Brizzolara
**Address:** 120 Granite Rock Way San Jose, CA 95136
**Phone:** (408) 574-1400 **Fax:** (408) 365-9548 **Email:** estimating@graniterock.com
**Services needed:** Certified DBE firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: Trucking, Underground, Construction Area Signs, Traffic Control, Erosion Control, Stripe, MBGR, Clear & Grub, Bridge Demo, Sign Structure, Landscape, Slurry Seal, Minor Concrete, Fence, Concrete Barrier, Electrical, Rebar, Joint Seal, Piles, Drilling, Masonry, Precast Girders, Post-Tensioning, Bridge Railings, Grinding & Grooving, PCMS, Crash Cushion, Cold Plane AC, Jack Welded Steel Pipe.
**Requirements:** Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project. Granite Rock Company is an equal opportunity employer.
**Date posted:** 03/31/2014

---

**Contractor:** Ghilotti Bros., Inc. **Contact:** Renee Powers, Bid Administrator
**Address:** 525 Jacoby Street, San Rafael CA 94901
**Phone:** (415) 454-7011 **Fax:** (415) 454-8376 **Email:** reneep@ghilottibros.com
**Services needed:** Ghilotti Bros., Inc. is requesting quotes from all qualified Subcontractors and Suppliers including certified DBE firms for the following items of work: Electrical, Signs, Erosion Control, Metal Beam Guard Rail, Cold Plane Asphalt, Landscape, Fencing & Railing, Type 60 Concrete Barrier, Striping, DBE Trucking, and Sign Structure. Rich Wilkerson (richw@ghilottibros.com p:415-454-7011 f:415-454-8376) is our Estimator for this project and is available to answer any questions and/or provide clarification regarding the scope of work; clarification of plans, specifications and requirements; bid preparation or any technical assistance. Non-DBE Subs/Suppliers: You are encouraged to carry a proportionate percentage of 2nd-tier DBE participation with your quote and this participation will be evaluated with your price. Plans and Specs for this project are available for review in our San Rafael office by appointment.
**Requirements:** NOTE: 100% Payment and Performance Bonds as well as Insurance Waiver of subrogation may be required of subcontractors. However, certified DBE's are encouraged to contact Ghilotti Bros. to request assistance if they are unable to meet the standard bonding or insurance requirements. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Ghilotti Bros. intends to work cooperatively with all qualified firms seeking work on this project. Please note that this is a prevailing wage project and Ghilotti Bros. is signatory to Operating Engineers, Laborers, Cement Masons, Carpenters and Teamsters Unions. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our union

agreements. Subcontractors will be subject to the terms and conditions of Ghilotti Bros.? subcontract and safety documents which are available upon request. Ghilotti Bros., Inc. is an Equal Opportunity Employer and actively hires U.S. Veterans.
**Date posted:** 04/02/2014

## Catherine LaChapelle

**From:** Angela Rocconi
**Sent:** Monday, May 19, 2014 10:56 AM
**To:** Paul Lukaszewicz (plukaszewicz@gsbridge.com)
**Cc:** Dave Pezel; Catherine LaChapelle
**Subject:** GSB - Yerba Buena Island CCO 1 - BCPG 3749
**Attachments:** CO1-3749.pdf

Good Morning Paul,

Please find a singed copy of change order 1 attached. The original will follow via mail. Please let me know if you have any questions or need any additional info.

Thank you,

ANGELA ROCCONI
**Contract Administrator**
Office: (925) 687-6666 – Direct: (925) 446-6019 – Fax: (925) 687-2122
Bay Cities Paving & Grading, Inc.
1450 Civic CT., Bldg. B - #400, Concord, CA 94520

*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE DELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*

# Good Faith Effort

**In San Mateo County In Burlingame From 0.3 Mile North Of Anza Boulevard To 0.9 Mile South Of Millbrae Avenue Overcrossing**

**CONTRACT NO. 04-235844**

**Bid Date: May 13, 2014**

# GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and these items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered | Bidder Normally Performs Item (Y/N) | Item Broken Down to Facilitate Participation (Y/N) | Amount ($) | Percentage of Contract |
|---|---|---|---|---|
| See Attachment A | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

## GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up inibal solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

| Name of DBEs Solicited | Date of Initial Solicitation | Item(s) of Work | Follow Up Methods and Dates |
|---|---|---|---|
| See Attachment B | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

| Item(s) of Work | Name of Selected Firm | DBE or non-DBE | Name of Rejected Firm | Quote ($) | Price Difference ($) |
|---|---|---|---|---|---|
| See Attachment C | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

## GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

| Publications | Dates of Advertisement |
|---|---|
| Construction Star | 3/28/14 to 5/13/14 |
| The Weekly Bid Flash | 3/28/14 to 5/13/14 |
| Caltrans Website | 3/28/14 to 5/13/14 |

See Attachment D for Proof of Publishing Affidavit

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

| Name of Agency | Date of Contact | Method of Contact | Results |
|---|---|---|---|
| See Attachment E | | | |
| | | | |
| | | | |
| | | | |

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Information was provided in the Invitation to Bid, the Request for Assistance and in the advertisements to DBE's

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Information was provided in the Invitation to Bid, the Request for Assistance, and in the advertisements to assist DBE's

8. Include additional data to support a demonstration of good faith efforts

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# ATTACHMENT A

# BAY CITIES PAVING & GRADING CO, INC.

1450 Civic Ct., Concord, CA 94520
(925) 687-6666 Fax (925) 687-2122

# INVITATION TO BID

Bay Cities Paving & Grading, Inc. invites all certified DBE's to submit bids on the following project:

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF MILLBRAE AVENUE OVERCROSSING**

**Caltrans Project 04-235844**
**Bid Date: May 13, 2014**

Sub-trades suppliers' needed for following work (but not limited to): **Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, PCMS, Temp. Railing (Type K), Channelizers, Temp. & Alternative Crash Cushions, SWPPP, REAP, Storm Water Sampling, Storm Water Annual Report, Dewatering & Non-Storm Water Discharge System, Water Quality Sampling & Analysis, Asbestos Compliance Plan, ADL Burial Location Report, Noise Monitoring, Water Quality Monitoring Report, Temporary Erosion Control Measures, Street Sweeping, Adjust Utility Frames & Covers, Demolition, Develop Water Plan, Creek Diversion, Structural Backfill, Cellular Concrete, Soil-Cement, Landscaping & Irrigation Systems, Cast-In-Drilled-Hole Concrete Piling, Piling Systems (Class 90, 140), Cast-In-Steel Shell Concrete Piling, Prestressed Concrete Girder, Structural Concrete (Bridge, Retaining Wall, Barrier Slab, Approach Slab, Box Culvert), Fractured Rib Texture, Bar Reinforcing Steel, Roadside & Aluminum Signs, Sign Structures, Alternative Pipe Culvert, Plastic Pipe, Alternative Flared End Sections, PVC Pipe, HDPE Pipe, Water Line Pipe, Jacked Steel Casing, Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete (Utility Structure, Gutter, Textured / Brushed / Stamped Paving, Vegetation Control, Misc.), Chain Link Fence / Gate / Railing, Ornamental Railing, Concrete Barrier (Type 26 Modified, 26A Modified, 60P, 60, 60C, 60D, 60GE, 60R Modified, 736, 736A Modified, 736 Modified), Wildlife Passageway, Thermoplastic Pavement Marking & Traffic Stripe, Paint Marking & Traffic Stripe, Delineators, Object Markers, Concrete Painting, Signal & Lighting (Temporary & Permanent), Traffic Operation System.**

Plans and specifications for the Project are available for review at our office at 1450 Civic Ct., Concord, (925) 687-6666.
100% Performance, Payment Bonds by an admitted surety naming prime contractor as oblige, in the full amount of the subcontractors bid shall be required. Retention will be withheld if subcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc. will pay bond premium up to 2%.
Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials.
Bay Cities Paving & Grading, Inc. is an equal opportunity employer.

**Will you be bidding this project? YES _____ NO _____**

**Company Name:** _____

**Your Name (Printed):** _____

**Please fax your reply to 925-688-0278 or 925-687-2122**

**This is part of a Good Faith Outreach. Your response is greatly appreciated.**

**ATTACHMENT A**

**CDOT 04-235844 - BREAKDOWN OF WORK AVAILABLE**

| Items of Work Offered | Bidder Normally Performs (Y/N) | Item Broken Down | | Estimated Amount | Percentage of Contract |
|---|---|---|---|---|---|
| LEA0 COMPLIANCE PLAN | N | YES | $ | 3,675.00 | 0.01% |
| PROGRESS SCHEDULE (CRITICAL PATH METHOD) | Y | YES | $ | 9,500.00 | 0.02% |
| CONSTRUCTION AREA SIGNS | N | YES | $ | 78,750.00 | 0.18% |
| TRAFFIC CONTROL SYSTEM | N | YES | $ | 250,000.00 | 0.56% |
| TYPE III BARRICADE | N | YES | $ | 1,176.00 | 0.00% |
| CHANNELIZER (SURFACE MOUNTED) | N | YES | $ | 7,980.00 | 0.02% |
| PDRTABLE CHANGEABLE MESSAGE SIGN (LS) | Y | YES | $ | 25,700.00 | 0.06% |
| TEMPORARY RAILING (TYPE K) | Y | YES | $ | 489,220.00 | 1.09% |
| TEMPORARY CRASH CUSHION MODULE | N | YES | $ | 75,900.00 | 0.17% |
| TEMPORARY ALTERNATIVE CRASH CUSHION | N | YES | $ | 79,800.00 | 0.18% |
| TEMPORARY TRAFFIC SCREEN | Y | YES | $ | 19,650.00 | 0.04% |
| JOB SITE MANAGEMENT | Y | YES | $ | 53,400.00 | 0.12% |
| TEMPORARY CREEK DIVERSION SYSTEM | Y | YES | $ | 21,000.00 | 0.05% |
| PREPARE STORM WATER POLLUTION PREVENTIONPLAN | N | YES | $ | 2,415.00 | 0.01% |
| RAIN EVENT ACTION PLAN | N | YES | $ | 50,500.00 | 0.11% |
| STORM WATER SAMPLING AND ANALYSIS DAY | N | YES | $ | 10,500.00 | 0.02% |
| STORM WATER ANNUAL REPORT | N | YES | $ | 6,000.00 | 0.01% |
| MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) | N | YES | $ | 32,287.50 | 0.07% |
| TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) | N | YES | $ | 19,610.00 | 0.04% |
| TEMPORARY COVER | N | YES | $ | 4,050.00 | 0.01% |
| TEMPORARY CHECK DAM | N | YES | $ | 604.00 | 0.00% |
| TEMPORARY DRAINAGE INLET PROTECTION | N | YES | $ | 18,952.50 | 0.04% |
| TEMPORARY FIBER ROLL | N | YES | $ | 10,323.00 | 0.02% |
| TEMPORARY REINFORCED SILT FENCE | N | YES | $ | 16,072.00 | 0.04% |
| TEMPORARY SILT FENCE | N | YES | $ | 9,290.70 | 0.02% |
| TEMPORARY CONSTRUCTION ENTRANCE | N | YES | $ | 75,600.00 | 0.17% |
| STREET SWEEPING | N | YES | $ | 16,380.00 | 0.04% |
| DEWATERING AND NON STORM WATER DISCHARGE SYSTEM | N | YES | $ | 13,650.00 | 0.03% |
| TEMPORARY CONCRETE WASHOUT | N | YES | $ | 21,000.00 | 0.05% |
| WATER QUALITY SAMPLING AND ANALYSIS DAY | N | YES | $ | 20,790.00 | 0.05% |

| | | | | | |
|---|---|---|---|---|---|
| WATER QUALITY MONITORING REPORT | N | YES | $ | 2,310.00 | 0.01% |
| ASBESTOS COMPLIANCE PLAN | N | YES | $ | 1,995.00 | 0.00% |
| TEMPORARY FENCE (TYPE ESA) | N | YES | $ | 6,026.80 | 0.01% |
| REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | N | YES | $ | 14,915.00 | 0.03% |
| ADL BURIAL LOCATION REPORT | N | YES | $ | 3,675.00 | 0.01% |
| TREATED WOOD WASTE | N | YES | $ | 6,656.00 | 0.01% |
| NOISE MONITORING | N | YES | $ | 23,310.00 | 0.05% |
| ABANDON CULVERT (LF) | Y | YES | $ | 3,812.50 | 0.01% |
| ABANDON INLET | Y | YES | $ | 545.00 | 0.00% |
| ABANDON PIPELINE | Y | YES | $ | 10,710.00 | 0.02% |
| ABANDON SEWER LINE | Y | YES | $ | 20,790.00 | 0.05% |
| REMOVE CHAIN LINK FENCE | N | YES | $ | 6,858.50 | 0.02% |
| REMOVE GUARDRAIL | N | YES | $ | 11,760.00 | 0.03% |
| REMOVE IRRIGATION FACILITY | N | YES | $ | 4,620.00 | 0.01% |
| REMOVE PAINTED TRAFFIC STRIPE | N | YES | $ | 83,580.00 | 0.19% |
| REMOVE PAINTED PAVEMENT MARKING | N | YES | $ | 17,380.00 | 0.04% |
| REMOVE THERMOPLASTIC TRAFFIC STRIPE | N | YES | $ | 28,361.00 | 0.06% |
| REMOVE THERMOPLASTIC PAVEMENT MARKING | N | YES | $ | 2,498.50 | 0.01% |
| REMOVE PAVEMENT MARKER | N | YES | $ | 7,402.50 | 0.02% |
| REMOVE ROADSIDE SIGN | N | YES | $ | 14,280.00 | 0.03% |
| REMOVE SIGN FROM ELECTROLIER | N | YES | $ | 750.00 | 0.00% |
| REMOVE SIGN STRUCTURE (EA) | N | YES | $ | 4,200.00 | 0.01% |
| REMOVE METAL STRUCTURE | N | YES | $ | 5,005.00 | 0.01% |
| REMOVE SIGN PANEL | N | YES | $ | 1,050.00 | 0.00% |
| REMOVE PIPE (LF) | Y | YES | $ | 91,002.50 | 0.20% |
| REMOVE INLET | Y | YES | $ | 12,015.00 | 0.03% |
| REMOVE SEWER MANHOLE | Y | YES | $ | 37,800.00 | 0.08% |
| REMOVE MANHOLE | Y | YES | $ | 775.00 | 0.00% |
| REMOVE WATER VALVES | Y | YES | $ | 4,200.00 | 0.01% |
| REMOVE SEWER PIPE | Y | YES | $ | 495,000.00 | 1.11% |
| REMOVE BASE AND SURFACING | Y | YES | $ | 67,250.00 | 0.15% |
| SALVAGE WATER METER | Y | YES | $ | 14,220.00 | 0.03% |
| SALVAGE IRRIGATION FACILITY | N | YES | $ | 525.00 | 0.00% |
| RELOCATE ROADSIDE SIGN | N | YES | $ | 1,260.00 | 0.00% |

| | | | | | |
|---|---|---|---|---|---|
| A0JUST SEWER CLEANOUT TO GRADE | Y | YES | $ | 1,290.00 | 0.00% |
| A0JUST INLET | Y | YES | $ | 11,525.00 | 0.03% |
| ADJUST MANHOLE TO GRADE | Y | YES | $ | 1,940.00 | 0.00% |
| ADJUST UTILITY COVER TO GRADE | N | YES | $ | 9,185.00 | 0.02% |
| MODIFY INLET | Y | YES | $ | 6,720.00 | 0.02% |
| MODIFY SEWER MANHOLE | Y | YES | $ | 3,150.00 | 0.01% |
| COLD PLANE ASPHALT CONCRETE PAVEMENT | N | YES | $ | 77,760.00 | 0.17% |
| REMOVE CONCRETE (SQYD) | Y | YES | $ | 57,360.00 | 0.13% |
| REMOVE CONCRETE BARRIER | Y | YES | $ | 27,200.00 | 0.06% |
| CAP INLET | Y | YES | $ | 1,435.00 | 0.00% |
| SAND BACKFILL | Y | YES | $ | 17,510.00 | 0.04% |
| REMOVE CRASH CUSHION | N | YES | $ | 1,860.00 | 0.00% |
| BRIDGE REMOVAL | N | YES | $ | 210,000.00 | 0.47% |
| CLEARING AND GRUBBING (LS) | N | YES | $ | 100,000.00 | 0.22% |
| DEVELOP WATER SUPPLY | Y | YES | $ | 67,800.00 | 0.15% |
| ROADWAY EXCAVATION | Y | YES | $ | 528,000.00 | 1.18% |
| ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY DEPOSITED LEAD) | Y | YES | $ | 88,150.00 | 0.20% |
| ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD) | Y | YES | $ | 101,760.00 | 0.23% |
| ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY DEPOSITED LEAD) | Y | YES | $ | 369,000.00 | 0.83% |
| STRUCTURE EXCAVATION | N | YES | $ | 2,079.00 | 0.00% |
| STRUCTURE EXCAVATION (TYPE D) | N | YES | $ | 97,518.75 | 0.22% |
| STRUCTURE BACKFILL (BRIDGE) | N | YES | $ | 121,635.00 | 0.27% |
| STRUCTURE BACKFILL (RETAINING WALL) | Y | YES | $ | 48,662.00 | 0.11% |
| PERVIOUS BACKFILL MATERIAL | Y | YES | $ | 21,979.35 | 0.05% |
| PERVIOUS BACKFILL MATERIAL (RETAINING WALL) | Y | YES | $ | 9,196.65 | 0.02% |
| IMPORTED BORROW (CY) | Y | YES | $ | 287,835.00 | 0.64% |
| LIGHTWEIGHT EMBANKMENT MATERIAL (CELLULAR CONCRETE) | Y | YES | $ | 802,530.00 | 1.80% |
| SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B2 | Y | YES | $ | 37,760.00 | 0.08% |
| SOIL-CEMENT | N | YES | $ | 4,886,700.00 | 10.93% |
| ROADSIDE CLEARING | N | YES | $ | 6,300.00 | 0.01% |
| WEED GERMINATION | N | YES | $ | 723.00 | 0.00% |
| CULTIVATION | N | YES | $ | 6,434.70 | 0.01% |
| SOIL AMENDMENT | N | YES | $ | 16,653.00 | 0.04% |
| PACKET FERTILIZER | N | YES | $ | 4,818.00 | 0.01% |

| | | | | | |
|---|---|---|---|---|---|
| PLANT (GROUP K48)(48" BOX) | N | YES | $ | 34,650.00 | 0.08% |
| PLANT (GROUP K60)(60" BOX) | N | YES | $ | 23,100.00 | 0.05% |
| PLANT (GROUP A) | N | YES | $ | 126,080.00 | 0.28% |
| PLANT (GROUP B) | N | YES | $ | 57,750.00 | 0.13% |
| MAINTAIN EXISTING PLANTED AREAS | N | YES | $ | 5,250.00 | 0.01% |
| PLANT ESTABLISHMENT WORK | N | YES | $ | 14,089.00 | 0.03% |
| WOOD MULCH | N | YES | $ | 32,875.50 | 0.07% |
| ROOT BARRIER | N | YES | $ | 12,600.00 | 0.03% |
| CHECK AND TEST EXISTING IRRIGATION FACILITIES | N | YES | $ | 1,050.00 | 0.00% |
| OPERATE EXISTING IRRIGATION FACILITIES | N | YES | $ | 1,575.00 | 0.00% |
| CONTROL AND NEUTRAL CDNDUCTORS (ARMOR-CLAD) | N | YES | $ | 2,625.00 | 0.01% |
| CONTROL AND NEUTRAL CONDUCTORS | N | YES | $ | 10,500.00 | 0.02% |
| 1" REMOTE CONTROL VALVE | N | YES | $ | 7,612.50 | 0.02% |
| 1 1/2" REMOTE CONTROL VALVE | N | YES | $ | 5,512.50 | 0.01% |
| 2" REMOTE CONTROL VALVE | N | YES | $ | 1,470.00 | 0.00% |
| 1" WYE STRAINER ASSEMBLY | N | YES | $ | 2,100.00 | 0.00% |
| 2" WYE STRAINER ASSEMBLY | N | YES | $ | 4,410.00 | 0.01% |
| 24-32 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) | N | YES | $ | 8,400.00 | 0.02% |
| 30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) | N | YES | $ | 9,450.00 | 0.02% |
| SOLAR POWERED IRRIGATION CONTROLLER | N | YES | $ | 2,100.00 | 0.00% |
| 2" SUPPLY LINE (BRIDGE) | N | YES | $ | 2,950.00 | 0.01% |
| 5/8" PLASTIC PIPE IRRIGATION LINE WITH INTEGRAL EMITTERS | N | YES | $ | 23,436.00 | 0.05% |
| IRRIGATION CONTROLLER ENCLOSURE CABINET | N | YES | $ | 8,505.00 | 0.02% |
| CERTIFY EXISTING BACKFLOW PREVENTERS | N | YES | $ | 525.00 | 0.00% |
| 2" BACKFLOW PREVENTER ASSEMBLY | N | YES | $ | 14,700.00 | 0.03% |
| FLOW SENSOR | N | YES | $ | 3,150.00 | 0.01% |
| FLOW SENSOR CABLE IN CONDUIT | N | YES | $ | 1,288.70 | 0.00% |
| POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) | N | YES | $ | 705.60 | 0.00% |
| RISER SPRINKLER ASSEMBLY (TYPE C-2) | N | YES | $ | 58,575.40 | 0.13% |
| 2" GATE VALVE | N | YES | $ | 1,050.00 | 0.00% |
| 2 1/2" GATE VALVE | N | YES | $ | 1,827.00 | 0.00% |
| 3" GATE VALVE | N | YES | $ | 7,507.50 | 0.02% |
| 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | N | YES | $ | 20,191.50 | 0.05% |
| 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | N | YES | $ | 3,536.40 | 0.01% |

| | | | | | |
|---|---|---|---|---|---|
| 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | N | YES | $ | 3,389.40 | 0.01% |
| 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | N | YES | $ | 2,268.00 | 0.01% |
| 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | N | YES | $ | 18,805.50 | 0.04% |
| 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | N | YES | $ | 504.00 | 0.00% |
| PRESSURE REGULATING VALVE | N | YES | $ | 7,560.00 | 0.02% |
| QUICK COUPLING VALVE | N | YES | $ | 2,721.60 | 0.01% |
| FLUSHING VALVE | N | YES | $ | 2,220.40 | 0.00% |
| BALL VALVE | N | YES | $ | 4,586.40 | 0.01% |
| 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT | Y | YES | $ | 75,702.60 | 0.17% |
| MOVE-IN/MOVE-OUT (ERDSION CONTROL) | N | YES | $ | 3,780.00 | 0.01% |
| IMPORTED TOPSOIL (CY) | N | YES | $ | 261,471.80 | 0.59% |
| IMPORTED BIOFILTIRATION SOIL (CY) | N | YES | $ | 143,871.00 | 0.32% |
| ROLLED EROSION CONTROL PRODUCT (NETTING) | N | YES | $ | 15,370.00 | 0.03% |
| HYDRDMULCH | N | YES | $ | 8,880.00 | 0.02% |
| FIBER ROLLS | N | YES | $ | 10,811.70 | 0.02% |
| STRAW | N | YES | $ | 10,680.00 | 0.02% |
| HYDROSEED | N | YES | $ | 26,640.00 | 0.06% |
| COMPOST | N | YES | $ | 62,160.00 | 0.14% |
| LIME STABILIZED SOIL | N | YES | $ | 199,168.00 | 0.45% |
| CLASS 4 AGGREGATE SUBBASE | Y | YES | $ | 223,300.00 | 0.50% |
| CLASS 2 AGGREGATE BASE (CY) | Y | YES | $ | 410,315.00 | 0.92% |
| LEAN CONCRETE BASE | N | YES | $ | 20,790.00 | 0.05% |
| SLURRY SEAL | N | YES | $ | 17,272.50 | 0.04% |
| PREPAVING INERTIAL PROFILER | N | YES | $ | 2,625.00 | 0.01% |
| PREPAVING GRINDING DAY | N | YES | $ | 76,200.00 | 0.17% |
| HOT MIX ASPHALT | Y | YES | $ | 2,357,100.00 | 5.27% |
| HOT MIX ASPHALT (OPEN GRADED) | Y | YES | $ | 444,080.00 | 0.99% |
| RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | Y | YES | $ | 234,080.00 | 0.52% |
| DATA CORE | N | YES | $ | 5,700.00 | 0.01% |
| PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) | N | YES | $ | 1,897.50 | 0.00% |
| TACK COAT | N | YES | $ | 76,545.00 | 0.17% |
| JOINTED PLAIN CONCRETE PAVEMENT | N | YES | $ | 8,788.50 | 0.02% |
| MECHANICALLY STABILIZED EMBANKMENT, LOCATION A | Y | YES | $ | 176,162.10 | 0.39% |
| MECHANICALLY STABILIZED EMBANKMENT, LOCATION B | Y | YES | $ | 700,365.60 | 1.57% |

| | | | | | |
|---|---|---|---|---|---|
| MECHANICALLY STABILIZED EMBANKMENT, LDCATIDN C | Y | YES | $ | 461,311.90 | 1.03% |
| MECHANICALLY STABILIZED EMBANKMENT, LDCATIDN D | Y | YES | $ | 72,450.00 | 0.16% |
| MECHANICALLY STABILIZED EMBANKMENT, LOCATION E | Y | YES | $ | 67,575.00 | 0.15% |
| MECHANICALLY STABILIZED EMBANKMENT, LDCATION F | Y | YES | $ | 69,869.80 | 0.16% |
| TEMPDRARY SHDRING (SQFT) | Y | YES | $ | 138,570.00 | 0.31% |
| 16" CAST-IN-DRILLED-HOLE CONCRETE PILING | N | YES | $ | 7,276.50 | 0.02% |
| FURNISH PILING (CLASS 90) (ALTERNATIVE X MODIFIED) | N | YES | $ | 212,226.00 | 0.47% |
| DRIVE PILE (CLASS 90) (ALTERNATIVE X MODIFIED) | N | YES | $ | 193,725.00 | 0.43% |
| FURNISH PILING (CLASS 140) (ALTERNATIVE X MODIFIED) | N | YES | $ | 677,775.00 | 1.52% |
| DRIVE PILE (CLASS 140) (ALTERNATIVE X MODIFIED) | N | YES | $ | 392,700.00 | 0.88% |
| FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING | N | YES | $ | 660,440.00 | 1.48% |
| DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE | N | YES | $ | 840,000.00 | 1.88% |
| PRESTRESSING PRECAST GIRDER | N | YES | $ | 157,500.00 | 0.35% |
| STRUCTURAL CONCRETE | N | YES | $ | 108,045.00 | 0.24% |
| STRUCTURAL CONCRETE, BRIDGE FOOTING | N | YES | $ | 488,609.00 | 1.09% |
| STRUCTURAL CONCRETE, BRIDGE | N | YES | $ | 2,076,225.00 | 4.65% |
| STRUCTURAL CONCRETE, RETAINING WALL | N | YES | $ | 443,940.00 | 0.99% |
| STRUCTURAL CONCRETE, BARRIER SLAB | N | YES | $ | 414,918.00 | 0.93% |
| STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) | N | YES | $ | 21,898.80 | 0.05% |
| STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED) | N | YES | $ | 249,044.25 | 0.56% |
| STRUCTURAL CONCRETE, BOX CULVERT | N | YES | $ | 62,181.00 | 0.14% |
| MINOR CONCRETE (MINOR STRUCTURE) | N | YES | $ | 328,335.00 | 0.73% |
| MINOR CONCRETE (BACKFILL) | N | YES | $ | 45,360.00 | 0.10% |
| FRACTURED RIB TEXTURE | N | YES | $ | 26,224.80 | 0.06% |
| FRACTURED RIB (TREE PATTERN) | N | YES | $ | 73,332.00 | 0.16% |
| FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (70'-80') | N | YES | $ | 88,200.00 | 0.20% |
| FURNISH PRECAST PRESTRESSEO CONCRETE GIRDER (80'-90') | N | YES | $ | 132,300.00 | 0.30% |
| FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (120'-130') | N | YES | $ | 441,000.00 | 0.99% |
| ERECT PRECAST PRESTRESSED CONCRETE GIRDER | N | YES | $ | 176,400.00 | 0.39% |
| CORBEL CAP (PRECAST CONCRETE) | N | YES | $ | 20,764.80 | 0.05% |
| JOINT SEAL (MR 1/2") | N | YES | $ | 5,181.75 | 0.01% |
| JOINT SEAL (MR 1 1/2") | N | YES | $ | 13,641.60 | 0.03% |
| BAR REINFORCING STEEL | N | YES | $ | 31,015.40 | 0.07% |
| BAR REINFORCING STEEL (BRIDGE) | N | YES | $ | 1,371,534.80 | 3.07% |

| | | | | | |
|---|---|---|---|---|---|
| BAR REINFORCING STEEL (RETAINING WALL) | N | YES | $ | 131,040.00 | 0.29% |
| BAR REINFORCING STEEL (BOX CULVERT) | N | YES | $ | 32,708.80 | 0.07% |
| BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE) | N | YES | $ | 5,355.00 | 0.01% |
| HEADE0 BAR REINFORCEMENT | N | YES | $ | 21,315.00 | 0.05% |
| FURNISH SIGN STRUCTURE (TRUSS) | N | YES | $ | 76,725.00 | 0.17% |
| INSTALL SIGN STRUCTURE (TRUSS) | N | YES | $ | S,850.00 | 0.01% |
| FURNISH LAMINATED PANEL SIGN (1"-TYPE A) | N | YES | $ | 10,080.00 | 0.02% |
| FURNISH LAMINATED PANEL SIGN (1"-TYPE B) | N | YES | $ | 9,5S5.00 | 0.02% |
| FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) | N | YES | $ | 7,812.00 | 0.02% |
| FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) | N | YES | $ | 5,733.00 | 0.01% |
| FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) | N | YES | $ | 1,974.00 | 0.00% |
| FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) | N | YES | $ | 3,528.00 | 0.01% |
| METAL (ROA0SI0E SIGN) | N | YES | $ | 17,136.00 | 0.04% |
| ROADSIDE SIGN - ONE POST | N | YES | $ | 7,S60.00 | 0.02% |
| ROA0SIDE SIGN - TWO POST | N | YES | $ | 7,140.00 | 0.02% |
| INSTALL SIGN (STRAP AND SA0DLE BRACKET METHOD) | N | YES | $ | 3,108.00 | 0.01% |
| PREPARE AND PAINT CONCRETE | N | YES | $ | 630.00 | 0.00% |
| 12" ALTERNATIVE PIPE CULVERT | Y | YES | $ | S,586.00 | 0.01% |
| 18" ALTERNATIVE PIPE CULVERT | Y | YES | $ | 180,840.00 | 0.40% |
| 24" ALTERNATIVE PIPE CULVERT | Y | YES | $ | 121,440.00 | 0.27% |
| 36" ALTERNATIVE PIPE CULVERT | Y | YES | $ | 49,680.00 | 0.11% |
| CONCRETE BACKFILL (RAPID STRENGTH CONCRETE) | Y | YES | $ | 5,750.00 | 0.01% |
| TEMPORARY CULVERT | Y | YES | $ | 55,590.00 | 0.12% |
| 6" PLASTIC PIPE | Y | YES | $ | 32,760.00 | 0.07% |
| 8" PLASTIC PIPE | Y | YES | $ | 630.00 | 0.00% |
| 24" REINFORCED CONCRETE PIPE | Y | YES | $ | 87,000.00 | 0.19% |
| 14"X23" OVAL SHAPED REINFORCED CONCRETE PIPE | Y | YES | $ | 39,730.00 | 0.09% |
| 6" PERFORATED PLASTIC PIPE UNDERDRAIN | Y | YES | $ | 87,000.00 | 0.19% |
| 8" PERFORATED PLASTIC PIPE UNDERDRAIN | Y | YES | $ | 51,120.00 | 0.11% |
| DRAINAGE INLET MARKER | Y | YES | $ | 2,670.00 | 0.01% |
| GRATED LINE DRAIN | Y | YES | $ | 172,480.00 | 0.39% |
| 12" ALTERNATIVE FLARED END SECTION | Y | YES | $ | S14.00 | 0.00% |
| 18" ALTERNATIVE FLARED END SECTION | Y | YES | $ | 5,620.00 | 0.01% |
| 24" ALTERNATIVE FLARED END SECTION | Y | YES | $ | 2,064.00 | 0.00% |

| | | | | | |
|---|---|---|---|---|---|
| AUTOMATIC 0RAINAGE GATE | Y | YES | $ | 14,175.00 | 0.03% |
| ROCK SLOPE PROTECTION (LIGHT, METHO 0 B) (CY) | Y | YES | $ | 26,128.00 | 0.06% |
| ROCK SLOPE PROTECTION FABRIC (CLASS 8) | Y | YES | $ | 2,160.00 | 0.00% |
| MINOR CONCRETE (GUTTER) (LF) | N | YES | $ | 18,870.00 | 0.04% |
| MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) | N | YES | $ | 643,200.00 | 1.44% |
| MINOR CONCRETE (BRU5HED CONCRETE) | N | YES | $ | 285,450.00 | 0.64% |
| MINOR CONCRETE (STAMPED CONCRETE) | N | YES | $ | 242,250.00 | 0.54% |
| MINOR CONCRETE (TEXTURED PAVING) | N | YES | $ | 120,540.00 | 0.27% |
| MISCELLANEOUS IRON AND 5TEEL | N | YE5 | $ | 81,556.40 | 0.18% |
| REMOVE FIRE HYDRANT | Y | YES | $ | 5,670.00 | 0.01% |
| JACKED 14" 5TEEL CASING | N | YES | $ | 126,420.00 | 0.28% |
| JACKED 16" STEEL CASING | N | YE5 | $ | 579,600.00 | 1.30% |
| JACKED 36" STEEL CASING | N | YES | $ | 2,059,050.00 | 4.61% |
| MI5CELLANEOU5 IRON AND STEEL (SEWER SYSTEM) | N | YES | $ | 26,034.75 | 0.06% |
| STEEL SLEEVE | N | YES | $ | 2,730.00 | 0.01% |
| 6" PVC 5EWER PIPE | Y | YE5 | $ | 27,120.00 | 0.06% |
| 6" PVC FORCE MAIN SEWER PIPE | Y | YES | $ | 272,580.00 | 0.61% |
| 6" HDPE LATERAL (PIPE BURST) | Y | YE5 | $ | 16,000.00 | 0.04% |
| 8" PVC 5EWER PIPE | Y | YE5 | $ | 315,480.00 | 0.71% |
| 10" PVC SEWER PIPE | Y | YES | $ | 367,080.00 | 0.82% |
| 16" PVC FORCE MAIN SEWER PIPE | Y | YES | $ | 273,360.00 | 0.61% |
| 24" PVC SEWER PIPE | Y | YES | $ | 596,820.00 | 1.34% |
| 30" PVC FORCE MAIN SEWER PIPE | Y | YES | $ | 477,400.00 | 1.07% |
| SEWER MANHOLE (TYPE 1) | Y | YES | $ | 126,000.00 | 0.28% |
| SEWER MANHOLE (TYPE 2) | Y | YES | $ | 15,750.00 | 0.04% |
| SEWER MANHOLE (TYPE 3) | Y | YES | $ | 94,500.00 | 0.21% |
| PRESSURED MANHOLE | YY | YE5 | $ | 77,700.00 | 0.17% |
| TEMPORARY BYPA55 5EWER | Y | YE5 | $ | 271,000.00 | 0.61% |
| TEMPORARY 8YPASS CONNECTION | Y | YES | $ | 50,400.00 | 0.11% |
| FIRE HYDRANT | Y | YES | $ | 26,775.00 | 0.06% |
| 12" BUTTERFLY VALVE | Y | YE5 | $ | 21,000.00 | 0.05% |
| CONNECT TO EXISTING WATER LINES | Y | YE5 | $ | 3,150.00 | 0.01% |
| WATER METER WITH WATER METER BOX | Y | YE5 | $ | 51,765.00 | 0.12% |
| INSTALL DROP IN VALVE | Y | YE5 | $ | 17,850.00 | 0.04% |

| | | | | | |
|---|---|---|---|---|---|
| ADJUST WATER VALVE BOX | Y | YES | $ | 8,165.00 | 0.02% |
| 2" LATERAL WATER LINE | Y | YES | $ | 36,750.00 | 0.08% |
| 12" PVC PIPE (WATER LINE) | Y | YES | $ | 516,000.00 | 1.15% |
| ARCHITECTURAL CONCRETE | N | YES | $ | 117,852.00 | 0.26% |
| STONE VENEER | N | YES | $ | 69,519.90 | 0.16% |
| 36" JACKED REINFORCED CONCRETE PIPE | Y | YES | $ | 246,000.00 | 0.55% |
| CHAIN LINK FENCE (TYPE CL-3, VINYL-CLAD) | N | YES | $ | 20,638.80 | 0.05% |
| CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) | N | YES | $ | 75,393.50 | 0.17% |
| 6' CHAIN LINK GATE (TYPE CL-6) | N | YES | $ | 4,410.00 | 0.01% |
| 8' CHAIN LINK GATE (TYPE CL-6) | N | YES | $ | 2,095.80 | 0.00% |
| DELINEATOR (CLASS 1) | N | YES | $ | 3,276.00 | 0.01% |
| OBJECT MARKER | N | YES | $ | 1,260.00 | 0.00% |
| MIDWEST GUARDRAIL SYSTEM (STEEL POST) | N | YES | $ | 40,950.00 | 0.09% |
| VEGETATION CONTROL (MINOR CONCRETE) | N | YES | $ | 86,900.00 | 0.19% |
| ORNAMENTAL RAILING | N | YES | $ | 129,335.40 | 0.29% |
| CHAIN LINK RAILING (TYPE 2 - ST-10 MODIFIED 4.5, VINYL-CLAD) | N | YES | $ | 10,271.10 | 0.02% |
| CHAIN LINK RAILING (TYPE 2 - ST-10 MODIFIED 6, VINYL-CLAD) | N | YES | $ | 11,452.00 | 0.03% |
| WILDLIFE PASSAGE WAY (TYPE S) | N | YES | $ | 2,541.00 | 0.01% |
| TUBULAR HANDRAILING | N | YES | $ | 21,686.40 | 0.05% |
| CONCRETE BARRIER (TYPE 26 MODIFIED) | N | YES | $ | 56,965.65 | 0.13% |
| CONCRETE BARRIER (TYPE 26A MODIFIED) | N | YES | $ | 6,577.20 | 0.01% |
| HANDRAILING | N | YES | $ | 5,900.00 | 0.01% |
| TRANSITION RAILING (TYPE WB-31) | N | YES | $ | 22,050.00 | 0.05% |
| END ANCHOR ASSEMBLY (TYPE SFT) | N | YES | $ | 3,150.00 | 0.01% |
| ALTERNATIVE IN-LINE TERMINAL SYSTEM | N | YES | $ | 14,962.50 | 0.03% |
| ALTERNATIVE FLARED TERMINAL SYSTEM | N | YES | $ | 2,490.60 | 0.01% |
| CRASH CUSHION (TYPE SCI-100GM) | N | YES | $ | 84,000.00 | 0.19% |
| CONCRETE BARRIER (TYPE 60P) | N | YES | $ | 12,360.00 | 0.03% |
| CONCRETE BARRIER (TYPE 60) | N | YES | $ | 29,600.00 | 0.07% |
| CONCRETE BARRIER (TYPE 60C) | N | YES | $ | 804,600.00 | 1.80% |
| CONCRETE BARRIER (TYPE 60D) | N | YES | $ | 143,220.00 | 0.32% |
| CONCRETE BARRIER (TYPE 60GE) | N | YES | $ | 42,195.00 | 0.09% |
| CONCRETE BARRIER (TYPE 60R MODIFIED) | N | YES | $ | 114,240.00 | 0.26% |
| CONCRETE BARRIER (TYPE 736) | N | YES | $ | 12,789.00 | 0.03% |

| | | | | | |
|---|---|---|---|---|---|
| CONCRETE BARRIER (TYPE 736A MODIFIED) | N | YES | $ | 13,009.50 | 0.03% |
| CONCRETE BARRIER (TYPE 736 MODIFIE0) | N | YES | $ | 135,916.20 | 0.30% |
| CALIFORNIA ST-10 BRIDGE RAIL | N | YES | $ | 43,155.00 | 0.10% |
| THERMOPLASTIC PAVEMENT MARKING | N | YES | $ | 22,596.00 | 0.05% |
| PAINT TRAFFIC STRIPE (1-COAT) | N | YES | $ | 41,790.00 | 0.09% |
| PAINT PAVEMENT MARKING (1-COAT) | N | YES | $ | 23,100.00 | 0.05% |
| PAINT PAVEMENT MARKING (2-COAT) | N | YES | $ | 2,551.50 | 0.01% |
| 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCE0 WET NIGHT VISIBILITY) | N | YES | $ | 19,530.00 | 0.04% |
| 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1) | N | YES | $ | 109.20 | 0.00% |
| 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7) | N | YES | $ | 4,746.00 | 0.01% |
| 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12) | N | YES | $ | 8,904.00 | 0.02% |
| 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) | N | YES | $ | 3,645.60 | 0.01% |
| 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4) | N | YES | $ | 407.00 | 0.00% |
| 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) | N | YES | $ | 13,650.00 | 0.03% |
| 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3) | N | YES | $ | 344.40 | 0.00% |
| PAVEMENT MARKER (NON-REFLECTIVE) | N | YES | $ | 4,578.00 | 0.01% |
| PAVEMENT MARKER (RETROREFLECTIVE) | N | YES | $ | 23,898.00 | 0.05% |
| MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | N | YES | $ | 10,500.00 | 0.02% |
| SIGNAL AND LIGHTING (LOCATION 1)(TEMPORARY) | N | YES | $ | 136,500.00 | 0.31% |
| SIGNAL AND LIGHTING (LOCATION 2)(TEMPORARY) | N | YES | $ | 157,500.00 | 0.35% |
| SIGNAL AND LIGHTING (LOCATION 3)(TEMPORARY) | N | YES | $ | 58,000.00 | 0.13% |
| SIGNAL AND LIGHTING (LOCATION 4)(TEMPORARY) | N | YES | $ | 210,000.00 | 0.47% |
| SIGNAL AND LIGHTING (LOCATION 5)(TEMPORARY) | N | YES | $ | 84,000.00 | 0.19% |
| SIGNAL AND LIGHTING (LOCATION 6)(TEMPORARY) | N | YES | $ | 52,500.00 | 0.12% |
| SIGNAL AND LIGHTING (LOCATION 7)(TEMPORARY) | N | YES | $ | 52,500.00 | 0.12% |
| SIGNAL AND LIGHTING (LOCATION 1) | N | YES | $ | 184,000.00 | 0.41% |
| SIGNAL AND LIGHTING (LOCATION 2) | N | YES | $ | 210,000.00 | 0.47% |
| SIGNAL AND LIGHTING (LOCATION 3) | N | YES | $ | 158,000.00 | 0.35% |
| SIGNAL AND LIGHTING (LOCATION 4) | N | YES | $ | 210,000.00 | 0.47% |
| SIGNAL AND LIGHTING (LOCATION 5) | N | YES | $ | 105,000.00 | 0.23% |
| LIGHTING | N | YES | $ | 420,000.00 | 0.94% |
| LIGHTING AND SIGN ILLUMINATION | N | YES | $ | 263,000.00 | 0.59% |
| LIGHTING AND SIGN ILLUMINATION (TEMPORARY) | N | YES | $ | 284,000.00 | 0.64% |
| INTERCONNECTION CONDUIT AND CABLE (LS) | N | YES | $ | 210,000.00 | 0.47% |

| | | | | | |
|---|---|---|---|---|---|
| ELECTRIC SERVICE (IRRIGATION) | N | YES | $ | 21,000.00 | 0.05% |
| TRAFFIC OPERATIONS SYSTEM | N | YES | $ | 367,500.00 | 0.82% |
| STRUCTURE BACKFILL | N | YES | $ | 16,402.00 | 0.04% |
| 60" CAST IN DRILLED HOLE CONCRETE PILE (SIGN FOUNDATION) | N | YES | $ | 77,175.00 | 0.17% |
| BUILDING WORK | N | YES | $ | 150,150.00 | 0.34% |

# ATTACHMENT B

# DBE CONTRACTORS CONTACTED

Back To Query Form

## Search Returned 278 Records

Thu May 01 15:33:46 PDT 2014

### Query Criteria

District: 03 04 10
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C1701 DEVELOP WATER SUPPLY C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2201 FINISHING ROADWAY C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2800 CONCRETE BASE C3000 Concrete Pumping C3901 ASPHALT CONCRETE C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C6200 ALTERNATIVE PIPE CULVERT C6500 REINFORCED CONCRETE PIPE C6552 JACKED REINFORCED CONCRETE PIPE C6680 JACKED CORRUGATED STEEL PIPE) C7000 PLASTIC PIPE C7041 JACKED WELDED STEEL PIPE C7191 SEWER MANHOLE C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8602 SIGNAL & LIGHTING
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 5270 |
| **Firm/DBA Name** | A B S L CONSTRUCTION |
| **Address Line1** | 29393 PACIFIC ST |
| **Address Line2** | |
| **City** | HAYWARD |
| **State** | CA |
| **Zip Code1** | 94544 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | luis@absiconstruction.com |
| **Contact Name** | LUIS M. ALLENDE |
| **Area Code** | ( 510 ) |
| **Phone Number** | 727-0900 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 727-0910 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |
| **Firm ID** | 219 |
| **Firm/DBA Name** | A C DIKE CO |
| **Address Line1** | 2788 VENTURE DR. |
| **Address Line2** | |
| **City** | LINCOLN |
| **State** | CA |
| **Zip Code1** | 95648 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | email@acdike.com |
| **Contact Name** | GEORGETTE MC CLAIN |
| **Area Code** | ( 916 ) |
| **Phone Number** | 645-7747 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 645-9618 |
| **Agency Name** | OEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237990; 238110; 238120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1910 GRAOING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | OBE |
| **Firm ID** | 40592 |
| **Firm/DBA Name** | A PLUS SIGNS, INC. |
| **Address Line1** | 4379 N. BRAWLEY |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93722 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |

| | |
|---|---|
| **EMail** | pacheco@1430espn.com |
| **Contact Name** | CHRIS PACHECO |
| **Area Code** | ( 559 ) |
| **Phone Number** | 275-0700 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 275-7482 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 01; 02; 05; 09; 10; 13; 14; 15; 16; 19; 20; 21; 22; 23; 24; 27; 28; 30; 31; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 55; 56; |
| **Districts** | 01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 238210; 238990; 323115; 332323; 339950; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5601 SIGN STRUCTURE; F5095 Decals, Signs; |
| **Licenses** | C45 Electrical Sign Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40742 |
| **Firm/DBA Name** | A S CONTRACTORS, INC. |
| **Address Line1** | 5347 COLE ROAD |
| **Address Line2** | |
| **City** | MARIPOSA |
| **State** | CA |
| **Zip Code1** | 95338 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | deni@sti.com |
| **Contact Name** | DENI SMITH |
| **Area Code** | ( 209 ) |
| **Phone Number** | 742-6684 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 966-2643 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 32142 |
| **Firm/DBA Name** | A-1 ORNAMENTAL IRON WORKS, INC. |
| **Address Line1** | 4637 E. WHITE AVENUE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |

| | |
|---|---|
| **Zip Code1** | 93702 |
| **Zip Code2** | |
| **Mailing Address Line1** | 4637 E. WHITE AVENUE |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93702 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | a1orniron@sbcglobal.net |
| **Contact Name** | ALFREDO ARREGUIN |
| **Area Code** | ( 559 ) |
| **Phone Number** | 251-1447 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 251-4169 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238190; 332323; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS; |
| **Licenses** | C23 Ornamental Metal Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 32335 |
| **Firm/DBA Name** | A.J. VASCONI GEREAL ENGINEERING |
| **Address Line1** | 1820 GALINDO STREET, SUITE 275 |
| **Address Line2** | |
| **City** | CONCORD |
| **State** | CA |
| **Zip Code1** | 94520 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | aj@ajvasconi.com |
| **Contact Name** | ANDREW J. VASCONI |
| **Area Code** | ( 925 ) |
| **Phone Number** | 691-9400 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA) |
| **Counties** | 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 17; 18; 20; 21; 22; 23; 24; 27; 28; 29; 31; 32; 34; 35; 39; 41; 43; 44; 45; 46; 48; 49; 50; 51; 52; 55; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 237310; 237990; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 8914 |
| **Firm/DBA Name** | ACE FENCE COMPANY |
| **Address Line1** | P.O. BOX 12102 |
| **Address Line2** | 2331 S TULIP ST (ZIP 93721) |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93776 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 12102 |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93776 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | robertv@acefencefresno.com |
| **Contact Name** | ROBERT VILLARREAL |
| **Area Code** | ( 559 ) |
| **Phone Number** | 268-1438 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 268-1467 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 14; 15; 16; 20; 22; 24; 54; 55; |
| **Districts** | 06; 09; 10; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; |
| **Licenses** | C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 35149 |
| **Firm/DBA Name** | ADVANCED GEOSOLUTIONS, INC |
| **Address Line1** | 13 ORCHARD ROAD, SUITE 105 |
| **Address Line2** | |
| **City** | LAKE FOREST |
| **State** | CA |
| **Zip Code1** | 92630 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jibaez@advgeosolutions.com |
| **Contact Name** | JUAN I. BAEZ |
| **Area Code** | ( 310 ) |
| **Phone Number** | 796-9000 |
| **Fax Area Code** | ( 310 ) |
| **Fax Phone Number** | 796-9001 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 10; 15; 19; 21; 27; 28; 30; 33; 36; 37; 38; 40; 42; 44; 49; 56; |
| **Districts** | 04; 05; 06; 07; 08; 11; 12; |
| **DBE NAICS** | 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; |
| **Licenses** | A General Engineering Contractor; EC Civil Engineer; |

| | |
|---|---|
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 23647 |
| **Firm/DBA Name** | AGUILAR LANDSCAPE |
| **Address Line1** | 9730 MT. VERNON ROAD |
| **Address Line2** | |
| **City** | AUBURN |
| **State** | CA |
| **Zip Code1** | 95603 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 7534 |
| **Mailing Address Line2** | |
| **Mailing City** | AUBURN |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95604 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | highlandorchard@att.net |
| **Contact Name** | ANTHONY AGUILAR |
| **Area Code** | ( 530 ) |
| **Phone Number** | 885-5283 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 663-0803 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 04; 09; 29; 31; 34; 46; 51; 57; 58; |
| **Districts** | 03; |
| **DBE NAICS** | 238990; 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2000 HIGHWAY PLANTING; |
| **Licenses** | C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 16345 |
| **Firm/DBA Name** | ALERT-O-LITE, INC |
| **Address Line1** | 2379 S G STREET |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93721 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 12224 |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93777 |
| **Mailing Zip Code2** | 2224 |
| **Certification Type** | DBE |
| **EMail** | debbieh@alertolite.com |
| **Contact Name** | DEBBIE HUNSAKER |
| **Area Code** | ( 559 ) |
| **Phone Number** | 453-2474 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 453-3250 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238990; 423830; 423990; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS; |
| **Licenses** | C31 Construction Zone Traffic Control Contractor; D42 Sign Installation; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |
| **Firm ID** | 40963 |
| **Firm/DBA Name** | ALL AMERICAN ASPHALT SEALING INC |
| **Address Line1** | 1565 TRAINER WAY |
| **Address Line2** | |
| **City** | RENO |
| **State** | NV |
| **Zip Code1** | 89512 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 7295 |
| **Mailing Address Line2** | |
| **Mailing City** | RENO |
| **Mailing State** | NV |
| **Mailing Zip Code1** | 89512 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | aaasealing96@yahoo.com |
| **Contact Name** | ANTELMO LARA |
| **Area Code** | ( 775 ) |
| **Phone Number** | 329-3003 |
| **Fax Area Code** | ( 775 ) |
| **Fax Phone Number** | 827-3006 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 04; 09; 18; 26; 29; 31; 32; 34; 45; 46; 57; 58; |
| **Districts** | 02; 03; 09; 10; |
| **DBE NAICS** | 237310; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0639 ASPHALT SUPPLIER; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; |
| **Licenses** | C12 Earthwork and Paving Contractor; C32 Parking and Highway Improvement Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |
| **Firm ID** | 37667 |
| **Firm/DBA Name** | ALL CITIES FENCE CO. |
| **Address Line1** | 10278 BIRTCHER DRIVE |
| **Address Line2** | |
| **City** | MIRA LOMA |
| **State** | CA |
| **Zip Code1** | 91752 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | BARRONTM@AOL.COM |
| **Contact Name** | TESSA BARRON |
| **Area Code** | ( 909 ) |

| | |
|---|---|
| **Phone Number** | 947-9289 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 947-0419 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238190; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; C9802 BUILDING CONSTRUCTION; |
| **Licenses** | C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39157 |
| **Firm/DBA Name** | ALL EARTH CONSTRUCTION |
| **Address Line1** | P.O. BOX 717 |
| **Address Line2** | |
| **City** | AUBERRY |
| **State** | CA |
| **Zip Code1** | 93602 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 717 |
| **Mailing Address Line2** | |
| **Mailing City** | AUBERRY |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93602 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | allearthconstruction@gmail.com |
| **Contact Name** | JED DAVIS |
| **Area Code** | ( 559 ) |
| **Phone Number** | 287-7168 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 855-2610 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 20; 22; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 237990; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2030 EROSION CONTROL; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37877 |
| **Firm/DBA Name** | ALL PHASE CONSTRUCTION & ENGINEERING, INC. |
| **Address Line1** | 1210 STONEY POINT WAY |
| **Address Line2** | |
| **City** | ROSEVILLE |
| **State** | CA |
| **Zip Code1** | 95661 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 876 |
| **Mailing Address Line2** | |
| **Mailing City** | ROSEVILLE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95661 |
| **Mailing Zip Code2** | |

| | |
|---|---|
| **Certification Type** | DBE |
| **EMail** | heasley@allphaseasphalt.com |
| **Contact Name** | GARRY EASLEY |
| **Area Code** | ( 916 ) |
| **Phone Number** | 771-4602 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 771-4603 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 09; 28; 29; 31; 34; |
| **Districts** | 03; 04; |
| **DBE NAICS** | 237210; 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 28032 |
| **Firm/DBA Name** | ALLANTE FENCE COMPANY |
| **Address Line1** | 3450 SOUTH ELM AVE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93706 |
| **Zip Code2** | |
| **Mailing Address Line1** | 3450 SOUTH ELM AVE |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93706 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | allantefence@gmail.com |
| **Contact Name** | CARLOS LOPEZ |
| **Area Code** | ( 559 ) |
| **Phone Number** | 498-0551 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 498-0951 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 24; 34; 40; 54; |
| **Districts** | 03; 05; 06; 10; |
| **DBE NAICS** | 238990; 423390; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING; |
| **Licenses** | C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 15324 |
| **Firm/DBA Name** | ALLEN GILL CONSTRUCTION, INC. |
| **Address Line1** | 20633 GAS POINT ROAO, SUITE B2 |
| **Address Line2** | |
| **City** | COTTONWOOD |
| **State** | CA |
| **Zip Code1** | 96022 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 35 |

| | |
|---|---|
| **Mailing Address Line2** | |
| **Mailing City** | MILLVILLE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 96062 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | Tgill@frontiernet.net |
| **Contact Name** | ALLEN GILL |
| **Area Code** | ( 530 ) |
| **Phone Number** | 547-4334 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 547-3197 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 04; 18; 25; 45; 47; 52; 53; |
| **Districts** | 02; 03; |
| **DBE NAICS** | 237110; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38658 |
| **Firm/DBA Name** | AMERICAN PRECISION BUILDERS |
| **Address Line1** | 1321 SANTA CLARA AVENUE |
| **Address Line2** | |
| **City** | ALAMEDA |
| **State** | CA |
| **Zip Code1** | 94501 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | louis@apbconstruction.com |
| **Contact Name** | LOUIS CHERRY |
| **Area Code** | ( 510 ) |
| **Phone Number** | 827-7684 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 764-4955 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 34; 49; 57; |
| **Districts** | 03; 04; |
| **DBE NAICS** | 236117; 236118; 236210; 236220; 237130; 237310; 237990; 238910; 541620; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33825 |
| **Firm/DBA Name** | AMERICAN STEEL PLACERS, INC. |
| **Address Line1** | 603 S. ARROWHEAO AVENUE |

| | |
|---|---|
| **Address Line2** | |
| **City** | SAN BERNARDINO |
| **State** | CA |
| **Zip Code1** | 92408 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | Rusty@steelplacers.com |
| **Contact Name** | RUSSELL ROBERTSON |
| **Area Code** | ( 909 ) |
| **Phone Number** | 884-6031 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 433-9150 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238120; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS; |
| **Licenses** | C50 Reinforcing Steel Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40932 |
| **Firm/DBA Name** | AMERICAN TACTICAL CONSTRUCTION COMPANY, INC. |
| **Address Line1** | 2033 GATEWAY PLACE, SUITE 500 |
| **Address Line2** | |
| **City** | SAN JOSE |
| **State** | CA |
| **Zip Code1** | 95110 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | mdaniels@atconstr.com |
| **Contact Name** | MEREOITH DANIELS |
| **Area Code** | ( 408 ) |
| **Phone Number** | 573-6803 |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 437-1201 |
| **Agency Name** | SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA) |
| **Counties** | 01; 07; 38; 41; 43; 44; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 237110; 237310; 237990; 541618; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6552 JACKED REINFORCED CONCRETE PIPE; C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C6815 HORIZONTAL DRAIN; C8770 CONSTRUCTION MANAGEMENT; |
| **Licenses** | A General Engineering Contractor; CPA Certified Public Accountant; |

| | |
|---|---|
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33181 |
| **Firm/DBA Name** | AMG CONSTRUCTION |
| **Address Line1** | 8908 THERMAL STREET |
| **Address Line2** | |
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94605 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dougblacksher@aol.com |
| **Contact Name** | DOUG BLACKSHER |
| **Area Code** | ( 510 ) |
| **Phone Number** | 562-8638 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 562-4339 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 38; 39; 41; |
| **Districts** | 04; 10; |
| **DBE NAICS** | 236116; 236118; 236210; 236220; 238990; 811310; |
| **ACDBE NAICS** | |
| **Work Codes** | C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; |
| **Licenses** | B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 24042 |
| **Firm/DBA Name** | AMLAND CORP |
| **Address Line1** | 3168 KNIGHTS BRIDGE RD |
| **Address Line2** | |
| **City** | SAN JOSE |
| **State** | CA |
| **Zip Code1** | 95132 |
| **Zip Code2** | |
| **Mailing Address Line1** | 1401 FELIPE AVE |
| **Mailing Address Line2** | |
| **Mailing City** | SAN JOSE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95122 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | kevinphan@amlandcorp.com |
| **Contact Name** | KEVIN BAO PHAN |
| **Area Code** | ( 408 ) |
| **Phone Number** | 929-3949 |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 298-4344 |
| **Agency Name** | SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA) |
| **Counties** | 00; |
| **Districts** | 00; |

| | |
|---|---|
| **DBE NAICS** | 236210; 237130; 237210; 237310; 238210; |
| **ACDBE NAICS** | |
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |
| **Firm ID** | 31152 |
| **Firm/DBA Name** | ANTHONY'S LASER LEVELING |
| **Address Line1** | 7258 W. RIALTO AVENUE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93723 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | aavila7777@gmail.com |
| **Contact Name** | MARY JO & ANTHONY AVILA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 846-7608 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 276-1223 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 03; 05; 10; 15; 16; 20; 22; 24; 39; 54; 55; 56; |
| **Districts** | 06; 07; 10; |
| **DBE NAICS** | 238910; |
| **ACDBE NAICS** | |
| **Work Codes** | A0710 SOIL PREPARATION SERVICES; C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2030 EROSION CONTROL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |
| **Firm ID** | 38342 |
| **Firm/DBA Name** | ARGUELLO CONCRETE CONSTRUCTION |
| **Address Line1** | 5753 N. MARIPOSA |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93710 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |

| | |
|---|---|
| **EMail** | arguelloconcrete@sbcglobal.net |
| **Contact Name** | CHRIS ARGUELLO |
| **Area Code** | ( 559 ) |
| **Phone Number** | 779-3068 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 261-9885 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 24; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39542 |
| **Firm/DBA Name** | AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ |
| **Address Line1** | 4061 W. BELMONT |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93722 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | patsy_gomez2002@yahoo.com |
| **Contact Name** | PATSY GOMEZ |
| **Area Code** | ( 559 ) |
| **Phone Number** | 276-0447 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 276-8029 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 16; 20; 22; 24; 50; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 237210; 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; |
| **Licenses** | C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38667 |
| **Firm/DBA Name** | ASTRO CONSTRUCTION |
| **Address Line1** | 3833 OHIO AVENUE |
| **Address Line2** | |
| **City** | RICHMOND |
| **State** | CA |
| **Zip Code1** | 94804 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |

| | |
|---|---|
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | astroconst@sbcglobal.net |
| **Contact Name** | QIANA RILEY |
| **Area Code** | ( 510 ) |
| **Phone Number** | 685-4161 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 578-1305 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237130; 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9903 CONSTRUCTION CLEAN UP; |
| **Licenses** | A General Engineering Contractor; C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 13602 |
| **Firm/DBA Name** | AUSTIN ENTERPRISE |
| **Address Line1** | 13421 SNOW ROAD |
| **Address Line2** | |
| **City** | BAKERSFIELD |
| **State** | CA |
| **Zip Code1** | 93314 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 81926 |
| **Mailing Address Line2** | |
| **Mailing City** | BAKERSFIELD |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93380 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | paustin@austin-enterprise.com |
| **Contact Name** | PATTI AUSTIN |
| **Area Code** | ( 661 ) |
| **Phone Number** | 589-1001 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 589-9509 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238110; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL; |
| **Licenses** | A General Engineering Contractor; D06 Concrete Related Services; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41800 |
| **Firm/DBA Name** | AVISON CONSTRUCTION, INC. |

| | |
|---|---|
| **Address Line1** | 40365 BRICKYARD DRIVE, #105 |
| **Address Line2** | |
| **City** | MADERA |
| **State** | CA |
| **Zip Code1** | 93636 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | kavila@avisoninc.com |
| **Contact Name** | KELLY AVILA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 431-0317 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 431-0321 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 20; 24; 27; 38; 39; |
| **Districts** | 04; 05; 06; 10; |
| **DBE NAICS** | 237110; 237310; 237990; 238110; 238210; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 RDADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39729 |
| **Firm/DBA Name** | AZUL WORKS INC |
| **Address Line1** | 1555 YOSEMITE AVENUE, SUITE NO. 2 |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94124 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | rocio@azulworks.com |
| **Contact Name** | SANDRA ROCIO HERNANDEZ |
| **Area Code** | ( 415 ) |
| **Phone Number** | 558-1507 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 558-1556 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 07; 38; 41; |
| **Districts** | 04; |
| **DBE NAICS** | 236220; 237110; 237990; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction; |

| | |
|---|---|
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34068 |
| **Firm/DBA Name** | B.A. RETRO, INC |
| **Address Line1** | 2270 DALE AVE |
| **Address Line2** | |
| **City** | SACRAMENTO |
| **State** | CA |
| **Zip Code1** | 95815 |
| **Zip Code2** | |
| **Mailing Address Line1** | 2270 DALE AVENUE |
| **Mailing Address Line2** | |
| **Mailing City** | SACRAMENTO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95815 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | baretro@yahoo.com |
| **Contact Name** | AUTUMN MEADOW |
| **Area Code** | ( 916 ) |
| **Phone Number** | 564-9523 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 564-9526 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 04; 06; 07; 09; 11; 29; 31; 34; 46; 51; 57; |
| **Districts** | 03; 04; |
| **DBE NAICS** | 238120; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; |
| **Licenses** | C51 Structural Steel Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33211 |
| **Firm/DBA Name** | BASS ELECTRIC |
| **Address Line1** | 390 SWIFT AVE., STE. 12 |
| **Address Line2** | |
| **City** | SOUTH SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94080 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | |
| **Contact Name** | JEFFREY YEE |
| **Area Code** | ( 415 ) |
| **Phone Number** | 295-1600 |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 869-3509 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237990; 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | A General Engineering Contractor; C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37334 |
| **Firm/DBA Name** | BAY AREA LIGHTWORKS, INC. |
| **Address Line1** | 1460 YOSEMITE AVE |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94124 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jlau@bayarealightworks.com |
| **Contact Name** | JIM LAU |
| **Area Code** | ( 415 ) |
| **Phone Number** | 822-2336 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 822-8086 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 07; 21; 38; 41; |
| **Districts** | 04; |
| **DBE NAICS** | 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8740 ELECTRICAL ENGINEERS; C8903 ELECTRICAL; C9859 Commercial Electrical; |
| **Licenses** | A General Engineering Contractor; C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 21117 |
| **Firm/DBA Name** | BAY LINE CUTTING & CORING, INC. |
| **Address Line1** | 1635 4TH STREET |
| **Address Line2** | |
| **City** | BERKELEY |
| **State** | CA |
| **Zip Code1** | 94710 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jcbayline@sbcglobal.net |
| **Contact Name** | JUAN ARREGUIN |
| **Area Code** | ( 510 ) |
| **Phone Number** | 527-1000 |

| | |
|---|---|
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 527-0500 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41473 |
| **Firm/DBA Name** | BAY MANUFACTURE INCOPORATED |
| **Address Line1** | 2321 FALLON ROAD |
| **Address Line2** | |
| **City** | HOLLISTER |
| **State** | CA |
| **Zip Code1** | 95023 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dennis4bmi@razzolink.com |
| **Contact Name** | null null |
| **Area Code** | ( 831 ) |
| **Phone Number** | 634-0270 |
| **Fax Area Code** | ( 831 ) |
| **Fax Phone Number** | 634-0271 |
| **Agency Name** | SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA) |
| **Counties** | 01; 07; 21; 27; 35; 38; 41; 43; 44; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 236220; 238120; 332312; 332323; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5501 STEEL STRUCTURES; C8000 FENCING CONTRACTOR; C8330 METAL RAILING; C9801 BUILDING CONSTRUCTION; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; |
| **Licenses** | C51 Structural Steel Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33659 |
| **Firm/DBA Name** | BC SCHMIDT CONSTRUCTION, INC. |
| **Address Line1** | P.O. BOX 1557 |
| **Address Line2** | |
| **City** | WILLIAMS |
| **State** | CA |
| **Zip Code1** | 95987 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |

| | |
|---|---|
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | carrie@hangarbuilders.com |
| **Contact Name** | CARRIE SCHMIDT |
| **Area Code** | ( 530 ) |
| **Phone Number** | 473-5423 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 473-2749 |
| **Agency Name** | YOLO COUNTY TRANSPORTATION DISTRICT |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236210; 236220; 238110; 332321; 444190; 488119; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILOING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS; |
| **Licenses** | B General Building Contractor; C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37634 |
| **Firm/DBA Name** | BELLAGIO LANDSCAPING |
| **Address Line1** | 15204 E. ANNADALE |
| **Address Line2** | |
| **City** | SANGER |
| **State** | CA |
| **Zip Code1** | 93657 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | bellagiolands@aol.com |
| **Contact Name** | EDWARD A. CUADROS |
| **Area Code** | ( 559 ) |
| **Phone Number** | 217-8295 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 875-0323 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 14; 15; 16; 20; 22; 24; 27; 35; 40; 50; 54; |
| **Districts** | 05; 06; 09; 10; |
| **DBE NAICS** | 221310; 237110; 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0620 LANDSCAPING & NURSERY SUPPLIER; C2065 IRRIGATION SYSTEM; |
| **Licenses** | A General Engineering Contractor; C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | OTHER |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 77 |
| **Firm/DBA Name** | BERT W SALAS, INC. |
| **Address Line1** | 10769 WOODSIDE AVENUE, SUITE 201 |

| | |
|---|---|
| **Address Line2** | |
| **City** | SANTEE |
| **State** | CA |
| **Zip Code1** | 92071 |
| **Zip Code2** | 3175 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | bsalaz@bertsalas.com |
| **Contact Name** | BOB E. SALAZ |
| **Area Code** | ( 619 ) |
| **Phone Number** | 562-7711 |
| **Fax Area Code** | ( 619 ) |
| **Fax Phone Number** | 258-3515 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 36647 |
| **Firm/DBA Name** | BIG VALLEY ASPHALT |
| **Address Line1** | 3510 BRIAN WAY |
| **Address Line2** | |
| **City** | BAKERSFIELD |
| **State** | CA |
| **Zip Code1** | 93308 |
| **Zip Code2** | |
| **Mailing Address Line1** | 3510 BRIAN WAY |
| **Mailing Address Line2** | |
| **Mailing City** | BAKERSFIELD |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93308 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | donnawatson52@yahoo.com |
| **Contact Name** | DONNA WATSON |
| **Area Code** | ( 661 ) |
| **Phone Number** | 587-5837 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 326-8562 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 15; 19; 39; |
| **Districts** | 06; 07; 10; |
| **DBE NAICS** | 237310; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - RDUT & SEAL CRACKS; C8501 PAVEMENT MARKING; |

| | |
|---|---|
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38218 |
| **Firm/DBA Name** | BJ WILLIAMS COMPANY, INC |
| **Address Line1** | 3664 TREFETHEN WAY |
| **Address Line2** | |
| **City** | SACRAMENTO |
| **State** | CA |
| **Zip Code1** | 95834 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | |
| **Contact Name** | BOBBIE JO WILLIAMS |
| **Area Code** | ( 916 ) |
| **Phone Number** | 359-5055 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 04; 05; 06; 07; 21; 28; 31; 34; 38; 43; 44; 51; 57; 58; |
| **Districts** | 03; 04; 05; 10; |
| **DBE NAICS** | 237110; 237130; 237210; 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); |
| **Licenses** | A General Engineering Contractor; C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38922 |
| **Firm/DBA Name** | BLACK STONE ASPHALT CONSTRUCTION, INC. |
| **Address Line1** | 3112 ANTONINO AVENUE |
| **Address Line2** | |
| **City** | BAKERSFIELD |
| **State** | CA |
| **Zip Code1** | 93308 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | info@BLACKSTONEASPHALT.COM |
| **Contact Name** | NORMAN GALANSKI |
| **Area Code** | ( 661 ) |
| **Phone Number** | 282-8800 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 282-8803 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 15; 16; 24; 40; 42; 43; 45; 54; 55; 56; |
| **Districts** | 02; 04; 05; 06; 07; 10; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 36219 |
| **Firm/DBA Name** | BLANCD CONSTRUCTION |
| **Address Line1** | 4435 CARLSON PLACE |
| **Address Line2** | |
| **City** | RIVERSIDE |
| **State** | CA |
| **Zip Code1** | 92503 |
| **Zip Code2** | 3023 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | lawym2004@aol.com |
| **Contact Name** | LEONARDO BLANCO |
| **Area Code** | ( 951 ) |
| **Phone Number** | 250-6692 |
| **Fax Area Code** | ( 951 ) |
| **Fax Phone Number** | 602-2050 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 12; 13; 15; 19; 24; 30; 33; 36; 37; 40; 42; 43; 56; |
| **Districts** | 01; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1910 GRADING; E4952 SEWERAGE SYSTEMS; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33219 |
| **Firm/DBA Name** | BLEYCO INCORPORATED |
| **Address Line1** | 11425 CULL CANYON ROAD |
| **Address Line2** | |
| **City** | CASTRO VALLEY |
| **State** | CA |
| **Zip Code1** | 94552 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | cberge@bleyco.com |
| **Contact Name** | RUTH BLEY |
| **Area Code** | ( 510 ) |
| **Phone Number** | 538-5228 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 538-5229 |

| | |
|---|---|
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 27; 28; 34; 38; 41; 44; 48; 49; |
| **Districts** | 03; 04; 05; |
| **DBE NAICS** | 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41862 |
| **Firm/DBA Name** | BONITA PIPELINE, INC |
| **Address Line1** | 2209 HIGHLAND AVE |
| **Address Line2** | |
| **City** | NATIONAL CITY |
| **State** | CA |
| **Zip Code1** | 91950 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | frank@bonitapipeline.com |
| **Contact Name** | FRANCISCO MARQUEZ |
| **Area Code** | ( 619 ) |
| **Phone Number** | 434-9801 |
| **Fax Area Code** | ( 619 ) |
| **Fax Phone Number** | 434-9802 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 19; 30; 33; 36; 37; 42; |
| **Districts** | 05; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 221310; 237110; 237990; 238120; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1701 DEVELOP WATER SUPPLY; C6650 CORRUGATED METAL PIPE (CSP); E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41886 |
| **Firm/DBA Name** | BORG FENCE |
| **Address Line1** | 50 CONTRACTORS STREET |
| **Address Line2** | |
| **City** | LIVERMORE |
| **State** | CA |
| **Zip Code1** | 94551 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | julieborg@borgfence.com |

| | |
|---|---|
| **Contact Name** | JULIE BORG |
| **Area Code** | ( 925 ) |
| **Phone Number** | 455-9620 |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 455-9626 |
| **Agency Name** | CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238190; 238350; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR; |
| **Licenses** | B General Building Contractor; C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39963 |
| **Firm/DBA Name** | BOUTHILLIER CONSTRUCTION, INC |
| **Address Line1** | 1571 SOUTH MAIN STREET |
| **Address Line2** | |
| **City** | WILLITS |
| **State** | CA |
| **Zip Code1** | 95490 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | wecandigit@onemain.com |
| **Contact Name** | JAMIE N. BOUTHILLIER |
| **Area Code** | ( 707 ) |
| **Phone Number** | 459-4041 |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 459-8775 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 06; 12; 17; |
| **Districts** | 01; 03; |
| **DBE NAICS** | 237110; 237310; 237990; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C8773 Construction Management - Highway, Street and Bridge Construction; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 10544 |
| **Firm/DBA Name** | BUENA VISTA LANDSCAPE, INC |
| **Address Line1** | 1472 N HARDING ST. |
| **Address Line2** | |
| **City** | ORANGE |
| **State** | CA |
| **Zip Code1** | 92867 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |

| | |
|---|---|
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | b.v.landscape@pacbell.net |
| **Contact Name** | ANGEL GOMEZ |
| **Area Code** | ( 714 ) |
| **Phone Number** | 779-1202 |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 771-2569 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238910; 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; |
| **Licenses** | C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 30173 |
| **Firm/DBA Name** | BURKE CONSTRUCTION |
| **Address Line1** | 4421 TENNESSEE DRIVE |
| **Address Line2** | |
| **City** | SHINGLE SPRINGS |
| **State** | CA |
| **Zip Code1** | 95682 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 921 |
| **Mailing Address Line2** | |
| **Mailing City** | SHINGLE SPRINGS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95682 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | burke3958@sbcglobal.net |
| **Contact Name** | MICHAEL J. BURKE |
| **Area Code** | ( 530 ) |
| **Phone Number** | 676-1009 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 672-2411 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; 562910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATIDN; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41061 |
| **Firm/DBA Name** | BWW & COMPANY |
| **Address Line1** | 301 9TH STREET, SUITE 100 |
| **Address Line2** | |

| | |
|---|---|
| **City** | REDLANDS |
| **State** | CA |
| **Zip Code1** | 92374 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | b-w-w@live.com |
| **Contact Name** | BOBBY W. WILSON |
| **Area Code** | ( 909 ) |
| **Phone Number** | 268-8516 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 435-0392 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 236115; 236220; 237110; 237210; 238110; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 8268 |
| **Firm/DBA Name** | C & L DRILLING CO |
| **Address Line1** | 600 E. LAMBERT ROAD |
| **Address Line2** | |
| **City** | LA HABRA |
| **State** | CA |
| **Zip Code1** | 90631 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 2484 |
| **Mailing Address Line2** | |
| **Mailing City** | LA HABRA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 90631 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | cldrilling@aol.com |
| **Contact Name** | CARLA WHITE |
| **Area Code** | ( 562 ) |
| **Phone Number** | 691-3533 |
| **Fax Area Code** | ( 562 ) |
| **Fax Phone Number** | 690-0264 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; |
| **Licenses** | C57 Well Drilling Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |

| | |
|---|---|
| **Firm Type** | DBE |
| **Firm ID** | 37578 |
| **Firm/DBA Name** | C.J.F. HARRIS DISPDSAL AND VENDOR SERVICES |
| **Address Line1** | 1803 W. HARVARD |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93705 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | xyfloyd@aol.com |
| **Contact Name** | FLOYD D. JR. HARRIS |
| **Area Code** | ( 559 ) |
| **Phone Number** | 803-0286 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 485-5857 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 33; 34; 38; 40; 54; 58; |
| **Districts** | 03; 04; 05; 06; 08; |
| **DBE NAICS** | 238990; 561720; 561730; 562119; |
| **ACDBE NAICS** | |
| **Work Codes** | C0620 LANDSCAPING & NURSERY SUPPLIER; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTIDN CLEAN UP; C9980 DEMOLITION; E4110 LOCAL & SUBURBAN TRANSPORTATION; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES; |
| **Licenses** | D49 Tree Service; D63 Construction Cleanup; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39655 |
| **Firm/DBA Name** | CAL VALLEY CONSTRUCTION, INC. |
| **Address Line1** | 6275 W. BULLARD |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93722 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | shelleya@calvalleyconstruction.com |
| **Contact Name** | SHELLEY AVILA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 274-0300 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 274-0311 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 22; 24; 27; 28; 34; 39; 40; 42; 44; 54; |
| **Districts** | 03; 04; 05; 06; 10; |
| **DBE NAICS** | 237310; 237990; 425120; |
| **ACDBE NAICS** | |

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1980 IMPORTED BORROW; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 36919 |
| **Firm/DBA Name** | CAL-CON PUMPING, LLC |
| **Address Line1** | 1 AVENUE OF THE PALMS AVE., STE 212 |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94130 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jb.calcon@mac.com |
| **Contact Name** | JULIE BERRY |
| **Area Code** | ( 415 ) |
| **Phone Number** | 401-9838 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 401-7664 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE); |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39287 |
| **Firm/DBA Name** | CALI CONCRETE |
| **Address Line1** | 117 MUGSY AVENUE |
| **Address Line2** | |
| **City** | BAKERSFIELD |
| **State** | CA |
| **Zip Code1** | 93307 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | gusto@caliconcrete.com |
| **Contact Name** | GUSTAVO VALDERAMMA |
| **Area Code** | ( 661 ) |
| **Phone Number** | 398-8143 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 398-1382 |
| **Agency Name** | CITY OF FRESNO |

| | |
|---|---|
| **Counties** | 10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56; |
| **Districts** | 03; 04; 05; 06; 07; 08; 09; 10; |
| **DBE NAICS** | 237310; 237990; 238110; 238190; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; |
| **Licenses** | B General Building Contractor; C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41477 |
| **Firm/DBA Name** | CALSYSTEM RESTORATION SERVICES, INC |
| **Address Line1** | 6132 FOOTHILL BLVD. |
| **Address Line2** | |
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94605 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | tonycalsystem@gmail.com |
| **Contact Name** | GONZALO GONZALEZ |
| **Area Code** | ( 510 ) |
| **Phone Number** | 430-0226 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; |
| **Districts** | 04; |
| **DBE NAICS** | 236115; 236116; 236118; 238130; 238140; 238310; 238320; 238330; 238340; 238350; 238390; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9840 FLOOR COVERING; C9842 MASONRY; |
| **Licenses** | B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 32800 |
| **Firm/DBA Name** | CAMACHO COMMUNICATIONS CORPORATION |
| **Address Line1** | 517 8TH STREET |
| **Address Line2** | |
| **City** | SACRAMENTO |
| **State** | CA |
| **Zip Code1** | 95814 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | j_camacho@camcosolutions.net |

| | |
|---|---|
| **Contact Name** | JULIAN CAMACHO |
| **Area Code** | ( 916 ) |
| **Phone Number** | 444-9853 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 447-9853 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; 541512; 541618; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8611 RAMP METERING SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8711 COMPUTER; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4890 COMMUNICATIONS SERVICES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7374 Intelligent Transportation Systems (ITS); I7378 COMPUTER MAINTENANCE & REPAIR; I7620 ELECTRICAL REPAIR SHOPS; |
| **Licenses** | A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 35073 |
| **Firm/DBA Name** | CAROB VALLEY ELECTRIC, INC. |
| **Address Line1** | 8531 WELLSFORD PLACE, SUITE C |
| **Address Line2** | |
| **City** | SANTA FE SPRINGS |
| **State** | CA |
| **Zip Code1** | 90670 |
| **Zip Code2** | 2277 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | echavez@carobvalley.com |
| **Contact Name** | EDWARD CHAVEZ |
| **Area Code** | ( 562 ) |
| **Phone Number** | 407-2105 |
| **Fax Area Code** | ( 562 ) |
| **Fax Phone Number** | 407-2106 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 221122; 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40073 |
| **Firm/DBA Name** | CEN-CAL REBAR |
| **Address Line1** | 5299 W. DAYTON |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |

| | |
|---|---|
| **Zip Code1** | 93722 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | shatanaka@comcast.net |
| **Contact Name** | JEREMY ULRICH |
| **Area Code** | ( 559 ) |
| **Phone Number** | 289-3314 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 22; 24; 27; 35; 40; 54; |
| **Districts** | 05; 06; 10; |
| **DBE NAICS** | 238120; 238190; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5201 REINFORCING STEEL; |
| **Licenses** | C50 Reinforcing Steel Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37820 |
| **Firm/DBA Name** | CHARLIE'S CUSTOM EXCAVATING, INC |
| **Address Line1** | 21113 GILBERT DRIVE |
| **Address Line2** | |
| **City** | REDDING |
| **State** | CA |
| **Zip Code1** | 96002 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 1160 |
| **Mailing Address Line2** | |
| **Mailing City** | PALO CEDRO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 96073 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | office@ccexcavatinginc.com |
| **Contact Name** | CHARLES JURIN |
| **Area Code** | ( 530 ) |
| **Phone Number** | 221-3626 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 221-7563 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 04; 12; 18; 31; 34; 45; 47; 51; 52; 53; 54; 55; 57; 58; |
| **Districts** | 01; 02; 03; 06; 10; |
| **DBE NAICS** | 113310; 237110; 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; |
| **Licenses** | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 817 |

| | |
|---|---|
| **Firm/DBA Name** | CHAVEZ FENCE COMPANY |
| **Address Line1** | 1230 SHADLE AVENUE |
| **Address Line2** | |
| **City** | CAMPBELL |
| **State** | CA |
| **Zip Code1** | 95008 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | cfence@netzero.net |
| **Contact Name** | ROBERT CHAVEZ |
| **Area Code** | ( 408 ) |
| **Phone Number** | 379-8139 |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 376-0273 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 07; 21; 28; 38; 41; 43; 44; 49; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; |
| **Licenses** | C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33135 |
| **Firm/DBA Name** | CINDY BALES ENGINEERING, INC. |
| **Address Line1** | 1828 SHADY LANE |
| **Address Line2** | |
| **City** | BIG BEAR CITY |
| **State** | CA |
| **Zip Code1** | 92314 |
| **Zip Code2** | |
| **Mailing Address Line1** | P. O. BOX 1600 |
| **Mailing Address Line2** | |
| **Mailing City** | BIG BEAR CITY |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92314 |
| **Mailing Zip Code2** | 1600 |
| **Certification Type** | DBE |
| **EMail** | airbears@balesengineering.com |
| **Contact Name** | CINDY BALES |
| **Area Code** | ( 909 ) |
| **Phone Number** | 585-1557 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 752-7090 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | F |

| | |
|---|---|
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40089 |
| **Firm/DBA Name** | CINDY TRUMP INC DBA LINDY'S COLD PLANING |
| **Address Line1** | 625 S. MOUNTAIN VIEW |
| **Address Line2** | |
| **City** | LA HABRA |
| **State** | CA |
| **Zip Code1** | 90631 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | |
| **Contact Name** | null null |
| **Area Code** | ( ) |
| **Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55; |
| **Districts** | 02; 03; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 13624 |
| **Firm/DBA Name** | CIRIMELE ELECTRIC WORKS INC. |
| **Address Line1** | 607 MARINA WAY SOUTH |
| **Address Line2** | |
| **City** | RICHMOND |
| **State** | CA |
| **Zip Code1** | 94804 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jcirimele@cirimeleelectric.com |
| **Contact Name** | JEAN CIRIMELE |
| **Area Code** | ( 510 ) |
| **Phone Number** | 620-1150 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 620-1155 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 23; 27; 28; 34; 38; 41; 43; 44; 48; 49; |
| **Districts** | 01; 03; 04; 05; |
| **DBE NAICS** | 238210; 238990; 423610; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060 ELECTRICAL GOODS; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41250 |
| **Firm/DBA Name** | CLEAR CREEK CONSTRUCTION |
| **Address Line1** | 570 JULIAN STREET |
| **Address Line2** | |
| **City** | REDDING |
| **State** | CA |
| **Zip Code1** | 96003 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | clearcreekadam@gmail.com |
| **Contact Name** | ADAM HARNDEN |
| **Area Code** | ( 530 ) |
| **Phone Number** | 224-1430 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 04; 06; 12; 17; 18; 23; 25; 32; 34; 45; 47; 51; 52; 53; |
| **Districts** | 01; 02; 03; |
| **DBE NAICS** | 237110; 237120; 237130; 237310; 237990; 238110; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | B1380 OIL & GAS FIELD SERVICES; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; E4930 COMBINATION UTILITY SERVICES; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33473 |
| **Firm/DBA Name** | CMC TRAFFIC CONTROL SPECIALIST |
| **Address Line1** | 3450 THIRD STREET, UNIT 3 G |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94124 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | |
| **Contact Name** | null CRYSTAL MIKS |
| **Area Code** | ( 415 ) |
| **Phone Number** | 206-1700 |
| **Fax Area Code** | ( 415 ) |

| | |
|---|---|
| **Fax Phone Number** | 206-1711 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; |
| **Licenses** | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 12532 |
| **Firm/DBA Name** | CMV ELECTRIC INC. |
| **Address Line1** | 1638 W. HUNTINGTON DR., UNIT A |
| **Address Line2** | |
| **City** | UPLAND |
| **State** | CA |
| **Zip Code1** | 91786 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | cmvelectric@adelthia.net, jeannine@cmvelectric.net |
| **Contact Name** | CARLOS VILLEGAS |
| **Area Code** | ( 909 ) |
| **Phone Number** | 931-5700 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 949-9395 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 15320 |
| **Firm/DBA Name** | CODE PRECAST PRODUCTS, INC |
| **Address Line1** | 1050 E. LOS ANGELES AVE |
| **Address Line2** | |
| **City** | SHAFTER |
| **State** | CA |
| **Zip Code1** | 93263 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 879 |
| **Mailing Address Line2** | |
| **Mailing City** | SHAFTER |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93263 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | abran@codeprecast.com |

| | |
|---|---|
| **Contact Name** | REBECCA MORALES |
| **Area Code** | ( 661 ) |
| **Phone Number** | 746-0466 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 746-3716 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 14; 15; 16; 19; 20; 24; 30; 36; 40; 42; 54; 56; |
| **Districts** | 05; 06; 07; 08; 09; 10; 12; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C7191 SEWER MANHOLE; O3240 CEMENT, HYDRAULIC; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40570 |
| **Firm/DBA Name** | COMBINED EFFORT INC |
| **Address Line1** | 17517 WILD OAK DRIVE |
| **Address Line2** | |
| **City** | JAMESTOWN |
| **State** | CA |
| **Zip Code1** | 95327 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 2465 |
| **Mailing Address Line2** | |
| **Mailing City** | MONTEREY |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93942 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | cbrandt@combined-effort.us |
| **Contact Name** | CHERYL BRANDT |
| **Area Code** | ( 800 ) |
| **Phone Number** | 728-1100 |
| **Fax Area Code** | ( 800 ) |
| **Fax Phone Number** | 831-1786 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 236220; 237990; 562910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C8770 CONSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; |
| **Licenses** | A General Engineering Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41249 |
| **Firm/DBA Name** | COMMUNITY TREE SERVICE, INC |
| **Address Line1** | 831 WALKER STREET |
| **Address Line2** | |
| **City** | WATSONVILLE |
| **State** | CA |
| **Zip Code1** | 95076 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |

| | |
|---|---|
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | communitytreeservice320@gmail.com |
| **Contact Name** | ADOLFO GARCIA |
| **Area Code** | ( 831 ) |
| **Phone Number** | 763-2391 |
| **Fax Area Code** | ( 831 ) |
| **Fax Phone Number** | 763-2008 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 27; 43; 44; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 238910; 238990; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | A0781 Landscaping, Tree Services; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; C9981 BUILDING MOVER; I7350 MISC EQUIPMENT RENTAL & LEASING; |
| **Licenses** | C21 Building Moving / Demolition Contractor; D49 Tree Service; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33953 |
| **Firm/DBA Name** | CONSTRUCTION CONSULTANT SERVICES, INC. |
| **Address Line1** | 4826 EAST VISTA STREET |
| **Address Line2** | |
| **City** | LONG BEACH |
| **State** | CA |
| **Zip Code1** | 90803 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dcesenas@ccs-corp.net |
| **Contact Name** | null DIANA CESENAS |
| **Area Code** | ( 562 ) |
| **Phone Number** | 208-4779 |
| **Fax Area Code** | ( 562 ) |
| **Fax Phone Number** | 439-2024 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 09; 13; 19; 30; 31; 33; 36; 37; 40; 42; 56; |
| **Districts** | 03; 05; 07; 08; 11; 12; |
| **DBE NAICS** | 236116; 236210; 236220; 237990; 541611; 541618; 561410; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; I8740 MANAGEMENT & PUBLIC RELATIONS; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 31969 |
| **Firm/DBA Name** | CONTECH CONCRETE TECHNIQUES, INC |
| **Address Line1** | 5819 E. HARVARD |
| **Address Line2** | |

| | |
|---|---|
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93727 |
| **Zip Code2** | |
| **Mailing Address Line1** | 5819 E. HARVARD |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93727 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | contechg@gmail.com |
| **Contact Name** | JIM GARCIA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 251-8818 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 251-8821 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41616 |
| **Firm/DBA Name** | CONTERRA GROUP, INC. |
| **Address Line1** | 1470 N. BLACKSTONE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93703 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jherrera@conterragroup.net |
| **Contact Name** | JAVIER C. HERRERA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 395-3183 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 442-3501 |
| **Agency Name** | CITY OF FRESND |
| **Counties** | 10; 16; 20; 24; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 237110; 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |

| | |
|---|---|
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 36742 |
| **Firm/DBA Name** | CONTRACTOR SERVICES GROUP, INC. |
| **Address Line1** | 3960 INDUSTRIAL BLVD SUITE 500 |
| **Address Line2** | |
| **City** | WEST SACRAMENTO |
| **State** | CA |
| **Zip Code1** | 95691 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 1505 |
| **Mailing Address Line2** | |
| **Mailing City** | WEST SACRAMENTO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95691 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | shelli@csg-web.com |
| **Contact Name** | CHERI THOMAS |
| **Area Code** | ( 916 ) |
| **Phone Number** | 371-7303 |
| **Fax Area Code** | ( 866 ) |
| **Fax Phone Number** | 366-6646 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 237990; 238910; 541611; |
| **ACDBE NAICS** | |
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40072 |
| **Firm/DBA Name** | COOKS AND SON INC. |
| **Address Line1** | 4134 ODIE LANE |
| **Address Line2** | |
| **City** | SANTA MARIA |
| **State** | CA |
| **Zip Code1** | 93455 |
| **Zip Code2** | |
| **Mailing Address Line1** | 4134 ODIE LANE |
| **Mailing Address Line2** | |
| **Mailing City** | SANTA MARIA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93455 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | cooks_son@mail.com |
| **Contact Name** | CHARLES E. HENDERSON JR. |
| **Area Code** | ( 805 ) |
| **Phone Number** | 934-2705 |
| **Fax Area Code** | ( 805 ) |
| **Fax Phone Number** | 937-5473 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 05; 07; 09; 10; 12; 15; 16; 19; 20; 23; 24; 27; 28; 29; 30; 31; 33; 34; 35; 36; 37; 38; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 56; |
| **Districts** | 01; 03; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 237110; 237310; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 OITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 2163 |
| **Firm/DBA Name** | COVARRUBIAS BROTHERS CONSTRUCTION |
| **Address Line1** | 37369 DEEPWOOD DRIVE |
| **Address Line2** | |
| **City** | MURRIETA |
| **State** | CA |
| **Zip Code1** | 92562 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | covarrubias@aol.com |
| **Contact Name** | ABEL COVARRUBIAS |
| **Area Code** | ( 951 ) |
| **Phone Number** | 600-1751 |
| **Fax Area Code** | ( 951 ) |
| **Fax Phone Number** | 600-4975 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C9872 SEWER CONNECTION; |
| **Licenses** | C42 Sanitation System Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 2311 |
| **Firm/DBA Name** | CROOKS TRUCK & EQUIPMENT RENTAL, INC. |
| **Address Line1** | 4538 BLANCA OR. |
| **Address Line2** | |
| **City** | CYPRESS |
| **State** | CA |
| **Zip Code1** | 90630 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 831 |
| **Mailing Address Line2** | |
| **Mailing City** | CYPRESS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 90630 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | crookstrucking@sbcglobal.net |
| **Contact Name** | SANDRA CROOKS |
| **Area Code** | ( 714 ) |
| **Phone Number** | 821-3756 |

| | |
|---|---|
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 821-4730 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238910; 532310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40124 |
| **Firm/DBA Name** | D & D CONCRETE CONSTRUCTION CO |
| **Address Line1** | 9237 LITTLE CREEK CIRCLE |
| **Address Line2** | |
| **City** | STOCKTON |
| **State** | CA |
| **Zip Code1** | 95210 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | denise7431@yahoo.com |
| **Contact Name** | DENISE WILLIAMS |
| **Area Code** | ( 209 ) |
| **Phone Number** | 992-2267 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 05; 07; 09; 10; 20; 24; 34; 38; 39; 41; 43; 48; 50; |
| **Districts** | 03; 04; 06; 10; |
| **DBE NAICS** | 238110; 238120; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 13129 |
| **Firm/DBA Name** | D L CONSTRUCTION |
| **Address Line1** | 5460 W RAMONA |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93722 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |

| | |
|---|---|
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dlconstruction@hotmail.com |
| **Contact Name** | DAT LUONG |
| **Area Code** | ( 559 ) |
| **Phone Number** | 275-8339 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 274-1579 |
| **Agency Name** | CITY OF FRESND |
| **Counties** | 10; 15; 16; 20; 21; 22; 23; 24; 27; 28; 29; 34; 39; 40; 42; 43; 45; 46; 49; 50; 54; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 236210; 236220; 237990; 238190; 238310; 238350; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39976 |
| **Firm/DBA Name** | D L N ENTERPRISE, INC. |
| **Address Line1** | 27138 DIAMONDHEAD LANE |
| **Address Line2** | |
| **City** | RANCHO PALOS VERDES |
| **State** | CA |
| **Zip Code1** | 90275 |
| **Zip Code2** | |
| **Mailing Address Line1** | P. O. BOX 2597 |
| **Mailing Address Line2** | |
| **Mailing City** | PALOS VERDES |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 90274 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dnconcrete@aol.com |
| **Contact Name** | DANIEL NAVARRO |
| **Area Code** | ( 877 ) |
| **Phone Number** | 342-3472 |
| **Fax Area Code** | ( 310 ) |
| **Fax Phone Number** | 541-6993 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 01; 15; 30; 33; 34; 36; 37; 38; 42; |
| **Districts** | 03; 04; 05; 06; 08; 11; 12; |
| **DBE NAICS** | 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2800 CONCRETE BASE; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40922 |
| **Firm/DBA Name** | D-LINE CONSTRUCTORS, INC. |
| **Address Line1** | 499 EMBARCADERO, SUITE Q |
| **Address Line2** | |
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94606 |

| | |
|---|---|
| **Zip Code2** | |
| **Mailing Address Line1** | 499 EMBARCADERO POST 3 BOX 6 |
| **Mailing Address Line2** | |
| **Mailing City** | OAKLAND |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94606 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | tony@dlineconstructors.com |
| **Contact Name** | JOSUE PRADA |
| **Area Code** | ( 510 ) |
| **Phone Number** | 251-6400 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 251-6401 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 19; 37; 38; |
| **Districts** | 04; 07; 11; |
| **DBE NAICS** | 236220; 237310; 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1531 PLANE ASPHALT CONCRETE; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C7041 JACKED WELDED STEEL PIPE; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 14982 |
| **Firm/DBA Name** | DAVID ENGINEERING CONSTRUCTION |
| **Address Line1** | 6344 NUGGET DRIVE |
| **Address Line2** | |
| **City** | FORESTHILL |
| **State** | CA |
| **Zip Code1** | 95631 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | odavid@ftcnet.net |
| **Contact Name** | OSCAR DAVID |
| **Area Code** | ( 530 ) |
| **Phone Number** | 367-3508 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 820-9120 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 09; 29; 31; 34; 57; 58; |
| **Districts** | 03; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 35956 |

| | |
|---|---|
| **Firm/DBA Name** | DE ANDA COMPANY |
| **Address Line1** | 37647 VERDE AVENUE |
| **Address Line2** | |
| **City** | MADERA |
| **State** | CA |
| **Zip Code1** | 93638 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | |
| **Contact Name** | VINCENT DE ANDA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 645-8800 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 645-4688 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 16; 20; 22; 24; 40; 54; |
| **Districts** | 05; 06; 10; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | A0710 SOIL PREPARATION SERVICES; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C1601 CLEARING & GRUBBING; C1920 STRUCTURE EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7006 CORRUGATED STEEL PIPE INLET & RISER; C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR; C7200 ROCK SLOPE PROTECTION; C9670 TRUCK RENTAL; C9907 CONSTRUCTION EQUIPMENT RENTAL; |
| **Licenses** | C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 14962 |
| **Firm/DBA Name** | DEANA'S EQUIPMENT RENTAL CO. |
| **Address Line1** | 6720 W. SYCAMORE LANE, |
| **Address Line2** | |
| **City** | PALMDALE |
| **State** | CA |
| **Zip Code1** | 93551 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jagchic@aol.com |
| **Contact Name** | DEANA CARTER |
| **Area Code** | ( 805 ) |
| **Phone Number** | 732-7575 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238990; 324121; 484220; 484230; 532490; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34801 |
| **Firm/DBA Name** | DEENSGROUP CONSTRUCTION |
| **Address Line1** | 2175 THE ALAMEDA, SUITE 100 |
| **Address Line2** | |
| **City** | SAN JOSE |
| **State** | CA |
| **Zip Code1** | 95126 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | deensgroup@aol.com |
| **Contact Name** | HAJAAH M. DEEN |
| **Area Code** | ( 408 ) |
| **Phone Number** | 345-3860 |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 345-3869 |
| **Agency Name** | SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237110; 237130; 237310; 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1940 DITCHES EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C8720 CIVIL ENGINEERING; E4890 COMMUNICATIONS SERVICES; |
| **Licenses** | A General Engineering Contractor; EC Civil Engineer; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41669 |
| **Firm/DBA Name** | DEHARO RAMIREZ CORPORATION |
| **Address Line1** | 1250 MISSOURI STREET, STE 202 |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94107 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |

| | |
|---|---|
| **EMail** | marco@dhrgconcrete.com |
| **Contact Name** | MARCO RAMIREZ |
| **Area Code** | ( 415 ) |
| **Phone Number** | 552-3504 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 552-3505 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 07; 21; 35; 38; 41; 43; 44; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 236210; 236220; 238110; 238190; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; |
| **Licenses** | B General Building Contractor; C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 31021 |
| **Firm/DBA Name** | DELTECH ENGINEERING, INC |
| **Address Line1** | 4913 E. GERDA DRIVE |
| **Address Line2** | |
| **City** | ANAHEIM |
| **State** | CA |
| **Zip Code1** | 92807 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 6630 |
| **Mailing Address Line2** | |
| **Mailing City** | ORANGE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92863 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | abili@deltechengineeringinc.com |
| **Contact Name** | (MR.) EBBITEANGA I. ABILI |
| **Area Code** | ( 714 ) |
| **Phone Number** | 495-9755 |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 384-4594 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57; |
| **Districts** | 03; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; |
| **Licenses** | A General Engineering Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41844 |
| **Firm/DBA Name** | DEXTEROUS CONSTRUCTION |
| **Address Line1** | 4708 CRENSHAW BLVD. |
| **Address Line2** | |
| **City** | LOS ANGELES |
| **State** | CA |
| **Zip Code1** | 90043 |
| **Zip Code2** | |

| | |
|---|---|
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dextersconstruction2@hotmail.com |
| **Contact Name** | DEXTER SMITH |
| **Area Code** | ( 323 ) |
| **Phone Number** | 290-1100 |
| **Fax Area Code** | ( 323 ) |
| **Fax Phone Number** | 290-1199 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236220; 238110; 238120; 238130; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION; |
| **Licenses** | B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33164 |
| **Firm/DBA Name** | DIAMOND D GENERAL ENGINEERING, INC. |
| **Address Line1** | 32500 STATE HIGHWAY 16 |
| **Address Line2** | |
| **City** | WOODLAND |
| **State** | CA |
| **Zip Code1** | 95695 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 8608 |
| **Mailing Address Line2** | |
| **Mailing City** | WOODLAND |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95776 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | sdefty@ddge.net |
| **Contact Name** | LAURA DEFTY |
| **Area Code** | ( 530 ) |
| **Phone Number** | 662-2042 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 662-6770 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 03; 04; 05; 06; 09; 11; 17; 25; 28; 29; 31; 32; 34; 39; 45; 48; 51; 52; 53; 57; |
| **Districts** | 01; 02; 03; 04; 10; |
| **DBE NAICS** | 237310; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 7106 |
| **Firm/DBA Name** | DILLARD ENVIRONMENTAL SERVICES |

| | |
|---|---|
| **Address Line1** | 3120 CAMINO DIABLO RD |
| **Address Line2** | |
| **City** | BYRON |
| **State** | CA |
| **Zip Code1** | 94514 |
| **Zip Code2** | |
| **Mailing Address Line1** | P. O. BOX 579 |
| **Mailing Address Line2** | |
| **Mailing City** | BYRON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94514 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | patriciad@dillardenv.com |
| **Contact Name** | PATRICIA DILLARD |
| **Area Code** | ( 925 ) |
| **Phone Number** | 634-6850 |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 634-6858 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 238910; 484110; 562112; 562211; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | FOR HIRE - 21; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 20 |
| **Firm/DBA Name** | DIRT & AGGREGATE INTERCHANGE, INC |
| **Address Line1** | 20905 N.E. SANDY BOULEVARD |
| **Address Line2** | |
| **City** | FAIRVIEW |
| **State** | OR |
| **Zip Code1** | 97024 |
| **Zip Code2** | 9772 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | contractor@dirtagg.com |
| **Contact Name** | HENRY PELFREY |
| **Area Code** | ( 503 ) |
| **Phone Number** | 661-5093 |
| **Fax Area Code** | ( 503 ) |
| **Fax Phone Number** | 669-1192 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 09; 10; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT |

| | |
|---|---|
| **Work Codes** | MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; |
| **Licenses** | A General Engineering Contractor; C32 Parking and Highway Improvement Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40407 |
| **Firm/DBA Name** | DOMINGUEZ & SONS TRUCKING, INC |
| **Address Line1** | 529 N. 10TH STREET |
| **Address Line2** | |
| **City** | SAN JDSE |
| **State** | CA |
| **Zip Code1** | 95112 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | genaro@dominguezandsons.com |
| **Contact Name** | GENARO DOMINGUEZ |
| **Area Code** | ( 408 ) |
| **Phone Number** | 971-3744 |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 288-9395 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 09; 21; 27; 28; 34; 38; 41; 43; 44; |
| **Districts** | 03; 04; 05; |
| **DBE NAICS** | 238990; 484110; 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; |
| **Licenses** | C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste; |
| **Trucks** | END DUMP TRUCK - 1; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 425 |
| **Firm/DBA Name** | DON GARCIA EXCAVATING & PAVING, INC. |
| **Address Line1** | 2020 E STREET |
| **Address Line2** | |
| **City** | SOUTH LAKE TAHOE |
| **State** | CA |
| **Zip Code1** | 96150 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 7176 |
| **Mailing Address Line2** | |
| **Mailing City** | SOUTH LAKE TAHOE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 96150 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dgarcia287@aol.com |
| **Contact Name** | MICHAEL GARCIA |
| **Area Code** | ( 530 ) |
| **Phone Number** | 577-0558 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 577-0221 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 16; 17; 22; 23; 24; 29; 31; 34; 39; 46; 48; 50; 51; 55; 57; 58; |
| **Districts** | 01; 03; 04; 06; 09; 10; |

| | |
|---|---|
| **DBE NAICS** | 237310; 238110; 238120; 238910; |
| **ACDBE NAICS** | |
| **Work Codes** | C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38712 |
| **Firm/DBA Name** | DREAMBUILDER CONSTRUCTION CORP |
| **Address Line1** | 1324 E LAWSON LN. |
| **Address Line2** | |
| **City** | PLACENTIA |
| **State** | CA |
| **Zip Code1** | 92870 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | alex.singh@dreambuildercorp.com |
| **Contact Name** | ANURAG SINGH |
| **Area Code** | ( 714 ) |
| **Phone Number** | 646-3697 |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 646-3698 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATIDN |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 237110; 237310; 238110; 238910; |
| **ACDBE NAICS** | |
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 25021 |
| **Firm/DBA Name** | E E ELECTRIC, INC |
| **Address Line1** | 11127 CALABASH AVENUE |
| **Address Line2** | |
| **City** | FONTANA |
| **State** | CA |
| **Zip Code1** | 92337 |
| **Zip Code2** | |
| **Mailing Address Line1** | P. O. BOX 465 |
| **Mailing Address Line2** | |

| | |
|---|---|
| **Mailing City** | MIRA LOMA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 91752 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | eeelectric@earthlink.net |
| **Contact Name** | HENRY ESCAJEDA |
| **Area Code** | ( 909 ) |
| **Phone Number** | 829-7818 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 829-0118 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237130; 238210; 238990; 811310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING; |
| **Licenses** | B General Building Contractor; C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 31492 |
| **Firm/DBA Name** | E. JASPER WRKG. (DEMO) & TRKG |
| **Address Line1** | 9326 S. VERMONT AVE. |
| **Address Line2** | |
| **City** | LOS ANGELES |
| **State** | CA |
| **Zip Code1** | 90044 |
| **Zip Code2** | |
| **Mailing Address Line1** | 11515 S. WILTON PLACE |
| **Mailing Address Line2** | |
| **Mailing City** | HAWTHORNE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 90250 |
| **Mailing Zip Code2** | 1902 |
| **Certification Type** | DBE |
| **EMail** | |
| **Contact Name** | null LYNN JASPER |
| **Area Code** | ( 323 ) |
| **Phone Number** | 754-9877 |
| **Fax Area Code** | ( 323 ) |
| **Fax Phone Number** | 754-8558 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238910; 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION; |
| **Licenses** | C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 24176 |
| **Firm/DBA Name** | EAGLE ENGINEERING AND CONSTRUCTION, INC |
| **Address Line1** | 1175 PALOMAR DRIVE |
| **Address Line2** | |

| | |
|---|---|
| **City** | REDWOOD CITY |
| **State** | CA |
| **Zip Code1** | 94062 |
| **Zip Code2** | 3834 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | clbrooks@sbcglobal.net |
| **Contact Name** | CURTIS BROOKS |
| **Area Code** | ( 650 ) |
| **Phone Number** | 367-8000 |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 367-8282 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 221119; 237990; 238110; 238120; 238910; 333611; 517110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; |
| **Licenses** | A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 32383 |
| **Firm/DBA Name** | EAGLE ENVIRONMENTAL |
| **Address Line1** | 2420 CAMINO RAMON |
| **Address Line2** | |
| **City** | SAN RAMON |
| **State** | CA |
| **Zip Code1** | 94583 |
| **Zip Code2** | |
| **Mailing Address Line1** | 2775 BUTTERS DR. |
| **Mailing Address Line2** | |
| **Mailing City** | OAKLAND |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94602 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | \ |
| **Contact Name** | RON BATISTE |
| **Area Code** | ( 510 ) |
| **Phone Number** | 530-2480 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 38; 41; 43; 48; |
| **Districts** | 04; |
| **DBE NAICS** | 236210; 238320; 238350; 238910; 238990; 562112; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9830 WALL COVERING; C9854 PAINTING STRUCTURES; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 27500 |
| **Firm/DBA Name** | EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT, |
| **Address Line1** | 4097 TRAIL CREEK ROAD |
| **Address Line2** | |
| **City** | RIVERSIDE |
| **State** | CA |
| **Zip Code1** | 92505 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | rpendurthi@earmanagement.com |
| **Contact Name** | RAVINDRA PENDURTHI |
| **Area Code** | ( 951 ) |
| **Phone Number** | 324-8060 |
| **Fax Area Code** | ( 951 ) |
| **Fax Phone Number** | 324-8061 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236115; 236116; 236220; 237110; 562910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | OTHER |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 32769 |
| **Firm/DBA Name** | EAST BAY SIGN CO., INC. |
| **Address Line1** | 207 11TH STREET |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94103 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | christina@bordendecal.com |

| | |
|---|---|
| **Contact Name** | CHRISTINA LAU |
| **Area Code** | ( 415 ) |
| **Phone Number** | 431-8882 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 431-9053 |
| **Agency Name** | CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238990; 323110; 323113; 323115; 323119; 423990; 541890; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39646 |
| **Firm/DBA Name** | EOISON CONSTRUCTION, INC. |
| **Address Line1** | 260 FAIRFAX ROAD |
| **Address Line2** | |
| **City** | BAKERSFIELD |
| **State** | CA |
| **Zip Code1** | 93307 |
| **Zip Code2** | |
| **Mailing Address Line1** | 260 FAIRFAX ROAD |
| **Mailing Address Line2** | |
| **Mailing City** | BAKERSFIELD |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93307 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | eci@lightspeed.net |
| **Contact Name** | CATHY RAMEY |
| **Area Code** | ( 661 ) |
| **Phone Number** | 366-6311 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 366-0204 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 10; 15; 19; 20; 21; 22; 23; 24; 27; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 54; 56; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; C21 Building Moving / Demolition Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34817 |
| **Firm/DBA Name** | EMINENT ELECTRICAL |
| **Address Line1** | P O BOX 1045 |
| **Address Line2** | |
| **City** | SAN MATEO |
| **State** | CA |
| **Zip Code1** | 94403 |
| **Zip Code2** | |
| **Mailing Address Line1** | 420 23RD AVENUE |
| **Mailing Address Line2** | |
| **Mailing City** | SAN MATEO |
| **Mailing State** | CA |

| | |
|---|---|
| **Mailing Zip Code1** | 94403 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | alex@eminentelectrical.com |
| **Contact Name** | ALEX TONG |
| **Area Code** | ( 650 ) |
| **Phone Number** | 245-8879 |
| **Fax Area Code** | ( 270 ) |
| **Fax Phone Number** | 721-5845 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 38; 41; 43; |
| **Districts** | 04; |
| **DBE NAICS** | 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37319 |
| **Firm/DBA Name** | ERIC'S BACKHOE SERVICE |
| **Address Line1** | 4780 MARY HILL ROAD |
| **Address Line2** | |
| **City** | ACTON |
| **State** | CA |
| **Zip Code1** | 93510 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 104 |
| **Mailing Address Line2** | |
| **Mailing City** | ACTON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93510 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | |
| **Contact Name** | ERIC SERRANO |
| **Area Code** | ( 661 ) |
| **Phone Number** | 269-2222 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 269-2222 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 19; 30; 33; 36; 42; 56; |
| **Districts** | 04; 05; 07; 08; 12; |
| **DBE NAICS** | 238910; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; |
| **Licenses** | C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39513 |
| **Firm/DBA Name** | ERNEST B. DEE |
| **Address Line1** | 6120 BELFIELD CIR |
| **Address Line2** | |
| **City** | ELK GROVE |
| **State** | CA |
| **Zip Code1** | 95758 |

| | |
|---|---|
| **Zip Code2** | 6212 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dee4321@frontiernet.net |
| **Contact Name** | ERNEST B. DEE |
| **Area Code** | ( 916 ) |
| **Phone Number** | 271-0410 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 691-2127 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 15; 16; 18; 20; 21; 22; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58; |
| **Districts** | 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 236220; 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 1296 |
| **Firm/DBA Name** | ESQUIVEL GRADING & PAVING, INC. |
| **Address Line1** | 918 INGERSON AVENUE |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94124 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | audrey@esquivel-gp.com |
| **Contact Name** | null RALPH G. ESQUIVEL |
| **Area Code** | ( 415 ) |
| **Phone Number** | 468-5700 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 468-8108 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 07; 38; 41; 43; |
| **Districts** | 04; |
| **DBE NAICS** | 237310; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 36272 |
| **Firm/DBA Name** | EXBON DEVELOPMENT, INC. |
| **Address Line1** | 13432 ACLARE STREET, |
| **Address Line2** | |
| **City** | CERRITOS |
| **State** | CA |
| **Zip Code1** | 90703 |
| **Zip Code2** | |
| **Mailing Address Line1** | 13432 ACLARE STREET, |
| **Mailing Address Line2** | |
| **Mailing City** | CERRITOS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 90703 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | info@exbon.com |
| **Contact Name** | JANET LEE |
| **Area Code** | ( 562 ) |
| **Phone Number** | 777-8900 |
| **Fax Area Code** | ( 562 ) |
| **Fax Phone Number** | 777-1888 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 36850 |
| **Firm/DBA Name** | FALCON BUILDERS & DEVELOPERS INC |
| **Address Line1** | 5070 N. SIXTH STREET, SUITE 185 |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93710 |
| **Zip Code2** | |
| **Mailing Address Line1** | 5070 N. SIXTH STREET, SUITE 185 |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93710 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | johnf@falconbuildersanddevelopers.com |
| **Contact Name** | JOHN FALCON |
| **Area Code** | ( 559 ) |
| **Phone Number** | 226-1994 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 226-1877 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 22; 24; 34; 39; 40; 54; |
| **Districts** | 03; 05; 06; 10; |
| **DBE NAICS** | 236210; 236220; 237310; |

**ACDBE NAICS**

C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7301 CONCRETE CURB & SIDEWALK -

| | |
|---|---|
| **Work Codes** | MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 5435 |
| **Firm/DBA Name** | FANFA, INC. |
| **Address Line1** | 2401 GRANT AVENUE |
| **Address Line2** | |
| **City** | SAN LORENZO |
| **State** | CA |
| **Zip Code1** | 94580 |
| **Zip Code2** | 1888 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dbgriffin@fanfainc.com |
| **Contact Name** | JOSEPH FANFA |
| **Area Code** | ( 510 ) |
| **Phone Number** | 278-8410 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 278-3095 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 27; 28; 34; 38; 41; 43; 44; 48; 49; 50; |
| **Districts** | 03; 04; 05; 10; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39845 |
| **Firm/DBA Name** | FCS STRIPING, SEALING AND PAVING, INC. |
| **Address Line1** | 206 THRASHER AVENUE |
| **Address Line2** | |
| **City** | LIVERMORE |
| **State** | CA |
| **Zip Code1** | 94551 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | inesseoane@fcs-ssp.com |
| **Contact Name** | INES SEOANE |
| **Area Code** | ( 925 ) |
| **Phone Number** | 373-6205 |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 373-6208 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |

| | |
|---|---|
| **Counties** | 01; 02; 04; 05; 22; 23; 31; 32; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 10; |
| **DBE NAICS** | 237310; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); |
| **Licenses** | C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33771 |
| **Firm/DBA Name** | FIBER INTEGRATED, INC. |
| **Address Line1** | 11930 JUNIETTE STREET |
| **Address Line2** | |
| **City** | CULVER CITY |
| **State** | CA |
| **Zip Code1** | 90230 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | mark@morikawa-scada.com |
| **Contact Name** | null MARK MORIKAWA |
| **Area Code** | ( 310 ) |
| **Phone Number** | 822-6946 |
| **Fax Area Code** | ( 310 ) |
| **Fax Phone Number** | 822-0306 |
| **Agency Name** | CITY OF LDS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; 541511; 541512; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C9858 RESIDENTIAL ELECTRICAL; I7371 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 4952 |
| **Firm/DBA Name** | FINE GRADE EQUIPMENT, INC. |
| **Address Line1** | 41729 CIELO VISTA DR |
| **Address Line2** | |
| **City** | PALMDALE |
| **State** | CA |
| **Zip Code1** | 93551 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 2798 |
| **Mailing Address Line2** | |
| **Mailing City** | LANCASTER |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93539 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | judy@finegradeinc.com |
| **Contact Name** | JUDY JOHNSTON |

| | |
|---|---|
| **Area Code** | ( 661 ) |
| **Phone Number** | 949-8788 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 722-8900 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL; |
| **Licenses** | C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41622 |
| **Firm/DBA Name** | FLORES CONSTRUCTION, INC. |
| **Address Line1** | 1819 LARK ELLEN AVE |
| **Address Line2** | |
| **City** | WEST COVINA |
| **State** | CA |
| **Zip Code1** | 91791 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | garzy3@yahoo.com |
| **Contact Name** | EMERIO FLORES |
| **Area Code** | ( 909 ) |
| **Phone Number** | 322-9240 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 597-8100 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 13; 15; 19; 29; 30; 33; 36; 37; |
| **Districts** | 03; 06; 07; 08; 11; 12; |
| **DBE NAICS** | 221310; 237110; 237310; 237990; 541611; 541930; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; E4930 COMBINATION UTILITY SERVICES; E4952 SEWERAGE SYSTEMS; I8995 Translations; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 29518 |
| **Firm/DBA Name** | FOCON, INC |
| **Address Line1** | 610 16TH STREET, SUITE 501 |
| **Address Line2** | |
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94612 |
| **Zip Code2** | |
| **Mailing Address Line1** | |

| | |
|---|---|
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | mseals@foconinc.com |
| **Contact Name** | MICHAEL SEALS |
| **Area Code** | ( 510 ) |
| **Phone Number** | 465-6319 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 465-6356 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 21; 38; 41; 43; 48; |
| **Districts** | 04; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 29335 |
| **Firm/DBA Name** | FORCE TRAFFIC CONTROL, INC. |
| **Address Line1** | 1478-B NORTH BELMONT RD |
| **Address Line2** | |
| **City** | EXETER |
| **State** | CA |
| **Zip Code1** | 93221 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 1107 |
| **Mailing Address Line2** | |
| **Mailing City** | EXETER |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93221 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | forcetraffic@earthlink.net |
| **Contact Name** | ROSEMARY STIMPEL |
| **Area Code** | ( 559 ) |
| **Phone Number** | 594-1062 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 594-1056 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; |
| **Licenses** | C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 14717 |
| **Firm/DBA Name** | FRANK MEDINA GENERAL ENGINEERING CONTRACTOR |
| **Address Line1** | 10096 AHART ROAD |

| | |
|---|---|
| **Address Line2** | |
| **City** | OROVILLE |
| **State** | CA |
| **Zip Code1** | 95966 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | toni.medina@att.net |
| **Contact Name** | FRANK MEDINA |
| **Area Code** | ( 530 ) |
| **Phone Number** | 743-0744 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 743-9352 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 09; 10; |
| **DBE NAICS** | 237310; 237990; 238110; 238120; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39204 |
| **Firm/DBA Name** | FREMONT REINFORCING STEEL |
| **Address Line1** | 4104 POLARIS AVENUE |
| **Address Line2** | |
| **City** | UNION CITY |
| **State** | CA |
| **Zip Code1** | 94587 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | fremontreinforcing@gmail.com |
| **Contact Name** | ARES VAZQUEZ |
| **Area Code** | ( 510 ) |
| **Phone Number** | 429-0198 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 429-0198 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 27; 28; 34; 38; 39; 41; 43; 44; 49; 50; |
| **Districts** | 03; 04; 05; 10; |
| **DBE NAICS** | 236116; 236210; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C6500 REINFORCED CONCRETE PIPE; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH; |

| | |
|---|---|
| **Licenses** | C50 Reinforcing Steel Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 203 |
| **Firm/DBA Name** | FRESNO CONCRETE CONSTRUCTION, INC. |
| **Address Line1** | 5450 S VILLA AVE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93725 |
| **Zip Code2** | 9798 |
| **Mailing Address Line1** | 5450 S VILLA AVE |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93725 |
| **Mailing Zip Code2** | 9798 |
| **Certification Type** | DBE |
| **EMail** | fresnoconcreteconst@yahoo.com |
| **Contact Name** | RAY BECERRA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 834-2031 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 834-2064 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 24; 39; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 237310; 238110; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5105 MINOR CONCRETE STRUCTURE; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C7301 CONCRETE CURB & SIDEWALK - MISC; |
| **Licenses** | C08 Concrete Contractor; C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39575 |
| **Firm/DBA Name** | G. RAMIREZ CONCRETE, INC. |
| **Address Line1** | 1911 E. GERARD AVENUE |
| **Address Line2** | |
| **City** | MERCED |
| **State** | CA |
| **Zip Code1** | 95341 |
| **Zip Code2** | |
| **Mailing Address Line1** | 23 W. ALEXANDER AVE., PMB #54 |
| **Mailing Address Line2** | |
| **Mailing City** | MERCED |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95348 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | gramirezconc@sbcglobal.net |
| **Contact Name** | HELEN SCHRUF |
| **Area Code** | ( 209 ) |
| **Phone Number** | 722-4594 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 726-5305 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 03; 04; 05; 06; 10; 15; 16; 20; 22; 24; 27; 31; 34; 35; 40; 42; 44; 50; 51; 54; 55; 58; |

| | |
|---|---|
| **Districts** | 03; 05; 06; 10; |
| **DBE NAICS** | 237990; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; |
| **Licenses** | A General Engineering Contractor; C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 29381 |
| **Firm/DBA Name** | G. W. PEOPLES CONTRACTING CO., INC. |
| **Address Line1** | 2011 CRYSTAL DRIVE, SUITE 400 |
| **Address Line2** | |
| **City** | ALEXANDRIA |
| **State** | VA |
| **Zip Code1** | 22202 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | gwpeoples@aol.com |
| **Contact Name** | RENEE BANKS |
| **Area Code** | ( 202 ) |
| **Phone Number** | 488-7185 |
| **Fax Area Code** | ( 703 ) |
| **Fax Phone Number** | 682-6804 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39118 |
| **Firm/DBA Name** | G.O.D. & SONS CONCRETE |
| **Address Line1** | 1722 DEWITT |
| **Address Line2** | |
| **City** | SANGER |
| **State** | CA |
| **Zip Code1** | 93657 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | cainmarquez@yahoo.com |
| **Contact Name** | CAIN MARQUEZ |
| **Area Code** | ( 559 ) |

| | |
|---|---|
| **Phone Number** | 240-1408 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 408-5577 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 24; 50; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37053 |
| **Firm/DBA Name** | GATES ENTERPRISES, INC |
| **Address Line1** | 714 W. OLYMPIC BLVD. STE 703 |
| **Address Line2** | |
| **City** | LOS ANGELES |
| **State** | CA |
| **Zip Code1** | 90015 |
| **Zip Code2** | |
| **Mailing Address Line1** | 6 HUTTON CENTRE DRIVE, SUITE 600 |
| **Mailing Address Line2** | SOUTH METRO AREA |
| **Mailing City** | SANTA ANA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92707 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | blessedc02@aol.com |
| **Contact Name** | JOE GATES |
| **Area Code** | ( 714 ) |
| **Phone Number** | 382-6707 |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 382-6708 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 237310; 238910; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 35183 |
| **Firm/DBA Name** | GECKO GOLF CONSTRUCTION, INC. |
| **Address Line1** | 231 MARKET PLACE #243 |
| **Address Line2** | |
| **City** | SAN RAMON |
| **State** | CA |
| **Zip Code1** | 94583 |
| **Zip Code2** | |
| **Mailing Address Line1** | 231 MARKET PLACE, #243 |
| **Mailing Address Line2** | |
| **Mailing City** | SAN RAMON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94583 |

| | |
|---|---|
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | geckogconstruction@gmail.com |
| **Contact Name** | KEIKO FREDERICK |
| **Area Code** | ( 925 ) |
| **Phone Number** | 548-8723 |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 533-7267 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 05; 07; 10; 16; 20; 21; 22; 24; 27; 28; 35; 38; 39; 41; 42; 43; 44; 48; 49; 50; 54; 55; |
| **Districts** | 04; 05; 06; 10; |
| **DBE NAICS** | 115310; 238990; 561730; 562119; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR; |
| **Licenses** | C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39941 |
| **Firm/DBA Name** | GEN CON ENVIRO SVC GROUP |
| **Address Line1** | 14038 CICADA COURT |
| **Address Line2** | |
| **City** | VICTORVILLE |
| **State** | CA |
| **Zip Code1** | 92394 |
| **Zip Code2** | |
| **Mailing Address Line1** | 8828 JUNIPER STREET |
| **Mailing Address Line2** | |
| **Mailing City** | APPLE VALLEY |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92308 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | genconenviro@verizon.net |
| **Contact Name** | GERALD A. YATES |
| **Area Code** | ( 626 ) |
| **Phone Number** | 255-8755 |
| **Fax Area Code** | ( 760 ) |
| **Fax Phone Number** | 245-5548 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 15; 19; 33; 36; 37; 38; 56; |
| **Districts** | 04; 06; 07; 08; 11; |
| **DBE NAICS** | 236118; 238910; 238990; 562211; 562910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1910 GRADING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9869 ASBESTOS REMOVAL/ABATEMENT; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; C9981 BUILDING MOVER; |
| **Licenses** | A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39433 |
| **Firm/DBA Name** | GENERAL ENGINEERING CONSTRUCTION CO. |
| **Address Line1** | 755 EL PINTADO ROAD |
| **Address Line2** | P. O. BOX 476 |
| **City** | DANVILLE |
| **State** | CA |

| | |
|---|---|
| **Zip Code1** | 94526 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | kelly.generalengineering@yahoo.com |
| **Contact Name** | KELLY ORTIZ |
| **Area Code** | ( 925 ) |
| **Phone Number** | 768-5329 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA) |
| **Counties** | 01; 07; 21; 27; 28; 34; 38; 41; 43; 48; |
| **Districts** | 03; 04; 05; |
| **DBE NAICS** | 238910; 238990; 562112; 562119; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1940 DITCHES EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; |
| **Licenses** | A General Engineering Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34507 |
| **Firm/DBA Name** | GERONIMO CONCRETE, INC. |
| **Address Line1** | 4560 N. HUNTINGTON DRIVE |
| **Address Line2** | |
| **City** | LOS ANGELES |
| **State** | CA |
| **Zip Code1** | 90032 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 42027 |
| **Mailing Address Line2** | |
| **Mailing City** | LOS ANGELES |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 90042 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | geronimo_concerte@sbcglobal.net |
| **Contact Name** | LIDIA LOPEZ |
| **Area Code** | ( 323 ) |
| **Phone Number** | 225-2016 |
| **Fax Area Code** | ( 323 ) |
| **Fax Phone Number** | 222-8312 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238110; 238120; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |

| | |
|---|---|
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 29206 |
| **Firm/DBA Name** | GK CONSTRUCTION |
| **Address Line1** | 4911 COLISEUM WAY |
| **Address Line2** | |
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94601 |
| **Zip Code2** | |
| **Mailing Address Line1** | 2624 LAKEVIEW DRIVE |
| **Mailing Address Line2** | |
| **Mailing City** | SAN LEANDRO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94577 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | kevinyip168@yahoo.com |
| **Contact Name** | KEVIN YIP |
| **Area Code** | ( 510 ) |
| **Phone Number** | 928-3036 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 895-3888 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 21; 38; 41; 43; 48; |
| **Districts** | 04; |
| **DBE NAICS** | 238120; 238990; 332323; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; |
| **Licenses** | B General Building Contractor; C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 31176 |
| **Firm/DBA Name** | GLOBAL ROAD SEALING, INC |
| **Address Line1** | 10832 DOROTHY AVE |
| **Address Line2** | |
| **City** | GARDEN GROVE |
| **State** | CA |
| **Zip Code1** | 92843 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | trila.grsi@yahoo.com |
| **Contact Name** | TRI LA |
| **Area Code** | ( 714 ) |
| **Phone Number** | 893-0845 |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 893-0945 |
| **Agency Name** | DEPARTMENT DF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40381 |
| **Firm/DBA Name** | GO RUSH CONCRETE |
| **Address Line1** | 1312 I STREET |
| **Address Line2** | |
| **City** | SANGER |
| **State** | CA |
| **Zip Code1** | 93657 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | gorush71@yahoo.com |
| **Contact Name** | ORLANDO ESCOBAR |
| **Area Code** | ( 559 ) |
| **Phone Number** | 647-7679 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 24; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 237990; 238110; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 9140 |
| **Firm/DBA Name** | GOLDEN BAY FENCE PLUS IRON WORKS, INC. |
| **Address Line1** | 4104 SOUTH B STREET |
| **Address Line2** | |
| **City** | STOCKTON |
| **State** | CA |
| **Zip Code1** | 95206 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | GOLDENBAYFENCE@YAHOO.COM |
| **Contact Name** | CAROLINE TAIVIT |
| **Area Code** | ( 209 ) |
| **Phone Number** | 944-9754 |
| **Fax Area Code** | ( 209 ) |

| | |
|---|---|
| **Fax Phone Number** | 944-5812 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 09; 10; 20; 21; 24; 27; 28; 29; 31; 34; 38; 39; 40; 41; 43; 44; 48; 49; 50; 55; 57; 58; |
| **Districts** | 03; 04; 05; 06; 10; |
| **DBE NAICS** | 238990; 332323; 444190; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; D3490 FABRICATED METAL PRODUCTS; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C13 Fencing Contractor; C23 Ornamental Metal Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 30795 |
| **Firm/DBA Name** | GONZALES, SUAREZ & ASSOCIATES, INC. |
| **Address Line1** | 615 N. EUCLID AVE., #111 |
| **Address Line2** | |
| **City** | ONTARIO |
| **State** | CA |
| **Zip Code1** | 91786 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dgonzales@gsaeng.com |
| **Contact Name** | DIONICIO "DEE" GONZALES |
| **Area Code** | ( 909 ) |
| **Phone Number** | 988-3090 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 988-8707 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236210; 236220; 237990; 238190; 541330; 541618; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION; |
| **Licenses** | A General Engineering Contractor; EC Civil Engineer; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38176 |
| **Firm/DBA Name** | H & R PLUMBING DRAIN & CLEANING |
| **Address Line1** | 3990 LA CIMA ROAD |
| **Address Line2** | |
| **City** | EL SOBRANTE |
| **State** | CA |
| **Zip Code1** | 94803 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |

| | |
|---|---|
| **EMail** | horale@sbcglobal.net |
| **Contact Name** | HORACIO FRANCO |
| **Area Code** | ( 510 ) |
| **Phone Number** | 222-5556 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 222-4627 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 02; 07; 10; 19; 21; 23; 24; 27; 28; 29; 34; 38; 39; 41; 43; 48; 49; |
| **Districts** | 01; 03; 04; 05; 06; 07; 10; |
| **DBE NAICS** | 237110; 238220; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C7191 SEWER MANHOLE; C7405 DRAINAGE PUMPING EQUIPMENT; C9850 PLUMBING; C9872 SEWER CONNECTION; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC; E4952 SEWERAGE SYSTEMS; |
| **Licenses** | C36 Plumbing Contractor; C42 Sanitation System Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37792 |
| **Firm/DBA Name** | HALF MOON BAY GRADING & PAVING |
| **Address Line1** | 1780 HIGGINS CANYON ROAD |
| **Address Line2** | |
| **City** | HALF MOON BAY |
| **State** | CA |
| **Zip Code1** | 94019 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | hmbpave@sbcglobal.net |
| **Contact Name** | GARY GIOVANNONI |
| **Area Code** | ( 650 ) |
| **Phone Number** | 726-3588 |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 726-3582 |
| **Agency Name** | SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB |
| **Counties** | 01; 07; 21; 38; 41; 43; 44; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 237310; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); |
| **Licenses** | A General Engineering Contractor; C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41563 |
| **Firm/DBA Name** | HARRIS DEVELOPMENT CORPORATION |
| **Address Line1** | 1840 SHAW #105-8 |
| **Address Line2** | |
| **City** | CLOVIS |
| **State** | CA |
| **Zip Code1** | 93611 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |

| | |
|---|---|
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | rharriscorp@gmail.com |
| **Contact Name** | ROBERT HARRIS III |
| **Area Code** | ( 559 ) |
| **Phone Number** | 797-1642 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 16; 20; 22; 24; 46; |
| **Districts** | 03; 06; 10; |
| **DBE NAICS** | 236115; 236116; 237110; 238110; 238170; 238190; 238320; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9830 WALL COVERING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9903 CONSTRUCTION CLEAN UP; |
| **Licenses** | B General Building Contractor; C08 Concrete Contractor; C13 Fencing Contractor; C33 Painting and Decorating Contractor; D03 Awnings; D06 Concrete Related Services; D28 Doors, Gates and Activating Devices; D56 Trenching; D63 Construction Cleanup; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 35158 |
| **Firm/DBA Name** | HERCON COMPANY, INC. |
| **Address Line1** | 30211 AVENIDA DE LAS BANDERAS, STE 200 |
| **Address Line2** | |
| **City** | RANCHO SANTA MARGARI |
| **State** | CA |
| **Zip Code1** | 92688 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | ahemandez@herconcompany.com |
| **Contact Name** | ALBERT HERNANDEZ JR. |
| **Area Code** | ( 949 ) |
| **Phone Number** | 766-6770 |
| **Fax Area Code** | ( 949 ) |
| **Fax Phone Number** | 766-6768 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1701 DEVELOP WATER SUPPLY; C1920 STRUCTURE EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C7191 SEWER MANHOLE; C8903 ELECTRICAL; |
| **Licenses** | A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor; C42 Sanitation System Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 29337 |
| **Firm/DBA Name** | HUNSAKER SAFETY & SIGN, INC. |
| **Address Line1** | P.O. BOX 11487 |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93773 |
| **Zip Code2** | 1487 |
| **Mailing Address Line1** | P.O. BOX 11487 |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93772 |
| **Mailing Zip Code2** | 1487 |
| **Certification Type** | DBE |
| **EMail** | estimating@hunsakersafety.com |
| **Contact Name** | DEBBIE L. HUNSAKER |
| **Area Code** | ( 559 ) |
| **Phone Number** | 255-7446 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 453-3250 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 16; 20; 22; 27; 35; 40; 43; 54; |
| **Districts** | 04; 05; 06; 10; |
| **DBE NAICS** | 238990; 561990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; |
| **Licenses** | C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34842 |
| **Firm/DBA Name** | HYDROCONSULT ENGINEERS, INC. |
| **Address Line1** | 45 POLK STREET, 3RD FLOOR |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94102 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | bgoldstein@hydroce.com |
| **Contact Name** | BETH GOLDSTEIN |
| **Area Code** | ( 415 ) |
| **Phone Number** | 252-9750 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 252-9261 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 07; 21; 28; 38; 41; 43; 44; 48; 49; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 221111; 221310; 237990; 541330; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C8707 FEASIBILITY STUDIES; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; |
| **Licenses** | EC Civil Engineer; |

| | |
|---|---|
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38048 |
| **Firm/DBA Name** | INDIAN CONSTRUCTION INC |
| **Address Line1** | 15924 N. CAJON BLVD. |
| **Address Line2** | |
| **City** | DEVORE HEIGHTS |
| **State** | CA |
| **Zip Code1** | 92407 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | sooners7@wildblue.net |
| **Contact Name** | JAY SHACKELFORD |
| **Area Code** | ( 909 ) |
| **Phone Number** | 880-6244 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 880-6262 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATIDN |
| **Counties** | 19; 30; 33; 34; 37; |
| **Districts** | 03; 07; 08; 11; 12; |
| **DBE NAICS** | 236210; 236220; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1910 GRADING; C9980 DEMOLITION; C9981 BUILDING MOVER; |
| **Licenses** | A General Engineering Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34785 |
| **Firm/DBA Name** | INTEGRITY REBAR PLACERS |
| **Address Line1** | 1345 NANDINA AVE |
| **Address Line2** | |
| **City** | PERRIS |
| **State** | CA |
| **Zip Code1** | 92571 |
| **Zip Code2** | |
| **Mailing Address Line1** | 1345 NANDINA AVE |
| **Mailing Address Line2** | |
| **Mailing City** | RIVERSIDE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92571 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | info@integrityrebarplacers.com |
| **Contact Name** | KENNETH ROBERT NEGRETE |
| **Area Code** | ( 951 ) |
| **Phone Number** | 696-6843 |
| **Fax Area Code** | ( 951 ) |
| **Fax Phone Number** | 943-7772 |
| **Agency Name** | DEPARTMENT DF TRANSPORTATION |
| **Counties** | 19; 30; 33; 37; 42; 43; |
| **Districts** | 04; 05; 07; 08; 11; 12; |
| **DBE NAICS** | 238120; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; |
| **Licenses** | C50 Reinforcing Steel Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |
| **Firm ID** | 27378 |
| **Firm/DBA Name** | INTERIOR DEMOLITION INC |
| **Address Line1** | 2621 HONOLULU AVE |
| **Address Line2** | |
| **City** | MONTROSE |
| **State** | CA |
| **Zip Code1** | 91020 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | maria@interiordemolition.net |
| **Contact Name** | GEORGE MOLINA |
| **Area Code** | ( 818 ) |
| **Phone Number** | 249-4932 |
| **Fax Area Code** | ( 818 ) |
| **Fax Phone Number** | 249-4937 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 07; 10; 12; 13; 14; 15; 17; 19; 21; 22; 24; 27; 28; 29; 30; 31; 36; 40; 43; 54; 56; |
| **Districts** | 01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| **Licenses** | ASB Asbestos; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; |
| **Trucks** | FOR HIRE - 4; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |
| **Firm ID** | 12174 |
| **Firm/DBA Name** | INTERWEST PACIFIC, LTD. |
| **Address Line1** | 990 HIGHLAND DR. STE. 212 |
| **Address Line2** | |
| **City** | SOLANA BEACH |
| **State** | CA |
| **Zip Code1** | 92075 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 1450 |
| **Mailing Address Line2** | |
| **Mailing City** | SOLANA BEACH |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92075 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | office@interwestpacific.com |
| **Contact Name** | JACK NICKOLAISEN |
| **Area Code** | ( 858 ) |
| **Phone Number** | 259-2062 |
| **Fax Area Code** | ( 858 ) |
| **Fax Phone Number** | 345-3737 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATIDN |

| | |
|---|---|
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38326 |
| **Firm/DBA Name** | J FRANCIS COMPANY |
| **Address Line1** | 16197 KRAMERIA AVE |
| **Address Line2** | |
| **City** | RIVERSIDE |
| **State** | CA |
| **Zip Code1** | 92504 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | diana@jfranciscompany.com |
| **Contact Name** | DIANA HANNA |
| **Area Code** | ( 951 ) |
| **Phone Number** | 776-9100 |
| **Fax Area Code** | ( 951 ) |
| **Fax Phone Number** | 776-9172 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 08; 10; 15; 19; 30; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 56; |
| **Districts** | 01; 03; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING; |
| **Licenses** | C02 Insulation and Accoustical Contractor; C08 Concrete Contractor; C33 Painting and Decorating Contractor; D06 Concrete Related Services; D12 Synthetic Products; D38 Sand and Water Blasting; D51 Waterproofing and Weatherproofing; HIC Home Improvement Certification; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39353 |
| **Firm/DBA Name** | J N A BUILDERS, INC. |
| **Address Line1** | 3549 EL CAMINITO |
| **Address Line2** | |
| **City** | LA CRESCENTA |
| **State** | CA |
| **Zip Code1** | 91214 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |

| | |
|---|---|
| **Certification Type** | DBE |
| **EMail** | JNABUILDERSINC@gmail.com |
| **Contact Name** | JOSEPH N. ANTONIO |
| **Area Code** | ( 818 ) |
| **Phone Number** | 281-5262 |
| **Fax Area Code** | ( 818 ) |
| **Fax Phone Number** | 248-0013 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 01; 07; 10; 15; 16; 19; 20; 21; 24; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 54; 56; |
| **Districts** | 03; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 236116; 236220; 237210; 237310; 237990; 238110; 238910; 541611; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37403 |
| **Firm/DBA Name** | J. MORAGA CONSTRUCTION, INC |
| **Address Line1** | 2857 BUSINESS PARK WAY |
| **Address Line2** | |
| **City** | MERCED |
| **State** | CA |
| **Zip Code1** | 95348 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jmoraga@flash.net |
| **Contact Name** | JOSE MORAGA |
| **Area Code** | ( 209 ) |
| **Phone Number** | 388-9200 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 383-6506 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 01; 10; 15; 20; 24; 34; 35; 38; 39; 41; 43; 44; 48; 49; 50; 54; 55; |
| **Districts** | 03; 04; 05; 06; 10; |
| **DBE NAICS** | 237110; 237310; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41422 |
| **Firm/DBA Name** | JARELL HARRIS STRIPING SERVICES |
| **Address Line1** | 1120 EATON AVENUE #11 |
| **Address Line2** | |
| **City** | SAN CARLOS |
| **State** | CA |
| **Zip Code1** | 94070 |
| **Zip Code2** | |
| **Mailing Address Line1** | |

| | |
|---|---|
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jharrisstripingservices@hotmail.com |
| **Contact Name** | JARELL HARRIS |
| **Area Code** | ( 650 ) |
| **Phone Number** | 832-1171 |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 832-1736 |
| **Agency Name** | SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB |
| **Counties** | 01; 07; 21; 38; 41; 43; 44; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 237310 Striping and pavement marking; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; |
| **Licenses** | C32 Parking and Highway Improvement Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 32278 |
| **Firm/DBA Name** | JESMAR CONSTRUCTION |
| **Address Line1** | 2528 OAKMOUNT AVENUE |
| **Address Line2** | |
| **City** | SANTA ANA |
| **State** | CA |
| **Zip Code1** | 92706 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jesmarboring@sbcglobal.net |
| **Contact Name** | JESUS HERNANDEZ |
| **Area Code** | ( 714 ) |
| **Phone Number** | 972-2665 |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 972-9331 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 221310; 237310; 238120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 21306 |
| **Firm/DBA Name** | JM FIBER OPTICS, INC. |

| | |
|---|---|
| **Address Line1** | 13941 RAMONA AVE., SUITE A |
| **Address Line2** | |
| **City** | CHINO |
| **State** | CA |
| **Zip Code1** | 91710 |
| **Zip Code2** | 9065 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jrose@jmfiberoptics.com |
| **Contact Name** | JETTA ROSE |
| **Area Code** | ( 909 ) |
| **Phone Number** | 628-3445 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 628-1990 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; 334417; 335921; 335999; 423430; 423610; 423690; 611519; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3690 MISC ELECTRICAL EQUIPMENT & SUPPLIES; F5045 COMPUTERS, PERIPHERALS & SOFTWARE; F5060 ELECTRICAL GOODS; I8240 VOCATIONAL SCHOOLS; |
| **Licenses** | C07 Low Voltage Systems Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41839 |
| **Firm/DBA Name** | JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION |
| **Address Line1** | 1686 FIRESTONE DRIVE |
| **Address Line2** | |
| **City** | TULARE |
| **State** | CA |
| **Zip Code1** | 93274 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jpsconsteng@gmail.com |
| **Contact Name** | SEAN REED |
| **Area Code** | ( 559 ) |
| **Phone Number** | 213-8773 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 842-1320 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 22; 27; 40; 54; |
| **Districts** | 05; 06; 10; |
| **DBE NAICS** | 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C7301 CONCRETE CURB & SIDEWALK - MISC; |

| | |
|---|---|
| **Licenses** | C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40630 |
| **Firm/DBA Name** | JULIO A. HALLACK, INC. |
| **Address Line1** | 3130 FULKERTH RD |
| **Address Line2** | |
| **City** | TURLOCK |
| **State** | CA |
| **Zip Code1** | 95380 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | hallackj@concretebyhallack.com |
| **Contact Name** | JULIO A. HALLACK |
| **Area Code** | ( 209 ) |
| **Phone Number** | 667-9391 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 667-0960 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 24; 39; 50; |
| **Districts** | 10; |
| **DBE NAICS** | 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; |
| **Licenses** | C08 Concrete Contractor; C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38962 |
| **Firm/DBA Name** | K & G CONCRETE INC |
| **Address Line1** | 2564 LA CROIX DR. |
| **Address Line2** | |
| **City** | ROSEVILLE |
| **State** | CA |
| **Zip Code1** | 95661 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | keaven@kgconcretepumping.com |
| **Contact Name** | HERMAN (KEAVEN) GUILLORY |
| **Area Code** | ( 916 ) |
| **Phone Number** | 216-1623 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 774-6487 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238110; 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |
| **Firm ID** | 447 |
| **Firm/DBA Name** | K R C SAFETY CO. INC. |
| **Address Line1** | 7821 WEST SUNNYVIEW |
| **Address Line2** | |
| **City** | VISALIA |
| **State** | CA |
| **Zip Code1** | 93291 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | garyc@krcsafety.com |
| **Contact Name** | GARY CASTRO |
| **Area Code** | ( 559 ) |
| **Phone Number** | 732-0393 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 732-2684 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; |
| **Licenses** | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |
| **Firm ID** | 20410 |
| **Firm/DBA Name** | K. W. EMERSON, INC. |
| **Address Line1** | 413 WEST ST. CHARLES STREET |
| **Address Line2** | |
| **City** | SAN ANDREAS |
| **State** | CA |
| **Zip Code1** | 95249 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 549 |
| **Mailing Address Line2** | |
| **Mailing City** | SAN ANDREAS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95249 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |

| | |
|---|---|
| **EMail** | alison@kwemerson.com |
| **Contact Name** | EMMA JEAN EMERSON |
| **Area Code** | ( 209 ) |
| **Phone Number** | 754-3839 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 754-3830 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 03; 05; 09; 18; 20; 22; 26; 29; 31; 32; 45; 46; 55; |
| **Districts** | 02; 03; 06; 09; 10; |
| **DBE NAICS** | 237110; 237310; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |
| **Firm ID** | 38347 |
| **Firm/DBA Name** | KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL |
| **Address Line1** | 22140 FRONTIER ROAD |
| **Address Line2** | |
| **City** | CLOVIS |
| **State** | CA |
| **Zip Code1** | 93619 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | karen@imaginationmetals.com |
| **Contact Name** | KAREN JOHNSTON |
| **Area Code** | ( 559 ) |
| **Phone Number** | 299-2899 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 24; 33; 34; 36; 37; 39; 49; 50; 54; |
| **Districts** | 03; 04; 06; 08; 10; 11; |
| **DBE NAICS** | 237110; 238990; 332322; 332323; 423390; 425120; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS; |
| **Licenses** | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |
| **Firm ID** | 37235 |
| **Firm/DBA Name** | KA`PEL CONSTRUCTION INC. |
| **Address Line1** | 141 CAMPBELL FIELD ROAD |
| **Address Line2** | |
| **City** | HOOPA |
| **State** | CA |
| **Zip Code1** | 95546 |
| **Zip Code2** | |

| | |
|---|---|
| **Mailing Address Line1** | P O BOX 1409 |
| **Mailing Address Line2** | |
| **Mailing City** | HOOPA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95546 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | lrobbins@kapelconstruction.com |
| **Contact Name** | LANCE E. ROBBINS |
| **Area Code** | ( 530 ) |
| **Phone Number** | 625-5500 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 625-5510 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 04; 05; 06; 08; 09; 11; 12; 17; 18; 20; 23; 29; 32; 45; 46; 47; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 06; 10; |
| **DBE NAICS** | 237110; 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 30847 |
| **Firm/DBA Name** | KERN COUNTY CUSTOM CONCRETE |
| **Address Line1** | 4916 COLLEGE AVE |
| **Address Line2** | |
| **City** | BAKERSFIELD |
| **State** | CA |
| **Zip Code1** | 93306 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | JerryKCCC@yahoo.com |
| **Contact Name** | MR. JERRY M. FUENTEZ |
| **Area Code** | ( 661 ) |
| **Phone Number** | 872-4602 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 325-5590 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238110; 238120; 238990; 327390; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 25268 |
| **Firm/DBA Name** | KILLGORE INDUSTRIES |
| **Address Line1** | 909 MARINA VILLAGE PARKWAY, #197 |
| **Address Line2** | |
| **City** | ALAMEDA |
| **State** | CA |
| **Zip Code1** | 94501 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | killgoreind@earthlink.net |
| **Contact Name** | KEITH KILLGORE |
| **Area Code** | ( 510 ) |
| **Phone Number** | 715-4863 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 548-3981 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 38; 41; 43; 48; |
| **Districts** | 04; |
| **DBE NAICS** | 238110; 238120; 238910; 238990; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40497 |
| **Firm/DBA Name** | KIONA LANDSCAPING |
| **Address Line1** | 3889 F STREET, APT 2 |
| **Address Line2** | |
| **City** | EUREKA |
| **State** | CA |
| **Zip Code1** | 95503 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 5138 |
| **Mailing Address Line2** | |
| **Mailing City** | ARCATA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95518 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | egruetzmacherjr@gmail.com |
| **Contact Name** | ERNIE GRUETZMACHER JR. |
| **Area Code** | ( 707 ) |
| **Phone Number** | 616-4340 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; 17; 18; 20; 21; 22; 23; 25; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 238990; 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR; |
| **Licenses** | C13 Fencing Contractor; C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39610 |
| **Firm/DBA Name** | KITCHELL CONSTRUCTION, INC. |
| **Address Line1** | 311 SOUTH FIRST STREET |
| **Address Line2** | |
| **City** | TURLOCK |
| **State** | CA |
| **Zip Code1** | 95380 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 3118 |
| **Mailing Address Line2** | |
| **Mailing City** | TURLOCK |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95381 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | kitchellconstruction@gmail.com |
| **Contact Name** | MICHAEL KITCHELL |
| **Area Code** | ( 209 ) |
| **Phone Number** | 667-1454 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 667-1201 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 24; 27; 28; 29; 31; 32; 34; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; |
| **Licenses** | A General Engineering Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40890 |
| **Firm/DBA Name** | KRS CONSTRUCTION INC |
| **Address Line1** | 9302 ELDER CREEK RD. |
| **Address Line2** | |
| **City** | SACRAMENTO |
| **State** | CA |
| **Zip Code1** | 95829 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | krsconstruction@sbcglobal.net |
| **Contact Name** | KAREN A. HAMILTON |
| **Area Code** | ( 916 ) |
| **Phone Number** | 381-6438 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 381-6438 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |

| | |
|---|---|
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237110; 237120; 237130; 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1940 DITCHES EXCAVATION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 123 |
| **Firm/DBA Name** | L & B ELECTRIC, INCORPORATED |
| **Address Line1** | 8219 GARFIELD AVENUE |
| **Address Line2** | |
| **City** | BELL GARDENS |
| **State** | CA |
| **Zip Code1** | 90201 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | edblbe@gmail.com |
| **Contact Name** | EDMUNDO BURGOS |
| **Area Code** | ( 562 ) |
| **Phone Number** | 928-9792 |
| **Fax Area Code** | ( 562 ) |
| **Fax Phone Number** | 928-8146 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | B General Building Contractor; C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 15784 |
| **Firm/DBA Name** | L H ENGINEERING CO. |
| **Address Line1** | 708 N. VALLEY ST., SUITE S |
| **Address Line2** | |
| **City** | ANAHEIM |
| **State** | CA |
| **Zip Code1** | 92801 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | lpa133@msn.com |
| **Contact Name** | PAUL H. LEE |
| **Area Code** | ( 714 ) |

| | |
|---|---|
| **Phone Number** | 758-8035 |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 758-8037 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236220; 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39322 |
| **Firm/DBA Name** | LA FIRMA INC. |
| **Address Line1** | 715 RIDGE ROAD |
| **Address Line2** | |
| **City** | NIPOMO |
| **State** | CA |
| **Zip Code1** | 93444 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | estimating@theswpppfirm.com |
| **Contact Name** | VICENTE C. BRAVO |
| **Area Code** | ( 805 ) |
| **Phone Number** | 748-8576 |
| **Fax Area Code** | ( 805 ) |
| **Fax Phone Number** | 929-0501 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 238990; 541620; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning; |
| **Licenses** | B General Building Contractor; D64 Nonspecialized; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 36466 |
| **Firm/DBA Name** | LABAT'S TREE CARE |
| **Address Line1** | 1330 VEALE AVENUE |
| **Address Line2** | |
| **City** | MARTINEZ |
| **State** | CA |
| **Zip Code1** | 94553 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |

| | |
|---|---|
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | labatstree@gmail.com |
| **Contact Name** | CHERYL COLE |
| **Area Code** | ( 925 ) |
| **Phone Number** | 285-7741 |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 335-9116 |
| **Agency Name** | CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA) |
| **Counties** | 01; 07; 21; 34; 41; 48; |
| **Districts** | 03; 04; |
| **DBE NAICS** | 238990; 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER; C8000 FENCING CONTRACTOR; |
| **Licenses** | C13 Fencing Contractor; C27 Landscaping Contractor; D49 Tree Service; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38162 |
| **Firm/DBA Name** | LARIOS AND SONS |
| **Address Line1** | 792 TURQUOISE DRIVE |
| **Address Line2** | |
| **City** | HERCULES |
| **State** | CA |
| **Zip Code1** | 94547 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | |
| **Contact Name** | LUIS LARIOS |
| **Area Code** | ( 510 ) |
| **Phone Number** | 385-2425 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 799-1960 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 48; |
| **Districts** | 04; |
| **DBE NAICS** | 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0651 CONCRETE & CEMENT SUPPLIER; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3240 CEMENT, HYDRAULIC; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41241 |
| **Firm/DBA Name** | LASAR UNDERGROUND CONSTRUCTION |
| **Address Line1** | 2565 N. SUNNYSIDE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93727 |

| | |
|---|---|
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | lorrig@sbcglobal.net |
| **Contact Name** | LORRIE GRISWOLD |
| **Area Code** | ( 559 ) |
| **Phone Number** | 291-1024 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 291-0624 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 24; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 237110; 237120; 237130; 237210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C7000 PLASTIC PIPE; E4810 TELEPHONE COMMUNICATIONS; E4890 COMMUNICATIONS SERVICES; E4930 COMBINATION UTILITY SERVICES; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | OBE |

| | |
|---|---|
| **Firm ID** | 39408 |
| **Firm/DBA Name** | LEGEND FENCE CORPORATION |
| **Address Line1** | 3559 VISTA AVENUE |
| **Address Line2** | |
| **City** | LEMON GROVE |
| **State** | CA |
| **Zip Code1** | 91945 |
| **Zip Code2** | |
| **Mailing Address Line1** | 3559 VISTA AVENUE |
| **Mailing Address Line2** | |
| **Mailing City** | LEMON GROVE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 91945 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | lupita@legendfencecorp.com |
| **Contact Name** | LUPITA GARCIA |
| **Area Code** | ( 619 ) |
| **Phone Number** | 282-6000 |
| **Fax Area Code** | ( 619 ) |
| **Fax Phone Number** | 282-6001 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 13; 19; 20; 27; 28; 30; 33; 34; 36; 37; 38; 41; 42; 43; 44; 56; |
| **Districts** | 03; 04; 05; 06; 07; 08; 11; 12; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; |
| **Licenses** | C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40437 |
| **Firm/DBA Name** | LINDCO, INC |

| | |
|---|---|
| **Address Line1** | 653 BRUNKEN AVE |
| **Address Line2** | |
| **City** | SALINAS |
| **State** | CA |
| **Zip Code1** | 93901 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 3437 |
| **Mailing Address Line2** | |
| **Mailing City** | SALINAS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93912 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | linda@redshift.com |
| **Contact Name** | LINDA KAY KERLEE |
| **Area Code** | ( 831 ) |
| **Phone Number** | 751-7329 |
| **Fax Area Code** | ( 831 ) |
| **Fax Phone Number** | 751-7322 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 27; 35; 43; 44; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 237990; 238910; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C8776 Construction Management - Other Heavy and Civil Construction; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

---

| | |
|---|---|
| **Firm ID** | 36327 |
| **Firm/DBA Name** | LONG'S DIRECTIONAL BORING, INC |
| **Address Line1** | 1476 BODIE PLACE |
| **Address Line2** | |
| **City** | NORCO |
| **State** | CA |
| **Zip Code1** | 92860 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | kathy@longsdirectionalboring.com |
| **Contact Name** | KATHLEEN LONG |
| **Area Code** | ( 951 ) |
| **Phone Number** | 817-0111 |
| **Fax Area Code** | ( 951 ) |
| **Fax Phone Number** | 817-1247 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 13; 14; 19; 30; 33; 34; 36; 37; 40; 42; |
| **Districts** | 03; 05; 06; 07; 08; 09; 11; 12; |
| **DBE NAICS** | 237120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1701 DEVELOP WATER SUPPLY; C7041 JACKED WELDED STEEL PIPE; |
| **Licenses** | D09 Drilling, Blasting and Oil Field Work; |
| **Trucks** | |
| **Gender** | F |

| | |
|---|---|
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 20524 |
| **Firm/DBA Name** | LOVEX GENERAL ENGINEERING CORPORATION |
| **Address Line1** | PO BOX 1968 |
| **Address Line2** | |
| **City** | WRIGHTWOOD |
| **State** | CA |
| **Zip Code1** | 92397 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 1968 |
| **Mailing Address Line2** | |
| **Mailing City** | WRIGHTWOOD |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92397 |
| **Mailing Zip Code2** | 1968 |
| **Certification Type** | DBE |
| **EMail** | lovettexcavating@earthlink.net |
| **Contact Name** | LORI R. LOVETT |
| **Area Code** | ( 760 ) |
| **Phone Number** | 249-5428 |
| **Fax Area Code** | ( 760 ) |
| **Fax Phone Number** | 249-6616 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238110; 238120; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8770 CONSTRUCTION MANAGEMENT; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41993 |
| **Firm/DBA Name** | LVDH CONSTRUCTION |
| **Address Line1** | 5460 W. RAMONA |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93722 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | loucon@outlook.com |
| **Contact Name** | DAT LUONG |
| **Area Code** | ( 559 ) |
| **Phone Number** | 392-5221 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 22; 24; 39; 40; 50; 54; |
| **Districts** | 05; 06; 10; |
| **DBE NAICS** | 236210; 237990; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0651 CONCRETE & CEMENT SUPPLIER; C5105 MINOR CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 30736 |
| **Firm/DBA Name** | M & S ENVIRONMENTAL LANDSCAPES, INC |
| **Address Line1** | 12192 MACS ROAD |
| **Address Line2** | |
| **City** | REDDING |
| **State** | CA |
| **Zip Code1** | 96003 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | shelley@mandsenviro.com; michael@mandsenviro.com |
| **Contact Name** | MICHAEL A. SMITH |
| **Area Code** | ( 530 ) |
| **Phone Number** | 241-1418 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 241-9647 |
| **Agency Name** | OEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 10; |
| **DBE NAICS** | 238910; 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; |
| **Licenses** | C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 5166 |
| **Firm/DBA Name** | M C CONSTRUCTION |
| **Address Line1** | 1019 BALMORE COURT |
| **Address Line2** | |
| **City** | EL SOBRANTE |
| **State** | CA |
| **Zip Code1** | 94803 |
| **Zip Code2** | 1006 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | |
| **Contact Name** | null MICHAEL ANDREW CHAVEZ |
| **Area Code** | ( 510 ) |
| **Phone Number** | 236-2114 |
| **Fax Area Code** | ( 510 ) |

| | |
|---|---|
| **Fax Phone Number** | 758-7134 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 07; 21; 28; 38; 41; 43; 44; 49; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 237310; 238110; 238120; 238990; 331210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7041 JACKED WELDED STEEL PIPE; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41307 |
| **Firm/DBA Name** | M J AVILA COMPANY, INC. |
| **Address Line1** | 7258 W. RIALTO |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93723 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | brucej@mjavila.com |
| **Contact Name** | MARY JO AVILA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 846-7601 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 846-7610 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 01; 03; 05; 10; 15; 16; 20; 21; 22; 24; 27; 28; 34; 35; 38; 39; 41; 43; 44; 48; 50; 54; 55; |
| **Districts** | 03; 04; 05; 06; 10; |
| **DBE NAICS** | 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238910; 238990; 423320; 423390; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5090 MISC DURABLE GOOOS; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34829 |
| **Firm/DBA Name** | M. HERNANDEZ CONSTRUCTION INC |
| **Address Line1** | 850 RANKIN STREET |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94124 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |

| | |
|---|---|
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | mariano@hernandez-engineering.com |
| **Contact Name** | MARIANO HERNANDEZ |
| **Area Code** | ( 415 ) |
| **Phone Number** | 824-4731 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 824-4696 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 07; 21; 28; 38; 41; 43; 44; 48; 49; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 236220; 237110; 238110; 561990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION; |
| **Licenses** | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 35799 |
| **Firm/DBA Name** | M. S. LEE ENTERPRISES |
| **Address Line1** | 1908 COVENTRY |
| **Address Line2** | |
| **City** | CLOVIS |
| **State** | CA |
| **Zip Code1** | 93611 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | MonSLee@yahoo.com |
| **Contact Name** | MON SON LEE |
| **Area Code** | ( 559 ) |
| **Phone Number** | 217-4851 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 325-0760 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 24; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 221310; 236115; 236116; 236118; 237310; 237990; 238110; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34508 |
| **Firm/DBA Name** | MAD STEEL INC. |
| **Address Line1** | 277 WEST ALLEN AVENUE |
| **Address Line2** | |

| | |
|---|---|
| **City** | SAN DIMAS |
| **State** | CA |
| **Zip Code1** | 91773 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | madsteelinc@aol.com |
| **Contact Name** | ALBERT DOMINGUEZ |
| **Area Code** | ( 909 ) |
| **Phone Number** | 592-3443 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 394-0724 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238120; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS; |
| **Licenses** | C50 Reinforcing Steel Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41872 |
| **Firm/DBA Name** | MADERA CONCRETE COMPANY |
| **Address Line1** | 25075 BROOK DRIVE |
| **Address Line2** | |
| **City** | MADERA |
| **State** | CA |
| **Zip Code1** | 93638 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | maderaconcrete@live.com |
| **Contact Name** | JOSE HERNANDEZ |
| **Area Code** | ( 559 ) |
| **Phone Number** | 517-6730 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 674-9743 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 22; 24; 39; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 237990; 238110; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38384 |
| **Firm/DBA Name** | MAG-CON ENGINEERING AND CONSTRUCTION, INC |
| **Address Line1** | 2164 TIBER RIVER DR. |
| **Address Line2** | |
| **City** | RANCHO CORDOVA |
| **State** | CA |
| **Zip Code1** | 95670 |
| **Zip Code2** | |
| **Mailing Address Line1** | 11230 GOLD EXPRESS DR. #310-260 |
| **Mailing Address Line2** | |
| **Mailing City** | GOLD RIVER |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95670 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | kcho@mag-coninc.com |
| **Contact Name** | KELLY CHO |
| **Area Code** | ( 916 ) |
| **Phone Number** | 638-1175 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 638-1178 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 03; 04; 05; 06; 09; 10; 12; 20; 28; 29; 31; 34; 44; 45; 46; 48; 53; 54; 55; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; |
| **Licenses** | C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34783 |
| **Firm/DBA Name** | MARTIN GENERAL ENGINEERING INC |
| **Address Line1** | 12485 QUICKSILVER DRIVE |
| **Address Line2** | |
| **City** | RANCHO CORDOVA |
| **State** | CA |
| **Zip Code1** | 95742 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dmyers@martingeneral.net |
| **Contact Name** | TRANQUILINO MARTIN |
| **Area Code** | ( 916 ) |
| **Phone Number** | 355-8101 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 355-8108 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 03; 04; 05; 06; 09; 24; 29; 31; 34; 48; 50; 51; 57; 58; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 237310; 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); |
| **Licenses** | A General Engineering Contractor; |

| | |
|---|---|
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 36949 |
| **Firm/DBA Name** | MARTINI DRILLING CORP. |
| **Address Line1** | 15571 CHEMICAL LANE |
| **Address Line2** | |
| **City** | HUNTINGTON BEACH |
| **State** | CA |
| **Zip Code1** | 92649 |
| **Zip Code2** | |
| **Mailing Address Line1** | 15571 CHEMICAL LANE |
| **Mailing Address Line2** | |
| **Mailing City** | HUNTINGTON BEACH |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92649 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | martinidrilling@yahoo.com |
| **Contact Name** | DARIN MARTINI |
| **Area Code** | ( 714 ) |
| **Phone Number** | 715-2715 |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 373-6322 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 04; 10; 14; 15; 19; 24; 27; 30; 33; 36; 37; 40; 42; 44; 45; 54; 56; |
| **Districts** | 02; 03; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | A0710 SOIL PREPARATION SERVICES; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; |
| **Licenses** | C57 Well Drilling Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39715 |
| **Firm/DBA Name** | MASS X INC. |
| **Address Line1** | 55 SHAW AVENUE #105 |
| **Address Line2** | |
| **City** | CLOVIS |
| **State** | CA |
| **Zip Code1** | 93612 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 2953 |
| **Mailing Address Line2** | |
| **Mailing City** | CLOVIS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93613 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | massx6@hotmail.com |
| **Contact Name** | JENNIFER FOSTER |
| **Area Code** | ( 559 ) |
| **Phone Number** | 472-3274 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 472-3275 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 14; 15; 16; 20; 22; 24; 27; 34; 39; 40; 50; 54; 55; 56; |
| **Districts** | 03; 05; 06; 07; 09; 10; |
| **DBE NAICS** | 237210; 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 27969 |
| **Firm/DBA Name** | MC CULLOUGH CONSTRUCTION INC |
| **Address Line1** | 57 ALDERGROVE ROAD |
| **Address Line2** | |
| **City** | ARCATA |
| **State** | CA |
| **Zip Code1** | 95521 |
| **Zip Code2** | |
| **Mailing Address Line1** | 57 ALDERGROVE RD |
| **Mailing Address Line2** | |
| **Mailing City** | ARCATA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95521 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | mackymccullough@mccullughconstructioninc.com |
| **Contact Name** | MACKY MCCULLOUGH |
| **Area Code** | ( 707 ) |
| **Phone Number** | 825-1014 |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 825-1769 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 212321; 221310; 237310; 237990; 238120; 238910; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40349 |
| **Firm/DBA Name** | MERCADE CONSTRUCTION & DEVELOPMENT INC. |
| **Address Line1** | 21168 POKIE DR. |
| **Address Line2** | |
| **City** | SOULSBYVILLE |
| **State** | CA |
| **Zip Code1** | 95372 |
| **Zip Code2** | |
| **Mailing Address Line1** | P. O. BOX 98 |
| **Mailing Address Line2** | |
| **Mailing City** | TWAIN HARTE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95383 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jorge@mercadeco.com |
| **Contact Name** | JORGE LUIS MERCADE |

| | |
|---|---|
| **Area Code** | ( 209 ) |
| **Phone Number** | 586-7722 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 532-7744 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 05; 10; 20; 21; 22; 24; 34; 49; 50; 55; |
| **Districts** | 03; 04; 06; 10; |
| **DBE NAICS** | 236115; 236220; 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 14906 |
| **Firm/DBA Name** | METCO |
| **Address Line1** | 2165 FRANCISCO BOULEVARD, #AI |
| **Address Line2** | |
| **City** | SAN RAFAEL |
| **State** | CA |
| **Zip Code1** | 94901 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | c.martinez@metco-usa.com |
| **Contact Name** | CHRISTOPHER MARTINEZ |
| **Area Code** | ( 415 ) |
| **Phone Number** | 455-9922 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 455-9960 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 221119; 238210; 238990; 423610; 561621; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 4830 |
| **Firm/DBA Name** | MLE ENVIRONMENTAL TECHNOLDGIES, INC. |
| **Address Line1** | 11511 RAGUSA DRIVE |
| **Address Line2** | |
| **City** | RANCHO CUCAMONGA |
| **State** | CA |

| | |
|---|---|
| **Zip Code1** | 91701 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 4606 |
| **Mailing Address Line2** | |
| **Mailing City** | RANCHO CUCAMONGA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 91729 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | vmuniz@charter.net |
| **Contact Name** | VICTOR MUNIZ |
| **Area Code** | ( 909 ) |
| **Phone Number** | 989-7191 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 989-4791 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236220; 541330; 541620; 541690; 562910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY; |
| **Licenses** | A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39705 |
| **Firm/DBA Name** | MOJAM INCORPORATED |
| **Address Line1** | 9349 E. AVENUE S |
| **Address Line2** | |
| **City** | LITTLEROCK |
| **State** | CA |
| **Zip Code1** | 93543 |
| **Zip Code2** | |
| **Mailing Address Line1** | P O BOX 1272 |
| **Mailing Address Line2** | |
| **Mailing City** | LITTLE ROCK |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93543 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | mojam@roadrunner.com |
| **Contact Name** | MAURICE SCOTT |
| **Area Code** | ( 661 ) |
| **Phone Number** | 526-7121 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 794-2505 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 13; 14; 15; 19; 24; 25; 30; 33; 34; 36; 37; 40; 41; 42; 43; 54; 56; |
| **Districts** | 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 238110; 238140; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; |
| **Licenses** | C08 Concrete Contractor; C29 Masonry Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |

| | |
|---|---|
| **Firm Type** | DBE |
| **Firm ID** | 4481 |
| **Firm/DBA Name** | MORALES CONTRACTING SERVICES |
| **Address Line1** | 5031 CALMVIEW STREET |
| **Address Line2** | |
| **City** | BALDWIN PARK |
| **State** | CA |
| **Zip Code1** | 91706 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | mcs.rexhand@verizon.net |
| **Contact Name** | ANTONIO MORALES |
| **Area Code** | ( 626 ) |
| **Phone Number** | 856-3646 |
| **Fax Area Code** | ( 626 ) |
| **Fax Phone Number** | 856-3648 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236210; 238990; |
| **ACDBE NAICS** | |
| **Work Codes** | C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; |
| **Licenses** | B General Building Contractor; D06 Concrete Related Services; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |
| **Firm ID** | 7972 |
| **Firm/DBA Name** | MOTHERLODE CONCRETE CONSTRUCTION |
| **Address Line1** | 90 GOLD DUST TRAIL |
| **Address Line2** | |
| **City** | SUTTER CREEK |
| **State** | CA |
| **Zip Code1** | 95685 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 951 |
| **Mailing Address Line2** | |
| **Mailing City** | SUTTER CREEK |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95685 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | motherlodeconcrete@att.net |
| **Contact Name** | GLENN FOSTER, JR. |
| **Area Code** | ( 209 ) |
| **Phone Number** | 223-2663 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 267-1887 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 09; 20; 21; 28; 34; 51; 55; 58; |
| **Districts** | 03; 04; 06; 10; |
| **DBE NAICS** | 238110; 238120; 238910; |
| **ACDBE NAICS** | |
| | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; |

| | |
|---|---|
| **Work Codes** | C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5110 CONCRETE SURFACE FINISH; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | C08 Concrete Contractor; C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |
| **Firm ID** | 34094 |
| **Firm/DBA Name** | MSE GROUP |
| **Address Line1** | 302 PENDLETON WAY |
| **Address Line2** | |
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94621 |
| **Zip Code2** | 2102 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | CEHACKNEY@MSEGRP.COM |
| **Contact Name** | CARL HACKNEY |
| **Area Code** | ( 510 ) |
| **Phone Number** | 383-9600 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 383-9300 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 41; 43; 48; |
| **Districts** | 04; |
| **DBE NAICS** | 237310; 237990; 541512; 541519; 541618; 541690; 562211; 924110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8706 DESIGN BRIDGES; C8710 ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC; J9510 ENVIRONMENTAL QUALITY; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |
| **Firm ID** | 40840 |
| **Firm/DBA Name** | MV CONSTRUCTION |
| **Address Line1** | PO BOX 1575 |
| **Address Line2** | |
| **City** | ATWATER |
| **State** | CA |
| **Zip Code1** | 95301 |
| **Zip Code2** | |
| **Mailing Address Line1** | 5610 ZEINER CT. |
| **Mailing Address Line2** | |
| **Mailing City** | ATWATER |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95301 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | valdez05@gmail.com |
| **Contact Name** | MANUEL VALDEZ |
| **Area Code** | ( 209 ) |
| **Phone Number** | 756-5936 |
| **Fax Area Code** | ( 559 ) |

| | |
|---|---|
| **Fax Phone Number** | 357-0851 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 02; 03; 05; 06; 10; 15; 20; 21; 22; 24; 26; 27; 28; 34; 39; 40; 41; 42; 43; 44; 49; 50; 52; 54; 55; 56; 57; 58; |
| **Districts** | 02; 03; 04; 05; 06; 07; 09; 10; |
| **DBE NAICS** | 237310; 237990; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 32107 |
| **Firm/DBA Name** | NIELSON CONSTRUCTION |
| **Address Line1** | 147 CAMINO ORUGA |
| **Address Line2** | |
| **City** | NAPA |
| **State** | CA |
| **Zip Code1** | 94558 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dnielson@nielsoninc.com |
| **Contact Name** | DIANN NIELSON |
| **Area Code** | ( 707 ) |
| **Phone Number** | 253-8774 |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 253-0131 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 09; 10; |
| **DBE NAICS** | 237310; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 OEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 9483 |
| **Firm/DBA Name** | NISH-KO INC. |
| **Address Line1** | 713 NORTH VALENTINE AVE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93706 |
| **Zip Code2** | 1041 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |

| | |
|---|---|
| **Certification Type** | DBE |
| **EMail** | nish-koinc@comcast |
| **Contact Name** | DEAN H NISHIKAWA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 275-6653 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 276-5753 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 221310; 238990; 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM; |
| **Licenses** | C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34182 |
| **Firm/DBA Name** | NOR-CAL PUMP & WELL DRILLING, INC. |
| **Address Line1** | 1325 BARRY ROAD |
| **Address Line2** | |
| **City** | YUBA CITY |
| **State** | CA |
| **Zip Code1** | 95993 |
| **Zip Code2** | |
| **Mailing Address Line1** | 1325 BARRY ROAD |
| **Mailing Address Line2** | |
| **Mailing City** | YUBA CITY |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95993 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | norcalpump@yahoo.com |
| **Contact Name** | HEER HARKRISHAN |
| **Area Code** | ( 530 ) |
| **Phone Number** | 674-5861 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 674-1525 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237110; 238110; 238220; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; |
| **Licenses** | C57 Well Drilling Contractor; D21 Machinery and Pumps; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39231 |
| **Firm/DBA Name** | NORCAL GENERAL CONSTRUCTION CORP |
| **Address Line1** | 555 E CAPITAL AVE |
| **Address Line2** | |
| **City** | MILPITAS |
| **State** | CA |
| **Zip Code1** | 95035 |
| **Zip Code2** | |
| **Mailing Address Line1** | 1950 MAJESTIC COURT |
| **Mailing Address Line2** | |

| | |
|---|---|
| **Mailing City** | SAN JOSE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95132 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | norcalgeneralconstruction@yahoo.com |
| **Contact Name** | KENNY PHAN |
| **Area Code** | ( 408 ) |
| **Phone Number** | 886-0335 |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 969-1650 |
| **Agency Name** | SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA) |
| **Counties** | 01; 07; 10; 16; 24; 27; 28; 34; 38; 40; 41; 42; 43; 44; 48; 49; |
| **Districts** | 03; 04; 05; 06; 10; |
| **DBE NAICS** | 236115; 237310; 238120; 238210; 541330; 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | A General Engineering Contractor; C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37127 |
| **Firm/DBA Name** | NORTH STAR CONSTRUCTION & ENGINEERING, INC |
| **Address Line1** | 1282 STABLER LANE, SUITE 630-109 |
| **Address Line2** | |
| **City** | YUBA CITY |
| **State** | CA |
| **Zip Code1** | 95993 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | contact@northstarconstruction.biz |
| **Contact Name** | IQBAL BASRAI |
| **Area Code** | ( 530 ) |
| **Phone Number** | 673-7080 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 673-1880 |
| **Agency Name** | YOLO COUNTY TRANSPORTATION DISTRICT |
| **Counties** | 04; 06; 09; 11; 29; 31; 34; 51; 52; 57; |
| **Districts** | 02; 03; |
| **DBE NAICS** | 221310; 237110; 237210; 237310; 237990; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0700 CONSTRUCTION STAKING SUPPLIER; C2065 IRRIGATION SYSTEM; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9872 SEWER CONNECTION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 35198 |
| **Firm/DBA Name** | NTK CONSTRUCTION INC |
| **Address Line1** | 501 CESAR CHAVEZ STREET, SUITE 123 |
| **Address Line2** | |
| **City** | SAN FRANCISCO |

| | |
|---|---|
| **State** | CA |
| **Zip Code1** | 94124 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | tqt64@aol.com |
| **Contact Name** | QUANG TRAN |
| **Area Code** | ( 415 ) |
| **Phone Number** | 643-1900 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 643-1300 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 38; |
| **Districts** | 04; |
| **DBE NAICS** | 236220; 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40834 |
| **Firm/DBA Name** | NUNO IRON & MFG, INC |
| **Address Line1** | 315 BITTERWATER RD. |
| **Address Line2** | |
| **City** | KING CITY |
| **State** | CA |
| **Zip Code1** | 93930 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | bpantoja@nunoiron.com |
| **Contact Name** | MARCELINO NUNO II |
| **Area Code** | ( 831 ) |
| **Phone Number** | 386-0513 |
| **Fax Area Code** | ( 831 ) |
| **Fax Phone Number** | 386-9976 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 238120; 332322; 332323; 332710; 332996; 339950; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRDDUCTS; D3590 INDUSTRIAL MACHINERY MANUFACTURING; D3990 MISC MANUFACTURES; |
| **Licenses** | B General Building Contractor; C23 Ornamental Metal Contractor; C51 Structural Steel Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |

| | |
|---|---|
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 35955 |
| **Firm/DBA Name** | Newland Entities, Inc |
| **Address Line1** | 335 TEEGARDEN AVENUE |
| **Address Line2** | |
| **City** | YUBA CITY |
| **State** | CA |
| **Zip Code1** | 95992 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | rcervantes@newlandentities.com |
| **Contact Name** | ROBERT CERVANTES |
| **Area Code** | ( 530 ) |
| **Phone Number** | 755-1178 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 674-0756 |
| **Agency Name** | YOLO COUNTY TRANSPORTATION DISTRICT |
| **Counties** | 01; 03; 04; 05; 06; 07; 08; 09; 10; 13; 14; 15; 16; 18; 19; 20; 21; 22; 23; 24; 27; 28; 29; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 51; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; |
| **DBE NAICS** | 237110; 237130; 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 1583 |
| **Firm/DBA Name** | OLIVEIRA FENCE, INC. |
| **Address Line1** | 293 BROKAW ROAD |
| **Address Line2** | |
| **City** | SANTA CLARA |
| **State** | CA |
| **Zip Code1** | 95050 |
| **Zip Code2** | |
| **Mailing Address Line1** | 293 BROKAW ROAD |
| **Mailing Address Line2** | |
| **Mailing City** | SANTA CLARA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95050 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | pam@oliveirafenceinc.com |
| **Contact Name** | DEBBIE GARCIA |
| **Area Code** | ( 408 ) |
| **Phone Number** | 727-3811 |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 727-2690 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 06; 07; 11; 12; 17; 18; 21; 23; 24; 27; 28; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 51; 52; 53; 54; 57; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; C8391 METAL BEAM BARRIER; |
| **Licenses** | C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 35209 |
| **Firm/DBA Name** | OLIVER TRANSBAY CONSTRUCTION INC |
| **Address Line1** | 1485 BAYSHORE BOULEVARD SUITE 324-B77 |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94124 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | flotbc@sbcglobal.net |
| **Contact Name** | FRANK OLIVER |
| **Area Code** | ( 415 ) |
| **Phone Number** | 330-0904 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 330-0934 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 03; 05; 07; 10; 16; 20; 21; 22; 24; 27; 28; 35; 39; 41; 43; 44; 48; 49; 50; 54; 55; |
| **Districts** | 04; 05; 06; 10; |
| **DBE NAICS** | 236210; 237990; 238910; 562112; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40678 |
| **Firm/DBA Name** | ON THE LEVEL CONCRETE |
| **Address Line1** | 1485 BAYSHORE BLVO #317 |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94124 |
| **Zip Code2** | |
| **Mailing Address Line1** | 1485 BAYSHORE BLVD. #122 |
| **Mailing Address Line2** | |
| **Mailing City** | SAN FRANCISCO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94124 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | onthelevelconcrete@yahoo.com |
| **Contact Name** | ERIC JONES |
| **Area Code** | ( 415 ) |
| **Phone Number** | 407-3695 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 349-4489 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 28; 31; 34; 38; 41; 48; 49; |
| **Districts** | 03; 04; |

| | |
|---|---|
| **DBE NAICS** | 238110; 238140; |
| **ACDBE NAICS** | |
| **Work Codes** | C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 27179 |
| **Firm/DBA Name** | P. A. WILSON, INC. |
| **Address Line1** | 9485 LA CUESTA DR |
| **Address Line2** | |
| **City** | LA MESA |
| **State** | CA |
| **Zip Code1** | 91941 |
| **Zip Code2** | |
| **Mailing Address Line1** | 3131 INDIAN MILLS |
| **Mailing Address Line2** | |
| **Mailing City** | JAMUL |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 91935 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | pawilsoninc@gmail.com |
| **Contact Name** | PATRICK ALLEN WILSON |
| **Area Code** | ( ) |
| **Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236210; 237110; 237120; 238110; 238120; 238910; |
| **ACDBE NAICS** | |
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 9182 |
| **Firm/DBA Name** | PACIFIC ELECTRIC CONTRACTING, INC. |
| **Address Line1** | 330 PHELAN AVE |
| **Address Line2** | |
| **City** | SAN JOSE |
| **State** | CA |
| **Zip Code1** | 95112 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | frankjr@pacific-electric.net |
| **Contact Name** | FRANK J. CAMACHO JR. |
| **Area Code** | ( 408 ) |

| | |
|---|---|
| **Phone Number** | 293-8102 |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 293-7598 |
| **Agency Name** | SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA) |
| **Counties** | 01; 07; 24; 27; 35; 38; 39; 41; 43; 44; |
| **Districts** | 04; 05; 10; |
| **DBE NAICS** | 237130; 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; E4890 COMMUNICATIONS SERVICES; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 21950 |
| **Firm/DBA Name** | PAPILLON BUILDERS |
| **Address Line1** | 20300 RIM ROCK CT |
| **Address Line2** | |
| **City** | FORESTHILL |
| **State** | CA |
| **Zip Code1** | 95631 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jsellers@papillonbuilders.com |
| **Contact Name** | JO ELLEN SELLERS |
| **Area Code** | ( 916 ) |
| **Phone Number** | 580-7019 |
| **Fax Area Code** | ( 888 ) |
| **Fax Phone Number** | 717-7270 |
| **Agency Name** | DEPARTMENT OF TRANSPDRTATION |
| **Counties** | 03; 04; 06; 07; 09; 17; 28; 29; 31; 32; 34; 39; 45; 46; 48; 51; 57; 58; |
| **Districts** | 01; 02; 03; 04; 10; |
| **DBE NAICS** | 236115; 236117; 236210; 236220; 237110; 237210; 238120; 238190; 238350; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37021 |
| **Firm/DBA Name** | PARADIGM CONSTRUCTION |
| **Address Line1** | 5321 TERSK WAY |
| **Address Line2** | |
| **City** | ELK GROVE |
| **State** | CA |
| **Zip Code1** | 95757 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 582734 |
| **Mailing Address Line2** | |
| **Mailing City** | ELK GROVE |
| **Mailing State** | CA |

| | |
|---|---|
| **Mailing Zip Code1** | 95758 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | steve@paradigmbuilt.com |
| **Contact Name** | STEVEN MAYS |
| **Area Code** | ( 916 ) |
| **Phone Number** | 271-2623 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 714-6520 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 21; 28; 31; 34; 38; 57; |
| **Districts** | 03; 04; |
| **DBE NAICS** | 237310; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40051 |
| **Firm/DBA Name** | PARMETER GENERAL ENGINEERS & SERVICES, INC |
| **Address Line1** | 21025 KING RIDGE ROAD |
| **Address Line2** | |
| **City** | CAZADERO |
| **State** | CA |
| **Zip Code1** | 95421 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 312 |
| **Mailing Address Line2** | |
| **Mailing City** | CAZADARO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95421 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | parmeter@wildblue.net |
| **Contact Name** | MARI PARMETER |
| **Area Code** | ( 707 ) |
| **Phone Number** | 484-3878 |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 566-7437 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 12; 17; 21; 23; 28; 49; |
| **Districts** | 01; 04; |
| **DBE NAICS** | 238990; 561990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1910 GRADING; |
| **Licenses** | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 102 |
| **Firm/DBA Name** | PAYCO SPECIALTIES, INCORPORATED |
| **Address Line1** | 120 NORTH SECOND AVE. |
| **Address Line2** | |
| **City** | CHULA VISTA |
| **State** | CA |
| **Zip Code1** | 91910 |

| | |
|---|---|
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | rebecca@payco.biz |
| **Contact Name** | REBECCA LLEWELLYN |
| **Area Code** | ( 619 ) |
| **Phone Number** | 422-9204 |
| **Fax Area Code** | ( 619 ) |
| **Fax Phone Number** | 427-1620 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 13; 19; 30; 33; 37; |
| **Districts** | 07; 08; 10; 11; 12; |
| **DBE NAICS** | 237310; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; |
| **Licenses** | B General Building Contractor; C32 Parking and Highway Improvement Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39218 |
| **Firm/DBA Name** | PC&N CONSTRUCTION, INC |
| **Address Line1** | 5301-F BYRON HOT SPRINGS ROAD |
| **Address Line2** | |
| **City** | BYRON |
| **State** | CA |
| **Zip Code1** | 94514 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | cplum@pcnconstructioninc.com |
| **Contact Name** | CHRISTI PLUM |
| **Area Code** | ( 925 ) |
| **Phone Number** | 634-4567 |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 634-4339 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 09; 10; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40529 |
| **Firm/DBA Name** | PK CONSTRUCTION |
| **Address Line1** | 2502 EL SOL |
| **Address Line2** | |
| **City** | ALTADENA |
| **State** | CA |
| **Zip Code1** | 91001 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | zkkingpk81@gmail.com |
| **Contact Name** | ZHAN PAUL KING |
| **Area Code** | ( 626 ) |
| **Phone Number** | 773-6963 |
| **Fax Area Code** | ( 626 ) |
| **Fax Phone Number** | 486-4152 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 07; 10; 19; 22; 27; 33; 34; 40; 41; 42; 43; 48; 54; 56; |
| **Districts** | 03; 04; 05; 06; 07; 08; 10; |
| **DBE NAICS** | 237110; 237310; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37397 |
| **Firm/DBA Name** | PRIORITY ARCHITECTURAL GRAPHICS, INC. |
| **Address Line1** | 1596 HUDSON AVENUE |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94124 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | juliana@prioritygraphics.com |
| **Contact Name** | JULIANA CHOY SOMMER |
| **Area Code** | ( 415 ) |
| **Phone Number** | 643-1144 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 643-1145 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 21; 38; 41; 44; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 238990; 323113; 339950; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5601 SIGN STRUCTURE; |
| **Licenses** | C61 Limited Specialty Contractor; D42 Sign Installation; |
| **Trucks** | |

| | |
|---|---|
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34174 |
| **Firm/DBA Name** | PROFESSIONAL CONCRETE SAWING INC. |
| **Address Line1** | P.O. BOX 3348 |
| **Address Line2** | |
| **City** | MERCED |
| **State** | CA |
| **Zip Code1** | 95344 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 3348 |
| **Mailing Address Line2** | |
| **Mailing City** | MERCED |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95344 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | davidscott@gvni.com; cell 510-537-3781 |
| **Contact Name** | DAVID SCOTT |
| **Area Code** | ( 209 ) |
| **Phone Number** | 722-2226 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 722-2227 |
| **Agency Name** | SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238110; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| **Licenses** | D06 Concrete Related Services; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41743 |
| **Firm/DBA Name** | QUANTUM CONSTRUCTION COMPANY |
| **Address Line1** | 6083 NORTH FIGARDEN DRIVE # 140 |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93722 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | david.soto@quantumconstructionco.com |
| **Contact Name** | DAVID SOTO |
| **Area Code** | ( 559 ) |
| **Phone Number** | |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 07; 10; 15; 16; 20; 22; 24; 27; 40; 42; 44; 50; 54; 56; |
| **Districts** | 04; 05; 06; 07; 10; |
| **DBE NAICS** | 237310; 237990; 238110; 238990; 423320; 541618; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8700 CONSULTANT, NON ENGINEERING; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33524 |
| **Firm/DBA Name** | QUIMU CONTRACTING, INC. |
| **Address Line1** | 695 PRIDDY DRIVE |
| **Address Line2** | |
| **City** | DIXON |
| **State** | CA |
| **Zip Code1** | 95620 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 1177 |
| **Mailing Address Line2** | |
| **Mailing City** | DIXON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95620 |
| **Mailing Zip Code2** | 1177 |
| **Certification Type** | DBE |
| **EMail** | quimu@sbcglobal.net |
| **Contact Name** | MIGUEL QUIROZ |
| **Area Code** | ( 707 ) |
| **Phone Number** | 693-0289 |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 678-8384 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 03; 06; 07; 09; 17; 20; 21; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 52; 57; 58; |
| **Districts** | 01; 02; 03; 04; 06; 10; |
| **DBE NAICS** | 237310; 237990; 238110; 238120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 36909 |
| **Firm/DBA Name** | R & C CONSTRUCTION |
| **Address Line1** | 2946 S. ELM AVENUE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93706 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | randcconstruction@sbcglobal.net |
| **Contact Name** | RICHARD R. GARCIA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 255-5655 |

| | |
|---|---|
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 255-5600 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 24; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 237310; 237990; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37043 |
| **Firm/DBA Name** | R & Z CONSTRUCTION, INC |
| **Address Line1** | 17145 RUSSET STREET |
| **Address Line2** | |
| **City** | SAN DIEGO |
| **State** | CA |
| **Zip Code1** | 92127 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | mzk@roadrunner.com |
| **Contact Name** | MARGARET ZAJDEL |
| **Area Code** | ( 858 ) |
| **Phone Number** | 583-1691 |
| **Fax Area Code** | ( 858 ) |
| **Fax Phone Number** | 432-4167 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 33; 36; 37; |
| **Districts** | 08; 10; 11; |
| **DBE NAICS** | 236118; 237210; 237310; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 1435 |
| **Firm/DBA Name** | R M T LANDSCAPE CONTRACTORS, INC |
| **Address Line1** | 421 PENDLETON WAY |
| **Address Line2** | |
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94621 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |

| | |
|---|---|
| **Certification Type** | DBE |
| **EMail** | julie@rmtlandscape.com |
| **Contact Name** | RICK LOUIS DE HERRERA |
| **Area Code** | ( 510 ) |
| **Phone Number** | 568-3208 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 568-3766 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 21; 28; 38; 41; 43; 44; 49; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 237310; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1940 DITCHES EXCAVATION; |
| **Licenses** | A General Engineering Contractor; C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37651 |
| **Firm/DBA Name** | R N R CONSTRUCTION, INC |
| **Address Line1** | 8589 THYS COURT |
| **Address Line2** | |
| **City** | SACRAMENTO |
| **State** | CA |
| **Zip Code1** | 95828 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | rich@rnr-construction.com, brooke@rnr-construction.com |
| **Contact Name** | RICHARD K. GARNER |
| **Area Code** | ( 916 ) |
| **Phone Number** | 379-0957 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 379-0960 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 04; 09; 11; 29; 31; 34; 46; 51; 57; 58; |
| **Districts** | 03; |
| **DBE NAICS** | 236220; 237110; 237310; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1575 REMOVE BRIDGE ITEM; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C7112 REINFORCED CONCRETE SEWER PIPE; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39828 |
| **Firm/DBA Name** | R. DUGAN CONSTRUCTION |
| **Address Line1** | 6157 MARLATT STREET |
| **Address Line2** | |
| **City** | MIRA LOMA |
| **State** | CA |
| **Zip Code1** | 91752 |
| **Zip Code2** | |

| | |
|---|---|
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | christina@rduganconst.com;wendyd@rduganconst.com |
| **Contact Name** | CHRISTINA DUGAN |
| **Area Code** | ( 951 ) |
| **Phone Number** | 360-7531 |
| **Fax Area Code** | ( 951 ) |
| **Fax Phone Number** | 360-7561 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237110; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; |
| **Licenses** | A General Engineering Contractor; C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 29324 |
| **Firm/DBA Name** | R. E. SERRANO INC. |
| **Address Line1** | 3430 PACHECO BLVD. |
| **Address Line2** | |
| **City** | MARTINEZ |
| **State** | CA |
| **Zip Code1** | 94553 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | ricky@reserrano.com |
| **Contact Name** | RICKY SERRANO |
| **Area Code** | ( 925 ) |
| **Phone Number** | 957-8184 |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 957-8121 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; |
| **Licenses** | A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37684 |

| | |
|---|---|
| **Firm/DBA Name** | R.A. MARTIN CONSTRUCTORS, INC |
| **Address Line1** | 4418 ALTA MESA DR. |
| **Address Line2** | |
| **City** | REDDING |
| **State** | CA |
| **Zip Code1** | 96002 |
| **Zip Code2** | |
| **Mailing Address Line1** | 22717 SILVERLODE LANE |
| **Mailing Address Line2** | |
| **Mailing City** | PALO CEORO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 96073 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | ramartinconst.inc@sbcglobal.net |
| **Contact Name** | RANDY A. MARTIN |
| **Area Code** | ( 530 ) |
| **Phone Number** | 547-1717 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 547-2100 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 04; 06; 11; 12; 17; 18; 23; 25; 31; 32; 34; 45; 46; 47; 51; 52; 53; 58; |
| **Districts** | 01; 02; 03; |
| **DBE NAICS** | 237110; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; E4610 PIPELINES, EXCEPT NATURAL GAS; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

---

| | |
|---|---|
| **Firm ID** | 29224 |
| **Firm/DBA Name** | RD CONSTRUCTION GENERAL ENGINEERING, INC. |
| **Address Line1** | 1026 MEADOW VIEW COURT |
| **Address Line2** | |
| **City** | CORONA |
| **State** | CA |
| **Zip Code1** | 92880 |
| **Zip Code2** | |
| **Mailing Address Line1** | 1026 MEADOWVIEW COURT |
| **Mailing Address Line2** | |
| **Mailing City** | CORONA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92880 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | rdconst69@netzero.com |
| **Contact Name** | RUBEN DIAZ |
| **Area Code** | ( 951 ) |
| **Phone Number** | 279-5020 |
| **Fax Area Code** | ( 951 ) |
| **Fax Phone Number** | 279-5020 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238110; 238120; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; |
| **Licenses** | A General Engineering Contractor; C08 Concrete Contractor; |
| **Trucks** | |

| | |
|---|---|
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39746 |
| **Firm/DBA Name** | RELIANCE CONSTRUCTION COMPANY, INC. |
| **Address Line1** | 201 SAND CREEK RD., SUITE L-A |
| **Address Line2** | |
| **City** | BRENTWOOD |
| **State** | CA |
| **Zip Code1** | 94513 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | |
| **Contact Name** | MAMATHA REDDY PACHIKA |
| **Area Code** | ( 925 ) |
| **Phone Number** | 303-3027 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 05; 07; 09; 20; 21; 28; 34; 38; 39; 41; 43; 48; 49; 58; |
| **Districts** | 03; 04; 06; 10; |
| **DBE NAICS** | 237110; 237990; 238110; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34501 |
| **Firm/DBA Name** | ROBERT'S BACKHOE SERVICE, INC. |
| **Address Line1** | 32987 TURTLE DOVE DRIVE |
| **Address Line2** | |
| **City** | LAKE ELSINORE |
| **State** | CA |
| **Zip Code1** | 92530 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | rbsil997@yahoo.com |
| **Contact Name** | ROBERT CERVANTES |
| **Area Code** | ( 909 ) |
| **Phone Number** | 678-0813 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 678-5957 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 237990; 238910; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 32915 |
| **Firm/DBA Name** | ROBERTS ELECTRICAL CONTRACTOR, INC |
| **Address Line1** | 10855 SORRENTO VALLEY ROAD, SUITE 9 |
| **Address Line2** | |
| **City** | SAN DIEGO |
| **State** | CA |
| **Zip Code1** | 92121 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | lroberts@robertselectrical.net |
| **Contact Name** | LAMONT ROBERTS |
| **Area Code** | ( 858 ) |
| **Phone Number** | 552-0001 |
| **Fax Area Code** | ( 858 ) |
| **Fax Phone Number** | 552-0015 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 13; 19; 29; 30; 33; 36; 37; |
| **Districts** | 03; 07; 08; 11; 12; |
| **DBE NAICS** | 221119; 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34071 |
| **Firm/DBA Name** | ROCKIN' R GRADING & EXCAVATING |
| **Address Line1** | 9637 RODDEN RD |
| **Address Line2** | |
| **City** | OAKDALE |
| **State** | CA |
| **Zip Code1** | 95361 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | robin@rockinrinc.com |
| **Contact Name** | null ROBIN COSTA |
| **Area Code** | ( 209 ) |
| **Phone Number** | 495-9521 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 847-0586 |
| **Agency Name** | DEPARTMENT DF TRANSPORTATION |
| **Counties** | 03; 05; 09; 20; 22; 24; 31; 34; 39; 50; 54; 55; |

| | |
|---|---|
| **Districts** | 03; 06; 10; |
| **DBE NAICS** | 237310; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 29435 |
| **Firm/DBA Name** | RODGERS CONST. & ENGINEERING CO., INC |
| **Address Line1** | 1807 NAVY DRIVE, SUITE 1 |
| **Address Line2** | |
| **City** | STOCKTON |
| **State** | CA |
| **Zip Code1** | 95206 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 6885 |
| **Mailing Address Line2** | |
| **Mailing City** | STOCKTON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95206 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | rcande@pacbell.net |
| **Contact Name** | DAN F. RODGERS |
| **Area Code** | ( 209 ) |
| **Phone Number** | 464-5780 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 464-5782 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 24; 34; 38; 39; 48; 50; 57; |
| **Districts** | 03; 04; 06; 10; |
| **DBE NAICS** | 237310; 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9981 BUILDING MOVER; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 5572 |
| **Firm/DBA Name** | S & L FENCE COMPANY |
| **Address Line1** | 1096 FULTON AVE |
| **Address Line2** | |
| **City** | SUNNYVALE |
| **State** | CA |
| **Zip Code1** | 94086 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | rcas555@hotmail.com |

| | |
|---|---|
| **Contact Name** | null LUCY CASTILLO |
| **Area Code** | ( 408 ) |
| **Phone Number** | 745-7021 |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 745-7146 |
| **Agency Name** | SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA) |
| **Counties** | 01; 07; 21; 27; 38; 41; 43; 44; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; |
| **Licenses** | C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 20983 |
| **Firm/DBA Name** | S C ENVIRONMENTAL, INC. |
| **Address Line1** | 3637 HONEYGLEN WAY |
| **Address Line2** | |
| **City** | ONTARIO |
| **State** | CA |
| **Zip Code1** | 91761 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | scenv@verizon.net |
| **Contact Name** | SERGIO CUEVAS |
| **Area Code** | ( 909 ) |
| **Phone Number** | 947-4859 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 947-6640 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 221310; 237990; 541620; 541690; 541990; 562211; 562910; 562998; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; E4940 WATER SUPPLY; J9510 ENVIRONMENTAL QUALITY; |
| **Licenses** | A General Engineering Contractor; C57 Well Drilling Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37060 |
| **Firm/DBA Name** | S KWOK ENGINEERS, INC. |
| **Address Line1** | 1815 CORNELL DRIVE, ALAMEDA, CA 94501 |
| **Address Line2** | 2251 HARBOR BAY PARKWAY, ALAMEDA, CA, 94502 |
| **City** | ALAMEDA |
| **State** | CA |
| **Zip Code1** | 94501 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |

| | |
|---|---|
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | seng@skwokengineers.com |
| **Contact Name** | HOY SENG KWOK |
| **Area Code** | ( 510 ) |
| **Phone Number** | 220-9017 |
| **Fax Area Code** | ( 888 ) |
| **Fax Phone Number** | 733-1360 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237110; 541330; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2030 ERDSIDN CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; |
| **Licenses** | EC Civil Engineer; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37693 |
| **Firm/DBA Name** | S.T. RHOADES CONSTRUCTION, INC. |
| **Address Line1** | 8585 COMMERCIAL WAY |
| **Address Line2** | |
| **City** | REDDING |
| **State** | CA |
| **Zip Code1** | 96002 |
| **Zip Code2** | |
| **Mailing Address Line1** | P O BOX 494520 |
| **Mailing Address Line2** | |
| **Mailing City** | REDDING |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 96049 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | steve@strhoadesinc.com |
| **Contact Name** | STEVE RHOADES |
| **Area Code** | ( 530 ) |
| **Phone Number** | 223-9322 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 223-9222 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 09; 10; |
| **DBE NAICS** | 237110; 237310; 237990; 238110; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3600 PENETRATION TREATMENT & PRIME CDAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8001 TEMPORARY FENCING; C8852 SWPPP Planning; |
| **Licenses** | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 23909 |

| | |
|---|---|
| **Firm/DBA Name** | SAN DIEGO BAY AREA ELECTRIC, INC. |
| **Address Line1** | 13100 KIRKHAM WAY, SUITE 205 |
| **Address Line2** | |
| **City** | POWAY |
| **State** | CA |
| **Zip Code1** | 92064 |
| **Zip Code2** | 7128 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | bev@bayareaelectric.com |
| **Contact Name** | DENNIS P. PHILLIPS |
| **Area Code** | ( 858 ) |
| **Phone Number** | 748-2060 |
| **Fax Area Code** | ( 858 ) |
| **Fax Phone Number** | 748-6012 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 37; 39; 41; 43; |
| **Districts** | 04; 10; 11; |
| **DBE NAICS** | 238210; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | B General Building Contractor; C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41565 |
| **Firm/DBA Name** | SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC |
| **Address Line1** | P.O. BOX 2506 |
| **Address Line2** | |
| **City** | BAKERSFIELD |
| **State** | CA |
| **Zip Code1** | 93303 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | marvindeanllc@sbglobal.net |
| **Contact Name** | MARVIN DEAN |
| **Area Code** | ( 661 ) |
| **Phone Number** | 747-1465 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 323-9287 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 19; 20; 24; 34; 37; 39; 40; 43; 44; 50; 54; 56; |
| **Districts** | 03; 04; 05; 06; 07; 10; 11; |
| **DBE NAICS** | 237110; 237130; 238910; 238990; 541350; 541618; 541620; 541890; 561320; 561439; 561499; 561920; 561990; 562998; 611430; |

**ACDBE NAICS**

C1901 ROADWAY EXCAVATION; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7180 CAST IRON SEWER PIPE; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8712 PUBLIC RELATIONS; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8731 Building Inspection Services; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial

| | |
|---|---|
| **Work Codes** | and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8837 Citizen, Community Involvement; E4955 WASTE MANAGEMENT CONSULTING SERVICES; I8610 BUSINESS ASSOCIATIONS; I8640 CIVIC & SOCIAL ASSOCIATIONS; I8740 MANAGEMENT & PUBLIC RELATIONS; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 30480 |
| **Firm/DBA Name** | SANTOS EXCAVATING, INC. |
| **Address Line1** | 643 W. 4TH AVENUE |
| **Address Line2** | |
| **City** | CHICO |
| **State** | CA |
| **Zip Code1** | 95926 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 146 |
| **Mailing Address Line2** | |
| **Mailing City** | CHICO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95927 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | |
| **Contact Name** | GEORGE SANTOS |
| **Area Code** | ( 530 ) |
| **Phone Number** | 894-2274 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 894-7767 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 04; 34; 39; 57; 58; |
| **Districts** | 03; 10; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33099 |
| **Firm/DBA Name** | SCHOTKA CONSTRUCTION INC |
| **Address Line1** | 5555 NAPA VALLEJO HWY |
| **Address Line2** | |
| **City** | AMERICAN CANYON |
| **State** | CA |
| **Zip Code1** | 94503 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dschotka@aol.com |
| **Contact Name** | DIANE SCHOTKA |

| | |
|---|---|
| **Area Code** | ( 707 ) |
| **Phone Number** | 265-6977 |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 265-6856 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57; |
| **Districts** | 01; 03; 04; 09; |
| **DBE NAICS** | 237990; 238110; 238120; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 31006 |
| **Firm/DBA Name** | SERNA CONSTRUCTION, INC. |
| **Address Line1** | 5019 E NEVADA AVE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93727 |
| **Zip Code2** | |
| **Mailing Address Line1** | 5019 E NEVADA AVE |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93727 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | sernaconstruction@sbcglobal.net |
| **Contact Name** | ROBERT J. SERNA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 304-2197 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 478-5213 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 22; 24; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 237310; 238110; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 32035 |
| **Firm/DBA Name** | SIERRA COMMUNICATIONS & CONSTRUCTION, INC. |
| **Address Line1** | 3006 TROWER RD |
| **Address Line2** | |
| **City** | CATHEYS VALLEY |
| **State** | CA |
| **Zip Code1** | 95306 |

| | |
|---|---|
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 308 |
| **Mailing Address Line2** | |
| **Mailing City** | CATHEYS VALLEY |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95306 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | Tommy@SierraCCI.com |
| **Contact Name** | TOMMY BALL |
| **Area Code** | ( 209 ) |
| **Phone Number** | 742-4948 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 742-4948 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 03; 04; 05; 06; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 22; 23; 24; 25; 26; 27; 29; 31; 32; 34; 35; 39; 43; 44; 45; 46; 47; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 09; 10; |
| **DBE NAICS** | 236220; 237110; 237310; 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C6200 ALTERNATIVE PIPE CULVERT; C9801 BUILDING CONSTRUCTION; C9872 SEWER CONNECTION; E4940 WATER SUPPLY; E4952 SEWERAGE SYSTEMS; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37234 |
| **Firm/DBA Name** | SIERRA CONCRETE CUTTING & BREAKING, INC |
| **Address Line1** | 8549 MORRISON CREEK |
| **Address Line2** | |
| **City** | SACRAMENTO |
| **State** | CA |
| **Zip Code1** | 95828 |
| **Zip Code2** | |
| **Mailing Address Line1** | 62 RANCHO DEL SOL |
| **Mailing Address Line2** | |
| **Mailing City** | CAMINO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95709 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | lh.sierra@att.net |
| **Contact Name** | LINDA LEE HADLEY |
| **Area Code** | ( 530 ) |
| **Phone Number** | 647-9331 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 647-2230 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 05; 06; 09; 34; 48; 58; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C9905 CUTTING; |
| **Licenses** | D06 Concrete Related Services; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38758 |
| **Firm/DBA Name** | SITE WORK SOLUTIONS, INC |

| | |
|---|---|
| **Address Line1** | 2665 BECHELLI LANE |
| **Address Line2** | |
| **City** | REDDING |
| **State** | CA |
| **Zip Code1** | 96002 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 492247 |
| **Mailing Address Line2** | |
| **Mailing City** | REDDING |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 96049 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | GWHITMER@CLEARWIRE.NET |
| **Contact Name** | GEORGE D. WHITMER |
| **Area Code** | ( 530 ) |
| **Phone Number** | 222-2229 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 222-3337 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 11; 12; 18; 34; 45; 47; 51; 52; 53; |
| **Districts** | 01; 02; 03; |
| **DBE NAICS** | 237110; 237210; 237310; 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; H6550 SUBDIVIDERS & DEVELOPERS; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 9241 |
| **Firm/DBA Name** | SITEWORKS CONSTRUCTION, INC |
| **Address Line1** | 3634 BICKERSTAFF ST |
| **Address Line2** | |
| **City** | LAFAYETTE |
| **State** | CA |
| **Zip Code1** | 94549 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 1324 |
| **Mailing Address Line2** | |
| **Mailing City** | LAFAYETTE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94549 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | kdesena@linkzone.com |
| **Contact Name** | KENT DESENA |
| **Area Code** | ( 925 ) |
| **Phone Number** | 284-1437 |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 256-8357 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 50; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |

| | |
|---|---|
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 7799 |
| **Firm/DBA Name** | SJD CONSTRUCTION INC. |
| **Address Line1** | 775 WAKEFIELD CT, STE B |
| **Address Line2** | |
| **City** | OAKDALE |
| **State** | CA |
| **Zip Code1** | 95361 |
| **Zip Code2** | 1042 |
| **Mailing Address Line1** | P.O.BOX 12320 |
| **Mailing Address Line2** | |
| **Mailing City** | OAKDALE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95361 |
| **Mailing Zip Code2** | 1042 |
| **Certification Type** | DBE |
| **EMail** | sjdinc@att.net |
| **Contact Name** | SANDRA CUNNINGHAM |
| **Area Code** | ( 209 ) |
| **Phone Number** | 847-8939 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 847-0169 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 38; 39; 41; 48; 49; 50; 54; 55; 57; 58; |
| **Districts** | 03; 04; 05; 06; 10; |
| **DBE NAICS** | 237310; 238110; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 32103 |
| **Firm/DBA Name** | SLS CONSTRUCTORS, INC |
| **Address Line1** | 2430 OOHENY COURT |
| **Address Line2** | |
| **City** | ROCKLIN |
| **State** | CA |
| **Zip Code1** | 95677 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O.BOX 741 |
| **Mailing Address Line2** | |
| **Mailing City** | ROCKLIN |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95677 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | sshaw@slsconstructors.com |
| **Contact Name** | SAMIE LEE SHAW |
| **Area Code** | ( 916 ) |
| **Phone Number** | 660-1674 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 660-1629 |
| **Agency Name** | OEPARTMENT OF TRANSPORTATION |
| **Counties** | 09; 21; 29; 31; 34; |
| **Districts** | 03; 04; |
| **DBE NAICS** | 236210; 238140; 238350; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9829 RETAINER WALLS; C9842 MASONRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; |
| **Licenses** | B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41010 |
| **Firm/DBA Name** | SO. CAL TRAFFIC INC |
| **Address Line1** | 1358 LA MIRADA DRIVE |
| **Address Line2** | |
| **City** | SAN MARCOS |
| **State** | CA |
| **Zip Code1** | 92078 |
| **Zip Code2** | |
| **Mailing Address Line1** | 1358 LA MIRADA DRIVE |
| **Mailing Address Line2** | |
| **Mailing City** | SAN MARCOS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92078 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | cecilia@socaltraffic.net |
| **Contact Name** | CECILIA KATHLEEN OSTLUND |
| **Area Code** | ( 858 ) |
| **Phone Number** | 720-0179 |
| **Fax Area Code** | ( 858 ) |
| **Fax Phone Number** | 793-4495 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 13; 14; 15; 19; 30; 33; 34; 36; 37; 40; 42; |
| **Districts** | 03; 05; 06; 07; 08; 09; 11; 12; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations; |
| **Licenses** | C31 Construction Zone Traffic Control Contractor; D42 Sign Installation; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 33837 |
| **Firm/DBA Name** | SOLID CONSTRUCTION, INC |
| **Address Line1** | 3017 MILDRED LN |
| **Address Line2** | |
| **City** | BAKERSFIELD |
| **State** | CA |
| **Zip Code1** | 93314 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | queenie_chief2003@yahoo.com |
| **Contact Name** | DAN RICH |
| **Area Code** | ( 661 ) |
| **Phone Number** | 829-1637 |

| | |
|---|---|
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 829-1637 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 15; 16; 20; 24; 40; 42; 54; |
| **Districts** | 05; 06; 10; |
| **DBE NAICS** | 221310; 237110; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C9872 SEWER CONNECTION; |
| **Licenses** | A General Engineering Contractor; C34 Pipeline Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41122 |
| **Firm/DBA Name** | SOTO FENCE COMPANY |
| **Address Line1** | 3151 W. DAKOTA AVE. |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93722 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | info@sotofence.com |
| **Contact Name** | JULIA SOTO |
| **Area Code** | ( 559 ) |
| **Phone Number** | 230-1444 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 20; 22; 24; 34; 39; 54; 55; |
| **Districts** | 03; 06; 10; |
| **DBE NAICS** | 238190; 238990 Fencing Contractor; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; |
| **Licenses** | C13 Fencing Contractor; D28 Doors, Gates and Activating Devices; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37170 |
| **Firm/DBA Name** | SOUTH CENTRAL IRON, INC. |
| **Address Line1** | 645 CHESTNUT AVENUE #212 |
| **Address Line2** | |
| **City** | LONG BEACH |
| **State** | CA |
| **Zip Code1** | 90802 |
| **Zip Code2** | |
| **Mailing Address Line1** | P. O. BOX 72605 |
| **Mailing Address Line2** | |
| **Mailing City** | WATTS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 90002 |
| **Mailing Zip Code2** | |

| | |
|---|---|
| **Certification Type** | DBE |
| **EMail** | sciinc2007@aol.com |
| **Contact Name** | MARION BRYANT |
| **Area Code** | ( 213 ) |
| **Phone Number** | 270-3029 |
| **Fax Area Code** | ( 562 ) |
| **Fax Phone Number** | 590-8848 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 19; 30; 33; 36; 37; 42; 43; 56; |
| **Districts** | 04; 05; 07; 08; 11; 12; |
| **DBE NAICS** | 238120; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; |
| **Licenses** | C51 Structural Steel Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40069 |
| **Firm/DBA Name** | SOUTH COAST SWEEPING, INC. |
| **Address Line1** | 2332 TRAILS END |
| **Address Line2** | |
| **City** | FALLBROOK |
| **State** | CA |
| **Zip Code1** | 92028 |
| **Zip Code2** | |
| **Mailing Address Line1** | 1119 S. MISSION ROAD #338 |
| **Mailing Address Line2** | |
| **Mailing City** | FALLBROOK |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92028 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | kssouthcoast@roadrunner.com |
| **Contact Name** | KIM SARMIENTO |
| **Area Code** | ( 760 ) |
| **Phone Number** | 535-6800 |
| **Fax Area Code** | ( 760 ) |
| **Fax Phone Number** | 731-6026 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 02; 19; 30; 33; 36; 37; 41; 56; |
| **Districts** | 04; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; |
| **Licenses** | D63 Construction Cleanup; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41790 |
| **Firm/DBA Name** | SOUTHWEST CONTRACTING AND ELECTRIC INC |
| **Address Line1** | 210 S HELIX AVE, APT L |
| **Address Line2** | |
| **City** | SOLANA BEACH |
| **State** | CA |
| **Zip Code1** | 92075 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |

| | |
|---|---|
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | danielancona@yahoo.com |
| **Contact Name** | DANIEL ANCONA |
| **Area Code** | ( 858 ) |
| **Phone Number** | 752-9197 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 13; 19; 30; 33; 36; 37; 42; |
| **Districts** | 05; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 30528 |
| **Firm/DBA Name** | SOUZA CONSTRUCTION INC |
| **Address Line1** | 586 S. FARMERSVILLE BLVD. |
| **Address Line2** | |
| **City** | FARMERSVILLE |
| **State** | CA |
| **Zip Code1** | 93223 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 2755 |
| **Mailing Address Line2** | |
| **Mailing City** | VISALIA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93279 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | |
| **Contact Name** | MANUEL SOUZA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 747-7100 |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 747-7101 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236210; 237310; 238210; 238390; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 1378 |
| **Firm/DBA Name** | SPIRIT ROAD OILS |

| | |
|---|---|
| **Address Line1** | 16490 VINEYARD BOULEVARD |
| **Address Line2** | |
| **City** | MORGAN HILL |
| **State** | CA |
| **Zip Code1** | 95037 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 36288 |
| **Mailing Address Line2** | |
| **Mailing City** | SAN JOSE |
| **Mailing State** | AK |
| **Mailing Zip Code1** | 95158 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jan@spiritroadoils.com |
| **Contact Name** | null JANET E. SIMAS |
| **Area Code** | ( 408 ) |
| **Phone Number** | 465-2270 |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 465-2280 |
| **Agency Name** | SANTA CLARA VALLEY TRANSPDRTATION AUTHORITY (VTA) |
| **Counties** | 01; 07; 21; 24; 27; 28; 35; 38; 41; 43; 44; 49; 50; |
| **Districts** | 04; 05; 10; |
| **DBE NAICS** | 237310; 444190; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40505 |
| **Firm/DBA Name** | STAT-X GENERAL ENGINEERING |
| **Address Line1** | 4217 PLEMINI CT |
| **Address Line2** | |
| **City** | SALIDA |
| **State** | CA |
| **Zip Code1** | 95368 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | david.altstatt@att.net |
| **Contact Name** | DAVID ALTSTATT |
| **Area Code** | ( 209 ) |
| **Phone Number** | 855-2191 |
| **Fax Area Code** | ( 888 ) |
| **Fax Phone Number** | 411-6956 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 03; 05; 22; 24; 39; 50; 55; |
| **Districts** | 10; |
| **DBE NAICS** | 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1531 PLANE ASPHALT CDNCRETE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |

| | |
|---|---|
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 32232 |
| **Firm/DBA Name** | STATEWIDE STRIPES, INC |
| **Address Line1** | 7320 MISSION GORGE ROAD |
| **Address Line2** | |
| **City** | SAN DIEGO |
| **State** | CA |
| **Zip Code1** | 92120 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 600710 |
| **Mailing Address Line2** | |
| **Mailing City** | SAN DIEGO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92160 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dawn@statewidestripes.com |
| **Contact Name** | DAVID BRILHANTE |
| **Area Code** | ( 858 ) |
| **Phone Number** | 560-6887 |
| **Fax Area Code** | ( 858 ) |
| **Fax Phone Number** | 560-0158 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238320; 238990; 561990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING; |
| **Licenses** | C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40887 |
| **Firm/DBA Name** | STEVE DOVALI CONSTRUCTION, INC. |
| **Address Line1** | 8461 E. OLIVE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93727 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dovaliconstruction@gmail.com |
| **Contact Name** | TIM DOVALI |
| **Area Code** | ( 559 ) |
| **Phone Number** | |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 24; 39; 40; 54; |
| **Districts** | 05; 06; 10; |
| **DBE NAICS** | 237110; 237310; 237990; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1910 GRADING; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 1213 |
| **Firm/DBA Name** | STOLOSKI & GONZALEZ, INC. |
| **Address Line1** | 727 MAIN STREET |
| **Address Line2** | |
| **City** | HALF MOON BAY |
| **State** | CA |
| **Zip Code1** | 94019 |
| **Zip Code2** | 1924 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | mthom@stoloskigonzalez.com |
| **Contact Name** | ROBERT GONZALEZ |
| **Area Code** | ( 650 ) |
| **Phone Number** | 726-7119 |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 726-9055 |
| **Agency Name** | SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB |
| **Counties** | 01; 07; 21; 27; 38; 41; 43; 44; 48; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 237110; 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 RDADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); E4610 PIPELINES, EXCEPT NATURAL GAS; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39899 |
| **Firm/DBA Name** | STONY CREEK GENERAL ENGINEERING |
| **Address Line1** | 5321 COUNTY RD 206 |
| **Address Line2** | |
| **City** | ORLAND |
| **State** | CA |
| **Zip Code1** | 95963 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | luke@scgeinc.com |
| **Contact Name** | LUKE ANDREWS |
| **Area Code** | ( 530 ) |
| **Phone Number** | 526-3191 |

| | |
|---|---|
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 988-5092 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 04; 06; 08; 11; 12; 17; 18; 23; 25; 32; 34; 45; 46; 47; 49; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 04; |
| **DBE NAICS** | 237130; 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200 ALTERNATIVE PIPE CULVERT; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37407 |
| **Firm/DBA Name** | SUKAN, INC. |
| **Address Line1** | 18412 FARJARDO STREET |
| **Address Line2** | |
| **City** | ROWLAND HEIGHTS |
| **State** | CA |
| **Zip Code1** | 91748 |
| **Zip Code2** | |
| **Mailing Address Line1** | P. O. BOX 8694 |
| **Mailing Address Line2** | |
| **Mailing City** | ROWLAND HEIGHTS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 91748 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | suzanne@sukaninc.com |
| **Contact Name** | SUZANNE DESATOFF |
| **Area Code** | ( 626 ) |
| **Phone Number** | 854-9467 |
| **Fax Area Code** | ( 626 ) |
| **Fax Phone Number** | 854-9469 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 05; 06; 07; 08; 12; |
| **Districts** | 01; 03; 04; 10; |
| **DBE NAICS** | 237120; 237310; 237990; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40764 |
| **Firm/DBA Name** | SUULUTAAQ, INC - ALASKA NATIVE CORP |
| **Address Line1** | 827 MISSOURI STREET, SUITE 6 |
| **Address Line2** | |
| **City** | FAIRFIELD |
| **State** | CA |
| **Zip Code1** | 94533 |
| **Zip Code2** | |
| **Mailing Address Line1** | 4300 B STREET, SUITE |
| **Mailing Address Line2** | |
| **Mailing City** | ANCHORAGE |
| **Mailing State** | AK |
| **Mailing Zip Code1** | 99503 |
| **Mailing Zip Code2** | |

| | |
|---|---|
| **Certification Type** | DBE |
| **EMail** | ninah.moody@suulutaaq.com |
| **Contact Name** | TRACY CRAIN |
| **Area Code** | ( 707 ) |
| **Phone Number** | 427-3209 |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 635-8187 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 236220; 237310; 237990; 238910; 561210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 29024 |
| **Firm/DBA Name** | SYSTEMS TECHNOLOGIES |
| **Address Line1** | 31713 LAKEMEADOW STREET |
| **Address Line2** | |
| **City** | ACTON |
| **State** | CA |
| **Zip Code1** | 93510 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | bf@rglobal.net |
| **Contact Name** | null WILLIAM A. FALCONER |
| **Area Code** | ( 661 ) |
| **Phone Number** | 269-1700 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 269-1700 |
| **Agency Name** | (NO LONGER VALID) COUNTY OF ORANGE JOHN WAYNE AIRPORT |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; 561621; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; I7382 SECURITY SYSTEMS SERVICES; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 5282 |
| **Firm/DBA Name** | T.D.W. CONSTRUCTION, INC |
| **Address Line1** | 101 GREENVILLE RD |
| **Address Line2** | |
| **City** | LIVERMORE |
| **State** | CA |
| **Zip Code1** | 94550 |
| **Zip Code2** | |

| | |
|---|---|
| **Mailing Address Line1** | PO BOX 111 |
| **Mailing Address Line2** | |
| **Mailing City** | LIVERMORE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94551 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | josie@tdwconstruction.com |
| **Contact Name** | GAIL WONG |
| **Area Code** | ( 925 ) |
| **Phone Number** | 455-5259 |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 455-0325 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 21; 28; 38; 41; 43; 44; 49; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C6800 SUBSURFACE DRAIN; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38564 |
| **Firm/DBA Name** | TAHLEQUAH STEEL, INC. |
| **Address Line1** | 2750 N. BELLFLOWER BLVD. #2108 |
| **Address Line2** | |
| **City** | LONG BEACH |
| **State** | CA |
| **Zip Code1** | 90815 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | tahlequahsteel@yahoo.com |
| **Contact Name** | GUY BARTON |
| **Area Code** | ( 562 ) |
| **Phone Number** | 787-8470 |
| **Fax Area Code** | ( 562 ) |
| **Fax Phone Number** | 494-1866 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 10; 16; 19; 20; 30; 33; 34; 36; 37; 38; 40; |
| **Districts** | 03; 04; 05; 06; 07; 08; 11; 12; |
| **DBE NAICS** | 238120; 238190; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; |
| **Licenses** | C50 Reinforcing Steel Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 35288 |
| **Firm/DBA Name** | TALUS CONSTRUCTION, INC. |
| **Address Line1** | 6717 CROW CANYON ROAD |

| | |
|---|---|
| **Address Line2** | |
| **City** | CASTRO VALLEY |
| **State** | CA |
| **Zip Code1** | 94552 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | sharon@teamtalus.com |
| **Contact Name** | SHARON ALBERTS |
| **Area Code** | ( 510 ) |
| **Phone Number** | 583-0002 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 583-0004 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 28; 38; 41; 43; 44; 48; 49; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C7000 PLASTIC PIPE; C7035 WELDED STEEL PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38033 |
| **Firm/DBA Name** | TRAFFIC LOOPS CRACKFILLING, INC |
| **Address Line1** | 1915 W BALL RD. |
| **Address Line2** | |
| **City** | ANAHEIM |
| **State** | CA |
| **Zip Code1** | 92804 |
| **Zip Code2** | |
| **Mailing Address Line1** | 946 S. EMERALD ST |
| **Mailing Address Line2** | |
| **Mailing City** | ANAHEIM |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92804 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | trafficloops@sbcglobal.net |
| **Contact Name** | MAI-LAN NGUYEN |
| **Area Code** | ( 714 ) |
| **Phone Number** | 520-4026 |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 520-4027 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor; |
| **Trucks** | |
| **Gender** | F |

| | |
|---|---|
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40470 |
| **Firm/DBA Name** | TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP |
| **Address Line1** | 438 E. SHAW AVE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93710 |
| **Zip Code2** | 7602 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | odysseyblasting@yahoo.com |
| **Contact Name** | CODY LOFTIS |
| **Area Code** | ( 559 ) |
| **Phone Number** | 674-4608 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 04; 10; 14; 15; 16; 20; 22; 24; 26; 31; 34; 44; 45; 46; 49; 53; 54; 55; |
| **Districts** | 02; 03; 04; 05; 06; 09; 10; |
| **DBE NAICS** | 237310; 237990; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; |
| **Licenses** | A General Engineering Contractor; C57 Well Drilling Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 30004 |
| **Firm/DBA Name** | TRUE CHAMPIONS INC. |
| **Address Line1** | 5234 CUSHMAN PL., STE. 200 |
| **Address Line2** | |
| **City** | SAN DIEGO |
| **State** | CA |
| **Zip Code1** | 92110 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | TCI@TRUECHAMPIONS.NET |
| **Contact Name** | RICHARD GARCIA |
| **Area Code** | ( 619 ) |
| **Phone Number** | 276-6999 |
| **Fax Area Code** | ( 619 ) |
| **Fax Phone Number** | 276-8783 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 13; 19; 28; 30; 33; 36; 37; 38; 42; 49; 56; |
| **Districts** | 04; 05; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 236210; 236220; 238110; 238190; 238990; 336611; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1580 MODIFY BRIDGE ITEM; C2201 FINISHING ROADWAY; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; D3730 SHIP & BOAT BUILDING & REPAIRING; |
| **Licenses** | B General Building Contractor; C06 Cabinet, Millwork and Finish Carpentry Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38675 |
| **Firm/DBA Name** | TSR CONSTRUCTION COMPANY |
| **Address Line1** | 543 FIFTH AVENUE |
| **Address Line2** | |
| **City** | SAN BRUNO |
| **State** | CA |
| **Zip Code1** | 94066 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | r.rico1025@yahoo.com |
| **Contact Name** | TIRZO SANCHEZ-RICO |
| **Area Code** | ( 650 ) |
| **Phone Number** | 826-4954 |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 588-1016 |
| **Agency Name** | SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB |
| **Counties** | 01; 07; 21; 23; 24; 27; 28; 34; 38; 39; 41; 43; 48; 49; |
| **Districts** | 01; 03; 04; 05; 10; |
| **DBE NAICS** | 236115; 236118; 236210; 236220; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5105 MINOR CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 27723 |
| **Firm/DBA Name** | TUCKER TECHNOLOGY INC |
| **Address Line1** | 300 FRANK OGAWA PLAZA, STE 235 |
| **Address Line2** | |
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94612 |
| **Zip Code2** | 2703 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | frank@tuckertech.com |
| **Contact Name** | FRANK TUCKER |
| **Area Code** | ( 510 ) |
| **Phone Number** | 836-0422 |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 836-2625 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |

| | |
|---|---|
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; 517110; 518111; 518210; 532310; 532420; 541511; 541519; 541618; 561499; 811212; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS; |
| **Licenses** | C07 Low Voltage Systems Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38525 |
| **Firm/DBA Name** | TYRRELL RESOURCES, INC. |
| **Address Line1** | 275 HILLTOP DRIVE |
| **Address Line2** | |
| **City** | REDDING |
| **State** | CA |
| **Zip Code1** | 96003 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 493460 |
| **Mailing Address Line2** | |
| **Mailing City** | REDDING |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 96049 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | tyrrellresources@sbcglobal.net |
| **Contact Name** | CHERYL TYRRELL |
| **Area Code** | ( 530 ) |
| **Phone Number** | 243-8733 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 241-8975 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46; 47; 52; 53; 58; |
| **Districts** | 02; 03; 04; 06; 10; |
| **DBE NAICS** | 113310; 115310; 238910; 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING; |
| **Licenses** | D49 Tree Service; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38294 |
| **Firm/DBA Name** | U.S. CONCRETE CONSTRUCTION, INC |
| **Address Line1** | 30634 HASLEY CYN. ROAD |
| **Address Line2** | |
| **City** | CASTAIC |
| **State** | CA |
| **Zip Code1** | 91384 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |

| | |
|---|---|
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | les@us-concrete.net |
| **Contact Name** | ULISES SALAZAR |
| **Area Code** | ( 661 ) |
| **Phone Number** | 259-3522 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 799-1038 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); |
| **Licenses** | B General Building Contractor; C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38325 |
| **Firm/DBA Name** | UDB ENTERPRISES, INC |
| **Address Line1** | 217 W. FYFFE AVE SUITE 143 |
| **Address Line2** | |
| **City** | STOCKTON |
| **State** | CA |
| **Zip Code1** | 95203 |
| **Zip Code2** | |
| **Mailing Address Line1** | 743 W ANDERSON STREET |
| **Mailing Address Line2** | |
| **Mailing City** | STOCKTON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95206 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | vilarino76@gmail.com |
| **Contact Name** | NEIL JACKSON |
| **Area Code** | ( 209 ) |
| **Phone Number** | 932-0495 |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 932-0873 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 05; 07; 34; 39; 48; 50; 57; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 237310; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; C21 Building Moving / Demolition Contractor; C32 Parking and Highway Improvement Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39484 |
| **Firm/DBA Name** | UDBE STEEL |
| **Address Line1** | 5214 WESTERFIELD STREET |
| **Address Line2** | |

| | |
|---|---|
| **City** | RIVESIDE |
| **State** | CA |
| **Zip Code1** | 92509 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | udbest.eel2011@gmail.com |
| **Contact Name** | ROMEO BELTRAN |
| **Area Code** | ( 951 ) |
| **Phone Number** | 529-3359 |
| **Fax Area Code** | ( 951 ) |
| **Fax Phone Number** | 224-9797 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 10; 13; 15; 19; 20; 21; 30; 33; 34; 36; 37; 38; 42; 44; 54; 56; |
| **Districts** | 03; 04; 05; 06; 07; 08; 11; 12; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5201 REINFORCING STEEL; |
| **Licenses** | C50 Reinforcing Steel Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 37141 |
| **Firm/DBA Name** | UNITED CONCRETE PUMPING LLC |
| **Address Line1** | STAR ROUTE 1 BOX 17 |
| **Address Line2** | |
| **City** | SAN GREGORIO |
| **State** | CA |
| **Zip Code1** | 94074 |
| **Zip Code2** | 9701 |
| **Mailing Address Line1** | 239 OLD COUNTY ROAD |
| **Mailing Address Line2** | |
| **Mailing City** | SAN CARLOS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94070 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | unitedconcrete@sbcglobal.net |
| **Contact Name** | JEANETTE MODENA |
| **Area Code** | ( 650 ) |
| **Phone Number** | 726-4524 |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 726-0868 |
| **Agency Name** | SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB |
| **Counties** | 01; 07; 21; 27; 38; 41; 43; 44; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C3000 Concrete Pumping; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | OBE |

| | |
|---|---|
| **Firm ID** | 33824 |
| **Firm/DBA Name** | UNITED TRAFFIC SERVICES & SUPPLY, INC. |
| **Address Line1** | 14000 E. VALLEY BLVD. |
| **Address Line2** | |
| **City** | CITY OF INDUSTRY |
| **State** | CA |
| **Zip Code1** | 91746 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dora@unitedtraffic.net |
| **Contact Name** | DORA PINA |
| **Area Code** | ( 626 ) |
| **Phone Number** | 961-5736 |
| **Fax Area Code** | ( 818 ) |
| **Fax Phone Number** | 961-4746 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 07; 10; 13; 19; 21; 27; 28; 30; 31; 33; 34; 36; 37; 39; 40; 41; 42; 43; 44; 48; 54; 56; |
| **Districts** | 03; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 238910; 238990; 339950; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 34091 |
| **Firm/DBA Name** | USA CONSTRUCTION |
| **Address Line1** | 1954 MERIDIAN AVENUE |
| **Address Line2** | |
| **City** | SAN JOSE |
| **State** | CA |
| **Zip Code1** | 95125 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | usaconstructuionl@sbcglobal.net |
| **Contact Name** | PETER B. RAMIREZ |
| **Area Code** | ( 408 ) |
| **Phone Number** | 210-1968 |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 436-2998 |
| **Agency Name** | SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA) |
| **Counties** | 43; |
| **Districts** | 04; |
| **DBE NAICS** | 238110; 238120; 238210; 238220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9811 SMALL STRUCTURES; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; |

| | |
|---|---|
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38151 |
| **Firm/DBA Name** | V & G BUILDERS |
| **Address Line1** | 4350 N. PALM |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93704 |
| **Zip Code2** | |
| **Mailing Address Line1** | 4350 N. PALM |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93704 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jtonyvaldez@hotmail.com |
| **Contact Name** | JERONIMO ANTONIO VALDEZ |
| **Area Code** | ( 559 ) |
| **Phone Number** | 805-9015 |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 22; 24; 39; 50; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 237310; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 39166 |
| **Firm/DBA Name** | V A P CONSTRUCTION INC |
| **Address Line1** | 16425 ILLUSION WAY |
| **Address Line2** | |
| **City** | LA MIRADA |
| **State** | CA |
| **Zip Code1** | 90638 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | vapconstructioninc@gmail.com |
| **Contact Name** | ARVIND PRASAD |
| **Area Code** | ( 714 ) |
| **Phone Number** | 253-3270 |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 551-9420 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 237110; 237310; 237990; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 1045 |
| **Firm/DBA Name** | VALVERDE CONSTRUCTION, INC |
| **Address Line1** | 10918 SHOEMAKER AVE |
| **Address Line2** | |
| **City** | SANTA FE SPRINGS |
| **State** | CA |
| **Zip Code1** | 90670 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 3223 |
| **Mailing Address Line2** | |
| **Mailing City** | SANTA FE SPRINGS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 90670 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | joev@valverdeconst.com |
| **Contact Name** | JOE A. VALVERDE |
| **Area Code** | ( 562 ) |
| **Phone Number** | 906-1826 |
| **Fax Area Code** | ( 562 ) |
| **Fax Phone Number** | 906-1918 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40256 |
| **Firm/DBA Name** | VELIS ENGINEERING, INC |
| **Address Line1** | 1929 INDUSTRIAL WAY |
| **Address Line2** | |
| **City** | SANGER |
| **State** | CA |
| **Zip Code1** | 93657 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | cbenites@verizon.net |
| **Contact Name** | CYNTHIA BENITES |
| **Area Code** | ( 559 ) |
| **Phone Number** | 876-0029 |
| **Fax Area Code** | ( 559 ) |

| | |
|---|---|
| **Fax Phone Number** | 876-3300 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 10; 15; 16; 20; 22; 24; 50; 54; |
| **Districts** | 06; 10; |
| **DBE NAICS** | 237110; 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C7180 CAST IRON SEWER PIPE; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 27011 |
| **Firm/DBA Name** | VINTAGE PAVING COMPANY, INC. |
| **Address Line1** | 119 MAIN STREET |
| **Address Line2** | |
| **City** | WINTERS |
| **State** | CA |
| **Zip Code1** | 95694 |
| **Zip Code2** | |
| **Mailing Address Line1** | P O BOX 461 |
| **Mailing Address Line2** | |
| **Mailing City** | WINTERS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95694 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | edc@vintagepavingco.com |
| **Contact Name** | EDWARD CARBAHAL |
| **Area Code** | ( 530 ) |
| **Phone Number** | 795-0132 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 795-5734 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57; 58; |
| **Districts** | 01; 02; 03; 04; 06; 10; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 30828 |
| **Firm/DBA Name** | VT ELECTRIC, INC. |
| **Address Line1** | 869 W 9TH STREET |
| **Address Line2** | |
| **City** | UPLAND |
| **State** | CA |
| **Zip Code1** | 91786 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |

| | |
|---|---|
| **Certification Type** | DBE |
| **EMail** | tony@vtelectric.net |
| **Contact Name** | TONY T. TRAN |
| **Area Code** | ( 909 ) |
| **Phone Number** | 985-1755 |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 985-1755 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56; |
| **Districts** | 03; 04; 05; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 41176 |
| **Firm/DBA Name** | WALLACE STRUCTURES |
| **Address Line1** | 2515 TAWNDALE LN |
| **Address Line2** | |
| **City** | HYDESVILLE |
| **State** | CA |
| **Zip Code1** | 95547 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | wallacestr@aol.com |
| **Contact Name** | ERIC WALLACE |
| **Area Code** | ( 707 ) |
| **Phone Number** | 834-4992 |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 768-3386 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 237110; 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 40690 |
| **Firm/DBA Name** | WHITE'S CUSTOM CONSTRUCTION |
| **Address Line1** | 1529 MICHENER DR |
| **Address Line2** | |
| **City** | ROSEVILLE |
| **State** | CA |
| **Zip Code1** | 95747 |
| **Zip Code2** | |

| | |
|---|---|
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | whitescustom@yahoo.com |
| **Contact Name** | BART WHITE |
| **Area Code** | ( 916 ) |
| **Phone Number** | 284-1680 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 872-8095 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 09; 31; 34; 38; 39; 41; 51; 57; 58; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 238110; 238190; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5100 CONCRETE STRUCTURE; C9810 SMALL STRUCTURES; |
| **Licenses** | B General Building Contractor; C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38406 |
| **Firm/DBA Name** | WK MCLELLAN COMPANY |
| **Address Line1** | 254 SEARS POINT ROAD |
| **Address Line2** | |
| **City** | PETALUMA |
| **State** | CA |
| **Zip Code1** | 94954 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | ritam@wkmclellan.com |
| **Contact Name** | RITA MILLER |
| **Area Code** | ( 707 ) |
| **Phone Number** | 763-2407 |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 713-1038 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 07; 21; 28; 38; 48; 49; |
| **Districts** | 04; |
| **DBE NAICS** | 237110; 237310; 238910; 812930; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8773 Construction Management - Highway, Street and Bridge Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; C42 Sanitation System Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

| | |
|---|---|
| **Firm ID** | 38612 |
| **Firm/DBA Name** | YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC |

| | |
|---|---|
| **Address Line1** | 280 NEWHALL STREET |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94124 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | yolandasconst.mtc@att.net |
| **Contact Name** | YOLANDA JONES |
| **Area Code** | ( 415 ) |
| **Phone Number** | 647-2682 |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 647-2683 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 07; 12; 23; 28; 34; 38; 41; 48; 49; 50; |
| **Districts** | 01; 03; 04; 10; |
| **DBE NAICS** | 238290; 532412; 532490; 541219; 541611; 541618; 561110; 561410; 561499; |
| **ACDBE NAICS** | |
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and Document Control; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; I7350 MISC EQUIPMENT RENTAL & LEASING; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; I8740 MANAGEMENT & PUBLIC RELATIONS; |
| **Licenses** | C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

Back To Query Form

REQUEST FOR UDBE ASSISTANCE FAX NUMBERS AND ADDRESSES

City of Oakland, Contract Compliance
250 Frank H. Ogawa Plaza
Oakland, CA 94612
Fax 510-238-3363

BART
300 Lakeside Dr.
Oakland, CA 94612
Fax 510-464-7587

SAMTRANS
1250 San Carlos Ave.
San Carlos, CA 94070
Fax 650-508-7738

Asian Pacific Chamber of Commerce
2012 H Street, Suite 202
Sacramento, CA 95814
Fax # (916) 446-7098

National Center for American Indian Enterprise Development
11138 Valley Mall #200
El Monte, CA 91731

Asian Inc., United Asian Contractors Association
1167 Mission St. Floor 4
San Francisco, CA 94103
Ph: (415) 642-1818
Fx: (415) 642-1840
Email: YumJung@sbcglobal.net

Fx: (415) 671-1063
Email: celenalam@gmail.com

California Black Chamber of Commerce
2951 Sunrise Blvd., Suite 175
Rancho Cordova, CA 95742
916 463-0190 fax
cbcc@calbcc.org

American Indian Chamber of Commerce
555 West Fifth St., 31st Floor
Los Angeles, CA 90013

# E-MAIL SOLICITATIONS, FAX SOLICITATIONS

# &

# CONTRACTOR RESPONSES

## Russ Olney

**From:** Russ Olney
**Sent:** Friday, March 28, 2014 10:12 AM
**To:** 'aaaes@earthlink.net'; 'aandmsales.mayette@gmail.com'; 'luis@abslconstruction.com'; 'email@acdike.com'; 'pacheco@1430espn.com'; 'deni@sti.com'; 'a1orniron@sbcglobal.net'; 'aj@ajvasconi.com'; 'acmlighting@sbcglobal.net'; 'GIL@AGS.LA'; 'rosy@alanizpaving.com'; 'debbieh@alertolite.com'; 'allcitytrucking101@yahoo.com'; 'ismcomm@aol.com'; 'wendy@acs-llc.us'; 'Rusty@steelplacers.com'; 'mdaniels@atconstr.com'; 'sanjay.pandya@gmail.com'; 'dougblacksher@aol.com'; 'kevinphan@amlandcorp.com'; 'andersonpsllc@aol.com'; 'janet@apexmarker.com'; 'astroconst@sbcglobal.net'; 'paustin@austin-enterprise.com'; 'llrivera@pacbell.net'; 'rocio@azulworks.com'; 'jlau@bayarealightworks.com'; 'jcbayline@sbcglobal.net'; 'dennis4bmi@razzolink.com'; 'kristin@bayshoremetals.com'; 'carrie@hangarbuilders.com'; 'bellotccp@gmail.com'; 'md@bengalengineering.com'; 'bsalaz@bertsalas.com'; 'aragan@blackdiamondasphalt.com'; 'Vvillard@bgi1.com'; 'cberge@bleyco.com'; 'cdavis@brandonsupply.com'; 'b.v.landscape@pacbell.net'; 'burke3958@sbcglobal.net'; 'b-w-w@live.com'; 'cldrilling@aol.com'; 'gkubota@cicresearch.com'; 'k.carlisle@caditcompany.com'; 'jb.calcon@mac.com'; 'benn@calconsteel.com'; 'cylouiecpa@aol.com'; 'j_camacho@camcosolutions.net'; 'echavez@carobvalley.com'; 'info@catcoservices.com'; 'jhschwartz@cccminc.com'; 'championscaffoldservices@championscaffold.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'bclark@clarktransportation.net'; 'cmvelectric@adelthia.net'; 'jeannine@cmvelectric.net'; 'metals@codybuilderssupply.com'; 'coletrans@att.net'; 'cbrandt@combined-effort.us'; 'elisa@cas-tc.com'; 'steve@cisinspects.com'; 'contechg@gmail.com'; 'shelli@csg-web.com'; 'cooks_son@mail.com'; 'covarrubias@aol.com'; 'cre8iveEngineering@gmail.com'; 'crookstrucking@sbcglobal.net'; 'denise7431@yahoo.com'; 'bsari@dtsari.com'; 'dennise@logisticalenterprises.com'; 'jagchic@aol.com'; 'info@destinationanywhereinc.com'; 'dexterconstruction2@hotmail.com'; 'patriciad@dillardenv.com'; 'genaro@dominguezandsons.com'; 'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'lisa@dcs-llc.com'; 'eeelectric@earthlink.net'; 'ronnie@enortraffic.com'; 'clbrooks@sbcglobal.net'; 'rpendurthi@earmanagement.com'; 'christina@bordendecal.com'; 'eci@lightspeed.net'; 'bhopewell@escsinc.net'; 'alex@eminentelectrical.com'; 'dee4321@frontiernet.net'; 'sales@esdandc.com'; 'hadieh.elias@eseweb.com'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'fferrando1537@sbcglobal.net'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'mark@morikawa-scada.com'; 'judy@finegradeinc.com'; 'jkaufman@firstfuel.net'; 'mseals@foconinc.com'; 'RACOUGH@PACBELL.NET'; 'forcetraffic@earthlink.net'; 'franciscoelec@sbcglobal.net'; 'toni.medina@att.net'; 'fremontreinforcing@gmail.com'; 'gwpeoples@aol.com'; 'blessedc02@aol.com'; 'gates@gdminc.us'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'generalsupply@sbcglobal.net'; 'geronimo_concerte@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'trila.grsi@yahoo.com'; 'sales@globelectric.com'; 'GOLDENBAYFENCE@YAHOO.COM'; 'dgonzales@gsaeng.com'; 'carole@greenbpi.com'; 'hmbpave@sbcglobal.net'; 'hector.castellon@hercatelecomm.com'; 'ahernandez@herconcompany.com'; 'kelly@hi-voltagesplicing.com'; 'hnk@hnkinc.com'; 'bgoldstein@hydroce.com'; 'ibsrecoder@aol.com'; 'kim@integritywire.com'; 'kerstin@intergraphics.com'; 'office@interwestpacific.com'; 'pvarma@intralineinc.com'; 'diana@jfranciscompany.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net';

**To:** 'jrose@jmfiberoptics.com'; 'keaven@kgconcretepumping.com'; 'tracy@kkconstructionsupply.com'; 'garyc@krcsafety.com'; 'ktweidt@cox.net'; 'kk@kapadialighting.com'; 'JerryKCCC@yahoo.com'; 'killgoreind@earthlink.net'; 'egruetzmacherjr@gmail.com'; 'kitchellconstruction@gmail.com'; 'florencek@kwanwo.com'; 'edblbe@gmail.com'; 'beth@porticopaint.com'; 'estimating@theswpppfirm.com'; 'info@ledservicesinc.com'; 'lewisengineering@sbcglobal.net'; 'lightspeed@clearwire.net'; 'lingoie@earthlink.net'; 'chris72549@aol.com'; 'lovettexcavating@earthlink.net'; 'jeffery@lumensource.biz'; 'brucej@mjavila.com'; 'mariano@hernandez-engineering.com'; 'msp@att.net'; 'madsteelinc@aol.com'; 'salmab@makellpipe.com'; 'mackymccullough@mccullughconstructioninc.com'; 'mcafeetransportation@gmail.com'; 'oliver@meritekusa.com'; 'c.martinez@metco-usa.com'; 'vmuniz@charter.net'; 'stomls-office@yahoo.com'; 'mojam@roadrunner.com'; 'juliemonroe76@live.com'; 'mcs.rexhand@verizon.net'; 'mrci@mrci.bz'; 'CEHACKNEY@MSEGRP.COM'; 'lois@municon.net'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'nittaec@gmail.com'; 'norcalpump@yahoo.com'; 'norcalgeneralconstruction@yahoo.com'; 'bpantoja@nunoiron.com'; 'rcervantes@newlandentities.com'; 'pam@oliveirafenceinc.com'; 'flotbc@sbcglobal.net'; 'tlewis@omegapacific.com'; 'onthelevelconcrete@yahoo.com'; 'pawilsoninc@gmail.com'; 'frankjr@pacific-electric.net'; 'mpadilla@padillalandscape.com'; 'william.correa@2paragon.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'juliana@prioritygraphics.com'; 'davidscott@gvni.com'; 'sales@psccircuits.com'; 'andrick@pvfsales.com'; 'poundstone@mac.com'; 'diane@rbrothers.com'; 'christina@rduganconst.com'; 'ricky@reserrano.com'; 'drodriguez@rjsafety.com'; 'RQSQAR@aol.com'; 'keith_hawkyard@raperelectric.com'; 'rdconst69@netzero.com'; 'russelrcg@aol.com'; 'rhodespainting@msn.com'; 'rbsil997@yahoo.com'; 'karen@rupertsupply.com'; 'rdcress@frontiernet.net'; 'scenv@verizon.net'; 'seng@skwokengineers.com'; 'jblayney@safetydynamicsgroup.com'; 'samsequipment@comcast.net'; 'bev@bayareaelectric.com'; 'liz@sftubebending.com'; 'dschotka@aol.com'; 'info@seaportlighting.com'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'jpusic@smsalesinc.com'; 'slau@soha.com'; 'holmesconstruction@yahoo.com'; 'kssouthcoast@roadrunner.com'; 'dawn@statewidestripes.com'; 'mthorn@stoloskigonzalez.com'; 'hchang@structusinc.com'; 'suddensamstrk@aol.com'; 'dsun@sunindustriesinc.com'; 'morgan@superiorhydroseeding.net'; 'ninah.moody@suulutaaq.com'; 'jumana@switchpointplanning.com'; 'bf@rglobal.net'; 'josie@tdwconstruction.com'; 'sharon@teamtalus.com'; 'david@tape4.com'; 'accounting@terrellmaterials.com'; 'prestellaskia@sbcglobal.net'; 'jc@exitlightco.com'; 'trafficenforcementsolutions@gmail.com'; 'trafficloops@sbcglobal.net'; 'landy@trivalleystriping.com'; 'mccaa@triumphgeo.com'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'turnermfginc@sbcglobal.net'; 'les@us-concrete.net'; 'jumerani@umerani.com'; 'dora@unitedtraffic.net'; 'vapconstructioninc@gmail.com'; 'valeriebrock@worldnet.att.net'; 'valley@zipcon.com'; 'joev@valverdeconst.com'; 'vigeng@aol.com'; 'deborah@wtbinc.org'; 'wallacestr@aol.com'; 'eibanez@westerntraffic.com'; 'whitescustom@yahoo.com'; 'mwmasonry@sbcglobal.net'; 'lisadleonard@comcast.net'; 'joceal@wqntoday.com'; 'dan@wgntoday.com'; 'info@wreco.com'; 'yolandasconst.mtc@att.net'

**Subject:** INVITATION TO BID - CALTRANS 04-235844

**Attachments:** Invitation To Bid (04-235844).doc; image001.jpg

Please see the attached Invitation to Bid

Thank You

**RUSS OLNEY**
**Estimator**
Office: (925) 687-6666 Direct Line (925) 446-6003
Fax: (925) 687-2122
rolney@baycities.us
Bay Cities Paving & Grading, Inc.
1450 Civic Ct., Bldg. B #400
Concord, CA 9452


*EFFECTIVE 1/20/14 OUR NEW COPORATE OFFICES WILL BE LOCATED AT –* ***1450 CIVIC CT., BUILDING B - #400, CONCORD, CA 94520***

*PO BOX 6227, Concord, CA 94524-6227*


*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE OELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*

## DBE FAX CONTACTS
## CDOT 04-235844

| Firm/DBA Name | FAX NUMBER |
|---|---|
| A S CONTRACTORS, INC. | 12099662643 |
| A-1 ORNAMENTAL IRON WORKS, INC. | 15592514169 |
| ACE FENCE COMPANY | 15592681467 |
| ALL CITIES FENCE CO. | 19099470419 |
| ALLANTE FENCE COMPANY | 15594980951 |
| AMERICAN TACTICAL CONSTRUCTION COMPANY, INC. | 14084371201 |
| AMLAND CORP | 14082984344 |
| ARGUELLO CONCRETE CONSTRUCTION | 15592619885 |
| AVISON CONSTRUCTION, INC. | 15594310321 |
| BAY AREA LIGHTWORKS, INC. | 14158228086 |
| BAY MANUFACTURE INCOPORATED | 18316340271 |
| BERT W SALAS, INC. | 16192583515 |
| BORG FENCE | 19254559626 |
| CALI CONCRETE | 16613981382 |
| CALSYSTEM RESTORATION SERVICES, INC | NONE |
| CAMACHO COMMUNICATIONS CORPORATION | 19164479853 |
| CHAVEZ FENCE COMPANY | 14083760273 |
| CODE PRECAST PRODUCTS, INC | 16617463716 |
| CONTECH CONCRETE TECHNIQUES, INC | 15592518821 |
| CONTERRA GROUP, INC. | 15594423501 |
| COVARRUBIAS BROTHERS CONSTRUCTION | 19516004975 |
| D-LINE CONSTRUCTORS, INC. | 15102516401 |
| DE ANDA COMPANY | 15596454688 |
| DEHARO RAMIREZ CORPORATION | 14155523505 |
| DIRT & AGGREGATE INTERCHANGE, INC | 15036691192 |
| DON GARCIA EXCAVATING & PAVING, INC. | 15305770221 |
| DREAMBUILDER CONSTRUCTION CORP | 17146463698 |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | 16503678282 |
| F G CONCRETE CONSTRUCTION | NONE |
| FALCON BUILDERS & DEVELOPERS INC | 15592261877 |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | 15307439352 |
| FREMONT REINFORCING STEEL | 15104290198 |
| FRESNO CONCRETE CONSTRUCTION, INC. | 15598342064 |
| G. RAMIREZ CONCRETE, INC. | 12097265305 |
| GENERAL ENGINEERING CONSTRUCTION CO. | NONE |
| GK CONSTRUCTION | 15108953888 |
| GOLDEN BAY FENCE PLUS IRON WORKS, INC. | 12099445812 |
| H & R PLUMBING DRAIN & CLEANING | 15102224627 |
| HARRIS DEVELOPMENT CORPORATION | NONE |
| HERCON COMPANY, INC. | 19497666768 |
| HISTORY CONCRETE INC. | NONE |

| | |
|---|---|
| J.J.R. CONSTRUCTION | 16503436207 |
| JARELL HARRIS STRIPING SERVICES | 16508321736 |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION | 15598421320 |
| K R C SAFETY CO. INC. | 15597322684 |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL | NONE |
| KERN COUNTY CUSTOM CONCRETE | 16613255590 |
| KIONA LANDSCAPING | NONE |
| LABAT'S TREE CARE | 19253359116 |
| LARIOS AND SONS | 15107991960 |
| LASAR UNDERGROUND CONSTRUCTION | 15592910624 |
| LEGEND FENCE CORPORATION | 16192826001 |
| LONG'S DIRECTIONAL BORING, INC | 19518171247 |
| M C CONSTRUCTION | 15107587134 |
| M J AVILA COMPANY, INC. | 15598467610 |
| M. S. LEE ENTERPRISES | 15593250760 |
| MADERA CONCRETE COMPANY | 15596749743 |
| MERCADE CONSTRUCTION & DEVELOPMENT INC. | 12095327744 |
| NORCAL GENERAL CONSTRUCTION CORP | 14089691650 |
| NUNO IRON & MFG, INC | 18313869976 |
| OLIVEIRA FENCE, INC. | 14087272690 |
| ON THE LEVEL CONCRETE | 14153494489 |
| PACIFIC ELECTRIC CONTRACTING, INC. | 14082937598 |
| PAYCO SPECIALTIES, INCORPORATED | 16194271620 |
| PC&N CONSTRUCTION, INC | 19256344339 |
| QUANTUM CONSTRUCTION COMPANY | NONE |
| R. E. SERRANO INC. | 19259578121 |
| ROBERT'S BACKHOE SERVICE, INC. | 19096785957 |
| S & L FENCE COMPANY | 14087457146 |
| S.T. RHOADES CONSTRUCTION, INC. | 15302239222 |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | 16613239287 |
| SIERRA COMMUNICATIONS & CONSTRUCTION, INC. | 12097424948 |
| SOTO FENCE COMPANY | NONE |
| SOUTHWEST CONTRACTING AND ELECTRIC INC | NONE |
| STATEWIDE STRIPES, INC | 18585600158 |
| STEVE DOVALI CONSTRUCTION, INC. | NONE |
| STONY CREEK GENERAL ENGINEERING | 15309885092 |
| SUAREZ & MUNOZ CONSTRUCTION, INC. | 15107826078 |
| V A P CONSTRUCTION INC | 17145519420 |
| VELIS ENGINEERING, INC | 15598763300 |
| | NONE |
| A B S L CONSTRUCTION | 15107270910 |
| A C DIKE CO | 19166459618 |
| A PLUS SIGNS, INC. | 15592757482 |
| A S CONTRACTORS, INC. | 12099662643 |
| A.J. VASCONI GEREAL ENGINEERING | NONE |
| ADVANCED GEOSOLUTIONS, INC | 13107969001 |
| AGUILAR LANDSCAPE | 19166330803 |

| | |
|---|---|
| ALERT-O-LITE, INC | 15594533250 |
| ALL AMERICAN ASPHALT SEALING INC | 17758273006 |
| ALL EARTH CONSTRUCTION | 15598552610 |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | 19167714603 |
| ALLEN GILL CONSTRUCTION, INC. | 15305473197 |
| AMERICAN PRECISION BUILDERS | 15107644955 |
| AMERICAN STEEL PLACERS, INC. | 19094339150 |
| AMERICAN TACTICAL CONSTRUCTION COMPANY, INC. | 14084371201 |
| AMG CONSTRUCTION | 15105624339 |
| AMLAND CORP | 14082984344 |
| ANTHONY'S LASER LEVELING | 15592761223 |
| ARGUELLO CONCRETE CONSTRUCTION | 15592619885 |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | 15592768029 |
| ASTRO CONSTRUCTION | 15105781305 |
| AUSTIN ENTERPRISE | 16615899509 |
| AVISON CONSTRUCTION, INC. | 15594310321 |
| AZUL WORKS INC | 14155581556 |
| B.A. RETRO, INC | 19165649526 |
| BASS ELECTRIC | 16508693509 |
| BAY LINE CUTTING & CORING, INC. | 15105270500 |
| BC SCHMIDT CONSTRUCTION, INC. | 15304732749 |
| BELLAGIO LANDSCAPING | 15598750323 |
| BERT W SALAS, INC. | 16192583515 |
| BIG VALLEY ASPHALT | 16613268562 |
| BJ WILLIAMS COMPANY, INC | |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | 16618288803 |
| BLANCO CONSTRUCTION | 19516022050 |
| BLEYCO INCORPORATED | 15105385229 |
| BONITA PIPELINE, INC | 16194349802 |
| BOUTHILLIER CONSTRUCTION, INC | 17074598775 |
| BUENA VISTA LANDSCAPE, INC | 17147712569 |
| BURKE CONSTRUCTION | 15306722411 |
| BWW & COMPANY | 19094350392 |
| C & L DRILLING CO | 15626900264 |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | 15594855857 |
| CAL VALLEY CONSTRUCTION, INC. | 15592740311 |
| CAL-CON PUMPING, LLC | 14154017664 |
| CALI CONCRETE | 16613981382 |
| CAROB VALLEY ELECTRIC, INC. | 15624072106 |
| CEN-CAL REBAR | NONE |
| CHARLIE'S CUSTOM EXCAVATING, INC | 15302217563 |
| CINDY BALES ENGINEERING, INC. | 19097527090 |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | NONE |
| CIRIMELE ELECTRIC WORKS INC. | 15106201155 |
| CLEAR CREEK CONSTRUCTION | NONE |
| CMC TRAFFIC CONTROL SPECIALIST | 14152061711 |
| CMV ELECTRIC INC. | 19099499395 |

| | |
|---|---|
| COMBINED EFFORT INC | 18008311786 |
| COMMUNITY TREE 5ERVICE, INC | 18317632008 |
| CON5TRUCTION CON5ULTANT 5ERVICE5, INC. | 15624392024 |
| CONTECH CONCRETE TECHNIQUE5, INC | 15592518821 |
| CONTERRA GROUP, INC. | 15594423501 |
| CONTRACTOR 5ERVICE5 GROUP, INC. | 18663666646 |
| COOK5 AND SON INC. | 18059375473 |
| CROOK5 TRUCK & EQUIPMENT RENTAL, INC. | 17148214730 |
| D & D CONCRETE CON5TRUCTION CO | NONE |
| D L CON5TRUCTION | 15592741579 |
| D L N ENTERPRI5E, INC. | 13105416993 |
| D-LINE CON5TRUCTOR5, INC. | 15102516401 |
| DAVID ENGINEERING CON5TRUCTION | 15308209120 |
| DE ANDA COMPANY | 15596454688 |
| DEANA'5 EQUIPMENT RENTAL CO. | NONE |
| DEEN5GROUP CON5TRUCTION | 14083453869 |
| DEHARO RAMIREZ CORPORATION | 14155523505 |
| DELTECH ENGINEERING, INC | 17143844594 |
| DEXTEROU5 CON5TRUCTION | 13232901199 |
| DIAMOND D GENERAL ENGINEERING, INC. | 15306626770 |
| DILLARD ENVIRONMENTAL 5ERVICE5 | 19256346858 |
| DIRT & AGGREGATE INTERCHANGE, INC | 15036691192 |
| DOMINGUEZ & 5ON5 TRUCKING, INC | 14082889395 |
| DON GARCIA EXCAVATING & PAVING, INC. | 15305770221 |
| DREAMBUILDER CON5TRUCTION CORP | 17146463698 |
| E E ELECTRIC, INC | 19098290118 |
| E. JA5PER WRKG. (DEMO) & TRKG | 13237548558 |
| EAGLE ENGINEERING AND CON5TRUCTION, INC | 16503678282 |
| EAGLE ENVIRONMENTAL | NONE |
| EAR - ENVIRONMENTAL AS5E55MENT AND REMEDIATION MANAGEMENT, | 19513248061 |
| EA5T BAY 5IGN CO., INC. | 14154319053 |
| EDI5ON CON5TRUCTION, INC. | 16613660204 |
| EMINENT ELECTRICAL | 12707215845 |
| ERIC'5 BACKHOE 5ERVICE | 16612692222 |
| ERNE5T B. DEE | 19166912127 |
| E5QUIVEL GRADING & PAVING, INC. | 14154688108 |
| EXBON DEVELOPMENT, INC. | 15627771888 |
| FALCON BUILDER5 & DEVELOPER5 INC | 15592261877 |
| FANFA, INC. | 15102783095 |
| FC5 5TRIPING, 5EALING AND PAVING, INC. | 19253736208 |
| FIBER INTEGRATED, INC. | 13108220306 |
| FINE GRADE EQUIPMENT, INC. | 16617228900 |
| FLORE5 CON5TRUCTION, INC. | 19095978100 |
| FOCON, INC | 15104656356 |
| FORCE TRAFFIC CONTROL, INC. | 15595941056 |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | 15307439352 |
| FRE5NO CONCRETE CON5TRUCTION, INC. | 15598342064 |

| | |
|---|---|
| G. RAMIREZ CONCRETE, INC. | 12097265305 |
| G. W. PEOPLES CONTRACTING CO., INC. | 17036826804 |
| G.O.D. & SONS CONCRETE | 15594085577 |
| GATES ENTERPRISES, INC | 17143826708 |
| GECKO GOLF CON5TRUCTION, INC. | 19255337267 |
| GEN CON ENVIRO SVC GROUP | 17602455548 |
| GENERAL ENGINEERING CONSTRUCTION CO. | NONE |
| GERONIMO CONCRETE, INC. | 13232228312 |
| GLOBAL ROAD SEALING, INC | 17148930945 |
| GO RUSH CONCRETE | NONE |
| GONZALES, SUAREZ & A5SOCIATES, INC. | 19099888707 |
| HALF MOON BAY GRADING & PAVING | 16507263582 |
| HARRIS DEVELOPMENT CORPORATION | NONE |
| HERCON COMPANY, INC. | 19497666768 |
| HUNSAKER SAFETY & SIGN, INC. | 15594533250 |
| HYDROCONSULT ENGINEERS, INC. | 14152529261 |
| INDIAN CONSTRUCTION INC | 19098806262 |
| INTEGRITY REBAR PLACERS | 19519437772 |
| INTERIOR DEMOLITION INC | 18182494937 |
| INTERWEST PACIFIC, LTD. | 18583453737 |
| J FRANCIS COMPANY | 19517769172 |
| J N A BUILDERS, INC. | 18182480013 |
| J. MORAGA CONSTRUCTION, INC | 12093836506 |
| JESMAR CON5TRUCTION | 17149729331 |
| JM FIBER OPTICS, INC. | 19096281990 |
| JP5 CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION | 15598421320 |
| JULIO A. HALLACK, INC. | 12096670960 |
| K & G CONCRETE INC | 19167746487 |
| K R C SAFETY CO. INC. | 15597322684 |
| K. W. EMERSON, INC. | 12097543830 |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL | NONE |
| KA`PEL CONSTRUCTION INC. | 15306255510 |
| KERN COUNTY CUSTOM CONCRETE | 1661325S590 |
| KILLGORE INDUSTRIES | 15105483981 |
| KIONA LANDSCAPING | NONE |
| KITCHELL CONSTRUCTION, INC. | 12096671201 |
| KRS CONSTRUCTION INC | 19163816438 |
| L & B ELECTRIC, INCORPORATED | 15629288146 |
| L H ENGINEERING CO. | 17147588037 |
| LA FIRMA INC. | 18059290501 |
| LARIOS AND SONS | 15107991960 |
| LINDCO, INC | 18317517322 |
| LONG'S DIRECTIONAL BORING, INC | 19518171247 |
| LVDH CONSTRUCTION | NONE |
| M & S ENVIRONMENTAL LANDSCAPES, INC | 15302419647 |
| M J AVILA COMPANY, INC. | 15598467610 |
| M. HERNANDEZ CONSTRUCTION INC | 14158244696 |

| | |
|---|---|
| M. S. LEE ENTERPRISES | 15593250760 |
| MAD STEEL INC. | 19093940724 |
| MADERA CONCRETE COMPANY | 15596749743 |
| MAG-CON ENGINEERING AND CONSTRUCTION, INC | 19166381178 |
| MARTIN GENERAL ENGINEERING INC | 19163558108 |
| MARTINI DRILLING CORP. | 17143736322 |
| MASS X INC. | 15594723275 |
| MC CULLOUGH CONSTRUCTION INC | 17078251769 |
| METCO | 14154559960 |
| MLE ENVIRONMENTAL TECHNOLOGIES, INC. | 19099894791 |
| MOJAM INCORPORATED | 16617942505 |
| MORALES CONTRACTING SERVICES | 16268563648 |
| MOTHERLODE CONCRETE CONSTRUCTION | 12092671887 |
| MSE GROUP | 15103839300 |
| MV CONSTRUCTION | 15593570851 |
| NIELSON CONSTRUCTION | 17072530131 |
| NISH-KO INC. | 15592765753 |
| NOR-CAL PUMP & WELL DRILLING, INC. | 15306741525 |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | 15306731880 |
| NTK CONSTRUCTION INC | 14156431300 |
| NUNO IRON & MFG, INC | 18313869976 |
| Newland Entities, Inc | 15306740756 |
| OLIVER TRANSBAY CONSTRUCTION INC | 14153300934 |
| ON THE LEVEL CONCRETE | 14153494489 |
| PAPILLON BUILDERS | 18887177270 |
| PARADIGM CONSTRUCTION | 19167146520 |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | 17075667437 |
| PAYCO SPECIALTIES, INCORPORATED | 16194271620 |
| PK CONSTRUCTION | 16264864152 |
| PRIORITY ARCHITECTURAL GRAPHICS, INC. | 14156431145 |
| PROFESSIONAL CONCRETE 5AWING INC. | 12097222227 |
| QUANTUM CONSTRUCTION COMPANY | NONE |
| QUIMU CONTRACTING, INC. | 17076788384 |
| R & C CONSTRUCTION | 15592555600 |
| R & Z CONSTRUCTION, INC | 18584324167 |
| R M T LANDSCAPE CONTRACTORS, INC | 15105683766 |
| R N R CONSTRUCTION, INC | 19163790960 |
| R. DUGAN CONSTRUCTION | 19513607561 |
| R. E. SERRANO INC. | 19259578121 |
| R.A. MARTIN CONSTRUCTORS, INC | 15305472100 |
| RD CONSTRUCTION GENERAL ENGINEERING, INC. | 19512795020 |
| RELIANCE CONSTRUCTION COMPANY, INC. | NONE |
| ROBERTS ELECTRICAL CONTRACTOR, INC | 18585520015 |
| ROCKIN' R GRADING & EXCAVATING | 12098470586 |
| RODGERS CONST. & ENGINEERING CO., INC | 12094645782 |
| S C ENVIRONMENTAL, INC. | 19099476640 |
| S KWOK ENGINEERS, INC. | 18887331360 |

| | |
|---|---|
| 5.T. RHOADE5 CON5TRUCTION, INC. | 15302239222 |
| 5AN DIEGO BAY AREA ELECTRIC, INC. | 18587486012 |
| 5AN JOAQUIN VALLEY CON5TRUCTION GROUP, LLC | 16613239287 |
| 5ANTO5 EXCAVATING, INC. | 15308947767 |
| 5CHOTKA CON5TRUCTION INC | 17072656856 |
| 5ERNA CON5TRUCTION, INC. | 15594785213 |
| 5IERRA CONCRETE CUTTING & BREAKING, INC | 15306472230 |
| 5ITE WORK 5OLUTION5, INC | 15302223337 |
| 5ITEWORK5 CON5TRUCTION, INC | 19252568357 |
| 5JD CON5TRUCTION INC. | 12098470169 |
| 5L5 CON5TRUCTOR5, INC | 19166601629 |
| 5O. CAL TRAFFIC INC | 18587934495 |
| 5OLID CON5TRUCTION, INC | 16618291637 |
| 5OUTH CENTRAL IRON, INC. | 15625908848 |
| 5OUTH COAST SWEEPING, INC. | 17607316026 |
| SOUZA CON5TRUCTION INC | 15597477101 |
| 5PIRIT ROAD OILS | 14084652280 |
| STAT-X GENERAL ENGINEERING | 18884116956 |
| 5TEVE DOVALI CONSTRUCTION, INC. | NONE |
| STOLO5KI & GONZALEZ, INC. | 16507269055 |
| 5TONY CREEK GENERAL ENGINEERING | 15309885092 |
| 5UKAN, INC. | 16268549469 |
| SYSTEM5 TECHNOLOGIES | 16612691700 |
| TAHLEQUAH STEEL, INC. | 15624941866 |
| TRAFFIC LOOP5 CRACKFILLING, INC | 17145204027 |
| TRIANGLE D ENTERPRI5E5, INC. DBA ODY55EY ENGINEERING AND EXP | NONE |
| TRUE CHAMPIONS INC. | 16192768783 |
| T5R CON5TRUCTION COMPANY | 16505881016 |
| TUCKER TECHNOLOGY INC | 15108362625 |
| TYRRELL RE5OURCE5, INC. | 15302418975 |
| U.S. CONCRETE CON5TRUCTION, INC | 16617991038 |
| UDB ENTERPRI5ES, INC | 12099320873 |
| UDBE 5TEEL | 19512249797 |
| UNITED CONCRETE PUMPING LLC | 16507260868 |
| UNITED TRAFFIC 5ERVICES & SUPPLY, INC. | 18189614746 |
| USA CON5TRUCTION | 14084362998 |
| V & G BUILDERS | NONE |
| V A P CON5TRUCTION INC | 17145519420 |
| VALVERDE CON5TRUCTION, INC | 15629061918 |
| VELI5 ENGINEERING, INC | 15598763300 |
| VT ELECTRIC, INC. | 19099851755 |
| WALLACE 5TRUCTURES | 17077683386 |
| WHITE'5 CUSTOM CON5TRUCTION | 19168728095 |
| WK MCLELLAN COMPANY | 17077131038 |
| YOLANDA'5 CONSTRUCTION ADMINI5TRATION & TRAFFIC CONTROL INC | 14156472683 |

## Abdul Zoobi

**From:** abed zoobi <abedzoobi@hotmail.com>
**Sent:** Monday, March 31, 2014 10:37 AM
**To:** Abdul Zoobi
**Subject:** FW: TASKalfa 520i Job end report mail
**Attachments:** 069039.pdf

> Date: Fri, 28 Mar 2014 21:23:32 -0800
> From: copier@baycities.com
> Subject: TASKalfa 520i Job end report mail
> To: abedzoobi@hotmail.com
>
> Job No.: 069039
> Result: NG
> End Time: Fri 28 Mar 2014 21:23:26
> File Name: Microsoft Word - Invitation To Bid (04-235844)
> Category: Sending Jobs
>
> Result Job Type Address
> ----------
> OK FAX 15106201155
> OK FAX 14152061711
> NG FAX 14153814177
> NG FAX 18008311786
> OK FAX 19166631858
> OK FAX 17078381689
> OK FAX 15592518821
> OK FAX 18663666646
> OK FAX 15593470500
> OK FAX 12098351144
> NG FAX 14084456144
> OK FAX 19256346858
> OK FAX 14082889395
> NG FAX 14154941571
> OK FAX 13105136299
> OK FAX 16503678282
> OK FAX 14154319053
> NG FAX 19166912127
> OK FAX 16502400413
> OK FAX 17077476538
> OK FAX 14154688108
> OK FAX 16507562818
> OK FAX 15102783095
> OK FAX 19253736208

> NG FAX 13108220306
> OK FAX 15104656356
> OK FAX 15595941056
> OK FAX 15109695896
> OK FAX 15307439352
> NG FAX 15104290198
> NG FAX 19255337267
> OK FAX 15106322315
> OK FAX 15108953888
> OK FAX 12099445812
> OK FAX 19163747998
> OK FAX 16507263582
> OK FAX 19258387978
> OK FAX 14152529261
> NG FAX 15104125988
> NG FAX 16503553553
> OK FAX 15107809810
> OK FAX 12093836506
> OK FAX 16508321736
> OK FAX 19167746487
> OK FAX 19168510999
> OK FAX 15597322684
> NG FAX 15105483981
> OK FAX 12096671201
> OK FAX 14158229068
> OK FAX 14157237101
> NG FAX 15106017206
> OK FAX 19163616045
> NG FAX 15102375501
> OK FAX 15598467610
> OK FAX 14158244696
> OK FAX 15106527648
> OK FAX 17078251769
> OK FAX 19253087700
> OK FAX 14154559960
> NG FAX 14157527537
> NG FAX 15102085344
> NG FAX 15103839300
> OK FAX 14152824097
> NG FAX 15593570851
> OK FAX 17072530131
> OK FAX 15592765753
> OK FAX 19166524376
> OK FAX 15306741525
> OK FAX 14089691650
> OK FAX 18313869976
> OK FAX 15306740756
> OK FAX 14087272690

> OK FAX 14153300934
> OK FAX 15102366188
> OK FAX 14153494489
> OK FAX 14082937598
> NG FAX 19255139353
> OK FAX 19256344339
> OK FAX 14156431145
> OK FAX 12097222227
> OK FAX 17077513962
> OK FAX 14082916828
> OK FAX 19259578121
> OK FAX 18004282508
> NG FAX 15598755974
> OK FAX 14089456636
> OK FAX 14155877282
> OK FAX 19166739737
> OK FAX 18887331360
> OK FAX 15592511119
> NG FAX 15107850466
> NG FAX 17072656856
> OK FAX 18662682547
> OK FAX 19252568357
> OK FAX 12098470169
> OK FAX 14159899909
> OK FAX 15102304718
> NG FAX 15105375574
> OK FAX 15597477101
> OK FAX 16507269055
> OK FAX 14153998966
> NG FAX 15102729575
> OK FAX 18317632023
> OK FAX 19254550325
> NG FAX 15105830004
> OK FAX 15103245597
> NG FAX 15593234269
> OK FAX 18888724450
> OK FAX 16505881016
> NG FAX 15108362625
> OK FAX 15592516860
> NG FAX 16504941601
> NG FAX 15105958646
> OK FAX 15592751995
> OK FAX 17077683386
> NG FAX 14154748413
> OK FAX 19252491863
> OK FAX 15308325847
> NG FAX 19168728095
> OK FAX 19257547451

> OK FAX 19166355397
> OK FAX 19259410018
> OK FAX 14156472683
>
> ----------
> TASKalfa 520i
> [00:c0:ee:4c:38:7d]
> ----------

## Abdul Zoobi

**From:** abed zoobi <abedzoobi@hotmail.com>
**Sent:** Monday, March 31, 2014 10:37 AM
**To:** Abdul Zoobi
**Subject:** FW: TASKalfa 520i Job end report mail
**Attachments:** 069037.pdf

> Date: Fri, 28 Mar 2014 18:18:56 -0800
> From: copier@baycities.com
> Subject: TASKalfa 520i Job end report mail
> To: abedzoobi@hotmail.com
>
> Job No.: 069037
> Result: NG
> End Time: Fri 28 Mar 2014 18:18:54
> File Name: Microsoft Word - Invitation To Bid (04-235844)
> Category: Sending Jobs
>
> Result Job Type Address
> ----------
> OK FAX 19259546501
> OK FAX 15107270910
> OK FAX 19166459618
> OK FAX 15592757482
> OK FAX 12099662643
> OK FAX 15592514169
> OK FAX 15107705070
> OK FAX 15594533250
> OK FAX 15106571200
> NG FAX 17077454462
> OK FAX 14084371201
> OK FAX 15105624339
> OK FAX 14082984344
> OK FAX 13108540199
> OK FAX 15105781305
> OK FAX 12099430437
> OK FAX 14155581556
> NG FAX 14158560381
> OK FAX 14158228086
> OK FAX 15105270500
> OK FAX 18316340271
> OK FAX 14152855759
> OK FAX 15304732749
> OK FAX 15105621306

> OK FAX 17074489407
> OK FAX 15105385229
> OK FAX 15306722411
> OK FAX 14154017664
> NG FAX 13107688096
> OK FAX 14153976617
> OK FAX 19164479853
> OK FAX 15106554401
> NG FAX 19259432156
> OK FAX 15103270301
> OK FAX 15106201155
>
> ----------
> TA5Kalfa 520i
> [00:c0:ee:4c:38:7d]
> ----------

## Russ Olney

**From:** Correa, P.E., William <william.correa@2paragon.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 12:06 PM
**Subject:** Read: INVITATION TO BID - CALTRAN5 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 12:06:19 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 12:06:14 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Ronnie Jones <Ronnie@enortraffic.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 12:16 PM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 12:16:18 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 12:16:07 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Kristin Cramer <kristin@bayshoremetals.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:15 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:14:S2 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:14:49 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Janice Kaufman - First Fuel, Inc. - (949) 861-0284 <jkaufman@firstfuel.net>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:17 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:16:58 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:16:52 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Hector R. Castellon <hector.castellon@hercatelecomm.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:21 AM
**Subject:** Read: INVITATION TO BID - CALTRAN5 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:20:36 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:20:23 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Christina Dugan <Christina@rduganconst.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:21 AM
**Subject:** Read: INVITATION TO BID - CALTRAN5 04-235844

Your message

To:
5ubject: INVITATION TO BID - CALTRAN5 04-235844
5ent: Friday, March 28, 2014 10:20:53 AM (UTC-08:00) Pacific Time (U5 & Canada)

was read on Friday, March 28, 2014 10:20:45 AM (UTC-08:00) Pacific Time (U5 & Canada).

## Russ Olney

**From:** Andrick Tancioco <andrick@PVFSALES.COM>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:21 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:21:02 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:20:59 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Rex <mcs.rexhand@verizon.net>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:23 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRAN5 04-235844
Sent: Friday, March 28, 2014 10:22:54 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:07:10 AM (UTC-08:00) Pacific Time (U5 & Canada).

**Russ Olney**

**From:** andersonpsllc@aol.com
**Sent:** Friday, March 28, 2014 10:24 AM
**To:** Russ Olney
**Subject:** RE: INVITATION TO BID - CALTRANS 04-235844

Recipient: andersonpsllc@aol.com

Subject: INVITATION TO BID - CALTRANS 04-235844

Please see the attached Invitation to Bid Thank You Russ Olney Estimator Office: (925) 687-6666 Direct Line (925) 446-6003 Fax: (925) 687-2122 rolney@baycities.us Bay Cities Paving & Grading, Inc. 1450 Civic Ct., Bldg. B #400 Concord, CA 9452 EFFECTIVE 1/20/14 OUR NEW COPORATE OFFICES WILL BE LOCATED AT – 1450 CIVIC CT., BUILDING B - #400, CONCORD, CA 94520 PO BOX 6227, Concord, CA 94524-6227 NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY

## Russ Olney

**From:** Marilyn Thorn <mthorn@stoloskigonzalez.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:26 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:26:08 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:26:01 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** info@ledservicesinc.com
**Sent:** Friday, March 28, 2014 10:26 AM
**To:** Russ Olney
**Subject:** [Auto-Reply] INVITATION TO BID - CALTRANS 04-235844

Thank you for contacting LED Services, Inc. for your Real Green Solutions.

We provide sustainable and renewable solutions for your energy needs. We will contact you shortly.

Thank you.

## Russ Olney

**From:** Kim Irwin <kim@integritywire.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:29 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:28:42 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:28:35 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** andersonpsllc <andersonpsllc@aol.com>
**Sent:** Friday, March 28, 2014 10:29 AM
**To:** Russ Olney
**Subject:** RE: INVITATION TO BID - CALTRANS 04-235844
**Attachments:** image001.jpg; APLLC BIO_03072014.eml

Yes

Sent from my MetroPCS 4G Wireless Phone

-------- Original message --------
From: Russ Olney
Date:03/28/2014 1:11 PM (GMT-05:00)
To: "'aaaes@earthlink.net'" ,"'aandmsales.mayette@gmail.com'" ,"'luis@abslconstruction.com'" ,"'email@acdike.com'" ,"'pacheco@1430espn.com'" ,"'deni@sti.com'" ,"'a1orniron@sbcglobal.net'" ,"'aj@ajvasconi.com'" ,"'acmlighting@sbcglobal.net'" ,"'GIL@AGS.LA'" ,"'rosy@alanizpaving.com'" ,"'debbieh@alertolite.com'" ,"'allcitytrucking101@yahoo.com'" ,"'ismcomm@aol.com'" ,"'wendy@acs-llc.us'" ,"'Rusty@steelplacers.com'" ,"'mdaniels@atconstr.com'" ,"'sanjay.pandya@gmail.com'" ,"'dougblacksher@aol.com'" ,"'kevinphan@amlandcorp.com'" ,"'andersonpsllc@aol.com'" ,"'janet@apexmarker.com'" ,"'astroconst@sbcglobal.net'" ,"'paustin@austin-enterprise.com'" ,"'llrivera@pacbell.net'" ,"'rocio@azulworks.com'" ,"'jlau@bayarealightworks.com'" ,"'jcbayline@sbcglobal.net'" ,"'dennis4bmi@razzolink.com'" ,"'kristin@bayshoremetals.com'" ,"'carrie@hangarbuilders.com'" ,"'bellotccp@gmail.com'" ,"'md@bengalengineering.com'" ,"'bsalaz@bertsalas.com'" ,"'aragan@blackdiamondasphalt.com'" ,"'Vvillard@bgi1.com'" ,"'cberge@bleyco.com'" ,"'cdavis@brandonsupply.com'" ,"'b.v.landscape@pacbell.net'" ,"'burke3958@sbcglobal.net'" ,"'b-w-w@live.com'" ,"'cldrilling@aol.com'" ,"'gkubota@cicresearch.com'" ,"'k.carlisle@caditcompany.com'" ,"'jb.calcon@mac.com'" ,"'benn@calconsteel.com'" ,"'cylouiecpa@aol.com'" ,"'j_camacho@camcosolutions.net'" ,"'echavez@carobvalley.com'" ,"'info@catcoservices.com'" ,"'jhschwartz@cccminc.com'" ,"'championscaffoldservices@championscaffold.com'" ,"'airbears@balesengineering.com'" ,"'jcirimele@cirimeleelectric.com'" ,"'bclark@clarktransportation.net'" ,"'cmvelectric@adelthia.net'" ,"'jeannine@cmvelectric.net'" ,"'metals@codybuilderssupply.com'" ,"'coletrans@att.net'" ,"'cbrandt@combined-effort.us'" ,"'elisa@cas-tc.com'" ,"'steve@cisinspects.com'" ,"'contechg@gmail.com'" ,"'shelli@csg-web.com'" ,"'cooks_son@mail.com'" ,"'covarrubias@aol.com'" ,"'cre8iveEngineering@gmail.com'" ,"'crookstrucking@sbcglobal.net'" ,"'denise7431@yahoo.com'" ,"'bsari@dtsari.com'" ,"'dennise@logisticalenterprises.com'" ,"'jagchic@aol.com'" ,"'info@destinationanywhereinc.com'" ,"'dextersconstruction2@hotmail.com'" ,"'patriciad@dillardenv.com'" ,"'genaro@dominguezandsons.com'" ,"'rsl@dominguezconstr.com'" ,"'alex.singh@dreambuildercorp.com'" ,"'lisa@dcs-llc.com'" ,"'eeelectric@earthlink.net'" ,"'ronnie@enortraffic.com'" ,"'clbrooks@sbcglobal.net'" ,"'rpendurthi@earmanagement.com'" ,"'christina@bordendecal.com'" ,"'eci@lightspeed.net'" ,"'bhopewell@escsinc.net'" ,"'alex@eminentelectrical.com'" ,"'dee4321@frontiernet.net'" ,"'sales@esdandc.com'" ,"'hadieh.elias@eseweb.com'" ,"'audrey@esquivel-gp.com'" ,"'info@exbon.com'" ,"'fferrando1537@sbcglobal.net'" ,"'dbgriffin@fanfainc.com'" ,"'inesseoane@fcs-ssp.com'" ,"'mark@morikawa-scada.com'" ,"'judy@finegradeinc.com'" ,"'jkaufman@firstfuel.net'" ,"'mseals@foconinc.com'" ,"'RACOUGH@PACBELL.NET'" ,"'forcetraffic@earthlink.net'" ,"'franciscoelec@sbcglobal.net'" ,"'toni.medina@att.net'" ,"'fremontreinforcing@gmail.com'" ,"'gwpeoples@aol.com'" ,"'blessedc02@aol.com'" ,"'gates@gdminc.us'" ,"'geckogconstruction@gmail.com'" ,"'kelly.generalengineering@yahoo.com'"

,"'generalsupply@sbcglobal.net'" ,"'geronimo_concerte@sbcglobal.net'" ,"'kevinyip168@yahoo.com'"
,"'trila.grsi@yahoo.com'" ,"'sales@globelectric.com'" ,"'GOLDENBAYFENCE@YAHOO.COM'"
,"'dgonzales@gsaeng.com'" ,"'carole@greenbpi.com'" ,"'hmbpave@sbcglobal.net'"
,"'hector.castellon@hercatelecomm.com'" ,"'ahernandez@herconcompany.com'" ,"'kelly@hi-
voltagesplicing.com'" ,"'hnk@hnkinc.com'" ,"'bgoldstein@hydroce.com'" ,"'ibsrecoder@aol.com'"
,"'kim@integritywire.com'" ,"'kerstin@intergraphics.com'" ,"'office@interwestpacific.com'"
,"'pvarma@intralineinc.com'" ,"'diana@jfranciscompany.com'" ,"'JNABUILDERSINC@gmail.com'"
,"'jmoraga@flash.net'" ,"'jharrisstripingservices@hotmail.com'" ,"'jesmarboring@sbcglobal.net'"
,"'jrose@jmfiberoptics.com'" ,"'keaven@kgconcretepumping.com'" ,"'tracy@kkconstructionsupply.com'"
,"'garyc@krcsafety.com'" ,"'ktweidt@cox.net'" ,"'kk@kapadialighting.com'" ,"'JerryKCCC@yahoo.com'"
,"'killgoreind@earthlink.net'" ,"'egruetzmacherjr@gmail.com'" ,"'kitchellconstruction@gmail.com'"
,"'florencek@kwanwo.com'" ,"'edblbe@gmail.com'" ,"'beth@porticopaint.com'"
,"'estimating@theswpppfirm.com'" ,"'info@ledservicesinc.com'" ,"'lewisengineering@sbcglobal.net'"
,"'lightspeed@clearwire.net'" ,"'lingoie@earthlink.net'" ,"'chris72549@aol.com'"
,"'lovettexcavating@earthlink.net'" ,"'jeffery@lumensource.biz'" ,"'brucej@mjavila.com'"
,"'mariano@hernandez-engineering.com'" ,"'msp@att.net'" ,"'madsteelinc@aol.com'"
,"'salmab@makellpipe.com'" ,"'mackymccullough@mccullloughconstructioninc.com'"
,"'mcafeetransportation@gmail.com'" ,"'oliver@meritekusa.com'" ,"'c.martinez@metco-usa.com'"
,"'vmuniz@charter.net'" ,"'stomls-office@yahoo.com'" ,"'mojam@roadrunner.com'"
,"'juliemonroe76@live.com'" ,"'mcs.rexhand@verizon.net'" ,"'mrci@mrci.bz'"
,"'CEHACKNEY@MSEGRP.COM'" ,"'lois@municon.net'" ,"'valdez05@gmail.com'"
,"'dnielson@nielsoninc.com'" ,"'nittaec@gmail.com'" ,"'norcalpump@yahoo.com'"
,"'norcalgeneralconstruction@yahoo.com'" ,"'bpantoja@nunoiron.com'" ,"'rcervantes@newlandentities.com'"
,"'pam@oliveirafenceinc.com'" ,"'flotbc@sbcglobal.net'" ,"'tlewis@omegapacific.com'"
,"'onthelevelconcrete@yahoo.com'" ,"'pawilsoninc@gmail.com'" ,"'frankjr@pacific-electric.net'"
,"'mpadilla@padillalandscape.com'" ,"'william.correa@2paragon.com'" ,"'cplum@pcnconstructioninc.com'"
,"'zkkingpk81@gmail.com'" ,"'juliana@prioritygraphics.com'" ,"'davidscott@gvni.com'"
,"'sales@psccircuits.com'" ,"'andrick@pvfsales.com'" ,"'poundstone@mac.com'" ,"'diane@rbrothers.com'"
,"'christina@rduganconst.com'" ,"'ricky@reserrano.com'" ,"'drodriguez@rjsafety.com'" ,"'RQSQAR@aol.com'"
,"'keith_hawkyard@raperelectric.com'" ,"'rdconst69@netzero.com'" ,"'russelrcg@aol.com'"
,"'rhodespainting@msn.com'" ,"'rbsil997@yahoo.com'" ,"'karen@rupertsupply.com'"
,"'rdcress@frontiernet.net'" ,"'scenv@verizon.net'" ,"'seng@skwokengineers.com'"
,"'jblayney@safetydynamicsgroup.com'" ,"'samsequipment@comcast.net'" ,"'bev@bayareaelectric.com'"
,"'liz@sftubebending.com'" ,"'dschotka@aol.com'" ,"'info@seaportlighting.com'" ,"'kdesena@linkzone.com'"
,"'sjdinc@att.net'" ,"'jpusic@smsalesinc.com'" ,"'slau@soha.com'" ,"'holmesconstruction@yahoo.com'"
,"'kssouthcoast@roadrunner.com'" ,"'dawn@statewidestripes.com'" ,"'mthorn@stoloskigonzalez.com'"
,"'hchang@structusinc.com'" ,"'suddensamstrk@aol.com'" ,"'dsun@sunindustriesinc.com'"
,"'morgan@superiorhydroseeding.net'" ,"'ninah.moody@suulutaaq.com'" ,"'jumana@switchpointplanning.com'"
,"'bf@rglobal.net'" ,"'josie@tdwconstruction.com'" ,"'sharon@teamtalus.com'" ,"'david@tape4.com'"
,"'accounting@terrellmaterials.com'" ,"'prestellaskia@sbcglobal.net'" ,"'jc@exitlightco.com'"
,"'trafficenforcementsolutions@gmail.com'" ,"'trafficloops@sbcglobal.net'" ,"'landy@trivalleystriping.com'"
,"'mccaa@triumphgeo.com'" ,"'r.rico1025@yahoo.com'" ,"'frank@tuckertech.com'"
,"'turnermfginc@sbcglobal.net'" ,"'les@us-concrete.net'" ,"'jumerani@umerani.com'" ,"'dora@unitedtraffic.net'"
,"'vapconstructioninc@gmail.com'" ,"'valeriebrock@worldnet.att.net'" ,"'valley@zipcon.com'"
,"'joev@valverdeconst.com'" ,"'vigeng@aol.com'" ,"'deborah@wtbinc.org'" ,"'wallacestr@aol.com'"
,"'eibanez@westerntraffic.com'" ,"'whitescustom@yahoo.com'" ,"'mwmasonry@sbcglobal.net'"
,"'lisadleonard@comcast.net'" ,"'joceal@wqntoday.com'" ,"'dan@wgntoday.com'" ,"'info@wreco.com'"
,"'yolandasconst.mtc@att.net'"
Subject: INVITATION TO BID - CALTRANS 04-235844

Please see the attached Invitation to Bid

Thank You

**RUSS OLNEY**

**Estimator**

Office: (925) 687-6666 Direct Line (925) 446-6003

[redacted]

Fax: (925) 687-2122

rolney@baycities.us

Bay Cities Paving & Grading, Inc.

1450 Civic Ct., Bldg. B #400

Concord, CA 9452

*EFFECTIVE 1/20/14 OUR NEW COPORATE OFFICES WILL BE LOCATED AT –* ***1450 CIVIC CT., BUILDING B - #400,***

***CONCORD, CA 94520***

*PO BOX 6227, Concord, CA 94524-6227*

*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE DELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*

## Russ Olney

**From:** Jean V. Cirimele <jcirimele@cirimeleelectric.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:34 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TD BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:34:26 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:32:36 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Seng Kwok <seng@skwokengineers.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:38 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:37:32 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:36:13 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Accounting Terrel-Materials <accounting@terrellmaterials.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:38 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:37:51 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:37:40 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Christi Plum <cplum@pcnconstructioninc.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:46 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:45:34 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:45:36 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Dora <dora@unitedtraffic.net>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:46 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:46:23 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:33:55 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Diann Nielson <dnielson@nielsoninc.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:49 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:49:05 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:49:02 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Jawed Umerani <jumerani@umerani.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:51 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRAN5 04-235844
Sent: Friday, March 28, 2014 10:50:50 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:50:49 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Green Building Products <carole@greenbpi.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:58 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:57:55 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:57:37 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Gordon Kubota <gkubota@cicresearch.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:59 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:58:52 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:58:48 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Sam Callison <samsequipment@comcast.net>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 11:01 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 11:01:29 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 11:01:23 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Katelynn Rapp <kaydeerapp@ymail.com>
**Sent:** Friday, March 28, 2014 11:07 AM
**To:** Robert Rosas; Roger Brown; Ron Poundstone; Roxana Galvez Quezada; Rudy Pina; Russ Olney; Ryan Strong; Sam Bennett; Sam Lair; Sam Zandofsky; Sandra Dawson; Sandra Roth; Sandra Valero; Sara Van Patten; Sarah D; Sarah Urbick; Scott Erwin; Scott Hennessy; Scott Youngren; Sean Heraty
**Subject:** Katelynn Rapp

Breaking news: http://aquaj.com/fqws/w_news.php

Katelynn Rapp

## Russ Olney

**From:** Pete Varma <pvarma@intralineinc.com>
**Sent:** Friday, March 28, 2014 11:07 AM
**To:** Russ Olney
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844
**Attachments:** ATT00001

## Russ Olney

**From:** carole green <carole@cegreeninc.com>
**Sent:** Friday, March 28, 2014 11:12 AM
**To:** Russ Olney
**Subject:** RE: INVITATION TO BID - CALTRANS 04-235844
**Attachments:** image004.jpg; image001.jpg; Invitation To Bid (04-235844).doc

Please see the attached.

Thanks,

---


Carole Green, President
CA License # 891224 (A, B, C-8, D64 Erosion Control, HAZ)
UDBE/DBE/SBE/CPUC
6105 Main Avenue, Suite 4
Orangevale, CA 95662
Office (916) 365-4925
Fax (916) 583-7504
Cell (916) 417-1345
Email carole@cegreeninc.com
Website cegreeninc.com


CEGI
CE GREEN INC

**From:** Russ Olney [mailto:Russ@BayCities.US]
**Sent:** Friday, March 28, 2014 10:12 AM
**To:** 'aaaes@earthlink.net'; 'aandmsales.mayette@gmail.com'; 'luis@abslconstruction.com'; 'email@acdike.com'; 'pacheco@1430espn.com'; 'deni@sti.com'; 'a1orniron@sbcglobal.net'; 'aj@ajvasconi.com'; 'acmlighting@sbcglobal.net'; 'GIL@AGS.LA'; 'rosy@alanizpaving.com'; 'debbieh@alertolite.com'; 'allcitytrucking101@yahoo.com'; 'ismcomm@aol.com'; 'wendy@acs-llc.us'; 'Rusty@steelplacers.com'; 'mdaniels@atconstr.com'; 'sanjay.pandya@gmail.com'; 'dougblacksher@aol.com'; 'kevinphan@amlandcorp.com'; 'andersonpsllc@aol.com'; 'janet@apexmarker.com'; 'astroconst@sbcglobal.net'; 'paustin@austin-enterprise.com'; 'llrivera@pacbell.net'; 'rocio@azulworks.com'; 'jlau@bayarealightworks.com'; 'jcbayline@sbcglobal.net'; 'dennis4bmi@razzolink.com'; 'kristin@bayshoremetals.com'; 'carrie@hangarbuilders.com'; 'bellotccp@gmail.com'; 'md@bengalengineering.com'; 'bsalaz@bertsalas.com'; 'aragan@blackdiamondasphalt.com'; 'Vvillard@bgi1.com'; 'cberge@bleyco.com'; 'cdavis@brandonsupply.com'; 'b.v.landscape@pacbell.net'; 'burke3958@sbcglobal.net'; 'b-w-w@live.com'; 'cldrilling@aol.com'; 'gkubota@cicresearch.com'; 'k.carlisle@caditcompany.com'; 'jb.calcon@mac.com'; 'benn@calconsteel.com'; 'cylouiecpa@aol.com'; 'j_camacho@camcosolutions.net'; 'echavez@carobvalley.com'; 'info@catcoservices.com'; 'jhschwartz@cccminc.com'; 'championscaffoldservices@championscaffold.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'bclark@clarktransportation.net'; 'cmvelectric@adelthia.net'; 'jeannine@cmvelectric.net'; 'metals@codybuilderssupply.com'; 'coletrans@att.net'; 'cbrandt@combined-effort.us'; 'elisa@cas-tc.com';

'steve@cisinspects.com'; 'contechg@gmail.com'; 'shelli@csg-web.com'; 'cooks_son@mail.com'; 'covarrubias@aol.com'; 'cre8iveEngineering@gmail.com'; 'crookstrucking@sbcglobal.net'; 'denise7431@yahoo.com'; 'bsari@dtsari.com'; 'dennise@logisticalenterprises.com'; 'jagchic@aol.com'; 'info@destinationanywhereinc.com'; 'dextersconstruction2@hotmail.com'; 'patriciad@dillardenv.com'; 'genaro@dominguezandsons.com'; 'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'lisa@dcs-llc.com'; 'eeelectric@earthlink.net'; 'ronnie@enortraffic.com'; 'clbrooks@sbcglobal.net'; 'rpendurthi@earmanagement.com'; 'christina@bordendecal.com'; 'eci@lightspeed.net'; 'bhopewell@escsinc.net'; 'alex@eminentelectrical.com'; 'dee4321@frontiernet.net'; 'sales@esdandc.com'; 'hadieh.elias@eseweb.com'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'fferrando1537@sbcglobal.net'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'mark@morikawa-scada.com'; 'judy@finegradeinc.com'; 'jkaufman@firstfuel.net'; 'mseals@foconinc.com'; 'RACOUGH@PACBELL.NET'; 'forcetraffic@earthlink.net'; 'franciscoelec@sbcglobal.net'; 'toni.medina@att.net'; 'fremontreinforcing@gmail.com'; 'gwpeoples@aol.com'; 'blessedc02@aol.com'; 'gates@gdminc.us'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'generalsupply@sbcglobal.net'; 'geronimo_concerte@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'trila.grsi@yahoo.com'; 'sales@globelectric.com'; 'GOLDENBAYFENCE@YAHOO.COM'; 'dgonzales@gsaeng.com'; 'carole@greenbpi.com'; 'hmbpave@sbcglobal.net'; 'hector.castellon@hercatelecomm.com'; 'ahernandez@herconcompany.com'; 'kelly@hi-voltagesplicing.com'; 'hnk@hnkinc.com'; 'bgoldstein@hydroce.com'; 'ibsrecoder@aol.com'; 'kim@integritywire.com'; 'kerstin@intergraphics.com'; 'office@interwestpacific.com'; 'pvarma@intralineinc.com'; 'diana@jfranciscompany.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'jrose@jmfiberoptics.com'; 'keaven@kgconcretepumping.com'; 'tracy@kkconstructionsupply.com'; 'garyc@krcsafety.com'; 'ktweidt@cox.net'; 'kk@kapadialighting.com'; 'JerryKCCC@yahoo.com'; 'killgoreind@earthlink.net'; 'egruetzmacherjr@gmail.com'; 'kitchellconstruction@gmail.com'; 'florencek@kwanwo.com'; 'edblbe@gmail.com'; 'beth@porticopaint.com'; 'estimating@theswpppfirm.com'; 'info@ledservicesinc.com'; 'lewisengineering@sbcglobal.net'; 'lightspeed@clearwire.net'; 'lingoie@earthlink.net'; 'chris72549@aol.com'; 'lovettexcavating@earthlink.net'; 'jeffery@lumensource.biz'; 'brucej@mjavila.com'; 'mariano@hernandez-engineering.com'; 'msp@att.net'; 'madsteelinc@aol.com'; 'salmab@makellpipe.com'; 'mackymccullough@mccullughconstructioninc.com'; 'mcafeetransportation@gmail.com'; 'oliver@meritekusa.com'; 'c.martinez@metco-usa.com'; 'vmuniz@charter.net'; 'stomls-office@yahoo.com'; 'mojam@roadrunner.com'; 'juliemonroe76@live.com'; 'mcs.rexhand@verizon.net'; 'mrci@mrci.bz'; 'CEHACKNEY@MSEGRP.COM'; 'lois@municon.net'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'nittaec@gmail.com'; 'norcalpump@yahoo.com'; 'norcalgeneralconstruction@yahoo.com'; 'bpantoja@nunoiron.com'; 'rcervantes@newlandentities.com'; 'pam@oliveirafenceinc.com'; 'flotbc@sbcglobal.net'; 'tlewis@omegapacific.com'; 'onthelevelconcrete@yahoo.com'; 'pawilsoninc@gmail.com'; 'frankjr@pacific-electric.net'; 'mpadilla@padillalandscape.com'; 'william.correa@2paragon.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'juliana@prioritygraphics.com'; 'davidscott@gvni.com'; 'sales@psccircuits.com'; 'andrick@pvfsales.com'; 'poundstone@mac.com'; 'diane@rbrothers.com'; 'christina@rduganconst.com'; 'ricky@reserrano.com'; 'drodriguez@rjsafety.com'; 'RQSQAR@aol.com'; 'keith_hawkyard@raperelectric.com'; 'rdconst69@netzero.com'; 'russelrcg@aol.com'; 'rhodespainting@msn.com'; 'rbsil997@yahoo.com'; 'karen@rupertsupply.com'; 'rdcress@frontiernet.net'; 'scenv@verizon.net'; 'seng@skwokengineers.com'; 'jblayney@safetydynamicsgroup.com'; 'samsequipment@comcast.net'; 'bev@bayareaelectric.com'; 'liz@sftubebending.com'; 'dschotka@aol.com'; 'info@seaportlighting.com'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'jpusic@smsalesinc.com'; 'slau@soha.com'; 'holmesconstruction@yahoo.com'; 'kssouthcoast@roadrunner.com'; 'dawn@statewidestripes.com'; 'mthorn@stoloskigonzalez.com'; 'hchang@structusinc.com'; 'suddensamstrk@aol.com'; 'dsun@sunindustriesinc.com'; 'morgan@superiorhydroseeding.net'; 'ninah.moody@suulutaaq.com'; 'jumana@switchpointplanning.com'; 'bf@rglobal.net'; 'josie@tdwconstruction.com'; 'sharon@teamtalus.com'; 'david@tape4.com'; 'accounting@terrellmaterials.com'; 'prestellaskia@sbcglobal.net'; 'jc@exitlightco.com'; 'trafficenforcementsolutions@gmail.com'; 'trafficloops@sbcglobal.net'; 'landy@trivalleystriping.com'; 'mccaa@triumphgeo.com'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'turnermfginc@sbcglobal.net'; 'les@us-concrete.net'; 'jumerani@umerani.com'; 'dora@unitedtraffic.net'; 'vapconstructioninc@gmail.com'; 'valeriebrock@worldnet.att.net'; 'valley@zipcon.com'; 'joev@valverdeconst.com'; 'vigeng@aol.com'; 'deborah@wtbinc.org'; 'wallacestr@aol.com'; 'eibanez@westerntraffic.com'; 'whitescustom@yahoo.com'; 'mwmasonry@sbcglobal.net'; 'lisadleonard@comcast.net'; 'joceal@wqntoday.com'; 'dan@wgntoday.com'; 'info@wreco.com'; 'yolandasconst.mtc@att.net'

**Subject:** INVITATION TO BID - CALTRANS 04-235844

Please see the attached Invitation to Bid

Thank You

**RUSS OLNEY**
**Estimator**
Office: (925) 687-6666 Direct Line (925) 446-6003
Fax: (925) 687-2122
rolney@baycities.us
Bay Cities Paving & Grading, Inc.
1450 Civic Ct., Bldg. B #400
Concord, CA 9452

*EFFECTIVE 1/20/14 OUR NEW COPORATE OFFICES WILL BE LOCATED AT –* ***1450 CIVIC CT., BUILDING B - #400, CONCORD, CA 94520***

*PO BOX 6227, Concord, CA 94524-6227*

*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE DELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*

## Russ Olney

**From:** Pam Soares <pam@oliveirafenceinc.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 11:16 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 11:15:36 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 11:15:31 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** John H. Schwartz <jhschwartz@cccminc.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 11:19 AM
**Subject:** Read: [SPAM]INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: [SPAM]INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 11:18:43 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 11:18:53 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** dionicio gonzales <dgonzales@gsaeng.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 12:20 PM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 12:20:04 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 12:20:01 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Elisa Robinson <elisa@cas-tc.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 1:39 PM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 1:39:26 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 1:39:22 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** allcitytrucking101@yahoo.com
**Sent:** Friday, March 28, 2014 1:44 PM
**To:** Russ Olney
**Subject:** RE: INVITATION TO BID - CALTRANS 04-235844

Recipient: allcitytrucking101@yahoo.com

Subject: INVITATION TO BID - CALTRANS 04-235844

Please see the attached Invitation to Bid Thank You Russ Olney Estimator Office: (925) 687-6666 Direct Line (925) 446-6003 Fax: (925) 687-2122 rolney@baycities.us Bay Cities Paving & Grading, Inc. 145

## Russ Olney

**From:** Cissy McCaa <McCaa@triumphgeo.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 1:58 PM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 1:57:49 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 1:57:45 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Janis Pusic <jpusic@smsalesinc.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 6:24 PM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 6:24:20 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 6:24:22 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Ronnie Jones <Ronnie@enortraffic.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 12:26 PM
**Subject:** Not read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 12:25:34 PM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Friday, March 28, 2014 12:25:19 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Ed Chavez <echavez@carobvalley.com>
**Sent:** Friday, March 28, 2014 12:27 PM
**To:** Russ Olney
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844
**Attachments:** ATT00001

**Russ Olney**

**From:** Julie Monroe <juliemonroe76@live.com>
**Sent:** Friday, March 28, 2014 1:33 PM
**To:** Russ Olney
**Subject:** RE: INVITATION TO BID - CALTRANS 04-235844
**Attachments:** baycities04235844.pdf; image001.jpg

Julie A Monroe,
Owner
**Monroe Construction Sales**
**Certified DBE & CPUC**
5639 Suttermill Drive
Riverbank, Ca 95367
Phone 209 484-6659
Fax 209 848-8093

---

From: Russ@BayCities.US
To: aaaes@earthlink.net; aandmsales.mayette@gmail.com; luis@abslconstruction.com; email@acdike.com; pacheco@1430espn.com; deni@sti.com; a1orniron@sbcglobal.net; aj@ajvasconi.com; acmlighting@sbcglobal.net; GIL@AGS.LA; rosy@alanizpaving.com; debbieh@alertolite.com; allcitytrucking101@yahoo.com; ismcomm@aol.com; wendy@acs-llc.us; Rusty@steelplacers.com; mdaniels@atconstr.com; sanjay.pandya@gmail.com; dougblacksher@aol.com; kevinphan@amlandcorp.com; andersonpsllc@aol.com; janet@apexmarker.com; astroconst@sbcglobal.net; paustin@austin-enterprise.com; llrivera@pacbell.net; rocio@azulworks.com; jlau@bayarealightworks.com; jcbayline@sbcglobal.net; dennis4bmi@razzolink.com; kristin@bayshoremetals.com; carrie@hangarbuilders.com; bellotccp@gmail.com; md@bengalengineering.com; bsalaz@bertsalas.com; aragan@blackdiamondasphalt.com; Vvillard@bgi1.com; cberge@bleyco.com; cdavis@brandonsupply.com; b.v.landscape@pacbell.net; burke3958@sbcglobal.net; b-w-w@live.com; cldrilling@aol.com; gkubota@cicresearch.com; k.carlisle@caditcompany.com; jb.calcon@mac.com; benn@calconsteel.com; cylouiecpa@aol.com; j_camacho@camcosolutions.net; echavez@carobvalley.com; info@catcoservices.com; jhschwartz@cccminc.com; championscaffoldservices@championscaffold.com; airbears@balesengineering.com; jcirimele@cirimeleelectric.com; bclark@clarktransportation.net; cmvelectric@adelthia.net; jeannine@cmvelectric.net; metals@codybuilderssupply.com; coletrans@att.net; cbrandt@combined-effort.us; elisa@cas-tc.com; steve@cisinspects.com; contechg@gmail.com; shelli@csg-web.com; cooks_son@mail.com; covarrubias@aol.com; cre8iveEngineering@gmail.com; crookstrucking@sbcglobal.net; denise7431@yahoo.com; bsari@dtsari.com; dennise@logisticalenterprises.com; jagchic@aol.com; info@destinationanywhereinc.com; dextersconstruction2@hotmail.com; patriciad@dillardenv.com; genaro@dominguezandsons.com; rsl@dominguezconstr.com; alex.singh@dreambuildercorp.com; lisa@dcs-llc.com; eeelectric@earthlink.net; ronnie@enortraffic.com; clbrooks@sbcglobal.net; rpendurthi@earmanagement.com;

christina@bordendecal.com; eci@lightspeed.net; bhopewell@escsinc.net; alex@eminentelectrical.com; dee4321@frontiernet.net; sales@esdandc.com; hadieh.elias@eseweb.com; audrey@esquivel-gp.com; info@exbon.com; fferrando1537@sbcglobal.net; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; mark@morikawa-scada.com; judy@finegradeinc.com; jkaufman@firstfuel.net; mseals@foconinc.com; RACOUGH@PACBELL.NET; forcetraffic@earthlink.net; franciscoelec@sbcglobal.net; toni.medina@att.net; fremontreinforcing@gmail.com; gwpeoples@aol.com; blessedc02@aol.com; gates@gdminc.us; geckogconstruction@gmail.com; kelly.generalengineering@yahoo.com; generalsupply@sbcglobal.net; geronimo_concerte@sbcglobal.net; kevinyip168@yahoo.com; trila.grsi@yahoo.com; sales@globelectric.com; GOLDENBAYFENCE@YAHOO.COM; dgonzales@gsaeng.com; carole@greenbpi.com; hmbpave@sbcglobal.net; hector.castellon@hercatelecomm.com; ahernandez@herconcompany.com; kelly@hi-voltagesplicing.com; hnk@hnkinc.com; bgoldstein@hydroce.com; ibsrecoder@aol.com; kim@integritywire.com; kerstin@intergraphics.com; office@interwestpacific.com; pvarma@intralineinc.com; diana@jfranciscompany.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jharrisstripingservices@hotmail.com; jesmarboring@sbcglobal.net; jrose@jmfiberoptics.com; keaven@kgconcretepumping.com; tracy@kkconstructionsupply.com; garyc@krcsafety.com; ktweidt@cox.net; kk@kapadialighting.com; JerryKCCC@yahoo.com; killgoreind@earthlink.net; egruetzmacherjr@gmail.com; kitchellconstruction@gmail.com; florencek@kwanwo.com; edblbe@gmail.com; beth@porticopaint.com; estimating@theswpppfirm.com; info@ledservicesinc.com; lewisengineering@sbcglobal.net; lightspeed@clearwire.net; lingoie@earthlink.net; chris72549@aol.com; lovettexcavating@earthlink.net; jeffery@lumensource.biz; brucej@mjavila.com; mariano@hernandez-engineering.com; msp@att.net; madsteelinc@aol.com; salmab@makellpipe.com; mackymccullough@mccullough constructioninc.com; mcafeetransportation@gmail.com; oliver@meritekusa.com; c.martinez@metco-usa.com; vmuniz@charter.net; stomls-office@yahoo.com; mojam@roadrunner.com; juliemonroe76@live.com; mcs.rexhand@verizon.net; mrci@mrci.bz; CEHACKNEY@MSEGRP.COM; lois@munico n.net; valdez05@gmail.com; dnielson@nielsoninc.com; nittaec@gmail.com; norcalpump@yahoo.com; norcalgeneralconstruction@yahoo.com; bpantoja@nunoiron.com; rcervantes@newlandentities.com; pam@oliveirafenceinc.com; flotbc@sbcglobal.net; tlewis@omegapacific.com; onthelevelconcrete@yahoo.com; pawilsoninc@gmail.com; frankjr@pacific-electric.net; mpadilla@padillalandscape.com; william.correa@2paragon.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; juliana@priority graphics.com; davidscott@gvni.com; sales@psccircuits.com; andrick@pvfsales.com; poundstone@mac.com; diane@rbrothers.com; christina@rduganconst.com; ricky@reserrano.com; drodriguez@rjsafety.com; RQSQAR@aol.com; keith_hawkyard@raperelectric.com; rdconst69@netzero.com; russelrcg@aol.com; rhodespainting@msn.com; rbsil997@yahoo.com; karen@rupertsupply.com; rdcress@frontiernet.net; scenv@verizon.net; seng@skwokengineers.com; jblayney@safetydynamicsgroup.com; samsequipment@comcast.net; bev@bayareaelectric.com; liz@sftubebending.com; dschotka@aol.com; info@seaportlighting.com; kdesena@linkzone.com; sjdinc@att.net; jpusic@smsalesinc.com; slau@soha.com; holmesconstruction@yahoo.com; kssouthcoast@roadrunner.com; dawn@statewidestripes.com; mthorn@stoloskigonzalez.com; hchang@structusinc.com; suddensamstrk@aol.com; dsun@sunindustriesinc.com; morgan@superiorhydroseeding.net; ninah.moody@suulutaaq.com; jumana@switchpointplanning.com; bf@rglobal.net; josie@tdwconstruction.com; sharon@teamtalus.com; david@tape4.com; accounting@terrellmaterials.com; prestellaskia@sbcglobal.net; jc@exitlightco.com; trafficenforcementsolutions@gmail.com; trafficloops@sbcglobal.net; landy@trivalleystriping.com; mccaa@triumphgeo.com; r.rico1025@yahoo.com; frank@tuckertech.com; turnermfginc@sbcglobal.net; les@us-concrete.net; jumerani@umerani.com; dora@unitedtraffic.net; vapconstructioninc@gmail.com; valeriebrock@worldnet.att.net; valley@zipcon.com; joev@valverdeconst.com; vigeng@aol.com; deborah@wtbinc.org; wallacestr@aol.com; eibanez@westerntraffic.com; whitescustom@yahoo.com; mwmasonry@sbcglobal.net; lisadleonard@comcast.net; joceal@wqntoday.com; dan@wgntoday.com;

info@wreco.com; yolandasconst.mtc@att.net
Subject: INVITATION TO BID - CALTRANS 04-235844
Date: Fri, 28 Mar 2014 17:11:55 +0000

Please see the attached Invitation to Bid

Thank You

**RUSS OLNEY**
**Estimator**
Office: (925) 687-6666 Direct Line (925) 446-6003
Fax: (925) 687-2122
rolney@baycities.us
Bay Cities Paving & Grading, Inc.
1450 Civic Ct., Bldg. B #400
Concord, CA 9452


*EFFECTIVE 1/20/14 OUR NEW COPORATE OFFICES WILL BE LOCATED AT – **1450 CIVIC CT., BUILDING B - #400, CONCORD, CA 94520***

*PO BOX 6227, Concord, CA 94524-6227*


*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE DELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*

## Russ Olney

**From:** Liz Nunez <liz@sftubebending.com>
**Sent:** Saturday, March 29, 2014 10:02 AM
**To:** Russ Olney
**Subject:** RE: INVITATION TO BID - CALTRANS 04-235844
**Attachments:** image002.png; image003.jpg

No bid

Liz Nunez
Office Manager
H.R. Manager
SF TUBE, Inc.
23099 Connecticut St. Hayward, CA 94545
(510) 785 - 9148 Office
(510) 785 - 0466 Fax

**WARNING: Export Control**
"This document may contain technical data within the definition of the International Traffic in Arms Regulations(ITAR), and subject to the Export Control Laws of the U.S. Government. Transfer of such data by any means to a foreign person, whether in the United States or abroad, without proper export authorization or other approval from the U.S. Department of State is prohibited".

*The content of this message and any attachments are proprietary to SF Tube, Inc. and solely for the use of the intended recipient. Any review, copying, or distribution of this email message (or any attachments) is prohibited. If you are not the intended recipient of this message, please contact the sender immediately and permanently delete the original, any copies of this email, and all attachments.*

**From:** Russ Olney [mailto:Russ@BayCities.US]
**Sent:** Friday, March 28, 2014 10:12 AM
**To:** 'aaaes@earthlink.net'; 'aandmsales.mayette@gmail.com'; 'luis@abslconstruction.com'; 'email@acdike.com'; 'pacheco@1430espn.com'; 'deni@sti.com'; 'a1orniron@sbcglobal.net'; 'aj@ajvasconi.com'; 'acmlighting@sbcglobal.net'; 'GIL@AGS.LA'; 'rosy@alanizpaving.com'; 'debbieh@alertolite.com'; 'allcitytrucking101@yahoo.com'; 'ismcomm@aol.com'; 'wendy@acs-llc.us'; 'Rusty@steelplacers.com'; 'mdaniels@atconstr.com'; 'sanjay.pandya@gmail.com'; 'dougblacksher@aol.com'; 'kevinphan@amlandcorp.com'; 'andersonpsllc@aol.com'; 'janet@apexmarker.com'; 'astroconst@sbcglobal.net'; 'paustin@austin-enterprise.com'; 'llrivera@pacbell.net'; 'rocio@azulworks.com'; 'jlau@bayarealightworks.com'; 'jcbayline@sbcglobal.net'; 'dennis4bmi@razzolink.com'; 'kristin@bayshoremetals.com'; 'carrie@hangarbuilders.com'; 'bellotccp@gmail.com'; 'md@bengalengineering.com'; 'bsalaz@bertsalas.com'; 'aragan@blackdiamondasphalt.com'; 'Vvillard@bgi1.com'; 'cberge@bleyco.com'; 'cdavis@brandonsupply.com'; 'b.v.landscape@pacbell.net'; 'burke3958@sbcglobal.net'; 'b-w-w@live.com'; 'cldrilling@aol.com'; 'gkubota@cicresearch.com'; 'k.carlisle@caditcompany.com'; 'jb.calcon@mac.com'; 'benn@calconsteel.com'; 'cylouiecpa@aol.com'; 'j_camacho@camcosolutions.net'; 'echavez@carobvalley.com'; 'info@catcoservices.com'; 'jhschwartz@cccminc.com'; 'championscaffoldservices@championscaffold.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'bclark@clarktransportation.net'; 'cmvelectric@adelthia.net'; 'jeannine@cmvelectric.net'; 'metals@codybuilderssupply.com'; 'coletrans@att.net'; 'cbrandt@combined-effort.us'; 'elisa@cas-tc.com'; 'steve@cisinspects.com'; 'contechg@gmail.com'; 'shelli@csg-web.com'; 'cooks_son@mail.com'; 'covarrubias@aol.com'; 'cre8iveEngineering@gmail.com'; 'crookstrucking@sbcglobal.net'; 'denise7431@yahoo.com'; 'bsari@dtsari.com'; 'dennise@logisticalenterprises.com'; 'jagchic@aol.com'; 'info@destinationanywhereinc.com'; 'dexterconstruction2@hotmail.com'; 'patriciad@dillardenv.com'; 'genaro@dominguezandsons.com'; 'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'lisa@dcs-llc.com'; 'eeelectric@earthlink.net'; 'ronnie@enortraffic.com'; 'clbrooks@sbcglobal.net'; 'rpendurthi@earmanagement.com'; 'christina@bordendecal.com';

'eci@lightspeed.net'; 'bhopewell@escsinc.net'; 'alex@eminentelectrical.com'; 'dee4321@frontiernet.net'; 'sales@esdandc.com'; 'hadieh.elias@eseweb.com'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'fferrando1537@sbcglobal.net'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'mark@morikawa-scada.com'; 'judy@finegradeinc.com'; 'jkaufman@firstfuel.net'; 'mseals@foconinc.com'; 'RACOUGH@PACBELL.NET'; 'forcetraffic@earthlink.net'; 'franciscoelec@sbcglobal.net'; 'toni.medina@att.net'; 'fremontreinforcing@gmail.com'; 'gwpeoples@aol.com'; 'blessedc02@aol.com'; 'gates@gdminc.us'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'generalsupply@sbcglobal.net'; 'geronimo_concerte@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'trila.grsi@yahoo.com'; 'sales@globelectric.com'; 'GOLDENBAYFENCE@YAHOO.COM'; 'dgonzales@gsaeng.com'; 'carole@greenbpi.com'; 'hmbpave@sbcglobal.net'; 'hector.castellon@hercatelecomm.com'; 'ahernandez@herconcompany.com'; 'kelly@hi-voltagesplicing.com'; 'hnk@hnkinc.com'; 'bgoldstein@hydroce.com'; 'ibsrecoder@aol.com'; 'kim@integritywire.com'; 'kerstin@intergraphics.com'; 'office@interwestpacific.com'; 'pvarma@intralineinc.com'; 'diana@jfranciscompany.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'jrose@jmfiberoptics.com'; 'keaven@kgconcretepumping.com'; 'tracy@kkconstructionsupply.com'; 'garyc@krcsafety.com'; 'ktweidt@cox.net'; 'kk@kapadialighting.com'; 'JerryKCCC@yahoo.com'; 'killgoreind@earthlink.net'; 'egruetzmacherjr@gmail.com'; 'kitchellconstruction@gmail.com'; 'florencek@kwanwo.com'; 'edblbe@gmail.com'; 'beth@porticopaint.com'; 'estimating@theswpppfirm.com'; 'info@ledservicesinc.com'; 'lewisengineering@sbcglobal.net'; 'lightspeed@clearwire.net'; 'lingoie@earthlink.net'; 'chris72549@aol.com'; 'lovettexcavating@earthlink.net'; 'jeffery@lumensource.biz'; 'brucej@mjavila.com'; 'mariano@hernandez-engineering.com'; 'msp@att.net'; 'madsteelinc@aol.com'; 'salmab@makellpipe.com'; 'mackymccullough@mccullughconstructioninc.com'; 'mcafeetransportation@gmail.com'; 'oliver@meritekusa.com'; 'c.martinez@metco-usa.com'; 'vmuniz@charter.net'; 'stomls-office@yahoo.com'; 'mojam@roadrunner.com'; 'juliemonroe76@live.com'; 'mcs.rexhand@verizon.net'; 'mrci@mrci.bz'; 'CEHACKNEY@MSEGRP.COM'; 'lois@municon.net'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'nittaec@gmail.com'; 'norcalpump@yahoo.com'; 'norcalgeneralconstruction@yahoo.com'; 'bpantoja@nunoiron.com'; 'rcervantes@newlandentities.com'; 'pam@oliveirafenceinc.com'; 'flotbc@sbcglobal.net'; 'tlewis@omegapacific.com'; 'onthelevelconcrete@yahoo.com'; 'pawilsoninc@gmail.com'; 'frankjr@pacific-electric.net'; 'mpadilla@padillalandscape.com'; 'william.correa@2paragon.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'juliana@prioritygraphics.com'; 'davidscott@gvni.com'; 'sales@psccircuits.com'; 'andrick@pvfsales.com'; 'poundstone@mac.com'; 'diane@rbrothers.com'; 'christina@rduganconst.com'; 'ricky@reserrano.com'; 'drodriguez@rjsafety.com'; 'RQSQAR@aol.com'; 'keith_hawkyard@raperelectric.com'; 'rdconst69@netzero.com'; 'russelrcg@aol.com'; 'rhodespainting@msn.com'; 'rbsil997@yahoo.com'; 'karen@rupertsupply.com'; 'rdcress@frontiernet.net'; 'scenv@verizon.net'; 'seng@skwokengineers.com'; 'jblayney@safetydynamicsgroup.com'; 'samsequipment@comcast.net'; 'bev@bayareaelectric.com'; 'liz@sftubebending.com'; 'dschotka@aol.com'; 'info@seaportlighting.com'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'jpusic@smsalesinc.com'; 'slau@soha.com'; 'holmesconstruction@yahoo.com'; 'kssouthcoast@roadrunner.com'; 'dawn@statewidestripes.com'; 'mthorn@stoloskigonzalez.com'; 'hchang@structusinc.com'; 'suddensamstrk@aol.com'; 'dsun@sunindustriesinc.com'; 'morgan@superiorhydroseeding.net'; 'ninah.moody@suulutaaq.com'; 'jumana@switchpointplanning.com'; 'bf@rglobal.net'; 'josie@tdwconstruction.com'; 'sharon@teamtalus.com'; 'david@tape4.com'; 'accounting@terrellmaterials.com'; 'prestellaskia@sbcglobal.net'; 'jc@exitlightco.com'; 'trafficenforcementsolutions@gmail.com'; 'trafficloops@sbcglobal.net'; 'landy@trivalleystriping.com'; 'mccaa@triumphgeo.com'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'turnermfginc@sbcglobal.net'; 'les@us-concrete.net'; 'jumerani@umerani.com'; 'dora@unitedtraffic.net'; 'vapconstructioninc@gmail.com'; 'valeriebrock@worldnet.att.net'; 'valley@zipcon.com'; 'joev@valverdeconst.com'; 'vigeng@aol.com'; 'deborah@wtbinc.org'; 'wallacestr@aol.com'; 'eibanez@westerntraffic.com'; 'whitescustom@yahoo.com'; 'mwmasonry@sbcglobal.net'; 'lisadleonard@comcast.net'; 'joceal@wqntoday.com'; 'dan@wgntoday.com'; 'info@wreco.com'; 'yolandasconst.mtc@att.net'

**Subject:** INVITATION TO BID - CALTRANS 04-235844

Please see the attached Invitation to Bid

Thank You

[redacted]

**RUSS OLNEY**
**Estimator**
Office: (925) 687-6666 Direct Line (925) 446-6003
Fax: (925) 687-2122
rolney@baycities.us
Bay Cities Paving & Grading, Inc.

1450 Civic Ct., Bldg. B #400
Concord, CA 9452

*EFFECTIVE 1/20/14 OUR NEW COPORATE OFFICES WILL BE LOCATED AT –* ***1450 CIVIC CT., BUILDING B - #400, CONCORD, CA 94520***

*PO BOX 6227, Concord, CA 94524-6227*

*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE DELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*

## Russ Olney

**From:** Deana Carter <jagchic@aol.com>
**Sent:** Sunday, March 30, 2014 4:46 PM
**To:** Russ Olney
**Subject:** Re: INVITATION TO BID - CALTRANS 04-235844

We will not be bidding.

Thank you, Deana Carter
Deana's Equipment Rental, Inc.

On Mar 28, 2014, at 10:11 AM, Russ Olney <Russ@BayCities.US> wrote:

> Please see the attached Invitation to Bid
>
> Thank You





**RUSS OLNEY**
**Estimator**
Office: (925) 687-6666 Direct Line (925) 446-6003
Fax: (925) 687-2122
rolney@baycities.us
Bay Cities Paving & Grading, Inc.
1450 Civic Ct., Bldg. B #400
Concord, CA 9452


*EFFECTIVE 1/20/14 OUR NEW COPORATE OFFICES WILL BE LOCATED AT – **1450 CIVIC CT., BUILDING B - #400,***
***CONCORD, CA 94520***
*PO BOX 6227, Concord, CA 94524-6227*

*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE DELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*

<Invitation To Bid (04-235844).doc>

## Russ Olney

**From:** Sangeeta Lewis <lewisengineering@sbcglobal.net>
**To:** Russ Olney
**Sent:** Sunday, March 30, 2014 8:36 PM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-23S844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-23S844
Sent: Sunday, March 30, 2014 8:3S:42 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Sunday, March 30, 2014 8:3S:39 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** MaryLu Koran <mkoran@terrellmaterials.com>
**To:** Russ Olney
**Sent:** Monday, March 31, 2014 5:11 AM
**Subject:** Read: INVITATION TO BID - CALTRAN5 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Monday, March 31, 2014 5:10:42 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, March 31, 2014 5:10:38 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Mary Lu Koran <mkoran@terrellmaterials.com>
**To:** Russ Olney
**Sent:** Monday, March 31, 2014 5:23 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Monday, March 31, 2014 5:23:22 AM (UTC-08:00) Pacific Time (U5 & Canada)

was read on Monday, March 31, 2014 5:23:12 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Mary Lu Koran <mkoran@terrellmaterials.com>
**Sent:** Monday, March 31, 2014 5:25 AM
**To:** Russ Olney
**Subject:** RE: INVITATION TO BID - CALTRANS 04-235844
**Attachments:** image001.jpg

We are a Chicago based company, therefore California is not a job we would bid on.

Thank you

**Mary Lu Koran**
**Accounts Payables**

PO Box 66241
Chicago, IL 60666
Phone 773-894-4600
Fax 773-894-4623
**mkoran@terrellmaterials.com**

**From:** Russ Olney [mailto:Russ@BayCities.US]
**Sent:** Friday, March 28, 2014 12:12 PM
**To:** 'aaaes@earthlink.net'; 'aandmsales.mayette@gmail.com'; 'luis@abslconstruction.com'; 'email@acdike.com'; 'pacheco@1430espn.com'; 'deni@sti.com'; 'a1orniron@sbcglobal.net'; 'aj@ajvasconi.com'; 'acmlighting@sbcglobal.net'; 'GIL@AGS.LA'; 'rosy@alanizpaving.com'; 'debbieh@alertolite.com'; 'allcitytrucking101@yahoo.com'; 'ismcomm@aol.com'; 'wendy@acs-llc.us'; 'Rusty@steelplacers.com'; 'mdaniels@atconstr.com'; 'sanjay.pandya@gmail.com'; 'dougblacksher@aol.com'; 'kevinphan@amlandcorp.com'; 'andersonpsllc@aol.com'; 'janet@apexmarker.com'; 'astroconst@sbcglobal.net'; 'paustin@austin-enterprise.com'; 'llrivera@pacbell.net'; 'rocio@azulworks.com'; 'jlau@bayarealightworks.com'; 'jcbayline@sbcglobal.net'; 'dennis4bmi@razzolink.com'; 'kristin@bayshoremetals.com'; 'carrie@hangarbuilders.com'; 'bellotccp@gmail.com'; 'md@bengalengineering.com'; 'bsalaz@bertsalas.com'; 'aragan@blackdiamondasphalt.com'; 'Vvillard@bgi1.com'; 'cberge@bleyco.com'; 'cdavis@brandonsupply.com'; 'b.v.landscape@pacbell.net'; 'burke3958@sbcglobal.net'; 'b-w-w@live.com'; 'cldrilling@aol.com'; 'gkubota@cicresearch.com'; 'k.carlisle@caditcompany.com'; 'jb.calcon@mac.com'; 'benn@calconsteel.com'; 'cylouiecpa@aol.com'; 'j_camacho@camcosolutions.net'; 'echavez@carobvalley.com'; 'info@catcoservices.com'; 'jhschwartz@cccminc.com'; 'championscaffoldservices@championscaffold.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'bclark@clarktransportation.net'; 'cmvelectric@adelthia.net'; 'jeannine@cmvelectric.net'; 'metals@codybuilderssupply.com'; 'coletrans@att.net'; 'cbrandt@combined-effort.us'; 'elisa@cas-tc.com'; 'steve@cisinspects.com'; 'contechg@gmail.com'; 'shelli@csg-web.com'; 'cooks_son@mail.com'; 'covarrubias@aol.com'; 'cre8iveEngineering@gmail.com'; 'crookstrucking@sbcglobal.net'; 'denise7431@yahoo.com'; 'bsari@dtsari.com'; 'dennise@logisticalenterprises.com'; 'jagchic@aol.com'; 'info@destinationanywhereinc.com'; 'dextersconstruction2@hotmail.com'; 'patriciad@dillardenv.com'; 'genaro@dominguezandsons.com'; 'rsl@dominguezconstr.com'; 'alex.singh@dreambuildercorp.com'; 'lisa@dcs-llc.com'; 'eeelectric@earthlink.net'; 'ronnie@enortraffic.com'; 'clbrooks@sbcglobal.net'; 'rpendurthi@earmanagement.com'; 'christina@bordendecal.com'; 'eci@lightspeed.net'; 'bhopewell@escsinc.net'; 'alex@eminentelectrical.com'; 'dee4321@frontiernet.net'; 'sales@esdandc.com'; 'hadieh.elias@eseweb.com'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'fferrando1537@sbcglobal.net'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'mark@morikawa-scada.com'; 'judy@finegradeinc.com'; 'jkaufman@firstfuel.net'; 'mseals@foconinc.com'; 'RACOUGH@PACBELL.NET'; 'forcetraffic@earthlink.net'; 'franciscoelec@sbcglobal.net'; 'toni.medina@att.net'; 'fremontreinforcing@gmail.com'; 'gwpeoples@aol.com';

'blessedc02@aol.com'; 'gates@gdminc.us'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'generalsupply@sbcglobal.net'; 'geronimo_concerte@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'trila.grsi@yahoo.com'; 'sales@globelectric.com'; 'GOLDENBAYFENCE@YAHOO.COM'; 'dgonzales@gsaeng.com'; 'carole@greenbpi.com'; 'hmbpave@sbcglobal.net'; 'hector.castellon@hercatelecomm.com'; 'ahernandez@herconcompany.com'; 'kelly@hi-voltagesplicing.com'; 'hnk@hnkinc.com'; 'bgoldstein@hydroce.com'; 'ibsrecoder@aol.com'; 'kim@integritywire.com'; 'kerstin@intergraphics.com'; 'office@interwestpacific.com'; 'pvarma@intralineinc.com'; 'diana@jfranciscompany.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'jesmarboring@sbcglobal.net'; 'jrose@jmfiberoptics.com'; 'keaven@kgconcretepumping.com'; 'tracy@kkconstructionsupply.com'; 'garyc@krcsafety.com'; 'ktweidt@cox.net'; 'kk@kapadialighting.com'; 'JerryKCCC@yahoo.com'; 'killgoreind@earthlink.net'; 'egruetzmacherjr@gmail.com'; 'kitchellconstruction@gmail.com'; 'florencek@kwanwo.com'; 'edblbe@gmail.com'; 'beth@porticopaint.com'; 'estimating@theswpppfirm.com'; 'info@ledservicesinc.com'; 'lewisengineering@sbcglobal.net'; 'lightspeed@clearwire.net'; 'lingoie@earthlink.net'; 'chris72549@aol.com'; 'lovettexcavating@earthlink.net'; 'jeffery@lumensource.biz'; 'brucej@mjavila.com'; 'mariano@hernandez-engineering.com'; 'msp@att.net'; 'madsteelinc@aol.com'; 'salmab@makellpipe.com'; 'mackymccullough@mccullоughconstructioninc.com'; 'mcafeetransportation@gmail.com'; 'oliver@meritekusa.com'; 'c.martinez@metco-usa.com'; 'vmuniz@charter.net'; 'stomls-office@yahoo.com'; 'mojam@roadrunner.com'; 'juliemonroe76@live.com'; 'mcs.rexhand@verizon.net'; 'mrci@mrci.bz'; 'CEHACKNEY@MSEGRP.COM'; 'lois@municon.net'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'nittaec@gmail.com'; 'norcalpump@yahoo.com'; 'norcalgeneralconstruction@yahoo.com'; 'bpantoja@nunoiron.com'; 'rcervantes@newlandentities.com'; 'pam@oliveirafenceinc.com'; 'flotbc@sbcglobal.net'; 'tlewis@omegapacific.com'; 'onthelevelconcrete@yahoo.com'; 'pawilsoninc@gmail.com'; 'frankjr@pacific-electric.net'; 'mpadilla@padillalandscape.com'; 'william.correa@2paragon.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'juliana@prioritygraphics.com'; 'davidscott@gvni.com'; 'sales@psccircuits.com'; 'andrick@pvfsales.com'; 'poundstone@mac.com'; 'diane@rbrothers.com'; 'christina@rduganconst.com'; 'ricky@reserrano.com'; 'drodriguez@rjsafety.com'; 'RQSQAR@aol.com'; 'keith_hawkyard@raperelectric.com'; 'rdconst69@netzero.com'; 'russelrcg@aol.com'; 'rhodespainting@msn.com'; 'rbsil997@yahoo.com'; 'karen@rupertsupply.com'; 'rdcress@frontiernet.net'; 'scenv@verizon.net'; 'seng@skwokengineers.com'; 'jblayney@safetydynamicsgroup.com'; 'samsequipment@comcast.net'; 'bev@bayareaelectric.com'; 'liz@sftubebending.com'; 'dschotka@aol.com'; 'info@seaportlighting.com'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'jpusic@smsalesinc.com'; 'slau@soha.com'; 'holmesconstruction@yahoo.com'; 'kssouthcoast@roadrunner.com'; 'dawn@statewidestripes.com'; 'mthorn@stoloskigonzalez.com'; 'hchang@structusinc.com'; 'suddensamstrk@aol.com'; 'dsun@sunindustriesinc.com'; 'morgan@superiorhydroseeding.net'; 'ninah.moody@suulutaaq.com'; 'jumana@switchpointplanning.com'; 'bf@rglobal.net'; 'josie@tdwconstruction.com'; 'sharon@teamtalus.com'; 'david@tape4.com'; 'accounting@terrellmaterials.com'; 'prestellaskia@sbcglobal.net'; 'jc@exitlightco.com'; 'trafficenforcementsolutions@gmail.com'; 'trafficloops@sbcglobal.net'; 'landy@trivalleystriping.com'; 'mccaa@triumphgeo.com'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'turnermfginc@sbcglobal.net'; 'les@us-concrete.net'; 'jumerani@umerani.com'; 'dora@unitedtraffic.net'; 'vapconstructioninc@gmail.com'; 'valeriebrock@worldnet.att.net'; 'valley@zipcon.com'; 'joev@valverdeconst.com'; 'vigeng@aol.com'; 'deborah@wtbinc.org'; 'wallacestr@aol.com'; 'eibanez@westerntraffic.com'; 'whitescustom@yahoo.com'; 'mwmasonry@sbcglobal.net'; 'lisadleonard@comcast.net'; 'joceal@wqntoday.com'; 'dan@wgntoday.com'; 'info@wreco.com'; 'yolandasconst.mtc@att.net'

**Subject:** INVITATION TO BID - CALTRANS 04-235844

Please see the attached Invitation to Bid

Thank You

[redacted]

**RUSS OLNEY**
**Estimator**
Office: (925) 687-6666 Direct Line (925) 446-6003
Fax: (925) 687-2122
rolney@baycities.us
Bay Cities Paving & Grading, Inc.

1450 Civic Ct., Bldg. B #400
Concord, CA 9452

*EFFECTIVE 1/20/14 OUR NEW COPORATE OFFICES WILL BE LOCATED AT –* ***1450 CIVIC CT., BUILDING B - #400, CONCORD, CA 94520***

*PO BOX 6227, Cdncdrd, CA 94524-6227*

*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE DELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*

## Russ Olney

**From:** Dennis Valverde <dennis4bmi@razzolink.com>
**To:** Russ Olney
**Sent:** Monday, March 31, 2014 7:49 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Monday, March 31, 2014 7:48:36 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, March 31, 2014 7:48:28 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Dennise <dennise@logisticalenterprises.com>
**To:** Russ Olney
**Sent:** Monday, March 31, 2014 8:34 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Monday, March 31, 2014 8:33:46 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, March 31, 2014 8:38:39 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Robert Cervantes <rcervantes@newlandentities.com>
**To:** Russ Olney
**Sent:** Monday, March 31, 2014 10:31 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Monday, March 31, 2014 10:30:46 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, March 31, 2014 11:40:05 AM (UTC-08:00) Pacific Time (US & Canada).

**Russ Olney**

**From:** Roger Randhawa <allcitytrucking101@yahoo.com>
**Sent:** Monday, March 31, 2014 10:43 AM
**To:** Russ Olney
**Subject:** Re: INVITATION TO BID - CALTRANS 04-235844

Hi Russ,
Good morning,
Yes, We are biding and I signed Invitation letter and sent you via fax.thanks

If you have any question please do e-mail or call me.
Regards,
Roger Randhawa
**All City Trucking, Inc**
**DBE,MBE,SBE,SFPUC LBE, SLEB CITY OF OAKLAND,VSLBE CERTIFIED**
**Phone: 510-438-8996**
**Cell:510-461-8287**
**Fax:510-657-1200**
**Email: allcitytrucking101@yahoo.com**
On Friday, March 28, 2014 1:44 PM, "allcitytrucking101@yahoo.com" <allcitytrucking101@yahoo.com> wrote:
Recipient: allcitytrucking101@yahoo.com

Subject: INVITATION TO BID - CALTRANS 04-235844

Please see the attached Invitation to Bid Thank You Russ Olney Estimator Office: (925) 687-6666 Direct Line (925) 446-6003 Fax: (925) 687-2122 rolney@baycities.us Bay Cities Paving & Grading, Inc. 145

## Russ Olney

**From:** Kim Sarmiento <kssouthcoast@roadrunner.com>
**To:** Russ Olney
**Sent:** Monday, March 31, 2014 10:46 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Monday, March 31, 2014 10:45:47 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, March 31, 2014 10:45:45 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Steve Clark <Steve@cisinspects.com>
**To:** Russ Olney
**Sent:** Wednesday, April 02, 2014 12:59 PM
**Subject:** Not read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Wednesday, April 02, 2014 12:58:51 PM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Wednesday, April 02, 2014 12:58:44 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Robert Cervantes <rcervantes@newlandentities.com>
**To:** Russ Olney
**Sent:** Friday, May 16, 2014 11:21 AM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Friday, May 16, 2014 11:20:55 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, May 16, 2014 12:30:20 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Steve Clark <Steve@cisinspects.com>
**To:** Russ Olney
**Sent:** Wednesday, April 02, 2014 12:59 PM
**Subject:** Not read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Wednesday, April 02, 2014 12:58:52 PM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Wednesday, April 02, 2014 12:58:50 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Teri Jackson <terij@seaportlighting.com>
**To:** Russ Olney
**Sent:** Thursday, April 03, 2014 10:18 AM
**Subject:** Not read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Thursday, April 03, 2014 10:18:00 AM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Thursday, April 03, 2014 10:17:57 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Landy RATH <landy@trivalleystriping.com>
**To:** Russ Olney
**Sent:** Thursday, April 03, 2014 10:24 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRAN5 04-235844
Sent: Thursday, April 03, 2014 10:23:46 AM (UTC-08:00) Pacific Time (U5 & Canada)

was read on Thursday, April 03, 2014 10:23:44 AM (UTC-08:00) Pacific Time (U5 & Canada).

## Russ Olney

**From:** Jorge Vizcaino <jorge@aero-enviro.com>
**Sent:** Thursday, April 03, 2014 1:49 PM
**To:** Russ Olney
**Subject:** CAL-TRANS 04-235844

Russ:

Our firm specializes in environmental and industrial hygiene consulting work. Please let me know if you need a formal proposal for the following item as described in the specifications for this CAL TRANS project:

1. Section 41.3.01C(2) and Section 51. Public Safety and Airborne Emissions Monitoring Plan-$1500. Daily air monitoring during crack treatment/HMWM application-$1,850/day (including all daily air samples).

2. Lead Compliance Plan-$1,500-Bid Item 070030

3. Asbestos Survey and Report, Section 14-11.11. Cost dependent on the square footage of the buildings and # of floors.

Let me know if you have any questions. We are an SBE and DBE certified firm.

Jorge Vizcaino, CIH, CAC, M.S, CDPH Lead Inspector/Assessor
Aero Environmental Consulting, SBE, DBE Certified
(831) 394-1199 office
(831) 394-1627 fax
www.aero-enviro.com

## Russ Olney

**From:** Victor Villard <VVillard@bgi1.com>
**To:** Russ Olney
**Sent:** Saturday, April 05, 2014 1:06 AM
**Subject:** Not read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Saturday, April 05, 2014 1:06:01 AM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Saturday, April 05, 2014 1:06:01 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>
**Sent:** Thursday, May 01, 2014 11:21 AM
**To:** Russ Olney
**Subject:** Weekly Bid Flash DBE Ad Subscription Invoice - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF MILLBRAE AVENUE OVERCROSSING Caltrans Project 04-235844

Dear Russ Olney,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can **Click HERE to Edit your Ad** at any time in the future!

**Your advertisement will be processed as soon as we confirm the payment has been received.**
**If your ad needs to be advertised immediately please call 559-325-7055 or email bkinabrew@ebidboard.com to take care of this by credit card.**

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

**Contact Information:**
Bay Cities Paving & Grading, Inc.
Russ Olney
1450 Civic Ct
Concord, CA 94520
(925) 687-6666
Fax: (925) 687-2122

rolney@baycities.us

**Bill To:**
Russ Olney
1450 Civic Ct
Concord, CA 94520

**P.O. Number:**
n/a

Sales Code: Company

| DBE Ad Displayed On | Price | Total |
|---|---|---|
| Construction Star, Inc. and The Weekly Bid Flash | $45 | $45 |
| | **Discount:** | $0 |
| | **Sales Tax:** | $0 |
| | **Grand Total:** | $45 |

**checks should be made payable to CBI**

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

## Russ Olney

**From:** Indian Construction <sooners7@wildblue.net>
**Sent:** Thursday, May 01, 2014 3:57 PM
**To:** Russ Olney
**Subject:** Re: Invitation To Bid CDOT 04-235844 Millbrae
**Attachments:** image001.jpg

not bidding thank you for asking

On Thu, May 1, 2014 at 3:56 PM, Russ Olney <Russ@baycities.us> wrote:


RUSS OLNEY

**Estimator**

Office: (925) 687-6666 Direct Line (925) 446-6003

[redacted]

Fax: (925) 687-2122

rolney@baycities.us

Bay Cities Paving & Grading, Inc.

1450 Civic Ct., Bldg. B #400

Concord, CA 9452



*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE DELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*


--
my computor is getting slow, how do I delete things?

## Russ Olney

**From:** Seng Kwok <seng@skwokengineers.com>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 3:58 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 3:58:27 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 3:56:58 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Les Salazar <les@us-concrete.net>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 3:59 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 3:58:46 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 3:58:42 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Frank Marquez <Frank@bonitapipeline.com>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 3:59 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 3:59:19 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 3:59:16 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Tristee Thompson <tthompson@dirtagg.com>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 4:02 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 4:02:02 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 4:01:49 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Gustavo Valderrama <gusto@caliconcrete.com>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 4:04 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 4:03:53 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 4:03:45 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Abe Morales <abran@codeprecast.com>
**Sent:** Thursday, May 01, 2014 4:09 PM
**To:** Russ Olney
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

## Russ Olney

**From:** Debbie Myers <dmyers@MartinGeneral.net>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 4:10 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 4:10:09 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 4:10:05 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Cecilia <cecilia@socaltraffic.net>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 4:13 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 4:12:55 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 4:12:54 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Pam Soares <pam@oliveirafenceinc.com>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 4:14 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 4:14:27 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 4:14:21 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Bruce Jackson <BruceJ@mjavila.com>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 4:29 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 4:29:17 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 4:28:52 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Bruce Jackson <BruceJ@mjavila.com>
**Sent:** Thursday, May 01, 2014 4:30 PM
**To:** Russ Olney
**Subject:** RE: Invitation To Bid CDOT 04-235844 Millbrae
**Attachments:** image001.jpg

We will not be bidding this project.

Bruce Jackson
Project Manager
MJ Avila Company Inc.
559-276-1258 Office
559-846-7610 Fax
559-647-3543 Cell
brucej@mjavila.com

**From:** Russ Olney [mailto:Russ@BayCities.US]
**Sent:** Thursday, May 01, 2014 3:57 PM
**To:** 'deni@sti.com'; 'a1orniron@sbcglobal.net'; 'robertv@acefencefresno.com'; 'BARRONTM@AOL.COM'; 'allantefence@gmail.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'arguelloconcrete@sbcglobal.net'; 'kavila@avisoninc.com'; 'jlau@bayarealightworks.com'; 'dennis4bmi@razzolink.com'; 'bsalaz@bertsalas.com'; 'julieborg@borgfence.com'; 'gusto@caliconcrete.com'; 'tonycalsystem@gmail.com'; 'j_camacho@camcosolutions.net'; 'cfence@netzero.net'; 'abran@codeprecast.com'; 'contechg@gmail.com'; 'jherrera@conterragroup.net'; 'covarrubias@aol.com'; 'tony@dlineconstructors.com'; 'marco@dhrgconcrete.com'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'alex.singh@dreambuildercorp.com'; 'clbrooks@sbcglobal.net'; 'danyf.123@sbcglobal.net'; 'johnf@falconbuildersanddevelopers.com'; 'toni.medina@att.net'; 'fremontreinforcing@gmail.com'; 'fresnoconcreteconst@yahoo.com'; 'gramirezconc@sbcglobal.net'; 'kelly.generalengineering@yahoo.com'; 'kevinyip168@yahoo.com'; 'GOLDENBAYFENCE@YAHOO.COM'; 'horale@sbcglobal.net'; 'rharriscorp@gmail.com'; 'ahernandez@herconcompany.com'; 'historyconcrete@yahoo.com'; 'JJRCONSTRUCTION@AOL.COM'; 'jharrisstripingservices@hotmail.com'; 'jpsconsteng@gmail.com'; 'garyc@krcsafety.com'; 'karen@imaginationmetals.com'; 'JerryKCCC@yahoo.com'; 'egruetzmacherjr@gmail.com'; 'labatstree@gmail.com'; 'lorrig@sbcglobal.net'; 'lupita@legendfencecorp.com'; 'kathy@longsdirectionalboring.com'; Bruce Jackson; 'MonSLee@yahoo.com'; 'maderaconcrete@live.com'; 'jorge@mercadeco.com'; 'norcalgeneralconstruction@yahoo.com'; 'bpantoja@nunoiron.com'; 'pam@oliveirafenceinc.com'; 'onthelevelconcrete@yahoo.com'; 'frankjr@pacific-electric.net'; 'rebecca@payco.biz'; 'cplum@pcnconstructioninc.com'; 'david.soto@quantumconstructionco.com'; 'ricky@reserrano.com'; 'rbsil997@yahoo.com'; 'rcas555@hotmail.com'; 'steve@strhoadesinc.com'; 'marvindeanllc@sbglobal.net'; 'Tommy@SierraCCI.com'; 'info@sotofence.com'; 'danielancona@yahoo.com'; 'dawn@statewidestripes.com'; 'dovalíconstruction@gmail.com'; 'luke@scgeinc.com'; 'john@suarezmunoz.com'; 'vapconstructioninc@gmail.com'; 'cbenites@verizon.net'; 'luis@absiconstruction.com'; 'email@acdike.com'; 'pacheco@1430espn.com'; 'deni@sti.com'; 'aj@ajvasconi.com'; 'jibaez@advgeosolutions.com'; 'highlandorchard@att.net'; 'debbieh@alertolite.com'; 'aaasealing96@yahoo.com'; 'allearthconstruction@gmail.com'; 'heasley@allphaseasphalt.com'; 'Tgill@frontiernet.net'; 'louis@apbconstruction.com'; 'Rusty@steelplacers.com'; 'mdaniels@atconstr.com'; 'dougblacksher@aol.com'; 'kevinphan@amlandcorp.com'; 'aavila7777@gmail.com'; 'arguelloconcrete@sbcglobal.net'; 'patsy_gomez2002@yahoo.com'; 'astroconst@sbcglobal.net'; 'paustin@austin-enterprise.com'; 'kavila@avisoninc.com'; 'rocio@azulworks.com'; 'baretro@yahoo.com'; 'jcbayline@sbcglobal.net'; 'carrie@hangarbuilders.com'; 'bellagiolands@aol.com'; 'bsalaz@bertsalas.com'; 'donnawatson52@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'cberge@bleyco.com'; 'frank@bonitapipeline.com'; 'wecandigit@onemain.com'; 'b.v.landscape@pacbell.net'; 'burke3958@sbcglobal.net'; 'b-w-w@live.com'; 'cldrilling@aol.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'jb.calcon@mac.com'; 'gusto@caliconcrete.com'; 'echavez@carobvalley.com'; 'shatanaka@comcast.net'; 'office@ccexcavatinginc.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'clearcreekadam@gmail.com'; 'cmvelectric@adelthia.net'; 'jeannine@cmvelectric.net'; 'cbrandt@combined-effort.us'; 'communitytreeservice320@gmail.com'; 'dcesenas@ccs-corp.net'; 'contechg@gmail.com';

'jherrera@conterragroup.net'; 'shelli@csg-web.com'; 'cooks_son@mail.com'; 'crookstrucking@sbcglobal.net'; 'denise7431@yahoo.com'; 'dlconstruction@hotmail.com'; 'dnconcrete@aol.com'; 'tony@dlineconstructors.com'; 'odavid@ftcnet.net'; 'jagchic@aol.com'; 'deensgroup@aol.com'; 'marco@dhrgconcrete.com'; 'abili@deltechengineeringinc.com'; 'dextersconstruction2@hotmail.com'; 'sdefty@ddge.net'; 'patriciad@dillardenv.com'; 'contractor@dirtagg.com'; 'genaro@dominguezandsons.com'; 'dgarcia287@aol.com'; 'alex.singh@dreambuildercorp.com'; 'eeelectric@earthlink.net'; 'clbrooks@sbcglobal.net'; 'rpendurthi@earmanagement.com'; 'christina@bordendecal.com'; 'eci@lightspeed.net'; 'alex@eminentelectrical.com'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'johnf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'mark@morikawa-scada.com'; 'judy@finegradeinc.com'; 'garzy3@yahoo.com'; 'mseals@foconinc.com'; 'forcetraffic@earthlink.net'; 'toni.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gramirezconc@sbcglobal.net'; 'gwpeoples@aol.com'; 'cainmarquez@yahoo.com'; 'blessedc02@aol.com'; 'geckogconstruction@gmail.com'; 'genconenviro@verizon.net'; 'kelly.generalengineering@yahoo.com'; 'geronimo_concerte@sbcglobal.net'; 'trila.grsi@yahoo.com'; 'gorush71@yahoo.com'; 'dgonzales@gsaeng.com'; 'hmbpave@sbcglobal.net'; 'rharriscorp@gmail.com'; 'ahernandez@herconcompany.com'; 'estimating@hunsakersafety.com'; 'bgoldstein@hydroce.com'; 'sooners7@wildblue.net'; 'info@integrityrebarplacers.com'; 'maria@interiordemolition.net'; 'office@interwestpacific.com'; 'diana@jfranciscompany.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jesmarboring@sbcglobal.net'; 'jrose@jmfiberoptics.com'; 'jpsconsteng@gmail.com'; 'hallackj@concretebyhallack.com'; 'keaven@kgconcretepumping.com'; 'garyc@krcsafety.com'; 'alison@kwemerson.com'; 'karen@imaginationmetals.com'; 'lrobbins@kapelconstruction.com'; 'JerryKCCC@yahoo.com'; 'killgoreind@earthlink.net'; 'egruetzmacherjr@gmail.com'; 'kitchellconstruction@gmail.com'; 'krsconstruction@sbcglobal.net'; 'edblbe@gmail.com'; 'lpa133@msn.com'; 'estimating@theswpppfirm.com'; 'linda@redshift.com'; 'kathy@longsdirectionalboring.com'; 'lovettexcavating@earthlink.net'; 'loucon@outlook.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; Bruce Jackson; 'mariano@hernandez-engineering.com'; 'MonSLee@yahoo.com'; 'madsteelinc@aol.com'; 'maderaconcrete@live.com'; 'kcho@mag-coninc.com'; 'dmyers@martingeneral.net'; 'martinidrilling@yahoo.com'; 'massx6@hotmail.com'; 'mackymccullough@mccullоughconstructioninc.com'; 'c.martinez@metco-usa.com'; 'vmuniz@charter.net'; 'mojam@roadrunner.com'; 'mcs.rexhand@verizon.net'; 'motherlodeconcrete@att.net'; 'CEHACKNEY@M5EGRP.COM'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'norcalpump@yahoo.com'; 'contact@northstarconstruction.biz'; 'tqt64@aol.com'; 'bpantoja@nunoiron.com'; 'rcervantes@newlandentities.com'; 'flotbc@sbcglobal.net'; 'onthelevelconcrete@yahoo.com'; 'jsellers@papillonbuilders.com'; 'steve@paradigmbuilt.com'; 'parmeter@wildblue.net'; 'rebecca@payco.biz'; 'zkkingpk81@gmail.com'; 'juliana@prioritygraphics.com'; 'davidscott@gvni.com'; 'david.soto@quantumconstructionco.com'; 'quimu@sbcglobal.net'; 'randcconstruction@sbcglobal.net'; 'mzk@roadrunner.com'; 'julie@rmtlandscape.com'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'christina@rduganconst.com'; 'wendyd@rduganconst.com'; 'ricky@reserrano.com'; 'ramartinconst.inc@sbcglobal.net'; 'rdconst69@netzero.com'; 'lroberts@robertselectrical.net'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'scenv@verizon.net'; 'seng@skwokengineers.com'; 'steve@strhoadesinc.com'; 'bev@bayareaelectric.com'; 'marvindeanllc@sbglobal.net'; 'dschotka@aol.com'; 'sernaconstruction@sbcglobal.net'; 'lh.sierra@att.net'; 'GWHITMER@CLEARWIRE.NET'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'sshaw@slsconstructors.com'; 'cecilia@socaltraffic.net'; 'queenie_chief2003@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'jan@spiritroadoils.com'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzalez.com'; 'luke@scgeinc.com'; 'suzanne@sukaninc.com'; 'bf@rglobal.net'; 'tahlequahsteel@yahoo.com'; 'trafficloops@sbcglobal.net'; 'odysseyblasting@yahoo.com'; 'TCI@TRUECHAMPIONS.NET'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'tyrrellresources@sbcglobal.net'; 'les@us-concrete.net'; 'vilarino76@gmail.com'; 'udbest.eel2011@gmail.com'; 'unitedconcrete@sbcglobal.net'; 'dora@unitedtraffic.net'; 'usaconstructuionl@sbcglobal.net'; 'jtonyvaldez@hotmail.com'; 'vapconstructioninc@gmail.com'; 'joev@valverdeconst.com'; 'cbenites@verizon.net'; 'tony@vtelectric.net'; 'wallacestr@aol.com'; 'whitescustom@yahoo.com'; 'ritam@wkmclellan.com'; 'yolandasconst.mtc@att.net'

**Subject:** Invitation To Bid CDOT 04-235844 Millbrae


[redacted]

RUSS OLNEY
**Estimator**
Office: (925) 687-6666 Direct Line (925) 446-6003
Fax: (925) 687-2122
rolney@baycities.us
Bay Cities Paving & Grading, Inc.
1450 Civic Ct., Bldg. B #400
Concord, CA 9452

*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE DELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*

## Russ Olney

**From:** Tommy <Tommy@Sierracci.com>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 5:19 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 5:19:02 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 5:19:19 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Rich Garner <rich@rnr-construction.com>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 5:50 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 5:49:36 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 5:49:33 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Maria Molina <maria@interiordemolition.net>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 6:46 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 6:45:44 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 6:45:41 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** David Soto <david.soto@quantumconstructionco.com>
**To:** Russ Olney
**Sent:** Thursday, May 01, 2014 8:53 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Thursday, May 01, 2014 8:52:33 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 01, 2014 8:52:45 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Rex <mcs.rexhand@verizon.net>
**To:** Russ Olney
**Sent:** Friday, May 02, 2014 5:45 AM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Friday, May 02, 2014 5:45:09 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, May 02, 2014 5:28:56 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Dora <dora@unitedtraffic.net>
**To:** Russ Olney
**Sent:** Friday, May 02, 2014 7:02 AM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Friday, May 02, 2014 7:01:39 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, May 02, 2014 7:01:16 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Dennis Valverde <dennis4bmi@razzolink.com>
**To:** Russ Olney
**Sent:** Friday, May 02, 2014 7:07 AM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Friday, May 02, 2014 7:07:07 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, May 02, 2014 7:06:29 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Linda Hamilton <Linda@bonitapipeline.com>
**Sent:** Friday, May 02, 2014 7:11 AM
**To:** Russ Olney
**Subject:** Invitation To Bid CDOT 04-235844 Millbrae

We will NOT BID on this job.

Thank you,

**Linda J. Hamilton**
BONITA PIPELINE, INC. | 2209 Highland Avenue | National City, CA 91950 | www.bonitapipeline.com
(619) 434-9801 | (619) 434-9802 Fax | Email: linda@bonitapipeline.com

## Russ Olney

**From:** Alison Engell <alison@kwemerson.com>
**To:** Russ Olney
**Sent:** Friday, May 02, 2014 7:31 AM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Friday, May 02, 2014 7:31:10 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, May 02, 2014 7:29:16 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Christina Dugan <Christina@rduganconst.com>
**To:** Russ Olney
**Sent:** Friday, May 02, 2014 7:46 AM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Friday, May 02, 2014 7:45:47 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, May 02, 2014 7:44:26 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Mariano Hernandez <mariano@hernandez-engineering.com>
**Sent:** Friday, May 02, 2014 7:57 AM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Friday, May 02, 2014 7:57:14 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, May 02, 2014 7:56:56 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Robert Villarreal <RobertV@acefencefresno.com>
**To:** Russ Olney
**Sent:** Friday, May 02, 2014 8:17 AM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Friday, May 02, 2014 8:16:40 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, May 02, 2014 8:14:53 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Jean V. Cirimele <jcirimele@cirimeleelectric.com>
**To:** Russ Olney
**Sent:** Friday, May 02, 2014 9:07 AM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Friday, May 02, 2014 9:07:19 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, May 02, 2014 9:05:11 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Christi Plum <cplum@pcnconstructioninc.com>
**To:** Russ Olney
**Sent:** Friday, May 02, 2014 9:15 AM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Friday, May 02, 2014 9:15:10 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, May 02, 2014 9:15:29 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Christi Plum <cplum@pcnconstructioninc.com>
**Sent:** Friday, May 02, 2014 9:16 AM
**To:** Russ Olney
**Subject:** RE: Invitation To Bid CDOT 04-235844 Millbrae
**Attachments:** image001.jpg

We are not bidding on this project.

Thank you,
Christi Plum
P C &N Construction, Inc.

**From:** Russ Olney [mailto:Russ@BayCities.US]
**Sent:** Thursday, May 01, 2014 3:56 PM
**To:** 'deni@sti.com'; 'a1orniron@sbcglobal.net'; 'robertv@acefencefresno.com'; 'BARRONTM@AOL.COM'; 'allantefence@gmail.com'; 'mdaniels@atconstr.com'; 'kevinphan@amlandcorp.com'; 'arguelloconcrete@sbcglobal.net'; 'kavila@avisoninc.com'; 'jlau@bayarealightworks.com'; 'dennis4bmi@razzolink.com'; 'bsalaz@bertsalas.com'; 'julieborg@borgfence.com'; 'gusto@caliconcrete.com'; 'tonycalsystem@gmail.com'; 'j_camacho@camcosolutions.net'; 'cfence@netzero.net'; 'abran@codeprecast.com'; 'contechg@gmail.com'; 'jherrera@conterragroup.net'; 'covarrubias@aol.com'; 'tony@dlineconstructors.com'; 'marco@dhrgconcrete.com'; 'contractor@dirtagg.com'; 'dgarcia287@aol.com'; 'alex.singh@dreambuildercorp.com'; 'clbrooks@sbcglobal.net'; 'danyf.123@sbcglobal.net'; 'johnf@falconbuildersanddevelopers.com'; 'toni.medina@att.net'; 'fremontreinforcing@gmail.com'; 'fresnoconcreteconst@yahoo.com'; 'gramirezconc@sbcglobal.net'; 'kelly.generalengineering@yahoo.com'; 'kevinyip168@yahoo.com'; 'GOLDENBAYFENCE@YAHOO.COM'; 'horale@sbcglobal.net'; 'rharriscorp@gmail.com'; 'ahernandez@herconcompany.com'; 'historyconcrete@yahoo.com'; 'JJRCONSTRUCTION@AOL.COM'; 'jharrisstripingservices@hotmail.com'; 'jpsconsteng@gmail.com'; 'garyc@krcsafety.com'; 'karen@imaginationmetals.com'; 'JerryKCCC@yahoo.com'; 'egruetzmacherjr@gmail.com'; 'labatstree@gmail.com'; 'lorrig@sbcglobal.net'; 'lupita@legendfencecorp.com'; 'kathy@longsdirectionalboring.com'; 'brucej@mjavila.com'; 'MonSLee@yahoo.com'; 'maderaconcrete@live.com'; 'jorge@mercadeco.com'; 'norcalgeneralconstruction@yahoo.com'; 'bpantoja@nunoiron.com'; 'pam@oliveirafenceinc.com'; 'onthelevelconcrete@yahoo.com'; 'frankjr@pacific-electric.net'; 'rebecca@payco.biz'; 'cplum@pcnconstructioninc.com'; 'david.soto@quantumconstructionco.com'; 'ricky@reserrano.com'; 'rbsil997@yahoo.com'; 'rcas555@hotmail.com'; 'steve@strhoadesinc.com'; 'marvindeanllc@sbglobal.net'; 'Tommy@SierraCCI.com'; 'info@sotofence.com'; 'danielancona@yahoo.com'; 'dawn@statewidestripes.com'; 'dovaliconstruction@gmail.com'; 'luke@scgeinc.com'; 'john@suarezmunoz.com'; 'vapconstructioninc@gmail.com'; 'cbenites@verizon.net'; 'luis@absiconstruction.com'; 'email@acdike.com'; 'pacheco@1430espn.com'; 'deni@sti.com'; 'aj@ajvasconi.com'; 'jibaez@advgeosolutions.com'; 'highlandorchard@att.net'; 'debbieh@alertolite.com'; 'aaasealing96@yahoo.com'; 'allearthconstruction@gmail.com'; 'heasley@allphaseasphalt.com'; 'Tgill@frontiernet.net'; 'louis@apbconstruction.com'; 'Rusty@steelplacers.com'; 'mdaniels@atconstr.com'; 'dougblacksher@aol.com'; 'kevinphan@amlandcorp.com'; 'aavila7777@gmail.com'; 'arguelloconcrete@sbcglobal.net'; 'patsy_gomez2002@yahoo.com'; 'astroconst@sbcglobal.net'; 'paustin@austin-enterprise.com'; 'kavila@avisoninc.com'; 'rocio@azulworks.com'; 'baretro@yahoo.com'; 'jcbayline@sbcglobal.net'; 'carrie@hangarbuilders.com'; 'bellagiolands@aol.com'; 'bsalaz@bertsalas.com'; 'donnawatson52@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'cberge@bleyco.com'; 'frank@bonitapipeline.com'; 'wecandigit@onemain.com'; 'b.v.landscape@pacbell.net'; 'burke3958@sbcglobal.net'; 'b-w-w@live.com'; 'cldrilling@aol.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'jb.calcon@mac.com'; 'gusto@caliconcrete.com'; 'echavez@carobvalley.com'; 'shatanaka@comcast.net'; 'office@ccexcavatinginc.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'clearcreekadam@gmail.com'; 'cmvelectric@adelthia.net'; 'jeannine@cmvelectric.net'; 'cbrandt@combined-effort.us'; 'communitytreeservice320@gmail.com'; 'dcesenas@ccs-corp.net'; 'contechg@gmail.com'; 'jherrera@conterragroup.net'; 'shelli@csg-web.com'; 'cooks_son@mail.com'; 'crookstrucking@sbcglobal.net'; 'denise7431@yahoo.com'; 'dlconstruction@hotmail.com'; 'dnconcrete@aol.com'; 'tony@dlineconstructors.com'; 'odavid@ftcnet.net'; 'jagchic@aol.com'; 'deensgroup@aol.com'; 'marco@dhrgconcrete.com'; 'abili@deltechengineeringinc.com'; 'dexterconstruction2@hotmail.com'; 'sdefty@ddge.net'; 'patriciad@dillardenv.com';

'contractor@dirtagg.com'; 'genaro@dominguezandsons.com'; 'dgarcia287@aol.com'; 'alex.singh@dreambuildercorp.com'; 'eeelectric@earthlink.net'; 'clbrooks@sbcglobal.net'; 'rpendurthi@earmanagement.com'; 'christina@bordendecal.com'; 'eci@lightspeed.net'; 'alex@eminentelectrical.com'; 'dee4321@frontiernet.net'; 'audrey@esquivel-gp.com'; 'info@exbon.com'; 'johnf@falconbuildersanddevelopers.com'; 'dbgriffin@fanfainc.com'; 'inesseoane@fcs-ssp.com'; 'mark@morikawa-scada.com'; 'judy@finegradeinc.com'; 'garzy3@yahoo.com'; 'mseals@foconinc.com'; 'forcetraffic@earthlink.net'; 'toni.medina@att.net'; 'fresnoconcreteconst@yahoo.com'; 'gramirezconc@sbcglobal.net'; 'gwpeoples@aol.com'; 'cainmarquez@yahoo.com'; 'blessedc02@aol.com'; 'geckogconstruction@gmail.com'; 'genconenviro@verizon.net'; 'kelly.generalengineering@yahoo.com'; 'geronimo_concerte@sbcglobal.net'; 'trila.grsi@yahoo.com'; 'gorush71@yahoo.com'; 'dgonzales@gsaeng.com'; 'hmbpave@sbcglobal.net'; 'rharriscorp@gmail.com'; 'ahernandez@herconcompany.com'; 'estimating@hunsakersafety.com'; 'bgoldstein@hydroce.com'; 'sooners7@wildblue.net'; 'info@integrityrebarplacers.com'; 'maria@interiordemolition.net'; 'office@interwestpacific.com'; 'diana@jfranciscompany.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jesmarboring@sbcglobal.net'; 'jrose@jmfiberoptics.com'; 'jpsconsteng@gmail.com'; 'hallackj@concretebyhallack.com'; 'keaven@kgconcretepumping.com'; 'garyc@krcsafety.com'; 'alison@kwemerson.com'; 'karen@imaginationmetals.com'; 'lrobbins@kapelconstruction.com'; 'JerryKCCC@yahoo.com'; 'killgoreind@earthlink.net'; 'egruetzmacherjr@gmail.com'; 'kitchellconstruction@gmail.com'; 'krsconstruction@sbcglobal.net'; 'edblbe@gmail.com'; 'lpa133@msn.com'; 'estimating@theswpppfirm.com'; 'linda@redshift.com'; 'kathy@longsdirectionalboring.com'; 'lovettexcavating@earthlink.net'; 'loucon@outlook.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'brucej@mjavila.com'; 'mariano@hernandez-engineering.com'; 'MonSLee@yahoo.com'; 'madsteelinc@aol.com'; 'maderaconcrete@live.com'; 'kcho@mag-coninc.com'; 'dmyers@martingeneral.net'; 'martinidrilling@yahoo.com'; 'massx6@hotmail.com'; 'mackymccullough@mccullloughconstructioninc.com'; 'c.martinez@metco-usa.com'; 'vmuniz@charter.net'; 'mojam@roadrunner.com'; 'mcs.rexhand@verizon.net'; 'motherlodeconcrete@att.net'; 'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'dnielson@nielsoninc.com'; 'norcalpump@yahoo.com'; 'contact@northstarconstruction.biz'; 'tqt64@aol.com'; 'bpantoja@nunoiron.com'; 'rcervantes@newlandentities.com'; 'flotbc@sbcglobal.net'; 'onthelevelconcrete@yahoo.com'; 'jsellers@papillonbuilders.com'; 'steve@paradigmbuilt.com'; 'parmeter@wildblue.net'; 'rebecca@payco.biz'; 'zkkingpk81@gmail.com'; 'juliana@prioritygraphics.com'; 'davidscott@gvni.com'; 'david.soto@quantumconstructionco.com'; 'quimu@sbcglobal.net'; 'randcconstruction@sbcglobal.net'; 'mzk@roadrunner.com'; 'julie@rmtlandscape.com'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'christina@rduganconst.com'; 'wendyd@rduganconst.com'; 'ricky@reserrano.com'; 'ramartinconst.inc@sbcglobal.net'; 'rdconst69@netzero.com'; 'lroberts@robertselectrical.net'; 'robin@rockinrinc.com'; 'rcande@pacbell.net'; 'scenv@verizon.net'; 'seng@skwokengineers.com'; 'steve@strhoadesinc.com'; 'bev@bayareaelectric.com'; 'marvindeanllc@sbglobal.net'; 'dschotka@aol.com'; 'sernaconstruction@sbcglobal.net'; 'lh.sierra@att.net'; 'GWHITMER@CLEARWIRE.NET'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'sshaw@slsconstructors.com'; 'cecilia@socaltraffic.net'; 'queenie_chief2003@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'jan@spiritroadoils.com'; 'david.altstatt@att.net'; 'dovaliconstruction@gmail.com'; 'mthorn@stoloskigonzalez.com'; 'luke@scgeinc.com'; 'suzanne@sukaninc.com'; 'bf@rglobal.net'; 'tahlequahsteel@yahoo.com'; 'trafficloops@sbcglobal.net'; 'odysseyblasting@yahoo.com'; 'TCI@TRUECHAMPIONS.NET'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'tyrrellresources@sbcglobal.net'; 'les@us-concrete.net'; 'vilarino76@gmail.com'; 'udbest.eel2011@gmail.com'; 'unitedconcrete@sbcglobal.net'; 'dora@unitedtraffic.net'; 'usaconstructuionl@sbcglobal.net'; 'jtonyvaldez@hotmail.com'; 'vapconstructioninc@gmail.com'; 'joev@valverdeconst.com'; 'cbenites@verizon.net'; 'tony@vtelectric.net'; 'wallacestr@aol.com'; 'whitescustom@yahoo.com'; 'ritam@wkmclellan.com'; 'yolandasconst.mtc@att.net'

**Subject:** Invitation To Bid CDOT 04-235844 Millbrae


[redacted]

**RUSS OLNEY**
**Estimator**
Office: (925) 687-6666 Direct Line (925) 446-6003
Fax: (925) 687-2122
rolney@baycities.us
Bay Cities Paving & Grading, Inc.
1450 Civic Ct., Bldg. B #400
Concord, CA 9452



*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE DELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*

## Russ Olney

**From:** Dave McClain <dave@acdike.com>
**To:** Russ Olney
**Sent:** Monday, May 05, 2014 2:48 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Monday, May 05, 2014 2:47:53 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, May 05, 2014 2:47:20 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Dave McClain <dave@acdike.com>
**Sent:** Monday, May 05, 2014 3:01 PM
**To:** Russ Olney
**Subject:** RE: Invitation To Bid CDOT 04-235844 Millbrae
**Attachments:** image001.jpg

Russ,

We will bide, Thanks.

**Dave McClain**
**AC Dike Co.**

**2788 Venture Dr.**
**Lincoln, CA 95648**

**Office 916-645-7747**
**Cell 530-908-8296**
**Fax 916-645-9618**

**From:** Russ Olney [mailto:Russ@BayCities.US]
**Sent:** Thursday, May 01, 2014 3:56 PM
**To:** deni@sti.com; a1orniron@sbcglobal.net; robertv@acefencefresno.com; BARRONTM@AOL.COM; allantefence@gmail.com; mdaniels@atconstr.com; kevinphan@amlandcorp.com; arguelloconcrete@sbcglobal.net; kavila@avisoninc.com; jlau@bayarealightworks.com; dennis4bmi@razzolink.com; bsalaz@bertsalas.com; julieborg@borgfence.com; gusto@caliconcrete.com; tonycalsystem@gmail.com; j_camacho@camcosolutions.net; cfence@netzero.net; abran@codeprecast.com; contechg@gmail.com; jherrera@conterragroup.net; covarrubias@aol.com; tony@dlineconstructors.com; marco@dhrgconcrete.com; contractor@dirtagg.com; dgarcia287@aol.com; alex.singh@dreambuildercorp.com; clbrooks@sbcglobal.net; danyf.123@sbcglobal.net; johnf@falconbuildersanddevelopers.com; toni.medina@att.net; fremontreinforcing@gmail.com; fresnoconcreteconst@yahoo.com; gramirezconc@sbcglobal.net; kelly.generalengineering@yahoo.com; kevinyip168@yahoo.com; GOLDENBAYFENCE@YAHOO.COM; horale@sbcglobal.net; rharriscorp@gmail.com; ahernandez@herconcompany.com; historyconcrete@yahoo.com; JJRCONSTRUCTION@AOL.COM; jharrisstripingservices@hotmail.com; jpsconsteng@gmail.com; garyc@krcsafety.com; karen@imaginationmetals.com; JerryKCCC@yahoo.com; egruetzmacherjr@gmail.com; labatstree@gmail.com; lorrig@sbcglobal.net; lupita@legendfencecorp.com; kathy@longsdirectionalboring.com; brucej@mjavila.com; MonSLee@yahoo.com; maderaconcrete@live.com; jorge@mercadeco.com; norcalgeneralconstruction@yahoo.com; bpantoja@nunoiron.com; pam@oliveirafenceinc.com; onthelevelconcrete@yahoo.com; frankjr@pacific-electric.net; rebecca@payco.biz; cplum@pcnconstructioninc.com; david.soto@quantumconstructionco.com; ricky@reserrano.com; rbsil997@yahoo.com; rcas555@hotmail.com; steve@strhoadesinc.com; marvindeanllc@sbglobal.net; Tommy@5ierraCCI.com; info@sotofence.com; danielancona@yahoo.com; dawn@statewidestripes.com; dovaliconstruction@gmail.com; luke@scgeinc.com; john@suarezmunoz.com; vapconstructioninc@gmail.com; cbenites@verizon.net; luis@abslconstruction.com; email@acdike.com; pacheco@1430espn.com; deni@sti.com; aj@ajvasconi.com; jibaez@advgeosolutions.com; highlandorchard@att.net; debbieh@alertolite.com; aaasealing96@yahoo.com; allearthconstruction@gmail.com; heasley@allphaseasphalt.com; Tgill@frontiernet.net; louis@apbconstruction.com; Rusty@steelplacers.com; mdaniels@atconstr.com; dougblacksher@aol.com; kevinphan@amlandcorp.com; aavila7777@gmail.com; arguelloconcrete@sbcglobal.net; patsy_gomez2002@yahoo.com; astroconst@sbcglobal.net; paustin@austin-enterprise.com; kavila@avisoninc.com;

rocio@azulworks.com; baretro@yahoo.com; jcbayline@sbcglobal.net; carrie@hangarbuilders.com; bellagiolands@aol.com; bsalaz@bertsalas.com; donnawatson52@yahoo.com; info@BLACKSTONEASPHALT.COM; lawym2004@aol.com; cberge@bleyco.com; frank@bonitapipeline.com; wecandigit@onemain.com; b.v.landscape@pacbell.net; burke3958@sbcglobal.net; b-w-w@live.com; cldrilling@aol.com; xyfloyd@aol.com; shelleya@calvalleyconstruction.com; jb.calcon@mac.com; gusto@caliconcrete.com; echavez@carobvalley.com; shatanaka@comcast.net; office@ccexcavatinginc.com; airbears@balesengineering.com; jcirimele@cirimeleelectric.com; clearcreekadam@gmail.com; cmvelectric@adelthia.net; jeannine@cmvelectric.net; cbrandt@combined-effort.us; communitytreeservice320@gmail.com; dcesenas@ccs-corp.net; contechg@gmail.com; jherrera@conterragroup.net; shelli@csg-web.com; cooks_son@mail.com; crookstrucking@sbcglobal.net; denise7431@yahoo.com; dlconstruction@hotmail.com; dnconcrete@aol.com; tony@dlineconstructors.com; odavid@ftcnet.net; jagchic@aol.com; deensgroup@aol.com; marco@dhrgconcrete.com; abili@deltechengineeringinc.com; dextersconstruction2@hotmail.com; sdefty@ddge.net; patriciad@dillardenv.com; contractor@dirtagg.com; genaro@dominguezandsons.com; dgarcia287@aol.com; alex.singh@dreambuildercorp.com; eeelectric@earthlink.net; clbrooks@sbcglobal.net; rpendurthi@earmanagement.com; christina@bordendecal.com; eci@lightspeed.net; alex@eminentelectrical.com; dee4321@frontiernet.net; audrey@esquivel-gp.com; info@exbon.com; johnf@falconbuildersanddevelopers.com; dbgriffin@fanfainc.com; inesseoane@fcs-ssp.com; mark@morikawa-scada.com; judy@finegradeinc.com; garzy3@yahoo.com; mseals@foconinc.com; forcetraffic@earthlink.net; toni.medina@att.net; fresnoconcreteconst@yahoo.com; gramirezconc@sbcglobal.net; gwpeoples@aol.com; cainmarquez@yahoo.com; blessedc02@aol.com; geckogconstruction@gmail.com; genconenviro@verizon.net; kelly.generalengineering@yahoo.com; geronimo_concerte@sbcglobal.net; trila.grsi@yahoo.com; gorush71@yahoo.com; dgonzales@gsaeng.com; hmbpave@sbcglobal.net; rharriscorp@gmail.com; ahernandez@herconcompany.com; estimating@hunsakersafety.com; bgoldstein@hydroce.com; sooners7@wildblue.net; info@integrityrebarplacers.com; maria@interiordemolition.net; office@interwestpacific.com; diana@jfranciscompany.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jesmarboring@sbcglobal.net; jrose@jmfiberoptics.com; jpsconsteng@gmail.com; hallackj@concretebyhallack.com; keaven@kgconcretepumping.com; garyc@krcsafety.com; alison@kwemerson.com; karen@imaginationmetals.com; lrobbins@kapelconstruction.com; JerryKCCC@yahoo.com; killgoreind@earthlink.net; egruetzmacherjr@gmail.com; kitchellconstruction@gmail.com; krsconstruction@sbcglobal.net; edblbe@gmail.com; lpa133@msn.com; estimating@theswpppfirm.com; linda@redshift.com; kathy@longsdirectionalboring.com; lovettexcavating@earthlink.net; loucon@outlook.com; shelley@mandsenviro.com; michael@mandsenviro.com; brucej@mjavila.com; mariano@hernandez-engineering.com; MonSLee@yahoo.com; madsteelinc@aol.com; maderaconcrete@live.com; kcho@mag-coninc.com; dmyers@martingeneral.net; martinidrilling@yahoo.com; massx6@hotmail.com; mackymccullough@mccullughconstructioninc.com; c.martinez@metco-usa.com; vmuniz@charter.net; mojam@roadrunner.com; mcs.rexhand@verizon.net; motherlodeconcrete@att.net; CEHACKNEY@MSEGRP.COM; valdez05@gmail.com; dnielson@nielsoninc.com; norcalpump@yahoo.com; contact@northstarconstruction.biz; tqt64@aol.com; bpantoja@nunoiron.com; rcervantes@newlandentities.com; flotbc@sbcglobal.net; onthelevelconcrete@yahoo.com; jsellers@papillonbuilders.com; steve@paradigmbuilt.com; parmeter@wildblue.net; rebecca@payco.biz; zkkingpk81@gmail.com; juliana@prioritygraphics.com; davidscott@gvni.com; david.soto@quantumconstructionco.com; quimu@sbcglobal.net; randcconstruction@sbcglobal.net; mzk@roadrunner.com; julie@rmtlandscape.com; rich@rnr-construction.com; brooke@rnr-construction.com; christina@rduganconst.com; wendyd@rduganconst.com; ricky@reserrano.com; ramartinconst.inc@sbcglobal.net; rdconst69@netzero.com; lroberts@robertselectrical.net; robin@rockinrinc.com; rcande@pacbell.net; scenv@verizon.net; seng@skwokengineers.com; steve@strhoadesinc.com; bev@bayareaelectric.com; marvindeanllc@sbglobal.net; dschotka@aol.com; sernaconstruction@sbcglobal.net; lh.sierra@att.net; GWHITMER@CLEARWIRE.NET; kdesena@linkzone.com; sjdinc@att.net; sshaw@slsconstructors.com; cecilia@socaltraffic.net; queenie_chief2003@yahoo.com; sciinc2007@aol.com; kssouthcoast@roadrunner.com; jan@spiritroadoils.com; david.altstatt@att.net; dovaliconstruction@gmail.com; mthorn@stoloskigonzalez.com; luke@scgeinc.com; suzanne@sukaninc.com; bf@rglobal.net; tahlequahsteel@yahoo.com; trafficloops@sbcglobal.net; odysseyblasting@yahoo.com; TCI@TRUECHAMPIONS.NET; r.rico1025@yahoo.com; frank@tuckertech.com; tyrrellresources@sbcglobal.net; les@us-concrete.net; vilarino76@gmail.com; udbest.eel2011@gmail.com; unitedconcrete@sbcglobal.net; dora@unitedtraffic.net; usaconstructuionl@sbcglobal.net; jtonyvaldez@hotmail.com; vapconstructioninc@gmail.com; joev@valverdeconst.com; cbenites@verizon.net; tony@vtelectric.net;

wallacestr@aol.com; whitescustom@yahoo.com; ritam@wkmclellan.com; yolandasconst.mtc@att.net
**Subject:** Invitation To Bid CDOT 04-235844 Millbrae

**RUSS OLNEY**
**Estimator**
Office: (925) 687-6666 Direct Line (925) 446-6003
Fax: (925) 687-2122
rolney@baycities.us
Bay Cities Paving & Grading, Inc.
1450 Civic Ct., Bldg. B #400
Concord, CA 9452



*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE DELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*

## Russ Olney

**From:** Romy Beltran <udbest.eel2011@gmail.com>
**Sent:** Monday, May 05, 2014 6:29 PM
**To:** Russ Olney
**Subject:** Re: Invitation To Bid CDOT 04-235844 Millbrae
**Attachments:** image001.jpg

Sorry not bidding. Thank you.

On Thu, May 1, 2014 at 3:56 PM, Russ Olney <Russ@baycities.us> wrote:


RUSS OLNEY

**Estimator**

Office: (925) 687-6666 Direct Line (925) 446-6003

[redacted]

Fax: (925) 687-2122

rolney@baycities.us

Bay Cities Paving & Grading, Inc.

1450 Civic Ct., Bldg. B #400

Concord, CA 9452



*NOTICE TO RECIPIENT: THIS E-MAIL IS MEANT FOR ONLY THE INTENDED RECIPIENT(S) OF THE TRANSMISSION AND MAY BE PRIVILEGED BY LAW. IF YOU RECEIVED THIS E-MAIL IN ERROR, PLEASE NOTIFY US IMMEDIATELY. DO NOT PRINT, COPY, OR DISSEMINATE IT. PLEASE DELETE THE E-MAIL FROM YOUR SYSTEM. THANK YOU.*


--


**Romy Beltran**
Owner
**UDBE Steel**
5214 Westerfield St.
Riverside, CA 92509
Tel. (951) 224-9797

Cel. (951) 529-3359
email: udbest.eel2011@gmail.com

## Russ Olney

**From:** Stephen Lau <slau@soha.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:13 AM
**Subject:** Read: INVITATION TO BID - CALTRAN5 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:12:45 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:13:10 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Todd Lewis <TLewis@omegapacific.com>
**To:** Russ Olney
**Sent:** Friday, March 28, 2014 10:14 AM
**Subject:** Read: INVITATION TO BID - CALTRAN5 04-235844

Your message

To:
Subject: INVITATION TO BID - CALTRANS 04-235844
Sent: Friday, March 28, 2014 10:14:06 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, March 28, 2014 10:11:56 AM (UTC-08:00) Pacific Time (US & Canada).

**Russ Olney**

**From:** acmlighting@sbcglobal.net
**Sent:** Friday, March 28, 2014 1:00 PM
**To:** Russ Olney
**Subject:** RE: INVITATION TO BID - CALTRANS 04-235844

Recipient: acmlighting@sbcglobal.net

Subject: INVITATION TO BID - CALTRANS 04-235844

Please see the attached Invitation to Bid Thank You Russ Olney Estimator Office: (925) 687-6666 Direct Line (925) 446-6003 Fax: (925) 687-2122 rolney@baycities.us Bay Cities Paving & Grading, Inc. 145

## Russ Olney

**From:** hallackj@concretebyhallack.com
**To:** Russ Olney
**Sent:** Sunday, May 04, 2014 8:11 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Sunday, May 04, 2014 8:11:17 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Sunday, May 04, 2014 8:11:06 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Julie Briggs <julie@rmtlandscape.com>
**To:** Russ Olney
**Sent:** Monday, May 05, 2014 8:44 AM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Monday, May 05, 2014 8:44:17 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, May 05, 2014 8:40:33 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Suzanne Desatoff <suzanne@sukaninc.com>
**To:** Russ Olney
**Sent:** Monday, May 05, 2014 9:00 AM
**Subject:** Not read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Not read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Monday, May 05, 2014 8:59:50 AM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Monday, May 05, 2014 8:59:03 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Kim Sarmiento <kssouthcoast@roadrunner.com>
**To:** Russ Olney
**Sent:** Thursday, May 08, 2014 9:23 AM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDDT 04-235844 Millbrae
Sent: Thursday, May 08, 2014 9:22:38 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, May 08, 2014 9:22:35 AM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Ebbiteanga Abili <abili@deltechengineeringinc.com>
**To:** Russ Olney
**Sent:** Friday, May 09, 2014 12:02 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Friday, May 09, 2014 12:02:10 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, May 09, 2014 12:02:06 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Judy Johnston <judy@finegradeinc.com>
**To:** Russ Olney
**Sent:** Tuesday, May 06, 2014 2:58 PM
**Subject:** Read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Read: Invitation To Bid CDDT 04-235844 Millbrae
Sent: Tuesday, May 06, 2014 2:58:06 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Tuesday, May 06, 2014 2:33:37 PM (UTC-08:00) Pacific Time (US & Canada).

## Russ Olney

**From:** Dave McClain <dave@acdike.com>
**To:** Russ Olney
**Sent:** Wednesday, April 09, 2014 11:06 AM
**Subject:** Read: INVITATION TO BID - CALTRANS 04-235844

Your message

To:
Subject: Read: INVITATION TO BID - CALTRANS 04-235844
Sent: Wednesday, April 09, 2014 11:06:29 AM (UTC-08:00) Pacific Time (US & Canada)

was read on Wednesday, April 09, 2014 11:06:04 AM (UTC-08:00) Pacific Time (US & Canada).

**Russ Olney**

**From:** Natoshi Dubose <natoshd@aol.com>
**Sent:** Monday, April 14, 2014 1:51 PM
**To:** Russ Olney
**Subject:** Cal Trans Project #04-235844 LCP/SWPPP Quote
**Attachments:** Certification152.pdf

LCP $625.
SWPPP $1790
See SDBE CERT. ATTACHED.

Any questions, please call Nancy Underwood at (213)625-1016

Thanks

Natoshi Dubose
natoshd@aol.com

## Russ Olney

**From:** Marilyn Thorn <mthorn@stoloskigonzalez.com>
**To:** Russ Olney
**Sent:** Monday, May 12, 2014 3:55 PM
**Subject:** Not read: Invitation To Bid CDOT 04-235844 Millbrae

Your message

To:
Subject: Invitation To Bid CDOT 04-235844 Millbrae
Sent: Monday, May 12, 2014 3:54:41 PM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Monday, May 12, 2014 3:54:39 PM (UTC-08:00) Pacific Time (US & Canada).

# BAY CITIES PAVING & GRADING CO, INC.

1450 Civic Ct., Concord, CA 94520
(925) 687-6666 Fax (925) 687-2122


# INVITATION TO BID

Bay Cities Paving & Grading, Inc. invites all certified DBE's to submit bids on the following project:

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF MILLBRAE AVENUE OVERCROSSING**

**Caltrans Project 04-235844**
**Bid Date: May 13, 2014**

Sub-trades suppliers' needed for following work (but not limited to): **Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, PCMS, Temp. Railing (Type K), Channelizers, Temp. & Alternative Crash Cushions, SWPPP, REAP, Storm Water Sampling, Storm Water Annual Report, Dewatering & Non-Storm Water Discharge System, Water Quality Sampling & Analysis, Asbestos Compliance Plan, ADL Burial Location Report, Noise Monitoring, Water Quality Monitoring Report, Temporary Erosion Control Measures, Street Sweeping, Adjust Utility Frames & Covers, Demolition, Develop Water Plan, Creek Diversion, Structural Backfill, Cellular Concrete, Soil-Cement, Landscaping & Irrigation Systems, Cast-In-Drilled-Hole Concrete Piling, Piling Systems (Class 90, 140), Cast-In-Steel Shell Concrete Piling, Prestressed Concrete Girder, Structural Concrete (Bridge, Retaining Wall, Barrier Slab, Approach Slab, Box Culvert), Fractured Rib Texture, Bar Reinforcing Steel, Roadside & Aluminum Signs, Sign Structures, Alternative Pipe Culvert, Plastic Pipe, Alternative Flared End Sections, PVC Pipe, HDPE Pipe, Water Line Pipe, Jacked Steel Casing, Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete (Utility Structure, Gutter, Textured / Brushed / Stamped Paving, Vegetation Control, Misc.), Chain Link Fence / Gate / Railing, Ornamental Railing, Concrete Barrier (Type 26 Modified, 26A Modified, 60P, 60, 60C, 60D, 60GE, 60R Modified, 736, 736A Modified, 736 Modified), Wildlife Passageway, Thermoplastic Pavement Marking & Traffic Stripe, Paint Marking & Traffic Stripe, Delineators, Object Markers, Concrete Painting, Signal & Lighting (Temporary & Permanent), Traffic Operation System.**

Plans and specifications for the Project are available for review at our office at 1450 Civic Ct., Concord, (925) 687-6666.
100% Performance, Payment Bonds by an admitted surety naming prime contractor as oblige, in the full amount of the subcontractors bid shall be required. Retention will be withheld if subcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc. will pay bond premium up to 2%.
Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials.
Bay Cities Paving & Grading, Inc. is an equal opportunity employer.

**Will you be bidding this project? YES ____ NO __X__**

**Company Name:** ___Integrity Rebar Placers_____

**Your Name (Printed):** __Dolly Velez Adams_____

**Please fax your reply to 925-688-0278 or 925-687-2122**

**This is part of a Good Faith Outreach. Your response is greatly appreciated.**

# BAY CITIES PAVING & GRADING CO, INC.

1450 Civic Ct., Concord, CA 94520
(925) 687-6666 Fax (925) 687-2122

# INVITATION TO BID

Bay Cities Paving & Grading, Inc. invites all certified DBE's to submit bids on the following project:

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF MILLBRAE AVENUE OVERCROSSING**

**Caltrans Project 04-235844**
**Bid Date: April 15, 2014**

Sub-trades suppliers' needed for following work (but not limited to): **Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, PCMS, Temp. Railing (Type K), Channelizers, Temp. & Alternative Crash Cushions, SWPPP, REAP, Storm Water Sampling, Storm Water Annual Report, Dewatering & Non-Storm Water Discharge System, Water Quality Sampling & Analysis, Asbestos Compliance Plan, ADL Burial Location Report, Noise Monitoring, Water Quality Monitoring Report, Temporary Erosion Control Measures, Street Sweeping, Adjust Utility Frames & Covers, Demolition, Develop Water Plan, Creek Diversion, Structural Backfill, Cellular Concrete, Soil-Cement, Landscaping & Irrigation Systems, Cast-In-Drilled-Hole Concrete Piling, Piling Systems (Class 90, 140), Cast-In-Steel Shell Concrete Piling, Prestressed Concrete Girder, Structural Concrete (Bridge, Retaining Wall, Barrier Slab, Approach Slab, Box Culvert), Fractured Rib Texture, Bar Reinforcing Steel, Roadside & Aluminum Signs, Sign Structures, Alternative Pipe Culvert, Plastic Pipe, Alternative Flared End Sections, PVC Pipe, HDPE Pipe, Water Line Pipe, Jacked Steel Casing, Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete (Utility Structure, Gutter, Textured / Brushed / Stamped Paving, Vegetation Control, Misc.), Chain Link Fence / Gate / Railing, Ornamental Railing, Concrete Barrier (Type 26 Modified, 26A Modified, 60P, 60, 60C, 60D, 60GE, 60R Modified, 736, 736A Modified, 736 Modified), Wildlife Passageway, Thermoplastic Pavement Marking & Traffic Stripe, Paint Marking & Traffic Stripe, Delineators, Object Markers, Concrete Painting, Signal & Lighting (Temporary & Permanent), Traffic Operation System.**

Plans and specifications for the Project are available for review at our office at 1450 Civic Ct., Concord, (925) 687-6666
100% Performance, Payment Bonds by an admitted surety naming prime contractor as oblige, in the full amount of the subcontractors bid shall be required. Retention will be withheld if subcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc. will pay bond premium up to 2%.
Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials.
Bay Cities Paving & Grading, Inc. is an equal opportunity employer.

DBE # 34174

**Will you be bidding this project?** YES ✓ NO ____

**Company Name:** Professional Concrete Sawing - (209) 722-2226

**Your Name (Printed):** DAVID SCOTT

**Please fax your reply to 925-688-0278 or 925-687-2122**

**This is part of a Good Faith Outreach. Your response is greatly appreciated.**

* Bidding Sawcutting - See Price List

# TELEPHONE SOLICITATION LOGS

# TELEPHONE LOG

**CDOT 04-235844**

BID CALLS

| DATE | PHONE # | COMPANY | 1st Call 4/28/14 10-12, 2-5 5/2/14 8-9 5/5/14 930-11, 315-515 5/6/14 830-915 CONTACTED | BIDDING? | Follow-Up Call 4/29/14 7-830 5/2/14 8-9 5/5/14 930-11 5/6/14 830-915 5/9/14 945-10 CONTACTED | BIDDING? |
|---|---|---|---|---|---|---|
| 925 | 286-1086 | A AND M SALES | layette | No | | |
| 510 | 727-0900 | A B S L CONSTRUCTION | Darryl | Yes | | |
| 916 | 645-7747 | A C DIKE CO | Paul | Yes | | |
| 559 | 275-0700 | A PLUS SIGNS, INC. | Christina | No | | |
| 209 | 742-6684 | A S CONTRACTORS, INC. | Voicemail | | Voicemail | |
| 925 | 691-9400 | A.J. VASCONI GEREAL ENGINEERING | Voicemail | | Voicemail | |
| 559 | 251-1447 | A-1 ORNAMENTAL IRON WORKS, INC. | Voicemail | | jamie | no |
| | 510-909-5098 | ABC TRANSPORTATION | Voicemail | | Voicemail | |
| | 415-716-9143 | AL CURRY TRUCKING | Voicemail | | Voicemail | |
| 510 | 770-5000 | ALANIZ CONSTRUCTION COMPANY | Cecille | No | | |
| 559 | 453-2474 | ALERT-O-LITE, INC | matt | maybe | | |
| 510 | 461-8287 | ALL CITY TRUCKING | Roger | No | | |
| 570 | 760-4597 | ALL STATE TRAFFIC CONTROL OF PA, INC | send info | | | |
| 707 | 745-1137 | AMERICAN COMPLIANCE SERVICES | Voicemail | | sophia | no |
| 408 | 573-6803 | AMERICAN TACTICAL CONSTRUCTION CO | Voicemail | | Voicemail | |
| 510 | 562-8638 | AMG CONSTRUCTION | Voicemail | | Voicemail | |
| 408 | 929-3949 | AMLAND CORP | kelly | No | | |
| 310 | 854-6300 | ANDERSEN ENVIRONMENTAL CONSULTING | Voicemail | | Voicemail | |
| 562 | 944-8878 | APEX UNIVERSAL, INC | melody | No | | |
| 510 | 685-4161 | ASTRO CONSTRUCTION | Voicemail | | Voicemail | |
| 661 | 589-1001 | AUSTIN ENTERPRISE | tammy | Yes | | |
| 209 | 943-2452 | AZCO | marie | No | | |

| | | | | | | |
|---|---|---|---|---|---|---|
| 415 | 558-1507 | AZUL WORKS INC | balmore | maybe | | |
| 415 | 295-1600 | BASS ELECTRIC | Voicemail | | sara | no |
| 415 | 822-2336 | BAY AREA LIGHTWORKS, INC. | chow | No | | |
| 510 | 527-1000 | BAY LINE CUTTING & CORING, INC. | Voicemail | | Voicemail | |
| 530 | 526-1650 | BAYSHORE METALS | Voicemail | | Voicemail | |
| 530 | 473-5423 | BC SCHMIDT CONSTRUCTION, INC. | didi | No | | |
| 510 | 562-4190 | BELLOT CONSTRUCTION CORP. | le mac | maybe | | |
| 619 | 562-7711 | BERT W SALAS, INC. | sherry | No | | |
| | 707-448-9402 | BLACK DIAMOND ASPHALT | Voicemail | | Voicemail | |
| 707 | 448-9402 | BLACK DIAMOND ASPHALT, INC. | duplicate | | | |
| 805 | 981-4616 | BLACK GOLD INDUSTRIES | Voicemail | | robert | no |
| 510 | 538-5228 | BLEYCO INCORPORATED | renee | No | | |
| 562 | 921-0407 | BRANDON SUPPLY CORPORATION | just rings | | KEVINISHA | no |
| | 707-744-1630 | BRAY TRUCKING | fax | | | |
| 714 | 779-1202 | BUENA VISTA LANDSCAPE, INC | disconnected | | | |
| 530 | 676-1009 | BURKE CONSTRUCTION | terry | No | | |
| 858 | 637-4000 | C I C RESEARCH, INC | gill | No | | |
| 415 | 401-9838 | CAL-CON PUMPING, LLC | Voicemail | | Voicemail | |
| 415 | 397-6411 | CALVIN Y. LOUIE, CPA | edie | No | | |
| 916 | 444-9853 | CAMACHO COMMUNICATIONS CORPORATION | julian | No | | |
| | 510-593-3072 | CAMESE TRANSPORTATION | Voicemail | | Voicemail | |
| | 510-677-8866 | CARTER'S TRUCKING | Voicemail | | Voicemail | |
| 510 | 655-4401 | CATCO SERVICES | Voicemail | | Voicemail | |
| 925 | 943-2262 | CCCM, INC. | disconnected | | | |
| 510 | 948-8495 | CHAMPION SCAFFOLD SERVICES, INC. | jenny | No | | |
| 909 | 585-1557 | CINDY BALES ENGINEERING, INC. | Voicemail | | Voicemail | |
| 510 | 620-1150 | CIRIMELE ELECTRIC WORKS INC. | Voicemail | | voicemail | |
| | 510-601-5359 | CJC TRUCKING | unable to leave message | | unable to leave message | |
| 415 | 206-1700 | CMC TRAFFIC CONTROL SPECIALIST | Sue | yes | | |
| 415 | 381-4177 | COLE TRANSPORTATION | Voicemail | | Voicemail | |
| 916 | 663-9097 | CONSTRUCTION AREA SIGNS, INC | heather | No | | |
| 707 | 838-1679 | CONSTRUCTION INSPECTION SPECIALISTS | nancy | No | | |
| 559 | 251-8818 | CONTECH CONCRETE TECHNIQUES, INC | jose | No | | |

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| | 916 | 371-7303 | CONTRACTOR SERVICES GROUP, INC. | Voicemail | | sherry | no |
| | 714 | 821-3756 | CROOKS TRUCK & EQUIPMENT RENTAL, INC. | sandy | No | | |
| | 209 | 992-2267 | D & D CONCRETE CONSTRUCTION CO | jenine | No | | |
| | | 510-385-4073 | D IRVIN TRUCKING | dave | No | | |
| | 909 | 463-3299 | D.T. SARI CO., INC. | just rings | | just rings | |
| | 559 | 392-1124 | DBA LOGISTICAL ENTERPRISES | Voicemail | | denise | maybe |
| | | 415-332-4585 | DD&L TRUCKING | fax | | | |
| | 805 | 732-7575 | DEANA'S EQUIPMENT RENTAL CO. | deana | No | | |
| 5/2/14 8-9 AM | 209 | 836-9400 | DESTINATION ANYWHERE, INC. | sony | No | | |
| | 408 | 445-6140 | DIAZ CORPORATION | disconnected | | | |
| | 925 | 634-6850 | DILLARD ENVIRONMENTAL SERVICES | jane | yes | | |
| | | 925-634-6850 | DILLARD TRUCKING | duplicate | | | |
| | 408 | 971-3744 | DOMINGUEZ & SONS TRUCKING, INC | daniel | send info | | |
| | 626 | 962-5000 | DOMINGUEZ CONSTRUCTION COMPANY, INC. | dominguez | no | | |
| | 415 | 494-5169 | DYNAMIC CONSTRUCTION SERVICES, LLC | Voicemail | | VOICEMAIL | |
| 5/5/14 930-11 | 650 | 367-8000 | EAGLE ENGINEERING AND CONSTRUCTION, INC | Voicemail | | Voicemail | |
| | 510 | 530-2480 | EAGLE ENVIRONMENTAL | Voicemail | | Voicemail | |
| | 951 | 324-8060 | EAR - ENVIRONMENTAL ASSESSMENT, | Voicemail | | Voicemail | |
| | 415 | 431-8882 | EAST BAY SIGN CO., INC. | Chow | No | | |
| | 650 | 245-8879 | EMINENT ELECTRICAL | Voicemail | | voicemail | |
| | 310 | 513-6209 | E-NOR INNOVATIONS INC. | DEMONTE | NO | | |
| | 916 | 271-0410 | ERNEST B. DEE | Voicemail | | voicemail | |
| | 650 | 766-2778 | ESD&C, INC. | ED | No | | |
| | 707 | 747-1755 | ESE CONSULTING ENGINEERS, INC. | AMIR | ONLY CONSULTING | | |
| | 562 | 777-8900 | EXBON DEVELOPMENT, INC. | disconnected | | | |
| | 650 | 756-2800 | F. FERRANDO & COMPANY | Voicemail | | VOICEMAIL | |
| | 510 | 278-8410 | FANFA, INC. | DEBBIE | No | | |
| | 925 | 373-6205 | FCS STRIPING, SEALING AND PAVING, INC. | Voicemail | | Voicemail | |
| | 661 | 949-8788 | FINE GRADE EQUIPMENT, INC. | kyle | no | | |
| | 949 | 861-0284 | FIRST FUEL, INC. | JANICE | No | | |
| | 510 | 465-6319 | FOCON, INC | Michael | no | | |

| | | | | | | |
|---|---|---|---|---|---|---|
| 818 | 768-9430 | FOCUSED RESOURCES | disconnected | | | |
| 559 | 594-1062 | FORCE TRAFFIC CONTROL, INC. | Voicemail | | Voicemail | |
| 510 | 969-5894 | FRANCISCO ELECTRIC SUPPLY | Voicemail | | Ron | no |
| 530 | 743-0744 | FRANK MEDINA GENERAL ENGINEERING | roxanne | No | | |
| 510 | 429-0198 | FREMONT REINFORCING STEEL | Voicemail | | Voicemail | |
| 909 | 627-2973 | GDM, INC. | unable to leave message | | | |
| 925 | 548-8723 | GECKO GOLF CONSTRUCTION, INC. | Voicemail | | voicemail | |
| 925 | 768-5329 | GENERAL ENGINEERING CONSTRUCTION CO. | Voicemail | | voicemail | |
| 510 | 632-5229 | GENERAL SUPPLY COMPANY | Voicemail | | voicemail | |
| 510 | 928-3036 | GK CONSTRUCTION | KEVIN | No | | |
| 714 | 893-0845 | GLOBAL ROAD SEALING, INC | TRI | No | | |
| | 510-236-6766 | GLORIA WASHINGTON TRUCKING | trilla | no | | |
| 209 | 944-9754 | GOLDEN BAY FENCE PLUS IRON WORKS, INC. | Voicemail | | voicemail | |
| 909 | 988-3090 | GONZALES, SUAREZ & ASSOCIATES, INC. | Voicemail | | Voicemail | |
| 916 | 333-0557 | GREEN BUILDING PRODUCTS, INC | carol | No | | |
| | 916-421-6839 | HENDERSON TRUCKING | eddie | no | | |
| 925 | 838-7979 | HI-VOLTAGE SPLICING CO., INC. | kelly | No | | |
| | 510-290-1128 | HMT TRUCKING | voicemail | | voicemail | |
| 415 | 252-9750 | HYDROCONSULT ENGINEERS, INC. | erin | no | | |
| 650 | 359-3087 | INTERGRAPHICS | Kiersten | translation company | | |
| 510 | 780-9800 | INTRALINE, INC. | Voicemail | | VOICEMAIL | |
| | 510-215-8024 | J&M LEASING & TRUCKING | disconnected | | | |
| | 415-740-2156 | J. HIGGINS TRUCKING | jerry | yes | | |
| 209 | 388-9200 | J. MORAGA CONSTRUCTION, INC | lisa | No | | |
| | 925-837-8244 | JACKSON TRUCKING CO | disconnected | | | |
| 650 | 832-1171 | JARELL HARRIS STRIPING SERVICES | voicemail | | voicemail | |
| | 209-354-0772 | JTC JACKSON TRUCKING | disconnected | | | |
| 916 | 216-1623 | K & G CONCRETE INC | disconnected | | | |
| 916 | 851-0965 | K & K CONSTRUCTION SUPPLY, INC | JAKE | maybe | | |
| 559 | 732-0393 | K R C SAFETY CO. INC. | sherry | yes | | |
| 949 | 580-2800 | K R T MANAGEMENT INC. | KATHY | no | | |
| 510 | 715-4863 | KILLGORE INDUSTRIES | unable to leave message | | keith | no |
| 707 | 616-4340 | KIONA LANDSCAPING | Voicemail | | VOICEMAIL | |

| | | | | | |
|---|---|---|---|---|---|
| 209 | 667-1454 | KITCHELL CONSTRUCTION, INC. | Voicemail | | VOICEMAIL |
| | 559-732-0393 | KRC SAFETY | duplicate | | |
| 415 | 822-9628 | KWAN WO IRONWORKS INC. | david | No | |
| 562 | 928-9792 | L & B ELECTRIC, INCORPORATED | Voicemail | | unable to leave message |
| 805 | 748-8576 | LA FIRMA INC. | Voicemail | | voicemail |
| 510 | 788-4024 | LED SERVICES INC. | Voicemail | | voicemail |
| 510 | 601-7223 | LEWIS ENGINEERING | Voicemail | | voicemail |
| 916 | 361-6044 | LIGHT SPEED RESOURCES | robin | no | |
| 510 | 237-6872 | LINSY PAINTING & DECORATING | Voicemail | | VOICEMAIL |
| 559 | 846-7601 | M J AVILA COMPANY, INC. | connie | No | |
| 415 | 824-4731 | M. HERNANDEZ CONSTRUCTION INC | voicemail | | voicemail |
| 510 | 655-1043 | MACO SECURITY PRODUCTS | VICTORIA | No | |
| 909 | 592-3443 | MAD STEEL INC. | DEANA | No | |
| 909 | 574-8662 | MASKELL PIPE & SUPPLY INC | brent | yes | |
| 707 | 825-1014 | MC CULLOUGH CONSTRUCTION INC | DINA | no | |
| 925 | 308-7700 | MCAFEE TRANSPORTATION | Voicemail | | Voicemail |
| 415 | 455-9922 | METCO | voicemail | | voicemail |
| 909 | 989-7191 | MLE ENVIRONMENTAL TECHNOLOGIES, INC. | Voicemail | | Voicemail |
| 415 | 752-7521 | MLS CONSTRUCTION | disconnected | | |
| 661 | 526-7121 | MOJAM INCORPORATED | maryanne | No | |
| 209 | 484-6659 | MONROE CONSTRUCTION SALES | send info | juliemonroe76@live.com | |
| | 510-569-5625 | MONROE TRUCKING | disconnected | | |
| 510 | 569-5625 | MONROE TRUCKING | duplicate | | |
| 626 | 856-3646 | MORALES CONTRACTING SERVICES | tony | no | |
| | 408-401-7002 | MRB CALIFORNIA ENTERPRISES | voicemail | | voicemail |
| 559 | 351-2048 | MRCI, INC. | Voicemail | | voicemail |
| 510 | 383-9600 | MSE GROUP | disconnected | | |
| 415 | 641-2570 | MUNICON CONSULTANTS | lois | yes | |
| 209 | 756-5936 | MV CONSTRUCTION | voicemail | | voicemail |
| 530 | 755-1178 | Newland Entities, Inc | claudia | No | |
| 707 | 253-8774 | NIELSON CONSTRUCTION | charlene | no | |
| 559 | 275-6653 | NISH-KO INC. | karen | no | |
| 916 | 652-7459 | NITTA EROSION CONTROL | valerie | maybe | |

| | | | | | | |
|---|---|---|---|---|---|---|
| 408 | 886-0335 | NORCAL GENERAL CONSTRUCTION CORP | kenny | No | | |
| 530 | 674-5861 | NOR-CAL PUMP & WELL DRILLING, INC. | amy | no | | |
| 408 | 727-3811 | OLIVEIRA FENCE, INC. | Voicemail | | VOICEMAIL | |
| 415 | 330-0904 | OLIVER TRANSBAY CONSTRUCTION INC | ??? | no | | |
| 510 | 236-8520 | OMEGA PACIFIC ELECTRICAL SUPPLY INC. | jose | maybe | | |
| 415 | 407-3695 | ON THE LEVEL CONCRETE | ??? | no | | |
| | 415-567-9034 | P&K TRUCKING | voicemail | | voicemail | |
| 408 | 293-8102 | PACIFIC ELECTRIC CONTRACTING, INC. | voicemail | | voicemail | |
| 925 | 513-3348 | PADILLA LANDSCAPE, INC | wrong # | | | |
| 925 | 634-4567 | PC&N CONSTRUCTION, INC | christy | no | | |
| 415 | 643-1144 | PRIORITY ARCHITECTURAL GRAPHICS, INC. | juliana | no | | |
| 209 | 722-2226 | PROFESSIONAL CONCRETE SAWING INC. | voicemail | | 0AVID | YES |
| 707 | 746-4198 | QUALITY ERECTORS & CONSTRUCTION, INC. | just rings | | just rings | |
| 925 | 957-8184 | R. E. SERRANO INC. | taylor | yes | | |
| 916 | 526-2719 | RAILCAR QUALITY SERVICES LLC | Laine not a construction company | | | no |
| 408 | 945-6626 | REALM COMMUNICATIONS GROUP | john | no | | |
| 925 | 303-3027 | RELIANCE CONSTRUCTION COMPANY, INC. | voicemail | | voicemail | |
| | 559-277-1924 | RGS TRUCKING | ??? | no | | |
| 415 | 587-6220 | RHODES PAINTING & DECORATING, INC | fax | | | |
| 909 | 678-0813 | ROBERT'S BACKHOE SERVICE, INC. | wrong # | | | |
| | 510-632-2895 | ROYAL TRUCKING | wrong # | | | |
| 925 | 229-5577 | RUPERT CONSTRUCTION SUPPLY, LP | erin | maybe | | |
| 845 | 783-4504 | RUSSELL CRESS CO., INC. | disconnected | | | |
| 510 | 220-9017 | S KWOK ENGINEERS, INC. | singh | maybe | | |
| 562 | 425-4886 | SAFETY DYNAMICS GROUP, INC. | joanne | no | | |
| | 510-475-9750 | SAFETY TRUCKING | fax | | | |
| 559 | 252-0354 | SAM'S EQUIPMENT & SUPPLIES | voicemail | | leilee | yes |
| 510 | 785-9148 | SAN FRANCISCO PIPE & TUBE BENDING, INC. | unable to leave message | | send customerservice@sftubebending | |
| 707 | 265-6977 | SCHOTKA CONSTRUCTION INC | voicemail | | voicemail | |
| 925 | 284-1437 | SITEWORKS CONSTRUCTION, INC | voicemail | | voicemail | |
| 209 | 847-8939 | SJD CONSTRUCTION INC. | erica | no | | |
| 415 | 989-9900 | SOHA ENGINEERS | nathan | no | | |
| 415 | 724-2912 | SOLAR HOLMES CONSTRUCTION | send info | holmesconstruction@yahoo.com | | |

| | | | | | | |
|---|---|---|---|---|---|---|
| 510 | 537-5574 | SOULSUBTRON COMPANY | disconnected | | | |
| 760 | 535-6800 | SOUTH COAST SWEEPING, INC. | kim | no | | |
| 559 | 747-7100 | SOUZA CONSTRUCTION INC | unable to leave message | | melissa | no |
| 650 | 726-7119 | STOLOSKI & GONZALEZ, INC. | mark | yes | | |
| 415 | 399-1710 | STRUCTUS, INC. | henry | no | | |
| | 510-385-8594 | SUDDEN SAM'S TRUCKING | voicemail | | voicemail | |
| 510 | 385-8594 | SUDDEN SAM'S TRUCKING | duplicate | | | |
| 831 | 763-1811 | SUPERIOR HYDRO-SEEDING | voicemail | | Josh | yes |
| 415 | 457-6732 | SWITCHPOINT PLANNING | disconnected | | | |
| 510 | 471-5597 | THE ASKIA GROUP | Voicemail | | voicemail | |
| 559 | 392-6050 | TRAFFIC ENFORCEMENT SOLUTIONS | voicemail | | voicemail | |
| 714 | 520-4026 | TRAFFIC LOOPS CRACKFILLING, INC | RAMIRO | NO | | |
| 714 | 237-1550 | TRIUMPH GEO-SYNTHETICS, INC. | Ron | yes | | |
| 925 | 787-1003 | TRI-VALLEY CONTRACTING, INC. | Voicemail | | landy | maybe |
| 650 | 826-4954 | TSR CONSTRUCTION COMPANY | voicemail | | VOICEMAIL | |
| 510 | 836-0422 | TUCKER TECHNOLOGY INC | voicemail | | CHRISTINA | NO |
| 559 | 251-1918 | TURNER MANUFACTURING CO INC | Voicemail | | karen | no |
| 650 | 494-1600 | UMERANI ASSOCIATES | Voicemail | | VOICEMAIL | |
| 626 | 961-5736 | UNITED TRAFFIC SERVICES & SUPPLY, INC. | just rings | | Jessica | no |
| 714 | 253-3270 | V A P CONSTRUCTION INC | voicemail | | voicemail | |
| 510 | 595-1510 | VALERIE BROCK CONSULTING | valerie | no | | |
| 415 | 928-8120 | WARD & ASSOCIATES | disconnected | | | |
| 925 | 249-1854 | WESTERN TRAFFIC SUPPLY, INC. | ed | yes | | |
| 530 | 832-4225 | WHITE CAP READY MIX, INC. | bob | no | | |
| 916 | 284-1680 | WHITE'S CUSTOM CONSTRUCTION | voicemail | | voicemail | |
| 510 | 754-1606 | WILLIAMS MASONRY | voicemail | | EMAIL MWMASONRY@SBCGLOBAL.NE | |
| | 510-568-3495 | WILLIAMS TRUCKING | curtis | maybe | | |
| 916 | 635-1700 | WIREMAN FENCE PRODUCTS | ron | no | | |
| 925 | 941-0017 | WRECO | voicemail | | AMY | maybe |
| 415 | 647-2682 | YOLANDA'S CONSTRUCTION ADMINISTRATION | unable to leave message | | evie | maybe |

# ATTACHMENT C

# CDOT 04-235844
# Attachment C

| Bid Item # | Items of Work Offered | Selected Firm | DBE | Rejected DBE Firm | Quote | Price Diff |
|---|---|---|---|---|---|---|
| 45, 64, 95-141 | Landscape & Irrigation and related | Bortolussi & Watkin, Inc | NO | JJ Nguyen Inc | JJ Nguyen Inc | $ 42,395.00 |
| | | | | | $ 669,870.00 | |
| | | | | | Bortolussi & Watkin, Inc | |
| | | | | | $ 627,475.00 | |
| 220-223, 225-229 234-236, 247-273, 276 | Underground Utilities and related | Sanco Pipelines | NO | NONE | | |
| 288, 298-303 | Concrete Barrier (Type 60's) Wildlife Passage | FBD Vanguard | NO | R.E. Serrano Inc. | R.E. Serrano Inc. | $ 35,459.00 |
| | | | | | $ 1,127,475.00 | |
| | | | | | FBD Vanguard | |
| | | | | | $ 1,092,341.00 | |
| 322-340 | Electrical and related | St. Francis Electric | NO | NONE | | |
| 35, 46-50, 3D8-321 | Striping, Markings, Markers and related | Chrisp Company | NO | NONE | | |
| 277, 278, 285-287, 289, 307 | Chain Link Fence, Ornamental Railing,Chain Link Railing, Chain Link Railing, Tubular Handrailing, Bridge Rail | All Steel Fence | NO | Oliviera Fence, Inc. | Oliviera Fence | $ 79,011.70 |
| | | | | | $ 392,214.10 | |
| | | | | | All Steel Fence | |
| | | | | | $ 313,202.40 | |
| 240-244, 284 | Minor Concrete (partial) | M.F. Maher Inc. | NO | NONE | $ 313,202.40 | |
| 92 | Lightweight Embankment Material (Cellular Concrete) | CellCrete Corp. | NO | NONE | | |

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 94 | Soil Cement | JAFEC USA | NO | NONE | | | |
| 78, 290, 291, 203, 120, 201, 202, 174-180, 182-188, 191-199, 204, 205, 304-306 | Bridge, Retaining Wall Box Culvert, Concrete Barriers (Types 26's aand 736's), Precast Concrete, Bridge Removal and related | Viking Construction | NO | NONE | | | |
| 5 | Traffic Control (partial) | Cal-Safety Inc | NO | CMC Traffic Control | Cal-Safety Inc<br>$680 / Day<br>$680 x 350 days = $238,000 | | |
| | | | | | CMC Traffic Control<br>$850 / Day<br>$850 x 350 days = $297,500 | $ | 59,500.00 |
| | | | | KRC Safety Co. | KRC Safety Co.<br>$935 / Day<br>$935 x 350 days = $327,250 | $ | 89,250.00 |

# Rejected DBE's

# JJ NGUYEN INC.

**UNION LANDSCAPE CONTRACTOR**
3172 Salem Dr.
San Jose CA. 95127
Tel. (408) 259-7982-Fax (408) 347-8183
Lic.# 857202

# PROPOSAL

Revised

DATE May-13-2014
TO: Estimators

**PROJECT:** **04-235844**
State HW Construction Rt101, Burlingame
The following is our quote to furnish and install as per plans and specifications

**DBE CERT NO. 35310**
**SBE : 43648**

| Item No. | Unit Description | Unit of measure | Quantity | UNIT PRICE | Total |
|---|---|---|---|---|---|
| 45 | Remove Irrigation Facility | LS | 1 | $2,500.00 | $2,500.00 |
| 64 | Salvage Irrigation Facility | LS | 1 | 2,000.00 | $ 2,000.00 |
| 95 | Roadside clearing | LS | 1 | 5,000.00 | $ 5,000.00 |
| 96 | Weed Germination | SQYD | 7,230 | 0.20 | $ 1,446.00 |
| 97 | Cultivation | SQYD | 7,230 | 0.50 | $ 3,615.00 |
| 98 | soil amendment | CY | 610 | 30.00 | $ 18,300.00 |
| 99 | Packet fertilizer | EA | 21,900 | 0.30 | $ 6,570.00 |
| 100 | plant group K48 (48" box) | EA | 33 | 1,800.00 | $ 59,400.00 |
| 101 | plant group K60 (60" box) | EA | 11 | 2,300.00 | $ 25,300.00 |
| 102 | plant group A | EA | 16,000 | 6.00 | $ 96,000.00 |
| 103 | plant group B | EA | 2,750 | 20.00 | $ 55,000.00 |
| 104 | Maintain existing planted areas | LS | 1 | 5,000.00 | $ 5,000.00 |
| 105 | plant establishment work | LS | 1 | 12,000.00 | $ 12,000.00 |
| 106 | Wood Mulch | CY | 1,010 | 30.00 | $ 30,300.00 |
| 107 | Root Barrier | LF | 1500.00 | 6.00 | $ 9,000.00 |
| 108 | Check and test existing irrigation facilities | LS | 1 | 5,000.00 | $ 5,000.00 |
| 109 | Operate existing irrigation facilities | LS | 1 | 5,000.00 | $ 5,000.00 |
| 110 | control and neutral conductors(Armor-Clad) | LS | 1 | 1,500.00 | $ 1,500.00 |
| 111 | control and neutral conductors | LS | 1 | 10,000.00 | $ 10,000.00 |
| 112 | 1" remote control valve | EA | 29 | 450.00 | $ 13,050.00 |
| 113 | 1 1/2" remote control valve | EA | 21 | 500.00 | $ 10,500.00 |
| 114 | 2" remote control valve | EA | 4 | 550.00 | $ 2,200.00 |
| 115 | 1" WYE strainer assembly | EA | 10 | 350.00 | $ 3,500.00 |
| 116 | 2" WYE strainer assembly | EA | 14 | 400.00 | $ 5,600.00 |
| 117 | 24-32 station irrigation controller (Pedestal mounted) | EA | 1 | 10,000.00 | $ 10,000.00 |
| 118 | 30-42 station irrigation controller (Pedestal mounted) | EA | 1 | 11,000.00 | $ 11,000.00 |
| 119 | Solar powered irrigation controller | EA | 1 | 2,000.00 | $ 2,000.00 |
| 121 | 5/8" plastic pipe irrigation line with integral emitters | LF | 12,400 | 2.00 | $ 24,800.00 |
| 122 | Irrigation controller enclosure cabinet | EA | 3 | 1,500.00 | $ 4,500.00 |
| 123 | Certify existing backflow preventers | LS | 1 | 1,000.00 | $ 1,000.00 |
| 124 | 2" backflow preventers assembly | EA | 4 | 3,000.00 | $ 12,000.00 |
| 125 | Flow sensor | EA | 4 | 900.00 | $ 3,600.00 |

| | | | | | | |
|---|---|---|---|---|---|---|
| 126 | Flow sensor cable in conduit | LF | 490 | 3.00 | $ | 1,470.00 |
| 127 | Pop up sprinkler assembly (gear driven) | EA | 14 | 50.00 | $ | 700.00 |
| 128 | Riser sprinkler assembly (type C-2) | EA | 3,380 | 10.00 | $ | 33,800.00 |
| 129 | 2" gate vale | EA | 4 | 400.00 | $ | 1,600.00 |
| 130 | 2 1/2" gate vale | EA | 4 | 500.00 | $ | 2,000.00 |
| 131 | 3" gate vale | EA | 13 | 650.00 | $ | 8,450.00 |
| 132F | 3/4" plastic pipe (schedule 40 supply line) | LF | 9,615 | 2.50 | $ | 24,037.50 |
| 133F | 1" plastic pipe (schedule 40 supply line) | LF | 1,684 | 3.00 | $ | 5,052.00 |
| 134F | 1 1/4" plastic pipe (schedule 40 supply line) | LF | 1,076 | 3.00 | $ | 3,228.00 |
| 135F | 1 1/2" plastic pipe (schedule 40 supply line) | LF | 540 | 4.00 | $ | 2,160.00 |
| 136F | 2" plastic pipe (schedule 40 supply line) | LF | 3,582 | 6.00 | $ | 21,492.00 |
| 137F | 2 1/2" plastic pipe (schedule 40 supply line) | LF | 80 | 10.00 | $ | 800.00 |
| 138 | Pressure regulating valve | EA | 18 | 550.00 | $ | 9,900.00 |
| 139 | Quick coupling valve | EA | 16 | 350.00 | $ | 5,600.00 |
| 140 | Flusing valve | EA | 28 | 100.00 | $ | 2,800.00 |
| 141 | Ball valve | EA | 24 | 350.00 | $ | 8,400.00 |
| 142 | 8" corrugated high density polyethylene pipe conduit | LF | 1,620 | 35.00 | $ | 56,700.00 |
| 144* | Imported topsoil | CY | 5,140 | 46.00 | $ | 236,440.00 |
| 145* | Imported Biofiltiration soil | CY | 1,700 | 80.00 | $ | 136,000.00 |
| 347 | Mobilization (Our part only) | LS | 1 | 25,000.00 | $ | 25,000.00 |
| **Total** | | | | | | $1,042,310.50 |

Redwood

*** Item 144 and 145 are optional**

**Exclusions and Conditions**

1 No traffic control, street baricade, surveyimg permit or fee
2 all demolition and tree protections and Tree removal.
3 excavation and off haul all rocks, soil and debris OVER 2"
4 No Water Meter and cost associates fee
5 No soil removal, import Topsoil only with Item # 144 and 145
6 repair and replacement existing irrigation and landscape damaged by others
7 110 Volt electrical supply to the controler (s)
8 Grade and Subgrade to -+ .10 "(w/o item 144 and 145)
9 JJ Nguyen Inc shall install irrigation sleeve before any paving, base, or resurfacing.
10 No pavement remove/ replacement, sawcutting, patching and temporary paving
11 JJ Nguyen INC bond rate is 1.3%
12 Addendum noted: 5

Tu Nguyen 408-838-4889

# Quote

R.E. SERRANO INC.

R.E. SERRANO, INC. IS A CALTRANS CERTIFIED DBE – CERTIFICATION #CT-029324

TO: Estimator

FROM: Estimating Dept.

PROJECT OESRIPTION: Route 101 Burlingame

DATE: May 13, 2014

BID FOR CONTRACT NO.: 04-235844

TOTAL NO. OF PAGES: 2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.

| Bid Item | Description | Unit | Quantity | Unit Price | Total |
|---|---|---|---|---|---|
| 155 | Lean Concrete Base | CY | 99 | $ 425.00 | $ 42,075.00 |
| 165 | Jointed Plain Concrete Pavement | CY | 27 | $ 800.00 | $ 21,600.00 |
| 288 | Wildlife Passage Way Type S | EA | 77 | $ 325.00 | $ 25,025.00 |
| 298 | Concrete Barrier Type 60P | LF | 24 | $ 565.00 | $ 13,560.00 |
| 299 | Concrete Barrier Type 60 | LF | 200 | $ 166.00 | $ 33,200.00 |
| 300 | Concrete Barrier Type 60C | LF | 4,470 | $ 172.00 | $ 768,840.00 |
| 301 | Concrete Barrier Type 60D | LF | 930 | $ 114.00 | $ 106,020.00 |
| 302 | Concrete Barrier Type 60GE | LF | 87 | $ 565.00 | $ 49,155.00 |
| 303 | Concrete Barrier Type 60R Mod | LF | 240 | $ 550.00 | $ 132,000.00 |
| **TOTAL** | | | | | **$ 1,191,475.00** |

**Exclusions:**

1. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof. 1,127,800
2. Survey, layout and/or staking.
3. Dust control and haul road maintenance
4. Sweeping and/or vacuum broom
5. Bonds, permits, fees and cost thereof.
6. Pavement markings (Temporary or Permanent)
7. Furnish construction message signs, and/or changeable message signs and any related work or the movement thereof.
8. Furnishing or moving any of the following will be others and will be scheduled by prime not to interfere with our work; traffic control, k-rail, crash cushions, QCMB, k-rail end protection devices, terminal sections, crash arrays.
9. Dewatering and control of surface water.
10. Removal or disposal of hazardous or contaminated materials and any related costs.
11. Utility Relocations.
12. Architectural finishes, stains, or color.
13. Notification of property owners and/or tenants.
14. Maintaining existing traffic management system elements during construction and all related work.
15. Clearing and Grubbing
16. "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
17. Retention.
18. Traffic control.
19. Post mile markers.
20. Remedies for concrete stains on asphalt.
21. Protection of railroad facilities, railroad insurance, and flaggers.
22. Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23. Excavation, grading, compaction, backfill and/or shoring.
24. Installation or protection of weep pipes, electrical pull boxes, drainage inlets, deck dowels, fencing, barrier mounted signs, imbeds, and/or any related items or reinforcing details.
25. Protecting and closing the gap between removed barriers and barriers being constructed.
26. Furnishing or installing all electrolier and pull box hardware.
27. Coring barrier for fence posts, any fence hardware.
28. Labor and hardware for tie-ins to existing or new metal beam guard rail or bridge barrier.

3430 Pacheco Blvd. ● Martinez, CA 94553 ● (925) 957-8184 FAX: (925) 957-8121
License No. 725244

29. Furnishing or placing any materials under concrete barrier or any related work.
30. Material over-run due to grading by others.
31. Paving high for the convenience of others.
32. Saw cutting existing edge of pavement.
33. Concrete Washouts.

**Special Conditions:**

1. RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
2. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, without regard to the payment or reimbursement to prime from owner.
3. No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.
4. Release of retention within thirty (30) days of the completion of our work without regard to other ongoing work on the project.
5. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
6. Price based on mutually agreed upon schedule, in writing, with 60 days written notice for all move-ins.
7. Prices subject to change if not accepted in writing within thirty (30) days.
8. Attendance of any prime contractor safety meeting shall be at force account plus standard subcontractor markups.
9. RES will require prime contractor to coordinate construction activities at each location.
10. Our insurance for this project will not include coverage beyond the standard limits carried by RES, or any insurance coverage in favor of others, or an excess umbrella liability policy.
11. RES shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve RES of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of RES and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring RES to review the project schedule at the contractor's office is not acceptable.
12. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.
13. RES rejects all of the terms in every prime contractor advertisement and solicitation, and encourages primes to assist with DBE participation.
14. Prices bid as a package, please call before splitting.
15. Traffic control and k-rail movement to be provided as deemed necessary by RES at no cost to RES.
16. Jobsite water at work areas and sanitary facilities with wash stations to be provided by others at no cost to RES.
17. RES will require any temporary k-rail movement and specific location of k-rail openings to be coordinated with its operations and will be staging paving equipment and related equipment at worksite unless other arrangements satisfactory to RES are made in advance at no cost to RES.
18. Prime Contractor to provide **BARRIER survey** staking for line and grade. Survey points need to be 4 feet offset from left/right of center line of barrier with a fill **to top of barrier marked on stakes.** The left/right of centerline is to be determined with RES superintendent on site. Staking to be 50 feet centers in tangents and 25 feet centers in radius. Should survey not be provided exactly as stated above, RES reserves the right to have it provided by a third party and shall charge the prime contractor for these costs plus 5% markup for administrative fees.
19. Prime contractor to provide **JPCP / LCB survey** staking for line and grade. Points to be 4 foot offset from edge of JPCP / LCB with a fill to finish grade on projected plane of pavement. 50 foot spacing in tangents and 25 foot in radius. Should survey not be provided exactly as stated above, RES reserves the right to have it provided by a third party and shall charge the prime contractor for these costs plus 5% markup for administrative fees.
20. Prime to provide and maintain all weather track grade, clear of obstacles.
21. Prime to provide clear and safe concrete mixer or truck or concrete pump access to the work
22. All barrier paving to be done by machine, from the high side of the barrier, machine to run on final lift of pavement
23. RES will not be responsible for ISR/JPCP/CRCP/PCCP/PRECAST/LCB/LCB-RS pavement thickness deficiencies resulting from sub-grade / sub-base placed to incorrect elevations by others.
24. Prime Contractor to provide grinding slurry dumpsite within 15 miles of the work site at no cost.
25. **Prices are based on working standard shifts without overtime, and working in an uninterrupted sequence 5 days a week.**
26. Mobilizations are included as follows: 1 mob for JPCP work, 1 mob for LCB work, and 4 mobs for barrier work. Additional mobs will be $5000 for barrier, $5000 for LCB work, and $9500 for JPCP work. No credit for fewer.
27. Escalator of 10% per item beginning 1/1/17; and an additional 10% per item every 6 months thereafter until the completion of this project.

If you have any questions please call me at **925.957.8184 x213**

# OLIVEIRA FENCE, INC.

36 Years in Business Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com


Women Owned Business Enterprise
Bond Rate-1.5%- cost is not included in price
Liability insurance limits-$10 Mil each occurrence
Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE
Oliveira Fence is part of the Laborers Union

State of California Certification No.REF-0023017 SBE
City of Sacramento Certification No. 19905
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

DUNS No. 088832910

## BID PROPOSAL

**Company:**
**Attn: Estimating Department**
**Project: Caltrans Contract No. 04-235844**
**Location: Burlingame, CA**
**Estimator: Debbie Garcia**

**Bid Date: 5/13/2014**
**Addenda Noted: 5**
**Move-Ins Included: 6 move-in**
**Additional Move-ins: $500.00 each**
**Manufactures' Lead Time: 4 weeks notice**

**Railings 6-8 weeks for shop drawings and 6-8 weeks for fabrication after approved submittals.**

| Bid Item | Description | Number of | Type | Unit Price | Total Price |
|---|---|---|---|---|---|
| 43 | To Remove Chain Link Fence. | 1,450 | LF | $ 5.50 | $ 7,975.00 |
| 277 | To Furnish and Install Chain Link Fence (Type CL-3, Vinyl Clad) | 1,820 | LF | $ 16.50 | $ 30,030.00 |
| 278 | To Furnish and Install Chain Link Fence (Type CL-6, Vinyl Clad) | 4,550 | LF | $ 19.90 | $ 90,545.00 |
| 279 | To Furnish and Install 6' Chain Link Gate. (Type CL-6) | 6 | EA | $ 875.00 | $ 5,250.00 |
| 280 | To Furnish and Install 8' Chain Link Gate (Type CL-6) | 2 | EA | $ 925.00 | $ 1,850.00 |
| 285 | To Furnish and Install Ornamental Railing. | 516 | LF | $ 252.25 | $ 130,161.00 |
| 286 | To Furnish and Install Chain Link Railing (Type 2 -ST-10 Modified 4.5, Vinyl Clad) | 134 | LF | $ 132.50 | $ 17,755.00 |
| 287 | To Furnish and Install Chain Link Railing (Type 2 -ST-10 Modified 6, Vinyl Clad) | 140 | LF | $ 132.85 | $ 18,599.00 |
| 289 | To Furnish and Install Tubular Handrailing | 480 | LF | $ 56.00 | $ 26,880.00 |
| 292 | To Furnish and Install Handrailing. | 59 | LF | $ 130.00 | $ 7,670.00 |
| 307 | To Furnish and Install California ST-10 Bridge rail | 274 | LF | $ 217.15 | $ 59,499.10 |
| | **Note: All embeds supplied by others. Post pockets set, supplied, laid out and cleaned out by others. No concrete curb, wall, parapet, end blocks, barriers etc.** | | | | |
| | **When job is awarded we will check bonding capacity.** | | | | |
| | Note: Our liquidated damages maximum is $5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over $5,000.00 We have never had a liquidated damage cost. | | | | |
| | **PLEASE SEE BELOW FOR EXCLUSION.** | | | | $ 396,214.10 |

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: **Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.**

# Selected Subcontractors

# BORTOLUSSI & WATKIN, INC.

*General Landscape Contractors*
77 LARKSPUR STREET, SAN RAFAEL, CALIFORNIA 94901-4886 LIC. # 962905 C-27
(415) 453-4675 FAX (415) 453-2978
DGS Small Business # 1732424, Expires: 2/29/2016

SUB-BID SUBMITTAL
STATE HIGHWAY CONSTRUCTION RT 101, BURLINGAME
CALTRANS 04-235844

Revised

Bids: 5/13/2014
Time: 2:00 PM

| Item | Item Code | Item | Unit Of Measure | Estimated Quantity | Unit Price (In Figures) | Total (In Figures) |
|---|---|---|---|---|---|---|
| 45 | 150685 | REMOVE IRRIGATION FACILITY | LS | LUMP SUM | LUMP SUM | 2,000.00 |
| 64 | 151251 | SALVAGE IRRIGATION FACILITY | LS | LUMP SUM | LUMP SUM | 500.00 |
| 95 | 200002 | ROADSIDE CLEARING | LS | LUMP SUM | LUMP SUM | 6,000.00 |
| 96 | 200122 | WEED GERMINATION | SQYD | 7,230 | 0.09 | 650.70 |
| 97 | 200123 | CULTIVATION | SQYD | 7,230 | 0.85 | 6,145.50 |
| 98 | 202006 | SOIL AMENDMENT | CY | 610 | 26.00 | 15,860.00 |
| 99 | 202038 | PACKET FERTILIZER | EA | 21,900 | 0.21 | 4,599.00 |
| 100 | 26988 | PLANT (GROUP K48)(48" BOX) | EA | 33 | 1,000.00 | 33,000.00 |
| 101 | 26989 | PLANT (GROUP K60)(60" BOX) | EA | 11 | 2,000.00 | 22,000.00 |
| 102 | 204035 | PLANT (GROUP A) | EA | 16,000 | 7.50 | 120,000.00 |
| 103 | 204036 | PLANT (GROUP B) | EA | 2,750 | 20.00 | 55,000.00 |
| 104 | 204096 | MAINTAIN EXISTING PLANTED AREAS | LS | LUMP SUM | LUMP SUM | 5,000.00 |
| 105 | 204099 | PLANT ESTABLISHMENT WORK | LS | LUMP SUM | LUMP SUM | 13,417.80 |
| 106 | 205035 | WOOD MULCH | CY | 1,010 | 31.00 | 31,310.00 |
| 107 | 205062 | ROOT BARRIER | LF | 1,500 | 8.00 | 12,000.00 |
| 108 | 206400 | CHECK AND TEST EXISTING IRRIGATION FACILITIES | LS | LUMP SUM | LUMP SUM | 1,000.00 |
| 109 | 206402 | OPERATE EXISTING IRRIGATION FACILITIES | LS | LUMP SUM | LUMP SUM | 1,500.00 |
| 110 | 206559 | CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) | LS | LUMP SUM | LUMP SUM | 2,500.00 |
| 111 | 206560 | CONTROL AND NEUTRAL CONDUCTORS | LS | LUMP SUM | LUMP SUM | 10,000.00 |
| 112 | 206562 | 1" REMOTE CONTROL VALVE | EA | 29 | 250.00 | 7,250.00 |
| 113 | 206564 | 1 1/2" REMOTE CONTROL VALVE | EA | 21 | 250.00 | 5,250.00 |
| 114 | 206565 | 2" REMOTE CONTROL VALVE | EA | 4 | 350.00 | 1,400.00 |

# BORTOLUSSI & WATKIN, INC.

| | | | | | | |
|---|---|---|---|---|---|---|
| 115 | 206631 | 1" WYE STRAINER ASSEMBLY | EA | 10 | 200.00 | 2,000.00 |
| 116 | 206634 | 2" WYE STRAINER ASSEMBLY | EA | 14 | 300.00 | 4,200.00 |
| 117 | 206761 | 24-32 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) | EA | 1 | 8,000.00 | 8,000.00 |
| 118 | 206762 | 30-42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED) | EA | 1 | 9,000.00 | 9,000.00 |
| 119 | 206921 | SOLAR POWERED IRRIGATION CONTROLLER | EA | 1 | 2,000.00 | 2,000.00 |
| 121 | 26990 | 5/8" PLASTIC PIPE IRRIGATION LINE WITH INTEGRAL EMITTERS | LF | 12,400 | 1.80 | 22,320.00 |
| 122 | 208301 | IRRIGATION CONTROLLER ENCLOSURE CABINET | EA | 3 | 2,700.00 | 8,100.00 |
| 123 | 208416 | CERTIFY EXISTING BACKFLOW PREVENTERS | LS | LUMP SUM | LUMP SUM | 500.00 |
| 124 | 208426 | 2" BACKFLOW PREVENTER ASSEMBLY | EA | 4 | 3,500.00 | 14,000.00 |
| 125 | 208442 | FLOW SENSOR | EA | 4 | 750.00 | 3,000.00 |
| 126 | 26991 | FLOW SENSOR CABLE IN CONDUIT | LF | 490 | 2.50 | 1,225.00 |
| 127 | 208447 | POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) | EA | 14 | 48.00 | 672.00 |
| 128 | 26992 | RISER SPRINKLER ASSEMBLY (TYPE C-2) | EA | 3,380 | 15.75 | 53,235.00 |
| 129 | 208575 | 2" GATE VALVE | EA | 4 | 250.00 | 1,000.00 |
| 130 | 208576 | 2 1/2" GATE VALVE | EA | 4 | 435.00 | 1,740.00 |
| 131 | 208588 | 3" GATE VALVE | EA | 13 | 550.00 | 7,150.00 |
| 132 (F | 208594 | 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 9,615 | 2.00 | 19,230.00 |
| 133 (F | 208595 | 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 1,684 | 2.00 | 3,368.00 |
| 134 (F | 208596 | 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 1,076 | 3.00 | 3,228.00 |
| 135 (F | 208597 | 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 540 | 4.00 | 2,160.00 |
| 136 (F | 208598 | 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 3,582 | 5.00 | 17,910.00 |
| 137 (F | 208599 | 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 80 | 6.00 | 480.00 |
| 138 | 208640 | PRESSURE REGULATING VALVE | EA | 18 | 400.00 | 7,200.00 |
| 139 | 208649 | QUICK COUPLING VALVE | EA | 16 | 162.00 | 2,592.00 |
| 140 | 26993 | FLUSHING VALVE | EA | 28 | 75.50 | 2,114.00 |
| 141 | 208683 | BALL VALVE | EA | 24 | 182.00 | 4,368.00 |
| 142 | 208738 | 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT | LF | 1,620 | 44.50 | 72,090.00 |
| 347 | 999990 | MOBILIZATION (OUR SHARE) | LS | LUMP SUM | LUMP SUM | 70,300.00 |

04152014BurlingameSubBid.xlsx BID FAX 5/13/2014
3 of 3

# BORTOLUSSI & WATKIN, INC.

TOTAL BID 699,565.00

**Items listed above constitute our base bid and must be taken as a whole - no splitting of bid**

**TAKE OR LEAVE ITEMS**

| | | | | | | |
|---|---|---|---|---|---|---|
| 144 | 210110 | IMPORTED TOPSOIL (CY) | CY | 5,140 | 48.45 | 249,033.00 |
| 145 | 26994 | IMPORTED BIOFILTIRATION SOIL (CY) | CY | 1,700 | 80.60 | 137,020.00 |

**EXCLUSIONS, QUALIFICATIONS, & CONDITIONS NEXT PAGE**

1 Percent retained from our payments to equal General Contractor's percent retained by owner. No retentions on federally funded projects.
2 B&W needs 160 Working Days for Construction, 30 Days GERMINATION,and 200 for Plant Establishment.
3 Lane &/or ramp closures for IRRIGATION crossovers to be done when Gen. has lanes or ramps closed, otherwise closures by others.
4 B&W shall install IRRIGATION Sleeve before any paving, base, or resurfacing (by others).
5 No pavement removal or replacement. No sawcutting, No patching, No temporary paving.
6 No clearing, grubbing, or tree removal is included. No tree protection.
7 Tree removal for roadside clearing only. No any other tree removal.
8 Grades and/or subgrades to ±0.1' by others.
9 No soil removal, no import soil, no hazardous materials handling or removal.
10 Imported topsoil placement ONLY. No any other work included.
11 Imported biofiltration soil placement ONLY and NO any other work. No grading for biofiltration soil.
12 We are signatory with the Laborers, Operators, and Plumbers Unions.
13 No bond is included with the bid. B&W bond rate is 1.25%.
14 No insurance requirements beyond what is required by Caltrans Standard specs.
15 No railroad requirements. No Builders Risk.
16 We must be notified in writing within 5 working days of damage to work of others by our forces.
17 There shall be no repairs of damage to work by others at our expense without prior written approval.
18 This proposal shall be included as an attachment to the subcontract.
19 This bid includes planting and irrigation ONLY.
20 No any other hardscape, paving, grading, demoliton and/or walls.
21 No erosion control or maintenance of erosion control items. No hydroseeding.
22 Bid includes maintain existing irrigation and planting costs for the contract working day limit ONLY.
23 Additional maintenance costs due to contract extension or suspension or delays are excluded.
24 No hand or truck watering due to disruption of water supply beyond our control.
25 Water service & meters by others. Electric Service & pull boxes by others.
26 No surveying and pruning. No arborist.
27 Addendum Noted: 5

**If items are not legible or you have any questions please call or FAX us.**

Juan Maravilla 415-453-4675 x150

# Proposal

(low)

From: FBD Vanguard Construction
License #833032
651 Enterprise Court
Livermore, CA 94550
Phone: 925-245-1300
Fax: 925-245-1007

Project: 40513-1
Description: 04-SM-101-16.3//17.1
Bid Location: Burlingame
Contract #: 04-235844

| ITEM | DESCRIPTION | BID QTY | U/M | UNIT BID | AMOUNT |
|---|---|---|---|---|---|
| 288 | TYPE S WILDLIFE P | 77.000 | EA | 31.00 | $2,387.00 |
| 298 | TYPE 60P BARRIER | 24.000 | LF | 490.00 | $11,760.00 |
| 299 | TYPE 60 BARRIER | 200.000 | LF | 141.00 | $28,200.00 |
| 300 | TYPE 60C BARRIER | 4,470.000 | LF | 171.00 | $764,370.00 |
| 301 | TYPE 60D BARRIER | 930.000 | LF | 147.00 | $136,710.00 |
| 302 | TYPE 60GE BARRIE | 87.000 | LF | 462.00 | $40,194.00 |
| 303 | TYPE 60R MOD BA | 240.000 | LF | 453.00 | $108,720.00 |
| | | | | **TOTAL BID:** | **$1,092,341.00** |

Based on 6 mobilizations. Add $6,000 for each additional.
Includes furnish of epoxy coated rebar, concrete, and steel barrier plates.
General to provide wahout facilities within 1,000 feet of the pour.
Based on Sunday-Thursday work.

Excludes:
Furnishing and installing fence post pockets.
Abrasive blasting.
Painting, stsaining, color or special finishes.
Anti-graffitti coating.
Extending weep holes.
**Traffic control of any kind.**
Light Pole Foundations.
Excavation and backfill. Excavation for end anchors.
Providing holes in barrier ends for attaching MBGR or crash cushions..
Engineering, survey, layout. Testing, fees, and permits.
Furnishing or handling of temporary K Railing and crash cushions.
Moving temporary k railing to provide access for our concrete trucks and slip form equipment..
Providing suitable grade for our concrete trucks and slip form equipment..
Storm Water Pollution Control and / or Water Pollution Contro Plans and Implementation.
Sawing or removal of AC and concrete.
Dewatering of any kind.
Testing, fees and permits.
Sweeping, vacuum brooming, fog seal.
Storm Water Pollution Control and/or Water Pollution Control Plans and implementation.
General contractor to provide top of barrier survey, 3 feet left of barrier centerline, 50 feet on center in tangent areas, 25 feet on center in radius areas, 48 hours prior to commencement of our work.

FBD Vanguard Construction

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

*Submitted by: All Steel Fence, Inc. (209) 983-8409 Date: May 13, 2014

## BID PROPOSAL

**Project: Cal-Trans Contract # 04-235844 - Reconstruct O.C., Retaining Wall & Ground Improvements**
**Bid date: 5/13/2014 @ 2:00 p.m.**

**The following addendums are acknowledged: #1, #2, #3, #4, #5**
*All Steel Fence, Inc. is a State of California, Certified Small Business -- Certification #20325
*All Steel Fence, Inc. is a San Francisco Public Utilities Commission Certified PUC-LBE/Micro LBE – Cert. #HRC061315033

## SCOPE OF WORK:

| Item No. | Item Code | Item Description | Unit | Qty. | Unit Price | Total Price |
|---|---|---|---|---|---|---|
| 43 | 150608 | Remove Chain Link Fence | LF | 1,450 | $4.50 | $6,525.00 |
| 277 | 800302 | Chain Link Fence (Type CL-3, Vinyl) | LF | 1,820 | $10.80 | $19,656.00 |
| 278 | 800361 | Chain Link Fence (Type CL-6, Vinyl) | LF | 4,550 | $15.78 | $71,799.00 |
| 279 | 802520 | 6' Chain Link Gate (Type CL-6) | EA | 6 | $700.00 | $4,200.00 |
| 280 | 802540 | 8' Chain Link Gate (Type CL-6) | EA | 2 | $998.00 | $1,996.00 |
| 285 | 044574 | Ornamental Railing | LF | 516 | $238.68 | $123,158.88 |
| 288 | 044575 | Chain Link Railing, Type 2, ST-10 MOD 4.5, Vinyl | LF | 134 | $72.96 | $9,776.64 |
| 287 | 044576 | Chain Link Railing, Type 2, ST-10 MOD 6, Vinyl | LF | 140 | $77.90 | $10,906.00 |
| 289 | 833088 | Tubular Handrailing | LF | 480 | $43.03 | $20,654.40 |
| 307F | 839740 | California ST-10 Bridge Rail | LF | 274 | $162.52 | $44,530.48 |
| | | | | | | |
| **SEE EXCLUSIONS & MOBILIZATIONS BELOW** | | | | | TOTAL BID | $313,202.40** |

Mobilizations (Move-ins):
The price on this proposal includes the following mobilizations (move-ins): One (1) move-in total for Bid Item #43; two (2) move-ins total for Bid Item #277; two (2) move-ins total for Bid Item #278; one (1) move-in total for Bid Item #279; one (1) move-in total for Bid Item #280; two (2) move-ins total for Bid Item #285; one (1) move-in total for Bid Item #286; one (1) move-in total for Bid Item #287; one (1) move-in total for Bid Item #289; and one (1) move-in total for Bid Item #307F. If additional mobilizations (move-ins) are performed for this project (i.e. work completed in small sections at a time, multiple move-ins to set posts, etc.) there will be additional charges as follows: (** These mobilization charges must be included on any contract or purchase order issued for this project to All Steel Fence, Inc.) In addition, if there are multiple bid items on this proposal and all bid items are not awarded to All Steel Fence, Inc., the number of mobilizations (move-ins) included on this bid proposal will change accordingly): **$1,200.00 per additional mobilization.**

2-11493

Bonds:
**NOTE: If All Steel Fence, Inc. will be required to provide payment/performance/maintenance or other bonds for the above work, please add 3% to the total bid amount for the bond costs. We request that the Bond Costs shall be paid by the Prime Contractor or Owner directly to our bonding agent within 30 days of receipt of invoice. (Bonds must be requested at time of award of contract.)

EXCLUSIONS:

- **NOTE: All u-bolt materials and setting of u-bolts for the chain link fences on concrete barrier (if required) shall be provided and installed by others.**
- **NOTE: Core drilling for post holes, all cans and post pockets and setting of cans/post pockets for all chain link fences, railings or other barriers (if required) shall be provided and installed by others.**
- **NOTE: All rebar and other materials required to be set in concrete wall, concrete barriers or other barriers (if required) shall be provided and installed by others.**
- **NOTE: All Steel Fence, Inc. to provide the embeds for Bid Item #307F (California ST-10 Bridge Rail). Setting of embeds to be completed by others.**
- NOTE: This price does not include any costs for night work, overtime, premium time, or special shift work. All Work to be performed Monday through Friday during normal business hours. If night work, overtime, premium time, or special shift work is required, there will be additional costs added to this proposal.
- NOTE: Preparation of and procurement of any required fence and/or gate permits and permit costs and fees to be provided and paid for by others.
- NOTE: Concrete mow bands (if required) and other concrete flatwork to be provided and installed by others.
- NOTE: Grounding and/or bonding of fence and gates (if required) to be provided and installed by others.
- NOTE: See additional exclusions below.

*Continued on Page 2.*

## *CMC Traffic Control Specialists dba CMC Construction*

3450 3rd St, Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711
www.cmctraffic.com

Contractor License No. 792059 (A, C-31)
SF Business Tax Reg. No. 356339
SF Vendor No. 68165
FEIN No. 01-0620791

WBE/UDBE/SBE/LBE Certified
SFHRC Cert No. 021413710
CUCP Firm ID No. 33473
CA DGS ID No. 61410


# Fax

| | | | |
|---|---|---|---|
| **To:** | Estimator | **From:** | Phil Mieszkowski, (415) 760-1441, phil@cmctraffic.com |
| **Phone:** | | **Pages:** | 3 |
| **Fax:** | | **Date:** | 5/12/2014 3:56 PM |
| **Re:** | 04-235844 – Reconstruct Overcrossing, Retaining Walls, Ground Improvement-Burlingame | **CC:** | |

☐ **Urgent** ☑ **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

## *Traffic Control Specialists*

3450 3rd St. Suite 3G, San Francisco, CA. 94124
Contractor Lic. 792059 - SFHRC Certification No. 021416710
SBE/LBE/WBE/UDBE/Micro Business Certified
**(415) 206-1700 – Fax (415) 206-1711**
**www.cmctraffic.com**

**ALL YOUR TRAFFIC CONTROL NEEDS**
**RENTAL–SALES–ENGINEERING–CONTRACTING**

| | | |
|---|---|---|
| TRAFFIC PLANS | HIGHWAY CLOSURES | FLAGGERS |
| PERMITS | PILOT CARS | WATER WALL |
| SIGN SHOP | K-RAIL/CRASH | BARRIERS |
| STRIPING | CUSHIONS | TRAFFIC CONES |
| LANE CLOSURES | TC SUPERVISORS | SUPPLIES/SALES |

**Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11)** **$825 / DAY** ←

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $125 per crew-hour.
- Add $50 per 8 hour shift for night work.
- Mobilization charges apply based on scope of work, location, and schedule

**Lane Closure Daily Rate for Freeways (per Caltrans drawing T10)** **$1350 / DAY**

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $215 per crew-hour.
- Add $1300/day to include an operated attenuator truck. Mobilization and/or idle time charges may apply.
- Add $100 per 8 hour shift for night work.
- Additional charges apply for closure of additional lanes.
- Mobilization charges apply based on scope of work, location, and schedule

**Lane Closure with Reversible Lane (per Caltrans drawing T13)** **$1350 / DAY**

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $215 per crew-hour.
- Add $700/shift for an operated pilot car.
- Add $100 per 8 hour shift for night work premium and $275/shift/light tower if not provided by the client.
- Lunch and breaks to be covered by the client or add $520/shift for a 3rd flagger.

**Traffic Flagman/Technician (Hourly rate)** **$65 / HR ST, $90 / HR OT, $110 / HR DT**

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add $5/HR for night work. Lighting for flagger stations can be provided for $275/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

**Traffic Supervisor (Hourly rate)** **$85 / HR ST, $110 / HR OT, $130 / HR DT**

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add $5/HR for night work
- Laborers must be given rest and lunch breaks per union agreements and state law

**Traffic Control Drawings**

| | |
|---|---|
| 24"x36" Sheet, 1"=50' scale | $350 / SHEET |
| 11"x17" Sheet, 1"=50' scale | $250 / SHEET |

- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only ($2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is $150/HR for licensed engineer and $100/HR hour for junior engineer

| TC Equipment Rental (Delivery & pickup charges apply) | Daily | Weekly | 28 Days |
|---|---|---|---|
| CMS Board | $225.00 | $700.00 | $1400.00 |
| Arrow board | $85.00 | $255.00 | $650.00 |
| Roll-up sign with sign stand | $7.00 | $50.00 | $150.00 |
| Type I barricade | $1.00 | $7.00 | $28.00 |
| Type III barricade | $4.00 | $12.00 | $40.00 |
| Traffic cone | $0.75 | $3.50 | $14.00 |
| Portable tubular delineator with base | $0.75 | $5.25 | $21.00 |
| Water-filled plastic barricades | $7.00 | $28.00 | $80.00 |
| Delineator drum | $2.00 | $10.00 | $40.00 |
| Type K concrete barriers (20 LF) | $15.00 | $45.00 | $125.00 |
| Crash barrel array (price per barrel, unfilled) | $10.00 | $30.00 | $80.00 |
| Portable flashing beacon | $20.00 | $60.00 | $180.00 |
| Aluminum signs | $0.50 / SF | | |

| Traffic Control Equipment & Supply Sales | Specific jobs quoted upon request |
|---|---|
| Aluminum sign – engineer grade sheeting | Call for pricing |
| Aluminum sign – high intensity sheeting | Call for pricing |
| Temporary Pavement Tape (4" x 100 yds) – White, yellow, or blackout | Call for pricing |
| Temp Overlay Markers ("Floppies") – White or yellow | Call for pricing |

- Sales tax and delivery is not included.
- Sign prices include one background color and one foreground color only and are not valid for all sizes
- We stock a wide variety of traffic control material and equipment including cones, delineators, & barricades. Please call us for a quote.

| Pavement Striping – Installation and Removal | Specific jobs quoted upon request |
|---|---|
| 4" Paint Stripe – Install or Remove (Add $0.35/LF for OT work) | $1.60 / LF |
| Paint Marking – Install or Remove (Add $1.00/SF for OT work) | $4.60 / SF |
| Hourly Rate for Scattered Work | $300 / HR ST, $385 / HR OT |

- All installation prices are for a 1 coat paint system. Thermoplastic striping installation is excluded
- Basic traffic control is included for our work (similar to Caltrans drawing T11). Traffic plans, flaggers, posting of no-parks, and permits are excluded
- Minimum daily charge of $1200 ($1540 for OT work)
- Removal of hazardous yellow thermoplastic is excluded
- Hourly rate is charged from portal to portal
- Mobilization charges apply based on scope of work, location, and schedule

No retention to be held on our work. All project costs including project drug and safety testing to be marked up and billed to the client. Mobilization, demobilization, and travel time charges apply based on scope of work, location, schedule, etc. Payment due net 30 days. 1.5% interest per month added to overdue invoices. Bonds and permits are excluded. This quote must become a binding part of any contract and items cannot be split without prior permission, please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm.

**KRC SAFETY CO., INC.**
BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

# WE ARE A DBE

**To: Project Estimator**
**From: Michael Castro**
**Date: 5-13-2014**
**Regarding: CalTrans Project 04-235844**
**Total Number of Pages Including Cover: 7**

**Comments:**
**Please see attached quote for CalTrans project 04-235844 bidding in San Mateo County on 5-13-2014. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified *MBE*, *DBE* and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# WE ARE A SBE

# KRC SAFETY CO., INC.

**BARRICADE RENTAL ~ TRAFFIC CONTROL**
**P.O. Box 6356 Visalia, California 93290-6356**
**Phone (559) 732-0393 • Fax (559) 732-2684**
**Estimating Fax (559) 802-1749**
**WWW.KRCSAFETY.COM**

**To:** Estimator UN:419 / D:416

**Job #** 04-235844 04-Sm-101 KRC BID #M14-524

**Bid Date:** 5-13-2014

***UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)***

| ITEM | DESCRIPTION | UNIT | QTY | $/UNIT | TOTAL |
|---|---|---|---|---|---|
| 5 | Traffic Control System<br>- See next page for manned traffic control rates<br>Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability<br>- $350.00/day : $1,500.00/week : $3,000.00/month (month rate based on 30 calendar days)<br>- $350.00 delivery fee will apply : $350.00 pick up fee will apply<br>- proper insurance certificate must be on file with KRC prior to delivery<br>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability<br>- $70.00/day : $200.00/week : $500.00/month (month rate based on 30 calendar days)<br>- $300.00 delivery fee will apply : $300.00 pick up fee will apply<br>- Up to (2) units can be delivered and or picked up at quoted price.<br>Portable Light Tower - Rental Only - Subject to Availability<br>- $70.00/day : $200.00/week : $500.00/month (month rate based on 30 calendar days)<br>- $300.00 delivery fee will apply : $300.00 pick up fee will apply | | | | |
| 8 | Portable Changeable Message Sign (PCMS) - per each, rental only<br>- $150.00/day : $400.00/week : $1,000.00/month (month rate based on 30 calendar days)<br>- $300.00 delivery fee per pcms : $300.00 pick up fee per pcms<br>- If Interested, please call for sale price | | | | |

Note: (5) addendum(s) acknowledged.
Note: If items are not tied together within these notes items may be split.
Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**

# KRC SAFETY CO., INC.

**BARRICADE RENTAL ~ TRAFFIC CONTROL**
**P.O. Box 6356 Visalia, California 93290-6356**
**Phone (559) 732-0393 • Fax (559) 732-2684**
**Estimating Fax (559) 802-1749**
**WWW.KRCSAFETY.COM**

Traffic Control System - Day or Night - Job # 04-235844

1 impact attenuator vehicle ***(IAV)*** with driver $935.00 per 8 hour shift
1 man lane/ramp/city street closures $935.00 per 8 hour shift
2 man lane/ramp/city street closures or flaggers $1,435.00 per 8 hour shift
3 man lane/ramp/city street closures $2,335.00 per 8 hour shift - ***IAV included***

All KRC SAFETY traffic control trucks come with the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift (includes lane) plus applicable delivery and pick up fees
- $200.00 for full freeway closure, 1 direction only
- $685.00 for additional labor per 8 hour shift, no equipment, no pickup
- $95.00 per 8 hour shift for additional pickup added to 2 or 3 man crew, no equipment

Traffic Control Notes:

- If less than 3 consecutive shifts are performed please add 5% to quoted traffic control rates
- Cancelations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified, knowledgeable traffic control tech to help set out and pick up equipment.
- Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.
- Please allow 30-90 minutes on each side of shift for placing and removing equipment.
- Additional 1.5% will be added to traffic control base rates on June 30th of every year beginning in 2015
- All overtime will be charged at $95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- ***KRC does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price you see quoted with the equipment mentioned above.***

AGC CALIFORNIA

KRC SAFETY

SCCA

# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 04-235844 Bid Date: 5-13-2014

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)

4 KRC SAFETY CO., INC. requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

5 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

6 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

7 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

8 Retention will not be held on traffic control work.

9 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

10 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

11 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.

12 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

13 ***Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.***

14 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

15 Force account rates will be charged to the contractor for any onsite training or meetings required.

16 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 5-13-2014

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

SCCA

BIDSYNC



**CALIFORNIA PROFILE**

| | | | |
|---|---|---|---|
| BidSync Supplier Name | KRC SAFETY CO INC | Supplier Number | 6897 |
| Legal Business Name | KRC SAFETY CO INC | DBA Business Name | KRC SAFETY CO INC |
| Address | 7821 W. Sunnyview Ave<br>VISALIA, CA 93291 | Phone<br>FAX | (559) 732-0393<br>(559) 732-2684 |
| Email | garyc@krcsafety.com | | |
| Web Page | http://www.krcsafety.com | | |
| Number of Employees | 68 | | |
| Business Types | Construction | | |
| Service Areas | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, | | |
| Keywords | GENERAL ENGINEERING | | |
| Construction License Types | A - General Engineering<br>C-31 - Construction Zone Traffic Control Contractor | | |
| Classifications | 461615 - Traffic control<br>551217 - Signage | | |
| View Options | View Application | | |
| Edit Options | Amend Application \| Register as Disabled Veteran Business Enterprise (DVBE) | | |

## Active Certifications

Register as Disabled Veteran Business Enterprise (DVBE)

| TYPE | STATUS | STATUS DATE | FROM | TO | ACTIONS |
|---|---|---|---|---|---|
| SB | Approved | Feb 14, 2014 | Feb 14, 2014 | Feb 28, 2015 | |

## Certification History

| TYPE | STATUS | STATUS DATE | FROM | TO |
|---|---|---|---|---|
| SB | Expired | Feb 14, 2014 | Mar 12, 2013 | Mar 31, 2014 |
| SB | Expired | Mar 12, 2013 | Mar 21, 2012 | Mar 31, 2013 |
| SB | Expired | Mar 21, 2012 | May 13, 2011 | May 31, 2012 |
| SB | Expired | May 13, 2011 | Jun 3, 2010 | Jun 30, 2011 |
| SB | Expired | May 31, 2010 | May 14, 2009 | May 30, 2010 |
| SB | Expired | May 14, 2009 | Jun 30, 2008 | May 14, 2009 |
| SB | Expired | Jul 11, 2007 | Jul 11, 2007 | Jul 31, 2008 |
| SB | Expired | Aug 24, 2004 | Aug 24, 2004 | Jul 31, 2007 |
| SB | Expired | Jun 8, 2001 | Sep 6, 2001 | Aug 31, 2004 |
| SB | Expired | Jun 1, 1998 | Jul 14, 1998 | Jun 30, 2001 |



Copyright © 1999-2014 - BidSync - All rights reserved.

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM
# DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

**Owner:** GARY CASTRO
**Business Structure:** CORPORATION

**This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:**

NAICS Code(s) * Indicates primary NAICS code

| | | |
|---|---|---|
| * | 238990 | All Other Specialty Trade Contractors |
| | 339950 | Sign Manufacturing |
| | 238110 | Poured Concrete Foundation and Structure Contractors |
| | 532412 | Construction, Mining, and Forestry Machinery and Equipment Rental |
| | 423830 | Industrial Machinery and Equipment Merchant Wholesalers |
| | 423990 | Other Miscellaneous Durable Goods Merchant Wholesalers |
| | 423810 | Construction and Mining (except Oil Well) Machinery and Equipment |
| | 237310 | Highway, Street, and Bridge Construction |
| | 423390 | Other Construction Material Merchant Wholesalers |
| | 484110 | General Freight Trucking, Local |

**Work Category Code(s)**

| | | | |
|---|---|---|---|
| C0600 | MISC SUPPLIERS | C0612 | SAFETY |
| C0683 | GUARD RAILINGS & BARRIERS | C1200 | CONSTRUCTION AREA SIGNS |
| C1201 | TRAFFIC CONTROL SYSTEM | C1522 | RESET, ADJUST ROADWAY ITEMS |

**Licenses**

A General Engineering Contractor C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 447

Ben McNeil
CUCP OFFICER

March 29, 2012

05/13/2014 08:01 KRC SAFETY CO INC (FAX)559 732 2684 P.006/007

# *SUPPLIER CLEARINGHOUSE*
## *CERTIFICATE OF ELIGIBILITY*

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.***
***of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

***VON: 9IS00114***

***Determination Date: 12-31-2012***

# ATTACHMENT D

# ADVERTISING

## Abdul Zoobi

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>
**Sent:** Friday, March 28, 2014 8:37 AM
**To:** Abdul Zoobi
**Subject:** Weekly Bid Flash DBE Ad Affidavit - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF MILLBRAE AVENUE OVERCROSSING

# Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Bay Cities Paving & Grading, Inc.** did place an advertisement we published on **3/28/2014** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF MILLBRAE AVENUE OVERCROSSING**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 3/28/2014 8:37:16 AM

Bay Cities Paving & Grading, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
**DBE**
sub-contractors and material suppliers for the following project:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF MILLBRAE AVENUE OVERCROSSING

City/Location: **Burlingame**
County: **San Mateo**

Owner: **Caltrans**

Bid Date: Monday 4/14/2014 at 2:00 AM

We are requesting bids for the following trades and/or supplies:
Sub-trades suppliers' needed for following work (but not limited to): Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, PCMS, Temp. Railing (Type K), Channelizers, Temp. & Alternative Crash Cushions, SWPPP, REAP, Storm Water Sampling, Storm Water Annual Report, Dewatering & Non-Storm Water Discharge System, Water Quality Sampling & Analysis, Asbestos Compliance Plan, ADL Burial Location Report, Noise Monitoring, Water Quality Monitoring Report, Temporary Erosion Control Measures, Street Sweeping, Adjust Utility Frames & Covers, Demolition, Develop Water Plan, Creek Diversion, Structural Backfill, Cellular Concrete, Soil-Cement, Landscaping & Irrigation Systems, Cast-In-Drilled-Hole Concrete Piling, Piling Systems (Class 90, 140), Cast-In-Steel Shell Concrete Piling, Prestressed Concrete Girder, Structural Concrete (Bridge, Retaining Wall, Barrier Slab, Approach Slab, Box Culvert), Fractured Rib Texture, Bar Reinforcing Steel, Roadside & Aluminum Signs, Sign Structures, Alternative Pipe Culvert, Plastic Pipe, Alternative Flared End Sections, PVC Pipe, HDPE Pipe, Water Line Pipe, Jacked Steel Casing, Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete (Utility Structure, Gutter, Textured / Brushed / Stamped Paving, Vegetation Control, Misc.), Chain Link Fence / Gate / Railing, Ornamental Railing, Concrete Barrier (Type 26 Modified, 26A Modified, 60P, 60, 60C, 60D, 60GE, 60R Modified, 736, 736A Modified, 736 Modified), Wildlife Passageway, Thermoplastic Pavement Marking & Traffic Stripe, Paint Marking & Traffic Stripe, Delineators, Object Markers, Concrete Painting, Signal & Lighting (Temporary & Permanent), Traffic Operation System.

Bid documents can be viewed at or obtained from:
Plans and specifications for the Project are available for review at our office at 1450 Civic Ct., Concord, (925) 687-6666. 100% Performance, Payment Bonds by an admitted surety naming prime contractor as oblige, in the full amount of the subcontractors bid shall be required. Retention will be withheld if subcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc. will pay bond premium up to 2%.
Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials.

Bay Cities Paving & Grading, Inc. is an equal opportunity employer.

Bay Cities Paving & Grading, Inc.
1450 Civic Ct.
Concord, CA 94520
**Phone:** (925) 687-6666 ext. 3004 **Fax:** (925) 687-2122
Russ Olney
azoobi@baycities.us

Published on 3/28/2014 8:45:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



**Abdul Zoobi**

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>
**Sent:** Friday, March 28, 2014 8:37 AM
**To:** Abdul Zoobi
**Subject:** Copy of your DBE Ad - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF MILLBRAE AVENUE OVERCROSSING

Date Of Advertisement Placement: 3/28/2014 8:37:16 AM

Bay Cities Paving & Grading, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
**DBE**
sub-contractors and material suppliers for the following project:

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF MILLBRAE AVENUE OVERCROSSING

City/Location: **Burlingame**
County: **San Mateo**

Owner: **Caltrans**

Bid Date: Monday 4/14/2014 at 2:00 AM

We are requesting bids for the following trades and/or supplies:
Sub-trades suppliers' needed for following work (but not limited to): Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, PCMS, Temp. Railing (Type K), Channelizers, Temp. & Alternative Crash Cushions, SWPPP, REAP, Storm Water Sampling, Storm Water Annual Report, Dewatering & Non-Storm Water Discharge System, Water Quality Sampling & Analysis, Asbestos Compliance Plan, ADL Burial Location Report, Noise Monitoring, Water Quality Monitoring Report, Temporary Erosion Control Measures, Street Sweeping, Adjust Utility Frames & Covers, Demolition, Develop Water Plan, Creek Diversion, Structural Backfill, Cellular Concrete, Soil-Cement, Landscaping & Irrigation Systems, Cast-In-Drilled-Hole Concrete Piling, Piling Systems (Class 90, 140), Cast-In-Steel Shell Concrete Piling, Prestressed Concrete Girder, Structural Concrete (Bridge, Retaining Wall, Barrier Slab, Approach Slab, Box Culvert), Fractured Rib Texture, Bar Reinforcing Steel, Roadside & Aluminum Signs, Sign Structures, Alternative Pipe Culvert, Plastic Pipe, Alternative Flared End Sections, PVC Pipe, HDPE Pipe, Water Line Pipe, Jacked Steel Casing, Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete (Utility Structure, Gutter, Textured / Brushed / Stamped Paving, Vegetation Control, Misc.), Chain Link Fence / Gate / Railing, Ornamental Railing, Concrete Barrier (Type 26 Modified, 26A Modified, 60P, 60, 60C, 60D, 60GE, 60R Modified, 736, 736A Modified, 736 Modified), Wildlife Passageway, Thermoplastic Pavement Marking & Traffic Stripe, Paint Marking & Traffic Stripe, Delineators, Object Markers, Concrete Painting, Signal & Lighting (Temporary & Permanent), Traffic Operation System.

Bid documents can be viewed at or obtained from:

Plans and specifications for the Project are available for review at our office at 1450 Civic Ct., Concord, (925) 687-6666.

100% Performance, Payment Bonds by an admitted surety naming prime contractor as oblige, in the full amount of the subcontractors bid shall be required. Retention will be withheld if subcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc. will pay bond premium up to 2%.

Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials.

Bay Cities Paving & Grading, Inc. is an equal opportunity employer.

Bay Cities Paving & Grading, Inc.
1450 Civic Ct.
Concord, CA 94520
**Phone:** (925) 687-6666 ext. 3004 **Fax:** (925) 687-2122
Russ Olney
azoobi@baycities.us

Published on 3/28/2014 8:45:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

## Abdul Zoobi

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>
**Sent:** Friday, March 28, 2014 8:37 AM
**To:** Abdul Zoobi
**Subject:** Weekly Bid Flash DBE Ad Subscription Invoice - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF MILLBRAE AVENUE OVERCROSSING

Dear Russ Olney,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can **Click HERE to Edit your Ad** at any time in the future!

**Your advertisement will be processed as soon as we confirm the payment has been received.**
**If your ad needs to be advertised immediately please call 559-325-7055 or email bkinabrew@ebidboard.com to take care of this by credit card.**

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

**Contact Information:**
Bay Cities Paving & Grading, Inc.
Russ Olney
1450 Civic Ct.
Concord, CA 94520
(925) 687-6666 ext. 3004
Fax: (925) 687-2122

azoobi@baycities.us

**Bill To:**

, CA

**P.O. Number:**
n/a

Sales Code: Company

| DBE Ad Displayed On | Price | Total |
|---|---|---|
| Construction Star, Inc. and The Weekly Bid Flash | $45 | $45 |
| | **Discount:** | $0 |
| | **Sales Tax:** | $0 |
| | **Grand Total:** | $45 |

**checks should be made payable to CBI**

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

Listing for all primes seeking assistance with project 04-235844. 16 results found.

**Contractor:** Golden State Bridge, Inc. **Contact:** Brian Stopper
**Address:** 2990 Bay Vista Court, Suite D Benicia, CA 94510
**Phone:** 925-372-8000 **Fax:** 925-372-8001 **Email:** bstopper@gsbridge.com
**Services needed:** 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 600 4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 6 120120 TYPE III BARRICADE EA 14 7 120165 CHANNELIZER (SURFACE MOUNTED) EA 190 8 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 9 129000 TEMPORARY RAILING (TYPE K) LF 38,800 10 129100 TEMPORARY CRASH CUSHION MODULE EA 330 11 026978 TEMPORARY ALTERNATIVE CRASH CUSHION EA 19 12 129150 TEMPORARY TRAFFIC SCREEN LF 13,100 13 130100 JOB SITE MANAGEMENT LS LUMP SUM 14 026979 TEMPORARY CREEK DIVERSION SYSTEM LS LUMP SUM 15 130300 PREPARE STORM WATER POLLUTION PREVENTIONPLAN LS LUMP SUM 16 130310 RAIN EVENT ACTION PLAN EA 101 17 130320 STORM WATER SAMPLING AND ANALYSIS DAY EA 40 18 130330 STORM WATER ANNUAL REPORT EA 3 19 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 41 20 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 26,500 21 130570 TEMPORARY COVER SQYD 1,350 22 130610 TEMPORARY CHECK DAM LF 100 23 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 95 24 130640 TEMPORARY FIBER ROLL LF 3,330 25 130670 TEMPORARY REINFORCED SILT FENCE LF 2,050 26 130680 TEMPORARY SILT FENCE LF 3,330 27 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 27 28 130730 STREET SWEEPING LS LUMP SUM 29 026980 DEWATERING AND NON STORM WATER DISCHARGE SYSTEM LS LUMP SUM 30 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 31 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY EA 30 32 131104 WATER QUALITY MONITORING REPORT EA 5 33 140003 ASBESTOS COMPLIANCE PLAN LS LUMP SUM 34 141000 TEMPORARY FENCE (TYPE ESA) LF 2,440 35 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 15,700 36 141109 ADL BURIAL LOCATION REPORT LS LUMP SUM 37 141120 TREATED WOOD WASTE LB 25,600 38 148005 NOISE MONITORING LS LUMP SUM 39 150204 ABANDON CULVERT (LF) LF 250 40 150221 ABANDON INLET EA 1 41 150227 ABANDON PIPELINE LF 340 42 026981 ABANDON SEWER LINE LF 660 43 150608 REMOVE CHAIN LINK FENCE LF 1,450 44 150661 REMOVE GUARDRAIL LF 2,240 45 150685 REMOVE IRRIGATION FACILITY LS LUMP SUM 46 150711 REMOVE PAINTED TRAFFIC STRIPE LF 199,000 47 150712 REMOVE PAINTED PAVEMENT MARKING SQFT 11,000 48 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 35,900 49 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 950 50 150722 REMOVE PAVEMENT MARKER EA 7,050 51 150742 REMOVE ROADSIDE SIGN EA 170 52 150743 REMOVE SIGN FROM ELECTROLIER EA 3 53 150757 REMOVE SIGN STRUCTURE (EA) EA 2 54 026982 REMOVE METAL STRUCTURE EA 13 55 150763 REMOVE SIGN PANEL EA 1 56 150812 REMOVE PIPE (LF) LF 4,090 57 150820 REMOVE INLET EA 27 58 150824 REMOVE SEWER MANHOLE EA 12 59 150826 REMOVE MANHOLE EA 1 60 026983 REMOVE WATER VALVES EA 4 61 150841 REMOVE SEWER PIPE LF 4,500 62 150860 REMOVE BASE AND SURFACING CY 2,690 63 026984 SALVAGE WATER METER EA 18 64 151251 SALVAGE IRRIGATION FACILITY LS LUMP SUM 65 152390 RELOCATE ROADSIDE SIGN EA 6 66 152400 ADJUST SEWER CLEANOUT TO GRADE EA 3 67 152430 ADJUST INLET EA 5 68 152440 ADJUST MANHOLE TO GRADE EA 4 69 152469 ADJUST UTILITY COVER TO GRADE EA 11 70 152604 MODIFY INLET EA 2 71 026935 MODIFY SEWER MANHOLE EA 2 72 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 64,800 73 153123 REMOVE CONCRETE (SQYD) SQYD 4,780 74 153221 REMOVE CONCRETE BARRIER LF 1,600 75 155003 CAP INLET EA 1 76 155232 SAND BACKFILL CY 170 77 156585 REMOVE CRASH CUSHION EA 4 78 157550 BRIDGE REMOVAL LS LUMP SUM 79 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 80 170101 DEVELOP WATER SUPPLY LS LUMP SUM 81 190101 ROADWAY EXCAVATION CY 33,000 82 190106 ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY DEPOSITED LEAD) CY 410 83 190107

# AGENCIES CONTACTED FOR ASSISTANCE

REQUEST FOR UDBE ASSISTANCE FAX NUMBERS AND ADDRESSES

City of Oakland, Contract Compliance
250 Frank H. Ogawa Plaza
Oakland, CA 94612
Fax 510-238-3363

BART
300 Lakeside Dr.
Oakland, CA 94612
Fax 510-464-7587

SAMTRANS
1250 San Carlos Ave.
San Carlos, CA 94070
Fax 650-508-7738

Asian Pacific Chamber of Commerce
2012 H Street, Suite 202
Sacramento, CA 95814
Fax # (916) 446-7098

National Center for American Indian Enterprise Development
11138 Valley Mall #200
El Monte, CA 91731

Asian Inc., United Asian Contractors Association
1167 Mission St. Floor 4
San Francisco, CA 94103
Ph: (415) 642-1818
Fx: (415) 642-1840
Email: YumJung@sbcglobal.net

Fx: (415) 671-1063
Email: celenalam@gmail.com

California Black Chamber of Commerce
2951 Sunrise Blvd., Suite 175
Rancho Cordova, CA 95742
916 463-0190 fax
cbcc@calbcc.org

American Indian Chamber of Commerce
555 West Fifth St., 31st Floor
Los Angeles, CA 90013

# BAY CITIES PAVING & GRADING CO, INC.

1450 Civic Ct., Concord, CA 94520
(925) 687-6666 Fax (925) 687-2122


# REQUEST FOR ASSISTANCE

Bay Cities Paving & Grading, Inc. invites all certified DBE's to submit bids on the following project:

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF MILLBRAE AVENUE OVERCROSSING**

**Caltrans Project 04-235844**
**Bid Date: April 15, 2014**

Sub-trades suppliers' needed for following work (but not limited to): **Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, PCMS, Temp. Railing (Type K), Channelizers, Temp. & Alternative Crash Cushions, SWPPP, REAP, Storm Water Sampling, Storm Water Annual Report, Dewatering & Non-Storm Water Discharge System, Water Quality Sampling & Analysis, Asbestos Compliance Plan, ADL Burial Location Report, Noise Monitoring, Water Quality Monitoring Report, Temporary Erosion Control Measures, Street Sweeping, Adjust Utility Frames & Covers, Demolition, Develop Water Plan, Creek Diversion, Structural Backfill, Cellular Concrete, Soil-Cement, Landscaping & Irrigation Systems, Cast-In-Drilled-Hole Concrete Piling, Piling Systems (Class 90, 140), Cast-In-Steel Shell Concrete Piling, Prestressed Concrete Girder, Structural Concrete (Bridge, Retaining Wall, Barrier Slab, Approach Slab, Box Culvert), Fractured Rib Texture, Bar Reinforcing Steel, Roadside & Aluminum Signs, Sign Structures, Alternative Pipe Culvert, Plastic Pipe, Alternative Flared End Sections, PVC Pipe, HDPE Pipe, Water Line Pipe, Jacked Steel Casing, Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete (Utility Structure, Gutter, Textured / Brushed / Stamped Paving, Vegetation Control, Misc.), Chain Link Fence / Gate / Railing, Ornamental Railing, Concrete Barrier (Type 26 Modified, 26A Modified, 60P, 60, 60C, 60D, 60GE, 60R Modified, 736, 736A Modified, 736 Modified), Wildlife Passageway, Thermoplastic Pavement Marking & Traffic Stripe, Paint Marking & Traffic Stripe, Delineators, Object Markers, Concrete Painting, Signal & Lighting (Temporary & Permanent), Traffic Operation System.**

Plans and specifications for the Project are available for review at our office at 1450 Civic Ct., Concord, (925) 687-6666.
100% Performance, Payment Bonds by an admitted surety naming prime contractor as oblige, in the full amount of the subcontractors bid shall be required. Retention will be withheld if subcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc. will pay bond premium up to 2%.
Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials.
Bay Cities Paving & Grading, Inc. is an equal opportunity employer.

**This is part of a Good Faith Outreach. Your response is greatly appreciated.**

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6666

Mail: Post Office Box 6227, Concord, CA 94524-1227




American Indian Chamber of
Commerce
555 West Fifth St., 31st Floor
Los Angeles, CA 90013

---

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6666

Mail: Post Office Box 6227, Concord, CA 94524-1227

Asian Inc.,
United Asian Contractors Assn
1167 Mission St. Floor 4
San Francisco, CA 94103

---

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6666

Mail: Post Office Box 6227, Concord, CA 94524-1227

Golden Gate Bridge Trans Dist
Diversity Program Office
1011 Anderson Dr.
San Rafael, CA 94901

---

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6666

Mail: Post Office Box 6227, Concord, CA 94524-1227

Calif.Black Chamber of
Commerce
2951 Sunrise Blvd., Suite 175
Rancho Cordova, CA 95742

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6666

Mail: Post Office Box 6227, Concord, CA 94524-1227

Asian Pacific Chamber of
Commerce
2012 H Street, Suite 202
Sacramento, CA 95814

---

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6666

Mail: Post Office Box 6227, Concord, CA 94524-1227

City of Oakland, Contract
Compliance
250 Frank H. Ogawa Plaza
Oakland, CA 94612

---

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6666

Mail: Post Office Box 6227, Concord, CA 94524-1227

BART
300 Lakeside Dr.
Oakland, CA 94612

---

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6666

Mail: Post Office Box 6227, Concord, CA 94524-1227

SAMTRANS
1250 San Carlos Ave.
San Carlos, CA 94070
ATTN: DBE Office

# ATTACHMENT E

# AGENCIES CONTACTED FOR ASSISTANCE

REQUEST FOR UDBE ASSISTANCE FAX NUMBERS AND ADDRESSES

City of Oakland, Contract Compliance
250 Frank H. Ogawa Plaza
Oakland, CA 94612
Fax 510-238-3363

BART
300 Lakeside Dr.
Oakland, CA 94612
Fax 510-464-7587

SAMTRANS
1250 San Carlos Ave.
San Carlos, CA 94070
Fax 650-508-7738

Asian Pacific Chamber of Commerce
2012 H Street, Suite 202
Sacramento, CA 95814
Fax # (916) 446-7098

National Center for American Indian Enterprise Development
11138 Valley Mall #200
El Monte, CA 91731

Asian Inc., United Asian Contractors Association
1167 Mission St. Floor 4
San Francisco, CA 94103
Ph: (415) 642-1818
Fx: (415) 642-1840
Email: YumJung@sbcglobal.net

Fx: (415) 671-1063
Email: celenalam@gmail.com

California Black Chamber of Commerce
2951 Sunrise Blvd., Suite 175
Rancho Cordova, CA 95742
916 463-0190 fax
cbcc@calbcc.org

American Indian Chamber of Commerce
555 West Fifth St., 31st Floor
Los Angeles, CA 90013

# BAY CITIES PAVING & GRADING CO, INC.

1450 Civic Ct., Concord, CA 94520
(925) 687-6666 Fax (925) 687-2122


# REQUEST FOR ASSISTANCE

Bay Cities Paving & Grading, Inc. invites all certified DBE's to submit bids on the following project:

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN BURLINGAME FROM 0.3 MILE NORTH OF ANZA BOULEVARD TO 0.9 MILE SOUTH OF MILLBRAE AVENUE OVERCROSSING**

**Caltrans Project 04-235844**
**Bid Date: April 15, 2014**

Sub-trades suppliers' needed for following work (but not limited to): **Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, PCMS, Temp. Railing (Type K), Channelizers, Temp. & Alternative Crash Cushions, SWPPP, REAP, Storm Water Sampling, Storm Water Annual Report, Dewatering & Non-Storm Water Discharge System, Water Quality Sampling & Analysis, Asbestos Compliance Plan, ADL Burial Location Report, Noise Monitoring, Water Quality Monitoring Report, Temporary Erosion Control Measures, Street Sweeping, Adjust Utility Frames & Covers, Demolition, Develop Water Plan, Creek Diversion, Structural Backfill, Cellular Concrete, Soil-Cement, Landscaping & Irrigation Systems, Cast-In-Drilled-Hole Concrete Piling, Piling Systems (Class 90, 140), Cast-In-Steel Shell Concrete Piling, Prestressed Concrete Girder, Structural Concrete (Bridge, Retaining Wall, Barrier Slab, Approach Slab, Box Culvert), Fractured Rib Texture, Bar Reinforcing Steel, Roadside & Aluminum Signs, Sign Structures, Alternative Pipe Culvert, Plastic Pipe, Alternative Flared End Sections, PVC Pipe, HDPE Pipe, Water Line Pipe, Jacked Steel Casing, Reinforced Concrete Pipe, Rock Slope Protection, Minor Concrete (Utility Structure, Gutter, Textured / Brushed / Stamped Paving, Vegetation Control, Misc.), Chain Link Fence / Gate / Railing, Ornamental Railing, Concrete Barrier (Type 26 Modified, 26A Modified, 60P, 60, 60C, 60D, 60GE, 60R Modified, 736, 736A Modified, 736 Modified), Wildlife Passageway, Thermoplastic Pavement Marking & Traffic Stripe, Paint Marking & Traffic Stripe, Delineators, Object Markers, Concrete Painting, Signal & Lighting (Temporary & Permanent), Traffic Operation System.**

Plans and specifications for the Project are available for review at our office at 1450 Civic Ct., Concord, (925) 687-6666.
100% Performance, Payment Bonds by an admitted surety naming prime contractor as oblige, in the full amount of the subcontractors bid shall be required. Retention will be withheld if subcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc. will pay bond premium up to 2%.
Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials.
Bay Cities Paving & Grading, Inc. is an equal opportunity employer.

**This is part of a Good Faith Outreach. Your response is greatly appreciated.**

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6666

Mail: Post Office Box 6227, Concord, CA 94524-1227

American Indian Chamber of
Commerce
555 West Fifth St., 31st Floor
Los Angeles, CA 90013

---

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6666

Mail: Post Office Box 6227, Concord, CA 94524-1227




Asian Inc.,
United Asian Contractors Assn
1167 Mission St. Floor 4
San Francisco, CA 94103

---

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6666

Mail: Post Office Box 6227, Concord, CA 94524-1227

Golden Gate Bridge Trans Dist
Diversity Program Office
1011 Anderson Dr.
San Rafael, CA 94901

---

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6666

Mail: Post Office Box 6227, Concord, CA 94524-1227




Calif.Black Chamber of
Commerce
2951 Sunrise Blvd., Suite 175
Rancho Cordova, CA 95742

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6866

Mail: Post Office Box 6227, Concord, CA 94524-1227

Asian Pacific Chamber of
Commerce
2012 H Street, Suite 202
Sacramento, CA 95814

---

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6866

Mail: Post Office Box 6227, Concord, CA 94524-1227

City of Oakland, Contract
Compliance
250 Frank H. Ogawa Plaza
Oakland, CA 94612

---

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6866

Mail: Post Office Box 6227, Concord, CA 94524-1227

BART
300 Lakeside Dr.
Oakland, CA 94612

---

[redacted]

**BAY CITIES PAVING & GRADING INC.**

Bus: 5029 Forni Drive, Concord, CA 94520-1220
(925) 687-6866

Mail: Post Office Box 6227, Concord, CA 94524-1227

SAMTRANS
1250 San Carlos Ave.
San Carlos, CA 94070
ATTN: DBE Office

# ATTACHMENT E

**BAY CITIES PAVING & GRADING INC.**
**Bus:** 1450 Civic Court, Bldg. B Suite #400, Concord, CA 94520
(925) 687-6666
Fax (925) 687-2122

**Mail:** Post Office Box 6227, Concord, CA 94524-6227

Second Bidder

05 19 2014 RCVD

May 19, 2014

**SENT VIA HAND DELIVERY**

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Project: CONTRACT 04-235844
Bid Opening Date: May 13, 2014

Re: Submission of DBE Information Pursuant to Section 2-1.02 of the Special Provisions.

To Whom It May Concern,

Enclosed please find Bay Cities' completed "Caltrans Bidder-DBE Commitment" Form. The DBE goal for the Project is 8% and Bay Cities met this goal with 8.1% DBE participation. Bay Cities has also enclosed a completed "Good Faith Efforts Documentation" form and attached documents evidencing Bay Cities' good-faith efforts to obtain DBE participation. Bay Cities has included copies of the quotes of DBE's who will be performing work on the Project as confirmation that these DBE's will participate in the contract. If you should have any questions regarding this, please contact me.

Sincerely,

Russ Olney
Chief Estimator

cc: File

"It is the policy of Bay Cities, all employees are treated during employment without regard to race, color, religion, sex, national origin, age, marital or veteran status, medical condition or handicap, or any other legally protected status. This will acknowledge that Bay Cities Paving and Grading Inc. is an Equal Opportunity Employer, and bound by the clauses and conditions identified in Executive Order 11246, as amended, the Vietnam Era Veterans Readjustment Assistance Act of 1974, as amended, 38 usc 2012 and section 503 of the Rehabilitation Act of 1973, as amended, and their implementing regulations and which by this clause are incorporated herein."