STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
DES OE 0102.108 (NEW 08/2012)

Low Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO. 04-245444

BID AMOUNT: $ 1,988,326.00

BID OPENING DATE: 1/14/14

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 9%

DBE PRIME CONTRACTOR CERTIFICATION[1]: n/a

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
Various	Trucking		R+S Trucking PO Box 414 Fulton, CA 95439 (707) 571-8820	$ 45,244.36
			Cert # 38042	

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

Total Claimed Participation: $ See Grand total pg 3 %

Signature of Bidder

Date: 1-14-14

(Area Code) Tel. No.: (707) 585-1221

Person to Contact (Please Type or Print): Thomas Smith - Estimating Manager

Submit to

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE 0102.10B (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO. 04-245444

BID AMOUNT: $ 1,988,326.00

BID OPENING DATE: 1/14/14

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 9%

DBE PRIME CONTRACTOR CERTIFICATION[1]: n/a

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
30	Cold Plane AC		ABSL Construction 29393 Pacific St Hayward, CA 94544 (510) 727-0900 Cert # 5270	$7600-

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation: $ See grand total pg. 3 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

Signature of Bidder

Date: 1.14.14

(Area Code) Tel. No.: (707) 585-1221

Person to Contact: Thomas Smith - Estimating Manager (Please Type or Print)

Submit to

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7006

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES OE 0102.10B (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO. 04-245444

BID AMOUNT $ 1,988,326.00

BID OPENING DATE 1/14/14

BIDDER'S NAME Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT, %: 9%

DBE PRIME CONTRACTOR CERTIFICATION[1]: n/a

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
various	Material Supplier		WCBS, Inc. 44 Simms St. San Rafael, CA 94901 (415) 524-8290 Cert # 27363	$7,034.12

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation $ 59,878.48 3%

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled "Disadvantaged Business Enterprises" in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

Signature of Bidder

1.14.14 Date

(707) 585-1221 (Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

Submit to

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

TRUCKING QUOTE

Reflecting: **Public Works / Prevailing Wages,**
and when applicable: **Non-Prevailing Wage Rates**

Contractor: **Ghilotti Construction Co.**
Attention: **Mark Mahboubi**
Phone: 585-1221, Cell: 510-331-0607
Fax: 585-1601, Email: markm@ghilotti.com

Job Name: **CDOT# 04-245444, Widen Hma Street, Replace Pcc Sidewalks, Install Signals & Lighting, Hwy# 101, 33.3**

Job Location: **On & under Hwy# 101 at College Ave., Santa Rosa, in Sonoma County**

Contractor job#: _____ ***R & S job#:*** _____

Today's Date: 1-13-2014

Bid Date: 1-14-2014/2:00pm

** Please note: ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.

***PLEASE NOTE:**
Due to CALTRANS listing this project in METRIC/TONN quantities, only a"One-Way" travel time cycle estimateis provided, as listed below, in-lieu of the usual per ton estimates. Please then add for; Loading, unloading& return travel times

Point of Origin	Material	4-axle Super Dumps
Syar-Healdsburg	AGG	**$ 89.00/Hourly** *Approx...30 minutes +/- one-way travel time*
" "	AC	**$ 89.00/Hourly** *Approx...30 minutes +/- one-way travel time*
Canyon Rock and/or Bodean-Forestville	AGG	**$ 89.00/Hourly** *Approx...32 minutes +/- one-way travel time*
Bodean Hot-Santa Rosa	AGG	**$ 89.00/Hourly** *Approx...3 minutes +/- one-way travel time*
" "	AC	**$ 89.00/Hourly** *Approx...3 minutes +/- one-way travel time*
Mark West	AGG	**$ 89.00/Hourly** *Approx...36 minutes +/- one-way travel time*
Syar-Todd Rd.	AGG	**$ 89.00/Hourly** *Approx...13 minutes +/- one-way travel time*
" "	AC	**$ 89.00/Hourly** *Approx...13 minutes +/- one-way travel time*

Continued.....

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,
(* Please note the NEW PRICING STRUCTURE below, as of; 10-4-2013)

1. 5-axle Double bottoms; **$ 92.00/hourly**
2. 5-axle Transfers; **$ 89.00/hourly**
3. 5-axle Semi ends: **$ 89.00/hourly**
4. 4-axle Super Dumps: **$ 89.00/hourly**
5. 3-axle 10 Wheeler dump trucks: **$ 84.00/hourly**
6. 5-axle Semi Flatbeds: **$ 92.00/hourly**
7. 5-axle Semi bottoms: **$ 92.00/hourly**
8. All Rates Listed Above Reflect 4 Hour Minimum Per Day, Per Truck, along with: 6 Hours Minimum Per Night, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
9. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates.

PREVAILING WAGES HOURLY RATES

1. All 5-axles, 4-axles and 3-axles reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: **$ 121.00/hourly**
2. This prevailing wage rate reflects 4 hour minimum per day, per truck, as well as a 6 hour minimum per night, per truck.

Cutler Trucking, Inc., dba: R&S TRUCKING

CA# 0029093

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing

Estimating Phone 707-571-8820, ext. 2Estimating Fax 707-571-8223

Email:ericlevy@rstrucking.com

State of California CALTRANS certified:

Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042

and

State of California, Department of General Services certified;

Small Business Concern (SB) # 1000659

Providing a "Commercially Useful Function" since 1984

Terms & Conditions:

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3 & 4): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders/letter of intent must be issued within 14 working days of bid date; Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be charged, after the standard allowable times listed, based on the hourly rates quoted, on page 1) as an example:** $85.00 hourly = $1.42 per minute. Or $ 90.00 hourly = $1.50 per minute, or $ 98.00/hourly = $ 1.63 per minute, etc. Also standby time / demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time / demurrage charges will commence starting at the point of that traffic control location.

5. **It will be the contractor's /customers sole responsibility to collect all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. Please call truck orders in by 2:00 p.m., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 10 or more.
10. On all jobs that require certification rosters, additional names may be added at any time.
11. PROBLEMS ON PROJECTS: The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar ($) amount of loss (when applicable) on the same day of the incident or occurrence. R&S Trucking will accept "NO DEDUCTS OR BACK CHARGES" unless they are notified as stated above. R &S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to tbe weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 4 hour minimum daytime, & 6 bour minimum nigbttime, unless previously arranged witb dispatch.**
15. All un-scaled tonnage quotes will be based on **26.20 tons** per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.
16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays.
18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however thai could change also dependent on information given at time of request!
20. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
21. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
22. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.

23. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
24. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
25. R&S Trucking is not responsible for project production due to availability of trucks or any other reason, on any job.
26. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its terms & agreements. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.
27. **R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.**
28. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job start date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
29. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.**, require the contractor to supply a designated clean-out area on the jobsite, and to supply additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out.In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
30. All rates quoted reflect a diesel cost per gallon up to and including: **$ 4.00/per gallon**. After it rises to: **$ 4.01/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every $ .10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after $ 4.01/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
31. All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. $ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.
32. If & when and any & all Teamsters Local 315 or any other union local initiation fees and monthly union dues are required for any type of on-site/off-site/import/export trucking or trucks or owner-operators or independents that are pulling R & S Trucking's boxes or trailers = All dues payable will be paid out thru the general contractor awarded the above mentioned job. This applies to Project Labor Agreements also. **R & S Trucking is not obligated to be a member of the Teamsters or join any other agreement with any organized union, or any project labor agreements.**
33. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent

Signature Date

Signature Date

In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com

Back To Query Form

Search Returned 1 Records

Thu Jan 16 09:49:28 PST 2014

Query Criteria

Firm/DBA Name: r&s
Firm Type: DBE

Firm ID	38042
Firm/DBA Name	R&S TRUCKING, INC
Address Line1	1688 ALMAR PKWY
Address Line2	
City	SANTA ROSA
State	CA
Zip Code1	95403
Zip Code2	
Mailing Address Line1	P.O. BOX 414
Mailing Address Line2	
Mailing City	FULTON
Mailing State	CA
Mailing Zip Code1	95439
Mailing Zip Code2	0414
Certification Type	DBE
EMail	ericlevy@rstrucking.com
Contact Name	SHARON CUTLER
Area Code	(707)
Phone Number	571-8820
Fax Area Code	(707)
Fax Phone Number	571-8223
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
Districts	01; 03; 04;
DBE NAICS	484110;
ACDBE NAICS	
Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 34;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Ghilotti Construction Company
Contract No. 04-245444
DBE Trucking Breakdown
R&S Trucking
DBE Cert No 38042

Bid Item	38 (P)	Roadway Excavation		
		Roadway Exc - export trucking	2,600	M3
		Truck capacity	11	M3
		Total truck loads	236	Loads
		Haul time per load	1	Hrs
		Total truck hours	236	Hrs
		4-Axle Super dump - Hrly rate	$89.00	Hr
		Total DBE Trucking Dollars	$ 21,036.36	
Bid Item	47 (P)	Class 4 Agg Base		
		Haul Class 4 AB	80	Hrs
		R&S quoted rate	$89.00	Per Hr
		Total DBE Trucking Dollars	$ 7,120.00	
Bid Item	48 (P)	Class 2 Agg Base		
		Haul Class 2 AB	8	Hrs
		R&S quoted rate	$89.00	Per Hr
		Total DBE Trucking Dollars	$ 712.00	
Bid Item	49 (P)	Class 3 Agg Base		
		Haul Class 3 AB	64	Hrs
		R&S quoted rate	$89.00	Per Hr
		Total DBE Trucking Dollars	$ 5,696.00	
Bid Item	50 (P)	Hot Mix Asphalt		
		Haul Asphalt - Bottom Dumps	120	Hrs
		R&S quoted rate	$89.00	Per Hr
		Total DBE Trucking Dollars	$ 10,680.00	

Total DBE Trucking Dollars $ 45,244.36

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name: **CA/DOT Widen HMA Street, Replace PCC Sidewalks**
Project Number: **04-245444**
Bid Date: **01/14/2013**
Location: **Santa Rosa, Sonoma County, CA**

BID

Daily Minimum Charge ***$3800.00*** x 2 shifts = $7,600

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. No additional for night work. $500.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$4000.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. No additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***Included***

Back To Query Form

Search Returned 1 Records

Thu Jan 16 09:50:53 PST 2014

Query Criteria

Firm/DBA Name: a b s l

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	luis@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238210; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

WATER COMPONENTS & BUILDING SUPPLY, INC.

44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/14)

MATERIAL QUOTE

PROJECT: CALTRANS - 04-245444

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
11	TEMPORARY COVER				
	MIRAFI 180N (15' x 300')	1,255	M2	$ 1.30	$ 1,631.50
	MIRAFI FREIGHT IF NOT IN STOCK WHEN REQUIRED	1	EA	$ 600.00	$ 600.00
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS - AS NEEDED	1	EA	$ 4.25	$ 4.25
	3/8" POLY ROPE (600' / COIL) - AS NEEDED	1	COIL	$ 54.00	$ 54.00
					NO SUB TOTAL
12	TEMPORARY DRAINAGE INLET PROTECTION - EACH				
	NAG SC150 BN BLANKET (8' x 112.5')	1	ROLL	$ 125.00	$ 125.00
	4' x 225' JUTE MESH ROLL	1	ROLL	$ 58.00	$ 58.00
	MAC MX275 (15' x 300')	1	ROLL	$ 625.00	$ 625.00
	8" x 2" x 8" - 8 GA. STAPLES (500 / BOX)	1	BOX	$ 70.00	$ 70.00
	9" x 25' BIODEGRADABLE STRAW WATTLE	1	LF	$ 1.10	$ 1.10
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	1	BUNDLE	$ 12.50	$ 12.50
	** 3' x 100' SILT FENCE W / POLES 6' OC	1	ROLL	$ 35.00	$ 35.00
	** EXCEPTION TAKEN TO SEWN POCKETS				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	1	EA.	$ 4.25	$ 4.25
	7.5" ZIP TIES (100 / BAG)	1	BAG	$ 2.75	$ 2.75
	DI BAG - UP TO : L = 48" x W = 36" x H = 18"	1	EA.	$ 65.00	$ 65.00
					NO SUB TOTAL
13	TEMPORARY GRAVEL BAG BERM				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	390	EA	$ 4.25	$ 1,657.50
					$ 1,657.50
46	FIBER ROLLS				
	9" x 25' BIODEGRADABLE STRAW WATTLE	175	M	$ 3.61	$ 631.75
					$ 631.75
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	6	BUNDLE	$ 12.50	$ 75.00
					$ 75.00
OR					
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	10	BUNDLE	$ 21.00	$ 210.00
	1/4" SISAL ROPE (1200' / COIL)	1	COIL	$ 75.00	$ 75.00
					$ 285.00
	APC				
58	300 MM WT B x S HDPE PIPE (20' LENGTHS)	78.27	M	$ 17.09	$ 1,354.72
59	450 MM WT B x S HDPE PIPE (20' LENGTHS)	225.81	M	$ 32.63	$ 7,361.66
					$ 8,716.38
	PLASTIC PIPE				
60	75 MM SCH40 PVC PIPE B x S (20' LENGTHS)	18.29	M	$ 5.90	$ 107.91
					$ 107.91
	WCBS DELIVERY TO JOBSITE	5	EA	$ 50.00	$ 250.00
					$ 250.00
	CUSTOMER TO UNLOAD			SUB TOTAL	$ 11,723.54

x 60% =
$7,034.12

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change. Subject to price escalation after 30 days. Returns subject to restocking charge.

Back To Query Form

Search Returned 1 Records

Thu Jan 16 10:04:57 PST 2014

Query Criteria

Firm/DBA Name: water components

Firm Type: DBE

Firm ID	27363
Firm/DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	P.O. BDX 10007
Address Line2	44 SIMMS STREET
City	SAN RAFAEL
State	CA
Zip Code1	94912
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
EMail	jane@watercomponents.com
Contact Name	JANE JENNINGS FIELDS
Area Code	(415)
Phone Number	451-0133
Fax Area Code	(415)
Fax Phone Number	451-1027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	21; 28; 49;
Districts	04;
DBE NAICS	423320; 423510; 423840; 423990; 444190;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-DE-0102.11A (NEW 05/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
See Tab #3	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 08/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Tab #4			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See Tab #5					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 09/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication.

Publications	Dates of Advertisement
See Tab #6	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Tab #7			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See Tab #8

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Tab #9

8. Include additional data to support a demonstration of good faith efforts.

See Tab #10

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

TAB # 2

SUMMARY OF GOOD FAITH

EFFORTS OUTREACH

CONSTRUCTION

Since · COMPANY · 1914

DBE Good Faith Efforts - #04-245444

SUMMARY

ITEM 1
Item 1 (Tab #3) lists the scopes of work available for subcontractors to quote. Several were broken down into economically feasible units. Breakdowns, amounts and percentage of contract can be found in Item 1 (Tab #3) of this submission.

ITEM 2
Ghilotti Construction Company initiated solicitation of DBE firms on December 2, 2013 through dbegoodfaith.com.

GCC also solicited firms through the following online databases:

- Caltrans – CUCP Database
- Caltrans – Opt-In Listing
- MBDA – Minority Business Development Agency

In each search, results were narrowed down by scope of work, area willing to work in and whether or not they were a duplicate with and existing list, or if they have asked not to be contacted in the past. Documentation will show effort made to include as many applicable firms as possible.

Follow up began on December 4, 2013 and again on January 11, 2014 through dbegoodfaith.com and through GCC on January 10, 2014 with telephone calls to each firm solicited.

Documentation of all available and reasonable outreach means – emails, postage, faxes and phone logs – can be found in Item 2 (Tab # 4) of this submission.

ITEM 3
Item 3 (Tab # 5) of this submission will show the selected firms for subcontracting on this contract along with quotes and price differences between DBE and Non-DBE contractors.

ITEM 4
GCC placed 2 paid ads utilizing dbegoodfaith.com and 2 paid ads in Contractor's Estimate, Inc. on September 3, 2013. These ads ran until bid date. Additionally, GCC contacted various publications and websites posting our solicitation or requesting to be

listed as a planholder. Documentation can be found in Item 4 (Tab # 6) of this submission.

ITEM 5

As well as posting on the Caltrans 'Primes Seeking Assistance' section of this contract, GCC also contacted SBA and MBDA online by posting our solicitation on these websites. GCC also faxed several additional agencies requesting our Invitation to Bid be posted in their office or in any publications or newsletters to notify their members of this project. Documentation and results are found in Item 5 (Tab # 7) of this submission.

ITEM 6

GCC clearly states on the Invitation to Bid that the Estimator for the project is available to provide assistance regarding scope, interpretation of plans and specifications and bid preparation as well as listing venues for the DBE to view or obtain plans & specifications. Efforts to assist interested DBE's with specific requirements are listed in Item 6 (Tab # 8) of this submission as well as a copy of the Invitation to Bid and advertisements with these sections highlighted.

ITEM 7

GCC clearly states on the Invitation to Bid that we are able to provide assistance with bonding, lines of credit and insurance. Efforts made to assist interested DBE's can be found in Item 7 (Tab # 9) of this submission as well as a copy of the Invitation to Bid and advertisements with these sections highlighted.

ITEM 8

Any additional information regarding good faith efforts can be found in Item 8 (Tab # 10).

TAB # 3

ITEMS OF WORK MADE

AVAILABLE

1. List items of work the bidder made available to DBE firms. Identify those items of work the bidder might otherwise perform with it's own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract.
It is the bidder's responsibility to demonstrate that sufficient work to meet the goal was made available to DBE firms.

C ›tti Construction Company, Inc.
Contract No. 04-245444
Bid Date: 1/14/14
DBE Goal: 9% **Total Bid: $1,988,326.00**

Item of Work Offered	Bidder Normally Performs	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
CAS	N	Y	$10,000.00	0.50%
Traffic Control System	N	Y	$110,000.00	5.53%
Temp Crash Cushion Module	N	Y	$3,300.00	0.17%
Temp Alternative Crash Cushion System (Type 1)	N	Y	$22,000.00	1.11%
Cold Plane AC	N	Y	$16,540.00	0.83%
Clear & Grub	N	Y	$5,000.00	0.25%
Highway Planting	N	Y	$6,000.00	0.30%
Irrigation System	N	Y	$17,500.00	0.88%
Minor Concrete Structure	Y	Y	$134,000.00	6.74%
Roadside Sign	N	Y	$9,660.00	0.49%
Minor Misc. Concrete	Y	Y	$169,000.00	8.50%
Chain Link Fence	N	Y	$2,800.00	0.14%
T ıoplastic Striping & Pavement Markings	N	Y	$25,700.00	1.29%
Signal & Lighting	N	Y	$481,000.00	24.19%
Trucking	Y	Y	$45,244.00	2.28%
Total Dollars / Percentage Available:			**$1,057,744.00**	**53.20%**

Note:
GCC encouraged DBE subcontractors and suppliers to bid complete or partial scopes on all items offered above.

TAB # 4

SOLICITATION EFFORT

DOCUMENTATION

Good Faith Efforts - Section B

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitaitons to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

	NAMES OF DBES SOLICITED	Date of Initial Solicitation	Items of Work	Follow-up Method	Dates
CALTRANS DATABASE		12/3/2013	See note below	Phone Call	1/10/14
1	A.J. VASCONI GEREAL ENGINEERING	12/3/2013	See note below	Phone Call	1/10/14
2	ALERT-O-LITE, INC	12/3/2013	See note below	Phone Call	1/10/14
3	ALL CITIES FENCE CO.	12/3/2013	See note below	Phone Call	1/10/14
4	BC SCHMIDT CONSTRUCTION, INC.	12/3/2013	See note below	Phone Call	1/10/14
5	BLEYCO INCORPORATED	12/3/2013	See note below	Phone Call	1/10/14
6	BURKE CONSTRUCTION	12/3/2013	See note below	Phone Call	1/10/14
7	CONTECH CONCRETE TECHNIQUES, INC	12/3/2013	See note below	Phone Call	1/10/14
8	D L CONSTRUCTION	12/3/2013	See note below	Phone Call	1/10/14
9	DEANA'S EQUIPMENT RENTAL CO.	12/3/2013	See note below	Phone Call	1/10/14
10	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	12/3/2013	See note below	Phone Call	1/10/14
11	FRANK ZABEL TRUCKING CO.	12/3/2013	See note below	Phone Call	1/10/14
12	GLOBAL ROAD SEALING, INC	12/3/2013	See note below	Phone Call	1/10/14
13	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	12/3/2013	See note below	Phone Call	1/10/14
14	J. MORAGA CONSTRUCTION, INC	12/3/2013	See note below	Phone Call	1/10/14
15	K & G CONCRETE INC	12/3/2013	See note below	Phone Call	1/10/14
16	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTR	12/3/2013	See note below	Phone Call	1/10/14
17	KIONA LANDSCAPING	12/3/2013	See note below	Phone Call	1/10/14
18	KITCHELL CONSTRUCTION, INC.	12/3/2013	See note below	Phone Call	1/10/14
19	MC CULLOUGH CONSTRUCTION INC	12/3/2013	See note below	Phone Call	1/10/14
20	MERCADE CONSTRUCTION & DEVELOPMENT INC.	12/3/2013	See note below	Phone Call	1/10/14
21	MINARET MASONRY	12/3/2013	See note below	Phone Call	1/10/14
22	MLS CONSTRUCTION	12/3/2013	See note below	Phone Call	1/10/14

23	MRCI, INC.	12/3/2013	See note below	Phone Call	1/10/14
24	MV CONSTRUCTION	12/3/2013	See note below	Phone Call	1/10/14
25	NISH-KO INC.	12/3/2013	See note below	Phone Call	1/10/14
26	NORCAL GENERAL CONSTRUCTION CORP	12/3/2013	See note below	Phone Call	1/10/14
27	PARMETER GENERAL ENGINEERS & SERVICES, INC	12/3/2013	See note below	Phone Call	1/10/14
28	PC&N CONSTRUCTION, INC	12/3/2013	See note below	Phone Call	1/10/14
29	PROFESSIONAL CONCRETE SAWING INC.	12/3/2013	See note below	Phone Call	1/10/14
30	QUALITY ERECTORS & CONSTRUCTION, INC.	12/3/2013	See note below	Phone Call	1/10/14
31	QUIMU CONTRACTING, INC.	12/3/2013	See note below	Phone Call	1/10/14
32	SITEWORKS CONSTRUCTION, INC	12/3/2013	See note below	Phone Call	1/10/14
33	SJD CONSTRUCTION INC.	12/3/2013	See note below	Phone Call	1/10/14
34	STONY CREEK GENERAL ENGINEERING	12/3/2013	See note below	Phone Call	1/10/14
35	TSR CONSTRUCTION COMPANY	12/3/2013	See note below	Phone Call	1/10/14
CALTRANS OPT-IN DATABASE					
36	PRUITT TRUCKING	12/2/2013	See note below	Phone Call	1/10/14
37	NLS TRUCKING	12/2/2013	See note below	Phone Call	1/10/14
38	ROBY TRUCKING	12/2/2013	See note below	Phone Call	1/10/14
39	BAY AREA TRAFFIC SOLUTIONS	12/2/2013	See note below	Phone Call	1/10/14
40	CMC TRAFFIC CONTROL	12/2/2013	See note below	Phone Call	1/10/14
41	WESTERN TRAFFIC SUPPLY	12/2/2013	See note below	Phone Call	1/10/14
42	KRC SAFETY CO	12/2/2013	See note below	Phone Call	1/10/14
43	GEEN SIGNZ & COMPANY	12/2/2013	See note below	Phone Call	1/10/14
44	B.A.T.S. TRAFFIC SOLUTIONS	12/2/2013	See note below	Phone Call	1/10/14
45	USA TRUCKING	12/2/2013	See note below	Phone Call	1/10/14
DBEGOODFAITH.COM					
46	A B S L CONSTRUCTION	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
47	A C DIKE CO	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
48	ABC TRANSPORTATION INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14

Good Faith Efforts - Section B

49	AGUILAR LANDSCAPE	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
50	AL CURRY TRUCKING	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
51	AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
52	AMG CONSTRUCTION	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
53	AMLAND CORP	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
54	AP TRUCKING	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
55	ASTRO CONSTRUCTION	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
56	AUSTIN ENTERPRISE	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
57	BASS ELECTRIC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
58	BAUER TRANSPORTATION SYSTEMS INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
59	BAY AREA LIGHTWORKS, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
60	BAY LINE CUTTING & CORING, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
61	BAYSHORE METALS	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
62	BELLOT CONSTRUCTION CORP.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
63	BLACK DIAMOND ASPHALT, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
64	BROOKWATER, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
65	CALI CONCRETE	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
66	CAMACHO COMMUNICATIONS CORPORATIONS	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
67	CAROB VALLEY ELECTRIC, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
68	CARTER'S TRUCKING	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
69	CHAVEZ FENCE COMPANY	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
70	CHAVEZ TRUCKING	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
71	CIRIMELE ELECTRIC WORKS INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
72	CJC TRUCKING COMPANY	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
73	CMC TRAFFIC CONTROL SPECIALIST	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
74	CONSTRUCTION AREA SIGNS, INCORPORATED	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
75	D & D CONCRETE CONSTRUCTION CO	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14

Good Faith Efforts - Section B

76	DILLARD ENVIRONMENTAL SERVICES	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
77	DM DEMO AND TRUCKING	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
78	EAGLE ENGINEERING AND CONSTRUCTION, INC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
79	EIGHTEEN TRUCKING CO.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
80	ERNEST B. DEE	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
81	EXCEL LANDSCAPE	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
82	FALCON BUILDERS & DEVELOPERS INC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
83	FANFA, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
84	FCS STRIPING, SEALING AND PAVING, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
85	GECKO GOLF CONSTRUCTION, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
86	GUIDO'S TRUCKING	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
87	HI-VOLTAGE SPLICING CO., INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
88	INTRALINE, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
89	J & M LEASING & TRUCKING	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
90	KILLGORE INDUSTRIES	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
91	LABAT'S TREE CARE	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
92	LARIOS AND SONS	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
93	LIGHT SPEED RESOURCES	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
94	M & S ENVIRONMENTAL LANDSCAPES, INC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
95	M J AVILA COMPANY, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
96	M. HERNANDEZ CONSTRUCTION INC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
97	MCAFEE TRANSPORTATION	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
98	MCD TRUCKING LLC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
99	METCO	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
100	MONROE TRUCKING	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
101	OLIVEIRA FENCE, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
102	ON THE LEVEL CONCRETE	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14

Good Faith Efforts - Section B

103	R M T LANDSCAPE CONTRACTORS, INC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
104	R N R CONSTRUCTION, INC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
105	R&S TRUCKING, INC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
106	R. E. SERRANO INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
107	RAM CONSTRUCTION & CONCRETE, INC.	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
108	RAMCON ENGINEERING & ENVIRONMENTAL INC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
109	ROBY TRUCKING	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
110	S & S TRUCKING	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
111	SCHOTKA CONSTRUCTION INC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
112	SUDDEN SAM'S TRUCKING	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
113	SUPERIOR HYDRO-SEEDING	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
114	TEAM NORTH CONSTRUCTION SERVICES	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
115	TUCKER TECHNOLOGY INC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
116	USA TRUCKING, INC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
117	WESTERN TRAFFIC SUPPLY, INC	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
118	WILLIE ELECTRIC COMPANY	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
119	WK MCLELLAN COMPANY	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
120	YOLANDA'S CONSTRUCTION MGMT & TRAFFIC CONTROL	12/2/2013	See note below	Phone Call	12/4/13 & 1/11/14
MBDA MATCHES					
121	C M C	12/5/2013	See note below	Phone Call	1/10/14
122	Moreno Trenching LTD.	12/5/2013	See note below	Phone Call	1/10/14
123	AMA Diversified	12/5/2013	See note below	Phone Call	1/10/14
124	Bray Trucking	12/5/2013	See note below	Phone Call	1/10/14
125	G S E Construction Company Inc.	12/5/2013	See note below	Phone Call	1/10/14
	*All firms contacted received a listing of all items available for subcontracting as listed on our Invitation to Bid (see following).				

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
B.A.T.S. TRAFFIC SOLUTIONS – FAX: 916/339-2544

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested Include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

GCC Transaction Log

CUPC Database Search & Outreach
Caltrans Opt-In Outreach
MBDA Search & Outreach

Back To Query Form

Tue Dec 03 09:28:18 PST 2013

Query Criteria

District: 04
County: SONOMA
Business Category: 23 Construction
Work Codes: C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C2000 HIGHWAY PLANTING C2065 IRRIGATION SYSTEM C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5620 ROADSIDE SIGN C8000 FENCING CONTRACTOR C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8602 SIGNAL & LIGHTING C9601 SUPER DUMP TRUCK 4-AXEL C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9609 STREET SWEEPING TRUCK C9774 TRUCKER E4970 IRRIGATION SYSTEMS
Firm Type: DBE

116 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4, 5, 6 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code
33638	A & P DEVELOPMENT & CONSTRUCTION, INC.	3555 VOYAGER STREET, SUITE B		TORRANCE	CA	90503								DBE	pocampo@ap...	PETER OCAM...	310	793-2310	310
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900	510
219	A C OIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...	GEORGETTE ...	916	645-7747	916
32335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-9400	925
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jlbaez@adv...	JUAN I. BA...	310	796-9000	310
39465	AFFORDABLE GENERATOR SERVICES, INC.	15523 BLACKBURN AVENUE		NORWALK	CA	90650								DBE	GIL@AGS.LA	GILBERTO J...	562	864-6563	888
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	FRESNO	93777	2224	DBE	debbieh@al...	DEBBIE HUN...	559	453-2474	559
37667	ALL CITIES FENCE CO.	1027B BIRTCHER DRIVE		MIRA LOMA	CA	91752								DBE	BARRONTM@A...	TESSA BARR...	909	947-9289	909
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949	408
38667	ASTRO CONSTRUCTION	3833 OHIO AVENUE		RICHMOND	CA	94804								DBE	astroconst...	QIANA RILE...	510	685-4161	510
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD		BAKERSFIELD	CA	93314		PO BOX 81926		BAKERSFIELD	BAKERSFIELD	93380		DBE	paustin@au...	PATTI AUST...	661	589-1001	661
35680	AVIS CONSTRUCTION	PO BOX 401		INGLEWOOD	CA	90306		XXX		XXX	XXX	90386		DBE	avisconstr...	JOHNSON AN...	310	719-7038	310
33211	BASS ELECTRIC	856 FOLSOM STREET		SAN FRANCISCO	CA	94107								DBE		JEFFREY YE...	415	295-1600	415
21117	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET		BERKELEY	CA	94710								DBE	jcbayline@...	JUAN ARREG...	510	527-1000	510
33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557		WILLIAMS	CA	95987								DBE	carrie@han...	CARRIE SCH...	530	473-5423	530
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 2D1		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	619
33219	BLEYCO INCORPORATED	1142S CULL CANYON ROAD		CASTRO VALLEY	CA	94552								DBE	cberge@ble...	RUTH BLEY	510	538-5228	510
10544	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.		ORANGE	CA	92867								DBE	b.v.landsc...	ANGEL GOME...	714	779-1202	714
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	SHINGLE SPRINGS	95682		DBE	burke3958@...	MICHAEL J....	530	676-1009	530
41061	BWW & COMPANY	301 9TH STREET, SUITE 106A		REDLANDS	CA	92374								DBE	b-w-w@live...	BOBBY W. W...	909	268-8516	909

Export options: CSV | Excel | XML

CALTRANS SEARCH

Firm/DBA Name	Address	City	State	Zip	EMail	Contact Name	Area Code	Phone Nu	Fax Area C	Fax Area C	Work Codes	Gender	Ethnicity
A & P DEVELOPMENT & CONSTRUCTION, INC.	3555 VOYAGER STREET, SUITE B	TORRANCE	CA	90503	pocampo@	PETER OCAMPO	310	793-2310	310	793-2312	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C8827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION;	M	HISPANIC
A B S L CONSTRUCTION	29393 PACIFIC ST	HAYWARD	CA	94544	daryl@abs	LUIS M. ALLENDE	510	727-0900	510	727-0910	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1980 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;	M	HISPANIC
A C DIKE CO	2786 VENTURE DR.	LINCOLN	CA	95648	email@ac	GEORGETTE MC CLAIN	916	645-7747	916	645-9616	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;	F	CAUCASIAN
A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275	CONCORD	CA	94520	aj@ajvasc	ANDREW J. VASCONI	925	691-9400	925	691-3900	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;	M	HISPANIC
ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105	LAKE FOREST	CA	92630	jibaez@ad	JUAN I. BAEZ	310	796-9000	310	796-9001	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES;	M	HISPANIC
AFFORDABLE GENERATOR SERVICES, INC.	15523 BLACKBURN AVENUE	NORWALK	CA	90650	GIL@AGS	GILBERTO JR. GARCIA	562	864-6563	888	651-5901	C5100 CONCRETE STRUCTURE; C9908 HEAVY EQUIPMENT RENTAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; I7349 BUILDING MAINTENANCE SERVICES;	M	HISPANIC
ALERT-O-LITE, INC	2379 S G STREET	FRESNO	CA	93721	debbieh@	DEBBIE HUNSAKER	559	453-2474	559	453-3250	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5801 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;	F	CAUCASIAN
ALL CITIES FENCE CO	10270 BIRTCHER DRIVE	MIRA LOMA	CA	91752	BARRONT	TESSA BARRON	909	947-9269	909	947-0419	C8000 FENCING CONTRACTOR; C9802 BUILDING CONSTRUCTION;	M	HISPANIC
AMLAND CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132	kevinphan	KEVIN BAO PHAN	408	929-3949	408	298-4344	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;	M	ASIAN PACIFIC
ASTRO CONSTRUCTION	3833 OHIO AVENUE	RICHMOND	CA	94804	astroconst	QIANA RILEY	510	685-4161	510	578-1305	C1601 CLEARING & GRUBBING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9903 CONSTRUCTION CLEAN UP;	F	BLACK
AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	paustin@a	PATTI AUSTIN	661	589-1001	661	589-9509	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;	F	HISPANIC
AVIS CONSTRUCTION	PO BOX 401	INGLEWOOD	CA	90306	avisconstr	JOHNSON ANYAGA	310	719-7038	310	679-1040	B1380 OIL & GAS FIELD SERVICES; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	F	BLACK
BASS ELECTRIC	656 FOLSOM STREET	SAN FRANCISCO	CA	94107		JEFFREY YEE	415	295-1600	415	056-0381	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	M	ASIAN PACIFIC

BAY LINE CUTTING & CDRING, INC.	1635 4TH STREET	BERKELEY	CA	94710	jcbayline@	JUAN ARREGUIN	510	527-1000	510	527-0500	C1580 MDDIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINDR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;	M	HISPANIC
BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987	carrie@ha	CARRIE SCHMIDT	530	473-5423	530	473-2749	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C8656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIDNS;	F	CAUCASIAN
BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071	bsalaz@b	BDB E. SALAZ	619	562-7711	619	258-3515	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5106 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6500 REINFDRCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C7065 DEBRIS RACK-DRAINAGE GATE; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;	M	HISPANIC
BLEYCD INCORPORATED	11425 CULL CANYON ROAD	CASTRO VALLEY	CA	94552	cberger@b	RUTH BLEY	510	538-5228	510	538-5229	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	F	CAUCASIAN
BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	92867	b.v.landsc	ANGEL GOMEZ	714	779-1202	714	771-2569	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATIDN; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;	M	HISPANIC
BURKE CONSTRUCTION	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	95682	burke3958	MICHAEL J. BURKE	530	676-1009	530	672-2411	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	M	NATIVE AMERICAN
BWW & COMPANY	301 9TH STREET, SUITE 106A	REDLANDS	CA	92374	b-w-w@liv	BOBBY W. WILSON	909	268-8516	909	435-0392	C5100 CONCRETE STRUCTURE; C9801 BUILDING CDNSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITIDN;	M	BLACK
CAMACHO COMMUNICATIONS CORPORATION	517 8TH STREET	SACRAMENTD	CA	95814	j_camacho	JULIAN CAMACHO	916	444-9853	916	447-9853	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 DETECTOR; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8611 RAMP METERING SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8711 COMPUTER; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIDNS; E4890 COMMUNICATIONS SERVICES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7374 Intelligent Transportation Systems (ITS); I7378 COMPUTER MAINTENANCE & REPAIR; I7620 ELECTRICAL REPAIR SHOPS;	M	HISPANIC
CAROB VALLEY ELECTRIC, INC.	8531 WELLSFORD PLACE, SUITE C	SANTA FE SPRINGS	CA	90670	echavez@	EDWARD CHAVEZ	562	407-2106	562	407-2106	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	M	HISPANIC
CHAVEZ FENCE COMPANY	1230 SHADLE AVENUE	CAMPBELL	CA	95008	cfence@m	ROBERT CHAVEZ	408	379-8139	408	376-0273	C8000 FENCING CDNTRACTDR;	M	HISPANIC
CINDY BALES ENGINEERING, INC.	1828 SHADY LANE	BIG BEAR CITY	CA	92314	airbears@	CINDY BALES	909	585-1557	909	752-7090	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;	F	CAUCASIAN
CIRIMELE ELECTRIC WORKS INC	607 MARINA WAY SOUTH	RICHMDND	CA	94804	jcirimele@	JEAN CIRIMELE	510	620-1150	510	620-1155	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060 ELECTRICAL GOODS;	F	CAUCASIAN
CMC TRAFFIC CONTROL SPECIALIST	3450 THIRD STREET, UNIT 3 G	SAN FRANCISCD	CA	94124		null CRYSTAL MIKS	415	206-1700	415	206-1711	C1201 TRAFFIC CONTRDL SYSTEM;	F	CAUCASIAN
CMV ELECTRIC INC.	1638 W. HUNTINGTON DR., UNIT A	UPLAND	CA	91786	cmvelectri	CARLOS VILLEGAS	909	931-5700	909	949-9396	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	M	HISPANIC
CDNTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD	FRESNO	CA	93727	contechg@	JIM GARCIA	559	251-8819	559	251-8821	C5100 CONCRETE STRUCTURE; C5105 MINDR CONCRETE STRUCTURE; C5136 REINFDRCED CONCRETE CRIB WALL; C5190 JDINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;	M	HISPANIC
COOKS AND SDN INC	4134 DOIE LANE	SANTA MARIA	CA	93455	cooks_son	CHARLES E. HENDERSON JR.	805	934-2705	805	937-5473	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATIDN; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;	M	BLACK
CROOKS TRUCK & EQUIPMENT RENTAL, INC.	4538 BLANCA DR.	CYPRESS	CA	90630	crookstruc	SANDRA CROOKS	714	821-3756	714	821-4730	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITIDN; I7350 MISC EQUIPMENT RENTAL & LEASING;	F	CAUCASIAN

D L CONSTRUCTION	5460 W RAMONA	FRESNO	CA	93722	dlconstruc	DAT LUONG	559	275-8339	559	274-1579	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;	M	ASIAN PACIFIC
DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,	PALMDALE	CA	93551	jagchic@a	DEANA CARTER	805	732-7575			C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3930 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;	F	CAUCASIAN
DILLARD ENVIRONMENTAL SERVICES	3120 CAMINO DIABLO RD	BYRON	CA	94514	patriciad@	PATRICIA DILLARD	925	634-6850	925	634-6858	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;	F	CAUCASIAN
DM DEMO AND TRUCKING	1435 22ND AVENUE	SAN FRANCISCO	CA	94122		null RICHARD PALLONNY	415	664-4802	415	566-4177	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;	M	HISPANIC
DOMINGUEZ CONSTRUCTION COMPANY, INC.	16029 ARROW HWY, SUITE B	IRWINDALE	CA	91702	rsl@domin	RUDOLFO DOMINGUEZ	626	962-5000	626	962-5055	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;	M	HISPANIC
DREAMBUILDER	1324 E LAWSON LN.	PLACENTIA	CA	92970	dreambuil	ANURAG SINGH	714	646-3697	714	646-3698	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE, C6200 ALTERNATIVE PIPE CULVERT;	M	ASIAN SUBCONTINENT
E A R - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	4097 TRAIL CREEK ROAD	RIVERSIDE	CA	92505	rpendurthi	MICHELLE CORNING	951	735-5575	951	735-8775	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8721 RIGHT OF WAY ENGINEER; C9980 DEMOLITION;	M	OTHER
E E ELECTRIC, INC	11127 CALABASH AVENUE	FONTANA	CA	92337	eeelectric	HENRY ESCAJEDA	909	829-7818	909	829-0118	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;	M	HISPANIC
E. JASPER WRKG. (DEMO) & TRKG	9326 S. VERMONT AVE.	LOS ANGELES	CA	90044		null LYNN JASPER	323	754-9877	323	754-8558	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;	F	BLACK
EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062	clbrooks@	CURTIS BROOKS	650	367-8000	650	367-8282	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES,	M	BLACK
EAST BAY SIGN CO., INC.	207 11TH STREET	SAN FRANCISCO	CA	94103	christina@	CHRISTINA LAU	415	431-8882	415	431-9053	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;	F	ASIAN PACIFIC
ERNEST B. DEE	6120 BELFIELD CIR	ELK GROVE	CA	95758	dee4321@	ERNEST B. DEE	916	271-0410	916	691-2127	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9310 SMALL STRUCTURES; C9829 RETAINER WALLS;	M	BLACK

EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,	CERRITOS	CA	90703	info@exbo	JANET LEE	562	777-8900	562	777-1888	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;	F	ASIAN PACIFIC
FANFA, INC.	2401 GRANT AVENUE	SAN LORENZO	CA	94580	dbgriffin@	JOSEPH FANFA	510	278-8410	510	278-3095	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5581 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	M	HISPANIC
FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE	LIVERMORE	CA	94551	inesseoan	INES SEOANE	925	373-6205	925	373-6208	C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);	M	HISPANIC
FIBER INTEGRATED, INC.	11930 JUNIETTE STREET	CULVER CITY	CA	90230	mark@mo	null MARK MORIKAWA	310	822-6946	310	822-0306	C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C9858 RESIDENTIAL ELECTRICAL; I7371 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS;	M	ASIAN PACIFIC
FORCE TRAFFIC CONTROL, INC.	1478-B NORTH BELMONT RD	EXETER	CA	93221	forcetraffic	ROSEMARY STIMPEL	559	594-1062	559	594-1056	C1201 TRAFFIC CONTROL SYSTEM;	F	CAUCASIAN
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD	ORDVILLE	CA	95966	roxanne.m	FRANK MEDINA	530	743-0744	530	743-9352	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;	M	HISPANIC
FRANK ZABEL TRUCKING CO.	4726 CUMMINGS ROAD	EUREKA	CA	95503	zabeltruck	FRANKLIN S. ZABEL	707	443-4277	707	443-4267	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;	M	HISPANIC
G. W. PEOPLES CONTRACTING CO., INC.	2011 CRYSTAL DRIVE, SUITE 400	ALEXANDRIA	VA	22202	gwpeoples	RENEE BANKS	202	488-7185	703	682-6804	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1980 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	M	BLACK
GECKO GOLF CONSTRUCTION, INC.	1471 TREAT BLVD. #1334	WALNUT CREEK	CA	94597	geckogcon	KEIKO FREDERICK	925	382-2100	925	533-7267	C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR;	F	ASIAN PACIFIC
GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE	GARDEN GROVE	CA	92843	trila.grsi@	TRI LA	714	893-0845	714	893-0945	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;	M	ASIAN PACIFIC
GOLDEN BAY FENCE PLUS IRON WORKS, INC.	4184 SOUTH B STREET	STOCKTON	CA	95206	GOLDENE	CAROLINE TAIVIT	209	944-9754	209	944-5812	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; D3490 FABRICATED METAL PRODUCTS;	M	HISPANIC
GONZALES, SUAREZ & ASSOCIATES, INC.	615 N. EUCLID AVE., #111	ONTARIO	CA	91786	dgonzales	DIONICIO "DEE" GONZALES	909	986-3090	909	988-8707	C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;	M	HISPANIC
HNK TECH, INC.	3960 WILSHIRE BLVD. # 305	LOS ANGELES	CA	90010	hnk@hnki	JOHN HAN	213	384-2100	213	384-2224	C1201 TRAFFIC CONTROL SYSTEM; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8712 PUBLIC RELATIONS; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8901 AIR CONDITIONING/SHEET METAL; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING;	M	ASIAN PACIFIC
HYDROCONSULT ENGINEERS, INC.	45 POLK STREET, 3RD FLOOR	SAN FRANCISCO	CA	94102	bgoldstein	BETH GOLDSTEIN	415	252-9750	415	252-9261	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C8707 FEASIBILITY STUDIES; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;	F	CAUCASIAN
INDUSTRIAL BATTERY SERVICES	673 ERLANDSON STREET	RICHMOND	CA	94804	ibsrecorder	ELIZABETH RECORDER	510	222-7719	510	412-5988	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;	M	HISPANIC
INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212	SOLANA BEACH	CA	92075	office@int	JACK NICKOLAISEN	858	259-2062	858	345-3737	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	M	HISPANIC
J N A BUILDERS, INC.	3549 EL CAMINITO	LA CRESCENTA	CA	91214	JNABUILD	JOSEPH N. ANTONIO	818	281-5262	810	248-0013	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;	M	ASIAN PACIFIC
J. MORAGA CONSTRUCTION, INC	2857 BUSINESS PARK WAY	MERCED	CA	95348	jmoraga@	JOSE MORAGA	209	388-9200	209	383-6506	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;	M	HISPANIC

JESMAR CONSTRUCTION	2528 NDRTH DAKMOUNT AVENUE	SANTA ANA	CA	92706	jesmarbon	JESUS HERNANDEZ	714	972-2665	714	972-9331	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATIDN; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATIDN; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITIDN; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;	M	HISPANIC
JM FIBER OPTICS, INC.	13941 RAMONA AVE., SUITE A	CHINO	CA	91710	jrose@jmf	JETTA ROSE	909	628-3445	909	628-1990	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3690 MISC ELECTRICAL EQUIPMENT & SUPPLIES; F5045 COMPUTERS, PERIPHERALS & SOFTWARE; F5060 ELECTRICAL GOODS; I8240 VOCATIONAL SCHOOLS;	M	HISPANIC
K & G CONCRETE INC	2564 LA CROIX DR.	ROSEVILLE	CA	95661	keaven@k	HERMAN (KEAVEN) GUILLORY	916	216-1623	916	774-6487	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;	M	BLACK
K R C SAFETY CD. INC.	7821 WEST SUNNYVIEW	VISALIA	CA	93291	garyc@krc	GARY CASTRO	559	732-0393	559	732-2684	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;	M	NATIVE AMERICAN
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTRDL	22140 FRONTIER ROAD	CLOVIS	CA	93619	karen@im	KAREN JOHNSTON	559	299-2999			C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;	F	CAUCASIAN
KERN COUNTY CUSTOM CONCRETE	4916 CDLLEGE AVE	BAKERSFIELD	CA	93306	JerryKCCC	MR. JERRY M. FUENTEZ	661	872-4602	661	325-5590	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CDNCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;	M	HISPANIC
KIONA LANDSCAPING	3889 F STREET, APT 2	EUREKA	CA	95503	egruetzma	ERNIE GRUETZMACHER JR.	707	616-4340			C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;	M	NATIVE AMERICAN
KITCHELL CONSTRUCTION, INC.	311 SOUTH FIRST STREET	TURLOCK	CA	95380	kitchelloon	MICHAEL KITCHELL	209	667-1454	209	667-1201	C1601 CLEARING & GRUBBING; C1901 RDADWAY EXCAVATION;	M	NATIVE AMERICAN
L & B ELECTRIC, INCORPORATED	8219 GARFIELD AVENUE	BELL GARDENS	CA	90201	edblbe@g	EDMUNDO BURGOS	562	928-9792	562	928-8146	C1201 TRAFFIC CONTROL SYSTEM; C9859 RESIDENTIAL ELECTRICAL;	M	HISPANIC
LOVEX GENERAL ENGINEERING CDRPORATIDN	PO BOX 1968	WRIGHTWOOD	CA	92397	lovettexca	LORI R. LOVETT	760	249-5428	760	249-6616	C1601 CLEARING & GRUBBING; C1901 RDADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8770 CONSTRUCTION MANAGEMENT;	F	CAUCASIAN
M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD	REDDING	CA	96003	mikeands5	MICHAEL A. SMITH	530	241-1418	530	241-9647	C0620 LANDSCAPING & NURSERY SUPPUER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSIDN CONTROL;	M	HISPANIC
M. HERNANDEZ CONSTRUCTION INC	950 RANKIN STREET	SAN FRANCISCD	CA	94124	mariano@	MARIANO HERNANDEZ	415	824-4731	415	824-4696	C1201 TRAFFIC CDNTROL SYSTEM; C9802 BUILDING CONSTRUCTION;	M	HISPANIC
MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD	ARCATA	CA	95521	mackymcc	MACKY MCCULLOUGH	707	825-1014	707	825-1769	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTRDL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MOOIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMDLITION; E4940 WATER BUPPLY; E4970 IRRIGATION SYSTEMS;	M	NATIVE AMERICAN
MEHTA MECHANICAL CO., INC. DBA MMC INC	5901 FRESCA DRIVE	LA PALMA	CA	90623	jay@abou	JAGAT MEHTA	714	521-2022	714	521-2440	C8710 ENGINEERING; E4940 WATER SUPPLY; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;	M	ASIAN SUBCONTINENT
MERCADE CONSTRUCTION & DEVELOPMENT INC.	21168 POKIE DR.	SDULSBYVILLE	CA	95372	jorge@me	JORGE LUIS MERCADE	209	586-7722	209	532-7744	C8000 FENCING CONTRACTOR; C9801 BUILDIHG CONSTRUCTION;	M	HISPANIC

METCO	2165 FRANCISCO BOULEVARD, #A!	SAN RAFAEL	CA	94901	c.martinez	CHRISTOPHER MARTINEZ	415	455-9922	415	455-9960	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUHICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	M	HISPANIC
MINARET MASONRY	33A COMMERCE PLACE	VACAVILLE	CA	95687	bobmorale	ROBERT MORALES	707	446-9100	707	447-7422	C0651 CONCRETE & CEMENT SUPPLIER; C9838 CERAMIC TILE; C9842 MASONRY;	M	HISPANIC
MLE ENVIRONMENTAL TECHNOLOGIES, INC.	11511 RAGUSA DRIVE	RANCHO CUCAMONGA	CA	91701	vmuniz@c	VICTOR MUNIZ	909	989-7191	909	989-4791	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;	M	HISPANIC
MLS CONSTRUCTION	368 31ST AVENUE	SAN FRANCISCO	CA	94121	stomls-offi	null STANLEY TO	415	752-7521	415	752-7537	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION;	M	ASIAN PACIFIC
MORALES CONTRACTING SERVICES	5031 CALMVIEW STREET	BALDWIN PARK	CA	91706	mcs.rexha	ANTONIO MORALES	626	856-3646	626	856-3648	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;	M	HISPANIC
MRCI, INC.	4974 N FRESNO STREET, ST#158	FRESNO	CA	93726	mrci@mrc	ZETA WILLIAMS	559	351-2048			C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT;	F	CAUCASIAN
MV CONSTRUCTION	PO BOX 1575	ATWATER	CA	95301	valdez05@	MANUEL VALDEZ	209	756-5936	559	357-0851	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE;	M	HISPANIC
NIELSON CONSTRUCTION	147 CAMINO ORUGA	NAPA	CA	94558	dnielson@	DIANN NIELSON	707	253-8774	707	253-0131	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	F	CAUCASIAN
NISH-KO INC.	713 NORTH VALENTINE AVE	FRESNO	CA	93706	nish-koinc	DEAN H NISHIKAWA	559	275-6653	559	276-5753	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;	M	ASIAN PACIFIC
NORCAL GENERAL CONSTRUCTION CORP	555 E CAPITAL AVE	MILPITAS	CA	95035	norcalgene	KENNY PHAN	408	886-0335	408	969-1650	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;	M	ASIAN PACIFIC
OLIVEIRA FENCE, INC.	400 REED STREET	SANTA CLARA	CA	95050	pam@oliv	DEBBIE GARCIA	408	727-3811	408	727-6271	C8000 FENCING CONTRACTOR; C8381 METAL BEAM BARRIER;	F	CAUCASIAN
ON THE LEVEL CONCRETE	1485 BAYSHORE BLVD #317	SAN FRANCISCO	CA	94124	onthelevel	ERIC JONES	415	407-3695	415	349-4489	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;	M	BLACK
P. A. WILSON, INC.	9485 LA CUESTA OR	LA MESA	CA	91941	pawilsonin	PATRICK WILSON	619	303-3551	619	303-3551	C1801 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5670 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;	M	NATIVE AMERICAN
PARMETER GENERAL ENGINEERS & SERVICES, INC	21025 KING RIDGE ROAD	CAZADERO	CA	95421	parmeter@	MARI PARMETER	707	566-7437	707	632-5074	C1201 TRAFFIC CONTROL SYSTEM;	F	CAUCASIAN
PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA	94514	cplum@pc	CHRISTI PLUM	925	634-4567	925	634-4339	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;	F	CAUCASIAN
PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA	95344	davidscott	DAVID SCOTT	209	722-2226	209	722-2227	C1801 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	M	BLACK
QUALITY ERECTORS & CONSTRUCTION, INC.	3130 BAYSHORE RO.	BENICIA	CA	94510		null JESSE ESQUIVEL	707	746-4198	707	751-3962	C0656 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;	M	HISPANIC
QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE	DIXON	CA	95620	quimu@sb	MIGUEL QUIROZ	707	693-0289	707	678-8384	C1601 CLEARING & GRUBBING; C1801 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	M	HISPANIC
R M T LANDSCAPE CONTRACTORS, INC	421 PENOLETON WAY	OAKLAND	CA	94621	julie@rmtl	RICK DEHERRERA	510	568-3208	510	568-3332	C2000 HIGHWAY PLANTING; C2065 IRRIGATION SYSTEM; E4940 WATER SUPPLY;	M	HISPANIC
R. DUGAN CONSTRUCTION	6157 MARLATT STREET	MIRA LOMA	CA	91752	Brandon@	CHRISTINA DUGAN	951	360-7531	951	360-7561	C5100 CONCRETE STRUCTURE; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;	F	HISPANIC

R. E. SERRAND INC.	3430 PACHECO BLVD.	MARTINEZ	CA	94553	ricky@res	RICKY SERRANO	925	957-8184	925	957-8121	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;	M	HISPANIC
RAM CONSTRUCTION & CONCRETE, INC.	6914-A DOWNING AVE	BAKERSFIELD	CA	93308	rambakers	DIANNA MORRIS	661	589-4726	661	589-4725	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9837 ROOFING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION; E4920 GAS PRODUCTION & DISTRIBUTION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS; H6550 SU	F	CAUCASIAN
RAMCON ENGINEERING & ENVIRONMENTAL INC	3751 COMMERCE DRIVE	WEST SACRAMENTO	CA	95691	rolio@ram	null MICHAEL S. RAMOS	916	372-7535	916	372-4209	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;	M	HISPANIC
RD CONSTRUCTION GENERAL ENGINEERING, INC.	1026 MEADOW VIEW COURT	CORONA	CA	92980	rdconst69	RUBEN DIAZ	951	279-5020	951	279-5020	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;	M	HISPANIC
ROYAL TRUCKING/ MAINTENANCE	7333 DEERWOOD	OAKLAND	CA	94605		VAUGHN ROYAL	510	632-2895	510	632-2895	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C8774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;	M	BLACK
S C ENVIRONMENTAL, INC.	3637 HONEYGLEN WAY	ONTARIO	CA	91761	scenv@ve	SERGIO CUEVAS	909	947-4859	909	947-6640	C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; E4940 WATER SUPPLY; J9510 ENVIRONMENTAL QUALITY;	M	HISPANIC
SCHOTKA CONSTRUCTION INC	5555 NAPA VALLEJO HWY	AMERICAN CANYON	CA	94583	dschotka@	DIANE SCHOTKA	707	265-6977	707	265-6856	C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;	F	CAUCASIAN
SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST	LAFAYETTE	CA	94549	kdesena@	KENT DESENA	925	284-1437	925	256-8357	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	M	ASIAN PACIFIC
SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B	OAKDALE	CA	95361	sjdinc@att	SANDRA CUNNINGHAM	209	847-8939	209	847-0169	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;	F	CAUCASIAN
SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.	FARMERSVILLE	CA	93223		MANUEL SOUZA	559	747-7100	559	747-7101	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;	M	HISPANIC
STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206	ORLAND	CA	95963	luke@ston	LUKE ANDREWS	530	526-3191	530	865-4534	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1810 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200 ALTERNATIVE PIPE CULVERT;	M	NATIVE AMERICAN
SYSTEMS TECHNOLOGIES	31713 LAKEMEADOW STREET	ACTON	CA	93510	bf@rgloba	null WILLIAM A. FALCONER	661	269-1700	661	269-1700	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; I7382 SECURITY SYSTEMS SERVICES;	M	HISPANIC
THUNDER ELECTRIC, INC.	584 CASTRO STREET	SAN FRANCISCO	CA	94114		null JAYLENE MULLINS	415	255-9473	415	255-9553	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;	F	CAUCASIAN
TROY'S CONTRACTING	3026 SAN BRUNO AVENUE, SUITE 8	SAN FRANCISCO	CA	94134		TROY REESE	415	468-9066	415	486-8299	C1201 TRAFFIC CONTROL SYSTEM; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION; C9836 PLASTERING; C9858 RESIDENTIAL ELECTRICAL; C9868 INSULATION;	M	BLACK
TSR CONSTRUCTION COMPANY	543 FIFTH AVEHUE	SAN BRUNO	CA	94066	r.rico1025	TIRZO SANCHEZ-RICO	658	826-4954	650	588-1016	C5105 MINOR CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;	M	HISPANIC

TUCKER TECHNDLOGY INC	300 FRANK OGAWA PLAZA, STE 251	OAKLAND	CA	94612	frank@tuc	FRANK TUCKER	510	836-0422	510	836-2625	C1201 TRAFFIC CONTRDL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFDRMATION RETRIEVAL SYSTEMS; I7377 CDMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	M	BLACK
TURNER MANUFACTURING CO INC	4543 E. FLDRADORA AVE	FRESNO	CA	93703	turnermfgi	null JOSE L. TURNER	559	251-1918	559	251-6860	C0680 FENCING SUPPLIER;	M	HISPANIC
U.S. CONCRETE CDNSTRUCTION, INC	30634 HASLEY CYN. ROAD	CASTAIC	CA	91384	les@us-co	ULISES SALAZAR	661	259-3522	661	799-1038	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFDRCED CONCRETE CRIB WALL; C5160 SOUND WALL (MASDNRY BLOCK - CONCRETE);	M	HISPANIC
VALVERDE CONSTRUCTION, INC	10918 SHOEMAKER AVE	SANTA FE SPRINGS	CA	90670	joev@valv	JOE A. VALVERDE	562	906-1826	562	906-1918	C1601 CLEARING & GRUBBING; C1901 RDADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTDS-CEMENT SEWER PIPE; C9980 DEMOLITION;	M	HISPANIC
VINTAGE PAVING CDMPANY, INC.	119 MAIN STREET	WINTERS	CA	95694	edc@vinta	EDWARD CARBAHAL	530	795-0132	530	795-5734	C1601 CLEARING & GRUBBING; C1901 RDADWAY EXCAVATIDN; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATIDN; C9980 DEMOLITION;	M	HISPANIC
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTRDL INC	280 NEWHALL STREET	SAN FRANCISCD	CA	94124	yolandasc	YDLANDA JONES	415	647-2682	415	647-2683	C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and Document Control; F5068 TRANSPORTATION EQUIPMENT & SUPPLIES; I7350 MISC EQUIPMENT RENTAL & LEASING; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; I8740 MANAGEMENT & PUBLIC RELATIONS;	F	BLACK

CALTRANS OUTREACH

NOTE	Firm/DBA Name	Address	City	State	Zip	EMail	Area Code	Phone Nu	Fax Area C	Fax Area C	Work Codes	Gender	Ethnicity
MAIL	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987	carrie@hangarbuilders.com	530	473-5423	530	473-2740	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS S FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0696 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING, C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9601 BUILDING CONSTRUCTION; C9618 SMALL STRUCTURES; C9622 CARPENTRY; C9674 HARDWARE (ROUGH); C9676 HARDWARE (FINISH); C9980 DEMOLITION; F5218 LUMBER & OTHER BUILDING MATERIALS; I6740 MANAGEMENT S PUBLIC RELATIONS;	F	CAUCASIAN
MAIL	MLS CONSTRUCTION	388 31ST AVEHUE	SAN FRANCISCO	CA	94121	stormis-office@yahoo.com	415	752-7521	415	752-7537	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C871D ENGINEERIHG; C9602 BUILDING CONSTRUCTION;	M	ASIAN PACIFIC
MAIL	MRCI, IHC.	4974 H FRESNO STREET, ST#159	FRESNO	CA	93726	mrci@mrci.biz	559	351-2046			C0690 FENCING SUPPLIER; C8604 LIGHTING, C9601 BUILDING CONSTRUCTION; C9669 ASBESTOS REMOVAL/ABATEMENT;	F	CAUCASIAN
MAIL	QUALITY EREC7ORS S CONSTRUCTION, INC.	3130 BAYSHORE RD.	SENICIA	CA	94518		707	746-4198	707	751-3962	C0655 STEEL SUPPLIER; C0696 GUARD RAILINGS S BARRIERS SUPPLIER; C0955 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9601 BUILDIHG CONSTRUCTION; C9637 ROOFING;	M	HISPANIC
MAIL	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B	OAKDALE	CA	95361	sjdinc@att.net	209	847-8939	209	847-0160	C1209 CONSTRUCTION AREA SIGHS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C9676 STEEL CRIB WALL;	F	CAUCASIAN
EMAIL	A.J. VASCONI GEREAL ENGINEERING	1920 GALINDO STREET, SUITE 275	CONCORD	CA	94520	aj@ajvasconi.com	925	691-9400	925	691-3900	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C6720 CIVIL ENGINEERING;	M	HISPANIC
EMAIL	ALERT-O-LITE, INC	2379 S G STREET	FRESNO	CA	60721	debbieh@alertolite.com	559	453-2474	559	453-3250	C9612 SAFETY SUPPLIER; C0693 GUARD RAILINGS S BARRIERS SUPPLIER; C0696 TOOLS Supplier; C1209 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9807 CONSTRUCTION EQUIPMENT RENTAL; C9808 HEAVY EQUIPMENT RENTAL; D3460 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMEHT; F5090 MISC DURABLE GOODS;	F	CAUCASIAN
EMAIL	ALL CITIES FENCE CO.	10278 BIRTCHER DRIVE	MIRA LOMA	CA	91752	BARRONTM@AOL.COM	909	947-9289	909	847-0418	C9808 FEHCING CONTRACTOR; C9602 BUILDING CONSTRUCTION;	M	HISPANIC
EMAIL	BLEYCO IHCORPORATE B	11425 CULL CANYON ROAD	CASTRO VALLEY	CA	94552	cberge@bleyco.com	818	538-5228	818	538-5229	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	F	CAUCASIAN
EMAIL	BURKE CONSTRUCTION	4421 TEHHESSEE DRIVE	SHINGLE SPRIHGS	CA	95682	burke3958@sbcglobal.net	530	676-1009	530	672-2411	C1601 CLEARING S GRUBBING; C1601 ROADWAY EXCAVATION; C1930 STRUCTURE EXCAVATION; C1909 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	M	NATIVE AMERICAN
EMAIL	CONTECH CONCRETE TECHNIQUES, INC	581S E. HARVARD	FRESNO	CA	93727	contechp@gmail.com	559	251-8818	559	251-8821	C5160 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5130 REINFORCED CONCRETE CRIB WALL; C5160 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;	M	HISPANIC
EMAIL	Q L CONSTRUCTION	5460 W RAMONA	FRESHO	CA	93722	dlconstruction@hotmail.com	559	275-8339	559	274-1579	C1901 CLEARING & GRUBBIHG; C1601 ROADWAY EXCAVATION; C1930 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9601 BUILDING CONSTRUCTION; C9610 SMALL STRUCTURES; C9622 CARPENTRY; C9627 DRYWALL CONSTRUCTION; C9666 PLASTERING; C9668 INSULATION; C9674 HARDWARE (ROUGH); C9676 HARDWARE (FINISH); C9980 DEMOLITION;	M	ASIAN PACIFIC
EMAIL	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,	PALMDALE	CA	93551	jagchic@aol.com	925	732-7575			C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDIHG; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORRDW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3918 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMEHT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9570 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;	F	CAUCASIAN
EMAIL	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHAR7 ROAD	OROVILLE	CA	95966	roxanne.medina@att.net	530	743-0744	530	743-9352	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1590 MODIFY BRIDGE ITEM; C1601 CLEARING S GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 S7EEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9666 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9610 SMALL STRUCTURES; C9980 DEMOLITION;	M	HISPANIC
EMAIL	FRANK ZABEL TRUCKING CO.	4726 CUMMINGS ROAD	EUREKA	CA	95503	zabeltrucking@gmail.com	707	443-4277	707	443-4267	C9602 BOTTOM DUMP TRUCKING; C9608 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;	M	HISPANIC
EMAIL	GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE	GARDEH GROVE	CA	92843	trila.gnai@yahoo.com	714	893-0645	714	893-0645	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4161 PAVEMENT SUBSEALING & JACKING; C8601 PAVEMENT MARKING; C8606 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;	M	ASIAH PACIFIC
EMAIL	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	4184 SOUTH B STREET	STOCKTON	CA	95206	GOLDENBAYFENCE@YAHOO.COM	209	944-9754	209	944-5812	C9666 FENCING SUPPLIER; C9808 FENCING CONTRACTOR; D3460 FABRICATED METAL PRODUCTS;	M	HISPANIC
EMAIL	J. MORAGA CONSTRUCTION, INC	2857 BUSINESS PARK WAY	MERCED	CA	95348	jmoraga@flash.net	209	388-8200	209	383-6506	C5160 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;	M	HISPANIC
EMAIL	K & G CONCRETE INC	2564 LA CROIX DR.	ROSEVILLE	CA	95361	kaeven@kgconcretepumping.com	916	216-1623	818	774-6487	C3960 CONCRETE BASE; C5160 CONCRETE STRUCTURE;	M	BLACK
EMAIL	KAYLEN ENGINEERING, INC. DBA KAYLEH TRAFFIC CONTROL	22140 FRQHTIER ROAD	CLOVIS	CA	93619	karen@imaginationmetals.com	559	298-2699			C1209 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C9666 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;	F	CAUCASIAN
EMAIL	KIONA LANDSCAPING	3889 F STREET, APT 2	EUREKA	CA	95503	egruetzmacherin@gmail.com	707	616-4340			C2699 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C9980 FENCING CONTRACTOR; C9957 LANDSCAPING CONTRACTOR;	M	NATIVE AMERICAN
EMAIL	KITCHELL CONSTRUCTION, INC.	311 SOUTH FIRST STREET	TURLOCK	CA	95380	kitchellconstrucion@gmail.com	209	667-1464	209	667-1201	C1601 CLEARING S GRUBBING; C1601 ROADWAY EXCAVATION;	M	NATIVE AMERICAH
EMAIL	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD	ARCATA	CA	95521	mackymccullough@mcculloughconstructioninc.com	707	825-1914	707	825-1769	&1440 SAN9 & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1530 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5601 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9807 CONSTRUCTION EQUIPMENT RENTAL; C9808 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4840 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;	M	NATIVE AMERICAN
EMAIL	MERCADE CONSTRUCTION & DEVELOPMENT INC.	21168 POKIE DR	SOULSBYVILLE	CA	95372	jorge@mercadeco.com	209	586-7722	209	532-7744	C9808 FENCING CONTRACTOR; C9601 BUILDING CONSTRUCTION;	M	HISPANIC
EMAIL	MINARET MASONRY	33A COMMERCE PLACE	VACAVILLE	CA	95687	bobmorales@minaretmasonry.com	707	446-9190	707	447-7422	C0651 CONCRETE & CEMENT SUPPLIER; C9636 CERAMIC TILE; C9642 MASONRY;	M	HISPANIC

EMAIL	MV CONSTRUCTION	PO BOX 1575	ATWATER	CA	95301	valdez05@gmail.com	209	756-5936	559	357-0851	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE;	M	HISPANIC
EMAIL	HIGH-KO INC.	713 NORTH VALEHTINE AVE	FRESNO	CA	93706	nieh-koinc@comcast	559	275-8653	559	276-5753	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;	M	ASIAN PACIFIC
EMAIL	NORCAL GENERAL CONSTRUCTION CORP	555 E CAPITAL AVE	MILPITAS	CA	95035	norcalgeneralconstruction@yahoo.com	408	886-0335	408	989-1650	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6602 SIGNAL & LIGHTING; C6740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9656 RESIDENTIAL ELECTRICAL;	M	ASIAN PACIFIC
EMAIL	PARMETER GENERAL ENGINEERS & SERVICES, INC	21025 KING RIDGE ROAD	CAZADERO	CA	95421	parmeter@wildblue.net	707	596-7437	707	632-5074	C1201 TRAFFIC CONTROL SYSTEM;	F	CAUCASIAN
EMAIL	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA	94514	cplumb@pcnconstructioninc.com	925	634-4567	925	634-4339	C0663 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;	F	CAUCASIAN
EMAIL	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA	95344	davidscott@pvni.com	209	722-2226	209	722-2227	C1601 CLEARING & GRUBBING; C1801 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	M	BLACK
EMAIL	QUIMU CONTRACTING, INC.	025 PRIDDY DRIVE	DIXON	CA	95620	quimu@sbcglobal.net	707	693-0289	707	678-8384	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	M	HISPANIC
EMAIL	SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST	LAFAYETTE	CA	94549	kdesena@linkzone.com	925	284-1437	925	256-8367	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1930 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	M	ASIAN PACIFIC
EMAIL	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206	ORLAND	CA	95963	luke@stonycreekgeneralengineering.com	530	526-3191	530	865-4534	C1901 CLEARING & GRUBBING; C1661 ROADWAT EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C9980 ALTERNATIVE PIPE CULVERT;	M	NATIVE AMERICAN
EMAIL	TSR CONSTRUCTION COMPANY	543 FIFTH AVENUE	SAN BRUNO	CA	94066	r.rico1025@yahoo.com	650	826-4954	650	588-1016	C5105 MINOR CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;	M	HISPANIC
DNC	A & P DEVELOPMENT & CONSTRUCTION, INC.	3555 VOYAGER STREET, SUITE B	TORRANCE	CA	90503	pocampo@ap-construction.com	310	793-2318	310	793-2312	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1601 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8601 AIR CONDITIONING/SHEET METAL; C8604 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9622 CARPENTRY; C9627 DRYWALL CONSTRUCTION; C9629 RETAINER WALLS; C9680 WALL COVERING; C9636 PLASTERING; C9658 CERAMIC TILE; C9639 CARPET & DRAPES; C9640 FLOOR COVERING; C9642 MASONRY; C9654 PAINTING STRUCTURES; C9656 RESIDENTIAL ELECTRICAL; C9662 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9666 HEATING & AIR CONDITIONING; C9668 INSULATION; C9674 HARDWARE (ROUGH); C9676 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION;	M	HISPANIC
DNC	AVIS CONSTRUCTION	PO BOX 401	INGLEWOOD	CA	90306	aviasconstruction@msn.com	310	719-7036	310	679-1940	B1380 OIL & GAS FIELD SERVICES; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1601 ROADWAY EXCAVATION; C1930 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	F	BLACK
DNC	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	92867	b.v.landscape@pacbell.net	714	779-1202	714	771-2589	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2800 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;	M	HISPANIC
DNC	CAROB VALLEY ELECTRIC, INC.	8531 WELLSFORD PLACE, SUITE C	SANTA FE SPRINGS	CA	90670	echavez@carobvalley.com	562	407-2105	562	407-2166	C1201 TRAFFIC CONTROL SYSTEM; C9666 RESIDENTIAL ELECTRICAL;	M	HISPANIC
DNC	EAST BAY SIGN CO., INC.	207 11TH STREET	SAN FRANCISCO	CA	94103	christina@bordendecal.com	415	431-8882	415	431-9053	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;	F	ASIAN PACIFIC
DNC	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,	CERRITOS	CA	90703	info@exbon.com	562	777-8900	562	777-1888	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9656 CARPENTRY; C9637 ROOFING; C9840 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;	F	ASIAN PACIFIC
DNC	FIBER INTEGRATED, INC.	11930 JUNIETTE STREET	CULVER CITY	CA	90230	mark@mortkows-scada.com	310	822-8946	310	822-0306	C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C9656 RESIDENTIAL ELECTRICAL; I7371 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS & CADCAM SYSTEMS;	M	ASIAN PACIFIC
DNC	FORCE TRAFFIC CONTROL, INC.	1478-B NORTH BELMONT RD	EXETER	CA	93221	forcetraffic@earthlink.net	559	594-1062	559	594-1056	C1201 TRAFFIC CONTROL SYSTEM;	F	CAUCASIAN
DNC	HNK TECH, INC.	3960 WILSHIRE BLVD. # 305	LOS ANGELES	CA	90010	hnk@hnkinc.com	213	384-2166	213	384-2224	C1201 TRAFFIC CONTROL SYSTEM; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8712 PUBLIC RELATIONS; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8601 AIR CONDITIONING/SHEET METAL; C9801 BUILDING CONSTRUCTION; C9656 RESIDENTIAL ELECTRICAL; C9662 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9666 HEATING & AIR CONDITIONING;	M	ASIAN PACIFIC
DNC	HYDROCONSULT ENGINEERS, INC.	45 POLK STREET, 3RD FLOOR	SAN FRANCISCO	CA	94102	bgoldstein@hydroce.com	415	252-9750	415	252-9261	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C8707 FEASIBILITY STUDIES; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;	F	CAUCASIAN
DNC	NIELSON CONSTRUCTION	147 CAMINO ORUGA	NAPA	CA	94558	dnielson@nielsoninc.com	707	253-8774	707	253-0131	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	F	CAUCASIAN
DNC	P. A. WILSON, INC.	9485 LA CUESTA DR	LA MESA	CA	91941	pawilsoninc@gmail.com	619	303-3551	619	303-3551	C1601 CLEARING & GRUBBING; C1661 ROADWAY EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9636 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;	M	NATIVE AMERICAN
DNC	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD	FARMERSVILLE	CA	93223		559	747-7166	559	747-7191	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1661 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9656 CARPENTRY; C9627 DRYWALL CONSTRUCTION; C9629 RETAINER WALLS; C9668 INSULATION; C9674 HARDWARE (ROUGH); C9676 HARDWARE (FINISH); C9980 DEMOLITION;	M	HISPANIC
DNC	SYSTEMS TECHNOLOGIES	31713 LAKEMEADOW STREET	ACTON	CA	93510	bf@rglobal.net	661	269-1700	661	269-1700	C1201 TRAFFIC CONTROL SYSTEM; C9656 RESIDENTIAL ELECTRICAL; I7382 SECURITY SYSTEMS SERVICES;	M	HISPANIC
DNC	THUNDER ELECTRIC, INC.	564 CASTRO STREET	SAN FRANCISCO	CA	94114		415	255-9473	415	255-9553	C1201 TRAFFIC CONTROL SYSTEM; C9656 ELECTRICAL; C9656 RESIDENTIAL ELECTRICAL;	F	CAUCASIAN
DNC	TROY'S CONTRACTING	3028 SAN BRUNO AVENUE, SUITE B	SAN FRANCISCO	CA	94134		415	468-9066	415	486-8299	C1201 TRAFFIC CONTROL SYSTEM; C9801 BUILDING CONSTRUCTION; C9627 DRYWALL CONSTRUCTION; C9639 PLASTERING; C9656 RESIDENTIAL ELECTRICAL; C9666 INSULATION;	M	BLACK
DNC	TURNER MANUFACTURING CO INC	4543 E. FLORADORA AVE	FRESNO	CA	93703	turnermfginc@sbcglobal.net	559	251-1910	559	251-8900	C9658 FENCING SUPPLIER;	M	HISPANIC
DUPE	A & S L CONSTRUCTION	29393 PACIFIC ST	HAYWARD	CA	94544	daryl@abslconstruction.com	510	727-0900	510	727-0910	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1801 ROADWAY EXCAVATION; C1010 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9656 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;	M	HISPANIC

8UPE	A C DIKE CO	2788 VENTURE DR.	LINCOLN	CA	95648	email@acdike.com	916	645-7747	916	645-9616	C1916 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATIOH; C2802 AGGREGATE BASE; C3801 ASPHALY CONCREYE; C3916 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;	F	CAUCASIAH
DUPE	AMLAHD CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132	kevinphan@amlandcorp.com	408	929-3949	408	296-4344	C1901 ROADWAY EXCAVATION; C1919 GRADING; C2030 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC SYRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING COH8TRUCTIOH; C9856 RESIDENTIAL ELECTRICAL;	M	ASIAN PACIFIC
DUPE	ASYRO COH8TRUCTIOH	3833 OHIB AVEHUE	RICHMOND	CA	94804	astroconst@sbcglobal.net	S19	685-4161	51D	578-1305	C1681 CLEARIHG & GRUBBING; C9801 BUILDIHG CONSTRUCTION; C9818 SMALL STRUCTURES; C9903 CONSTRUCTION CLEAN UP;	F	BLACK
DUPE	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	peustin@austin-enterprise.com	661	589-1001	661	589-9509	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAY; C4016 PORTLAND CEMENY & CONCRETE PRVEMENT; C4181 PAVEMEHT SUBSEAUING & JACKING; C2801 GROOVE & GRIHD PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAV, DRILL & BOND; C5620 ROADSIDE 6IGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENY REHTAL;	F	HISPANIC
DUPE	BASS ELECTRIC	856 FOLSOM &TREET	SAN FRANCISCO	CA	94107		41S	295-1800	41S	856-0381	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDEHTIAL ELECTRICAL;	M	ASIAN PRCIFIC
DUPE	BAY LIHE CUTTIHG & CORING, INC.	1635 4TH STREET	BERKELEY	CA	94718	jcbayline@sbcglobal.net	S16	527-1600	S16	527-0500	C1580 MODIFY &RIDGE ITEM; C5168 CONCRETE STRUCYURE; C5105 MINOR CONCREYE STRUCTURE; C5116 CONCRETE &URFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;	M	HISPANIC
DUPE	CAMACHO COMMUNICATIONS CORPORATION	517 8TH STREET	SACRAMENTO	CA	95614	j_camacho@camcosolutions.net	916	444-9853	816	447-9853	C8602 SIGNAL & LIGHTIHG; C9866 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTIHG & SIGH ILLUMINATIOH; C8608 DETECTOR; C8608 TRAFFIC COUNT STATION; C8610 SPEEO MOHITORING SYATION; C8611 RAMP METERING SYSTEM; C8700 CONSULYANT, NON ENGINEERING; C8711 COMPUTER; C9866 ELECTRICAL; C9856 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; E4818 TELEPHOHE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUHICATIONS; E4890 COMMUNICATIONS SERVICES; I7370 COMPUTER & DAYA PROCESSING 6ERVICES; I7371 COMPUTER PROGRAMMING; I7374 Intelligent Transportation Systems (ITS); I7378 COMPUTER MAINTENANCE & REPAIR; I7620 ELECTRICAL REPAIR SHOPS;	M	HISPANIC
DUPE	CHAVEZ FENCE COMPANY	1230 SHADLE AVENUE	CAMPBELL	CA	95008	cfence@netzero.net	408	379-8150	408	376-0273	C8608 FEHCING CONTRACTOR;	M	HISPANIC
DUPE	CIRIME LE ELECTRIC WORKS INC.	607 MARINA WAY SOUTH	RICHMOND	CA	94804	jcirimele@cirimeleelectric.com	S10	620-1150	516	620-1155	C9866 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9856 RESIDENTIAL ELECTRICAL; F5080 ELECTRICAL GOODS;	F	CAUCASIAN
DUPE	CMC YRAFFIC CONTROL SPECIALIST	3450 THIRD STREET, UNIT 3 G	SAN FRANCISCO	CA	94124		41S	206-1700	415	206-1711	C1201 TRAFFIC CONTROL SYSTEM;	F	CAUCASIAN
DUPE	DILLARO ENVIRONMENTAL SERVICES	3120 CAMINO DIABLO RD	BYRON	CA	94514	patriciad@dillardenv.com	925	634-6850	925	634-6850	C1681 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATIOH; C1920 STRUCTURE EXCAVRTION; C1930 SYRUCYURE BACKFILL; C1940 DITCHES EXCAVRYION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT &ED TRUCKING; C9886 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9903 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;	F	CAUCASIAN
DUPE	DM DEMO AND TRUCKING	1435 22ND AVENUE	SAN FRANCISCO	CA	94122		41S	664-4802	415	566-4177	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;	M	HISPANIC
DUPE	EAGLE ENGINEERING AND CONSTRUCTION, IHC	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062	clbrooks@sbcglobal.net	856	367-8000	856	367-8262	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE &RIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1801 ROADWRY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1920 STRUCTURE BACKFILL; C1940 DITCHES EXCAVAYION; C3916 PAVING ASPHALT (ASPHALY CONCRETE); C4016 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL &TRUCTURES; C5570 &TEEL CRI& WALL; C7416 PUMPING PLANT ELECTRICAL EQUIPMENT; C741S ENGINE GENERATOR SET; C8608 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & &IGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9856 RESIDENTIAL ELECYRICAL; C9886 HEATING & AIR CONDITIONIHG; C9980 DEMOLITION; D3518 ENGINES & TURSIHES; E4816 TELEPHONE COMMUNICAYIGNS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4919 ELECTRIC SERVICES; E4930 COMBINATION UTILITY 8ERVICES;	M	&LACK
DUPE	ERNEST B. DEE	6120 BELFIELD CIR	ELK GROVE	CA	95758	dee4321@frontiernet.net	916	271-0416	916	681-2127	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5166 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 &ULDIHG CONSTRUCTION; C9816 SMALL STRUCTURES; C5620 RETAINER WALLS;	M	BLACK
DUPE	FANFA, INC.	2401 GRANT AVENUE	SAN LORENZO	CA	94580	dbgriffin@fanfainc.com	510	278-8419	516	278-3095	C1901 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 &TRUCTURE BACKFILL; C1940 DITCHES EXCAVAYION; C5501 STEEL STRUCTURES; C5570 STEEL CRI& WALL; C9980 DEMOLITION;	M	HISPANIC
DUPE	FCS SYRIPING, SEALIHG AND PAVING, INC.	206 THRASHER AVENUE	LIVERMORE	CA	94551	inesseosne@fcs-esp.com	925	373-6205	925	373-6208	C9866 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3801 ASPHALY CONCRETE; C3916 PAVING ASPHALT (ASPHALY CONCRETE);	M	HISPANIC
DUPE	GECKO GOLF CONSTRUCTION, INC.	1471 TREAT BLVD, 91334	WALNUT CREEK	CA	94597	geckogconstruction@gmail.com	925	382-2166	925	533-7267	C2030 HIGHWAY PLANTIHG; C2020 SOIL AMEHDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR;	F	ASIAN PACIFIC
DUPE	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD	REDDING	CA	96003	mikeanda5@aol.com, Shelley@mandsenviro.com	530	241-1416	530	241-9647	C9866 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTIHG; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;	M	HISPANIC
DUPE	M. HERNANDEZ COHSTRUCTION IHC	856 RANKIN STREET	SAN FRANCISCO	CA	94124	mariano@hernandez-engineering.com	41S	824-4731	415	824-4696	C1201 TRAFFIC CONTROL SYSYEM; C8602 &UILDING CONSTRUCTION;	M	HISPANIC
BUPE	METCO	2165 FRANCISCO BOULEVARO, #A1	SAN RAFAEL	CA	94901	c.martinez@metco-usa.com	41S	455-9922	41S	455-9980	C0866 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULYANT, NON ENGINEERING; C8701 BUSINES& ADMINISTRATION; C8702 MANAGEMENT INFORMATIOH SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8718 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C9866 ELECTRICAL; C9856 RESIDENTIAL ELECTRICAL; E4816 TELEPHOHE COMMUHICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5080 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8748 MANAGEMENT & PUBUC RELATIONS;	M	HISPANIC
DUPE	OLIVEIRA FENCE, IHC.	408 REED STREET	SANTA CLARA	CA	95050	pam@oliveirafenceinc.com	408	727-3811	408	727-6271	C9801 FENCIHG CONTRACTOR; C8391 METAL BEAM BARRIER;	F	CAUCASIAN
BUPE	ON THE LEVEL CONCRETE	1485 &AYSNORE BLVD 6817	SAN FRANCISCO	CA	94124	onthelevelconcrete@yahoo.com	415	407-3695	415	349-4489	C5168 CONCRETE STRUCTURE; C5165 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;	M	&LACK
DUPE	R M T LANDSCAPE CONTRACTORS, INC	421 PENDLETON WAY	OAKLAHD	CA	94621	kate@rmtlandscape.com	51B	568-3208	516	568-3332	C2000 HIGHWAY PLANTIHG; C2065 IRRIGATIOH SYSTEM; E4940 WATER SUPPLY;	M	HISPANIC
DUPE	R. E. SERRANO IHC.	3430 PACHECO &LVD.	MARTINEZ	CA	94553	rickly@reserrano.com	925	957-8194	925	957-8121	C0851 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4018 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIHB PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 COHCRETE, GYPSUM, & PLASTER PRODUCTS;	M	HISPANIC

DUPE	RAM CONSTRUCTION & CONCRETE, INC.	6914-A DOWNING AVE	BAKERSFIELD	CA	93308	rambakersfield@yahoo.com	661	589-4726	661	589-4725	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY SRIDGE ITEM; C1601 CLEARING & GRUBBING; C1761 DEVELOP WATER SUPPLY; C1861 ROADWAY EXCAVATION; C1930 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIS WALL; C6601 AIR CONDITIONING/SHEET METAL; C6604 GLASS INSTALLATION FOR RAIL CARS; C6801 SUILDING CONSTRUCTION; C9616 SMALL 6TRUCTURE6; C9802 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9839 RETAINER WALLS; C9830 WALL COVERING; C9839 PLASTERING; C9837 ROOFING; C9839 CERAMIC TILE; C9839 CARPET & DRAPE6; C9846 FLOOR COVERING; C9846 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESI6ENTIAL AIR CONDITIONING & SHEET METAL; C9868 HEATING & AIR CONDITIONING; C9868 IHSULATION; C9874 HARDWARE (ROUGH); C9878 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION; E4820 GAS PRODUCTION S DISTRI&UTION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS; H6550 6UBDIVIDERS S DEVELOPERS;	F	CAUCASIAN
DUPE	RAMCON ENGINEERING & ENVIRONMENTAL INC	3751 COMMERCE DRIVE	WEST SACRAMENTO	CA	95691	rollo@ramcon.com	916	372-7535	916	372-4209	C1601 CLEARING & GRU&BING; C1901 ROADWAY EXCAVATION; C1930 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 &TEEL &TRUCTURE6; C5570 6TEEL CRIS WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 6EMOLITION;	M	HISPANIC
6UPE	ROYAL TRUCKING/ MAINTENANCE	7333 DEERWOOD	OAKLAND	CA	94605		516	962-2895	516	962-2895	C9802 BOTTOM 6UMP TRUCKING; C9805 FLAT 6ED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;	M	6LACK
DUPE	SCHOTKA CONSTRUCTION INC	5555 NAPA VALLEJO HWY	AMERICAN CANYON	CA	94503	dschotka@aol.com	707	265-6977	707	265-6956	C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRU&BING; C1861 ROADWAY EXCAVATION; C1930 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHE6 EXCAVATION; C5501 STEEL &TRUCTURES; C5570 STEEL CRIB WALL; C5501 SIGN STRUCTURE; C9830 ROADSIDE SIGN; C9868 DEMOLITION;	F	CAUCASIAH
DUPE	TUCKER TECHNOLOGY INC	300 FRANK OGAWA PLAZA, STE 251	OAKLAND	CA	94612	frank@tuckertech.com	510	836-0422	510	836-2625	C1201 TRAFFIC CONTROL SYSTEM; C6700 CONSULTANT, NON ENGINEERING; C6701 6USINESS ADMINISTRATION; C6702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC 6UBINES6 &ERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	M	BLACK
DUPE	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	280 NEWHALL STREET	SAN FRANCISCO	CA	94124	yolandasconst.mlc@att.net	415	647-2682	415	647-2683	C1200 CONSTRUCTION AREA SIGN&; C9868 MESSAGE 5IGN5, LIGHTING & SIGH ILLUMINATION; C6801 Construction Project and Document Control; F5068 TRANSPORTATION EQUIPMENT & SUPPLIES; I7350 MISC EQUIPMENT RENTAL & LEASING; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; I8740 MANAGEMENT & PUBLIC RELATIONS;	F	BLACK
OOA	G. W. PEOPLES CONTRACTIHG CO., INC.	2011 CRYSTAL DRIVE, SUITE 400	ALEXANDRIA	VA	22202	gwpeoples@aol.com	202	466-7165	706	982-6804	C1901 CLEARING & GRUBBING; C1861 ROADWAY EXCAVATION; C1930 STRUCTURE EXCAVATION; C1930 6TRUCTURE BACKFILL; C1940 6ITCHES EXCAVATION; C9980 DEMOLITION;	M	SLACK
OOR	E. JASPER WRKG. (DEMO) & TRKG	9326 S. VERMONT AVE	LOS ANGELES	CA	90044		323	754-9677	323	754-8558	C1801 CLEARING & GRU&SING; C1801 ROADWAY EXCAVATION; C1930 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 6ITCHES EXCAUATION; C9802 BOTTOM DUMP TRUCKING; C9808 FLAT SED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;	F	&LACK
OGA	L & 6 ELECTRIC, INCORPORATED	8219 GARFIELD AVENUE	&ELL GARDENS	CA	90201	edlibe@gmail.com	562	926-9792	562	926-8140	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	M	HISPANIC
OGA	MEHTA MECHANICAL CO., INC. DBA MMC IHC	5901 FRESCA DRIVE	LA PALMA	CA	90623	jay@aboutmmc.com	714	521-2022	714	521-2440	C6710 ENGINEERING; E4940 WATER SUPPLY; E4952 6EWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;	M	ASIAN SUBCONTINENT
OGA	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	4536 6LANCA DR.	CYPRESS	CA	90630	crookstrucking@abcglobal.net	714	821-3756	714	821-4730	C1801 CLEARING & GRUBBING; C1801 ROADWAY EXCAVATION; C1626 STRUCTURE EXCAUATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;	F	CAUCASIAN
OGA	VALVERDE CONSTRUCTION, INC	10916 SHOEMAKER AVE	SANTA FE SPRINGS	CA	90670	joev@valverdeconst.com	562	906-1826	562	906-1916	C1601 CLEARING & GRU&BING; C1801 ROADWAY EXCAVATIGN; C1626 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7166 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;	M	HISPANIC
OGA	J N A BUILDERS, INC.	3549 EL CAMINITO	LA CRESCENTA	CA	91214	JHABUILDERSINC@gmail.com	619	261-5262	818	248-0013	C5180 CONCRETE STRUCTURE; C6706 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATE6 MACHINERY;	M	ASIAN PACIFIC
OGA	U.S. CONCRETE CONSTRUCTION, INC	30634 HASLEY CYN. ROAD	CASTAIC	CA	91384	lee@us-concrete.net	661	259-3522	661	799-1038	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATE0 BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5180 CONCRETE STRUCTURE; C5195 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BONO; C5135 CONCRETE SLOCK & MASONRY RETAINING WALL; C5135 REINFORCED CONCRETE CRIB WALL; C5186 SOUN0 WALL (MASONRY BLOCK - CONCRETE);	M	HISPANIC
OGA	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	11511 RAGUSA DRIVE	RANCHO CUCAMONGA	CA	61781	vmuniz@charter.net	909	989-7191	909	989-4794	C1601 CLEARING & GRUBBING; C1901 ROADWRY EXCAVATION; C1626 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C6706 CONSULTANT, NON ENGINEERIHG; C8730 SAFETY &TU6IES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION ANG DISPOSAL; J9510 ENVIRONMENTAL QUALITY;	M	HISPANIC
OGA	DOMINGUEZ CONSTRUCTION COMPANY, INC.	16028 ARROW HWY, SUITE &	IRWINDALE	CA	91702	rai@dominguezconstr.com	626	962-5000	626	962-5055	C0628 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETRINING WALL; C9846 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;	M	HISPANIC
OGA	MORALES CONTRACTING SERVICES	5031 CALMVIEW STREET	BALDWIN PARK	CA	61706	mcs.rechand@verizon.net	626	856-3646	626	656-3648	C5180 CONCRETE STRUCTURE; C9801 &UILDING CONSTRUCTION;	M	HISPANIC
OGA	R. 6UGAN CONSTRUCTION	6157 MARLATT STREET	MIRA LOMA	CA	91752	Brandon@rduganconst.com	951	360-7531	951	360-7561	C5186 CONCRETE STRUCTURE; C6778 Construction Management - Water and Sewer Line and Related Structure Construction;	F	HISPANIC
OGA	S C ENVIRONMENTAL, INC.	3637 HONEYGLEN WAY	ONTARIO	CA	91761	scenv@verizon.net	909	947-4659	909	947-6640	C2085 IRRIGATION SYSTEM; C6700 CONSULTANT, NON ENGINEERING; C6770 CONSTRUCTION MANAGEMENT; E4940 WATER SUPPLY; J9510 ENVIRONMENTAL QUALITY;	M	HISPANIC
OGA	CMV ELECTRIC INC.	1638 W. HUNTIHGTON 6R., UNIT A	UPLAND	CA	91706	cmvelectric@adelphia.net, jeannine@cmvelectric.net	909	931-5700	909	949-9395	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	M	HISPANIC
OGA	GONZALES, SUAREZ & ASSOCIATES, INC.	915 N. EUCLID AVE., #111	ONTARIO	CA	91706	dgonzales@gsaeng.com	909	988-3090	909	988-8707	C5186 CONCRETE STRUCTURE; C6715 CONSULTANT, ENGINEERING; C6720 CIVIL ENGINEERING; C6770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;	M	HISPANIC
OGA	BERT W SALAS, IHC.	10769 WOODSIDE AVENUE, SUITE 261	SANTEE	CA	92071	bsalez@bertsales.com	619	562-7711	818	259-3515	C1901 CLEARING & GRUB6ING; C1861 ROADWAY EXCAVATION; C1920 5TRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAUATION; C5195 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6500 REIHFORCED CONCRETE PIPE; C9980 CORRUGATE6 METAL PIPE (CSP); C7065 DE6RIS RACK-DRAINAGE GATE; C7301 CONCRETE CURB & SIDEWALK - MIBC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;	M	HISPANIC
OGA	INTERWEST PACIFIC, LTD.	930 HIGHLAND DR. STE. 212	SOLANA BEACH	CA	92075	office@interwestpacific.com	858	259-2062	858	345-3737	C1601 CLEARING & GRUBBING; C1861 ROADWAY EXCAVATION; C1930 STRUCTURE EXCAUATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	M	HISPANIC
OGA	CINDY SALES ENGIHEERING, IHC.	1626 SHADY LANE	&IG &EAR CITY	CA	92314	airbeare@salesengineering.com	909	565-1557	909	752-7090	C1201 TRAFFIC CONTROL SYSTEM; C6903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;	F	CAUCASIAN
OGA	E E ELECTRIC, INC	11127 CALABASH AVENUE	FONTANA	CA	92337	eeelectric@earthlink.net	909	829-7818	909	829-0118	C1201 TRAFFIC CONTROL SYSTEM; C9868 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;	M	HISPANIC
OGA	BWW & COMPANY	301 9TH STREET, SUITE 105A	REDLANDS	CA	92374	b-w-w@live.com	909	288-8516	909	435-0392	C5186 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9610 SMALL STRUCTURES; C9980 DEMOLITIOH;	M	&LACK

OOA	LOVEX GENERAL ENGINEERING CORPORATION	PO BOX 1988	WRIGHTWOOD	CA	92397	lovetteexcavating@earthlink.net	760	249-5428	760	249-8616	C1601 CLEARING & GRUBBING; C1601 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1990 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8770 CONSTRUCTION MANAGEMENT;	F	CAUCASIAN
OOA	E A R - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMEHT,	4097 TRAIL CREEK ROAD	RIVERSIDE	CA	92505	rpendurthi@earmanagement.com	951	735-5575	951	735-8775	C1601 CLEARING & GRUBBING; C1601 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1990 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8721 RIGHT OF WAY ENGINEER; C9980 DEMOLITION;	M	OTHER
OOA	ADVANCE9 GEOSOLUTIONS, INC	13 ORCNARD ROAD, SUITE 195	LAKE FOREST	CA	92630	jibaez@advgeosolutions.com	319	796-9000	310	796-9001	C1601 CLEARING & GRUBBING; C1601 ROADWAV EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIE9; C8730 SAFETY STUDIE9;	M	HISPANIC
OOA	JESMAR CONSTRUCTION	2528 NORTH OAKMOUNT AVEHUE	SANTA RNA	CA	92706	jesmarboring@sbcglobal.net	714	972-2685	714	972-8331	C1601 CLEARING & GRUBBIHG; C1701 DEVELOP WATER SUPPLY; C1601 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4950 SANITARV SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;	M	HISPANIC
OOA	DREAMBUILDER	1324 E LAWSON LN.	PLACENTIA	CA	92870	dreambuilder.construction@gmail.com	714	646-3697	714	646-3698	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2085 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;	M	ASIAN SUBCONTINENT
OOA	RO CONSTRUCTION GENERAL ENGINEERING, INC.	1026 MEADOW VIEW COURT	CORONA	CA	92630	rdconstl59@netzero.com	951	279-5020	951	279-5020	C5195 MINOR CONCRETE STRUCTURE; C5116 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BONS;	M	HISPANIC
OOA	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	VISALIA	CA	93291	garyc@krcsafety.com	559	732-0393	559	732-2684	C0812 SAFETY SUPPLIER; C9980 GUAR9 RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2085 EROSION CONTROL; C2086 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C9980 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C9980 METAL BEAM GUAR9 RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTE9 TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9805 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;	M	NATIVE AMERICAN
OOA	KERH COUNTY CUSTOM CONCRETE	4916 COLLEGE AVE	BAKERSFIELD	CA	93308	JerryKCCC@yahoo.com	901	672-4602	601	325-5590	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PREBTRESSING CONCRETE CAST-IN-PLACE; C5160 CONCRETE STRUCTURE; C5195 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCEB CONCRETE CRIO WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRI9 WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;	M	HISPANIC
OOA	COOKS AND SON INC.	4134 DOVE LANE	SANTA MARIA	CA	93455	cooks_son@mail.com	805	934-2705	805	937-5473	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1601 ROADWAY EXCAVATION; C1916 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC.	M	BLACK
PRIME	VINTAGE PAVING COMPANY, INC	119 MAIN STREET	WINTERS	CA	95694	edc@vintagepavingco.com	530	795-0132	530	795-5734	C1601 CLEARING & GRUBBING; C1601 ROADWAY EXCAVATION; C1616 GRADING; C1990 STRUCTURE EXCAVATION; C1990 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	M	HISPANIC
WS	AFFORDABLE GENERATOR SERVICES, INC.	15523 BLACKBURN AVENUE	NORWALK	CA	90650	GIL@AGS.LA	562	864-6563	888	951-5901	C5160 CONCRETE STRUCTURE; C9908 HEAVY EQUIPMENT RENTAL; D3520 ELECTRICAL INDUSTRIAL APPARATUS; D3540 ELECTRIC LIGHTING & WIRING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; I7340 BUILDING MAINTENANCE SERVICES;	M	HISPANIC
WS	INDUSTRIAL BATTERY SERVICES	673 ERLANDSON STREET	RICHMOND	CA	94804	ibarecoder@aol.com	510	222-7716	516	412-5986	C1201 TRAFFIC CONTROL SYSTEM; C9908 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;	M	HISPANIC
WS	JM FIBER OPTICS, INC.	13941 RAMONA AVE., SUITE A	CHINO	CA	91710	jrose@jmfiberoptics.com	909	628-3445	909	628-1990	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; D3520 ELECTRICAL INDUSTRIAL APPARATUS; D3690 MISC ELECTRICAL EQUIPMENT & SUPPLIES; F5045 COMPUTERS, PERIPHERALS & SOFTWARE; F5080 ELECTRICAL GOODS; I6240 VOCATIONAL SCHOOLS;	M	HISPANIC

WS=WRONG SCOPE / DNC=DO NOT CONTACT / OOA=OUT OF AREA / DUPE=ALREADY CONTACTED

Kameron Rankin

From: Kameron Rankin

ent: Tuesday, December 03, 2013 10:05 AM

To: 'aj@ajvasconi.com'; 'debbieh@alertolite.com'; 'BARRONTM@AOL.COM'; 'carrie@hangarbuilders.com'; 'cberge@bleyco.com'; 'burke3958@sbcglobal.net'; 'contechg@gmail.com'; 'dlconstruction@hotmail.com'; 'jagchic@aol.com'; 'roxanne.medina@att.net'; 'zabeltrucking@gmail.com'; 'trila.grsi@yahoo.com'; 'GOLDENBAYFENCE@YAHOO.COM'; 'jmoraga@flash.net'; 'keaven@kgconcretepumping.com'; 'karen@imaginationmetals.com'; 'egruetzmacherjr@gmail.com'; 'kitchellconstruction@gmail.com'; 'mackymccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'bobmorales@minaretmasonry.com'; 'stomls-office@yahoo.com'; 'mrci@mrci.bz'; 'valdez05@gmail.com'; 'nish-koinc@comcast.net'; 'norcalgeneralconstruction@yahoo.com'; 'parmeter@wildblue.net'; 'cplum@pcnconstructioninc.com'; 'davidscott@gvni.com'; 'quimu@sbcglobal.net'; 'kdesena@linkzone.com'; 'sjdinc@att.net'; 'luke@stonycreekgeneralengineering.com'; 'r.rico1025@yahoo.com'

Subject: INVITATION TO BID - CALTRANS #04-245444 HWY 101 SANTA ROSA, CA - 1/14/14 @ 2:00PM

Attachments: INVITATION TO BID.pdf; INVITATION TO BID.doc

INVITATION TO BID

Department of Transportation (CALTRANS)

Bid Date & Time –1/14/14 @ 2:00 P.M.

#04-245444 – Hwy 101 Santa Rosa, Sonoma County, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in nta Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the tollowing scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. **Engineer's Estimate:** $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. **GCC is available to discuss hreaking out any portion of work to encourage minority participation.**

Please see the attached invitation for additional information/

Thank you,

Kameron Rankin
Estimating Assistant
kameron@ghilotti.com

H 707/585-1221
X 707/585-1601

Ghilotti Construction Company, Inc.
246 Ghilotti Ave.

Santa Rosa, CA 95407



Kameron Rankin

om: Microsoft Outlook
o: 'mrci@mrci.bz'
Sent: Tuesday, December 03, 2013 10:05 AM
Subject: Undeliverable: INVITATION TO BID - CALTRANS #04-245444 HWY 101 SANTA ROSA, CA - 1/14/14 @ 2:00PM

NVITATION TO BID - CALTRANS #...

Delivery has failed to these recipients or groups:

'mrci@mrci.bz' (mrci@mrci.bz) <mailto:mrci@mrci.bz>
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

mrci@mrci.bz
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
 mapi id 14.01.0323.003; Tue, 3 Dec 2013 10:04:36 -0800
From: Kameron Rankin <kameron@ghilotti.com>
To: "'aj@ajvasconi.com'" <aj@ajvasconi.com>, "'debbieh@alertolite.com'"
<debbieh@alertolite.com>, "'BARRONTM@AOL.COM'" <BARRONTM@AOL.COM>,
"'carrie@hangarbuilders.com'" <carrie@hangarbuilders.com>,
"'cberge@bleyco.com'" <cberge@bleyco.com>, "'burke3958@sbcglobal.net'"
<burke3958@sbcglobal.net>, "'contechg@gmail.com'" <contechg@gmail.com>,
"'dlconstruction@hotmail.com'" <dlconstruction@hotmail.com>,
"'jagchic@aol.com'" <jagchic@aol.com>, "'roxanne.medina@att.net'"
<roxanne.medina@att.net>, "'zabeltrucking@gmail.com'"
<zabeltrucking@gmail.com>, "'trila.grsi@yahoo.com'" <trila.grsi@yahoo.com>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'jmoraga@flash.net'" <jmoraga@flash.net>, "'keaven@kgconcretepumping.com'"
<keaven@kgconcretepumping.com>, "'karen@imaginationmetals.com'"
<karen@imaginationmetals.com>, "'egruetzmacherjr@gmail.com'"
<egruetzmacherjr@gmail.com>, "'kitchellconstruction@gmail.com'"
<kitchellconstruction@gmail.com>,
"'mackymccullough@mcculloughconstructioninc.com'"
<mackymccullough@mcculloughconstructioninc.com>, "'jorge@mercadeco.com'"
<jorge@mercadeco.com>, "'bobmorales@minaretmasonry.com'"
<bobmorales@minaretmasonry.com>, "'stomls-office@yahoo.com'"
<stomls-office@yahoo.com>, "'mrci@mrci.bz'" <mrci@mrci.bz>,
"'valdez05@gmail.com'" <valdez05@gmail.com>, "'nish-koinc@comcast.net'"
<nish-koinc@comcast.net>, "'norcalgeneralconstruction@yahoo.com'"
<norcalgeneralconstruction@yahoo.com>, "'parmeter@wildblue.net'"
<parmeter@wildblue.net>, "'cplum@pcnconstructioninc.com'"

Kameron Rankin

om: Microsoft Outlook
.o: 'sjdinc@att.net'
Sent: Tuesday, December 03, 2013 10:05 AM
Subject: Undeliverable: INVITATION TO BID - CALTRANS #04-245444 HWY 101 SANTA ROSA, CA - 1/14/14 @ 2:00PM

NVITATION TO BID - CALTRANS #...

att.net rejected your message to the following e-mail addresses:

'sjdinc@att.net' (sjdinc@att.net) <mailto:sjdinc@att.net>

att.net gave this error:
[SUSPEND] Mailbox currently suspended - Please contact correspondent directly

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

sjdinc@att.net
att.net #550 [SUSPEND] Mailbox currently suspended - Please contact correspondent directly
##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
 mapi id 14.01.0323.003; Tue, 3 Dec 2013 10:04:36 -0800
From: Kameron Rankin <kameron@ghilotti.com>
To: "'aj@ajvasconi.com'" <aj@ajvasconi.com>, "'debbieh@alertolite.com'"
<debbieh@alertolite.com>, "'BARRONTM@AOL.COM'" <BARRONTM@AOL.COM>,
"'carrie@hangarbuilders.com'" <carrie@hangarbuilders.com>,
"'cberge@bleyco.com'" <cberge@bleyco.com>, "'burke3958@sbcglobal.net'"
<burke3958@sbcglobal.net>, "'contechg@gmail.com'" <contechg@gmail.com>,
"'dlconstruction@hotmail.com'" <dlconstruction@hotmail.com>,
"'jagchic@aol.com'" <jagchic@aol.com>, "'roxanne.medina@att.net'"
<roxanne.medina@att.net>, "'zabeltrucking@gmail.com'"
<zabeltrucking@gmail.com>, "'trila.grsi@yahoo.com'" <trila.grsi@yahoo.com>,
"'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
"'jmoraga@flash.net'" <jmoraga@flash.net>, "'keaven@kgconcretepumping.com'"
<keaven@kgconcretepumping.com>, "'karen@imaginationmetals.com'"
<karen@imaginationmetals.com>, "'egruetzmacherjr@gmail.com'"
<egruetzmacherjr@gmail.com>, "'kitchellconstruction@gmail.com'"
<kitchellconstruction@gmail.com>,
"'mackymccullough@mcculloughconstructioninc.com'"
<mackymccullough@mcculloughconstructioninc.com>, "'jorge@mercadeco.com'"

Kameron Rankin

From: MAILER-DAEMON@yahoo.com
Sent: Tuesday, December 03, 2013 10:05 AM
To: Kameron Rankin
Subject: Delivery failure

Message from yahoo.com.
Unable to deliver message to the following address(es).

<stomls-office@yahoo.com>:
This user doesn't have a yahoo.com account (stomls-office@yahoo.com) [-101]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <kameron@ghilotti.com>
Received-SPF: neutral (69.12.247.163 is neither permitted nor denied by domain of ghilotti.com)
X-YMailISG: n_Mo9v8WLDu7anQAEmUnUAjb192cLfkx0OdD975kyUvd9Teh
LdRkpUMOE5mxR_XA4rtYQNPIYtoTp14r9vxloWiGMO38qpZOqAZatVS5DEqU
owCsVsCAAp4jO6vMu83qMxLp_C7wpOnzWgau861wehYhlETPNxIlX6fDu_Xp
zZaCbLu2IiKqEz9JakBWT2by44Gq.d_uVQmfdvVAwm62LkuToWbtgnFpzcBN
N81RbN91dAkd6ob8LWm9hIjChVc55INafXWXO9VixhA_xqY0QCeQt2z8U_nU
ZnOwa131DoCCBVT0F1sVdcWpZIRVeLdM66BOaV12zCwTsNStu8YkUcV1R8L9
KOgqHIgzZJAltoWOcC7QwuVABNX4QgQB4tcS9.0VvTZWBx0SIYPfuYA_.ELy
vRMjtnf_sbCNF_ZnCL1_0w51e90_xQhbFB9UBHExD7NKrJa67TIztrA6cAqm
JXPtCtQHWenxIQ3X2hwFyegOW2BiHjbq2OVu1jWdfBMVVUKXJDKp4mbL_vUW
WBvGEl4L3YZMTme.GkyWhoNGXjMqGAJah7OwI7DCUrMplD_qbGpRmY6TF43.
.2yOWJhm5OWGbBFvpgX3uCQKbZZ8hnlddYiehsf5A1vPiWgHAAtzSOBPTs2w
VPD14YUlWSvAu3QtFjU5EsSqc3ZmzyyQ1YpD4_avyE__S6i.vP1IhpxHSnQu
ELWcuwUgWj.SLOrjlK_iVb30Do7iztJ9kqBo8c8KsSp7dL0BLCSe76IhtPKx
zoAiQQD8QqNuVQCk9aLYTBR1lvrRnPep_NzH7St526VCPeDfsfK1C1gXzrV1
80Ues9RfdSUQL5puXagHtQrHmlf3bpmC96f7vcd1GCDjj9tBCaQQq6Vqv3FF
b169WfihYXQRIx0klojtm3peFEuKc9zzXBBDT4iSTl3SdS7AruMKUDeOcJFk
yRGA58wtCNynEUtz5OgMt8Eq1R.QBxZRO5RcYlCuyb_1X9tG48pgvApMqW4B
3XRSU.xpTJSU8_7JSM1UW1WS.y72_jId4mbQhHSAyV_98h74O2Tb8zAbz82s
HrFU.Tsq8guHfG0BEFFkAbXHSQt_TD4wI6T4Yuf.pPEDENjk1R0kJheqlBlH
EzU3VbUg6o51QuY4YWDWl_SV3gW2RektyU1gUHPkWSka_qPhMi5cKpTqn5nX
Dpq9MI5zjMyxuuAa5jYitzbYA.O41_v.u0Q4jM6D.NLanWecmXNJtoeSzNlh
gkT3elumJjr76gMrnBggThCp93by_Om838DdZpCBo5MJvyzcQ2Pq5vwm1Cvy
H8yQFF_vlhPBlemiC2d3RzhV.GJZgUDCd3JynqMq6Rg_BEf2qhdvb4DpNCWZ
MZR0yHDRU5oJxgXM59YGXzU64jXwwFTbC2Gf1wgFxgEkjcGARYOuzA6xzTTc
5M9YhbqmnFyUm5nDYuw7VG_CpLd_9X.yi.H7eE_64z_1lhStAx5FqeE0_gPB
OvOmnZjATNFKU._eXrYTYKhmgLUxCV2m
X-Originating-IP: [69.12.247.163]
Authentication-Results: mta1587.mail.gq1.yahoo.com from=ghilotti.com; domainkeys=neutral (no sig); from=ghilotti.com; dkim=neutral (no sig)
Received: from 127.0.0.1 (EHLO owa.ghilotti.com) (69.12.247.163)
by mta1587.mail.gq1.yahoo.com with SMTP; Tue, 03 Dec 2013 18:04:38 +0000
Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with mapi id 14.01.0323.003; Tue, 3 Dec 2013 10:04:36 -0800
From: Kameron Rankin <kameron@ghilotti.com>
To: "'aj@ajvasconi.com'" <aj@ajvasconi.com>, "'debbieh@alertolite.com'" <debbieh@alertolite.com>, "'BARRONTM@AOL.COM'" <BARRONTM@AOL.COM>, "'carrie@hangarbuilders.com'" <carrie@hangarbuilders.com>, "'cberge@bleyco.com'" <cberge@bleyco.com>, "'burke3958@sbcglobal.net'" <burke3958@sbcglobal.net>, "'contechg@gmail.com'" <contechg@gmail.com>, "'dlconstruction@hotmail.com'" <dlconstruction@hotmail.com>, "'jagchic@aol.com'" <jagchic@aol.com>, "'roxanne.medina@att.net'" <roxanne.medina@att.net>, "'zabeltrucking@gmail.com'" <zabeltrucking@g

*** MESSAGE TRUNCATED ***

Kameron Rankin

om: Microsoft Outlook
o: 'carrie@hangarbuilders.com'
Sent: Tuesday, December 03, 2013 10:05 AM
Subject: Undeliverable: INVITATION TO BID - CALTRANS #04-245444 HWY 101 SANTA ROSA, CA - 1/14/14 @ 2:00PM

NVITATION TO BID - CALTRANS #...

mail2.namebrightmail.com rejected your message to the following e-mail addresses:

'carrie@hangarbuilders.com' (carrie@hangarbuilders.com) <mailto:carrie@hangarbuilders.com>

mail2.namebrightmail.com gave this error:
Mailbox Full

A communication failure occurred during the delivery of this message. Please try to resend the message later. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

carrie@hangarbuilders.com
mail2.namebrightmail.com #552 5.5.2 Mailbox Full ##

Original message headers:

```
Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
 mapi id 14.01.0323.003; Tue, 3 Dec 2013 10:04:36 -0800
From: Kameron Rankin <kameron@ghilotti.com>
To: "'aj@ajvasconi.com'" <aj@ajvasconi.com>, "'debbieh@alertolite.com'"
      <debbieh@alertolite.com>, "'BARRONTM@AOL.COM'" <BARRONTM@AOL.COM>,
      "'carrie@hangarbuilders.com'" <carrie@hangarbuilders.com>,
      "'cberge@bleyco.com'" <cberge@bleyco.com>, "'burke3958@sbcglobal.net'"
      <burke3958@sbcglobal.net>, "'contechg@gmail.com'" <contechg@gmail.com>,
      "'dlconstruction@hotmail.com'" <dlconstruction@hotmail.com>,
      "'jagchic@aol.com'" <jagchic@aol.com>, "'roxanne.medina@att.net'"
      <roxanne.medina@att.net>, "'zabeltrucking@gmail.com'"
      <zabeltrucking@gmail.com>, "'trila.grsi@yahoo.com'" <trila.grsi@yahoo.com>,
      "'GOLDENBAYFENCE@YAHOO.COM'" <GOLDENBAYFENCE@YAHOO.COM>,
      "'jmoraga@flash.net'" <jmoraga@flash.net>, "'keaven@kgconcretepumping.com'"
      <keaven@kgconcretepumping.com>, "'karen@imaginationmetals.com'"
      <karen@imaginationmetals.com>, "'egruetzmacherjr@gmail.com'"
      <egruetzmacherjr@gmail.com>, "'kitchellconstruction@gmail.com'"
      <kitchellconstruction@gmail.com>,
      "'mackymccullough@mcculloughconstructioninc.com'"
      <mackymccullough@mcculloughconstructioninc.com>, "'jorge@mercadeco.com'"
```

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.46⁰
0004454146 DEC 03 2013
MAILED FROM ZIP CODE 95407

QUALITY ERECTORS & CONST.
3130 BAYSHORE RD
BENICIA, CA 94510

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.46⁰
0004454146 DEC 03 2013
MAILED FROM ZIP CODE 95407

SJD CONSTRUCTION
775WAKEFEILD CT, STE B
OAKDALE, CA 95361

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.46⁰
0004454146 DEC 03 2013
MAILED FROM ZIP CODE 95407

MLS CONSTRUCTION
368 31ST AVE.
SAN FRANCISCO, CA 94121

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.46⁰
0004454146 DEC 03 2013
MAILED FROM ZIP CODE 95407

BC SCHMIDT CONSTRUCTION
P.O. BOX 1557
WILLIAMS, CA 95987

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.46⁰
0004454146 DEC 03 2013
MAILED FROM ZIP CODE 95407

MRCI, INC.
4974 N FRESNO ST., STE. 159
FRESNO, CA 93726

MBDA OUTREACH

NAME	STREET	CITY	ST	ZIP	PHONE	EMAIL
C M C	870 Market st ste 542	san francisco	CA	94102	(510) 677-7767	alexp.cpmc@gmail.com
Moreno Trenching LTD.	1015-B Airport Rd.	Rio Vista	CA	94571	(707) 374-5075	jon@morenotrenching.com
AMA Diversified	537 4th Stree, Suite B	Santa Rosa	CA	95401	(707) 595-6033	aaron@amadiversifiecd.com
Bray Trucking	5959 Highway 175	Hopland	CA	95449	(707) 744-1640	tammy@braytrucking.com
G S E Construction Company Inc.	6950 Preston Avenue	Livermore	CA	94559-4550	(925) 447-0292	estimating@gseconstruction.com

Kameron Rankin

ɔm: Microsoft Outlook
ı o: 'aaron@amadiversifiecd.com'
Sent: Thursday, December 05, 2013 8:55 AM
Subject: Undeliverable: FW: INVITATION TO BID - CALTRANS #04-245444 HWY 101 SANTA ROSA, CA - 1/14/14 @ 2:00PM

FW: INVITATION TO BID - CALTRA...

Delivery has failed to these recipients or groups:

'aaron@amadiversifiecd.com' (aaron@amadiversifiecd.com) <mailto:aaron@amadiversifiecd.com>
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

ɜnerating server: GCEX1.ghilott.com

aaron@amadiversifiecd.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

```
Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
 mapi id 14.01.0323.003; Thu, 5 Dec 2013 08:55:14 -0800
From: Kameron Rankin <kameron@ghilotti.com>
To: "'alexp.cpmc@gmail.com'" <alexp.cpmc@gmail.com>,
      "'jon@morenotrenching.com'" <jon@morenotrenching.com>,
      "'aaron@amadiversifiecd.com'" <aaron@amadiversifiecd.com>,
      "'tammy@braytrucking.com'" <tammy@braytrucking.com>,
      "'estimating@gseconstruction.com'" <estimating@gseconstruction.com>,
      "'gmntec@gmn-tech.com'" <gmntec@gmn-tech.com>
Subject: FW: INVITATION TO BID - CALTRANS #04-245444 HWY 101 SANTA ROSA, CA
   - 1/14/14 @ 2:00PM
Thread-Topic: INVITATION TO BID - CALTRANS #04-245444 HWY 101 SANTA ROSA, CA
   - 1/14/14 @ 2:00PM
Thread-Index: Ac7wUiHTMj8G6XQeSKuBrsDIK+dNIwBiGEAg
Date: Thu, 5 Dec 2013 16:55:13 +0000
Message-ID: <092BB881F3AC184281CE57BFB9448857494D5E@GCEX1.ghilott.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-originating-ip: [10.1.1.147]
Content-Type: multipart/mixed;
      boundary="_007_092BB881F3AC184281CE57BFB9448857494D5EGCEX1ghilottcom_"
ıIME-Version: 1.0
```

Kameron Rankin

From: Kameron Rankin
Sent: Thursday, December 05, 2013 8:55 AM
To: 'alexp.cpmc@gmail.com'; 'jon@morenotrenching.com'; 'aaron@amadiversifiecd.com'; 'tammy@braytrucking.com'; 'estimating@gseconstruction.com'; 'gmntec@gmn-tech.com'
Subject: FW: INVITATION TO BID - CALTRANS #04-245444 HWY 101 SANTA ROSA, CA - 1/14/14 @ 2:00PM
Attachments: INVITATION TO BID.doc; INVITATION TO BID.pdf

INVITATION TO BID

Department of Transportation (CALTRANS)

Bid Date & Time –1/14/14 @ 2:00 P.M.

#04-245444 – Hwy 101 Santa Rosa, Sonoma County, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. **Engineer's Estimate:** $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / ıbmit quotes by Noon on bid date. Contact estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Please see the attached invitation for additional information/

Thank you,

Kameron Rankin
Estimating Assistant
kameron@ghilotti.com

PH 707/585-1221
FX 707/585-1601

Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407

P.01

TRANSACTION REPORT

DEC-05-2013 THU 09:03 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-05	09:02 AM	5956034	1'02"(1)	1	FAX TX	OK	009	

TOTAL : 1M 2S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

December 5, 2013
AMA DIVERSIFIED - (707) 595-6034

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to starify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

December 5, 2013
AMA DIVERSIFIED - (707) 595-6034

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Opt-in Records

Search Results: Opt-in's on 04-245444

15 Opt-in records found.

04-245444	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 626-644-1236	Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
04-245444	Ashbaugh Consulting, Inc.	
	9151 Parliament Ave Westminster, CA 92683	
	Phone: 714-895-3782	Fax Number: 714-895-3792
	Disadvantaged status: SBE	
	Services offered: Item 10: PREPARE WATER POLLUTION CONTROL PROGRAM	
04-245444	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbeds. In business since 1984.	
04-245444	NLS TRUCKING, INC.	
	13284 Hubbard St. Sylmar, CA 91342	
	Phone: 888-609-1566	Fax Number: 888-806-9077
	Disadvantaged status: DBE SBE	
	Services offered: FOR NEW QUOTES E-MAIL US AT Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*	

Dupe

04-245444	Anderson Paint Store LLC	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 2487476345	Fax Number:
	Disadvantaged status: DBE	
	Services offered: Anderson Paint Store, LLC Phone: 248-667 8059; Email: andersonpsllc@aol.com 18429 W. Eight Mile Rd. Detroit, Michigan 48219 To Hello, I am Marcus Anderson, certified Disadvantaged Business Enterprise located in Detroit, Michigan, as Anderson Paint Store, LLC. I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint Below is my contact information please let me know when we can discuss any upcoming bid opportunities you may have for my firm. Anderson Paint Store, LLC Business Types: Supplier NAICS Codes: 444120, 424950 Retail sales of Industrial, Commercial/Residential paint. A distributor for products such as concrete surface coatings, horizontal surface sealer, waterborne & liquid pavement marking material , regular/solvent liquid pavement marking material, thermoplastic liquid Bridge paint,Pavement marking material. A Distributor of thermoplastic pavement markings. Marcus Anderson Phone: 248-667 8059 ; Email: andersonpsllc@aol.com Website: http://www.andersonpaintstore.com 18429 W. Eight Mile Rd. Detroit, Michigan 48219 Codes : TP3R - Paint/Tape/Mrkg Mat-Bld Int/Ext-Dealer Sincerely, Marcus Anderson Marcus Anderson Anderson Paint Store LLC	

04-245444	LOGANS MARKETING	
	121 BROADWAY # 220 SAN DIEGO , CA 92101	
	Phone: 619-233-3766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , BRICK & BLOCK , IRRIGATION SUPPLIES ,.	

04-245444	RobyTrucking	
	100 Countryview Court Vallejo, CA 94591	
	Phone: 707-643-1328	Fax Number: 707-534-1807
	Disadvantaged status: DBE SBE	
	Services offered: Various types of trucks offered for the job. Low competitive hourly rates. Ton and load rates available per request. Contact us for a quote!! DBE# 41305 SBE# 1751981 MBE# 13040106	

04-245444	Siemens Industry, Inc.	
	2537 E. Pikes Peak Ave., Apt. F105 Colorado Springs, CO, 80909	
	Phone: 714-497-5092	Fax Number: 714-630-2828
	Disadvantaged status:	
	Services offered: Traffic Signal and Streetlight Installation. Electrical Work, etc.	

04-245444	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-245444	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-292-2188	Fax Number: 559-292-2189
	Disadvantaged status: SBE	
	Services offered: Design Services for all Construction materials. Testing and Inspection servies. Superpave, RSC, Structual Concrete, Profilers and construction management	

04-245444	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-245444	Bay Area Traffic Solutions	
	45499 Indusrtrial Place Unit 2 Fremont, Ca. 94538	
	Phone: 510-657-2543	Fax Number: 510-657-2544
	Disadvantaged status: DBE	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE , CONSTRUCTION AREA SIGNS, TYPE I and TYPE III BARRICADES, CHANNELIZER(surface mount),and PORTABLE CHANGEABLE MESSAGE BOARDS. If you have any questions feel free to contact CHAD LODEL @(707)419-9363, or@ Cl_bats@live.com and MARTHA OCHOA @(510)657-2543 or@ MO_bats@live.com	

04-245444	M & B ENTERPRISES, LLC	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249

	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-245444	Zanker Road Resource Management	
	4201 Florin Perkins Road Sacramento, CA 95826	
	Phone: 916-747-3868	Fax Number: 916-386-8715
	Disadvantaged status:	
	Services offered: We are a manufacturer of Filtexx Soxx. These are a much more cost and performance effective alternative to gravel bags for inlet protection. Bid code 130620 calls for 49 units. There are 12 on a pallet. Please contact me for a quote and/or more information.	

04-245444	Flatiron Electric Inc.	
	7911-A Pine Ave Chino, CA. 91708	
	Phone: 714-228-9631	Fax Number: 909-597-9151
	Disadvantaged status:	
	Services offered:	

P.01

TRANSACTION REPORT

DEC-02-2013 MON 04:01 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	04:00 PM	15106572544	32"(2)	1	FAX TX	OK	983	

TOTAL : 32S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

December 2, 2013
BAY AREA TRAFFIC SOLUTIONS – 510/657-2544

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

December 2, 2013
BAY AREA TRAFFIC SOLUTIONS – 510/657-2544

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATIDN WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
?46 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

December 2, 2013
PRUITT TRUCKING – 626/398-5551

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P.01

TRANSACTION REPORT

DEC-02-2013 MON 03:59 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	03:59 PM	16263985551	28"(1)	1	FAX TX	OK	980	

TOTAL : 28S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

December 2, 2013
PRUITT TRUCKING – 626/398-5551

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P.01

TRANSACTION REPORT

DEC-02-2013 MON 04:00 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	03:58 PM	18888069077	1'14"(2)	1	FAX TX	OK	981	

TOTAL : 1M 14S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

December 2, 2013
NLS TRUCKING – 888/806-9077

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

December 2, 2013
NLS TRUCKING – 888/806-9077

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P.01

TRANSACTION REPORT

DEC-02-2013 MON 04:01 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	04:00 PM	5341807	1'10"(1)	1	FAX TX	OK	982	

TOTAL : 1M 10S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

December 2, 2013
ROBY TRUCKING – 707/534-1807

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 565 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
?46 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

December 2, 2013
ROBY TRUCKING – 707/534-1807

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Opt-in Records

Search Results: Opt-in's on 04-245444

29 Opt-in records found.

04-245444	Pruitt Trucking Inc.	
	214 W. Poppyfields Drive Altadena, CA 91001	
	Phone: 626-644-1236	Fax Number: 626-398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
04-245444	Ashbaugh Consulting, Inc.	
	9151 Parliament Ave Westminster, CA 92683	
	Phone: 714-895-3782	Fax Number: 714-895-3792
	Disadvantaged status: SBE	
	Services offered: Item 10: PREPARE WATER POLLUTION CONTROL PROGRAM	
04-245444	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbeds. In business since 1984.	
04-245444	NLS TRUCKING, INC.	
	13284 Hubbard St. Sylmar, CA 91342	
	Phone: 888-609-1566	Fax Number: 888-806-9077
	Disadvantaged status: DBE SBE	
	Services offered: FOR NEW QUOTES E-MAIL US AT Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!*	

04-245444	Anderson Paint Store LLC	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 2487476345	Fax Number:
	Disadvantaged status: DBE	
	Services offered: Anderson Paint Store, LLC Phone: 248-667 8059; Email: andersonpsllc@aol.com 18429 W. Eight Mile Rd. Detroit, Michigan 48219 To Hello, I am Marcus Anderson, certified Disadvantaged Business Enterprise located in Detroit, Michigan, as Anderson Paint Store, LLC. I would like to make contact with you or a representative of your entity to discuss how I can provide you a quote on providing to you or your contractor(s) any of the following items. Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint High speed rail Paint Below is my contact information please let me know when we can discuss any upcoming bid opportunities you may have for my firm. Anderson Paint Store, LLC Business Types: Supplier NAICS Codes: 444120, 424950 Retail sales of Industrial, Commercial/Residential paint. A distributor for products such as concrete surface coatings, horizontal surface sealer, waterborne & liquid pavement marking material , regular/solvent liquid pavement marking material, thermoplastic liquid Bridge paint,Pavement marking material. A Distributor of thermoplastic pavement markings. Marcus Anderson Phone: 248-667 8059 ; Email: andersonpsllc@aol.com Website: http://www.andersonpaintstore.com 18429 W. Eight Mile Rd. Detroit, Michigan 48219 Codes : TP3R - Paint/Tape/Mrkg Mat-Bld Int/Ext-Dealer Sincerely, Marcus Anderson Marcus Anderson Anderson Paint Store LLC	

04-245444	LOGANS MARKETING	
	121 BROADWAY # 220 SAN DIEGO , CA 92101	
	Phone: 619-233-3766	Fax Number: 619-233-3768
	Disadvantaged status: DBE SBE	
	Services offered: ASPHALT , READY-MIX , AGGREGATES , PIPE , BRICK & BLOCK , IRRIGATION SUPPLIES ,.	

04-245444	RobyTrucking	
	100 Countryview Court Vallejo, CA 94591	
	Phone: 707-643-1328	Fax Number: 707-534-1807
	Disadvantaged status: DBE SBE	
	Services offered: Various types of trucks offered for the job. Low competitive hourly rates. Ton and load rates available per request. Contact us for a quote!! DBE# 41305 SBE# 1751981 MBE# 13040106	

04-245444	Siemens Industry, Inc.	
	2537 E. Pikes Peak Ave., Apt. F105 Colorado Springs, CO, 80909	
	Phone: 714-497-5092	Fax Number: 714-630-2828
	Disadvantaged status:	
	Services offered: Traffic Signal and Streetlight Installation. Electrical Work, etc.	

04-245444	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-245444	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-292-2188	Fax Number: 559-292-2189
	Disadvantaged status: SBE	
	Services offered: Design Services for all Construction materials. Testing and Inspection servies. Superpave, RSC, Structual Concrete, Profilers and construction management	

04-245444	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-245444	Bay Area Traffic Solutions	
	45499 Indusrtrial Place Unit 2 Fremont, Ca. 94538	
	Phone: 510-657-2543	Fax Number: 510-657-2544
	Disadvantaged status: DBE	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE , CONSTRUCTION AREA SIGNS, TYPE I and TYPE III BARRICADES, CHANNELIZER(surface mount),and PORTABLE CHANGEABLE MESSAGE BOARDS. If you have any questions feel free to contact CHAD LODEL @(707)419-9363, or@ Cl_bats@live.com and MARTHA OCHOA @(510)657-2543 or@ MO_bats@live.com	

04-245444	M & B ENTERPRISES, LLC	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249

	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-245444	Zanker Road Resource Management	
	4201 Florin Perkins Road Sacramento, CA 95826	
	Phone: 916-747-3868	Fax Number: 916-386-8715
	Disadvantaged status:	
	Services offered: We are a manufacturer of Filtexx Soxx. These are a much more cost and performance effective alternative to gravel bags for inlet protection. Bid code 130620 calls for 49 units. There are 12 on a pallet. Please contact me for a quote and/or more information.	

04-245444	Flatiron Electric Inc.	
	7911-A Pine Ave Chino, CA. 91708	
	Phone: 714-228-9631	Fax Number: 909-597-9151
	Disadvantaged status:	
	Services offered:	

04-245444	**CMC Traffic Control Specialist**	
	3450 Third St. Unit 3 G San Francisco	
	Phone: 415-206-1700	**Fax Number: 415-206-1711**
	Disadvantaged status: DBE SBE	
	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping	

04-245444	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	

04-245444	**Western Traffic Supply, Inc.**	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	**Fax Number: (925) 249-1863**
	Disadvantaged status: **DBE SBE**	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane	

	Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779)

04-245444	RobyTrucking	
	100 Countryview Court Vallejo, CA 94591	
	Phone: 707-643-1328	Fax Number:
	Disadvantaged status:	
	Services offered:	

04-245444	RobyTrucking	
	100 Countryview Court Vallejo, CA 94591	
	Phone: 707-643-1328	Fax Number: 707-534-1807
	Disadvantaged status: DBE	
	Services offered: WE ARE A SUB LOOKING FOR A PRIME TO JOIN UP WITH ON THIS PROJECT. PLEASE CONTACT ME FOR TRUCKING AND HAULING SERVICES FOR THIS PROJECT ASAP. WE CAN HELP ME THE DBE GOAL REQUIREMENT THANK YOU NILAM PUNJANI OPERATIONS MANAGER ROBYTRUCKING DBE CERTIFICATE #41305	

04-245444	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC SAFETY is your one stop shop for all traffic control, erosion control and SWPPP materials. A few services that we have available are, construction area signs, traffic control, k rail, crash cushions, permanent signs, delineators, channelizers, trucking services, flatbed and lowbed, pcms, attenuator trucks, light towers, pilot car, full rental and sales. Plus much more. E-mail michaelc@krcsafety.com or calebh@krcsafety.com if you have any questions. KRC SAFETY is certified DBE,SBE and MBE, we look forward to working with you on your next project.	

04-245444	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	

	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

04-245444	**Green Signz & Company**	
	710 C Street Ste 206 San Rafael, CA 94901	
	Phone: 415-246-7047	**Fax Number: 415-456-9735**
	Disadvantaged status: **DBE SBE**	
	Services offered: Signage services, Aluminum signs, Sign installation, removal & maintenance, etc.	

04-245444	**B.A.T.S. Traffic Solutions**	
	5740 Roseville Rd. Sacramento, Ca 95833 Fremont, Ca. 94538	
	Phone: 916-339-2543	**Fax Number: 916-339-2544**
	Disadvantaged status: [redacted]	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE , CONSTRUCTION AREA SIGNS, TYPE I, TYPEII, and TYPE III BARRICADES, CHANNELIZER(surface mount),and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707)419-9363, or@ CL_bats@live.com and MARTHA OCHOA @ (510)657-2543 or@ MO_bats@live.com. Our 24hr EMEGENCY # (510)299-5666	

04-245444	Commercial Power Sweep, Inc.	
	P.O. Box 2596 Napa, CA 94558	
	Phone: (707)255-1769	Fax Number: (707)642-4835
	Disadvantaged status: SBE	
	Services offered: Street Sweeping Services for paving projects, demolition projects, grading projects, milling projects, construction projects, etc. We have "high dump" mechanical broom and vacuum sweepers. Also members of Operationing Engineers Local 3 Union. Drivers are TWIC certified.	

04-245444	SDV Services, Inc.	
	1210 Marina Village Parkway Alameda, CA 94501	
	Phone: 510-521-8170	Fax Number: 510-521-8172
	Disadvantaged status: DVBE SBE	
	Services offered: We are a State of California certified SBE/DVBE company providing Rigging and Crane Services, Electrical Products, Portable Changeable Message Signs, Arrow Boards and Light Tower rentals.	

04-245444	Jensen Precast	
	5400 Raley Blvd. Sacramento, CA 95838	
	Phone: 916-991-8800	Fax Number: 916-991-8810
	Disadvantaged status:	
	Services offered: Precast Concrete Supplier	

04-245444	St Francis Electric	
	975 Carden St San Leandro, CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-245444	USA Trucking Inc.	
	5186 WB Goodman LN Fairfield, CA, 94533	
	Phone: 707-624-9522	Fax Number: 707-437-4050
	Disadvantaged status: DBE SBE	
	Services offered: Services Offered: 5-axle Semi End dumps,4-axle super dumps,and 3-axle 10/wheeler dump trucks.We are able to meet all of your construction trucking needs throughout the Bay Area.Feel free to call,If you have any other questions.	

P.01

TRANSACTION REPORT

JAN-08-2014 WED 02:04 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
JAN-08	02:04 PM	14152061711	37"(1)	1	FAX TX	OK	531	

TOTAL : 37S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
CMC TRAFFIC CONTROL – FAX: 415/206-1711

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or marion@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
CMC TRAFFIC CONTROL – FAX: 415/206-1711

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P.01

TRANSACTION REPORT

JAN-08-2014 WED 02:05 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
JAN-08	02:04 PM	19252491863	1'03"(2)	1	FAX TX	OK	532	

TOTAL : 1M 3S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
WESTERN TRAFFIC SUPPLY – FAX: 925/249-1863

INVITATION TO BID

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
?46 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
WESTERN TRAFFIC SUPPLY – FAX: 925/249-1863

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P.01

TRANSACTION REPORT

JAN-08-2014 WED 02:06 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
JAN-08	02:05 PM	15597322684	39"(1)	1	FAX TX	OK	533	

TOTAL : 39S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
KRC SAFETY CO. – FAX: 559/732-2684

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE I), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
KRC SAFETY CO. – FAX: 559/732-2684

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P.01

TRANSACTION REPORT

JAN-08-2014 WED 02:06 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
JAN-08	02:05 PM	14154569735	28"(2)	1	FAX TX	OK	534	

TOTAL : 28S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
GEEN SIGNZ & COMPNAY – FAX: 415/456-9735

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Cs. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
GEEN SIGNZ & COMPNAY – FAX: 415/456-9735

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P.01

TRANSACTION REPORT

JAN-08-2014 WED 02:07 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
JAN-08	02:06 PM	19163392544	34"(1)	1	FAX TX	OK	535	

TOTAL : 34S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
B.A.T.S. TRAFFIC SOLUTIONS – FAX: 916/338-2544

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE I), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
B.A.T.S. TRAFFIC SOLUTIONS – FAX: 916/339-2544

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P.01

TRANSACTION REPORT

JAN-08-2014 WED 02:08 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
JAN-08	02:06 PM	4374050	1'05"(2)	1	FAX TX	OK	536	

TOTAL : 1M 5S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
USA TRUCKING – FAX: 707/437-4050

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
'46 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
USA TRUCKING – FAX: 707/437-4050

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Responses Received

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
B.A.T.S. TRAFFIC SOLUTIONS – FAX: 916/339-2544

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a **UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1186' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: B.A.T.S. Traffic Solutions

☑ Yes, we will send a quote by bid date

☐ No, we are not interested

☑ Interested, please contact us at: CL-Bats@Live.Com Contact: Chad Ladd

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Kameron Rankin

From: Kameron Rankin
Sent: Wednesday, January 08, 2014 2:16 PM
To: 'CL_BATS@LIVE.COM'
Subject: #04-245444 HWY 101 SANTA ROSA

Hi Chad,

The Estimator for this project Mark Mahboubi asked me to give you his cell number (510/331-0607). Please give him a call regarding the #04-245444 HWY 101 SANTA ROSA project.

Thank you,

Kameron Rankin
Estimating Assistant
kameron@ghilotti.com

PH 707/585-1221
FX 707/585-1601

Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407

RE-Faxed to K&G Concrete 1/10/14
per their request

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 10, 2014

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an Important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

P.01

TRANSACTION REPORT

JAN-10-2014 FRI 09:22 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
JAN-10	09:21 AM	18668782769	1'00"(2)	1	FAX TX	OK	555	

TOTAL : 1M 0S PAGES: 1

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 10, 2014

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or marion@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

January 8, 2014
CMC TRAFFIC CONTROL – FAX: 415/206-1711

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: CMC TRAFFIC CONTROL SPECIALISTS

☑ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Kameron Rankin

From: jagchic@aol.com
nt: Tuesday, December 03, 2013 7:51 PM
To: Kameron Rankin
Subject: Re: INVITATION TO BID - CALTRANS #04-245444 HWY 101 SANTA ROSA, CA - 1/14/14 @ 2:00PM

We will nt be bidding.

Thank you, Deana

On Dec 3, 2013, at 10:04 AM, Kameron Rankin <kameron@ghilotti.com> wrote:

INVITATION TO BID

Department of Transportation (CALTRANS)

Bid Date & Time –1/14/14 @ 2:00 P.M.

#04-245444 – Hwy 101 Santa Rosa, Sonoma County, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. **Engineer's Estimate:** $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Please see the attached invitation for additional information/

Thank you,

Kameron Rankin
Estimating Assistant
kameron@ghilotti.com

PH 707/585-1221
FX 707/585-1601

Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
<image001.jpg>

<INVITATION TO BID.pdf>

<INVITATION TO BID.doc>

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

FAXED

January 8, 2014
WESTERN TRAFFIC SUPPLY – FAX: 925/249-1863

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Western Traffic Supply, Inc

☑ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

GCC Phone Log of all firms GCC solicited:

CUPC Database
Caltrans Opt-In Listing
MBDA Listing

Phone Log - #04-245444 HWY 101 @ COLLEGE AVE					
Date & Time	Company Name	Area Code	Phone	Contact	Results
CALTRANS					
1/10/14 @ 8:33	A.J. VASCONI GEREAL ENGINEERING	925	691-9400	ANDY	NO BID
1/10/14 @ 8:35	ALERT-O-LITE, INC	559	265-4550	KATIE	NO BID
1/10/14 @ 8:37	ALL CITIES FENCE CO.	909	947-9289		MAYBE BID - LEFT MESSAGE
1/10/14 @ 8:42	BC SCHMIDT CONSTRUCTION, INC.	530	473-5423		MAYBE BID - LEFT MESSAGE
1/10/14 @ 8:43	BLEYCO INCORPORATED	510	538-5228	RENEE	NO BID
1/10/14 @ 8:44	BURKE CONSTRUCTION	530	676-1009	SHERRY	NO BID
1/10/14 @ 8:45	CONTECH CONCRETE TECHNIQUES, INC	559	251-8818		MAYBE BID - LEFT MESSAGE
1/10/14 @ 8:46	D L CONSTRUCTION	559	275-8339		**MAYBE BID - DISCONNECTED NUMBER**
12/3/2013 FAX	DEANA'S EQUIPMENT RENTAL CO.	805	732-7575		NO BID PER 12/3/13 FAX
1/10/14 @ 8:48	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	530	743-0744	ROXANNE	MAYBE BID
1/10/14 @ 9:04	FRANK ZABEL TRUCKING CO.	707	443-4277	BARBARA	NO BID
1/10/14 @ 9:10	GLOBAL ROAD SEALING, INC	714	893-0845	TRI	NO BID
1/10/14 @ 9:11	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	209	944-9754	ANGIE	MAYBE BID
1/10/14 @ 9:13	J. MORAGA CONSTRUCTION, INC	209	388-9200		MAYBE BID - LEFT MESSAGE
1/10/14 @ 9:15	K & G CONCRETE INC	916	539-6652	KEVIN	MAYBE BID - FAX ITB AGAIN
1/10/14 @ 9:27	KAYLEN ENGINEERING, INC.	559	299-2899		MAYBE BID - NO ANSWER
1/10/14 @ 11:01	KIONA LANDSCAPING	707	616-4340		MAYBE BID - LEFT MESSAGE
1/10/14 @ 11:04	KITCHELL CONSTRUCTION, INC.	209	667-1454		MAYBE BID - LEFT MESSAGE
1/10/14 @ 11:05	MC CULLOUGH CONSTRUCTION INC	707	825-1014	RACHELLE	NO BID
1/10/14 @ 11:16	MERCADE CONSTRUCTION & DEVELOPMENT INC.	209	586-7722		MAYBE BID - LEFT MESSAGE
1/10/14 @ 11:19	MINARET MASONRY	707	446-9100	BOB MORALES	NO BID
1/10/14 @ 11:20	MLS CONSTRUCTION	415	752-7521		**MAYBE BID - DISCONNECTED NUMBER**
1/10/14 @ 11:22	MRCI, INC.	559	351-2048		MAYBE BID - NO ANSWER
1/10/14 @ 11:23	MV CONSTRUCTION	209	756-5936		MAYBE BID - LEFT MESSAGE
1/10/14 @ 11:24	NISH-KO INC.	559	275-6653	KAREN	NO BID
1/10/14 @ 11:27	NORCAL GENERAL CONSTRUCTION CORP	408	886-0335		MAYBE BID - LEFT MESSAGE
1/10/14 @ 11:32	PARMETER GENERAL ENGINEERS & SERVICES, INC	707	566-7437	JENNIFER	NO BID
1/10/14 @ 11:33	PC&N CONSTRUCTION, INC	925	634-4567	CHRISTIE	NO BID
1/10/14 @ 11:35	PROFESSIONAL CONCRETE SAWING INC.	209	722-2226	DAVID SCOTT	YES BID - FAXED QUOTE
1/10/14 @ 11:36	QUALITY ERECTORS & CONSTRUCTION, INC.	707	746-4198		MAYBE BID - NO ANSWER
1/10/14 @ 11:39	QUIMU CONTRACTING, INC.	707	693-0289		MAYBE BID - LEFT MESSAGE
1/10/14 @ 11:41	SITEWORKS CONSTRUCTION, INC	925	284-1437		MAYBE BID - LEFT MESSAGE
1/10/14 @ 11:43	SJD CONSTRUCTION INC.	209	847-8939	ERICA	NO BID
1/10/14 @ 11:44	STONY CREEK GENERAL ENGINEERING	530	526-3191		MAYBE BID - LEFT MESSAGE
1/10/14 @ 11:45	TSR CONSTRUCTION COMPANY	650	826-4954		MAYBE BID - LEFT MESSAGE
CALTRANS OPT-IN					
1/10/14 @ 11:47	PRUITT TRUCKING	626	644-1236		MAYBE BID - NO ANSWER
1/10/14 @ 11:48	NLS TRUCKING	888	609-1566	NORBERTO	MAYBE BID

12/4/2013 FAX	ROBY TRUCKING	707	643-1328		YES BID PER 12/4/14 FAX
1/10/14 @ 11:52	BAY AREA TRAFFIC SOLUTIONS	707	419-9363	CHAD	YES BID
1/10/14 @ 11:56	CMC TRAFFIC CONTROL	415	206-1700		MAYBE BID - NO ANSWER
1/10/14 @ 11:58	WESTERN TRAFFIC SUPPLY	925	249-1854	LESLIE	NO BID
1/10/14 @ 11:59	KRC SAFETY CO	559	732-0393	KERRY	NO BID
1/10/14 @ 12:01	GEEN SIGNZ & COMPANY	415	246-7047	SEAN	YES BID
1/8/14 FAX	B.A.T.S. TRAFFIC SOLUTIONS	916	339-2543		YES BID PER 1/8/14 FAX
1/10/14 @ 12:02	USA TRUCKING	707	624-9522	AMANDA	YES BID
MBDA					
1/8/14 FAX	C M C		(510) 677-7767		YES BID PER 1/8/14 FAX
1/10/14 @ 12:02	Moreno Trenching LTD.		(707) 374-5075		
1/10/14 @ 12:33	AMA Diversified		(707) 595-60	AARON	NO BID
1/10/14 @ 12:34	Bray Trucking		(707) 744-1640		MAYBE BID - LEFT MESSAGE
1/10/14 @ 12:35	G S E Construction Company Inc.		(925) 447-02	DEBORAH	NO BID

DBE Goodfaith, Inc. Transaction Receipt and Phone Logs

DBE Goodfaith Inc. **Good Faith Transaction Log**

Company Details

Company Name	:	Ghilotti Construction Company, Inc.
Department	:	Estimating
Address	:	246 Ghilotti Ave
Suite #	:	
City	:	Santa Rosa
State	:	California
Zip	:	95407
Phone #	:	Tel : 707-585-1221
Fax #	:	Fax : 707-585-1601
Email #	:	markm@ghilotti.com

Solicitation Transaction Log (STL)

Bid #	:	#04-245444
Bid Date	:	01/14/2014
Bid Description	:	Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

This document contains all information pertaining with solicitations made on behalf of/for Ghilotti Construction Company, Inc. of Santa Rosa, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with Ghilotti Construction Company, Inc. in communicating with selected DBE firms.

DBE Goodfaith has contacted the California Department of Transportation (Office of Civil Rights) on 12/02/2013 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of Ghilotti Construction Company, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	-	0
DBE (Disadvantaged Business Enterprises)	-	75
UDBE (Underutilized Disadvantaged Business Enterprise)	-	0
MBE (Minority Owned Business Enterprises)	-	0
WBE (Women Owned Business Enterprises)	-	0
SBE (Small Business Enterprises)	-	0
Total	-	75

Minority Focus Journal Ad posted to website www.dbegoodfaith.net on 12/02/2013 at 2:28PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Mark Mahboubi

Project Coordinator
Estimating Department

Contact Information
246 Ghilotti Ave
Santa Rosa, California
95407
Tel : 707-585-1221
Fax : 707-585-1601

Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Project Name
#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting

Awarding Agency
Department of Transportation (CALTRANS)

Project Location
Santa Rosa, Sonoma County, California

Bid Date & Time
01/14/2014 at 02:00 P.M

Bid/Contract #
#04-245444

Project Details
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 - 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is

available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Minority Trade Journal Ad posted to website trade.dbegoodfaith.net on 12/02/2013 at 2:28PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

Bid Due Date : 01/14/2014 at 02:00 P.M Bid No : #04-245444

Contact Estimator : Mark Mahboubi

Project Name	:	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
Agency Name	:	Department of Transportation (CALTRANS)
Project City	:	Santa Rosa
Project County	:	Sonoma County
Project State	:	California
Project Details	:	

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Details : Estimating Department
246 Ghilotti Ave
Santa Rosa, California 95407
Tel : 707-585-1221
Fax : 707-585-1601

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Recipient List (Fax/Email)

Set No 1

Company Name/Specialty	Fax Date	Email Date	Log Page#
A B S L CONSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - luis@allendes.com	12/02/2013	12/02/2013	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166457747 , Fax - 9166459618, Email - email@acdike.com	12/02/2013	12/02/2013	
ABC TRANSPORTATION INC. Address - 3540 SANDDOLLAR COURT Phone - 5109095098 , Fax - 5104897001 , Email - abetrawsine@yahoo.com	12/02/2013	12/02/2013	
AGUILAR LANDSCAPE Address - 9730 MT. VERNON ROAD Phone - 5308855283, Fax - 9166630803, Email - highlandorchard@att.net	12/02/2013	12/02/2013	
AL CURRY TRUCKING Address - 1485 BAYSHORE BLVD. SUITE 160 Phone - 4157169143, Fax - 4156471542, Email - alcurrytrucking@aol.com	12/02/2013	12/02/2013	
AMERICAN TACTICAL CONSTRUCTION COMPANY, INC. Address - 2033 GATEWAY PLACE, SUITE 500 Phone - 4085736803, Fax - 4084371201, Email - mdaniels@atconstr.com	12/02/2013	12/02/2013	
AMG CONSTRUCTION Address - 8908 THERMAL STREET Phone - 5105628638, Fax - 5105624339, Email - dougblacksher@aol.com	12/03/2013	12/03/2013	
AMLAND CORP Address - 3168 KNIGHTS BRIDGE RD Phone - 4089293949, Fax - 4082984344, Email - kevinphan@amlandcorp.com	12/02/2013	12/02/2013	
AP TRUCKING Address - 417 LLOYD AVE. Phone - 5107506867 , Fax - 5108782725 , Email -	12/02/2013	No Mail	
ASTRO CONSTRUCTION Address - 3833 OHIO AVENUE Phone - 5106854161 , Fax - 5105781305 , Email - astrooconst@sbcglobal.net	12/02/2013	12/02/2013	
AUSTIN ENTERPRISE Address - 13421 SNOW ROAD Phone - 6615891001, Fax - 6615899509, Email - paustin@austin-enterprise.com	12/02/2013	12/02/2013	
BASS ELECTRIC Address - 856 FOLSOM STREET Phone - 4152951600, Fax - 4158560381, Email -	12/02/2013	No Mail	
BAUER TRANSPORTATION SYSTEMS INC. Address - 1612 D MARINA COURT Phone - 4156486834, Fax - 6503729420, Email - bauertransportationsystems@yahoo.com	12/02/2013	12/02/2013	
BAY AREA LIGHTWORKS, INC. Address - 1300 VAN DYKE AVENUE, SUITE B Phone - 4158222336, Fax - 4158228086, Email - jlau@bayarealightworks.com	12/02/2013	12/02/2013	
BAY LINE CUTTING & CORING, INC. Address - 1635 4TH STREET Phone - 5105271000, Fax - 5105270500, Email - jcbayline@sbcglobal.net	12/02/2013	12/02/2013	
BAYSHORE METALS Address - 244 NAPOLEON STREET Phone - 5305261650, Fax - 4152855759, Email - kristin@bayshoremetals.com	12/02/2013	12/02/2013	
BELLOT CONSTRUCTION CORP. Address - 8033 NEY AVENUE Phone - 5105624190, Fax - 5105621306, Email - bellotccp@gmail.com	12/02/2013	12/02/2013	
BLACK DIAMOND ASPHALT, INC. Address - 118 MAIN STREET Phone - 7074489402, Fax - 7074489407, Email - aragan@blackdiamondasphalt.com	12/02/2013	12/02/2013	
BROOKWATER, INC. Address - 5 CROW CANYON COURT, SUITE 105 Phone - 9258550417, Fax - 9258550357, Email - ann@brookwater.com	12/02/2013	12/02/2013	

CALI CONCRETE 12/02/2013 12/02/2013
Address - 117 MUGSY AVENUE
Phone - 6613988143 , Fax - 6613981382 , Email - gusto@caliconcrete.com

CAMACHO COMMUNICATIONS CORPORATIONS 12/02/2013 12/02/2013
Address - 517 8TH STREET
Phone - 9164449853, Fax - 9164479853, Email - j_camacho@camcosolutions.net

CAROB VALLEY ELECTRIC, INC. 12/02/2013 12/02/2013
Address - 8531 WELLSFORD PLACE, SUITE "A"
Phone - 5624072105, Fax - 5624072106, Email - echavez@carobvalley.com

CARTER'S TRUCKING 12/02/2013 12/02/2013
Address - 15190 SHINING STAR LANE
Phone - 5106778866, Fax - 5105644122, Email - carterstruck@yahoo.com

CHAVEZ FENCE COMPANY 12/02/2013 12/02/2013
Address - 1230 SHADLE AVENUE
Phone - 4083798139, Fax - 4083760273, Email - cfence@netzero.net

CHAVEZ TRUCKING 12/02/2013 12/02/2013
Address - P.O. BOX 365
Phone - 7076780514, Fax - 7076785154, Email - teresa@chaveztrucking.com

CIRIMELE ELECTRIC WORKS INC. 12/02/2013 12/02/2013
Address - 607 MARINA WAY SOUTH
Phone - 5106201150, Fax - 5106201155, Email - jcirimele@cirimeleelectric.com

CJC TRUCKING COMPANY 12/02/2013 12/02/2013
Address - 3803 BROADWAY, SUITE 2
Phone - 5106015359, Fax - 5106015332, Email - cjctrucking@sbcglobal.net

CMC TRAFFIC CONTROL SPECIALIST 12/02/2013 12/02/2013
Address - 375 ILLINOIS STREET
Phone - 4152061700, Fax - 4152061711, Email - crystalm.cmc@gmail.com

CONSTRUCTION AREA SIGNS, INCORPORATED 12/02/2013 12/02/2013
Address - 9093 OLD STATE HWY
Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com

D & D CONCRETE CONSTRUCTION CO 12/02/2013 12/02/2013
Address - 9237 LITTLE CREEK CIRCLE
Phone - 2099922267, Fax - 2094771503 , Email - denise7431@sbcglobal.net

DILLARD ENVIRONMENTAL SERVICES 12/02/2013 12/02/2013
Address - 3120 CAMINO DIABLO RD
Phone - 9256346850, Fax - 9256346858, Email - patriciad@dillardenv.com

DM DEMO AND TRUCKING 12/02/2013 No Mail
Address - 1435 22ND AVENUE
Phone - 4156644802, Fax - 4155664177, Email -

EAGLE ENGINEERING AND CONSTRUCTION, INC 12/02/2013 12/02/2013
Address - 1175 PALOMAR DRIVE
Phone - 6503678000, Fax - 6503678282, Email - clbrooks@sbcglobal.net

EIGHTEEN TRUCKING CO. 12/02/2013 12/02/2013
Address - 160 CARGO WAY NO. 2002
Phone - 4155521818, Fax - 4155523130, Email - eighteentrucking@aol.com

ERNEST B. DEE 12/02/2013 12/02/2013
Address - 6120 BELFIELD CIR
Phone - 9162710410 , Fax - 9166912127 , Email - dee4321@frontiernet.net

EXCEL LANDSCAPE 12/02/2013 12/02/2013
Address - 9624 KIEFER BLVD
Phone - 9163666364, Fax - 7073170076, Email - excellandscape@hotmail.com

FALCON BUILDERS & DEVELOPERS INC 12/02/2013 12/02/2013
Address - 5070 N. SIXTH STREET, SUITE 185
Phone - 5592261994 , Fax - 5592261877, Email - tonimf@falconbuildersanddevelopers.com

FANFA, INC. 12/02/2013 12/02/2013
Address - 2401 GRANT AVENUE
Phone - 5102788410, Fax - 5102783095, Email - dbgriffin@fanfainc.com

FCS STRIPING, SEALING AND PAVING, INC. 12/02/2013 12/02/2013
Address - 206 THRASHER AVENUE
Phone - 9253736205, Fax - 9253736208, Email - inesseoane@fcs-ssp.com

GECKO GOLF CONSTRUCTION, INC. 12/02/2013 12/02/2013
Address - 1471 TREAT BLVD. #1334

Phone - 9255488723, Fax - 9255537267, Email - geckogconstruction@gmail.com

GUIDO'S TRUCKING 12/02/2013 12/02/2013
Address - 105 GALSTON CT
Phone - 5105865717, Fax - 5107715230, Email - guidostrucking@yahoo.com

HI-VOLTAGE SPLICING CO., INC. 12/02/2013 12/02/2013
Address - 866 EL PINTADO ROAD
Phone - 9258387979 , Fax - 9258387978 , Email - kelly@hi-voltagesplicing.com

INTRALINE, INC. 12/02/2013 12/02/2013
Address - 25005 VIKING STREET
Phone - 5107809800, Fax - 5107809810, Email - pvarma@intralineinc.com

J & M LEASING & TRUCKING 12/02/2013 12/02/2013
Address - 117 SOUTH 4TH STREET
Phone - 5102158024, Fax - 5102158025, Email - jmleasing.turner@gmail.com

KILLGORE INDUSTRIES 12/02/2013 12/02/2013
Address - 909 MARINA VILLAGE PARKWAY, #197
Phone - 5107154863, Fax - 5105483981, Email - killgoreind@earthlink.net

LABAT'S TREE CARE 12/02/2013 12/02/2013
Address - 1351 VEALE AVENUE
Phone - 9252857741, Fax - 9253359116, Email - labatstree@gmail.com

LARIOS AND SONS 12/02/2013 No Mail
Address - 792 TURQUOISE DRIVE
Phone - 5103852425 , Fax - 5107991960 , Email -

LIGHT SPEED RESOURCES 12/02/2013 12/02/2013
Address - 1104 CORPORATE WAY #222
Phone - 9163616044, Fax - 9163616045, Email - lightspeed@clearwire.net

M & S ENVIRONMENTAL LANDSCAPES, INC 12/03/2013 12/03/2013
Address - 12192 MAC'S ROAD
Phone - 5302411418, Fax - 5302419647, Email - mikeands5@aol.com

M J AVILA COMPANY, INC. 12/03/2013 12/03/2013
Address - 7258 W. RIALTO
Phone - 5598467601 , Fax - 5598467610 , Email - brucej@mjavila.com

M. HERNANDEZ CONSTRUCTION INC 12/03/2013 12/03/2013
Address - 850 RANKIN STREET
Phone - 4158244731, Fax - 4158244696, Email - mariano@hernandez-engineering.com

MCAFEE TRANSPORTATION 12/03/2013 12/03/2013
Address - 551 LILAC CT.
Phone - 9253087700 , Fax - 9253087700 , Email - mcafeetransportation@gmail.com

MCD TRUCKING LLC 12/03/2013 12/03/2013
Address - 2030 BURROWS STREET
Phone - 4154121902, Fax - 4155381905, Email - smithdews@aol.com

METCO 12/02/2013 12/02/2013
Address - 2165 FRANCISCO BOULEVARD, #AI
Phone - 4154559922, Fax - 4154559960, Email - c.martinez@metco-usa.com

MONROE TRUCKING 12/02/2013 No Mail
Address - 1024 90TH AVENUE
Phone - 5105695625, Fax - 5102085344, Email -

OLIVEIRA FENCE, INC. 12/02/2013 12/02/2013
Address - 400 REED STREET SUITE 106
Phone - 4087273811, Fax - 4087272690, Email - pam@oliveirafenceinc.com

ON THE LEVEL CONCRETE 12/02/2013 12/02/2013
Address - 1485 BAYSHORE BLVD #317
Phone - 4154073695 , Fax - 4153494489, Email - onthelevelconcrete@yahoo.com

R M T LANDSCAPE CONTRACTORS, INC 12/02/2013 12/02/2013
Address - 7699 EDGEWATER DRIVE
Phone - 5105683208, Fax - 5105683766, Email - julie@rmtlandscape.com

R N R CONSTRUCTION, INC 12/02/2013 12/02/2013
Address - 8 LIGHT SKY COURT
Phone - 9163790957, Fax - 9163790960, Email - rich@mr-construction.com

R&S TRUCKING, INC 12/02/2013 12/02/2013
Address - 1688 ALMAR PKWY
Phone - 7075718820, Fax - 7075718223, Email - ericlevy@rstrucking.com

R. E. SERRANO INC. 12/02/2013 12/02/2013

Address - 3430 PACHECO BLVD.
Phone - 9259578184, Fax - 9259578121, Email - ricky@reserrano.com

RAM CONSTRUCTION & CONCRETE, INC. 12/02/2013 12/02/2013
Address - 6914 DOWNING AVE., SUITE A
Phone - 6615894726, Fax - 6615894725, Email - rambakersfield@yahoo.com

RAMCON ENGINEERING & ENVIRONMENTAL INC 12/02/2013 12/02/2013
Address - 3751 COMMERCE DRIVE/PHYSICAL
Phone - 9163727535, Fax - 9163724209, Email - rollo@ramcon.com

ROBY TRUCKING 12/02/2013 12/02/2013
Address - 100 COUNTRYVIEW COURT
Phone - 7073338706, Fax - 7075341807, Email - robbytrucking@aol.com

S & S TRUCKING 12/02/2013 12/02/2013
Address - P.O. BOX 14046
Phone - 5103833556, Fax - 5103832917, Email - frank@snsands.com

SCHOTKA CONSTRUCTION INC 12/02/2013 12/02/2013
Address - 5555 NAPA VALLEJO HWY
Phone - 7072656977, Fax - 7072656856, Email - dschotka@aol.com

SUDDEN SAM'S TRUCKING 12/02/2013 12/02/2013
Address - 272 EUCLID AVENUE, #105
Phone - 5103858594, Fax - 5102178258, Email - suddensamstrk@aol.com

SUPERIOR HYDRO-SEEDING 12/02/2013 12/02/2013
Address - 250 W. RIVERSIDE DRIVE
Phone - 8317631811, Fax - 8317632023, Email - morgan@superiorhydroseeding.net

TEAM NORTH CONSTRUCTION SERVICES 12/02/2013 12/02/2013
Address - 5 THOMAS MELLON CIRCLE, #106
Phone - 4154670300, Fax - 4154670400, Email - jennifer@teamnorth.com

TUCKER TECHNOLOGY INC 12/02/2013 12/02/2013
Address - 300 FRANK OGAWA PLAZA, 2ND FLOOR
Phone - 5108360422, Fax - 5108362625, Email - frank@tuckertech.com

USA TRUCKING, INC 12/02/2013 12/02/2013
Address - 5185 W B GOODMAN LANE
Phone - 7075800263 , Fax - 7074374050 , Email - usatrucking@yahoo.com

WESTERN TRAFFIC SUPPLY, INC 12/02/2013 12/02/2013
Address - 3942 VALLEY AVENUE, UNIT M
Phone - 9252491854, Fax - 9252491863, Email - eibanez@westemtraffic.com

WILLIE ELECTRIC COMPANY 12/02/2013 No Mail
Address - 1332 103RD AVENUE
Phone - 5106335730, Fax - 5106335730, Email -

WK MCLELLAN COMPANY 12/02/2013 12/02/2013
Address - 254 SEARS POINT ROAD
Phone - 7077632407, Fax - 7077631038, Email - ritam@wkmclellan.com

YOLANDA'S CONSTRUCTION MGMT & TRAFFIC CONTROL 12/02/2013 12/02/2013
Address - 280 NEWHALL STREET
Phone - 4156472682, Fax - 4156472683, Email - yolandasconst.mtc@att.net

Recipients Phone Log 1 Set 1 Date: 12/04/2013

Company Details	Spoke to	Date/Time	Y/M/N
A B S L CONSTRUCTION Yes, will be interested in bidding.	Estimator	12/04/2013 08:45 A.M	Y
A C DIKE CO Yes, will be interested in bidding.	Dave	12/04/2013 08:45 A.M	Y
ABC TRANSPORTATION INC. May be interested, left a voicemail message with all the project details.	Voicemail	12/04/2013 08:47 A.M	M
AGUILAR LANDSCAPE May be interested, however, there was no answer to phone call.	No answer	12/04/2013 08:48 A.M	M
AL CURRY TRUCKING May be interested, left a voicemail message with all the project details.	Voicemail	12/04/2013 08:49 A.M	M
AMERICAN TACTICAL CONSTRUCTION COMPANY, INC. May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Receptionist	12/04/2013 08:50 A.M	M
AMG CONSTRUCTION May be interested, left a voicemail message with all the project details.	Voicemail	12/04/2013 08:52 A.M	M
AMLAND CORP May be interested, left a voicemail message with all the project details.	Voicemail	12/04/2013 08:52 A.M	M
AP TRUCKING May be interested, left a voicemail message with all the project details.	Voicemail	12/04/2013 08:54 A.M	M
ASTRO CONSTRUCTION May be interested, however, there was no answer to phone call.	No answer	12/04/2013 08:55 A.M	M
AUSTIN ENTERPRISE May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Receptionist	12/04/2013 08:57 A.M	M
BASS ELECTRIC May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Estimator	12/04/2013 08:57 A.M	M
BAUER TRANSPORTATION SYSTEMS INC. May be interested, however, there was no answer to phone call.	No answer	12/04/2013 08:58 A.M	M
BAY AREA LIGHTWORKS, INC. May be interested, left a voicemail message with all the project details.	Voicemail	12/04/2013 08:59 A.M	M
BAY LINE CUTTING & CORING, INC. Yes, will be interested in bidding.	Estimator	12/04/2013 09:00 A.M	Y
BAYSHORE METALS May be interested, left a voicemail message with all the project details.	Voicemail	12/04/2013 09:02 A.M	M
BELLOT CONSTRUCTION CORP. May be interested, left a voicemail message with all the project details.	Voicemail	12/04/2013 09:04 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, the estimator will take a look at the project details and will fax a quote if interested.	Receptionist	12/04/2013 09:06 A.M	M
BROOKWATER, INC. May be interested, left a voicemail message with all the project details.	Voicemail	12/04/2013 09:08 A.M	M

CALI CONCRETE No, not interested in bidding.	Receptionist	12/04/2013 09:09 A.M	N	
CAMACHO COMMUNICATIONS CORPORATIONS Yes, will bid. Will fax a quote before bid date.	Sheryl	12/04/2013 09:02 A.M	Y	
CAROB VALLEY ELECTRIC, INC. Line is disconnected.	No answer	12/04/2013 09:09 A.M	M	
CARTER'S TRUCKING May be interested, left a voicemail message with all the project details.	Voicemail	12/04/2013 09:11 A.M	M	
CHAVEZ FENCE COMPANY No, not interested in bidding.	Receptionist	12/04/2013 09:12 A.M	N	
CHAVEZ TRUCKING Yes, will be interested in bidding.	Theresa	12/04/2013 09:14 A.M	Y	
CIRIMELE ELECTRIC WORKS INC. May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 08:21 A.M	M	
CJC TRUCKING COMPANY may be interested, however, we were unable to leave a message. Voicemail was full.	Voicemail full	12/04/2013 08:21 A.M	M	
CMC TRAFFIC CONTROL SPECIALIST Yes, will bid. Will fax a quote before bid date.	Sue	12/04/2013 08:21 A.M	Y	
CONSTRUCTION AREA SIGNS, INCORPORATED Yes, will bid. Will fax a quote before bid date.	Heather	12/04/2013 08:23 A.M	Y	
D & D CONCRETE CONSTRUCTION CO May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 08:24 A.M	M	
DILLARD ENVIRONMENTAL SERVICES May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 08:25 A.M	M	
DM DEMO AND TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 08:31 A.M	M	
EAGLE ENGINEERING AND CONSTRUCTION, INC May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 08:31 A.M	M	
EIGHTEEN TRUCKING CO. May be interested, not sure at this time. They will fax a quote before bid date if interested.	Sandra	12/04/2013 08:31 A.M	M	
ERNEST B. DEE May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 08:31 A.M	M	
EXCEL LANDSCAPE May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 08:40 A.M	M	
FALCON BUILDERS & DEVELOPERS INC May be interested, not sure at this time. They will fax a quote before bid date if interested.	Tony	12/04/2013 08:41 A.M	M	
FANFA, INC. No, not bidding. Not interested in this project.	Estimator	12/04/2013 08:41 A.M	N	
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 08:42 A.M	M	
GECKO GOLF CONSTRUCTION, INC. No, not bidding. Not interested in this project.	Estimator	12/04/2013 08:43 A.M	N	

GUIDO'S TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 08:46 A.M	M
HI-VOLTAGE SPLICING CO., INC. No, not bidding. Not interested in this project.	Estimator	12/04/2013 08:48 A.M	N
INTRALINE, INC. May be interested, not sure yet. They will reply if interested.	Lin	12/04/2013 08:48 A.M	M
J & M LEASING & TRUCKING Disconnected, called a second time to ensure the number was dialed correctly. The line was in fact disconnected.	Disconnected	12/04/2013 09:02 A.M	M
KILLGORE INDUSTRIES May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 09:02 A.M	M
LABAT'S TREE CARE Yes, will be bidding. They will fax a quote before bid date.	Sheryl	12/04/2013 09:03 A.M	Y
LARIOS AND SONS No, not bidding. Not interested in this project.	Estimator	12/04/2013 09:03 A.M	N
LIGHT SPEED RESOURCES May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 09:04 A.M	M
M & S ENVIRONMENTAL LANDSCAPES, INC No, not interested in bidding.	Estimator	12/04/2013 09:06 A.M	N
M J AVILA COMPANY, INC. No, not bidding. Not interested in this project.	Estimator	12/04/2013 09:18 A.M	N
M. HERNANDEZ CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 09:18 A.M	M
MCAFEE TRANSPORTATION May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 09:19 A.M	M
MCD TRUCKING LLC May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 09:21 A.M	M
METCO May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 09:23 A.M	M
MONROE TRUCKING Disconnected, called a second time to ensure the number was dialed correctly. The line was in fact disconnected.	Disconnected	12/04/2013 09:39 A.M	M
OLIVEIRA FENCE, INC. May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 09:44 A.M	M
ON THE LEVEL CONCRETE May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 09:44 A.M	M
R M T LANDSCAPE CONTRACTORS, INC May be interested, not sure at this time. They will fax a quote before bid date if interested.	Kerry	12/04/2013 09:44 A.M	M
R N R CONSTRUCTION, INC No, not bidding. Not interested in this project.	Receptionist	12/04/2013 09:44 A.M	N
R&S TRUCKING, INC May be interested, left a voicemail with all the project details.	Voicemail	12/04/2013 09:45 A.M	M
R. E. SERRANO INC.	Voicemail	12/04/2013 09:50 A.M	M

May be interested, left a voicemail with all the project details.			
RAM CONSTRUCTION & CONCRETE, INC.	Disconnected	12/04/2013 09:52 A.M	M
Disconnected, called a second time to ensure the number was dialed correctly. The line was in fact disconnected.			
RAMCON ENGINEERING & ENVIRONMENTAL INC	Estimator	12/04/2013 09:52 A.M	N
No, not bidding. Not interested in this project.			
ROBY TRUCKING	Nancy	12/04/2013 09:52 A.M	Y
May be interested, resent fax on request.			
S & S TRUCKING	J.P	12/04/2013 09:54 A.M	M
May be interested, not sure at this time. They will fax a quote before bid date if interested.			
SCHOTKA CONSTRUCTION INC	Voicemail	12/04/2013 09:55 A.M	M
May be interested, left a voicemail with all the project details.			
SUDDEN SAM'S TRUCKING	Voicemail	12/04/2013 09:57 A.M	M
May be interested, left a voicemail with all the project details.			
SUPERIOR HYDRO-SEEDING	Josh	12/04/2013 10:10 A.M	M
May be interested, not sure at this time. They will fax a quote before bid date if interested.			
TEAM NORTH CONSTRUCTION SERVICES	Dan	12/04/2013 10:16 A.M	M
May be interested, resent fax on request.			
TUCKER TECHNOLOGY INC	Voicemail	12/04/2013 10:19 A.M	M
May be interested, left a voicemail with all the project details.			
USA TRUCKING, INC	T.J	12/04/2013 10:19 A.M	M
May be interested, not sure at this time. They will fax a quote before bid date if interested.			
WESTERN TRAFFIC SUPPLY, INC	Voicemail	12/04/2013 10:26 A.M	M
May be interested, left a voicemail with all the project details.			
WILLIE ELECTRIC COMPANY	Voicemail	12/04/2013 10:26 A.M	M
May be interested, left a voicemail with all the project details.			
WK MCLELLAN COMPANY	Pat	12/04/2013 10:31 A.M	N
No, not bidding this project. Too far.			
YOLANDA'S CONSTRUCTION MGMT & TRAFFIC CONTROL	No answer	12/04/2013 10:31 A.M	M
May be interested, however, we were unable to leave a message. No answer.			

Recipients Phone Log 2 set 1 Date: 01/10/2014

Company Details	Spoke to	Date/Time	Y/M/N
A B S L CONSTRUCTION Yes, will be interested in bidding.	Estimator	01/10/2014 04:51 P.M	Y
A C DIKE CO Yes, will be interested in bidding.	Estimator	01/10/2014 04:52 P.M	Y
ABC TRANSPORTATION INC. No, not bidding this project.	Estimator	01/10/2014 04:53 P.M	N
AGUILAR LANDSCAPE May be interested, left a voicemail with all the project details.	Voicemail	01/10/2014 04:53 P.M	M
AL CURRY TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	01/10/2014 04:53 P.M	M
AMERICAN TACTICAL CONSTRUCTION COMPANY, INC. May be interested, left a voicemail for the estimator with all the project details.	Estimator Voicemail	01/11/2014 06:40 A.M	M
AMG CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 06:41 A.M	M
AMLAND CORP May be interested, however, voicemail is full.	Voicemail full	01/11/2014 06:50 A.M	M
AP TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 06:56 A.M	M
ASTRO CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 06:57 A.M	M
AUSTIN ENTERPRISE No, not bidding this project.	Receptionist	01/11/2014 07:04 A.M	N
BASS ELECTRIC No, not bidding this project.	Estimator	01/11/2014 07:05 A.M	N
BAUER TRANSPORTATION SYSTEMS INC. May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 07:05 A.M	M
BAY AREA LIGHTWORKS, INC. No, not bidding this project.	Receptionist	01/11/2014 07:06 A.M	N
BAY LINE CUTTING & CORING, INC. Yes, will be bidding this project.	Estimator	01/11/2014 07:06 A.M	Y
BAYSHORE METALS May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 07:07 A.M	M
BELLOT CONSTRUCTION CORP. May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 07:07 A.M	M
BLACK DIAMOND ASPHALT, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 07:32 A.M	M
BROOKWATER, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 07:33 A.M	M

CAMACHO COMMUNICATIONS CORPORATIONS	Unable to leave message	01/11/2014 07:33 A.M	Y
Yes, will bid. Unable to leave a message. Indicated last time we spoke that they would be bidding.			
CAROB VALLEY ELECTRIC, INC.	Disconnected	01/11/2014 07:34 A.M	N
Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.			
CARTER'S TRUCKING	Voicemail	01/11/2014 07:34 A.M	M
May be interested, left a voicemail with all the project details.			
CHAVEZ TRUCKING	Receptionist	01/11/2014 07:35 A.M	Y
Yes, will be bidding this project.			
CIRIMELE ELECTRIC WORKS INC.	Voicemail	01/11/2014 07:35 A.M	M
May be interested, left a voicemail with all the project details.			
CJC TRUCKING COMPANY	Voicemail full	01/11/2014 07:36 A.M	M
May be interested, however, voicemail is full.			
CMC TRAFFIC CONTROL SPECIALIST	Bad connection	01/11/2014 07:37 A.M	Y
Yes, will bid. Unable to leave a message due to bad connection. Indicated last time we spoke that they would be bidding.			
CONSTRUCTION AREA SIGNS, INCORPORATED	Receptionist	01/11/2014 07:37 A.M	Y
Yes, will be bidding this project.			
D & D CONCRETE CONSTRUCTION CO	Voicemail	01/11/2014 07:38 A.M	M
May be interested, left a voicemail with all the project details.			
DILLARD ENVIRONMENTAL SERVICES	Receptionist	01/11/2014 07:38 A.M	Y
Yes, will be bidding this project.			
DM OEMO AND TRUCKING	Voicemail	01/11/2014 07:39 A.M	M
May be interested, left a voicemail with all the project details.			
EAGLE ENGINEERING AND CONSTRUCTION, INC	Voicemail	01/11/2014 07:42 A.M	M
May be interested, left a voicemail with all the project details.			
EIGHTEEN TRUCKING CO.	Unable to leave message	01/11/2014 07:43 A.M	M
May be bidding, however, we were unable to leave a message.			
ERNEST B. DEE	Voicemail	01/11/2014 07:43 A.M	M
May be interested, left a voicemail with all the project details.			
EXCEL LANDSCAPE	Estimator	01/11/2014 07:44 A.M	N
No, not bidding this project.			
FALCON BUILDERS & DEVELOPERS INC	Unable to connect	01/11/2014 07:44 A.M	M
May be bidding, however, we were unable to connect call.			
FCS STRIPING, SEALING AND PAVING, INC.	Voicemail	01/11/2014 07:44 A.M	M
May be interested, left a voicemail with all the project details.			
GUIDO'S TRUCKING	Voicemail	01/11/2014 07:45 A.M	M
May be interested, left a voicemail with all the project details.			
INTRALINE, INC.	Lines Busy	01/11/2014 07:46 A.M	M
May be interested, however, lines temporarily busy.			
J & M LEASING & TRUCKING	Disconnected	01/11/2014 07:46 A.M	N
Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.			

KILLGORE INDUSTRIES No, not bidding this project.	Estimator	01/11/2014 07:47 A.M	N
LABAT'S TREE CARE Yes, will be bidding this project.	Receptionist	01/11/2014 07:47 A.M	Y
LIGHT SPEED RESOURCES May be interested, left a voicemail for the estimator with all the project details.	Estimator Voicemail	01/11/2014 07:48 A.M	M
M. HERNANDEZ CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 07:48 A.M	M
MCAFEE TRANSPORTATION May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 07:49 A.M	M
MCD TRUCKING LLC May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 07:49 A.M	M
METCO May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 07:49 A.M	M
MONROE TRUCKING Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.	Disconnected	01/11/2014 07:56 A.M	N
OLIVEIRA FENCE, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 07:57 A.M	M
ON THE LEVEL CONCRETE May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 07:58 A.M	M
R M T LANDSCAPE CONTRACTORS, INC May be interested, however, lines temporarily busy.	Lines Busy	01/11/2014 07:58 A.M	M
R&S TRUCKING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 07:59 A.M	M
R. E. SERRANO INC. May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 08:09 A.M	M
RAM CONSTRUCTION & CONCRETE, INC. Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.	Disconnected	01/11/2014 08:15 A.M	N
ROBY TRUCKING Yes, will be bidding this project.	Estimator	01/11/2014 08:18 A.M	Y
S & S TRUCKING Yes, will be bidding this project.	J.P	01/11/2014 08:19 A.M	Y
SCHOTKA CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 08:22 A.M	M
SUDDEN SAM'S TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 08:23 A.M	M
SUPERIOR HYDRO-SEEDING May be interested, however, no answer to call. Unable to leave a message.	No answer	01/11/2014 08:23 A.M	M
TEAM NORTH CONSTRUCTION SERVICES May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 08:24 A.M	M
TUCKER TECHNOLOGY INC No, not bidding this project.	Receptionist	01/11/2014 08:24 A.M	N

USA TRUCKING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 08:25 A.M	M
WESTERN TRAFFIC SUPPLY, INC May be interested, left a voicemail with all the project details.	Voicemail	01/11/2014 08:26 A.M	M
WILLIE ELECTRIC COMPANY May be interested, however, voicemail is full.	Voicemail full	01/11/2014 08:27 A.M	M
YOLANDA'S CONSTRUCTION MGMT & TRAFFIC CONTROL No, not bidding this project.	Receptionist	01/11/2014 08:27 A.M	N

DBE Goodfaith, Inc. Fax Confirmation Report

DBE Goodfaith Inc. Fax Confirmation Report for Ghilotti Construction Company, Inc. Bid Number:#04-245444

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
1	A B S L CONSTRUCTION	DBE	5107270900	5107270910	Success	12/02/2013 18:44
2	A C DIKE CO	DBE	9166457747	9166459618	Success	12/02/2013 18:46
3	ABC TRANSPORTATION INC.	DBE	5109095098	5104897001	Failed	12/02/2013 18:55
4	AGUILAR LANDSCAPE	DBE	5308855283	9166630803	Failed	12/02/2013 18:52
5	AL CURRY TRUCKING	DBE	4157169143	4156471542	Success	12/02/2013 18:42
6	AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.	DBE	4085736803	4084371201	Success	12/02/2013 18:36
7	AMG CONSTRUCTION	DBE	5105628638	5105624339	Success	12/03/2013 08:02
8	AMLAND CORP	DBE	4089293949	4082984344	Success	12/02/2013 19:59
9	AP TRUCKING	DBE	5107506867	5108782725	Failed	12/02/2013 20:10
10	ASTRO CONSTRUCTION	DBE	5106854161	5105781305	Success	12/02/2013 19:55
11	AUSTIN ENTERPRISE	DBE	6615891001	6615899509	Failed	12/02/2013 19:57
12	BASS ELECTRIC	DBE	4152951600	4158560381	Failed	12/02/2013 20:07
13	BAUER TRANSPORTATION SYSTEMS INC.	DBE	4156486834	6503729420	Success	12/02/2013 19:50
14	BAY AREA LIGHTWORKS, INC.	DBE	4158222336	4158228086	Success	12/02/2013 19:47
15	BAY LINE CUTTING & CORING, INC.	DBE	5105271000	5105270500	Success	12/02/2013 19:45
16	BAYSHORE METALS	DBE	5305261650	4152855759	Success	12/02/2013 19:43
17	BELLOT CONSTRUCTION CORP.	DBE	5105624190	5105621306	Failed	12/02/2013 20:00
18	BLACK DIAMOND ASPHALT, INC.	DBE	7074489402	7074489407	Success	12/02/2013 18:31
19	BROOKWATER, INC.	DBE	9258550417	9258550357	Success	12/02/2013 18:29
20	CALI CONCRETE	DBE	6613988143	6613981382	Success	12/02/2013 18:27

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
21	CAMACHO COMMUNICATIONS CORPORATIONS	DBE	9164449853	9164479853	Success	12/02/2013 19:11
22	CAROB VALLEY ELECTRIC, INC.	DBE	5624072105	5624072106	Failed	12/02/2013 19:25
23	CARTER'S TRUCKING	DBE	5106778866	5105644122	Failed	12/02/2013 19:23
24	CHAVEZ FENCE COMPANY	DBE	4083798139	4083760273	Success	12/02/2013 19:05
25	CHAVEZ TRUCKING	DBE	7076780514	7076785154	Success	12/02/2013 19:03
26	CIRIMELE ELECTRIC WORKS INC.	DBE	5106201150	5106201155	Success	12/02/2013 19:01
27	CJC TRUCKING COMPANY	DBE	5106015359	5106015332	Success	12/02/2013 18:59
28	CMC TRAFFIC CONTROL SPECIALIST	DBE	4152061700	4152061711	Success	12/02/2013 18:58
29	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	9166639097	9166631858	Success	12/02/2013 18:25
30	D & D CONCRETE CONSTRUCTION CO	DBE	2099922267	2094771503	Failed	12/02/2013 18:38
31	DILLARD ENVIRONMENTAL SERVICES	DBE	9256346850	9256346858	Success	12/02/2013 16:08
32	DM DEMO AND TRUCKING	DBE	4156644802	4155664177	Failed	12/02/2013 16:21
33	EAGLE ENGINEERING AND CONSTRUCTION, INC	DBE	6503678000	6503678282	Success	12/02/2013 16:03
34	EIGHTEEN TRUCKING CO.	DBE	4155521818	4155523130	Success	12/02/2013 18:21
35	ERNEST B. DEE	DBE	9162710410	9166912127	Failed	12/02/2013 18:33
36	EXCEL LANDSCAPE	DBE	9163666364	7073170076	Success	12/02/2013 18:17
37	FALCON BUILDERS & DEVELOPERS INC	DBE	5592261994	5592261877	Success	12/02/2013 18:16
38	FANFA, INC.	DBE	5102788410	5102783095	Success	12/02/2013 18:14
39	FCS STRIPING, SEALING AND PAVING, INC.	DBE	9253736205	9253736208	Success	12/02/2013 18:11
40	GECKO GOLF CONSTRUCTION, INC.	DBE	9255488723	9255537267	Failed	12/02/2013 18:55

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
41	GUIDO'S TRUCKING	DBE	5105865717	5107715230	Failed	12/02/2013 19:08
42	HI-VOLTAGE SPLICING CO., INC.	DBE	9258387979	9258387978	Success	12/02/2013 18:45
43	INTRALINE, INC.	DBE	5107809800	5107809810	Success	12/02/2013 18:10
44	J & M LEASING & TRUCKING	DBE	5102158024	5102158025	Failed	12/02/2013 18:15
45	KILLGORE INDUSTRIES	DBE	5107154863	5105483981	Failed	12/02/2013 19:35
46	LABAT'S TREE CARE	DBE	9252857741	9253359116	Failed	12/02/2013 19:14
47	LARIOS AND SONS	DBE	5103852425	5107991960	Success	12/02/2013 18:53
48	LIGHT SPEED RESOURCES	DBE	9163616044	9163616045	Success	12/02/2013 18:52
49	M & S ENVIRONMENTAL LANDSCAPES, INC	DBE	5302411418	5302419647	Success	12/03/2013 08:12
50	M J AVILA COMPANY, INC.	DBE	5598467601	5598467610	Success	12/03/2013 08:09
51	M. HERNANDEZ CONSTRUCTION INC	DBE	4158244731	4158244696	Success	12/03/2013 08:07
52	MCAFEE TRANSPORTATION	DBE	9253087700	9253087700	Failed	12/03/2013 08:19
53	MCD TRUCKING LLC	DBE	4154121902	4155381905	Success	12/03/2013 08:04
54	METCO	DBE	4154559922	4154559960	Success	12/02/2013 19:21
55	MONROE TRUCKING	DBE	5105695625	5102085344	Failed	12/02/2013 19:33
56	OLIVEIRA FENCE, INC.	DBE	4087273811	4087272690	Success	12/02/2013 19:16
57	ON THE LEVEL CONCRETE	DBE	4154073695	4153494489	Success	12/02/2013 19:13
58	R M T LANDSCAPE CONTRACTORS, INC	DBE	5105683208	5105683766	Success	12/02/2013 18:05
59	R N R CONSTRUCTION, INC	DBE	9163790957	9163790960	Success	12/02/2013 18:04
60	R&S TRUCKING, INC	DBE	7075718820	7075718223	Success	12/02/2013 18:02

No.	Company Name	Type	Ph. Number	Fax Number	Status	Date/Time
61	R. E. SERRANO INC.	DBE	9259578184	9259578121	Success	12/02/2013 18:00
62	RAM CONSTRUCTION & CONCRETE, INC.	DBE	6615894726	6615894725	Failed	12/02/2013 18:12
63	RAMCON ENGINEERING & ENVIRONMENTAL INC	DBE	9163727535	9163724209	Success	12/02/2013 16:16
64	ROBY TRUCKING	DBE	7073338706	7075341807	Success	12/02/2013 16:14
65	S & S TRUCKING	DBE	5103833556	5103832917	Success	12/02/2013 16:11
66	SCHOTKA CONSTRUCTION INC	DBE	7072656977	7072656856	Success	12/02/2013 16:10
67	SUDDEN SAM'S TRUCKING	DBE	5103858594	5102178258	Success	12/02/2013 19:39
68	SUPERIOR HYDRO-SEEDING	DBE	8317631811	8317632023	Success	12/02/2013 19:37
69	TEAM NORTH CONSTRUCTION SERVICES	DBE	4154670300	4154670400	Success	12/02/2013 19:36
70	TUCKER TECHNOLOGY INC	DBE	5108360422	5108362625	Failed	12/02/2013 19:49
71	USA TRUCKING, INC	DBE	7075800263	7074374050	Success	12/02/2013 19:31
72	WESTERN TRAFFIC SUPPLY, INC	DBE	9252491854	9252491863	Success	12/02/2013 19:29
73	WILLIE ELECTRIC COMPANY	DBE	5106335730	5106335730	Success	12/02/2013 19:28
74	WK MCLELLAN COMPANY	DBE	7077632407	7077631038	Success	12/02/2013 19:26
75	YOLANDA'S CONSTRUCTION MGMT & TRAFFIC CONTROL	DBE	4156472682	4156472683	Success	12/02/2013 19:23

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:EAGLE ENGINEERING AND CONSTRUCTION, INC
CONTACT NAME	Estimating Department	Phone Number :6503678000
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :6503678282 Date :12/02/2013 4:03PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:DILLARD ENVIRONMENTAL SERVICES
CONTACT NAME	Estimating Department	Phone Number :9256346850
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9256346858 Date :12/02/2013 4:08PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1165' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:SCHOTKA CONSTRUCTION INC
CONTACT NAME	Estimating Department	Phone Number :7072656977
ADDRESS	246 Ghilotti Ave	Fax Number :7072656856
	Santa Rosa, California, 95407	Date :12/02/2013 4:10PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MOOULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LO / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:S & S TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5103833556
ADDRESS	246 Ghilotti Ave	Fax Number :5103832917
	Santa Rosa, California, 95407	Date :12/02/2013 4:11PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks. Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:ROBY TRUCKING
CONTACT NAME	Estimating Department	Phone Number :7073338706
ADDRESS	246 Ghilotti Ave	Fax Number :7075341807
	Santa Rosa, California, 95407	Date :12/02/2013 4:14PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:RAMCON ENGINEERING & ENVIRONMENTAL INC
CONTACT NAME	Estimating Department	Phone Number :9163727535
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9163724209 Date :12/02/2013 4:16PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LO / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:DM DEMO AND TRUCKING
CONTACT NAME	Estimating Department	Phone Number :4156644802
ADDRESS	246 Ghilotti Ave	Fax Number :4155664177
	Santa Rosa, California, 95407	Date :12/02/2013 4:21PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:R. E. SERRANO INC.
CONTACT NAME	Estimating Department	Phone Number :9259578184
ADDRESS	246 Ghilotti Ave	Fax Number :9259578121
	Santa Rosa, California, 95407	Date :12/02/2013 6:00PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:R&S TRUCKING, INC
CONTACT NAME	Estimating Department	Phone Number :7075718820
ADDRESS	246 Ghilotti Ave	Fax Number :7075718223
	Santa Rosa, California, 95407	Date :12/02/2013 6:02PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:R N R CONSTRUCTION, INC
CONTACT NAME	Estimating Department	Phone Number :9163790957
ADDRESS	246 Ghilotti Ave	Fax Number :9163790960
	Santa Rosa, California, 95407	Date :12/02/2013 6:04PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	Califomia

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:R M T LANDSCAPE CONTRACTORS, INC
CONTACT NAME	Estimating Department	Phone Number :5105683208
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5105683766 Date :12/02/2013 6:05PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:INTRALINE, INC.
CONTACT NAME	Estimating Department	Phone Number :5107809800
ADDRESS	246 Ghilotti Ave	Fax Number :5107809810
	Santa Rosa, California, 95407	Date :12/02/2013 6:10PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINDR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:FCS STRIPING, SEALING AND PAVING, INC.
CONTACT NAME	Estimating Department	Phone Number :9253736205
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9253736208 Date :12/02/2013 6:11PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:RAM CONSTRUCTION & CONCRETE, INC.
CONTACT NAME	Estimating Department	Phone Number :6615894726
ADDRESS	246 Ghilotti Ave	Fax Number :6615894725
	Santa Rosa, California, 95407	Date :12/02/2013 6:12PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:FANFA, INC.
CONTACT NAME	Estimating Department	Phone Number :5102788410
ADDRESS	246 Ghilotti Ave	Fax Number :5102783095
	Santa Rosa, California, 95407	Date :12/02/2013 6:14PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CDNCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:J & M LEASING & TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5102156024
ADDRESS	246 Ghilotti Ave	Fax Number :5102156025
	Santa Rosa, California, 95407	Date :12/02/2013 6:15PM
Phone	707-565-1221	
Fax	707-565-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/565 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4106. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Oodge Scan or a GCC closer to your location as well as in trade publications such as Oaily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1165' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-565-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:FALCON BUILDERS & DEVELOPERS INC
CONTACT NAME	Estimating Department	Phone Number :5592261994
ADDRESS	246 Ghilotti Ave	Fax Number :5592261877
	Santa Rosa, California, 95407	Date :12/02/2013 6:16PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:EXCEL LANDSCAPE
CONTACT NAME	Estimating Department	Phone Number :9163666364
ADDRESS	246 Ghilotti Ave	Fax Number :7073170076
	Santa Rosa, California, 95407	Date :12/02/2013 6:17PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BiD DUE DATE :	01/14/2014 at 02:00 P.M
BiD No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/CDUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, CDLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, RDADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTDR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:EIGHTEEN TRUCKING CO.
CONTACT NAME	Estimating Department	Phone Number :4155521818
ADDRESS	246 Ghilotti Ave	Fax Number :4155523130
	Santa Rosa, California, 95407	Date :12/02/2013 6:21PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CONSTRUCTION AREA SIGNS, INCORPORATED
CONTACT NAME	Estimating Department	Phone Number :9166639097
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :9166631858 Date :12/02/2013 6:25PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CALI CONCRETE
CONTACT NAME	Estimating Department	Phone Number :6613988143
ADDRESS	246 Ghilotti Ave	Fax Number :6613981382
	Santa Rosa, California, 95407	Date :12/02/2013 6:27PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:BROOKWATER, INC.
CONTACT NAME	Estimating Department	Phone Number :9258550417
ADDRESS	246 Ghilotti Ave	Fax Number :9258550357
	Santa Rosa, California, 95407	Date :12/02/2013 6:29PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CDNSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Oevelopment Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:BLACK DIAMOND ASPHALT, INC.
CONTACT NAME	Estimating Department	Phone Number :7074489402
ADDRESS	246 Ghilotti Ave	Fax Number :7074489407
	Santa Rosa, California, 95407	Date :12/02/2013 6:31PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:ERNEST B. DEE
CONTACT NAME	Estimating Department	Phone Number :9162710410
ADDRESS	246 Ghilotti Ave	Fax Number :9166912127
	Santa Rosa, California, 95407	Date :12/02/2013 6:33PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.
CONTACT NAME	Estimating Department	Phone Number :4085736803
ADDRESS	246 Ghilotti Ave	Fax Number :4084371201
	Santa Rosa, California, 95407	Date :12/02/2013 6:36PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:D & D CONCRETE CONSTRUCTION CO
CONTACT NAME	Estimating Department	Phone Number :2099922267
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :2094771503 Date :12/02/2013 6:38PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:AL CURRY TRUCKING
CONTACT NAME	Estimating Department	Phone Number :4157169143
ADDRESS	246 Ghilotti Ave	Fax Number :4156471542
	Santa Rosa, California, 95407	Date :12/02/2013 6:42PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:A B S L CONSTRUCTION
CONTACT NAME	Estimating Department	Phone Number :5107270900
ADDRESS	246 Ghilotti Ave	Fax Number :5107270910
	Santa Rosa, California, 95407	Date :12/02/2013 6:44PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:HI-VOLTAGE SPLICING CO., INC.
CONTACT NAME	Estimating Department	Phone Number :9258387979
ADDRESS	246 Ghilotti Ave	Fax Number :9258387978
	Santa Rosa, California, 95407	Date :12/02/2013 6:45PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:A C DIKE CO
CONTACT NAME	Estimating Department	Phone Number :9166457747
ADDRESS	246 Ghilotti Ave	Fax Number :9166459618
	Santa Rosa, California, 95407	Date :12/02/2013 6:46PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:LIGHT SPEED RESOURCES
CONTACT NAME	Estimating Department	Phone Number :9163616044
ADDRESS	246 Ghilotti Ave	Fax Number :9163616045
	Santa Rosa, California, 95407	Date :12/02/2013 6:52PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, RDADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the soope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:AGUILAR LANDSCAPE
CONTACT NAME	Estimating Department	Phone Number :5308855283
ADDRESS	246 Ghilotti Ave	Fax Number :9166630803
	Santa Rosa, California, 95407	Date :12/02/2013 6:52PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:LARIOS AND SONS
CONTACT NAME	Estimating Department	Phone Number :5103852425
ADDRESS	246 Ghilotti Ave	Fax Number :5107991960
	Santa Rosa, California, 95407	Date :12/02/2013 6:53PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:ABC TRANSPORTATION INC.
CONTACT NAME	Estimating Department	Phone Number :5109095098
ADDRESS	246 Ghilotti Ave	Fax Number :5104897001
	Santa Rosa, California, 95407	Date :12/02/2013 6:55PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:GECKO GOLF CONSTRUCTION, INC.
CONTACT NAME	Estimating Department	Phone Number :9255488723
ADDRESS	246 Ghilotti Ave	Fax Number :9255537267
	Santa Rosa, California, 95407	Date :12/02/2013 6:55PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CMC TRAFFIC CONTROL SPECIALIST
CONTACT NAME	Estimating Department	Phone Number :4152061700
ADDRESS	246 Ghilotti Ave	Fax Number :4152061711
	Santa Rosa, California, 95407	Date :12/02/2013 6:58PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CJC TRUCKING COMPANY
CONTACT NAME	Estimating Department	Phone Number :5106015359
ADDRESS	246 Ghilotti Ave	Fax Number :5106015332
	Santa Rosa, California, 95407	Date :12/02/2013 6:59PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.htmi Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.htmi, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CIRIMELE ELECTRIC WORKS INC.
CONTACT NAME	Estimating Department	Phone Number :5106201150
ADDRESS	246 Ghilotti Ave	Fax Number :5106201155
	Santa Rosa, California, 95407	Date :12/02/2013 7:01PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CHAVEZ TRUCKING
CONTACT NAME	Estimating Department	Phone Number :7076780514
ADDRESS	246 Ghilotti Ave	Fax Number :7076785154
	Santa Rosa, California, 95407	Date :12/02/2013 7:03PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CHAVEZ FENCE COMPANY
CONTACT NAME	Estimating Department	Phone Number :4083798139
ADDRESS	246 Ghilotti Ave	Fax Number :4083760273
	Santa Rosa, California, 95407	Date :12/02/2013 7:05PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:GUIDO'S TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5105865717
ADDRESS	246 Ghilotti Ave	Fax Number :5107715230
	Santa Rosa, California, 95407	Date :12/02/2013 7:08PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CAMACHO COMMUNICATIONS CORPORATIONS
CONTACT NAME	Estimating Department	Phone Number :9164449853
ADDRESS	246 Ghilotti Ave	Fax Number :9164479853
	Santa Rosa, California, 95407	Date :12/02/2013 7:11PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CDNCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades oovered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/oontract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:ON THE LEVEL CONCRETE
CONTACT NAME	Estimating Department	Phone Number :4154073695
ADDRESS	246 Ghilotti Ave	Fax Number :4153494489
	Santa Rosa, California, 95407	Date :12/02/2013 7:13PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 -- 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:LABAT'S TREE CARE
CONTACT NAME	Estimating Department	Phone Number :9252857741
ADDRESS	246 Ghilotti Ave	Fax Number :9253359116
	Santa Rosa, California, 95407	Date :12/02/2013 7:14PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:OLIVEIRA FENCE, INC.
CONTACT NAME	Estimating Department	Phone Number :4087273811
ADDRESS	246 Ghilotti Ave	Fax Number :4087272690
	Santa Rosa, California, 95407	Date :12/02/2013 7:16PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, CDLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:METCO
CONTACT NAME	Estimating Department	Phone Number :4154559922
ADDRESS	246 Ghilotti Ave	Fax Number :4154559960
	Santa Rosa, California, 95407	Date :12/02/2013 7:21PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, CDLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMDPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CARTER'S TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5106778866
ADDRESS	246 Ghilotti Ave	Fax Number :5105644122
	Santa Rosa, California, 95407	Date :12/02/2013 7:23PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:YOLANDA'S CONSTRUCTION MGMT & TRAFFIC CONTROL
CONTACT NAME	Estimating Department	Phone Number :4156472682
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4156472683 Date :12/02/2013 7:23PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CAROB VALLEY ELECTRIC, INC.
CONTACT NAME	Estimating Department	Phone Number :5624072105
ADDRESS	246 Ghilotti Ave	Fax Number :5624072106
	Santa Rosa, California, 95407	Date :12/02/2013 7:25PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:WK MCLELLAN COMPANY
CONTACT NAME	Estimating Department	Phone Number :7077632407
ADDRESS	246 Ghilotti Ave	Fax Number :7077631038
	Santa Rosa, California, 95407	Date :12/02/2013 7:26PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:WILLIE ELECTRIC COMPANY
CONTACT NAME	Estimating Department	Phone Number :5106335730
ADDRESS	246 Ghilotti Ave	Fax Number :5106335730
	Santa Rosa, California, 95407	Date :12/02/2013 7:28PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:WESTERN TRAFFIC SUPPLY, INC
CONTACT NAME	Estimating Department	Phone Number :9252491854
ADDRESS	246 Ghilotti Ave	Fax Number :9252491863
	Santa Rosa, California, 95407	Date :12/02/2013 7:29PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:USA TRUCKING, INC
CONTACT NAME	Estimating Department	Phone Number :7075800263
ADDRESS	246 Ghilotti Ave	Fax Number :7074374050
	Santa Rosa, California, 95407	Date :12/02/2013 7:31PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:MONROE TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5105695625
ADDRESS	246 Ghilotti Ave	Fax Number :5102085344
	Santa Rosa, California, 95407	Date :12/02/2013 7:33PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:KILLGORE INDUSTRIES
CONTACT NAME	Estimating Department	Phone Number :5107154863
ADDRESS	246 Ghilotti Ave	Fax Number :5105483981
	Santa Rosa, California, 95407	Date :12/02/2013 7:35PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:TEAM NORTH CONSTRUCTION SERVICES
CONTACT NAME	Estimating Department	Phone Number :4154670300
ADDRESS	246 Ghilotti Ave	Fax Number :4154670400
	Santa Rosa, California, 95407	Date :12/02/2013 7:36PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:SUPERIOR HYDRO-SEEDING
CONTACT NAME	Estimating Department	Phone Number :8317631811
ADDRESS	246 Ghilotti Ave	Fax Number :8317632023
	Santa Rosa, California, 95407	Date :12/02/2013 7:37PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:SUDDEN SAM'S TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5103858594
ADDRESS	246 Ghilotti Ave	Fax Number :5102178258
	Santa Rosa, California, 95407	Date :12/02/2013 7:39PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Oevelopment Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TD:BAYSHORE METALS
CONTACT NAME	Estimating Department	Phone Number :5305261650
ADDRESS	246 Ghilotti Ave	Fax Number :4152855759
	Santa Rosa, California, 95407	Date :12/02/2013 7:43PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:BAY LINE CUTTING & CORING, INC.
CONTACT NAME	Estimating Department	Phone Number :5105271000
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5105270500 Date :12/02/2013 7:45PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:BAY AREA LIGHTWORKS, INC.
CONTACT NAME	Estimating Department	Phone Number :4158222336
ADDRESS	246 Ghilotti Ave	Fax Number :4158228086
	Santa Rosa, California, 95407	Date :12/02/2013 7:47PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:TUCKER TECHNOLOGY INC
CONTACT NAME	Estimating Department	Phone Number :5108360422
ADDRESS	246 Ghilotti Ave	Fax Number :5108362625
	Santa Rosa, California, 95407	Date :12/02/2013 7:49PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:BAUER TRANSPORTATION SYSTEMS INC.
CONTACT NAME	Estimating Department	Phone Number :4156486834
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :6503729420 Date :12/02/2013 7:50PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:ASTRO CONSTRUCTION
CONTACT NAME	Estimating Department	Phone Number :5106854161
ADDRESS	246 Ghilotti Ave	Fax Number :5105781305
	Santa Rosa, California, 95407	Date :12/02/2013 7:55PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:AUSTIN ENTERPRISE
CONTACT NAME	Estimating Department	Phone Number :6615891001
ADDRESS	246 Ghilotti Ave	Fax Number :6615899509
	Santa Rosa, California, 95407	Date :12/02/2013 7:57PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	Califomia

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:AMLAND CORP
CONTACT NAME	Estimating Department	Phone Number :4089293949
ADDRESS	246 Ghilotti Ave	Fax Number :4082984344
	Santa Rosa, California, 95407	Date :12/02/2013 7:59PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:BELLOT CONSTRUCTION CORP.
CONTACT NAME	Estimating Department	Phone Number :5105624190
ADDRESS	246 Ghilotti Ave	Fax Number :5105621306
	Santa Rosa, California, 95407	Date :12/02/2013 8:00PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:BASS ELECTRIC
CONTACT NAME	Estimating Department	Phone Number :4152951600
ADDRESS	246 Ghilotti Ave	Fax Number :4158560381
	Santa Rosa, California, 95407	Date :12/02/2013 8:07PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PRDJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, tiut are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:AP TRUCKING
CONTACT NAME	Estimating Department	Phone Number :5107506867
ADDRESS	246 Ghilotti Ave	Fax Number :5108782725
	Santa Rosa, California, 95407	Date :12/02/2013 8:10PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:AMG CONSTRUCTION
CONTACT NAME	Estimating Department	Phone Number :5105628638
ADDRESS	246 Ghilotti Ave	Fax Number :5105624339
	Santa Rosa, California, 95407	Date :12/03/2013 8:02AM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:MCD TRUCKING LLC
CONTACT NAME	Estimating Department	Phone Number :4154121902
ADDRESS	246 Ghilotti Ave	Fax Number :4155381905
	Santa Rosa, California, 95407	Date :12/03/2013 8:04AM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:M. HERNANDEZ CONSTRUCTION INC
CONTACT NAME	Estimating Department	Phone Number :4158244731
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4158244696 Date :12/03/2013 8:07AM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:M J AVILA COMPANY, INC.
CONTACT NAME	Estimating Department	Phone Number :5598467601
ADDRESS	246 Ghilotti Ave	Fax Number :5598467610
	Santa Rosa, California, 95407	Date :12/03/2013 8:09AM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:M & S ENVIRONMENTAL LANDSCAPES, INC
CONTACT NAME	Estimating Department	Phone Number :5302411418
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :5302419647 Date :12/03/2013 8:12AM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:MCAFEE TRANSPORTATION
CONTACT NAME	Estimating Department	Phone Number :9253087700
ADDRESS	246 Ghilotti Ave	Fax Number :9253087700
	Santa Rosa, California, 95407	Date :12/03/2013 8:19AM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

DBEgoodfaith.com Responses Received

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:WESTERN TRAFFIC SUPPLY, INC
CONTACT NAME	Estimating Department	Phone Number :9252491854
ADDRESS	246 Ghilotti Ave	Fax Number :9252491883
	Santa Rosa, California, 95407	Date :12/2/2013 6:28 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:ROBY TRUCKING
CONTACT NAME	Estimating Department	Phone Number :7073338706
ADDRESS	246 Ghilotti Ave	Fax Number :7075341807
	Santa Rosa, California, 95407	Date :12/2/2013 3:12 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	~~01/14/2014 at~~ 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	~~#04-245444 Hwy~~ 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,00a.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more informehon. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4109. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[X] Yes, we will send a fax quote by bid date.

[ ] No, we are not interested.

[ ] Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:CMC TRAFFIC CONTROL SPECIALIST
CONTACT NAME	Estimating Department	Phone Number :4152061700
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4152061711 Date :12/2/2013 5:56 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108, G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[✓] Yes, we will send a fax quote by bid date.
[ ] No, we are not interested.
[ ] Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:BAUER TRANSPORTATION SYSTEMS INC.
CONTACT NAME	Estimating Departmem	Phone Number :4156486834
ADDRESS	246 Ghilotti Ave	Fax Number :6503729420
	Santa Rosa, California, 95407	Date :12/2/2013 6:48 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[ ]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:BROOKWATER, INC.
CONTACT NAME	Estimating Department	Phone Number :9258550417
ADDRESS	246 Ghilotti Ave	Fax Number :9258550357
	Santa Rosa, California, 95407	Date :12/2/2013 5:28 PM
Phone	707-885-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,090.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and woman subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.
[X]No, we are not interested.
[ ]Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:R&S TRUCKING, INC
CONTACT NAME	Estimating Department	Phone Number :7075718820
ADDRESS	246 Ghilotti Ave	Fax Number :7075718223
	Santa Rosa, California, 95407	Date :12/2/2013 5:00 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 8% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sbe.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[X] Yes, we will send a fax quote by bid date.
[ ] No, we are not interested.
[ ] Interested. Would like more information. Please contact us at _____

yes!
thanks

CUTLER TRUCKING, INC.
dba: R & S TRUCKING
P.O. BOX 414
FULTON, CA 95439-0414

FAXED 12-2-2013

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	[redacted]
CONTACT NAME	Estimating Department	Phone Number :9259578184
ADDRESS	246 Ghilotti Ave	Fax Number :9259578121
	Santa Rosa, California, 95407	Date :12/2/2013 4:58 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,750,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ] Yes, we will send a fax quote by bid date.

[X] No, we are not interested.

[ ] Interested. Would like more information. Please contact us at _____ Not our scope

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:A C DIKE CO
CONTACT NAME	Estimating Department	Phone Number :9166457747
ADDRESS	246 Ghilotti Ave	Fax Number :9166459618
	Santa Rosa, California, 95407	Date :12/2/2013 5:40 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-245444
PROJECT NAME :	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahbeubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form "CG-2010-1185" or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ] Yes, we will send a fax quote by bid date.
[X] No, we are not interested.
[ ] Interested. Would like more information. Please contact us at None of our items listed.

INVITATION TO BID

Good Faith Solicitation Fax

From	Ghilotti Construction Company, Inc.	TO:TEAM NORTH CONSTRUCTION SERVICES
CONTACT NAME	Estimating Department	Phone Number :4154670300
ADDRESS	246 Ghilotti Ave Santa Rosa, California, 95407	Fax Number :4154670400 Date :12/2/2013 8:34 PM
Phone	707-585-1221	
Fax	707-585-1601	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Ghilotti Construction Company, Inc.

For additional information about minority participation projects, visit http://www.dbegoodfaith.com

Focus Ad

Ghilotti Construction Company, Inc. is Sking Qualifi*d DBE**

BID DUE DATE :	01/14/2014 at 02:00 P.M
BID No :	#04-246444
PROJECT NAME :	#04-246444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
AGENCY NAME :	Department of Transportation (CALTRANS)
PROJECT CITY/COUNTY :	Santa Rosa
PROJECT STATE :	California

PROJECT DETAILS :

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Maitboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sbdc.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage: Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 707-585-1601

[ ]Yes, we will send a fax quote by bid date.

[X]No, we are not interested.

[ ]Interested. Would like more information. Please contact us at _____.

Thank you!

TAB # 5

SELECTED FIRMS / PRICE DIFFERENCES / REJECTED DBE DOCUMENTATION

3. For each item of work made available, list the selected firm and it's status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the firms listed above.

Ghilotti Construction Company, Inc.

Contract No. 04-1A2904
Bid Date: 1/8/14

Item of Work	Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
CAS	Farwest Safety	non-DBE	n/a - no quotes' rec'd	n/a	n/a
Traffic Control System	GCC	non-DBE	n/a - no quotes' rec'd	n/a	n/a
Temp Crash Cushion Module	GCC	non-DBE	n/a - no quotes' rec'd	n/a	n/a
Temp Alternative Crash Cushion System (Type 1)	GCC	non-DBE	n/a - no quotes' rec'd	n/a	n/a
Cold Plane AC	ABSL	**DBE**	n/a - used DBE firm	n/a	n/a
Clear & Grub	Mountain F. Enterprises	non-DBE	n/a - no quotes' rec'd	n/a	n/a
Highway Planting	Neary Landscape	non-DBE	n/a - no quotes' rec'd	n/a	n/a
Irrigation System	Neary Landscape	non-DBE	n/a - no quotes' rec'd	n/a	n/a
Minor Concrete Structure	GCC	non-DBE	n/a - no quotes' rec'd	n/a	n/a
Roadside Sign	Farwest Safety	non-DBE	Shotka Construction	$9,340.00	$1,300.00
Minor Misc. Concrete	GCC	non-DBE	n/a - no quotes' rec'd	n/a	n/a
Chain Link Fence	Able Fence Co.	non-DBE	Oliveira Fence	$5,000.00	$1,556.00
Thermoplastic Striping & Pavement Markings	Central Striping	non-DBE	n/a - no quotes' rec'd	n/a	n/a
Signal & Lighting	Mike Brown Electric	non-DBE	n/a - no quotes' rec'd	n/a	n/a
Trucking	R & S Trucking	**DBE**	n/a - used DBE firm	n/a	n/a

Ite . 3 continued: Reasons for the selection and names, addresses and phone numbers for the firms listed above

Item of Work	Name of Rejected Firm	Address & Phone	Reason for Rejection
Roadside Sign	Shotka Construction	5555 Napa-Vallejo Hwy, American Canyon, CA 94503 (707) 265-6977	Incomplete Scope / Price Too High
Chain Link Fence	Oliveira Fence, Inc.	293 Brokaw Rd., Santa Clara, CA 95050 (408) 727-3811	Price Too High

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

FAX TRANSMITTAL **BID DATE:** 1/14/14

*****BID QUOTATION*****

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 04-245444

04-Son-101-33.3

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
3	Construction Area Signs	LS			$ 8,500.00
4	Traffic Control System (See Below)	LS			$ -
5	Channelizer (Surface Mounted)	EA	33	$ 40.00	$ 1,320.00
6	Temporary Sign	EA	2	$ 80.00	$ 160.00
7*	Temporary Railing (Type K)	M	550		$ -
8	Temporary Crash Cushion Module	EA	22	$ 200.00	$ 4,400.00
21	Remove Roadside Sign	EA	3	$ 100.00	$ 300.00
22	Remove Roadside Sign Panel	EA	10	$ 50.00	$ 500.00
28	Relocate Roadside Sign (Wood Post)	EA	10	$ 200.00	$ 2,000.00
54	Furnish Single Sheet Aluminum (1.6 MM - Framed)	M2	13	$ 151.00	$ 1,963.00
55	Furnish Single Sheet Aluminum (2.0 MM - Framed)	M2	3	$ 159.00	$ 477.00
56	Roadside Sign - One Post	EA	13	$ 200.00	$ 2,600.00
57	Install Sign (Strap and Saddle Bracket Method)	EA	2	$ 100.00	$ 200.00
61	Drainage Inlet Marker	EA	30	$ 10.00	$ 300.00
	TOTAL BID PRICE				$ 22,720.00

*Rental Only~$2.00/LF Per Month~FOB Lodi

TRAFFIC CONTROL	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	$ 840.00
*2 Man Lane Closures	1	Per Shift	$ 1,350.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	$ 2,100.00
Additional Person (If Requested)	1	Each	$ 525.00
Additional Mile	1	Each	$ 50.00
Additional Lane	1	Each	$ 50.00
Additional Direction (Same Crew)	1	Each	$ 150.00
Ramp Closure (Add)	1	Each	$ 50.00
Overtime	1	PMH	$ 90.00
Attenuator Truck (Operated)	1	Per Shift	$ 780.00
2 Flagmen (T-13)	1	Per Shift	$ 1,400.00
Pilot Car	1	Per Shift	$ 750.00

*Includes up to 2 Arrow Boards & 308 Cones & Closure of 2 Ramps in same closure 1 direction.
Contractor to provide relief for flaggers lunch period, or pay applicable overtime.
Attenuator Truck Rental Only Bare $350.00 a day/$1,500.00 a week/$3,300.00 a month

1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
2 After receiving contract and sign locations marked out 10 working days to schedule work.
3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
4 Any additional move in will be billed at $ 900 per occurrence.
5 Temporary items include *FURNISH, INSTALLATION*, and *REMOVAL* unless otherwise indicated (exclude maintenance).
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at $100.00 each.
8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
9 Exclude all permits,staking request, record drawings, & as builts unless otherwise noted.
10 Exclude any asphalt or concrete removal/patching.
11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including $2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
15 Exclude any grading or paving of pad for Crash Cushions.
16 Exclude any treated wood waste plans
17 We require 60 days notice prior to the installation of permanent items.
18 Attenuator truck & traffic control crews are subject to availability.
19 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
20 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
Lic# 523187 1% Bond Rate SBE # 0006544
ATTN: CALL BEFORE SPLITTING BID
PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-993-1057 (MBL)

Schotka Construction, Inc.

Project: Widen College Avenue, Sonoma County 04-245444
Bid date: January 14, 2014

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
3	Construction Area Signs	1 LS	$12,500.00	$12,500.00
5	Channelizer (Surface Mounted)	33 EA	$25.00	$ 825.00
6	Temporary Sign	2 EA	$150.00	$ 300.00
13	Temp Crash Cushion	22 EA	$350.00	$ 7,700.00
21	Remove Roadside Sign	3 EA	$80.00	$ 240.00
22	Remove Roadside Sign Panel	10 EA	$80.00	$ 800.00
28	Relocate Roadside Sign	10 EA	$250.00	$ 2,500.00
54	Furnish SS Sign (1.6) Fr	13 M2	$165.00	$ 2,145.00
55	Furnish SS Sign (2.0) Fr	3 M2	$165.00	$ 495.00
56	Roadside Sign one post	13 EA	$220.00	$ 2,860.00
57	Install Sign SSBM	2 EA	$150.00	$ 300.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. **Items 3 and 6** must be taken together.
4. **Item 3** includes covering signs upon installation only
5. **Items 21, 22, 28, 56 & 57** must be taken together.
6. Excludes: Traffic control , overhead & mast arm signs
   Handling/testing/disposal of contaminated or hazardous materials
   Health & Safety Plan, Permits, fees, inspections, testing,
   survey, offhaul spoils, contaminated materials
   Permanent or temporary striping, Changeable Message Signs
   Temporary placement of reset or permanent signs
7. Retention to be held at same rate of prime contractor.
8. One addendum(s) acknowledged.
9. This proposal is good for thirty (30) days and is to be included in any subcontract.
10. Our license number is 723309 exp.8/31/2014.
11. We are a union contractor.

We are a certified DBE (#33099) & SBE (DGS # 31334)

Contact person: Diane Schotka Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

ABLE FENCE COMPANY, INC.

P.O. BOX 219 • PETALUMA, CA 94953
(707) 763-2551 • FAX: (707) 763-0699
CONTRACTORS LICENSE # 409607 – CLASS C-13
EXPIRATION: 7/31/2015

MEMBER AFA American Fence Association

BID DATE: January 14, 2014

PROJECT: College Avenue Undercrossing Improvements, CalTrans Contract #04-245444

BIDDERS: ALL BIDDERS

BID ITEMS:

Item #18 – Remove Chain Link Fence
16 M @ $42.00/M: **$ 672.00**

Item #64 – Chain Link Fence (CL 1.8)
28 M @ $99.00/M: **$2,772.00**

TOTAL BID: $3,444.00

ADDENDA: #1 noted

EXCLUSIONS: Survey, Permits, Fees, Layout, Bond Costs, Inspection, Testing, Hazardous Materials Removal/Disposal, Materials Testing and Inspection Costs, Soils Engineering/Testing, Traffic Control, Clearing, Grubbing, Grading, Staking, Spoils Removal (piled onsite at designated area), Builders Risk Insurance, Demolition (unless otherwise noted)

NOTES:

1. Quote is per plans and specifications, tax included.
2. We are signatory to the Laborer's Union, Local 139.
3. Quote is based upon $5 million General Liability Insurance.

Mark A. Yanuskiewicz

OLIVEIRA FENCE, INC.

36 Years in Business **Lic. No. 404243 C13**

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

ENTERED

Women Owned Business Enterprise
Bond Rate-1.5%- cost is not included in price
Liability insurance limits-$10 Mil each occurrence
Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE
Oliveira Fence is part of the Laborers Union

State of California Certification No.REF-0023017 SBE
City of Sacramento Certification No. 19905
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

DUNS No. 088832910

BID PROPOSAL

Company:
Attn: Estimating Department
Project: Caltrans Contract No. 04-254444
Location: Santa Rosa, CA
Estimator: Debbie Garcia

Bid Date: 1/14/2014
Addenda Noted: 1
Move-Ins Included: 1 move-in
Additional Move-ins: $500.00 each
Manufactures' Lead Time: 4 weeks notice

Bid Item	Description	Number of	Type	Unit Price	Total Price
18	To Remove Chain Link Fence.	16	M	$ 25.50	$ 408.00
64	To Furnish and Install Chain Link Fence (Type CL-6)	28	M	$ 164.00	$ 4,592.00
	Note: We will not separate above items out. Work done in 1 move-in.				
	When job is awarded we will check bonding capacity. Note: Our liquidated damages maximum is $5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over $5,000.00 We have never had a liquidated damage cost. **PLEASE SEE BELOW FOR EXCLUSION.**				$ 5,000.00

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, cubeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

TAB # 6

PUBLICATIONS

ITEM 4

List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publication	**Date of Advertisement**
Paid Ads:	
dbegoodfaith.com (Trade)	12/2/13 – bid date
dbegoodfaith.com (Focus)	12/2/13 – bid date
Contractor's Estimate, Inc. (Trade)	12/2/13 – bid date
Contractor's Estimate, Inc. (Focus)	12/2/13 – bid date
Bay Area News Group Marketplace	12/3/13 – 12/10/3
Posted on Website:	
Caltrans "Primes Seeking Assistance'	12/2/13 – bid date
Subnet – SBA.GOV	12/3/13 – bid date
MBDA	12/3/13 – bid date
Posted as a Planholder / Interest:	
North Coast Builders Exchange	11/21/13 – bid date
eBidboard	11/21/13 – bid date

Request to be listed as a planholder sent 11/19/13:

Building News
Marin Builder's Exchange
Daily Pacific Builder
Daily Construction Service

*See copies of ads and fax documentation following

Ad created on 12/02/2013 and placed on the following publications

http://www.dbegoodfaith.com

http://trade.dbegoodfaith.com

Focus Journal Ad

Published on www.dbegoodfaith.com, 12/02/2013 at 2:28PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Mark Mahboubi

Project Coordinator
Estimating Department

Contact Information
246 Ghilotti Ave
Santa Rosa, CA
95407
Tel: 707-585-1221
Fax: 707-585-1601

Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Project Name
#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting

Awarding Agency
Department of Transportation (CALTRANS)

Project Location
Santa Rosa, Sonoma County, CA

Bid Date & Time
01/14/2014 at 02:00 P.M

Bid/Contract #
#04-245444

Project Details
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CDNSTRUCTIDN AREA SIGNS, TRAFFIC CONTRDL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers

		such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Trade Journal Ad

Published on www.trade.dbegoodfaith.com, 12/02/2013 at 2:28PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

Bid Due Date : 01/14/2014 at 02:00 P.M Bid No : #04-245444

Contact Estimator : Mark Mahboubi

Project Name	:	#04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting
Agency Name	:	Department of Transportation (CALTRANS)
Project City	:	Santa Rosa
Project County	:	Sonoma County
Project State	:	CA
Project Details	:	

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Details : Estimating Department
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: 707-585-1221
Fax: 707-585-1601

Mr. Mark Mahboubi (707/585 – 1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Kameron Rankin

From: Kameron Rankin
ent: Monday, December 02, 2013 2:11 PM
To: 'Esty Stoddard'
Subject: 04-245444 HWY 101 SANTA ROSA
Attachments: CONTRACTOR'S ESTIMATE AD.doc

Hi Esty,
Please place the attached ad.

Thank you,

Kameron Rankin
Estimating Assistant
kameron@ghilotti.com

PH 707/585-1221
FX 707/585-1601

Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407

Contractor's Estimate, Inc.

ContractorsEstimate.com
Trade and Focus publication provider

Certified by California Dept of General Services

Let Contractors Estimate create your ad:

Company Information:

Company Name and License#: Ghilotti Construction Company, Inc., License # 644515
Address: 246 Ghilotti Avenue
City/State/Zip: Santa Rosa, CA 95407
Phone: (707) 585 – 1221
Fax: (707) 585 – 1601
Email: annette@ghilotti.com
Contact: Annette Conley required

Project Information: (Use additional sheets if necessary)

Project #: #04-245444
Example: 01-357704

Project Name: Hwy 101 Santa Rosa, CA
Example: Route 101

Project Description: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) **Engineer's Estimate:** $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**
Example: Raise the Profile Grade

Location: Sonoma County
Example: Del Norte County

State: CA
Example: California

Agency: Caltrans
Example: Caltrans

Company Name and License#: Ghilotti Construction Company, Inc., License # 644515

Contractor's Estimate, Inc.
P.O. Box 292880
Phelan, CA 92329

PH (760) 868-9192
FX (760) 868-6814
email: estimator@contractorsestimate.com

Contractor's Estimate, Inc.

ContractorsEstimate.com
Trade and Focus publication provider

Certified by California Dept of General Services

Bid Date: January 14, 2013
Example: January 08, 2003

Bid Time: 2:00pm
Example 2:00 PM

Trades: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS
Example: AC Paving, Grading, Concrete Supplier, All other trades

Plans: Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.
Example: Available for review in our office

Business Class: DBE
Example: DVBE

Info: Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on

Contractor's Estimate, Inc.

ContractorsEstimate.com

Trade and Focus publication provider

Certified by California Dept of General Services

GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

(All additional information here) Example: Performance and Payment bonds required. Pacific Engineering will assist in obtaining bonds and lines of credit.

I understand that I will be billed $35.00 for my Trade and Focus ads.

Sign_____

Contractor's Estimate, Inc.
P.O. Box 292880
Phelan, CA 92329

PH (760) 868-9192
FX (760) 868-6814
email: estimator@contractorsestimate.com

Trade

Contractors Estimate.com
Saving contractors time and money by delivering complete bid estimates.

View TRADE ADS

DGS DVBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES & EDITORIALS

Advertisement date December 2nd, 2013 through bid opening date

CONSTRUCTION GHILOTTI
Since · COMPANY · 1914

License# 644515

An Equal Opportunity Employer
Is requesting quotations from all qualified **DBE** subcontractors and material suppliers for the following project:
Agency: Caltrans
Contract No 04-245444
Project Name: Hwy 101 Santa Rosa, CA
Project Description: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3)
Engineer's Estimate: *$1,760,000.00*
DBE Goal: *9%*
200 WD / $3,000.00 per day LD

Submit quotes by Noon on bid date.
Contact our estimator for more information or assistance.

GCC is available to discuss breaking out any portion of work to encourage minority participation.

Location: Sonoma County

Bid Date: January 14, 2014 at 2 :00 p.m.

This request includes, but is not limited to, the following:
CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE I), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

Plans: Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services.
Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Info: Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract

View FOCUS ADS

Caltrans "DBE" Goals on Federally Funded Projects

View sample BID ESTIMATE

Find Certified Firms

San Francisco LBE/MBE/WBE

NEWS & EVENTS

document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Phone: (707) 585-1221 Fax: (707) 585-1601
Contact: Annette Conley
annette@ghilotti.com

Published on December 2nd, 2013 by Contractor's Estimate, Inc.
Located at http://www.contractorsestimate.com
This advertisement will run until the bid date

Focus

Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.

View TRADE ADS

DGS DVBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES & EDITORIALS

Advertisement date December 2nd, 2013 through bid opening date

CONSTRUCTION GHILOTTI

Since - COMPANY - 1914

License# 644515

An Equal Opportunity Employer

Is requesting quotations from all qualified **DBE** subcontractors and material suppliers for the following project:

Agency: Caltrans

Contract No 04-245444

Project Name: Hwy 101 Santa Rosa, CA

Project Description: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3)

Engineer's Estimate: *$1,760,000.00*

DBE Goal: 9%

200 WD / $3,000.00 per day LD

Submit quotes by Noon on bid date.

Contact our estimator for more information or assistance.

GCC is available to discuss breaking out any portion of work to encourage minority participation.

Location: Sonoma County

Bid Date: January 14, 2014 at 2 :00 p.m.

This request includes, but is not limited to, the following:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

Plans: Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services.
Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Info: Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have

View FOCUS ADS

Caltrans "DBE" Goals on Federally Funded Projects

View sample BID ESTIMATE

Find Certified Firms

San Francisco LBE/MBE/WBE

NEWS & EVENTS

satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Phone: (707) 585-1221 Fax: (707) 585-1601
Contact: Annette Conley
annette@ghilotti.com

Published on December 2nd, 2013 by Contractor's Estimate, Inc.
Located at http://www.contractorsestimate.com
This advertisement will run until the bid date

GHILOTTI
DEC 12 2013
CONSTRUCTION COMPANY

Advertisement date December 2nd, 2013 through bid opening date

CONSTRUCTION GHILOTTI COMPANY
Since 1914

License# 644515

An Equal Opportunity Employer
Is requesting quotations from all qualified **DBE** subcontractors and material suppliers for the following project:
Agency: Caltrans
Contract No 04-245444
Project Name: Hwy 101 Santa Rosa, CA
Project Description: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3)
Engineer's Estimate: *$1,760,000.00*
DBE Goal: 9%
200 WD / $3,000.00 per day LD

Submit quotes by Noon on bid date.
Contact our estimator for more information or assistance.

GCC is available to discuss breaking out any portion of work to encourage minority participation.

Location: Sonoma County

Bid Date: January 14, 2014 at 2 :00 p.m.

This request includes, but is not limited to, the following:
CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

Plans: Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services.
Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Info: Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Phone: (707) 585-1221 Fax: (707) 585-1601
Contact: Annette Conley
annette@ghilotti.com

Published on December 2nd, 2013 by Contractor's Estimate, Inc.
Located at http://www.contractorsestimate.com
This advertisement will run until the bid date

View TRADE ADS

DGS DVBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES & EDITORIALS

View FOCUS ADS

Caltrans "DBE" Goals on Federally Funded Projects

View sample BID ESTIMATE

Find Certified Firms

San Francisco LBE/MBE/WBE

NEWS & EVENTS

Advertisement date December 2nd, 2013 through bid opening date

CONSTRUCTION
GHILOTTI
Since - COMPANY - 1914

License# 644515

An Equal Opportunity Employer
Is requesting quotations from all qualified **DBE** subcontractors and material suppliers for the following project:
Agency: Caltrans
Contract No 04-245444
Project Name: Hwy 101 Santa Rosa, CA
Project Description: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3)
Engineer's Estimate: $1,760,000.00
DBE Goal: 9%
200 WD / $3,000.00 per day LD

Submit quotes by Noon on bid date.
Contact our estimator for more information or assistance.

GCC is available to discuss breaking out any portion of work to encourage minority participation.

Location: Sonoma County

Bid Date: January 14, 2014 at 2 :00 p.m.

This request includes, but is not limited to, the following:
CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE I), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

Plans: Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services.
Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Info: Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Phone: (707) 585-1221 Fax: (707) 585-1601
Contact: Annette Conley
annette@ghilotti.com

Published on December 2nd, 2013 by Contractor's Estimate, Inc.
Located at http://www.contractorsestimate.com
This advertisement will run until the bid date

Kameron Rankin

'om: Annette Conley
Sent: Tuesday, December 03, 2013 8:45 AM
To: Kameron Rankin
Subject: FW: Bay Area Marketplace: Posted Ad: CALTRANS #04-245444 HWY 101 - SANTA ROSA, CA - 1/14/14 @ 2:00PM

-----Original Message-----
From: Bay Area Marketplace [mailto:no-reply@kaango.com]
Sent: Tuesday, December 03, 2013 8:41 AM
To: Annette Conley
Subject: Bay Area Marketplace: Posted Ad: CALTRANS #04-245444 HWY 101 - SANTA ROSA, CA - 1/14/14 @ 2:00PM

BAY AREA MARKETPLACE MARKETPLACE: NEW AD PLACEMENT CONFIRMATION

Good luck on your new ad in the Bay Area Marketplace Marketplace!
Ad Id: 22637380
Ad Title: CALTRANS #04-245444 HWY 101 - SANTA ROSA, CA - 1/14/14 @ 2:00PM Date Placed: Dec 3, 2013 Ad Expiration: Dec 10, 2013

Online Insertion Fee: $9.95
1 Free Photos: FREE!
Total Discount: $0.00
Total Cost: $9.95

To view your online ad, click this link:
http://bayareamarketplace.kaango.com/ad-caltrans-04-245444-hwy-101-santa-rosa-ca-1-14-14-200pm/22637380

To edit the text of online your ad, put in additional photos or make other changes, simply follow this link:
http://bayareamarketplace.kaango.com/ads/create?aid=22637380

Have questions about getting your ad in the newspaper? Please contact us at 1-800-775-6397 or email classads@bayareanewsgroup.com

Bay Area Marketplace Marketplace

CALTRANS #04-245444 HWY 101 - SANTA ROSA, CA - 1/14/14 @ 2:00PM

Source: Bay Area Marketplace

Category: Bids & Proposals

http://bayareamarketplace.kaango.com/ads/view?adid=22637380

Location:	Santa Rosa CA 95401
City:	Santa Rosa

Ad Details:

Ad ID:	22637380
Location:	Santa Rosa, CA
Created:	Dec 3, 2013
Expires:	Dec 10, 2013
Member:	Ghilotti Construction Company, Inc.

INVITATION TO BID

Department of Transportation (CALTRANS)

Bid Date & Time – 1/14/14 @ 2:00 P.M.

#04-245444 – Hwy 101Santa Rosa, Sonoma County, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTIDN AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINDR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. **Engineer's Estimate:** $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Mark Mahboubi (707/565-1221 or merkm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding tha scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary aquipment, supplies, materials or ralated services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contrects over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Compeny encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL tha bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written raquast prior to bid submission. Inconsistent bid tarms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE

SANTA ROSA,CA95407

PH: (707) 585-1221 * FX: (707) 565-1601

Listing for all primes seeking assistance with project 04-245444. 3 results found.

Contractor: Ghilotti Bros., Inc. **Contact:** Ryan Strong
Address: 525 Jacoby Street, San Rafael CA 94901
Phone: (415) 454-7011 **Fax:** (415) 454-8376 **Email:** ryans@ghilottibros.com
Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, TRUCKING, STREET SWEEPING, CRASH CUSHIONS, CLEAR & GRUB, PLANTING/IRRIGATION, MINOR CONCRETE, SIGNAL/LIGHTING, EMERGENCY VEHICLE DETECTOR SYSTEM, ALL OTHER RELATED ITEMS OF WORK INCLUDING PARTIAL ITEMS.
Requirements: Ghilotti Bros., Inc. is an equal opportunity employer. We encourage DBE certified firms to seek assistance from our Project Estimator for any technical assistance or information related to plans, specifications & requirements for the work. Waiver of Subrogation required. Performance and payment bonds may be required. Assistance with bonds, lines of credit, insurance and equipment is offered from GBI Contract Administrator, Beth Pedley. All interested parties are further encouraged to meet either party in person to help facilitate requests. Technical questions shall be directed to GBI's Estimator.
Date posted: 11/18/2013

Contractor: Argonaut Constructors **Contact:** Dave Stanford
Address: 1236 Central Avenue, Santa Rosa, CA 95401
Phone: 707-542-4862 **Fax:** 707-542-4897 **Email:** daves@argonautconstructors.com
Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority (DBE/MBE/WBE/UDBE) subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Const. area signs, traffic control, PCMS, minor concrete (minor structure, backfill and misc. construction), thermoplastic striping, pavement markers, trucking, clearing & grubbing, street sweeping, temporary items (gravel bag berms/drainage inlet protection, cover , crash cushion, k-rail,) lead compliance plan, const. site management, roadway excavation, tack coat, roadside signs, pipe suppliers, misc. iron & steel, fencing, demo concrete, ditch excavation, planting & irrigation, signal & lighting, emergency detector system, cold plane asphalt, noise monitoring, WPPC plan, imported topsoil, fiber rolls.
Requirements: Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractors price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participitation. Argonaut?s listing of a subcontractor is not an acceptance of any or all of that subcontractor?s conditions, qualifications, exclusions or exceptions included in the subcontractor?s bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor?s proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php , local plan rooms, builder?s exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builders Exchange. Argonaut Constructors is an equal opportunity employer David Stanford Contract Administrator, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401Telephone: 707-542-4862/Fax:707-542-4897E-mail:daves@argonautconstructors.com
Date posted: 11/18/2013

Contractor: Ghilotti Construction Company, Inc. **Contact:** Mark Mahboubi
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** markm@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Mark Mahboubi**
Address 1: **246 Ghilotti Ave.**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **markm@ghilotti.com**
Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**
- **Hubzone Small Business (HUBZSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and**

conditions shall be void. Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237110**
237310
238120
238210
238910
238990
423320
423810
484110
541320
561730
561990

Place of performance: **CA - California**

Prime Sol. Number: **#04-245444 HWY 101**

Subcontract Sol. Number: **#04-245444 HWY 101 SR**

Bid Closing Date: **1/14/2014**

Time: **2:00 PM PDT**

Back

MINORITY BUSINESS DEVELOPMENT AGENCY
U.S. DEPARTMENT OF COMMERCE

Offer Overview

Ghilotti Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**** Required Fields***

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	December 03, 2013
Last Modified By:	Annette Conley
SPECIAL INITIATIVE PROGRAMS	Edit
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION	Edit
*** First Name:**	Mark
*** Last Name:**	Mahboubi
*** Telephone:**	707-585-1221
Fax:	707-585-1601

Email Address:	markm@ghilotti.com
*** Date Open:**	December 03, 2013
*** Date Closed:**	January 14, 2014
*** Opportunity Title:**	#04-245444 ☐ Hwy 101 Santa Rosa, Sonoma County, CA
*** Solicitation ID:**	#04-245444 ☐ Hwy 101 Santa Rosa, Sonoma County, CA
*** Contract Value Amount:**	$1,760,000
*** Estimated Contract Duration:**	9 Months - 1 Year
*** Opportunity Type:**	Federal Government
*** Offer Description:**	Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost.

	G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC□s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC□s website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder□s exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.
*** Keywords:**	Construction
*** Bond Request:**	Unknown
Bond Amount:	Not Specified
*** INDUSTRY CODES**	Edit

NAICS:	23411 - Highway and Street Construction 23571 - Concrete Contractors 48411 - General Freight Trucking, Local
NIGP:	91232 - Construction, Street Lighting 96826 - Crushing, Screening, etc. of all types of New or Recycled Aggregate, Brick or Stone Products Incl. Road Materials 74514 - Asphaltic Concrete, Cold Laid 96882 - Traffic Signal Installation 55042 - Safety Barriers, Traffic, Mobile: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc. 05536 - Grille Guards and Crash Cushions 96884 - Traffic Control Services (To Include Placement and Removal of Control Devices) 96874 - Street Sweeping Services 98815 - Fence Installation, Maintenance and Repair 55036 - Marking Compound (Thermoplastic), and Marking Powder 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)

SIC:	3272 - CONCRETE PRODUCTS, EXCEPT BLOCK AND BRICK 1771 - CONCRETE WORK

* **LOCATION INFORMATION**	[Edit]
Santa Rosa, California USA	

CDOT | VCEC | VBEX | BESC | RNBX | SBXS | COMBINED

Print Bidders

COMBINED BIDDERS

DOT 04-245444 WIDEN HMA STREET, REPLACE PCC SIDEWALKS, INSTA...

		Company Name	Phone	Fax	Type	Bid Package	Plan Holder	Confirmed	Awarded	Bid Amount	Note
		Argonaut Constructors	(707) 542-4862	(707) 542-4897	General Contractor		Yes	No	No		
		B & M Builders, Inc.	(916) 862-0095	(866) 903-3437	General Contractor		No	Yes	No		
		Cal-T PHLs: http://www.dot.ca.gov/hq/esc/oe/planholders/	(000) 000-0000		VCE Designation		No	No	No		
		Chester Bross Construction Co.	(573) 221-5958	(573) 221-1892	General Contractor		Yes	No	No		
		Dreambuilder	(714) 646-3697	(714) 646-3698	General Contractor		Yes	No	No		
		Ghilotti Brothers Inc	(415) 454-7011	(415) 454-8376	General Contractor		Yes	No	No		
		Ghilotti Construction Co Inc	(707) 585-1221	(707) 585-1601	General Contractor		Yes	No	No		
		Kadon Trucking	(707) 838-8008	(707) 838-8009	Sub Contractor		No	No	No		
		MCK Services, Inc.	(925) 957-9200	(925) 957-9292	General Contractor		Yes	No	No		
		OC Jones an d Sons	(510) 526-3424	(510) 526-0990	General Contractor		Yes	No	No		
		Prism Engineering Inc.	(510) 782-4100	(510) 780-4102	General Contractor		Yes	No	No		
		Roby Trucking	(707) 333-4302	(707) 534-1807	Sub Contractor		No	No	No		
		Ross Construction Service	(415) 261-1590	(415) 883-7855	General Contractor		No	No	No		
		Team Ghilotti Inc	(707) 763-8700	(707) 763-8711	General Contractor		Yes	No	No		
		Tennyson Electric Inc.	(925) 606-1038	(925) 606-7656	Sub Contractor		Yes	No	No		

eBidboard™

Project Detail

Project Name: Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting

Project Number: 04-245444

Project Type: Engineering/Civil

Ownership: Public

Project City, State: Various Locations, California

Engineer's Estimated Cost: $1,760,000-$1,760,000

License Type Required: A

Project Contact: Duty Senior
California Department of Transportation (CALTRANS)
Central Region Construction Office
855 M Street
Suite 200
Fresno, CA 93721
Tel: (559) 445-6360
Fax: (559) 445-6445

Bid Due Date: 01/14/14

Bid Due Time: 2:00 PM

DBE Goal Percentage: 9%

Project Duration: 450 Work Days

Bid Bond Percentage: 10%

Cost of Printed Plans & Specs: $0.00

Cost of Electronic Plans & Specs: $0.00

Project Work Categories/Trades:

- Highway and Road Construction Services

Project Description:

This project shall include, but is not necessarily limited to the following:

Contractors shall Furnish all labor services, materials, tools, equipment, supplies, transportation, utilities and all other items and facilities necessary for the completion to Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting In Sonoma County In Santa Rosa At College Avenue Undercrossing.

District-County-Route-Post Mile: 04-Son-101-33.3

All plans, specifications, and project information can be found here:
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=04-245444

Present bidders' inquiries to the Department and view the Department's responses at:
http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html

Bid Items

d Item List: Bid Item List

* marks an allowance.

Item #	Item Code	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1		LEAD COMPLIANCE PLAN	1	LS		
2	74016	CONSTRUCTION SITE MANAGEMENT	1	LS		
3	120090	CONSTRUCTION AREA SIGNS	1	LS		

4		TRAFFIC CONTROL SYSTEM	1	LS
5	120165	CHANNELIZER (SURFACE MOUNTED)	33	EA
6	25988	TEMPORARY SIGN	2	EA
7	129000	TEMPORARY RAILING (TYPE K)	550	M
8	129100	TEMPORARY CRASH CUSHION MODULE	22	EA
9	25989	TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM (TYPE 1)	11	EA
10		PREPARE WATER POLLUTION CONTROL PROGRAM	1	LS
11	130570	TEMPORARY COVER	1,060	M2
12	130620	TEMPORARY DRAINAGE INLET PROTECTION	49	EA
13	130650	TEMPORARY GRAVEL BAG BERM	270	M
14	130730	STREET SWEEPING	1	LS
15		TEMPORARY CONCRETE WASHOUT	1	LS
16	148005	NOISE MONITORING	1	LS
17	25990	ABANDON CULVERT	4	M
18	150608	REMOVE CHAIN LINK FENCE	16	M
19		REMOVE THERMOPLASTIC TRAFFIC STRIPE	110	M
20		REMOVE PAVEMENT MARKER	330	EA
21	150742	REMOVE ROADSIDE SIGN	3	EA
22	150748	REMOVE ROADSIDE SIGN PANEL	10	EA
23	150771	REMOVE ASPHALT CONCRETE DIKE	13	M
24	25991	REMOVE CULVERT	47	M
25	150820	REMOVE INLET	20	EA
26	25992	SALVAGE ISLAND CURB SECTIONS	29	EA
27	152351	RELOCATE HYDRANT	3	EA
28	152392	RELOCATE ROADSIDE SIGN (WOOD POST)	10	EA
29	152430	ADJUST INLET	1	EA
30	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	8,270	M2
31	25993	REMOVE CONCRETE CURB	28	M
32	25994	REMOVE CONCRETE SIDEWALK	1,940	M2
33	153215	REMOVE CONCRETE (CURB AND GUTTER)	620	M
34	25995	REMOVE CONCRETE (GUTTER)	34	M
35	25996	REMOVE CONCRETE (VALLEY GUTTER)	18	M3
36	160102	CLEARING AND GRUBBING (LS)	1	LS
37	170101	DEVELOP WATER SUPPLY	1	LS
38	190101	ROADWAY EXCAVATION	2,600	M3
39	194001	DITCH EXCAVATION	27	M3
40	200001	HIGHWAY PLANTING	1	LS
41	204099	PLANT ESTABLISHMENT WORK	1	LS
42	25997	CONSTRUCT TREE WELL	11	EA
43	208000	IRRIGATION SYSTEM	1	LS
44	208310	IRRIGATION SLEEVE	57	M
45	25998	IMPORTED TOPSOIL	3	M3
46	210350	FIBER ROLLS	175	M
47	250401	CLASS 4 AGGREGATE SUBBASE	840	M3
48	25999	CLASS 2 AGGREGATE BASE	28	M3
49	26000	CLASS 3 AGGREGATE BASE	680	M3
50	390132	HOT MIX ASPHALT (TYPE A)	2,030	TONN
51	397005	TACK COAT	2.60	TONN
52	510502	MINOR CONCRETE (MINOR STRUCTURE)	67	M3
53	510526	MINOR CONCRETE (BACKFILL)	19	M3
54	560241	FURNISH SINGLE 5HEET ALUMINUM SIGN (1.6 MM-FRAMED)	13	M2
55	560242	FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED)	3	M2
56	566011	ROADSIDE SIGN - ONE POST	13	EA
57	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	2	EA
58	620904	300 MM ALTERNATIVE PIPE CULVERT	77	M
59	620909	450 MM ALTERNATIVE PIPE CULVERT	220	M
60	26001	75 MM PLASTIC PIPE (SCHEDULE 40)	17	M

61	700617	DRAINAGE INLET MARKER	30	EA
62	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	260	M3
63	750001	MI5CELLANEOUS IRON AND STEEL	6,282	KG
64	800391	CHAIN LINK FENCE (TYPE CL-1.8)	28	M
65		THERMOPLASTIC PAVEMENT MARKING	240	M2
66	840561	100 MM THERMOPLASTIC TRAFFIC STRIPE	230	M
67	840562	150 MM THERMOPLASTIC TRAFFIC STRIPE	460	M
68	840563	200 MM THERMOPLASTIC TRAFFIC STRIPE	110	M
69	840656	PAINT TRAFFIC STRIPE (2-COAT)	110	M
70	850101	PAVEMENT MARKER (NON-REFLECTIVE)	1,850	EA
71		PAVEMENT MARKER (RETROREFLECTIVE)	340	EA
72	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS
73	860251	SIGNAL AND LIGHTING (LOCATION 1)	1	LS
74	860252	SIGNAL AND LIGHTING (LOCATION 2)	1	LS
75	860401	LIGHTING	1	LS
76	860402	LIGHTING (CITY STREET)	1	LS
77	26002	EMERGENCY VEHICLE DETECTOR SYSTEM	1	LS
78	999990	MOBILIZATION	1	LS

Documents and Specifications

Document Name	Document Type	Size	Date Submitted
04-245444_plans-pgs-0001-0100.pdf	Plans and Specifications / Other		11/19/2013
04-245444_plans-pgs-0101-0158.pdf	Plans and Specifications / Other		11/19/2013
04-245444fw.pdf	Plans and Specifications / Other		11/19/2013
04-245444sp.pdf	Plans and Specifications / Other		11/19/2013

Bid Intents

Anderson Paint Store LLC - DBE
www.andersonpaintstore.com
Printed Plan Holder - 1 Plans
Not Specified
18429 West 8 Mile RD Detroit,Michigan
, 18429
Tel: (248) 667-8059

Bay Area Traffic Solutions
Printed Plan Holder - 1 Plans
Not Specified
45499 Indusrtrial Place Unit 2
FREMONT, CA 94538
Tel: (707) 419-9363
Fax: (510) 657-2543

CT WEST
Supplier / Vendor
Bill Brown
43391 Business Park Drive Suite C8
Temecula, CA 92590

el: (951) 691-1385
Fax: 951 3084541

GHILOTTI BROS INC
Printed Plan Holder - 1 Plans

Argonaut Constructors
Printed Plan Holder - 1 Plans
Offline User
1236 Central Avenue, Santa Rosa, CA 95401
, 48050
Tel: (707) 542-4862
Fax: (707) 542-4897

Chester Bross Construction Company
Printed Plan Holder - 1 Plans
Not Specified
39 California Street, PMB 118
Valley Springs, CA 95252
Tel: (209) 747-3595
Fax: (209) 263-0123

Cutler Trucking, Inc., dba: R & S Trucking
Printed Plan Holder - 1 Plans
Not Specified
1688 Almar Parkway Santa Rosa, CA.
, 95403
Tel: (707) 571-8820
Fax: (707) 571-8223

Ghilotti Construction Company - area 2

Ashbaugh Consulting
Printed Plan Holder - 1 Plans
Not Specified
9151 Paliament Avenue
Westminster, CA 92683
Tel: (714) 895-3782
Fax: (714) 895-3792

Cook Concrete Products
Printed Plan Holder - 1 Plans
Offline User
5461 Eastside Road Redding CA 96001
, 34240
Tel: (530) 243-2562
Fax: (530) 243-6881

Dreambuilder
Printed Plan Holder - 1 Plans
General Contractor
1324 Lawson Ln Placentia, Ca 92870
, 26042
Tel: (714) 646-3697
Fax: (714) 646-3698

Logans Marketing
Printed Plan Holder - 1 Plans

Offline User
525 JACOBY STREET
SAN RAFAEL CA 94901, PR LIMITS
Tel: (415) 454-7011
ax: (415) 454-8376

MCK Services Inc.
Printed Plan Holder - 1 Plans
Not Specified
865 Howe Road Martinez, CA 94553
, 94553
Tel: (925) 957-9200
Fax: (925) 957-9292

O.C. Jones & Sons, Inc.
Printed Plan Holder - 1 Plans
Not Specified
1520 Fourth Street
Berkeley, CA 94710
Tel: (510) 526-3424
Fax: (510) 526-0990

Pruitt Trucking Inc
Printed Plan Holder - 1 Plans
Not Specified
214 West Poppyfields Dr AITADENA, CA
, 91001
Tel: (626) 398-4500
ax: (626) 398-5551

Siemens Industry, Inc.
Electronic Plan Holder
Other
Kathryn Hayes-Reynolds
1266 N La Loma Circle
Anaheim, CA 92806

Tel: (714) 630-2100
Fax: 714 6302828

TENNYSON ELECTRIC INC
Printed Plan Holder - 1 Plans
Offline User
7275 NATIONAL DRIVE STE A2
LIVERMORE CA 94550, PR LIMITS
Tel: (925) 606-1038
Fax: (925) 606-7655

General Contractor
Thomas Smith
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221
Fax: (707) 585-1601

MIKE BROWN ELECTRIC CO
Printed Plan Holder - 1 Plans
Offline User
561 A MERCANTILE DRIVE
COTATI CA 94931-
3040, PR LIMITS
Tel: (707) 792-8100
Fax: (707) 792-8110

Prism Engineering Inc
Printed Plan Holder - 1 Plans
Offline User
23953 Saklon Rd Hayward, CA
94545
, 23564
Tel: (510) 782-4100
Fax: (510) 782-4102

Roby Trucking
Printed Plan Holder - 1 Plans
Not Specified
Parmod Kumar
100 Countryview Ct
Vallejo, CA 94591
Tel: (707) 333-8706
Fax: (707) 534-1807

st francis electric
Electronic Plan Holder
General Contractor
Felicia Winborn
975 Carden St
San Leandro, CA 94577

Tel: (510) 639-0639 x260
Fax: 510 2175892

Trinity Engineering Laboratories, Inc.
Printed Plan Holder - 1 Plans
Not Specified
2437 N. Sunnyside Ave
Fresno, CA 93727
Tel: (559) 292-2188
Fax: (559) 292-2189

Supplier / Vendor
121 Broadway Ave.
Suite 220
San Diego, CA 92101502
Tel: (619) 233-3767
Fax: (619) 233-3768

NLS TRUCKING
Printed Plan Holder - 1 Plans
Offline User
13284 Hubbard St. Sylmar, CA
91342
, 33487
Tel: (818) 627-8987
Fax: (818) 698-4581

Prism Engineering, Inc.
General Contractor
Mohamad Fararjeh
DGS - SBE
23953 Saklan Rd
Hayward, CA 94545
Tel: (510) 782-4100
Fax: (510) 782-4102

Siemens Industry, Inc.
Printed Plan Holder - 1 Plans
Not Specified
2537 E. Pikes Peak Ave., Apt.
F105
Colorado Springs, CO 80909
Tel: (714) 497-5092
Fax: (714) 630-2828

TEAM GHILOTTI INC
Printed Plan Holder - 1 Plans
Offline User
2531 PETALUMA BLVD SOUTH
PETALUMA CA, 94 768,040.72
Tel: (707) 763-8700
Fax: (707) 763-8711

P.01

TRANSACTION REPORT

NOV-19-2013 TUE 03:02 PM

FOR: Ghilotti Construction 7075851601

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-19	03:02 PM	BUILDING NEWS	18"(1)	1	FAX TX	OK	272	

TOTAL : 18S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 11/19/13	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/5 @ 2:00PM	555 SANTA CLARA ST. 3RD FL VALLEJO, CA	CITY OF VALLEJO	SERENO DRIVE CONCRETE REHABILITATION PROJECT-MEASURE 'B' FY 13/14
12/12 @ 2:00PM	34009 ALVARADO NILES RD UNION CITY, CA	CITY OF UNION CITY	ALAMEDA CREEK BRIDGE AT DECOTO ROAD SEISMIC RETROFIT PROJECT CITY NO. 06-10
1/14 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-245444 - HWY 101 AT COLLEGE AVENUE IN SANTA ROSA, SONOMA COUNTY
1/28 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-235624 - SANTA CLARA AND SAN MATEO COUNTIES IN PALO ALTO AND EAST PALO ALTO FROM OREGON EXPRESSWAY OVERCROSSING TO 0.3 MILE SOUTH OF UNIVERSITY AVENUE OVERCROSSING

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 11/19/13	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/5 @ 2:00PM	555 SANTA CLARA ST. 3RD FL VALLEJO, CA	CITY OF VALLEJO	**SERENO DRIVE CONCRETE REHABILITATION PROJECT-MEASURE 'B' FY 13/14**
12/12 @ 2:00PM	34009 ALVARADO NILES RD UNION CITY, CA	CITY OF UNION CITY	**ALAMEDA CREEK BRIDGE AT DECOTO ROAD SEISMIC RETROFIT PROJECT CITY NO. 06-10**
1/14 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-245444 - HWY 101 AT COLLEGE AVENUE IN SANTA ROSA, SONOMA COUNTY**
1/28 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-235624 - SANTA CLARA AND SAN MATEO COUNTIES IN PALO ALTO AND EAST PALO ALTO FROM OREGON EXPRESSWAY OVERCROSSING TO 0.3 MILE SOUTH OF UNIVERSITY AVENUE OVERCROSSING**

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

P. 01

TRANSACTION REPORT

NOV-19-2013 TUE 03:02 PM

FOR: Ghilotti Construction 7075851601

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-19	03:02 PM	DAILY CONSTRUCTION S	42"(2)	1	FAX TX	OK	273	

TOTAL : 42S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 11/19/13	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/5 @ 2:00PM	555 SANTA CLARA ST. 3RD FL VALLEJO, CA	CITY OF VALLEJO	**SERENO DRIVE CONCRETE REHABILITATION PROJECT-MEASURE 'B' FY 13/14**
12/12 @ 2:00PM	34009 ALVARADO NILES RD UNION CITY, CA	CITY OF UNION CITY	**ALAMEDA CREEK BRIDGE AT DECOTO ROAD SEISMIC RETROFIT PROJECT CITY NO. 06-10**
1/14 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-245444 - HWY 101 AT COLLEGE AVENUE IN SANTA ROSA, SONOMA COUNTY**
1/28 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-235624 - SANTA CLARA AND SAN MATEO COUNTIES IN PALO ALTO AND EAST PALO ALTO FROM OREGON EXPRESSWAY OVERCROSSING TO 0.3 MILE SOUTH OF UNIVERSITY AVENUE OVERCROSSING**

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 11/19/13	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/5 @ 2:00PM	555 SANTA CLARA ST. 3RD FL VALLEJO, CA	CITY OF VALLEJO	**SERENO DRIVE CONCRETE REHABILITATION PROJECT-MEASURE 'B' FY 13/14**
12/12 @ 2:00PM	34009 ALVARADO NILES RD UNION CITY, CA	CITY OF UNION CITY	**ALAMEDA CREEK BRIDGE AT DECOTO ROAD SEISMIC RETROFIT PROJECT CITY NO. 06-10**
1/14 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-245444 - HWY 101 AT COLLEGE AVENUE IN SANTA ROSA, SONOMA COUNTY**
1/28 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-235624 - SANTA CLARA AND SAN MATEO COUNTIES IN PALO ALTO AND EAST PALO ALTO FROM OREGON EXPRESSWAY OVERCROSSING TO 0.3 MILE SOUTH OF UNIVERSITY AVENUE OVERCROSSING**

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

P. 01

TRANSACTION REPORT

NOV-19-2013 TUE 03:03 PM

FOR: Ghilotti Construction 7075851601

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-19	03:02 PM	MARIN BUILDERS EXCHG	17"(1)	1	FAX TX	OK	274	

TOTAL : 17S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 11/19/13	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/5 @ 2:00PM	555 SANTA CLARA ST. 3RD FL VALLEJO, CA	CITY OF VALLEJO	**SERENO DRIVE CONCRETE REHABILITATION PROJECT-MEASURE 'B' FY 13/14**
12/12 @ 2:00PM	34009 ALVARADO NILES RD UNION CITY, CA	CITY OF UNION CITY	**ALAMEDA CREEK BRIDGE AT OECOTO ROAD SEISMIC RETROFIT PROJECT CITY NO. 06-10**
1/14 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-245444 - HWY 101 AT COLLEGE AVENUE IN SANTA ROSA, SONOMA COUNTY**
1/28 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-235624 - SANTA CLARA AND SAN MATEO COUNTIES IN PALO ALTO AND EAST PALO ALTO FROM OREGON EXPRESSWAY OVERCROSSING TO 0.3 MILE SOUTH OF UNIVERSITY AVENUE OVERCROSSING**

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 11/19/13	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/5 @ 2:00PM	555 SANTA CLARA ST. 3RD FL VALLEJO, CA	CITY OF VALLEJO	**SERENO DRIVE CONCRETE REHABILITATION PROJECT-MEASURE 'B' FY 13/14**
12/12 @ 2:00PM	34009 ALVARADO NILES RD UNION CITY, CA	CITY OF UNION CITY	**ALAMEDA CREEK BRIDGE AT DECOTO ROAD SEISMIC RETROFIT PROJECT CITY NO. 06-10**
1/14 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-245444 - HWY 101 AT COLLEGE AVENUE IN SANTA ROSA, SONOMA COUNTY**
1/28 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-235624 - SANTA CLARA AND SAN MATEO COUNTIES IN PALO ALTO AND EAST PALO ALTO FROM OREGON EXPRESSWAY OVERCROSSING TO 0.3 MILE SOUTH OF UNIVERSITY AVENUE OVERCROSSING**

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

P.01

TRANSACTION REPORT

NOV-19-2013 TUE 03:03 PM

FOR: Ghilotti Construction 7075851601

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-19	03:03 PM	DAILY PACIFIC BUILDE	41"(2)	1	FAX TX	OK	275	

TOTAL : 41S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 11/19/13	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/5 @ 2:00PM	555 SANTA CLARA ST. 3RD FL VALLEJO, CA	CITY OF VALLEJO	SERENO DRIVE CONCRETE REHABILITATION PROJECT-MEASURE 'B' FY 13/14
12/12 @ 2:00PM	34009 ALVARADO NILES RD UNION CITY, CA	CITY OF UNION CITY	ALAMEDA CREEK BRIDGE AT DECOTO ROAD SEISMIC RETROFIT PROJECT CITY NO. 06-10
1/14 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-245444 - HWY 101 AT COLLEGE AVENUE IN SANTA ROSA, SONOMA COUNTY
1/28 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-236624 - SANTA CLARA AND SAN MATEO COUNTIES IN PALO ALTO AND EAST PALO ALTO FROM OREGON EXPRESSWAY OVERCROSSING TO 0.3 MILE SOUTH OF UNIVERSITY AVENUE OVERCROSSING

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 11/19/13	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/5 @ 2:00PM	555 SANTA CLARA ST. 3RD FL VALLEJO, CA	CITY OF VALLEJO	**SERENO DRIVE CONCRETE REHABILITATION PROJECT-MEASURE 'B' FY 13/14**
12/12 @ 2:00PM	34009 ALVARADO NILES RD UNION CITY, CA	CITY OF UNION CITY	**ALAMEDA CREEK BRIDGE AT DECOTO ROAD SEISMIC RETROFIT PROJECT CITY NO. 06-10**
1/14 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-245444 - HWY 101 AT COLLEGE AVENUE IN SANTA ROSA, SONOMA COUNTY**
1/28 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-235624 - SANTA CLARA AND SAN MATEO COUNTIES IN PALO ALTO AND EAST PALO ALTO FROM OREGON EXPRESSWAY OVERCROSSING TO 0.3 MILE SOUTH OF UNIVERSITY AVENUE OVERCROSSING**

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

P.01

TRANSACTION REPORT

NOV-19-2013 TUE 03:04 PM

FOR: Ghilotti Construction 7075851601

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-19	03:03 PM	5420674	28"(1)	1	FAX TX	OK	276	

TOTAL : 28S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 11/19/13	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/5 @ 2:00PM	555 SANTA CLARA ST. 3RD FL VALLEJO, CA	CITY OF VALLEJO	SERENO DRIVE CONCRETE REHABILITATION PROJECT-MEASURE 'B' FY 13/14
12/12 @ 2:00PM	34009 ALVARADO NILES RD UNION CITY, CA	CITY OF UNION CITY	ALAMEDA CREEK BRIDGE AT DECOTO ROAD SEISMIC RETROFIT PROJECT CITY NO. 06-10
1/14 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-245444 - HWY 101 AT COLLEGE AVENUE IN SANTA ROSA, SONOMA COUNTY
1/28 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	#04-235624 - SANTA CLARA AND SAN MATEO COUNTIES IN PALO ALTO AND EAST PALO ALTO FROM OREGON EXPRESSWAY OVERCROSSING TO 0.3 MILE SOUTH OF UNIVERSITY AVENUE OVERCROSSING

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 0108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 11/19/13	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/5 @ 2:00PM	555 SANTA CLARA ST. 3RD FL VALLEJO, CA	CITY OF VALLEJO	**SERENO DRIVE CONCRETE REHABILITATION PROJECT-MEASURE 'B' FY 13/14**
12/12 @ 2:00PM	34009 ALVARADO NILES RD UNION CITY, CA	CITY OF UNION CITY	**ALAMEDA CREEK BRIDGE AT DECOTO ROAD SEISMIC RETROFIT PROJECT CITY NO. 06-10**
1/14 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-245444 - HWY 101 AT COLLEGE AVENUE IN SANTA ROSA, SONOMA COUNTY**
1/28 @ 2:00PM	1727 30TH ST. MS-26 SACRAMENTO, CA	CALTRANS	**#04-235624 - SANTA CLARA AND SAN MATEO COUNTIES IN PALO ALTO AND EAST PALO ALTO FROM OREGON EXPRESSWAY OVERCROSSING TO 0.3 MILE SOUTH OF UNIVERSITY AVENUE OVERCROSSING**

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, UDBE, SBE

Scope Senior High School,Swimming Pool New Aquatic Facility Including Pool, Locker Rooms, Equipment Building, Bleachers & Snack Bar

Notes 1. Pre-Bid Conference 01/07/2014 9:00 AM 2. Pre-Bid Conference Location = Hoover High School North Parking Lot, 5550 N. 1st., Fresno

Owner **FRESNO UNIFIED SCHOOL DIST PURCHASING** 4498 N Brawley Ave Fresno, CA 93722-3917, **Ph 559 457-3581**, Fax 559 457-6040

Arch **HMC ARCHITECTS** 1827 E Fir Ave Ste 103 Fresno, CA 93720-3860, **Ph 559 322-2444**, Fax 559 322-2445

AsArch **ARCH-PAC AQUATICS** 1351 Distribution Way Ste 1 Vista, CA 92081-8832, **Ph 760 734-1600**, Fax 760 734-1611; **Kenneth Moeller**

StrEngr **PARRISH HANSEN INC** 418 Clovis Ave Clovis, CA 93612-1118, **Ph 559 323-1023**, Fax 559 323-8090; **Gary Carlson**

MechEng **LAWRENCE NYE ANDERSEN ASSOCIATES** 7491 N Remington Ave Fresno, CA 93711-5794, **Ph 559 431-0101**, Fax 559 431-1362; **Gary Lindeman**

ElecEng **HARDIN-DAVIDSON ENGINEERING** 356 Pollasky Ave Ste 200 Clovis, CA 93612-1190, **Ph 559 323-4995**, Fax 559 323-4928; **Richard Hardin**

GenCont **DAVID A BUSH INC** Po Box 1323 Hanford, CA 93232-1323, Ph **559 584-1575**, Fax 559 584-1591; **Herman Cassady**

PLEASANT HILL CONTRA COSTA BOULEVARD (Alt) 1001863673

Contra Costa Blvd **Value: $3,119,500** **BIDS: 01/14/2014, 02:00 PM**

Pleasant Hill, Contra Costa Co CA Inv# 02-12

Bonds	Bids To	Plans From	Deposit
May Be Required	Owner	Owner	80 Non Refundable

Scope Road[s] CONTRA COSTA BOULEVARD IMPROVEMENTS PROJECT VIKING ROAD TO GOLF CLUB ROAD (HSIP - 5375 (027)) GOLF CLUB ROAD TO CHILPANCINGO PARKWAY (HSIP - 5375 (026)].€¢ Adjust pull boxes, meter boxes and utility covers to grade â€¢ Construct concrete curb ramps â€¢ Replace median island curb â€¢ Replace concrete curb and gutter â€¢ Replace concrete sidewalk and driveways â€¢ Underground irrigation crossover â€¢ Install landscape and inÂ·igation â€¢ Median curb modifications â€¢ Install streetlights â€¢ Replace streetlights â€¢ Full traffic signal replacement at two intersections,Contra Costa Boulevard at Viking Drive and Contra Costa Boulevard at Golf Club Road

Notes 1. Rebid; Original Bid Date = 08/02/2013 2. Pre-Bid Conference 12/19/2013 2:00 PM

Owner **PLEASANT HILL-PUBLIC WORKS DEPT , Ph 925 671-5264**

Prospective Bidders	Phone	Fax	
ARGONAUT CONSTRS PO BOX 639 SANTA ROSA, CA 95402-0639	707 542-4862	707 542-4897	
DESILVA GATES CONSTRUCTION PO BOX 2909 DUBLIN, CA 94568-0909	925 829-9220	925 803-4263	
GHILOTTI CONST CO 246 GHILLOTTI AVE SANTA ROSA, CA 95407-8152	707 585-1221	707 585-1601	
GRADETECH INC PO BOX 1728 SAN RAMON, CA 94583-6728	510 733-0390	510 733-0389	
MCGUIRE & HESTER 9009 RAILROAD AVE, OAKLAND, CA 94603-1245	510 632-7676	510 562-5209	
PAVEX, INC. STE 105 HUNT VALLEY, MD 21030-2132	408 574-1400	408 365-9548	
PRISM ENGINEERING, INC 23953 SAKLAN RD HAYWARD, CA 94545-1926	510 782-4100	408 562-0027	
SPOSETO ENGINEERING INC 4558 CONTRACTORS PL LIVERMORE, CA 94551-4805	925 443-4200	510 487-6210	
BAY CITIES PAVING & GRADING INC PO BOX 6227 CONCORD, CA 94524-1227	925 687-6666	925 687-2122	
BORTOLUSSI & WATKIN INC 77 LARKSPUR ST SAN RAFAEL, CA 94901-4820	415 453-4675	415 453-2978	
CF CONTRACTING PO BOX 935 FAIRFAX, CA 94978-0935	415 310-5442	415 296-6437	
GHILOTTI BROTHERS INC PO BOX 2204 RICHMOND, CA 94802-1204	415 454-7011	415 454-8376	
MCK SERVICES PO BOX 5697 CONCORD, CA 94524	925 957-9200	925 957-9292	
NOR-CAL CONCRETE CO PO BOX 521 SUISUN CITY, CA 94585-0521	707 425-6144	707 425-5453	
OC JONES & SON INC 1520 4TH ST BERKELEY, CA 94710-1748	510 526-3424	510 526-0990	
REDGWICK CONSTRUCTION COMPANY 21 HEGENBERGER CT OAKLAND, CA 94621-1321	510 792-1727	510 792-1728	
TEICHERT CONSTRUCTION PO BOX 1118 STOCKTON, CA 95201-1118	209 983-2300	209 983-2375	
GRANITE ROCK COMPANY 120 GRANITE ROCK WAY SAN JOSE, CA 95136-1304	408 574-1400	408 365-9548	
FBD VANGUARD CONST 651 ENTERPRISE CT LIVERMORE, CA 94550-5200	925 245-1300	925 245-1807	
W BRADLEY ELECTRIC 90 HILL RD NOVATO, CA 94945-4506	415 898-1400	415 493-2559	
GRANITE CONST CO 715 COMSTOCK ST SANTA CLARA, CA 95054-3403	408 327-7013	408 327-7090	
SAN FRANCISCO COMMERCIAL BUILDERS INC 88 JACKSON ST SAN FRANCISCO, CA 94111-2022	415 552-4220	415 552-4441	
MURGA STRANGE & CHALMERS CONCRETE CONTRS 924 LEMON ST VALLEJO, CA 94590-7248	707 643-9075	707 643-1362	
GOLDEN BAY CONST INC 3826 DEPOT RD HAYWARD, CA 94545-2722	***510 783-2960***	***510 783-2971***	+
R&S TRUCKING PO BOX 414 FULTON, CA 95439-0414	***707 571-8820***	***707 571-8223***	+
ROBERT A BOTHMAN INC 650 QUINN AVE SAN JOSE, CA 95112-2604	***408 279-2277***	***408 279-2281***	+

SHIELDS & MILLBROOK LEFT TURN PHASING SIGNAL-ELECTRICAL (Alt) 1001875676

Value: $411,300 **BIDS: 01/14/2014, 02:59 PM**

Fresno, Fresno Co CA Inv# 3307

Bonds	Bids To	Plans From	Deposit
Bid:10%,Perf:100%,Pay:100%	Owner	Owner	May Be Required

Scope Electrical Work Left Turn Phasing Signal Modification at Shields and Millbrook. The scope of work includes but is not limited to removal of existion traffic signal constructing a new 8 phase traffic signal system to include left turn phase singnals for all approaches reconstruction of handicap ramps on the northeast and southeast corners of the intersection to comply with AOA regulations

Notes 1. Rebid; Original Bid Date = 08/13/2013 2. Pre-Bid Conference 12/18/2013 2:00 PM 3. Pre-Bid Conference Location = city hall 2600 frenso St room 4020S

Owner **FRESNO-PUBLIC WORKS DEPT** 2600 Fresno St # 4Th Floor Fresno, CA 93721-3620, Ph **559 621-8650**, Fax 599 488-1045; **Mike Brown**

Prospective Bidders For Electrical Contractor	Phone	Fax	
A/C ELECTRIC PO BOX 82191 BAKERSFIELD, CA 93380-2191	661 633-5368	661 324-2761	
AMERICAN PAVING CO PO BOX 4348 FRESNO, CA 93744	559 268-9886	559 268-2908	
A-C ELECTRIC CO PO BOX 2425 FRESNO, CA 93745-2425	***559 233-2208***	***559 233-6849***	+
ALERT-O-LITE-INC PO BOX 12224 FRESNO, CA 93777-2224	***559 265-4550***		+
ANDERSON STRIPING & CONSTRUCTION P.O. BOX 1014 KINGBURG, CA 93631	***559 897-2760***	***559 897-6587***	+
FLATIRON ELECTRICAL GROUP 7911 PINE AVE STE A CHINO, CA 91708-9265	***714 228-9631***	***909 597-9151***	+
SEBASTIAN CORPORATION PO BOX 1189 FORESTHILL, CA 95631-1189	***559 432-5800***	***559 261-0261***	+

CADOT COLLEGE AVENUE WIDEN HMA STREET SIDEWALKS SIGNALS (Alt) 1001937059

College Ave **Value: $1,760,000** **BIDS: 01/14/2014, 02:00 PM**

Santa Rosa, Sonoma Co CA Inv# 04-245444

Bonds	Bids To	Plans From	Deposit
May Be Required	Owner	Owner	May Be Required

Scope Road[s],Sidewalk[s], Curb[s], Gutter[s],Electrical Work,Pavement Markers Widen Hma Street, Replace Pcc Sidewalks, Install Signals And Lighting. In Sonoma County In Santa Rosa At College Avenue Undercrossing

Notes 1. 9% Set Aside For DBE 2. 450 Working Days 3. The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work

Owner **CA-DOT** 1727 30Th St Sacramento, CA 95816-7005, **Ph 916 324-1700**, Fax 916 654-7028

Prospective Bidders	Phone	Fax
ARGONAUT CONSTRS PO BOX 639 SANTA ROSA, CA 95402-0639	707 542-4862	707 542-4897
GHILOTTI BROTHERS INC PO BOX 2204 RICHMOND, CA 94802-1204	415 454-7011	415 454-8376
GHILOTTI CONST CO 246 GHILLOTTI AVE SANTA ROSA, CA 95407-8152	707 585-1221	707 585-1601
OC JONES & SON INC 1520 4TH ST BERKELEY, CA 94710-1748	510 526-3424	510 526-0990
ROBY TRUCKING 100 COUNTRYVIEW CT VALLEJO, CA 94591-7026	707 333-4302	
ROSS CONSTRUCTION SERVICES PO BOX 2053 SAN RAFAEL, CA 94912-2053	415 261-1590	415 883-7855
TENNYSON ELECTRIC INC 7275 NATIONAL DR STE A LIVERMORE, CA 94550-8868	925 606-1038	925 606-7655
CHESTER BROSS CONSTRUCTION 39 CALIFORNIA ST VALLEY SPRINGS, CA 95252-8777	209 747-3595	209 263-0123

© 2014 Reed Construction Data. All Rights Reserved.

TAB # 7

AGENCIES CONTACTED

FOR ASSISTANCE

ITEM 5

List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agency were contacted in writing, provide copies of supporting documents.

G.C.C. contacted the following agencies and asked that the job information be posted and / or published.

Name of Agency	Date of Initial Contact	Method of Contact	Results
dbegoodfaith.com	12/2/13	Online	Placed paid Trade & Focus ads and solicited 75 firms – see Item 2
Caltrans 'Primes Seeking Assistance'	12/2/13	Online	Posted ad on 'primes seeking assistance' section of Caltrans website
Sub-Net (SBA/CCR website)	12/3/13	Online	Posted solicitation on SBA's Sub-Net database
MBDA	12/3/13	Online	Posted solicitation on MBDA's Opportunity page and solicited 5 firms – see Item 2
BART	12/2/13	Fax	Requested information be posted
CA Black Chamber of Commerce	12/2/13	Fax	Requested information be posted
CA Department of General Services	12/2/13	Fax	Requested information be posted
City of Oakland	12/2/13	Fax	Requested information be posted
Port of Oakland	12/2/13	Fax	Requested information be posted
SF Public Transportation Department	12/2/13	Fax	Requested information be posted
Santa Clara VTA	12/2/13	Fax	Requested information be posted
State of California-Civil Rights Program	12/2/13	Fax	Requested information be posted
UACA	12/2/13	Fax	Requested information be posted

*See attached documentation

DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 445-19676

We thank Ghilotti Construction Company, Inc. for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 12/2/2013 3:00:20 PM

Estimator Name: Mark Mahboubi

Awarding Agency: Department of Transportation (CALTRANS)

Project Name: #04-245444 Hwy 101 Widen HMA St., Replace PCC Sidewalks, Install Signals & Lighting

Bid Date & Time: 01/14/2014 02:00 P.M

Service Chosen: Gold Service (Ad, Email, Fax and Phone services)

Amount Paid: $295

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by
  the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we
  provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-245444. 3 results found.

Contractor: Ghilotti Bros., Inc. **Contact:** Ryan Strong
Address: 525 Jacoby Street, San Rafael CA 94901
Phone: (415) 454-7011 **Fax:** (415) 454-8376 **Email:** ryans@ghilottibros.com
Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, TRUCKING, STREET SWEEPING, CRASH CUSHIONS, CLEAR & GRUB, PLANTING/IRRIGATION, MINOR CONCRETE, SIGNAL/LIGHTING, EMERGENCY VEHICLE DETECTOR SYSTEM, ALL OTHER RELATED ITEMS OF WORK INCLUDING PARTIAL ITEMS.
Requirements: Ghilotti Bros., Inc. is an equal opportunity employer. We encourage DBE certified firms to seek assistance from our Project Estimator for any technical assistance or information related to plans, specifications & requirements for the work. Waiver of Subrogation required. Performance and payment bonds may be required. Assistance with bonds, lines of credit, insurance and equipment is offered from GBI Contract Administrator, Beth Pedley. All interested parties are further encouraged to meet either party in person to help facilitate requests. Technical questions shall be directed to GBI's Estimator.
Date posted: 11/18/2013

Contractor: Argonaut Constructors **Contact:** Dave Stanford
Address: 1236 Central Avenue, Santa Rosa, CA 95401
Phone: 707-542-4862 **Fax:** 707-542-4897 **Email:** daves@argonautconstructors.com
Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority (DBE/MBE/WBE/UDBE) subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Const. area signs, traffic control, PCMS, minor concrete (minor structure, ackfill and misc. construction), thermoplastic striping, pavement markers, trucking, clearing & grubbing, street sweeping, temporary items (gravel bag berms/drainage inlet protection, cover , crash cushion, k-rail,) lead compliance plan, const. site management, roadway excavation, tack coat, roadside signs, pipe suppliers, misc. iron & steel, fencing, demo concrete, ditch excavation, planting & irrigation, signal & lighting, emergency detector system, cold plane asphalt, noise monitoring, WPPC plan, imported topsoil, fiber rolls.
Requirements: Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractors price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participitation. Argonaut?s listing of a subcontractor is not an acceptance of any or all of that subcontractor?s conditions, qualifications, exclusions or exceptions included in the subcontractor?s bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor?s proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php , local plan rooms, builder?s exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builders Exchange. Argonaut Constructors is an equal opportunity employer David Stanford Contract Administrator, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401Telephone: 707-542-4862/Fax:707-542-4897E-mail:daves@argonautconstructors.com
Date posted: 11/18/2013

Contractor: Ghilotti Construction Company, Inc. **Contact:** Mark Mahboubi
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** markm@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Mark Mahboubi**
Address 1: **246 Ghilotti Ave.**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **markm@ghilotti.com**
Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**
- **Hubzone Small Business (HUBZSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and**

conditions shall be void. Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237110**
237310
238120
238210
238910
238990
423320
423810
484110
541320
561730
561990

Place of performance: **CA - California**

Prime Sol. Number: **#04-245444 HWY 101**

Subcontract Sol. Number: **#04-245444 HWY 101 SR**

Bid Closing Date: **1/14/2014**

Time: **2:00 PM PDT**

Back

MINORITY BUSINESS DEVELOPMENT AGENCY
U.S. DEPARTMENT OF COMMERCE

Offer Overview

Ghilotti Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**** Required Fields***

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	December 03, 2013
Last Modified By:	Annette Conley
SPECIAL INITIATIVE PROGRAMS	Edit
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION	Edit
*** First Name:**	Mark
*** Last Name:**	Mahboubi
*** Telephone:**	707-585-1221
Fax:	707-585-1601

Email Address:	markm@ghilotti.com
*** Date Open:**	December 03, 2013
*** Date Closed:**	January 14, 2014
*** Opportunity Title:**	#04-245444 ☐ Hwy 101 Santa Rosa, Sonoma County, CA
*** Solicitation ID:**	#04-245444 ☐ Hwy 101 Santa Rosa, Sonoma County, CA
*** Contract Value Amount:**	$1,760,000
*** Estimated Contract Duration:**	9 Months - 1 Year
*** Opportunity Type:**	Federal Government
*** Offer Description:**	Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting) on State Highway 101 in Sonoma County in Santa Rosa at College Avenue Undercrossing (04-Son-101-33.3) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS. Engineer's Estimate: $1,760,000.00 / DBE Goal: 9% / 200 WD / $3,000.00 per day LD / Submit quotes by Noon on bid date. Contact estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost.

	G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC□s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC□s website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Bid Documents may also be viewed and downloaded on Caltrans website using the following link: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Plans may also be viewed or purchased through local plan rooms, builder□s exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.
*** Keywords:**	Construction
*** Bond Request:**	Unknown
Bond Amount:	Not Specified
*** INDUSTRY CODES**	Edit

NAICS:	23411 - Highway and Street Construction 23571 - Concrete Contractors 48411 - General Freight Trucking, Local
NIGP:	91232 - Construction, Street Lighting 96826 - Crushing, Screening, etc. of all types of New or Recycled Aggregate, Brick or Stone Products Incl. Road Materials 74514 - Asphaltic Concrete, Cold Laid 96882 - Traffic Signal Installation 55042 - Safety Barriers, Traffic, Mobile: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc. 05536 - Grille Guards and Crash Cushions 96884 - Traffic Control Services (To Include Placement and Removal of Control Devices) 96874 - Street Sweeping Services 98815 - Fence Installation, Maintenance and Repair 55036 - Marking Compound (Thermoplastic), and Marking Powder 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)

SIC:	3272 - CONCRETE PRODUCTS, EXCEPT BLOCK AND BRICK 1771 - CONCRETE WORK

* **LOCATION INFORMATION**	[Edit]
Santa Rosa, California USA	

P.01

TRANSACTION REPORT

DEC-02-2013 MON 03:31 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	03:30 PM	15104647587	1'03"(2)	1	FAX TX	OK	967	

TOTAL : 1M 3S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

BART
300 Lakeside Dr, 18th Fl
Oakland, CA 94612
Ph: 510-464-6100 Fx:510-464-7587

ASSISTANCE REQUESTED

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any changes for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

BART
300 Lakeside Dr, 18th Fl
Oakland, CA 94612
Ph: 510-464-6100 Fx:510-464-7587

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P. 01

TRANSACTION REPORT

DEC-02-2013 MON 03:31 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	03:31 PM	19164630190	37"(1)	1	FAX TX	OK	968	

TOTAL : 37S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilatti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2813

California Black Chamber of Commerce
2951 Sunrise Blvd. Ste. 175
Rancho Cordova, CA 95742
Ph: Fx:916-463-0190

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

UACA
Ph: Fx:415-921-0182

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

DEC-02-2013 MON 03:43 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	03:43 PM	19163754950	35"(1)	1	FAX TX	OK	969	

TOTAL : 35S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415/707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

CA Dept. of General Serivces,
707 Third Street, 1st Floor
W. Sacramento, CA 95798
Ph: 518-208-9728 Fx:916-375-4950

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Doy LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DDE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

CA Dept. of General Serivces,
707 Third Street, 1st Floor
W. Sacramento, CA 95798
Ph: 510-208-9720 Fx:916-375-4950

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

DEC-02-2013 MON 03:33 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	03:32 PM	15102383363	44"(1)	1	FAX TX	OK	970	

TOTAL : 44S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

City of Oakland, City Mangers Office, Contract Compliance
250 Frank H. Ogawa Plaza
Oakland, CA 94612
Ph: 510-238-3970 Fx:510-238-3363

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

City of Oakland, City Mangers Office, Contract Compliance
250 Frank H. Ogawa Plaza
Oakland, CA 94612
Ph: 510-238-3970 Fx:510-238-3363

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

DEC-02-2013 MON 03:33 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	03:33 PM	15104511656	25"(2)	1	FAX TX	OK	972	

TOTAL : 25S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415/707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

Port of Oakland, CCO, Office of Social Responsibility
530 Water Street
Oakland, CA 94607
Ph: 518-627-1436 Fx:510-451-1656

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Soa-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership af this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breakdown of any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation af plans, specifications and requirements, bid preparation and obtaining bonds, lines af credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% af contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department af Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Constructian Services. **Ghilotti Construction Company encourages the use af minority and women subcontractors and suppliers and considers such to be an impartant aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her awn investigation, they have satisfied themselves as to the nature and locatian of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submissian. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost af naming GCC as additianal insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate af insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

Port of Oakland, CCO, Office of Social Responsibility
530 Water Street
Oakland, CA 94607
Ph: 510-627-1436 Fx:510-451-1656

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

DEC-02-2013 MON 03:35 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	03:34 PM	14155543225	1'26"(2)	1	FAX TX	OK	973	

TOTAL : 1M 26S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

San Francisco Public Transportation Department, Accessible Services & Contract Compliance
1145 Market St., 7th Floor
San Francisco, CA 94103
Ph: 415-934-3987 Fx:415-554-3225

****ASSISTANCE REQUESTED****

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website [www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

San Francisco Public Transportation Department, Accessible Services & Contract Compliance
1145 Market St., 7th Floor
San Francisco, CA 94103
Ph: 415-934-3987 Fx:415-554-3225

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

DEC-02-2013 MON 03:35 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	03:34 PM	14089559729	51"(1)	1	FAX TX	OK	974	

TOTAL : 51S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

Santa Clara VTA
3331 N. First St. Bldg. A
San Jose, CA 95134
Ph: 408-321-5962 Fx:408-955-9729

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. **is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

Santa Clara VTA
3331 N. First St. Bldg. A
San Jose, CA 95134
Ph: 408-321-5962 Fx:408-955-9729

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

DEC-02-2013 MON 03:36 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	03:35 PM	19163241949	28"(1)	1	FAX TX	OK	975	

TOTAL : 28S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

State of California, Dept. of Transportation - Civil Rights Program
1823 14th St.
Sacramento, CA 95814
Ph: (916) 324-8347 Fx:(916) 324-1949

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE I), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

State of California, Dept. of Transportation - Civil Rights Program
1823 14th St.
Sacramento, CA 95814
Ph: (916) 324-8347 Fx:(916) 324-1949

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

DEC-02-2013 MON 03:54 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-02	03:54 PM	14159210182	47" (2)	1	FAX TX	OK	979	

TOTAL : 47S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

UACA
Ph: Fx:415-921-0182

****ASSISTANCE REQUESTED****

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 94901
Phone: 415707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 2, 2013

California Black Chamber of Commerce
2951 Sunrise Blvd. Ste. 175
Rancho Cordova, CA 95742
Ph: Fx:916-463-0190

ASSISTANCE REQUESTED

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

TAB # 8

ASSISTANCE WITH PLANS,

SPECS AND REQUIREMENTS

ITEM 6

List efforts made to provide interested DBE's with adequate information about the plans, specifications and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided and the date of contact. Provide copies of supporting documentation.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

See attached sample Invitation to Bid with these sections highlighted. No specific assistance was requested of our estimators from DBE firms.

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

December 2, 2013
ROBY TRUCKING – 707/534-1807

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

TAB # 9

ASSISTANCE WITH BONDING,

LINES OF CREDIT, ETC.

ITEM 7

List efforts made to assist interested DBE's in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related services or technical assistance.

See attached sample Invitation to Bid with these sections highlighted. No specific assistance was requested of our estimators from DBE firms.

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

December 2, 2013
ROBY TRUCKING – 707/534-1807

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-245444
DESCRIPTION:	Hwy 101 Santa Rosa, Sonoma County, CA - Widen HMA Street, Replace PCC Sidewalks, Install Signals and Lighting (04-Son-101-33.3)
BID DATE & TIME:	1/14/14 @ 2:00PM
SUBMIT QUOTES BY:	1/14/14 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,760,000.00 / 200 WD / $3,000.00 Day LD
DBE GOAL:	9%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSION SYSTEM (TYPE 1), STREET SWEEPING, COLD PLANE AC, CLEAR & GRUB, HIGHWAY PLANTING, IRRIGATION SYSTEM, MINOR CONCRETE STRUCTURE, ROADSIDE SIGN, MINOR MISC. CONCRETE, CHAIN LINK FENCE, THERMOPLASTIC PAVEMENT MARKING & STRIPING, SIGNAL & LIGHTING, TRUCKING AND CONCRETE, AGGREGATE, ASPHALT SUPPLIERS

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Mark Mahboubi (707/585-1221 or markm@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

TAB # 10

ADDITIONAL DATA TO

SUPPORT EFFORT

'TEM 8

Include additional data to support a demonstration of good faith efforts.

GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms.

CONSTRUCTION

Since · COMPANY · 1914

Department of Transportation

Contract #04-245444

BID DATE: 1/14/14

DBE COMMITMENT FORMS WITH GOOD FAITH EFFORTS

— Engineering Contractor —

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407 • 707-585-1221 • FAX: 707-585-0129

STATE CONTRACTORS LICENSE #644515

1 CALTRANS DBE COMMITMENT FORM

2 SUMMARY

3 ITEM 1 – AVAILABLE WORK

4 ITEM 2 – SOLICITATION NOTICES

5 ITEM 3 – SELECTED FIRMS / PRICE DIFFERENCES

6 ITEM 4 – PUBLICATIONS

7 ITEM 5 – AGENCY CONTACT

8 ITEM 6 – ASSISTANCE WITH PLANS, SPECS & REQUIREMENTS

9 ITEM 7 – ASSISTANCE WITH BONDING, LINES OF CREDIT, ETC.

10 ITEM 8 – ADDITIONAL EFFORTS

AVERY® READY INDEX® 600085

TAB # 1

CALTRANS DBE

COMMITMENT FORMS

CONSTRUCTION [redacted]

Since · COMPANY · 1914

LETTER OF TRANSMITTAL

TO: Dept. of Transportation
1727 30TH ST.
MSC 43
Sacramento, CA 95814

DATE: 1/16/14
CONTRACT: #04-245444

WE ARE SENDING YOU: ☑ ATTACHED ☐ UNDER SEPARATE COVER VIA: __Overnight Service__
THE FOLLOWING ITEMS:

☐ **CONTRACTS** ☐ **SOILS REPORT** ☐ **SPECIFICATIONS** ☑ **DBE SUBMITTALS**
☐ **COPY OF LETTER** ☐ **PLANS** ☐ **SAMPLES** ☐ _____

COPIES	DATE	NUMBER	DESCRIPTION
1			DBE Commitment and GFE Submittal

THESE ARE TRANSMITTED as indicated below:

☑ For your approval
☐ For your use
☑ As requested
☐ Approved as submitted
☐ Approved as noted
☐ Returned for corrections
☐ Resubmit for approval
☐ For review and comment
☐ For quotation
☐ For bids due
☐ For Your Signature

REMARKS:

Enclosed is GCC's DBE submittal for the referenced project. Please let me know if there is any other information you need.

BY: Conley
Annette Conley, Estimating Administrator

If enclosures are not as noted, kindly notify the above as soon as possible.

— Engineering Contractor —

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407 • 707-585-1221 • FAX: 707-585-0129

STATE CONTRACTORS LICENSE #644515