

# Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-264094

BID AMOUNT: \$43,688,231.70

BID OPENING DATE: 11/3/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 8

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : n/a	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): See last page	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): See last page
---	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
57, 62 - All Partial	Grinding	C4201	ABSL Construction 29393 Pacific Street Hayward, CA 94544 (510) 727-0900 Cert #5270	\$64,500.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

*Thomas Smith*

Signature of Bidder

11/3/15  
Date

(707) 585-1221  
(Area Code) Tel. No.

Thomas Smith - Estimating Manager  
Person to Contact (Please Type or Print)





**ABSL Construction**

**DIR Registration No. 1000002818**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
AC Grinding**

**Project Name:** CA/DOT Soldier Pile-Secant Wall, Surfacing Roadway  
**Project Number:** 04-4G6404  
**Bid Date:** 11/03/2015  
**Location:** Woodside, San Mateo County, CA

**BID, AC Grinding**

**Minimum Daily Charge \$ 3200.00**

This price is for a 48" inch cold planer machine, **Wirtgen W 120 F**. Up to 10 inches depth. \$100.00 additional for night work. \$400.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

**Minimum Daily Charge \$ 4300.00 x 15 SHIFTS = \$ 64,500-**

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

**Mobilization Included**

Portland cement concrete grinding is excluded from this quotation.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

**Daryl Vorne**

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at [www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp](http://www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp).
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Thank You,

**Daryl Vorne**

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**A B S L CONSTRUCTION**

29334 PACIFIC STREET  
HAYWARD, CA 94544

Owner: LUIS ALLENDE  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 237310 Highway, Street, and Bridge Construction

238910 Site Preparation Contractors

238120 Structural Steel and Precast Concrete Contractors

238210 Electrical Contractors

238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM

C1901 ROADWAY EXCAVATION

C1920 STRUCTURE EXCAVATION

C1601 CLEARING & GRUBBING

C1910 GRADING

C1930 STRUCTURE BACKFILL

Licensus

A General Engineering Contractor

**CERTIFYING AGENCY:**  
DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 5270

*Javier Salas*  
\_\_\_\_\_  
UCP OFFICER

August 26, 2011

Exp 01-01-16

RX Date/Time  
11/01/2015 01:28

01:28

11/03/2015  
5107270125

09:13

5107270125

ABSL CONSTRUCTION

PAGE

03/03  
P.003

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Nov 04 10:21:29 PST 2015

**Query Criteria**

Firm/DBA Name: A B S L

Firm Type: DBE

---

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	daryl@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0910
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;  
 A General Engineering Contractor; B General Building Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 HISPANIC  
 DBE

---

[Back To Query Form](#)

# Third Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-264094

BID AMOUNT: \$43,688,231.70

BID OPENING DATE: 11/3/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 8

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : n/a	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) See last page	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) See last page
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
104 - partial 105 - partial 106 - partial	Supply and haul AC Oil	C9608, C9774 C0639	Black Diamond Asphalt Inc. 118 Main Street Vacaville, CA 95688 (707) 448-9402 Cert #22999	\$1,436,400.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ See last page  
See last page

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

*Thomas Smith*  
Signature of Bidder

11/3/15  
Date

(707) 585-1221  
(Area Code) Tel. No.

Thomas Smith - Estimating Manager  
Person to Contact (Please Type or Print)





November 3, 2015  
Bodean  
Attn: Josh Cleaver

**EMAIL QUOTE:**

JCleaver@bodeancompany.com

**Project: Realign Highway in Marin and Sonoma Counties near Petaluma**  
**Caltrans: 04-264094**  
**Bid Date: November 3, 2015**

<u>Bid</u>	<u>Product</u> <u>Delivered</u>	<u>Tons</u>	<u>To Santa Rosa</u>
<u>Item</u>			
<u>Plant</u>			
	PG 64-16	+/- 4200	2,016,000
	\$480/ton		
	PG 58-34PM	+/- 600	\$630/ton 378,000
			<hr/> 2,394,000
			x 60%
			<hr/> 1,436,400

Black Diamond Asphalt, Inc. is a Caltrans certified UDBE supplier.  
Certification number: 22999

- Above price for freight is based on full loads
- It is our understanding this project is subject to COPI 5%
- This quote does NOT include sales/use tax or federal spill funds.
- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.

SIGNED ACCEPTANCE \_\_\_\_\_ DATE \_\_\_\_\_

[Back To Query Form](#)**Search Returned 1 Records**

Mon Nov 09 07:19:53 PST 2015

**Query Criteria**

Firm ID: 22999

Firm/DBA Name: black diamond

Firm Type: DBE

---

<b>Firm ID</b>	22999
<b>Firm/DBA Name</b>	BLACK DIAMOND ASPHALT, INC.
<b>Address Line1</b>	118 MAIN STREET
<b>Address Line2</b>	
<b>City</b>	VACAVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95688
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	118 MAIN STREET
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	VACAVILLE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95688
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMAIL</b>	aragan@blackdiamondasphalt.com
<b>Contact Name</b>	ALLISON PATRICIA RAGAN
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	448-9402
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	448-9407
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	424720; 484110;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	FOR HIRE - 2;
<b>Gender</b>	F
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



11-09-15 P02:27 IN

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-DE-0102.13 (NEW 3/2015)

Contract no. 04-264094

Name of DBE business  
R & S Trucking

Name of DBE representative  
Eric Levy

DBE certification number  
38042

Name of bidder  
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder  
n/a

Name of representative of bidder or prime contractor  
Thomas Smith - Estimating Manager


Date quote was provided to the bidder or prime contractor  
10/30/15

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (B)
104 - partial	Trucking	\$2,004,480.00
105 - partial		
106 - partial		
98 - partial		
99 - partial		
78-82 - all partial		
<b>Total</b>		<b>\$2,004,480.00</b>

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
Signature of DBE's authorized representative

Eric Levy  
Printed name of DBE's authorized representative

Estimating, Sales & Marketing  
Title of DBE's authorized representative

11-9-2015  
Date

ADA NOTICE: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95834.



# TRUCKING QUOTE

Reflecting: Public Works / Prevailing Wages,  
and when applicable: Non-Prevailing Wage Rates

Contractor: Ghilotti Construction Co.  
Attention: Jim Petnic, direct: 303-2314  
Phone: 585-1221  
Fax: 585-1601, Email: jimp@ghilotti.com

Today's Date: 10-30-2015

Bid Date: 11-3-2015/2:00pm

**Job Name: CDOT# 04-264094, Realign Highway and Construct New Bridge,**  
**Hwy# 101, 26.8/27.6, 0.0/2.0**

**\*\* Please note:** ALL PRICES listed below automatically expire 30 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking within those same 30 days.

**Job Location: on Hwy# 101, from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County Line, Petaluma, in Marin and Sonoma Counties, (the San Antonio Creek Bridge)**

ENTERED  
Page 1 of 6

Contractor job#: \_\_\_\_\_ R & S job#: \_\_\_\_\_

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.  
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

Point of Origin	Material	5-axle Double bottoms	5-axle Transfers
Dutra-San Rafael	AGG	\$ 105.00/Hourly * <u>as a budget trucking only estimate:</u> Approx.. \$ 7.25/per ton +/-	\$ 105.00/Hourly * <u>as a budget trucking only estimate:</u> Approx.. \$ 8.50/per ton +/-
"" ""	FACING RIP-RAP	N/A	\$ 105.00/Hourly * <u>as a budget trucking only estimate:</u> Approx.. \$ 8.50/per ton +/-
"" ""	AC	\$ 105.00/Hourly * <u>as a budget trucking only estimate:</u> Approx.. \$ 8.25/per ton +/-	\$ 105.00/Hourly * <u>as a budget trucking only estimate:</u> Approx.. \$ 9.50/per ton +/-
"" ""	OPEN-GRADE AC RUBBERIZED AC	\$ 105.00/Hourly * <u>as a budget trucking only estimate:</u> Approx.. \$ 8.25/per ton +/-	N/A
Dutra-Richmond	AC	\$ 105.00/Hourly, <u>Plus Bridge Toll</u> * <u>as a budget trucking only estimate:</u> Approx.. \$ 7.25/per ton +/-, <u>Plus the Bridge Toll</u>	\$ 105.00/Hourly, <u>Plus Bridge Toll</u> * <u>as a budget trucking only estimate:</u> Approx.. \$ 8.50/per ton +/-, <u>Plus the Bridge Toll</u>
"" ""	OPEN-GRADE AC RUBBERIZED AC	\$ 105.00/Hourly, <u>Plus Bridge Toll</u> * <u>as a budget trucking only estimate:</u> Approx.. \$ 8.25/per ton +/-, <u>Plus the Bridge Toll</u>	N/A
AGG products available in Spring of 2016 +/-, * <u>Dutra-Petaluma</u> AC products not available till sometime in 2017 +/-	AGG	\$ 105.00/Hourly * <u>as a budget trucking only estimate:</u> Approx.. \$ 2.75/per ton +/-	\$ 105.00/Hourly * <u>as a budget trucking only estimate:</u> Approx.. \$ 3.75/per ton +/-

Continued.....

Point of Origin	Material	5-axe Double bottoms	5-axe Transfers
Syar-Lake Herman	AGG	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 7.75/per ton +/-</i>	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 9.00/per ton +/-</i>
"" ""	FACING RIP-RAP	N/A	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 9.00/per ton +/-</i>
"" ""	AC	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 8.75/per ton +/-</i>	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 10.00/per ton +/-</i>
"" ""	OPEN-GRADE AC RUBBERIZED AC	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 8.75/per ton +/-</i>	N/A
Stony Point-Cotati	AGG	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 5.50/per ton +/-</i>	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 6.50/per ton +/-</i>
"" ""	FACING RIP-RAP	N/A	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 6.50/per ton +/-</i>
Stage Gulch/Soils Plus- Sonoma	AGG, BIO SOIL	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 5.00/per ton +/-</i>	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 6.00/per ton +/-</i>
Syar-Todd Rd.	AGG	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 6.15/per ton +/-</i>	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 7.25/per ton +/-</i>
"" ""	AC	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 7.15/per ton +/-</i>	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 8.25/per ton +/-</i>
"" ""	OPEN-GRADE AC RUBBERIZED AC	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 7.15/per ton +/-</i>	N/A
Wheeler Zamaroni- Santa Rosa	AGG, BIO SOIL	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 6.50/per ton +/-</i>	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 7.65/per ton +/-</i>
Bodean Hof-Santa Rosa	AGG	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 7.65/per ton +/-</i>	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 8.75/per ton +/-</i>
"" ""	AC	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 8.65/per ton +/-</i>	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 9.75/per ton +/-</i>
"" ""	OPEN-GRADE AC RUBBERIZED AC	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 8.65/per ton +/-</i>	N/A
Bodean and/or Canyon Rock-Forestville	AGG	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 10.00/per ton +/-</i>	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 11.25/per ton +/-</i>
"" ""	FACING RIP-RAP	N/A	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 11.25/per ton +/-</i>
Mark West	FACING RIP-RAP	N/A	\$ 105.00/Hourly <i>* as a budget trucking only estimate: Approx.. \$ 11.75/per ton +/-</i>

Continued.....

**NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,**

**(\* Please note the NEW PRICING STRUCTURE below, as of; 9-10-2015)**

1. 5-axle Double bottoms; **\$ 105.00/hourly**
2. 5-axle Transfers; **\$ 105.00/hourly**
3. 5-axle Semi ends; **\$ 105.00/hourly**
4. 4-axle Super Dumps; **\$ 108.00/hourly**  $\times 18,560 \text{ HRS} = \$ 2,004,480$
5. 3-axle 10 Wheeler dump trucks; **\$ 100.00/hourly**
6. 5-axle Semi Flatbeds; **\$ 105.00/hourly**
7. 5-axle Semi bottoms; **\$ 105.00/hourly**
8. All Rates Listed Above Reflect 6 Hour Minimum Per Day, Per Truck, along with: **6 Hours Minimum Per Night**, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
9. **\* Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day.
10. **\*\* Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
11. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note:** Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year after year, for 5 years straight, starting; April 7<sup>th</sup>, 2014.

**PREVAILING WAGES HOURLY RATES**

1. All 5-axles, 4-axles and 3-axles will reflect the same hourly rate for the 1<sup>st</sup> (first) 8 hours in any given shift of: **\$ 143.85/hourly**. Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects **6 hour minimum per day**, per truck, as well as a **6 hour minimum per night**, per truck.



Cutler Trucking, Inc., dba:

**CA# 0029093**

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing  
Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223

Email: [ericlevy@rstrucking.com](mailto:ericlevy@rstrucking.com)

**State of California CALTRANS certified:**

**Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042**

and

**State of California, Department of General Services certified:**

**Small Business Concern (SB) # 1000659**

and

**State of California, Department of Industrial Relations registered:**

**DIR database registration # 1000007196**

**Providing a "Commercially Useful Function" since 1984**

**Contract of Terms & Conditions including, but not limited to:**

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3 & 4): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders/letter of intent must be issued within 30 working days of bid date; Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be billed and due & payable, after the standard allowable times listed, based on the hourly rates quoted on page 1 & 2, then divided by 60 minutes.** As an example: \$ 105.00 hourly = \$1.75 per minute. \$ 108.00 hourly = \$1.80 per minute, or \$ 118.00/hourly = \$ 1.97 per minute, etc. Also standby time./demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time/demurrage charges will commence starting at the point of that traffic control location.
5. **It will be the contractor's /customers sole responsibility to pay all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. **\* Please call truck orders in by 11:00 a.m., to check availability.** Please notify us several days in advance of any new jobs starting and/or any large truck orders of 8 trucks or more.
10. On all jobs that require certification rosters, additional names may be added at any time.
11. **PROBLEMS ON PROJECTS:** The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar (\$) amount of loss within 24 hours on the same day of the incident or occurrence. R&S Trucking will accept "NO EXPENSE CHARGES OR BACK CHARGE CLAIMS" unless we are notified as stated above. R & S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. To clarify: R & S Trucking treats invoices billed as revenue and claims or back charges as expenses, so as such, any claims or back charges need to be received as an invoice, not a deduction on any R & S Trucking invoice. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following ).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 6 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. All un-scaled tonnage quotes will be based on **26.20 tons** per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.

Continued.....

16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays. **\* Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day. **\*\* Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20<sup>th</sup> day following the last day of the calendar month in which the work was performed, billed by the 5<sup>th</sup> day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. R & S Trucking provides a "Commercially Useful Function" as defined by 49 CFR 26 in achieving the awarded contractors DBE commitment goals. DBE contract commitment goals, whether in dollars or percentages, are strictly the contractor's achievement responsibility, as defined by 49 CFR 26.
21. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
22. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
23. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
24. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
25. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
26. **R&S Trucking is not responsible for project production;** this includes the availability of trucks, daily plant and/or jobsite production goals, UDBE, DBE & SB dollar listed/commitment amounts material quota amounts or any other reason, on any job, at any time.
27. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its Contract of Terms & Conditions. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.

Continued.....

28. **R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.**
29. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job bid date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
30. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.**, require the contractor to supply a designated clean-out area on the jobsite, and to supply release agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable at the hourly rates listed and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
31. All rates quoted reflect a diesel cost per gallon up to and including: **\$ 3.25/per gallon**. After it rises to: **\$ 3.26/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every \$ .10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after \$ 3.26/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
32. All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. \$ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.
33. **R & S Trucking is not a union company. We are not affiliated or part of any union organization or any union subsidiary. We do not follow any union structure, including but not limited to any union laws, guidelines, wage structure, rules or regulations.**
34. **R & S Trucking is not obligated to become a member of the Teamsters or join into any other agreement with any organized union organization arising from PLA (project labor agreements).**
35. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent	
Signature	Signature
Date	Date

*In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.*

*Thank you for choosing R & S Trucking for your special project*

**[www.rstrucking.com](http://www.rstrucking.com)**



[Back To Query Form](#)**Search Returned 1 Records**

Mon Nov 09 07:33:40 PST 2015

**Query Criteria**

Firm/DBA Name: r&amp;s

Firm Type: DBE

<b>Firm ID</b>	38042
<b>Firm/DBA Name</b>	R&S TRUCKING, INC
<b>Address Line1</b>	1688 ALMAR PKWY
<b>Address Line2</b>	
<b>City</b>	SANTA ROSA
<b>State</b>	CA
<b>Zip Code1</b>	95403
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 414
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FULTON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95439
<b>Mailing Zip Code2</b>	0414
<b>Certification Type</b>	DBE
<b>EMail</b>	scutler@rstrucking.com
<b>Contact Name</b>	SHARON CUTLER
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	571-8820
<b>Alt Area Code</b>	( )
<b>Phone Number</b>	
<b>Area Code</b>	( 707 )
<b>Fax Phone Number</b>	571-0364
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
<b>Districts</b>	01; 03; 04;
<b>DBE NAICS</b>	484110;

**ACDBE NAICS**

<b>Work Codes</b>	C9774 TRUCKER;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 31;
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No. 04-264094**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A(REV 12/2014)

Page 1 of 3

1. List items of work the bidder made available to DBE firms. Identify items of work Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation and items for which the bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The bidder must demonstrate that sufficient work to meet the goals was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
	YES	NO	YES	NO	YES	NO		
CAS	YES X	NO	YES X	NO	YES X	NO	\$17,000.00	0.04%
TRAFFIC CONTROL	YES X	NO	YES X	NO	YES X	NO	\$100,000.00	0.23%
CHANNELIZER (SURFACE MOUNTED)	YES X	NO	YES X	NO	YES X	NO	\$9,500.00	0.02%
PORTABLE CMS	YES X	NO	YES X	NO	YES X	NO	\$64,000.00	0.15%
TEMPORARY CREEK DIVERSION SYSTEM	YES X	NO	YES X	NO	YES X	NO	\$150,000.00	0.34%
TEMPORARY CRASH CUSHION MODULE	YES X	NO	YES X	NO	YES X	NO	\$27,000.00	0.06%
RAIN EVENT ACTION PLAN	YES X	NO	YES X	NO	YES X	NO	\$46,500.00	0.11%
STORM WATER SAMPLING & ANALYSIS DAY	YES X	NO	YES X	NO	YES X	NO	\$14,000.00	0.03%
STORM WATER ANNUAL REPORT	YES X	NO	YES X	NO	YES X	NO	\$6,000.00	0.01%
TREATED WOOD WASTE	YES X	NO	YES X	NO	YES X	NO	\$23,500.00	0.05%
EROSION CONTROL	YES X	NO	YES X	NO	YES X	NO	\$609,000.00	1.39%
COLD PLANE AC PAVEMENT	YES X	NO	YES X	NO	YES X	NO	\$64,000.00	0.15%
BRIDGE REMOVAL	YES X	NO	YES X	NO	YES X	NO	\$50,000.00	0.11%
CLEAR & GRUB	YES X	NO	YES X	NO	YES X	NO	\$15,000.00	0.03%
DUST PALLATIVE	YES X	NO	YES X	NO	YES X	NO	\$10,000.00	0.02%
RAMMED AGGREGATE COLUMNS	YES X	NO	YES X	NO	YES X	NO	\$48,000.00	0.11%

## STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No. 04-264094

IMPORTED BIOFILTRATION SOIL	YES X	NO	YES X	NO	YES X	NO	\$156,000.00	0.36%
LEAN CONCRETE BASE	YES X	NO	YES X	NO	YES X	NO	\$3,339,000.00	7.64%
CRACK TREATMENT	YES X	NO	YES X	NO	YES X	NO	\$9,000.00	0.02%
PRIME COAT	YES X	NO	YES X	NO	YES X	NO	\$67,500.00	0.15%
PLACE AC DIKE (TYPE C, D, F-MODIFIED)	YES X	NO	YES X	NO	YES X	NO	\$22,000.00	0.05%
TACK COAT	YES X	NO	YES X	NO	YES X	NO	\$156,000.00	0.36%
78" PERMANENT STEEL CASING	YES X	NO	YES X	NO	YES X	NO	\$120,000.00	0.27%
78" CAST-IN-DRILLED-HOLE CONCRETE PILING	YES X	NO	YES X	NO	YES X	NO	\$787,000.00	1.80%
FURNISH PILING (CLASS 200) (ALTERNATIVE W)	YES X	NO	YES X	NO	YES X	NO	\$222,000.00	0.51%
DRIVE PILE (CLASS 200) (ALTERNATIVE W)	YES X	NO	YES X	NO	YES X	NO	\$235,000.00	0.54%
STEEL SHEET PILING	YES X	NO	YES X	NO	YES X	NO	\$79,000.00	0.18%
60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	YES X	NO	YES X	NO	YES X	NO	\$86,950.00	0.20%
PRESTRESSING CAST-IN-PLACE CONCRETE	YES X	NO	YES X	NO	YES X	NO	\$300,000.00	0.69%
STRUCTURAL CONCRETE-BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB, BOX CULVERT, HEADWALL	YES X	NO	YES X	NO	YES X	NO	\$4,439,000.00	10.16%
MINOR CONCRETE (MINOR STRUCTURE)	YES X	NO	YES X	NO	YES X	NO	\$733,000.00	1.68%
ARCHITECTURAL TREATMENT	YES X	NO	YES X	NO	YES X	NO	\$25,800.00	0.06%
JOINT SEAL ASSEMBLY (MR4")	YES X	NO	YES X	NO	YES X	NO	\$36,750.00	0.08%
BAR REINFORCING STEEL	YES X	NO	YES X	NO	YES X	NO	\$1,925,000.00	4.41%
FURNISH SIGN STRUCTURE (TRUSS)	YES X	NO	YES X	NO	YES X	NO	\$103,300.00	0.24%

## STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No. 04-264094

INSTSALL SIGN STRUCTURE (TRUSS)	YES X	NO	YES X	NO	YES X	NO	\$7,100.00	0.02%
ROADSIDE SIGN	YES X	NO	YES X	NO	YES X	NO	\$13,000.00	0.03%
MINOR CONCRETE (GUTTER)	YES X	NO	YES X	NO	YES X	NO	\$18,900.00	0.04%
MISCELLANEOUS IRON AND STEEL	YES X	NO	YES X	NO	YES X	NO	\$66,300.00	0.15%
RIGID RAIL FALL PROTECTION SYSTEM	YES X	NO	YES X	NO	YES X	NO	\$22,500.00	0.05%
ISOLATION CASING	YES X	NO	YES X	NO	YES X	NO	\$159,950.00	0.37%
CHAIN LINK FENCE (CLE4 & CL6)	YES X	NO	YES X	NO	YES X	NO	\$283,000.00	0.65%
MIDWEST GUARDRAIL SYSTEM	YES X	NO	YES X	NO	YES X	NO	\$234,000.00	0.54%
VEGETATION CONTROL	YES X	NO	YES X	NO	YES X	NO	\$212,000.00	0.49%
DOUBLE THRIE BEAM BARRIER	YES X	NO	YES X	NO	YES X	NO	\$91,200.00	0.21%
CABLE RAILING	YES X	NO	YES X	NO	YES X	NO	\$23,400.00	0.05%
CABLE RAILING (RETAINING WALL)	YES X	NO	YES X	NO	YES X	NO	\$35,000.00	0.08%
TYPE SCI 100GM CRASH CUSHION	YES X	NO	YES X	NO	YES X	NO	\$45,000.00	0.10%
CONCRETE BARRIER (TYPE 60P, 60, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED)	YES X	NO	YES X	NO	YES X	NO	\$1,100,000.00	2.52%
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	YES X	NO	YES X	NO	YES X	NO	\$318,000.00	0.73%
TRAFFIC OPERATIONS SYSTEM	YES X	NO	YES X	NO	YES X	NO	\$585,000.00	1.34%
TRUCKING	YES X	NO	YES X	NO	YES X	NO	\$2,600,000.00	5.95%

**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-06-0102.11A (REV 12/2014)

Page 2 of 3

2 List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include items of work offered and the dates and methods used for following up initial and follow up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, emails messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of initial solicitation	Items of work offered	Follow up Methods and Dates
A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,	n/a-has asked GCC not to contact	n/a	n/a
A & R TRANSPORTATION, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
A A & P CONTRACTORS, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
A B S L CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
A C DIKE CO	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
A I M CONSULTING SERVICES	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
A PLUS SIGNS, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
A S CONTRACTORS, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
A.J. VASCONI GEREAL ENGINEERING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
A-1 ORNAMENTAL IRON WORKS, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ABRASIVE BLASTING SERVICE	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ACCORD ENGINEERING, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ACCURATE SAWCUTTING	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ACM LIGHTING	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ACT GENERAL BUILDING CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ADANTA, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
ADH ENVIRONMENTAL	ONGOING SINCE 12/18	**All items of work offered	Phone call 2/10/15
ADVANCED GEOSOLUTIONS, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
AHI CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
AHTNA DESIGN-BUILD, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
AJK COMMUNICATIONS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
AL CURRY TRUCKING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
ALANIZ CONSTRUCTION COMPANY	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ALCARAZ TRANSPORTATION, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
ALERT-O-LITE, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

ALFRED CIVIL ENGINEERING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
ALISTO ENGINEERING GROUP, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ALLIED MATERIALS, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
ALTHOUSE AND MEADE, INC.	ONGOING SINCE 12/18	**All items of work offered	Phone call 2/27/15
AMERC INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
AMERICAN PRECISION BUILDERS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
AMERICAN STEEL PLACERS, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
AMG CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
AMLAND CORP	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
ANDERSON BURTON CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ANDERSON PAINT STORE	ONGOING SINCE 12/18	**All items of work offered	Phone call 11/2/15
ANIL VERMA ASSOCIATES, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
APADANA ENGINEERING, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
APPIAN UDBE SWPP	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15
APPIAN UDBE SWPPPS	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ARROW S COMPANY	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ASAP GENERAL ENGINEERING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
ASKAKARI SECURITY SERVICES	ONGOING SINCE 12/18	**All items of work offered	Phone call 10/22/15
AUSTIN ENTERPRISE	ONGOING SINCE 12/18	**All items of work offered	n/a-faxed yes
AUSTIN ENTERPRISE	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
AUTOMATED SWITCHING & CONTROLS, INC - A S C I	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
AVISON CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
AZUL WORKS INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
B. L. EQUIPMENT RENTAL AND SUPPLY	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
B.A. RETRO, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BARNES ELECTRIC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BASS ELECTRIC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

BAY AREA LIGHTWORKS, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BAY LINE CUTTING & CORING, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
BAY MANUFACTURE INCOPORATED	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BAYLINK ENGINEERING & CONSULTING, LLC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
BAYSHORE METALS	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
BECI ELECTRIC, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BELLCURVE AND SYNCNETWORKS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BELLOT CONSTRUCTION CORP.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BELMONTE'S CONCRETE SERVICE	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BERT W SALAS, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
BESS TESTLAB, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BIOMAAS	Email, fax or mail 12/30/2015	**All items of work offered	n/a-sent yes bid fax
BIRDI & ASSOCIATES, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BJ WILLIAMS COMPANY, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BLACK DIAMOND ASPHALT, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
BLACK STONE ASPHALT CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BLANCO CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BLUE CABLE INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BORG FENCE	ONGOING SINCE 12/18	**All items of work offered	Phone call 2/27/15
BORG FENCE	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
BRAHMA ENGINEERING, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
BRAY TRUCKING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
BROOKLYN SWEEPS, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
BUENA VISTA LANDSCAPE, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
BURKE CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
BWW & COMPANY	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
C & L DRILLING CO	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

C & L TRUCKING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
C-1 CONSTRUCTION CORP	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
C2PM	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CABLE LINKS CONSTRUCTION GROUP, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CADIT COMPANY	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CAL VALLEY CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CAL-CON PUMPING	ONGOING SINCE 12/18	**All items of work offered	Phone call 10/7/15
CAL-CON PUMPING, LLC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CALCON STEEL CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CALI CONCRETE	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CALSYSTEM RESTORATION SERVICES, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
CAPITOL TRAFFIC SERVICES	ONGOING SINCE 12/18	**All items of work offered	Phone call 2/10/15
CAROB VALLEY ELECTRIC, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CE GREEN INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CES LIGHTING, LLC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CHAVEZ FENCE COMPANY	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
CHAVEZ TRUCKING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
CHILVER MATERIALS & EQUIPMENT	ONGOING SINCE 12/18	**All items of work offered	Phone call 11/2/15
CINDY BALES ENGINEERING, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
CIRIMELE ELECTRIC WORKS INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
CIVILCOM LLC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CJC TRUCKING COMPANY	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
CMC TRAFFIC SPECIALISTS	ONGOING SINCE 12/18	**All items of work offered	Phone call 10/27/15
COLEMAN CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
COMBINED EFFORT INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
COMMUNITY TREE SERVICE, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15

## STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
CONSTRUCTION ENGINEERING CONSULTING GROUP	ONGOING SINCE 12/18	**All items of work offered	Phone call 10/7/15
CONSTRUCTION INSPECTION SPECIALISTS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
COOKS AND SON INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
COOPER ZIETZ ENGINEERS, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
COPPERTOP ENTERPRISES, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CORNEJO CONSTRUCTION COMPANY	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CREBIVE ENGINEERING INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CRF WESTERN, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CROOKS TRUCK & EQUIPMENT RENTAL, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
CT CONCRETE CUTTING INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
CUTLER TRUCKING, INC., DBA: R&S TRUCKING	ONGOING SINCE 12/18	**All items of work offered	n/a-faxed yes
D & D CONCRETE CONSTRUCTION CO	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
D L N ENTERPRISE, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
DD & L TRUCKING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
DE LA TORRE TRUCKING LLC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
DECO PAVE	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
DEENSGROUP CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
DEHARO RAMIREZ CORPORATION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
DELTECH ENGINEERING, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
DERRICKSON PIKE, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
DESIGNIT GREEN	ONGOING SINCE 12/18	**All items of work offered	Phone call 10/7/15
DESTINATION ANYWHERE, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
DEXTEROUS CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
DIAMOND D GENERAL ENGINEERING, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
DIANA'S TRUCKING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
DIAZ CORPORATION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
DILLARD ENVIRONMENTAL SERVICES	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15

## STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

DIRT & AGGREGATE INTERCHANGE	Email, fax or mail 12/30/2015	**All items of work offered	n/a-sent yes bid fax
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
D-LINE CONSTRUCTORS, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
DOD CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
DOMINGUEZ & SONS TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
DOMINGUEZ CONSTRUCTION COMPANY, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
DON GARCIA EXCAVATING & PAVING, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
DOUBLE 'G' SUPPLY	ONGOING SINCE 12/18	**All items of work offered	Phone call 3/2/15
DOUBLE M TRUCKING	Email, fax or mail 12/30/2015	**All items of work offered	n/a-sent yes bid fax
DREAMBUILDER CONSTRUCTION CORP	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
DYNAGUARD	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
E E ELECTRIC, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
E M F FIRE SOLUTIONS - ELECTRO MOTIVE FORCE, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
E. GUINN INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
E. JASPER WRKG. (DEMO) & TRKG	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
EAGLE ENGINEERING AND CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
EAST BAY SIGN CO., INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ECONOMY TRUCKING SERVICES, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
EDISON CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
EIGHTEEN TRUCKING CO.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
EMINENT ELECTRICAL	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
EMPIRE ENGINEERING & CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
EMPIRE STEEL, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
E-NOR INNOVATIONS INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
ERA CONSTRUCTION INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ERIC'S BACKHOE SERVICE	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ERNEST B. DEE	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
ESQUIVEL GRADING & PAVING, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15

## STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

EXARO TECHNOLOGIES CORPORATION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
EXBON DEVELOPMENT, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
EXCEL LANDSCAPE	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15 & 10/13/15
EXPRESS ENERGY SERVICES, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
FANFA, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
FCS STRIPING, SEALING AND PAVING, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
FIBER INTEGRATED, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
FINE GRADE EQUIPMENT, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
FOCON, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
FORCE TRAFFIC CONTROL, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
FRANCIES ELECTRIC, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
FRANK ZABEL TRUCKING CO.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
FREEPORT POWER EQUIPMENT	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
FREMONT REINFORCING STEEL	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
G. W. PEOPLES CONTRACTING CO., INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
GALINDO ELECTRIC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
GATES ENTERPRISES, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
GDM	ONGOING SINCE 12/18	**All items of work offered	Phone call 11/3/15
GECKO GOLF CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
GENERAL ENGINEERING CONSTRUCTION CO.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
GENERAL SUPPLY COMPANY	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
GERONIMO CONCRETE, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
GINZ & ASSOCIATES, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
GIRON CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
GIRON CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	n/a-emailed not bidding
GK CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
GL ENGINEERING	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15

## STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
GLOBAL ROAD SEALING, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
GLORIA WASHINGTON TRUCKING, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
GOLDEN BAY FENCE PLUS IRON WORKS, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
GONZALES, SUAREZ & ASSOCIATES, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
GR SUNDBERG, INC.	ONGOING SINCE 12/18	**All items of work offered	Phone call 2/27/15 & 10/13/15
GREEN TECH ELECTRIC SOLUTIONS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
GSJ UTILITY SUPPLY	ONGOING SINCE 12/18	**All items of work offered	Phone call 2/27/15
H & H INDUSTRIES	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
HALF MOON BAY GRADING & PAVING	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
HERCA TELECOMM SERVICES, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
HERCON COMPANY, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
HERCULES ELECTRIC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
HILLSIDE DRILLING, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
HI-VOLTAGE SPLICING CO., INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
HUNSAKER SAFETY & SIGN, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
HYDROCONSULT ENGINEERS, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
ICENOGLA CONSTRUCTION MANAGEMENT, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
INDUSTRIAL BATTERY SERVICES	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
INTEGRITY REBAR PLACERS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
INTERIOR DEMOLITION INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
INTERWEST PACIFIC, LTD.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
IRB CONSTRUCTION	ONGOING SINCE 12/18	**All items of work offered	Phone call 11/3/15
J & M LAND RESTORATION, INC.	Email, fax or mail 12/30/2015	**All items of work offered	n/a-sent yes bid fax
J FRANCIS COMPANY	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
J N A BUILDERS, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
J. C. PALOMAR CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
J. MORAGA CONSTRUCTION, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
J.G. CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15

## STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

J.J.R. CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
JA-CO TRUCKING	ONGOING SINCE 12/18	**All items of work offered	n/a-faxed yes
JAKI CONSTRUCTION COMPANY	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
JARELL HARRIS STRIPING SERVICES	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
JJ NGUYEN INC.	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15 & 10/13/15
JM FIBER OPTICS, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
JND THOMAS COMPANY, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
K & G CONCRETE INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
K R C SAFETY CO. INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
KERN COUNTY CUSTOM CONCRETE	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
KILLGORE INDUSTRIES	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
KIONA LANDSCAPING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
KIRNA SOLAR ELECTRIC HEATING & COOLING	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
KITCHELL CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
KOAM CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
KRS CONSTRUCTION INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
KSH TRADING	ONGOING SINCE 12/18	**All items of work offered	Phone call 10/7/15
KWAN WO IRONWORKS INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
L H ENGINEERING CO.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
L S TRUCKING	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15
L.D. STROBEL CO., INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
LA FIRMA INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
LABAT'S TREE CARE	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
LANDAVAZO BROTHERS, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
LARIOS AND SONS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
LAWRENCE FORD CONSTRUCTION, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15

## STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

LE FAMILLE	ONGOING SINCE 12/18	**All items of work offered	Phone call 11/2/15
LEGEND FENCE CORPORATION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
LINDCO, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
LINDY'S COLD PLANING	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15
LNA CONCRETE STRUCTURES, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
LONE STAR LANDSCAPE, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
LONE STAR LANDSCAPE, INC.	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15 & 10/13/15
LOS ANGELES SIGNAL CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
LOWERS WELDING & FABRICATION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
L-RILEY TRUCKING	ONGOING SINCE 12/18	**All items of work offered	Phone call 10/7/15
LUCAS BUILDERS, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
M & S ENVIRONMENTAL LANDSCAPES, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
M A S IRON CO.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
M J AVILA COMPANY, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
M. HERNANDEZ CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
MACHADO & SONS CONSTRUCTION, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
MAD STEEL INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
MANERI TRAFFIC CONTROL	ONGOING SINCE 12/18	**All items of work offered	n/a-faxed no
MARTIN GENERAL ENGINEERING INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
MAX FUSION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
MAXIMUM ELECTRIC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
MC CULLOUGH CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
MCAFEE TRANSPORTATION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
MEHTA MECHANICAL CO., INC. DBA MMC INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
MERCADE CONSTRUCTION & DEVELOPMENT INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
MERCADO TRUCKING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
METCO	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
MG LIGHTING & ELECTRIC, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
MINARET MASONRY	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

MLE ENVIRONMENTAL TECHNOLOGIES, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
MLE ENVIRONMENTAL TECHNOLOGIES, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
MOJAM INCORPORATED	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
MORALES CONTRACTING SERVICES	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
MOTHERLODE CONCRETE CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
MRCI, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
MSE GROUP	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
MV CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
N B G CONSTRUCTION SERVICES	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
NATURAL INVESTIGATIONS COMPANY	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15
NET ELECTRIC, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
NEW CREATION BUILDERS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
NEW WEST LANDSCAPING	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
Newland Entities, Inc	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
NIELSON CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
NISH-KO INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
NITTA EROSION CONTROL	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
NORCAL GENERAL CONSTRUCTION CORP	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
NORIEGA PIPELINE, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
NORTHERN TRUCK & EQUIPMENT	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
NTK CONSTRUCTION INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
NUNO IRON & MFG, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
NUNO IRON & MFG, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
OLIVAS VALDEZ INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
OLIVEIRA FENCE, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
OLIVER TRANSBAY CONSTRUCTION INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ON THE LEVEL CONCRETE	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
OPTIMA ENERGY, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
OSTOVANI & ASSOCIATES, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15

## STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

P & A CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
P. A. WILSON, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
PACIFIC UTILITY CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
PACIFIC WATER TRUCKS	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
PANACEA, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
PAPILLON BUILDERS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
PARADIGM CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
PARMETER GENERAL ENGINEERS & SERVICES, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
PAUL E. VAZ TRUCKING, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
PAVEMENT MANAGEMENT SOLUTIONS	ONGOING SINCE 12/18	**All items of work offered	Phone call 2/10/15
PC&N CONSTRUCTION, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
PETE CHACON CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
PHASE 3 COMMUNICATIONS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
PHOENIX ELECTRIC COMPANY	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
PK CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
PRIORITY ARCHITECTURAL GRAPHICS, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
PROFESSIONAL CONCRETE SAWING INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
PROTECTION LINK	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
PSC ASSOCIATES, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
QUALITY ERECTORS & CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
QUALITY HYDROSEEDING & RESTORATION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
QUANTUM CONSTRUCTION COMPANY	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
QUIMU CONTRACTING, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
QUINTERO'S ELECTRIC, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
R & W CONCRETE CONTRACTORS, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
R M T LANDSCAPE CONTRACTORS, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
R&A SERVICES	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
R&S TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
R. DUGAN CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

R. E. SERRANO INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
RAM CONSTRUCTION & CONCRETE, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
RD CONSTRUCTION GENERAL ENGINEERING, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
RD CONSTRUCTION GENERAL ENGINEERING, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
REBAR INTERNATIONAL INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
RELIANCE ENGINEERING INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
REYES & SONS ELECTRIC CO	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
RMT LANDSCAPE CONTRACTORS	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15 & 10/13/15
RNR CONSTRUCTION	ONGOING SINCE 12/18	**All items of work offered	Phone call 10/7/15
ROADWAY CONSTRUCTION INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
ROBERT'S BACKHOE SERVICE, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ROBY TRUCKING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
RODGERS CONST. & ENGINEERING CO., INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ROSHCA ELECTRIC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ROSSI CONSTRUCTION COMPANY, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ROYAL TRUCKING/ MAINTENANCE	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
RUBICON BUILDERS INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
RUDY PAINTS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
RUPERT CONSTRUCTION SUPPLY	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15 & 10/13/15
RUPERT CONSTRUCTION SUPPLY, LP	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
S & L FENCE COMPANY	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
S C ENVIRONMENTAL, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
S KWOK ENGINEERS, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
S&S TRUCKING	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15
SAFEPROBE, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SAM'S EQUIPMENT & SUPPLIES	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
SAN DIEGO BAY AREA ELECTRIC, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SCHEDULING & INFORMATION SERVICES	ONGOING SINCE 12/18	**All items of work offered	Phone call 10/22/15
SCHOTKA CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15

## STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

SCIENCE OF CLEANING INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SEAN CONSTRUCTION & DEVELOPMENT	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SEIFERT ENGINEERING, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SERNA ENGINEERING	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
SERVITEK SOLUTIONS, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SHIP-DTS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SIERRA MOUNTAIN CONSTRUCTION INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SITWORKS CONSTRUCTION, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
SJD CONSTRUCTION INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
SMARTBUILDING IQ, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SOUTH COAST SWEEPING, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SOUZA CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
SPIRIT ROAD OILS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
STATEWIDE STRIPES, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
STI TRUCKING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
STOLOSKI & GONZALEZ, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
STONY CREEK GENERAL ENGINEERING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
STORMWATER SPECIALISTS INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
STRIVE CONCRETE CUTTING, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SUAREZ & MUNOZ CONSTRUCTION, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SUDDEN SAM'S TRUCKING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
SUN AND SUN INDUSTRIES, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
SUPERIOR HYDRO-SEEDING	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
SUULUTAAQ, INC - ALASKA NATIVE CORP	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
T & S DVBE	ONGOING SINCE 12/18	**All items of work offered	Phone call 2/27/15 & 10/13/15
T.D.W. CONSTRUCTION, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15 & 10/13/15
TALUS CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
TEAM NORTH CONSTRUCTION SERVICES	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
TEAM NORTH CONSTRUCTION SERVICES	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15 & 10/13/15

## STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

TEC MANAGEMENT CONSULTANTS INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
TITAN SERVICES, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
TNT INDUSTRIAL CONTRACTORS, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
TOM'S METAL SPECIALISTS, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
TOP WEST ELECTRICAL, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
TORRENT LABS	ONGOING SINCE 12/18	**All items of work offered	Phone call 10/7/15
TOURE ASSOCIATES	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15
TOWNSEND MANAGEMENT INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
TRAFFIC CONTROL PROS	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
TRAFFIC ENFORCEMENT SOLUTIONS	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
TRAFFIC LOOPS CRACKFILLING, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
TRIANGLE EXCAVATION	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 1/6/15
TRI-VALLEY CONTRACTING, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
TRUE CHAMPIONS INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
TSR CONSTRUCTION COMPANY	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
TUCKER TECHNOLOGY INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
TULLY CONSULTING GROUP	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15 & 10/13/15
TWO BROTHERS CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
TYRELL RESOURCES	Email, fax or mail 12/30/2015	**All items of work offered	Phone call 3/2/15
U.S. CONCRETE CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
UDB ENTERPRISES, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
UDBE STEEL	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
ULTIMATE MAINTENANCE SERVICES, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
USA TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
UWA ELECTRIC CO.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
V A P CONSTRUCTION INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
VALVERDE CONSTRUCTION, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
VINTAGE PAVING COMPANY	ONGOING SINCE 12/18	**All items of work offered	Phone call 2/27/15 & 10/13/15

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

VINTAGE PAVING COMPANY, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
VT ELECTRIC, INC.	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
WALLACE STRUCTURES	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
WATER COMPONENTS BUILDING SUPPLY	ONGOING SINCE 12/18	**All items of work offered	Phone call 2/27/15 & 10/13/15
WELDON WORKS	ONGOING SINCE 12/18	**All items of work offered	Phone call 10/7/15
WESTERN TRAFFIC SUPPLY	ONGOING SINCE 12/18	**All items of work offered	n/a-faxed yes
WESTPOWER, INC	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
WHITE CAP READY MIX, INC.	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15
WHO BUILT CREATIVE BUILDERS	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
WK MCLELLAN COMPANY	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
WOODWARD DRILLING CO, INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14, 3/2/15 & 10/13/15
YERBA BUENA ENGINEERING & CONSTRUCTION	Email, fax or mail 12/18/15 OR 12/19/15	**All items of work offered	Phone call 2/3/15
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email and/or fax through DBEgoodfaith.com 12/16/2015	**All items of work offered	Phone call 12/23/14 & 3/2/15

**NOTE: All supporting documentation is located with 'ITEM 4'**

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide three copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Item of Work	Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
CAS	Farwest Safety	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
TRAFFIC CONTROL	GCC to self perform this item	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
CHANNELIZER (SURFACE MOUNTED)	Central Striping Service	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
PORTABLE CMS	GCC to self perform this item	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
TEMPORARY CREEK DIVERSION SYSTEM	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
TEMPORARY CRASH CUSHION MODULE	GCC to self perform this item	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
RAIN EVENT ACTION PLAN	GCC to self perform this item	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
STORM WATER SAMPLING & ANALYSIS DAY	GCC to self perform this item	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

STORM WATER ANNUAL REPORT	GCC to self perform this item	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
TREATED WOOD WASTE	Apex Fence Co.	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
EROSION CONTROL	Selby's Soil Erosion Control	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
COLD PLANE AC PAVEMENT	ABSL	DBE	n/a - used a DBE firm	n/a	n/a
BRIDGE REMOVAL	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
CLEAR & GRUB	Professional Tree Care Co.	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
RAMMED AGGREGATE COLUMNS	Hayward Baker	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
IMPORTED BIOFILTRATION SOIL	GCC to self perform this item	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
LEAN CONCRETE BASE	GCC to self perform this item	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
CRACK TREATMENT / PRIME COAT	Graham Contractors	non-DBE	Austin Enterprise	\$14,852.00	\$5,852.00
PLACE AC DIKE (TYPE C, D, F-MODIFIED)	Apco	non-DBE	AC Dike	\$44,889.00	\$17,939.00
TACK COAT	Pacific Northwest Oil	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
78" PERMANENT STEEL CASING	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
78" CAST-IN-DRILLED-HOLE CONCRETE PILING	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
FURNISH PILING (CLASS 200) (ALTERNATIVE W)	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
DRIVE PILE (CLASS 200) (ALTERNATIVE W)	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
STEEL SHEET PILING	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	Gerco Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
PRESTRESSING CAST-IN-PLACE CONCRETE	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
STRUCTURAL CONCRETE-BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB, BOX CULVERT, HEADWALL	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
Contract No.: 04-264094

MINOR CONCRETE (MINOR STRUCTURE)	GCC to self perform this item	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
JOINT SEAL ASSEMBLY (MR4")	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
BAR REINFORCING STEEL	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
BAR REINFORCING STEEL (BRIDGE, RETAINING WALL)	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
FURNISH SIGN STRUCTURE (TRUSS)	Gerco Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
INSTSALL SIGN STRUCTURE (TRUSS)	Gerco Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
FURNISH FORMED PANEL SIGN (OVERHEAD)	Gerco Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
FURNISH LAMINATED PANEL SIGN (2.5" TYPE B)	Gerco Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
FURNISH SINGLE SHEET ALUMINUM SIGN (FRAMED & UNFRAMED)	Gerco Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
ROADSIDE SIGN	Farwest Safety	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
PREPARE AND STAIN CONCRETE	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
MINOR CONCRETE (GUTTER)	GCC to self perform this item	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
MISCELLANEOUS IRON AND STEEL	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
RIGID RAIL FALL PROTECTION SYSTEM	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
ISOLATION CASING	MCM Construction	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
CHAIN LINK FENCE (CLE4 & CL6)	All Steel Fence	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
MIDWEST GUARDRAIL SYSTEM	Apex Fence Co.	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
VEGETATION CONTROL	Apex Fence Co.	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
DOUBLE THRIE BEAM BARRIER	Apex Fence Co.	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
CABLE RAILING	All Steel Fence	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Bidder's Name: Ghilotti Construction Company, Inc.  
 Contract No.: 04-264094

CABLE RAILING (RETAINING WALL)	All Steel Fence	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
TYPE SCI 100GM CRASH CUSHION	CTM	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
CONCRETE BARRIER (TYPE 60P, 60, 60A, 60C, 60D, 736A, 736A MODIFIED, 736A MODIFIED)	CTM	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	Central Striping Service	non-DBE	n/a - no DBE quotes received for this scope of work	n/a	n/a
MAINTIANING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION / TRAFFIC OPERATIONS SYSTEM	Mike Brown Electric	non-DBE	Cirimele Electric	\$740,000.00	\$154,500.00
TRUCKING	R & S Trucking	DBE	n/a - used a DBE firm	n/a	n/a

Provide evidence as to why additional agreements could not be reached for DBEs to perform work listed above

**\*\*SEE SUPPORTING DOCUMENTATION LABELED 'ITEM 3'**

4 Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
GCC attended the mandatory prebid meeting for this project	1/8/15	Petaluma, CA	Connected with various DBE firms and solicited firms not already on our existing solicitation lists
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	12/16/14 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes and license types, and filtering by District 4. Searches included county AND no county filters	First search performed 12/18/14, subsequent searches performed over duration of the month		Solicited all available DBE firms (See Item #2)
Searched the Caltrans Opt-In Database	Initial search on 12/16/14; checked routinely until bid date, all interested DBEs received solicitation		Solicited all interested DBE firms (See Item #2)
Searched internal DBE database of frequently used DBEs	12/30/14		Solicited all available DBE firms (See Item #2)
Searched DBEgoodfaith.com database	12/16/14		Solicited 150 firms (See Item #2)
**Placed full page paid ad in Daily Construction Service print publication	1/20/15 & 1/21/15		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid Trade & Focus ads with DBEgoodfaith.com (Includes Twitter post)	12/16/14 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid Trade & Focus ads through Contractors Estimate, Inc.	12/16/14 for February 11 <sup>th</sup> bid date 2/6/15 for March 5 <sup>th</sup> bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ads with Eldridge Bid Reporter: <ul style="list-style-type: none"> <li>• California Bid Register Daily</li> <li>• MWDVBE Weekly</li> <li>• California Bid Bulletin</li> </ul>	<ul style="list-style-type: none"> <li>• 9/2/15 – bid date**</li> <li>• 9/7/15 – Every Monday – bid date**</li> <li>• 9/4/15 – Every Friday – bid date**</li> </ul> **Bid dates of 10/20/15 & 11/3/15		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	12/16/14 – bid date (extended each time bid date changed)		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

**\*\*SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'**

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by our Estimator Jim Petnic.

**\*\*SEE SUPPORTING DOCUMENTS LABELED 'ITEM 5'**

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

**\*\*SEE SUPPORTING DOCUMENTS LABELED 'ITEM 6'**

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment supplies, materials, or related assistance or services, excluding supplies and equipment

the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services. Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

**\*\*SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'**

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	12/18/14 and ongoing	Online	Solicited all available certified DBE firms (See Item #4)
Caltrans Opt-In Listing	12/16/14 and ongoing	Online	Solicited all available certified DBE firms (See Item #4)
Caltrans 'Primes Seeking Assistance'	12/16/14	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	12/16/14	Online	Placed paid Trade & Focus ads and solicited 150 firms (See Item 4)
**BART	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**City of Oakland	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**City of Fresno	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California Black Chamber of Commerce	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Santa Clara VTA	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**SF HRC	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**VSCE	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**UACA	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**SFMTA	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Samtrans	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**San Joaquin Regional Commission	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**SF International Airport	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Contractor's Assistance Center	1/12/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Business Outreach Committee	10/27/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**US Small Business Administration	10/27/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Port of Oakland	10/27/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**CCC Affirmative Action Office	10/27/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**CCC Transit Authority	10/27/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**American Subcontractors Association of California	9/2/15	Fax and/or email	Requested solicitation be posted and notify qualified DBEs of opportunity
**California CFDC PTAC	9/2/15	Fax and/or email	Requested solicitation be posted and notify qualified DBEs of opportunity
**National Association of Minority Contractors	9/2/15	Fax and/or email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northeastern CA SBDC	9/2/15	Fax and/or email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority Business Enterprise Center	9/2/15	Fax and/or email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority SDC	9/2/15	Fax and/or email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Solano College SBDC	9/2/15	Fax and/or email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Building News	12/9/14	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication

**Daily Pacific Builder	12/9/14	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	12/9/14	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Marin Builders Exchange	12/9/14	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCBE	12/9/14	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**SUBNET – SBA	12/16/14	Online	Posted opportunity on Small Business Administration Website
**MBDA	12/16/14	Online	Posted opportunity on the Minority Buisness Development Agency website

**\*\*SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'**

9. Include additional data to support a demonstration of good faith efforts.

- GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
- Ghilotti Construction Company, Inc. met the goal for this project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**ITEM #2 – SOLICITED FIRMS**

**SUMMARY OF ALL FIRMS SOLICITED  
INCLUDING FOLLOW UP DOCUMENTATION**

**Caltrans Database  
Caltrans Opt-In Database  
DBEgoodfaith.com  
GCC Internal Listing**

## COMBINED OUTREACH PERFORMED AND FOLLOW UP DOCUMENTATION

Firm No.	FIRM	IFB SENT	1ST CALL	DATABASE	AREA	PHONE	CONTACT	RESULTS	2ND CALL	RESULT	3RD CALL-10/13
1	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,		DNC	CALTRANS	310	793-2310		ASKED TO BE REMOVED FROM LIST			
2	A & R TRANSPORTATION, INC.	12/16/2015		DBEGOODFAITH.COM		(408) 591-0202	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, resent fax upon request.	
3	A A & P CONTRACTORS, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(805) 647-1806	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.	
4	A B S L CONSTRUCTION	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 727-0900	Voicemail	May be interested, left a voicemail message.	3/2/2015	Yes, will be interested in bidding.	YES BID
5	A C DIKE CO	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(916) 645-7747	Estimator	Yes, will be interested in bidding.	3/2/2015	Yes, will be interested in bidding.	
6	A I M CONSULTING SERVICES	12/18/15 OR 12/19/15	2/3/15 @ 4:03	CALTRANS	323	271-4602	GABRIEL	NO BID - WRONG SCOPE OF WORK			
7	A PLUS SIGNS, INC.	12/18/15 OR 12/19/15	2/3/15 @ 4:04	CALTRANS	559	275-0700	JERRY	LEFT MESSAGE WITH PROJECT DETAILS			
8	A S CONTRACTORS, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(209) 742-6684	Receptionist	Yes, will be interested in bidding.	3/2/2015	May be interested, left a voicemail with all the project details.	
9	A.J. VASCONI GEREAL ENGINEERING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(925) 691-9400	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.	LEFT MESSAGE AGAIN
10	A-1 ORNAMENTAL IRON WORKS, INC.	12/18/15 OR 12/19/15	2/3/15 @ 4:05	CALTRANS	559	251-1447		LEFT MESSAGE WITH PROJECT DETAILS			
11	ABRASIVE BLASTING SERVICE	12/18/15 OR 12/19/15	2/3/15 @ 4:06	CALTRANS	951	683-4692		NO BID			
12	ACCORD ENGINEERING, INC	12/18/15 OR 12/19/15	2/3/15 @ 4:09	CALTRANS	714	241-7200		LEFT MESSAGE WITH PROJECT DETAILS			
13	ACCURATE SAWCUTTING	12/18/15 OR 12/19/15	2/3/15 @ 4:10	CALTRANS	209	632-5010		PHONE RINGS WITH NO ANSWER OR VOICE MAIL			
14	ACM LIGHTING	12/18/15 OR 12/19/15	2/4/15 @4:08	CALTRANS	951	272-4881	LILLY	NO BID			
15	ACT GENERAL BUILDING CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/5/15 @ 8:20	CALTRANS	510	532-3957	MIGUEL	NO BID			
16	ADANTA, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 709-8894	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.	LEFT MESSAGE AGAIN
17	ADH ENVIRONMENTAL	ONGOING SINCE 12/18	2/10/15 @ 9:52	CALTRANS OPT IN	530	524-2633	DAVID	YES BID			
18	ADVANCED GEOSOLUTIONS, INC	12/18/15 OR 12/19/15	2/5/15 @ 8:21	CALTRANS	310	796-9000	SEAN	MAYBE BID - CALL BACK TO CONFIRM			
19	AHI CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/5/15 @ 8:28	CALTRANS	916	400-3710	MIKA	LEFT MESSAGE WITH PROJECT DETAILS			
20	AHTNA DESIGN-BUILD, INC	12/18/15 OR 12/19/15	2/5/15 @ 8:29	CALTRANS	714	824-3471	CRAIG	NO BID			
21	AJK COMMUNICATIONS	12/18/15 OR 12/19/15	2/5/15 @ 8:32	CALTRANS	562	942-1400		SENT TO VOICEMAIL AND UNABLE TO LEAVE MESSAGE			
22	AL CURRY TRUCKING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(415) 716-9143	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.	
23	ALANIZ CONSTRUCTION COMPANY	12/18/15 OR 12/19/15	2/5/15 @ 8:33	CALTRANS	510	770-5000	PAULA	NO BID			
24	ALCARAZ TRANSPORTATION, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(408) 591-6970	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.	
25	ALERT-O-LITE, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(559) 453-2474	Receptionist	No, not interested in bidding on this project.	3/2/2015		
26	ALFRED CIVIL ENGINEERING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(916) 235-3967	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, however, there was no answer to phone call.	YES BID
27	ALISTO ENGINEERING GROUP, INC	12/18/15 OR 12/19/15	2/5/15 @ 8:34	CALTRANS	925	279-5000	RINALDO	REVIEW PROJECT AND RESPOND IF QUOTING - 2/19 TRANSFERRED RINALDO TO ESTIMATOR JIM P			
28	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	12/18/15 OR 12/19/15	2/5/15 @ 8:36	CALTRANS	916	771-4602	ROB	NO			
29	ALLIED MATERIALS, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 678-0491	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.	
30	ALTHOUSE AND MEADE, INC.	ONGOING SINCE 12/18	2/27/15 @ 2:40	CALTRANS OPT IN	805	237-9626	DEBBIE	YES BID - BAT HABITAT			
31	AMERC INC.	12/18/15 OR 12/19/15	2/5/15 @ 8:37	CALTRANS	951	677-1078	ANY	WILL CHECK W/OWNER AND CALL/EML RESPONSE			
32	AMERICAN PRECISION BUILDERS	12/18/15 OR 12/19/15	2/5/15 @ 8:38	CALTRANS	510	827-7684	MARK	NO BID			
33	AMERICAN STEEL PLACERS, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(909) 884-6031	Receptionist	May be interested, the estimator will take a look at the project details and fax a quote if interested.	3/2/2015	May be interested, the estimator will take a look at the project details and will fax a quote if interested.	
34	AMG CONSTRUCTION	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 562-8638	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.	
35	AMLAND CORP	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(408) 929-3949	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.	
36	ANDERSON BURTON CONSTRUCTION	12/18/15 OR 12/19/15	2/5/15 @ 9:01	CALTRANS	805	481-5096	ELLIE	CALL HELEN BACK LATER TODAY 2/5 - 2/10 NO BID			
37	ANDERSON PAINT STORE	ONGOING SINCE 12/18	2-Nov	CALTRANS OPT IN	248	667-8059		MAYBE-IS A SUPPLIER TO SUBCONTRACTOR			

38	ANIL VERMA ASSOCIATES, INC	12/18/15 OR 12/19/15	2/5/15 @ 9:02	CALTRANS	213	624-6908	LES	NO BID		
39	APADANA ENGINEERING, INC.	12/18/15 OR 12/19/15	2/5/15 @ 9:04	CALTRANS	415	300-6600		LEFT MESSAGE WITH PROJECT DETAILS		
40	APPIAN UDBE SWPP	12/30/2015	3/2/15 @ 10:01	GCC INTERNAL LIST		5108549402	ROBIN	LEFT MESSAGE WITH PROJECT DETAILS		
41	APPIAN UDBE SWPPPS	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 375-1927	No answer	May be interested, however, we were unable to connect call.	3/2/2015	May be interested, however, we were unable to connect call.
42	ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	12/18/15 OR 12/19/15	2/5/15 @ 9:05	CALTRANS	909	746-8066	MIRABEL	ONLY BID DIST. 7 & 12		
43	ARROW S COMPANY	12/18/15 OR 12/19/15	2/5/15 @ 9:06	CALTRANS	707	396-0073		LEFT MESSAGE WITH PROJECT DETAILS		
44	ASAP GENERAL ENGINEERING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(951) 229-5952	No answer	May be interested, however, we were unable to connect call.	3/2/2015	May be interested, however, there was no answer to phone call.
45	ASKAKARI SECURITY SERVICES	ONGOING SINCE 12/18	10/22/15	CALTRANS OPT IN	562	606-0053		YES BID		
46	AUSTIN ENTERPRISE	ONGOING SINCE 12/18	2/9 FAX	CALTRANS OPT IN	661	589-1001		YES BID PER 2/9 FAX		
47	AUSTIN ENTERPRISE	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(661) 589-1001	Receptionist	Yes, will be interested in bidding.	3/2/2015	Yes, will be interested in bidding.
48	AUTOMATED SWITCHING & CONTROLS, INC - A S C I	12/18/15 OR 12/19/15	2/5/15 @ 9:14	CALTRANS	626	969-8441	ERIC	NO BID		
49	AVISON CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/5/15 @ 9:15	CALTRANS	559	431-0317	LAURA	NO BID		
50	AZUL WORKS INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(415) 558-1507	Receptionist	May be interested, the estimator will take a look at the project details and fax a quote if interested.	3/2/2015	No, not interested in bidding.
51	B. L. EQUIPMENT RENTAL AND SUPPLY	12/18/15 OR 12/19/15	2/5/15 @ 9:16	CALTRANS	559	805-3656		DOES NOT SPEAK ENGLISH		
52	B.A. RETRO, INC	12/18/15 OR 12/19/15	2/5/15 @ 9:17	CALTRANS	916	564-9523		STOPS RINGING BUT SOUND OR VOICE MAIL		
53	BARNES ELECTRIC	12/18/15 OR 12/19/15	2/5/15 @ 9:18	CALTRANS	562	833-5372		UNABLE TO LEAVE MESSAGE VOICE MAIL IS FULL		
54	BASS ELECTRIC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(415) 295-1600	Voicemail	May be interested, left a voicemail message.	3/2/2015	No, not interested in bidding.
55	BAY AREA LIGHTWORKS, INC.	12/18/15 OR 12/19/15	2/5/15 @ 9:19	CALTRANS	415	822-2336		LEFT MESSAGE WITH PROJECT DETAILS		
56	BAY LINE CUTTING & CORING, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 527-1000	Estimator	Yes, will be interested in bidding.	3/2/2015	Yes, will be interested in bidding.
57	BAY MANUFACTURE INCOPORATED	12/18/15 OR 12/19/15	2/5/15 @ 9:20	CALTRANS	831	634-0270	KATHY	NO BID		
58	BAYLINK ENGINEERING & CONSULTING, LLC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 764-1710	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.
59	BAYSHORE METALS	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(530) 526-1650	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.
60	BC SCHMIDT CONSTRUCTION, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(530) 473-5423	Receptionist	No, not interested in bidding on this project.	3/2/2015	
61	BECI ELECTRIC, INC.	12/18/15 OR 12/19/15	2/5/15 @ 9:24	CALTRANS	510	635-1477	CHAD	NO BID		
62	BELLCURVE AND SYNCNETWORKS	12/18/15 OR 12/19/15	2/5/15 @ 9:25	CALTRANS	310	678-5018		LEFT MESSAGE WITH PROJECT DETAILS		
63	BELLOT CONSTRUCTION CORP.	12/18/15 OR 12/19/15	2/5/15 @ 9:26	CALTRANS	510	562-4190		LEFT MESSAGE WITH PROJECT DETAILS		
64	BELMONTE'S CONCRETE SERVICE	12/18/15 OR 12/19/15	2/5/15 @ 9:27	CALTRANS	510	384-5686	RICARDO	LEFT MESSAGE WITH PROJECT DETAILS		
65	BERT W SALAS, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(619) 562-7711	Voicemail	May be interested, left a voicemail message.	3/2/2015	No, not interested in bidding.
66	BESS TESTLAB, INC.	12/18/15 OR 12/19/15	2/5/15 @ 9:30	CALTRANS	408	988-0101	LYNN	NO BID		
67	BIOMAAS	12/30/2015	1/16 QUOTE	GCC INTERNAL LIST		4152558077		SENT QUOTE 1/16		
68	BIRDI & ASSOCIATES, INC.	12/18/15 OR 12/19/15	2/5/15 @ 9:31	CALTRANS	213	550-4250	LEU	NO BID		
69	BJ WILLIAMS COMPANY, INC	12/18/15 OR 12/19/15	2/5/15 @ 9:32	CALTRANS	916	359-5055		DISCONNECTED NUMBER		
70	BLACK DIAMOND ASPHALT, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 448-9402	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.
71	BLACK STONE ASPHALT CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/5/15 @ 9:35	CALTRANS	661	282-8800		ASKED TO BE REMOVED FROM LIST THEN HUNG UP WITHOUT PROVING HIS NAME		NOT SURE, STILL LOOKING
72	BLANCO CONSTRUCTION	12/18/15 OR 12/19/15	2/5/15 @ 9:36	CALTRANS	951	250-6692		LEFT MESSAGE WITH PROJECT DETAILS		
73	BLUE CABLE INC	12/18/15 OR 12/19/15	12/19 EMAIL	CALTRANS	818	559-5454		NOT BIDDING PER EMAIL 12/19		
74	BORG FENCE	ONGOING SINCE 12/18	2/27/15 @ 2:41	CALTRANS OPT IN	925	455-9620		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15	YES BID
75	BORG FENCE	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(925) 455-9620	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.
76	BRAHMA ENGINEERING, INC	12/18/15 OR 12/19/15	2/5/15 @ 9:45	CALTRANS	805	925-3800		NUMBER RINGS BUSY		LEFT MESSAGE AGAIN

77	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(909) 790-1637	Receptionist	No, not interested in bidding on this project.	3/2/2015	
78	BRAY TRUCKING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 744-1640	No answer	May be interested, however, there was no answer to phone call.	3/2/2015	May be interested, the estimator will take a look at the project details and will fax a quote if interested.
79	BROOKLYN SWEEPS, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(214) 552-4439	No answer	May be interested, however, there was no answer to phone call.	3/2/2015	No, not interested in bidding.
80	BUENA VISTA LANDSCAPE, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(714) 779-2563	Fax machine	May be interested, however, fax machine picked up.	3/2/2015	May be interested, however, fax machine picked up.
81	BURKE CONSTRUCTION	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(530) 676-1009	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.
82	BWW & COMPANY	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(909) 268-8516	Estimator	No, not interested in bidding on this project.	3/2/2015	
83	C & L DRILLING CO	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(562) 691-3533	Receptionist	Yes, will be interested in bidding.	3/2/2015	No, not interested in bidding.
84	C & L TRUCKING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(831) 475-0379	Receptionist	No, not interested in bidding on this project.	3/2/2015	
85	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	12/18/15 OR 12/19/15	2/5/15 @ 9:46	CALTRANS	559	790-4277		LEFT MESSAGE WITH PROJECT DETAILS		
86	C-1 CONSTRUCTION CORP	12/18/15 OR 12/19/15	2/5/15 @ 9:47	CALTRANS	213	365-2123		LEFT MESSAGE WITH PROJECT DETAILS		
87	C2PM	12/18/15 OR 12/19/15	2/5/15 @ 9:48	CALTRANS	949	333-3700	ROWENA	ROWENA@C2PM.COM - RESENT INVITE		
88	CABLE LINKS CONSTRUCTION GROUP, INC.	12/18/15 OR 12/19/15	2/5/15 @ 9:49	CALTRANS	559	277-8555		LEFT MESSAGE WITH PROJECT DETAILS		
89	CADIT COMPANY	12/18/15 OR 12/19/15	2/5/15 @ 9:50	CALTRANS	817	430-4409	CATHERINE	NO BID		
90	CAL VALLEY CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/5/15 @ 10:48	CALTRANS	559	274-0300	CINDY	NO		
91	CAL-CON PUMPING	ONGOING SINCE 12/18	10/7/15	CALTRANS OPT IN	415	401-9838	JULIE	MAYBE, GOING TO LOOK OVER TO SEE IF CONCRETE IS INVOLVED. THANKED US FOR THE CALL		
92	CAL-CON PUMPING, LLC	12/18/15 OR 12/19/15	2/5/15 @ 10:49	CALTRANS	415	401-9838		LEFT MESSAGE WITH PROJECT DETAILS		
93	CALCON STEEL CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/5/15 @ 10:50	CALTRANS	310	768-8094	LILIANA	NO BID		
94	CALI CONCRETE	12/18/15 OR 12/19/15	2/5/15 @ 10:51	CALTRANS	661	398-8143	DALLAS	NO BID		
95	CALSYSTEM RESTORATION SERVICES, INC	12/18/15 OR 12/19/15	2/5/15 @ 10:52	CALTRANS	510	430-0226		LEFT MESSAGE WITH PROJECT DETAILS		
96	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 579-8577	Receptionist	No, not interested in bidding on this project.	3/2/2015	
97	CAPITOL TRAFFIC SERVICES	ONGOING SINCE 12/18	2/10/15 @ 9:27	CALTRANS OPT IN	209	469-2663	GEORGE	209/469-7120 - REFAX INVITATION		
98	CAROB VALLEY ELECTRIC, INC.	12/18/15 OR 12/19/15	2/5/15 @ 10:53	CALTRANS	562	907-2105	ILENE	NO BID		
99	CE GREEN INC.	12/18/15 OR 12/19/15	2/5/15 @ 10:54	CALTRANS	916	365-4925	CAROL	NO BID		
100	CES LIGHTING, LLC	12/18/15 OR 12/19/15	2/5/15 @ 10:55	CALTRANS	818	674-8513	EMY	NO BID		
101	CHAVEZ FENCE COMPANY	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(408) 379-8139	Receptionist	No, not interested in bidding on this project.	3/2/2015	YES BID
102	CHAVEZ TRUCKING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 678-0514	No answer	May be interested, however, there was no answer to phone call.	3/2/2015	Yes, will bid. They will fax a quote before bid date.
103	CHILVER MATERIALS & EQUIPMENT	ONGOING SINCE 12/18	2-Nov	CALTRANS OPT IN	909	206-9334	CHRIS	DIDN'T MEAN TO OPT-IN ON THIS JOB, NO BID		
104	CINDY BALES ENGINEERING, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(909) 585-1557	Voicemail	May be interested, left a voicemail message.	3/2/2015	No, not bidding. Not interested in bidding this project.
105	CIRIMELE ELECTRIC WORKS INC.	12/18/15 OR 12/19/15	2/5/15 @ 11:03	CALTRANS	510	620-1150		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15	LEFT ANOTHER MSG WITH PROJECT DETAILS & OUR CONTACT INFO
106	CIVILCOM LLC	12/18/15 OR 12/19/15	2/5/15 @ 11:18	CALTRANS	510	263-9482		LEFT MESSAGE WITH PROJECT DETAILS		
107	CJC TRUCKING COMPANY	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 601-5359	No answer	May be interested, however, we were unable to connect call.	3/2/2015	Maybe, however, we were unable to leave a message. Voicemail is full.
108	CMC TRAFFIC CONTROL SPECIALIST	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(415) 206-1700	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.
109	CMC TRAFFIC SPECIALISTS	ONGOING SINCE 12/18	2/27/15 @ 3:13	CALTRANS OPT IN	415	206-1700	SUE	YES BID		
110	COLEMAN CONSTRUCTION	12/18/15 OR 12/19/15	2/5/15 @ 11:20	CALTRANS	323	295-5484	TAMMY	NO BID		
111	COMBINED EFFORT INC	12/18/15 OR 12/19/15	2/5/15 @ 11:45	CALTRANS	800	728-1100		DISCONNECTED NUMBER		
112	COMMUNITY TREE SERVICE, INC	12/18/15 OR 12/19/15	2/5/15 @ 11:46	CALTRANS	831	763-2391	SHAWNA	NO BID		
113	CONSTRUCTION AREA SIGNS, INCORPORATED	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(916) 663-9097	Receptionist	Yes, will be interested in bidding.	3/2/2015	Yes, will bid. They will fax a quote before bid date.
114	CONSTRUCTION ENGINEERING CONSULTING GROUP	ONGOING SINCE 12/18	10/7/15	CALTRANS OPT IN	510	449-9014		LEFT MESSAGE WITH PROJECT DETAILS		
115	CONSTRUCTION INSPECTION SPECIALISTS	12/18/15 OR 12/19/15	2/5/15 @ 11:49	CALTRANS	707	838-1679	KEVIN	NO BID		

116	CONTECH CONCRETE TECHNIQUES, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(559) 251-8818	Estimator	No, not interested in bidding on this project.	3/2/2015	
117	COOKS AND SON INC.	12/18/15 OR 12/19/15	DNC	CALTRANS	805	934-2705	BARBARA	ONLY BIDS SOUTHERN CA - DO NOT CALL		
118	COOPER ZIETZ ENGINEERS, INC	12/18/15 OR 12/19/15	2/5/15 @ 12:48	CALTRANS	503	253-5429		DARLENE 510/636-4042 - LEFT MESSAGE WITH PROJECT DETAILS		
119	COPPERTOP ENTERPRISES, INC.	12/18/15 OR 12/19/15	2/5/15 @ 12:49	CALTRANS	714	545-4814	IRIS	NO BID		
120	CORNEJO CONSTRUCTION COMPANY	12/18/15 OR 12/19/15	2/5/15 @ 12:50	CALTRANS	805	965-6404		LEFT MESSAGE WITH PROJECT DETAILS		
121	CREBIVE ENGINEERING INC	12/18/15 OR 12/19/15	2/5/15 @ 12:51	CALTRANS	760	200-8889		LEFT MESSAGE WITH PROJECT DETAILS		
122	CRF WESTERN, INC.	12/18/15 OR 12/19/15	2/5/15 @ 12:52	CALTRANS	209	728-1300		DISCONNECTED NUMBER		
123	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	12/18/15 OR 12/19/15	2/5/15 @ 1:05	CALTRANS	714	821-3756	SANDY	NO BID		
124	CT CONCRETE CUTTING INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(951) 698-7745	Estimator	May be interested, the estimator will take a look at the project details and fax a quote if interested.	3/2/2015	May be interested, left a voicemail with all the project details.
125	CUTLER TRUCKING, INC., DBA: R&S TRUCKING	ONGOING SINCE 12/18	2/9 FAX	CALTRANS OPT IN	707	571-8223		YES BID PER FAX 2/9		
126	D & D CONCRETE CONSTRUCTION CO	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(209) 992-2267	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.
127	D L N ENTERPRISE, INC.	12/18/15 OR 12/19/15	2/5/15 @ 1:07	CALTRANS	877	342-3472		LEFT MESSAGE WITH PROJECT DETAILS		
128	DD & L TRUCKING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(415) 332-4977	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.
129	DE LA TORRE TRUCKING LLC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(530) 795-3651	Voicemail	May be interested, left a voicemail message.	3/2/2015	Maybe, not sure yet. Resent information upon request, they will reply if interested.
130	DECO PAVE	12/18/15 OR 12/19/15	2/5/15 @ 1:11	CALTRANS	626	337-9580		LEFT MESSAGE WITH PROJECT DETAILS		
131	DEENSGROUP CONSTRUCTION	12/18/15 OR 12/19/15	2/5/15 @ 1:12	CALTRANS	408	345-3860	MAHAMED	NO BID		
132	DEHARO RAMIREZ CORPORATION	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(415) 552-3504	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.
133	DELTECH ENGINEERING, INC	12/18/15 OR 12/19/15	2/5/15 @ 1:13	CALTRANS	714	495-9755		LEFT MESSAGE WITH PROJECT DETAILS		
134	DERRICKSON PIKE, INC.	12/18/15 OR 12/19/15	2/5/15 @ 1:14	CALTRANS	925	326-4960		LEFT MESSAGE WITH PROJECT DETAILS		
135	DESIGNIT GREEN	ONGOING SINCE 12/18	10/7/15	CALTRANS OPT IN	805	364-2377		LEFT MESSAGE WITH PROJECT DETAILS		
136	DESTINATION ANYWHERE, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(209) 836-9400	No answer	May be interested, however, there was no answer to phone call.	3/2/2015	May be interested, left a voicemail with all the project details.
137	DEXTEROUS CONSTRUCTION	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(323) 290-1100	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.
138	DIAMOND D GENERAL ENGINEERING, INC.	12/18/15 OR 12/19/15	2/5/15 @ 1:15	CALTRANS	530	662-2042	ADAM	NO BID		
139	DIANA'S TRUCKING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(925) 584-4069	Voicemail	May be interested, left a voicemail message.	3/2/2015	No, not bidding. Not interested in bidding this project.
140	DIAZ CORPORATION	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(408) 445-6140	No answer	May be interested, however, we were unable to connect call.	3/2/2015	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected
141	DILLARD ENVIRONMENTAL SERVICES	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(925) 634-6850	No answer	May be interested, however, we were unable to connect call.	3/2/2015	May be interested, left a voicemail with all the project details.
142	DIRT & AGGREGATE INTERCHANGE	12/30/2015	12/30 FAX	GCC INTERNAL LIST		5036615093		Yes bid per fax 12/30		
143	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(559) 213-8773	Estimator	No, not interested in bidding on this project.	3/2/2015	
144	D-LINE CONSTRUCTORS, INC.	12/18/15 OR 12/19/15	2/5/15 @ 1:17	CALTRANS	510	251-6400	MATT	NO BID		
145	DOD CONSTRUCTION	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(661) 366-8000	Receptionist	No, not interested in bidding on this project.	3/2/2015	
146	DOMINGUEZ & SONS TRUCKING, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(408) 288-9663	No answer	May be interested, however, we were unable to connect call.	3/2/2015	Maybe, however, we were unable to leave a message. Number could not be reached.
147	DOMINGUEZ CONSTRUCTION COMPANY, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(626) 962-5000	Receptionist	No, not interested in bidding on this project.	3/2/2015	
148	DON GARCIA EXCAVATING & PAVING, INC.	12/18/15 OR 12/19/15	2/5/15 @ 1:19	CALTRANS	530	577-0558	DANA	NOT BIDDING ANY PROJECT UNTIL 2016		
149	DOUBLE 'G' SUPPLY	ONGOING SINCE 12/18	3/2/15 @ 10:00	CALTRANS OPT IN	530	902-3058	GRACE	YES BID		
150	DOUBLE M TRUCKING	12/30/2015	1/5 FAX	GCC INTERNAL LIST		(530) 795-4181		YES BID PER FAX 1/5		
151	DREAMBUILDER CONSTRUCTION CORP	12/18/15 OR 12/19/15	2/5/15 @ 1:20	CALTRANS	714	646-3697		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15	NOT BIDDING
152	DYNAGUARD	12/18/15 OR 12/19/15	2/5/15 @ 1:21	CALTRANS	714	771-7411	JILL	WILL PASS ON MESSAGE AND CALL BACK		
153	E E ELECTRIC, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(909) 829-7818	Receptionist	No, not interested in bidding on this project.	3/2/2015	
154	E M F FIRE SOLUTIONS - ELECTRO MOTIVE FORCE, INC.	12/18/15 OR 12/19/15	2/5/15 @ 1:53	CALTRANS	909	464-8090	SCOTT	NO BID - WRONG SCOPE - FIRE COMPRESSION COMPANY		

155	E. GUINN INC.	12/18/15 OR 12/19/15	2/5/15 @ 2:04	CALTRANS	415	571-9759		UNABLE TO LEAVE MESSAGE			
156	E. JASPER WRKG. (DEMO) & TRKG	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(323) 754-9877	Jennifer	No, not interested in bidding on this project.	3/2/2015		
157	EAGLE ENGINEERING AND CONSTRUCTION, INC EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(650) 367-8000	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.	
159	EAST BAY SIGN CO., INC.	12/18/15 OR 12/19/15	DNC	CALTRANS	415	431-8882	CHRISTINA	DOES NOT BID CONSTRUCTION JOBS			No, not bidding. Not interested in bidding this project.
160	ECONOMY TRUCKING SERVICES, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 733-9100	Voicemail	May be interested, left a voicemail message.	3/2/2015	Yes, will bid. They will fax a quote before bid date.	
161	EDISON CONSTRUCTION, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(661) 366-6311	Estimator	May be interested, the estimator will take a look at the project details and fax a quote if interested.	3/2/2015	May be interested, left a voicemail with all the project details.	
162	EIGHTEEN TRUCKING CO.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(415) 552-1818	Receptionist	No, not interested in bidding on this project.	3/2/2015		
163	EMINENT ELECTRICAL	12/18/15 OR 12/19/15	2/5/15 @ 2:09	CALTRANS	650	245-8879		LEFT MESSAGE WITH PROJECT DETAILS			
164	EMPIRE ENGINEERING & CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/5/15 @ 2:12	CALTRANS	415	294-5100	MICHELLE	NO BID			
165	EMPIRE STEEL, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(909) 509-5926	Voicemail	May be interested, left a voicemail message.	3/2/2015	No, not bidding. Not interested in bidding this project.	
166	E-NOR INNOVATIONS INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(310) 513-6209	Receptionist	No, not interested in bidding on this project.	3/2/2015		
167	ERA CONSTRUCTION INC.	12/18/15 OR 12/19/15	2/5/15 @ 2:13	CALTRANS	510	830-5955		LEFT MESSAGE WITH PROJECT DETAILS			
168	ERIC'S BACKHOE SERVICE	12/18/15 OR 12/19/15	2/5/15 @ 2:14	CALTRANS	661	269-2222		LEFT MESSAGE WITH PROJECT DETAILS			
169	ERNEST B. DEE	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(916) 271-0410	Estimator	Yes, will be interested in bidding.	3/2/2015	Yes, will bid. They will fax a quote before bid date.	YES BID
170	ESQUIVEL GRADING & PAVING, INC.	12/18/15 OR 12/19/15	2/5/15 @ 2:15	CALTRANS	415	468-5700	EVETTE	NO BID - ONLY BIDS IN SAN FRANCISCO	10/13/15	NOT BIDDING	
171	EXARO TECHNOLOGIES CORPORATION	12/18/15 OR 12/19/15	2/5/15 @ 2:16	CALTRANS	650	777-4324		RINGS BUSY			
172	EXBON DEVELOPMENT, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(562) 777-8900	No answer	Line is disconnected.	3/2/2015	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected	
173	EXCEL LANDSCAPE	12/30/2015	3/2/15 @ 10:05	GCC INTERNAL LIST		9163666364		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15	NOT BIDDING, TOO FAR AWAY	
174	EXPRESS ENERGY SERVICES, INC	12/18/15 OR 12/19/15	2/5/15 @ 2:17	CALTRANS	714	650-8870	STEVIE	WILL HAVE JACOB RETURN MY CALL			
175	FANFA, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 278-8410	Receptionist	No, not interested in bidding on this project.	3/2/2015		
176	FCS STRIPING, SEALING AND PAVING, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(925) 373-6205	Voicemail	May be interested, left a voicemail message.	3/2/2015	May be interested, left a voicemail with all the project details.	
177	FIBER INTEGRATED, INC.	12/18/15 OR 12/19/15	2/5/15 @ 2:19	CALTRANS	310	822-6946		DISCONNECTED NUMBER			
178	FINE GRADE EQUIPMENT, INC.	12/18/15 OR 12/19/15	DNC	CALTRANS	661	949-8788	JUDY	DOES NOT BID NORTHERN CA - DO NOT CONTACT			
179	FOCON, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 465-6319	Estimator	No, not bidding this project. Not interested in bidding.	3/2/2015		
180	FORCE TRAFFIC CONTROL, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(559) 594-1062	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	May be interested, left a voicemail with all the project details.	
181	FRANCIES ELECTRIC, INC.	12/18/15 OR 12/19/15	2/5/15 @ 2:31	CALTRANS	661	809-4175		LEFT MESSAGE WITH PROJECT DETAILS			
182	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(530) 743-0744	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	No, not bidding. Not interested in bidding this project.	NOT INTERESTED
183	FRANK ZABEL TRUCKING CO.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 443-4277	Receptionist	No, not bidding this project. Not interested in bidding.	3/2/2015		
184	FREEPORT POWER EQUIPMENT	12/18/15 OR 12/19/15	2/5/15 @ 2:44	CALTRANS	916	422-9238	MARK	NO BID			
185	FREMONT REINFORCING STEEL	12/18/15 OR 12/19/15	2/5/15 @ 2:45	CALTRANS	510	429-0198		LEFT MESSAGE WITH PROJECT DETAILS			
186	G. W. PEOPLES CONTRACTING CO., INC.	12/18/15 OR 12/19/15	2/5/15 @ 2:47	CALTRANS	202	488-7185		LEFT MESSAGE WITH PROJECT DETAILS			
187	GALINDO ELECTRIC	12/18/15 OR 12/19/15	2/5/15 @ 2:49	CALTRANS	559			UNABLE TO CONTACT			
188	GATES ENTERPRISES, INC	12/18/15 OR 12/19/15	DNC	CALTRANS	310	592-5810	JOE	DOES NOT BID NORTHERN CA - DO NOT CONTACT			
189	GDM	ONGOING SINCE 12/18	11/3/15	CALTRANS OPT IN	810	577-1698		LEFT MESSAGE WITH PROJECT DETAILS			
190	GECKO GOLF CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/5/15 @ 2:50	CALTRANS	925	548-8723		LEFT MESSAGE WITH PROJECT DETAILS			
191	GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC	12/18/15 OR 12/19/15	2/5/15 @ 2:51	CALTRANS	925	671-6822	GEROLD	NO BID			
192	GENERAL ENGINEERING CONSTRUCTION CO.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(925) 768-5329	Disconnected	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.	3/2/2015	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected	
193	GENERAL SUPPLY COMPANY	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 632-5229	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	May be interested, left a voicemail with all the project details.	

194	GERONIMO CONCRETE, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(323) 225-2016	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	No, not bidding. Not interested in bidding this project.
195	GINZ & ASSOCIATES, INC.	12/18/15 OR 12/19/15	2/5/15 @ 2:53	CALTRANS	213	361-9181	GODFREY	NO BID		
196	GIRON CONSTRUCTION	12/18/15 OR 12/19/15	2/5/15 @ 2:54	CALTRANS	510	229-3918	JUAN	NO BID		
197	GIRON CONSTRUCTION	12/30/2015	12/28 EMAIL	CALTRANS MANDATORY PREBID	510	912-4206		NOT BIDDING PER EMAIL 12/28		
198	GK CONSTRUCTION	12/18/15 OR 12/19/15	2/5/15 @ 2:55	CALTRANS	510	928-3036		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15	NO BID
199	GL ENGINEERING	12/18/15 OR 12/19/15	2/5/15 @ 2:56	CALTRANS	916	289-0912		LEFT MESSAGE WITH PROJECT DETAILS		
200	GLOBAL INSTALLATION & MAINTENANCE INC. DBA GLOBAL ELECTRIC	12/18/15 OR 12/19/15	2/5/15 @ 2:57	CALTRANS	800	272-1765	BILL	NO BID - WRONG SCOPE OF WORK		
201	GLOBAL ROAD SEALING, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(714) 893-0845	Tri	No, not bidding this project. Not interested in bidding.	3/2/2015	
202	GLORIA WASHINGTON TRUCKING, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 236-6766	Gloria	No, not bidding this project. Not interested in bidding.	3/2/2015	
203	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	12/18/15 OR 12/19/15	2/5/15 @ 3:09	CALTRANS	209	944-9754	ANGIE	THEY WILL CALL US IF BIDDING		
204	GONZALES, SUAREZ & ASSOCIATES, INC.	12/18/15 OR 12/19/15	2/5/15 @ 3:10	CALTRANS	909	988-3090		DISCONNECTED NUMBER		
205	GR SUNDBERG, INC.	ONGOING SINCE 12/18	2/27/15 @ 3:16	CALTRANS OPT IN	707	825-6565		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15	YES BID
206	GREEN TECH ELECTRIC SOLUTIONS	12/18/15 OR 12/19/15	2/5/15 @ 3:18	CALTRANS	408	280-1180	JENNIFER	WRONG SCOPE - ELECTRIC VEHICLE CHARGE STATIONS		
207	GSJ UTILITY SUPPLY	ONGOING SINCE 12/18	2/27/15 @ 2:45	CALTRANS OPT IN	562	404-1435	SANDY	YES BID		
208	H & H INDUSTRIES	12/18/15 OR 12/19/15	2/5/15 @ 3:19	CALTRANS	909	350-8211	HAROLD	HSUMPTERSR@AOL.COM - RESEND INVITATION		
209	HALF MOON BAY GRADING & PAVING	12/18/15 OR 12/19/15	2/5/15 @ 3:20	CALTRANS	650	726-3588	SARA	NO BID		
210	HERCA TELECOMM SERVICES, INC.	12/18/15 OR 12/19/15	2/5/15 @ 3:22	CALTRANS	951	940-5941	HECTOR	NO BID		
211	HERCON COMPANY, INC.	12/18/15 OR 12/19/15	2/5/15 @ 3:23	CALTRANS	949	766-6770	ALBERT	NO BID		
212	HERCULES ELECTRIC	12/18/15 OR 12/19/15	2/5/15 @ 3:24	CALTRANS	510	914-8622	ROBERT	NO BID		
	HILLSIDE DRILLING, INC.	12/18/15 OR 12/19/15	2/5/15 @ 3:25	CALTRANS	510	234-6532	CHEYRL	NO BID		
214	HI-VOLTAGE SPLICING CO., INC.	12/18/15 OR 12/19/15	2/5/15 @ 3:26	CALTRANS	925	838-7979	KELLY	NO BID		
215	HUNSAKER SAFETY & SIGN, INC.	12/18/15 OR 12/19/15	2/5/15 @ 3:27	CALTRANS	559	255-7446		DISCONNECTED NUMBER		
216	HYDROCONSULT ENGINEERS, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(415) 252-9750	Receptionist	No, not bidding this project. Not within their scope of work.	3/2/2015	
217	ICENOGL CONSTRUCTION MANAGEMENT, INC.	12/18/15 OR 12/19/15	2/5/15 @ 3:28	CALTRANS	415	349-8297		LEFT MESSAGE WITH PROJECT DETAILS		
218	INDUSTRIAL BATTERY SERVICES	12/18/15 OR 12/19/15	DNC	CALTRANS	510	222-7719	ELIZABETH	WRONG SCOPE OF WORK		
219	INTEGRITY REBAR PLACERS	12/18/15 OR 12/19/15	2/5/15 @ 3:51	CALTRANS	951	696-6843	ALEX	NO BID		
220	INTERIOR DEMOLITION INC	12/18/15 OR 12/19/15	2/5/15 @ 3:52	CALTRANS	818	249-4932	GEORGE	NO BID		
221	INTERWEST PACIFIC, LTD.	12/18/15 OR 12/19/15	2/5/15 @ 3:53	CALTRANS	858	259-2062	JULIE	NO BID		
222	IRB CONSTRUCTION	ONGOING SINCE 12/18	11/3/15	CALTRANS OPT IN	916	612-6406		LEFT MESSAGE WITH PROJECT DETAILS		
223	J & M LAND RESTORATION, INC.	12/30/2015	12/30 FAX	GCC INTERNAL LIST		(661) 872-7039		YES BID PER FAX 12/30		
224	J FRANCIS COMPANY	12/18/15 OR 12/19/15	2/5/15 @ 3:54	CALTRANS	951	776-9100	DEANNA	NO BID		
225	J N A BUILDERS, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(818) 281-5262	Receptionist	No, not bidding this project. Not interested in bidding.	3/2/2015	
226	J. C. PALOMAR CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/5/15 @ 3:55	CALTRANS	714	754-6440		LEFT MESSAGE WITH PROJECT DETAILS		
227	J. MORAGA CONSTRUCTION, INC	12/18/15 OR 12/19/15	2/9/15 @ 8:15	CALTRANS	209	388-9200	MARIAH	NO BID		
228	J.G. CONSTRUCTION	12/18/15 OR 12/19/15	2/9/15 @ 8:16	CALTRANS	909	993-9393	VIVIAN	NO BID		
229	J.J.R. CONSTRUCTION	12/18/15 OR 12/19/15	2/9/15 @ 8:28	CALTRANS	650	343-6109	MARK	NO B ID		
230	JA-CO TRUCKING	ONGOING SINCE 12/18		CALTRANS OPT IN	530	741-0278		YES BID PER FAX 9/14 - WOULD LIKE MORE INFO, SENT TO ESTIMATOR		
231	JAKI CONSTRUCTION COMPANY	12/18/15 OR 12/19/15	2/9/15 @ 8:31	CALTRANS	510	568-2560		DISCONNECTED NUMBER		
232	JARELL HARRIS STRIPING SERVICES	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(650) 832-1171	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

233	JJ NGUYEN INC.	12/30/2015	3/2/15 @ 10:06	GCC INTERNAL LIST		4082597982	TU	LEFT MESSAGE WITH PROJECT DETAILS	10/13/15	MAYBE BID	
234	JM FIBER OPTICS, INC.	12/18/15 OR 12/19/15	2/9/15 @ 8:32	CALTRANS	909	628-3445	MARLENE	NO BID			
235	JND THOMAS COMPANY, INC.	12/18/15 OR 12/19/15	2/9/15 @ 8:33	CALTRANS	559	867-3813	TIM	TIM TO RETURN MY CALL			
236	K & G CONCRETE INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(916) 216-1623	Disconnected	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.	3/2/2015	Maybe, however, we were unable to connect call. Number could not be reached.	DISCONNECTED
237	K R C SAFETY CO. INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(559) 732-0393	Cache	Maybe, not sure yet. The estimator is looking at the project and will reply if interested.	3/2/2015	Maybe, not sure yet. They will fax a quote before bid date if interested.	NOT BIDDING
238	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(559) 299-2899	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	May be interested, left a voicemail with all the project details.	
239	KELLIE AVILA CONSTRUCTION SERVICES, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(805) 461-1600	Receptionist	No, not bidding this project. Not interested in bidding.	3/2/2015		
240	KERN COUNTY CUSTOM CONCRETE	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(661) 872-4602	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	Maybe, not sure yet. They will fax a quote before bid date if interested.	
241	KILLGORE INDUSTRIES	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 715-4863	Not available	Maybe, however, we were unable to connect call. Number could not be reached.	3/2/2015	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected	
242	KIONA LANDSCAPING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 616-4340	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	May be interested, left a voicemail with all the project details.	
243	KIRNA SOLAR ELECTRIC HEATING & COOLING	12/18/15 OR 12/19/15	2/9/15 @ 8:45	CALTRANS	408	223-2800	HEATHER	LEFT MESSAGE WITH THEIR DISPATCH SERVICE - 2/9 NO BID			
244	KITCHELL CONSTRUCTION, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(209) 667-1454	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	Maybe, however, we were unable to leave a message. Voicemail is full.	
245	KOAM CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/9/15 @ 8:47	CALTRANS	323	937-4588		LEFT MESSAGE WITH PROJECT DETAILS			
246	KRS CONSTRUCTION INC	12/18/15 OR 12/19/15	2/9/15 @ 8:54	CALTRANS	916	381-6438		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15	LEFT MSG WITH PROJECT DETAILS & OUR CONTACT INFO	
247	KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(949) 580-2800	Estimator	No, not bidding this project. Not interested in bidding.	3/2/2015		
248	KSH TRADING	ONGOING SINCE 12/18	10/7/15	CALTRANS OPT IN	415	939-3961		LEFT MESSAGE WITH PROJECT DETAILS			
249	KWAN WO IRONWORKS INC.	12/18/15 OR 12/19/15	2/9/15 @ 8:57	CALTRANS	510	487-9628		LEFT MESSAGE WITH PROJECT DETAILS			
250	L H ENGINEERING CO.	12/18/15 OR 12/19/15	2/9/15 @ 8:58	CALTRANS	714	758-8035		DISCONNECTED NUMBER			
251	L S TRUCKING	12/30/2015	3/2/15 @ 10:07	GCC INTERNAL LIST		(510) 266-5213	HUGO	NO BID			
	L.D. STROBEL CO., INC.	12/18/15 OR 12/19/15	2/9/15 @ 8:59	CALTRANS	925	686-3241	TOM	NO BID			
253	LA FIRMA INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(805) 748-8576	Vince	Yes, will bid. Will send fax quote before bid date.	3/2/2015	time we spoke to the estimator they said they would be bidding the project.	
254	LABAT'S TREE CARE	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(925) 285-7741	Sheryl	No, not bidding this project. Not interested in bidding.	3/2/2015		
255	LANDAVAZO BROTHERS, INC.	12/18/15 OR 12/19/15	2/9/15 @ 9:03	CALTRANS	510	581-7104	CANDACE	NO BID			
256	LARIOS AND SONS	12/18/15 OR 12/19/15	DNC	CALTRANS	510	385-2425		ASKED TO BE REMOVED FROM LIST			
257	LAWRENCE FORD CONSTRUCTION, INC	12/18/15 OR 12/19/15	2/9/15 @ 9:06	CALTRANS	510	453-5535	SEAN	NO BID			
258	LE FAMILLE	ONGOING SINCE 12/18	11/2/15	CALTRANS OPT IN	502	473-1776		YES BID			
259	LEGEND FENCE CORPORATION	12/18/15 OR 12/19/15	2/9/15 @ 9:07	CALTRANS	619	282-6000		LEFT MESSAGE WITH PROJECT DETAILS			
260	LINDCO, INC	12/18/15 OR 12/19/15	2/9/15 @ 9:09	CALTRANS	831	751-7329		LEFT MESSAGE WITH PROJECT DETAILS			
261	LINDY'S COLD PLANING	12/30/2015	3/2/15 @ 10:08	GCC INTERNAL LIST		(562) 697-2286	BRIANNA	NO BID			
262	LNA CONCRETE STRUCTURES, INC.	12/18/15 OR 12/19/15	2/9/15 @ 9:10	CALTRANS	909	393-1493	ANGIE	DOES NOT BID BEYOND SANTA BARBARA			
263	LONE STAR LANDSCAPE, INC	12/18/15 OR 12/19/15	2/9/15 @ 9:11	CALTRANS	408	682-0100	BOB	MAYBE	10/13/15	YES, SENT INVITATION TO BOB@LONESTARLAND.NET	
264	LONE STAR LANDSCAPE, INC.	12/30/2015	3/2/15 @ 10:09	GCC INTERNAL LIST		(408) 682-0100	BOB	WILL REVIEW	10/13/15	IS LOOKING, MAYBE BID	
265	LOS ANGELES SIGNAL CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/9/15 @ 9:12	CALTRANS	909	599-2201	SAM	NO BID			
266	LOWERS WELDING & FABRICATION, INC.	12/18/15 OR 12/19/15	2/9/15 @ 9:29	CALTRANS	562	946-4521		DISCONNECTED NUMBER			
267	L-RILEY TRUCKING	ONGOING SINCE 12/18	10/7/15	CALTRANS OPT IN	323	353-9332		LEFT MESSAGE WITH PROJECT DETAILS			
268	LUCAS BUILDERS, INC.	12/18/15 OR 12/19/15	2/9/15 @ 9:30	CALTRANS	310	853-0690	CRIS	NO BID			
269	M & S ENVIRONMENTAL LANDSCAPES, INC	12/18/15 OR 12/19/15	2/9/15 @ 9:31	CALTRANS	530	241-1418	TYLER	WILL FORWARD INFORMATION			
270	M A S IRON CO.	12/18/15 OR 12/19/15	2/9/15 @ 9:32	CALTRANS	323	973-9100	BRENDA	WILL FORWARD INFORMATION			
271	M J AVILA COMPANY, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(559) 846-7601	Receptionist	No, not bidding this project. Not interested in bidding.	3/2/2015		

272	M. HERNANDEZ CONSTRUCTION INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(415) 824-4731	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	May be interested, left a voicemail with all the project details.
273	MACHADO & SONS CONSTRUCTION, INC	12/18/15 OR 12/19/15	2/9/15 @ 9:36	CALTRANS	209	632-5260	MARIA	209/632-3963 REFAX INVITE		
274	MAD STEEL INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(909) 592-3443	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	May be interested, left a voicemail with all the project details.
275	MANERI TRAFFIC CONTROL	ONGOING SINCE 12/18	2/9 FAX	CALTRANS OPT IN	951	695-5105		YES BID PER 2/9 FAX		
276	MARTIN GENERAL ENGINEERING INC	12/18/15 OR 12/19/15	2/9/15 @ 9:53	CALTRANS	916	355-8101	SHAWNA	NO BID		
277	MAX FUSION	12/18/15 OR 12/19/15	2/9/15 @ 9:55	CALTRANS	925	362-9400		REMOVE FROM LIST - HUNG UP ON ME		
278	MAXIMUM ELECTRIC	12/18/15 OR 12/19/15	2/9/15 @ 10:15	CALTRANS	209	329-4632		LEFT MESSAGE WITH PROJECT DETAILS		
279	MC CULLOUGH CONSTRUCTION INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 825-1014	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	No, not bidding. Not interested in bidding this project.
280	MCAFFEE TRANSPORTATION	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(925) 308-7700	Receptionist	No, not bidding this project. Not interested in bidding.	3/2/2015	
281	MEHTA MECHANICAL CO., INC. DBA MMC INC.	12/18/15 OR 12/19/15	2/9/15 @ 10:19	CALTRANS	714	521-2022		LEFT MESSAGE WITH PROJECT DETAILS		
282	MERCADE CONSTRUCTION & DEVELOPMENT INC.	12/18/15 OR 12/19/15	2/9/15 @ 10:20	CALTRANS	209	586-7722		LEFT MESSAGE WITH PROJECT DETAILS		
283	MERCADO TRUCKING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 517-4297	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	May be interested, left a voicemail with all the project details.
284	METCO	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(415) 455-9922	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	May be interested, left a voicemail with all the project details.
285	MG LIGHTING & ELECTRIC, INC	12/18/15 OR 12/19/15	2/9/15 @ 10:21	CALTRANS	760	770-5696	RAY	NO BID		
286	MINARET MASONRY	12/18/15 OR 12/19/15	DNC	CALTRANS	707	446-9100	BOB	DO NOT CALL		
287	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	12/18/15 OR 12/19/15	2/9/15 @ 10:30	CALTRANS	909	989-7191		NO BID - WOULD NOT PROVIDE NAME		
288	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(909) 989-7191	Estimator	No, not bidding this project. Not interested in bidding.	3/2/2015	
289	MOJAM INCORPORATED	12/18/15 OR 12/19/15	2/9/15 @ 10:31	CALTRANS	661	526-7121		LEFT MESSAGE WITH PROJECT DETAILS		
290	MORALES CONTRACTING SERVICES	12/18/15 OR 12/19/15	2/9/15 @ 10:38	CALTRANS	626	856-3646	REX	NO BID		
291	MOTHERLODE CONCRETE CONSTRUCTION	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(209) 223-2663	Not available	Maybe, however, we were unable to leave a message.No answer to call, no voicemail.	3/2/2015	No, not bidding. Not interested in bidding this project.
292	MRCI, INC.	12/18/15 OR 12/19/15	2/9/15 @ 10:39	CALTRANS	559	351-2048		LEFT MESSAGE WITH PROJECT DETAILS		
293	MSE GROUP	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 383-9600	Not available	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.	3/2/2015	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected
294	MV CONSTRUCTION, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(209) 756-5936	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	No, not bidding. Not interested in bidding this project.
295	N B G CONSTRUCTION SERVICES	12/18/15 OR 12/19/15	2/9/15 @ 10:41	CALTRANS	949	283-5757		ANICHOLS@NBGCS.COM - RESEND INVITATION		
296	NATURAL INVESTIGATIONS COMPANY	12/30/2015	3/2/15 @ 10:10	GCC INTERNAL LIST		9167659381		LEFT MESSAGE WITH PROJECT DETAILS		
297	NET ELECTRIC, INC.	12/18/15 OR 12/19/15	2/9/15 @ 11:20	CALTRANS	866	334-2400		LEFT MESSAGE WITH PROJECT DETAILS		
298	NEW CREATION BUILDERS	12/18/15 OR 12/19/15	2/9/15 @ 11:21	CALTRANS	562	804-0478	GLADYS	NO BID		
299	NEW WEST LANDSCAPING	12/18/15 OR 12/19/15	2/9/15 @ 11:40	CALTRANS	310	617-9667		LEFT MESSAGE WITH PROJECT DETAILS		
300	Newland Entities, Inc	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(530) 755-1178	Receptionist	No, not bidding this project. Not interested in bidding.	3/2/2015	
301	NIELSON CONSTRUCTION	12/18/15 OR 12/19/15	2/9/15 @ 11:42	CALTRANS	707	253-8774	DIANNE	DO NOT CALL		
302	NISH-KO INC.	12/18/15 OR 12/19/15	2/9/15 @ 11:43	CALTRANS	559	275-6653	KAREN	NO BID		
303	NITTA EROSION CONTROL	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(916) 652-7459	Val	Maybe, not sure yet. The estimator is looking at the project and will reply if interested.	3/2/2015	May be interested, left a voicemail with all the project details.
304	NORCAL GENERAL CONSTRUCTION CORP	12/18/15 OR 12/19/15	2/9/15 @ 11:45	CALTRANS	408	886-0335	KENNY	NO BID		
305	NORIEGA PIPELINE, INC.	12/18/15 OR 12/19/15	2/9/15 @ 12:53	CALTRANS	909	463-4882	VERONICA	NO BID		
306	NORTHERN TRUCK & EQUIPMENT	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 889-7828	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	Maybe, not sure yet. They will fax a quote before bid date if interested.
307	NTK CONSTRUCTION INC	12/18/15 OR 12/19/15	2/9/15 @ 12:54	CALTRANS	415	643-1900	NANCY	NO BID		
308	NUNO IRON & MFG, INC	12/18/15 OR 12/19/15	2/9/15 @ 12:55	CALTRANS	831	386-0513	BERTHA	NO BID		
309	NUNO IRON & MFG, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(831) 386-0513	Receptionist	No, not bidding this project. Not interested in bidding.	3/2/2015	
310	OLIVAS VALDEZ INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(360) 225-7900	Receptionist	No, not bidding this project. Not interested in bidding.	3/2/2015	

311	OLIVEIRA FENCE, INC.	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(408) 727-3811	Julie	Maybe, not sure yet. The estimator is looking at the project and will reply if interested.	3/2/2015	Yes, will bid. They will fax a quote before bid date.	YES BID
312	OLIVER TRANSBAY CONSTRUCTION INC	12/18/15 OR 12/19/15	2/9/15 @ 12:56	CALTRANS	415	330-0904	FRANK	NO BID			
313	ON THE LEVEL CONCRETE	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(415) 407-3695	Voicemail full	Maybe, however, we were unable to leave a message. Voicemail is full.	3/2/2015	No, not bidding. Not interested in bidding this project.	
314	OPTIMA ENERGY, INC.	12/18/15 OR 12/19/15	2/9/15 @ 12:57	CALTRANS	310	320-0611		STATES THEY NEVER BID AND HUNG UP ON ME			
315	OSTOVANI & ASSOCIATES, INC.	12/18/15 OR 12/19/15	2/9/15 @ 12:59	CALTRANS	562	691-1426	JIM	NO BID			
316	P & A CONSTRUCTION	12/18/15 OR 12/19/15	2/9/15 @ 1:01	CALTRANS	415	334-7511		DISCONNECTED NUMBER			
317	P. A. WILSON, INC.	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM			Not available	Maybe, however, we were unable to leave a message.No answer to call, no voicemail.	3/2/2015	Maybe, however, we were unable to leave a message. Number could not be reached.	
318	PACIFIC UTILITY CONSTRUCTION	12/18/15 OR 12/19/15	2/9/15 @ 1:02	CALTRANS	530	669-7812	DARYL	NO BID			
319	PACIFIC WATER TRUCKS	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(510) 494-1000	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	No, not bidding. Not interested in bidding this project.	
320	PANACEA, INC.	12/18/15 OR 12/19/15	2/9/15 @ 1:03	CALTRANS	562	860-2869	LORRAINA	NO BID			
321	PAPILLON BUILDERS	12/18/15 OR 12/19/15	2/9/15 @ 1:04	CALTRANS	916	580-7019	JOE ELLEN	NOT BIDDING UNTILL MID 2015			
322	PARADIGM CONSTRUCTION	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(916) 271-2623	Steve Swale	Maybe, resent fax upon request. He will take a look at the fax and reply if interested.	3/2/2015	Maybe interested, left a voicemail with all the project details.	
323	PARMETER GENERAL ENGINEERS & SERVICES, INC	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(707) 484-3878	Estimator	No, not bidding this project. Not interested in bidding.	3/2/2015		
324	PAUL E. VAZ TRUCKING, INC.	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(209) 334-9001	Estimator	No, not bidding this project. Not interested in bidding.	3/2/2015		
325	PAVEMENT MANAGEMENT SOLUTIONS	ONGOING SINCE 12/18	2/10/15 @ 9:34	CALTRANS OPT IN	951	600-1110	PAM	YES BID			
326	PC&N CONSTRUCTION, INC	12/18/15 OR 12/19/15	2/9/15 @ 1:05	CALTRANS	925	634-4567	CHRISTIE	MAYBE BIDDING	10/13/15	LEFT MSG WITH PROJECT DETAILS & OUR CONTACT INFO	
327	PETE CHACON CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/9/15 @ 1:06	CALTRANS	510	921-3802	VANESSA	LEFT MESSAGE WITH PROJECT DETAILS			
328	PHASE 3 COMMUNICATIONS	12/18/15 OR 12/19/15	2/9/15 @ 1:11	CALTRANS	408	946-9011	KENT	WILL CALL BACK IF BIDDING			
329	PHOENIX ELECTRIC COMPANY	12/18/15 OR 12/19/15	2/9/15 @ 1:12	CALTRANS	415	671-3858		UNABLE TO LEAVE MESSAGE			
330	PK CONSTRUCTION	12/18/15 OR 12/19/15	2/9/15 @ 1:13	CALTRANS	626	773-6963		LEFT MESSAGE WITH PROJECT DETAILS			
331	PRIORITY ARCHITECTURAL GRAPHICS, INC.	12/18/15 OR 12/19/15	2/9/15 @ 1:17	CALTRANS	415	643-1144		LEFT MESSAGE WITH PROJECT DETAILS			
332	PROFESSIONAL CONCRETE SAWING INC.	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(209) 722-2226	Dan	Yes, will bid. Will send fax quote before bid date.	3/2/2015	time we spoke to the estimator they said they would be bidding the project.	
333	PROTECTION LINK	12/18/15 OR 12/19/15	2/9/15 @ 1:18	CALTRANS	888	988-9884	RON	WRONG SCOPE - SECURITY SERVICES			
334	PSC ASSOCIATES, INC	12/18/15 OR 12/19/15	2/9/15 @ 1:19	CALTRANS	415	330-6100		LEFT MESSAGE WITH PROJECT DETAILS			
335	QUALITY ERECTORS & CONSTRUCTION, INC.	12/18/15 OR 12/19/15	12/31 LETTER	CALTRANS	707	746-4198		NOT BIDDING PER LETTER 12/31			
336	QUALITY HYDROSEEDING & RESTORATION	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(760) 789-8040	Receptionist	No, not bidding this project. Too far.	3/2/2015		
337	QUANTUM CONSTRUCTION COMPANY	12/18/15 OR 12/19/15	2/9/15 @ 1:20	CALTRANS	559	431-7940		LEFT MESSAGE WITH PROJECT DETAILS			
338	QUIMU CONTRACTING, INC.	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(707) 693-0289	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	Maybe, however, we were unable to connect call. No answer to call, no voicemail.	
339	QUINTERO'S ELECTRIC, INC	12/18/15 OR 12/19/15	2/9/15 @ 1:22	CALTRANS	951	780-7773	MARIA	OFFICE@QUINTEROS.COM - RESEND INVITATION	10/13/15	RESEND INVITATION AGAIN	
340	R & W CONCRETE CONTRACTORS, INC.	12/18/15 OR 12/19/15	2/9/15 @ 1:24	CALTRANS	650	348-1450	BRIAN	BRIAN@RWCONCRETE.COM - RESEND INVITATION	10/13/15	NOT BIDDING	
341	R M T LANDSCAPE CONTRACTORS, INC	12/18/15 OR 12/19/15	2/9/15 @ 1:25	CALTRANS	510	568-3208	LISA	UNDECIDED	10/13/15	NOT ON CALENDAR BUT WILL LOOK INTO THE JOB	
342	R&A SERVICES	12/18/15 OR 12/19/15	2/9/15 @ 2:01	CALTRANS	909	356-8827	ROMEO	909/356-8826 - RESEND INVITATION			
343	R&S TRUCKING, INC	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(707) 571-8820	Eric	Yes, will bid. Will send fax quote before bid date.	3/2/2015	Yes, will bid. They will fax a quote before bid date.	
344	R. DUGAN CONSTRUCTION	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(951) 360-7531	Alex	Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.	3/2/2015	No, not bidding. Not interested in bidding this project.	
345	R. E. SERRANO INC.	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(925) 957-8184	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	Maybe interested, left a voicemail with all the project details.	
346	RAM CONSTRUCTION & CONCRETE, INC.	12/18/15 OR 12/19/15	2/9/15 @ 2:10	CALTRANS	661	588-2022		LEFT MESSAGE WITH PROJECT DETAILS			
347	RD CONSTRUCTION GENERAL ENGINEERING, INC.	12/18/15 OR 12/19/15	2/9/15 @ 2:11	CALTRANS	951	279-5020		LEFT MESSAGE WITH PROJECT DETAILS			
348	RD CONSTRUCTION GENERAL ENGINEERING, INC.	12/16/2015 12/18/15 OR 12/19/15	12/23/2015	DBEGOODFAITH.COM		(951) 279-5020	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	No, not bidding. Not interested in bidding this project.	
349	REBAR INTERNATIONAL INC	12/18/15 OR 12/19/15	2/9/15 @ 2:12	CALTRANS	253	840-1117	ADAM	YES BID - 408/678-0262 REFERED TO CHRIS IN CA OFFICE	10/13/15	DIRECTED TO CALL 415-305-6091 FOR JUSTIN BUT MAILBOX IS FULL	

350	REBAR INTERNATIONAL, INC.	12/30/2015	3/2/15 @ 10:11	GCC INTERNAL LIST		4086780262	CHRIS	YES BID		
351	RELIANCE ENGINEERING INC	12/18/15 OR 12/19/15	2/9/15 @ 2:20	CALTRANS	415	285-3268	PAULA	NO BID		
352	REYES & SONS ELECTRIC CO	12/18/15 OR 12/19/15	2/9/15 @ 2:21	CALTRANS	818	365-2030		HANGS UP ON ME WHEN I CALL		
353	RMT LANDSCAPE CONTRACTORS	12/30/2015	2/9/2015	GCC INTERNAL LIST		(510) 568-3208	KARI	UNDECIDED	10/13/15	YES BID
354	RNR CONSTRUCTION	ONGOING SINCE 12/18	10/7/15	CALTRANS OPT IN	916	379-0957		YES BID		
355	ROADWAY CONSTRUCTION INC	12/18/15 OR 12/19/15	2/9/15 @ 2:33	CALTRANS	415	293-8490		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15	LEFT MSG WITH PROJCT DETAILS & OUR CONTACT INFO
356	ROBERT'S BACKHOE SERVICE, INC.	12/18/15 OR 12/19/15	2/9/15 @ 2:44	CALTRANS	909	678-0813		UNABLE TO LEAVE MESSAGE		
357	ROBY TRUCKING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 333-8706	Paulette	Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.	3/2/2015	May be interested, left a voicemail with all the project details.
358	RODGERS CONST. & ENGINEERING CO., INC	12/18/15 OR 12/19/15	2/9/15 @ 2:45	CALTRANS	209	464-5780		LEFT MESSAGE WITH PROJECT DETAILS		
359	ROSHCA ELECTRIC	12/18/15 OR 12/19/15	2/9/15 @ 2:46	CALTRANS	510	351-2800		DISCONNECTED NUMBER		
360	ROSSI CONSTRUCTION COMPANY, INC.	12/18/15 OR 12/19/15	2/9/15 @ 2:47	CALTRANS	714	903-0401		BUSY SIGNAL		
361	ROYAL TRUCKING/ MAINTENANCE	12/18/15 OR 12/19/15	2/9/15 @ 2:48	CALTRANS				UNABLE TO CONTACT		
362	RUBICON BUILDERS INC.	12/18/15 OR 12/19/15	2/9/15 @ 3:04	CALTRANS	415	206-7740	LULA	NO BID		
363	RUDY PAINTS	12/18/15 OR 12/19/15	2/9/15 @ 3:05	CALTRANS	650	299-9609	ELIZABETH	RUDYPAINTS@YAHOO.COM - RESEND INVATION		
364	RUPERT CONSTRUCTION SUPPLY	12/30/2015	3/2/15 @ 10:13	GCC INTERNAL LIST		(925) 229-5577	KAREN	WILL REVIEW	10/13/15	YES BID
365	RUPERT CONSTRUCTION SUPPLY, LP	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(925) 229-5577	Karen	Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.	3/2/2015	May be interested, left a voicemail with all the project details.
366	S & L FENCE COMPANY	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(408) 745-7021	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	No, not bidding. Not interested in bidding this project.
367	S C ENVIRONMENTAL, INC.	12/18/15 OR 12/19/15	2/9/15 @ 3:06	CALTRANS	909	947-4859		LEFT MESSAGE WITH PROJECT DETAILS		
368	S KWOK ENGINEERS, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 220-9017	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	May be interested, left a voicemail with all the project details.
369	S&S TRUCKING	12/30/2015	3/2/15 @ 10:14	GCC INTERNAL LIST		(510) 383-3556	FRANK	NO BID		
370	SAFEPROBE, INC.	12/18/15 OR 12/19/15	2/9/15 @ 3:07	CALTRANS	213	251-5960	MARIO	213/251-5966 RESEND INVITATION		
371	SAM'S EQUIPMENT & SUPPLIES	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(559) 252-0354	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	May be interested, left a voicemail with all the project details.
372	SAN DIEGO BAY AREA ELECTRIC, INC.	12/18/15 OR 12/19/15	2/9/15 @ 3:19	CALTRANS	858	748-2060		NO ANSWER - UNABLE TO LEAVE MESSAGE		
373	SCHEDULING & INFORMATION SERVICES	ONGOING SINCE 12/18	22-Oct	CALTRANS OPT IN	509	427-4474	Carole	THEIR CAPABILITIES-INTERESTED IN TEAMING UP IF WE NEED SUPPORT		
374	SCHOTKA CONSTRUCTION INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 265-6977	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015	May be interested, left a voicemail with all the project details.
375	SCIENCE OF CLEANING INC	12/18/15 OR 12/19/15	2/9/15 @ 3:20	CALTRANS	916	383-8961	ISABELL	SCIENCEOFCLEANING@YAHOO.COM -RESEND INVATION		
376	SEAN CONSTRUCTION & DEVELOPMENT	12/18/15 OR 12/19/15	2/9/15 @ 3:28	CALTRANS	951	712-6170		DISCONNECTED NUMBER		
377	SEIFERT ENGINEERING, INC.	12/18/15 OR 12/19/15	2/9/15 @ 3:29	CALTRANS	510	290-6933	WENDEL	NO BID		
378	SERNA ENGINEERING	12/18/15 OR 12/19/15	2/9/15 @ 3:30	CALTRANS	619	749-7300		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15	NOT BIDDING
379	SERVITEK SOLUTIONS, INC.	12/18/15 OR 12/19/15	2/9/15 @ 3:31	CALTRANS	626	227-1650	PHIL	PHIL.ARRABACA@SERVITEK-SOLUTIONS.COM - RESEND INVITATION		
380	SHIP-DTS	12/18/15 OR 12/19/15	2/9/15 @ 3:47	CALTRANS	626	818-7402		bianca@shipdts.com -RESEND INVITATION		
381	SIERRA MOUNTAIN CONSTRUCTION INC	12/18/15 OR 12/19/15	2/9/15 @ 3:48	CALTRANS	415	896-2859		LEFT MESSAGE WITH PROJECT DETAILS		
382	SITWORKS CONSTRUCTION, INC	12/18/15 OR 12/19/15	2/9/15 @ 3:49	CALTRANS	925	284-1437		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15	LEFT MSG WITH PROJECT DETAILS & OUR CONTACT INFO
383	SJD CONSTRUCTION INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(209) 847-8939	Receptionist	No, not bidding this project. Too far.	3/2/2015	
384	SMARTBUILDING IQ, INC	12/18/15 OR 12/19/15	2/9/15 @ 3:51	CALTRANS	925	230-8555		LEFT MESSAGE WITH PROJECT DETAILS		
385	SOUTH COAST SWEEPING, INC.	12/18/15 OR 12/19/15	2/9/15 @ 3:52	CALTRANS	760	535-6800		LEFT MESSAGE WITH PROJECT		
386	SOUZA CONSTRUCTION INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(559) 747-7100	Receptionist	No, not bidding this project. Not interested in bidding.	3/2/2015	
387	SPIRIT ROAD OILS	12/18/15 OR 12/19/15	2/9/15 @ 4:10	CALTRANS	408	465-2270	NIKI	YES BID	10/13/15	YES BID
388	STATEWIDE STRIPES, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(858) 560-6887	Receptionist	No, not bidding this project. Not interested in bidding.	3/2/2015	

389	STI TRUCKING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 790-8080	Receptionist	No, not bidding this project. Not interested in bidding.	3/2/2015			NOT BIDDING
390	STOLOSKI & GONZALEZ, INC.	12/18/15 OR 12/19/15	12/19 EMAIL	CALTRANS	650	726-7119		NOT BIDDING PER EMAIL 12/19				
391	STONY CREEK GENERAL ENGINEERING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(530) 526-3191	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015		May be interested, left a voicemail with all the project details.	
392	STORMWATER SPECIALISTS INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(916) 230-0370	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015		May be interested, left a voicemail with all the project details.	
393	STRIVE CONCRETE CUTTING, INC	12/18/15 OR 12/19/15	2/9/15 @ 4:30	CALTRANS	714	669-9860	SANDY	NO BID				
394	SUAREZ & MUNOZ CONSTRUCTION, INC.	12/18/15 OR 12/19/15	2/9/15 @ 4:31	CALTRANS	510	782-6065	YANITA	NO BID				
395	SUDDEN SAM'S TRUCKING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(510) 385-8594	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015		May be interested, left a voicemail with all the project details.	
396	SUN AND SUN INDUSTRIES, INC	12/18/15 OR 12/19/15	2/9/15 @ 4:32	CALTRANS	714	210-5141	JOHN	NO BID				
397	SUPERIOR HYDRO-SEEDING	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(831) 763-1811	Josh	Maybe, not sure yet. The estimator is looking at the project and will reply if interested.	3/2/2015		Yes, will bid. They will fax a quote before bid date.	YES, WE ARE ON THEIR LIST
398	SUULUTAAQ, INC - ALASKA NATIVE CORP	12/18/15 OR 12/19/15	2/9/15 @ 4:33	CALTRANS	707	427-3209	CHIRSTINA	707/419-4851 - RESEND INVITATION				
399	T & S DVBE	ONGOING SINCE 12/18	2/27/15 @ 2:49	CALTRANS OPT IN	530	921-8044		LEFT MESSAGE WITH PROJECT DETAILS			YES BIDDING, EMAILED INFO TO TANDSDVBE@YAHOO.COM	
400	T.D.W. CONSTRUCTION, INC	12/18/15 OR 12/19/15	2/9/15 @ 4:40	CALTRANS	925	455-5259		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15		LEFT MSG WITH PROJECT DETAILS & OUR CONTACT INFO	
401	TALUS CONSTRUCTION, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(925) 406-4756	Receptionist	No, not bidding this project. Not interested in bidding.	3/2/2015			
403	TEAM NORTH CONSTRUCTION SERVICES	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(650) 596-7188	Wrong number	Reached wrong number.	3/2/2015			
402	TEAM NORTH CONSTRUCTION SERVICES	12/30/2015	3/2/15 @ 10:15	GCC INTERNAL LIST		4154670300		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15		MAYBE BID, IS LOOKING AT JOB NOW	
404	TEC MANAGEMENT CONSULTANTS INC	12/18/15 OR 12/19/15	2/10/15 @ 8:25	CALTRANS	800	509-1542	KEISHA	805/551-3675 CHARLES - LEFT MESSAGE WITH PROJECT DETAILS				
405	TITAN SERVICES, INC	12/18/15 OR 12/19/15	2/10/15 @ 8:36	CALTRANS	623	537-1502	JENNY	NO BID				
406	TNT INDUSTRIAL CONTRACTORS, INC	12/18/15 OR 12/19/15	2/10/15 @ 8:37	CALTRANS	916	395-8400	JANIE	NO BID				
407	TOM'S METAL SPECIALISTS, INC.	12/18/15 OR 12/19/15	2/10/15 @ 8:38	CALTRANS	415	822-7971	TANYA	NO BID				
408	TOP WEST ELECTRICAL, INC.	12/18/15 OR 12/19/15	2/10/15 @ 8:39	CALTRANS	510	207-2954		LEFT MESSAGE WITH PROJECT DETAILS				
409	TORRENT LABS	ONGOING SINCE 12/18	10/7/15	CALTRANS OPT IN	408	263-5258		LEFT MESSAGE WITH PROJECT DETAILS				
410	TOURE ASSOCIATES	12/30/2015	3/2/15 @ 10:16	GCC INTERNAL LIST		5594336519	TSHAKA	NO BID				
411	TOWNSEND MANAGEMENT INC	12/18/15 OR 12/19/15	2/10/15 @ 8:40	CALTRANS	415	285-9009		LEFT MESSAGE WITH PROJECT DETAILS				
412	TRAFFIC CONTROL PROS	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(925) 270-4580	Jeff	Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.	3/2/2015		No, not bidding. Not interested in bidding this project.	
413	TRAFFIC ENFORCEMENT SOLUTIONS	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(559) 392-6050	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015		May be interested, left a voicemail with all the project details.	
414	TRAFFIC LOOPS CRACKFILLING, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(714) 520-4026	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015		No, not bidding. Not interested in bidding this project.	
415	TRIANGLE EXCAVATION	12/30/2015	1/6/2015	GCC INTERNAL LIST		(707) 678-5344		SPOKE TO JIM 1/6 FOR INFORMATION	10/13/15		YES BID	
416	TRI-VALLEY CONTRACTING, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(925) 787-1003	Landy	Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.	3/2/2015		No, not bidding. Not interested in bidding this project.	
417	TRUE CHAMPIONS INC.	12/18/15 OR 12/19/15	2/10/15 @ 8:42	CALTRANS	619	276-6999	CHRISTIE	NO BID				
418	TSR CONSTRUCTION COMPANY	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(650) 826-4954	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015		May be interested, left a voicemail with all the project details.	
419	TUCKER TECHNOLOGY INC	12/18/15 OR 12/19/15	DNC	CALTRANS	510	836-0422		PER CONCHETA DO NOT CALL				
420	TULLY CONSULTING GROUP	12/30/2015	3/2/15 @ 10:30	GCC INTERNAL LIST		(707) 693-1926		LEFT MESSAGE WITH PROJECT DETAILS				
421	TWO BROTHERS CONSTRUCTION	12/18/15 OR 12/19/15	2/10/15 @ 8:49	CALTRANS	714	521-7006	DEVITA	NO BID				
422	TYRELL RESOURCES	12/30/2015	3/2/15 @ 10:31	GCC INTERNAL LIST		(530) 249-3800	BRENT	YES BID				
423	U.S. CONCRETE CONSTRUCTION, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(661) 259-3522	Estimator	No, not bidding this project. Not interested in bidding.	3/2/2015			
424	UDB ENTERPRISES, INC	12/18/15 OR 12/19/15	2/10/15 @ 8:51	CALTRANS	209	932-0495	JOSH	NO BID				
425	UDBE STEEL	12/18/15 OR 12/19/15	2/10/15 @ 8:52	CALTRANS	951	529-3359		LEFT MESSAGE WITH PROJECT DETAILS				
426	ULTIMATE MAINTENANCE SERVICES, INC.	12/18/15 OR 12/19/15	2/10/15 @ 8:53	CALTRANS	310	542-1474		LEFT MESSAGE WITH PROJECT DETAILS				
427	UNITED TRAFFIC SERVICES & SUPPLY, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(626) 961-5736	Voicemail	May be interested, left a voicemail with all the project details.	3/2/2015		No, not bidding. Not interested in bidding this project.	

428	USA TRUCKING, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 580-0263	Estimator	No, not bidding this project. Not interested in bidding.	3/2/2015		
429	UWA ELECTRIC CO.	12/18/15 OR 12/19/15	2/10/15 @ 8:56	CALTRANS	510	562-4266		ANSWERS THEN HANGS UP			
430	V A P CONSTRUCTION INC	12/18/15 OR 12/19/15	DNC	CALTRANS	714	253-3270		ONLY BIDS AS A PRIME			
	VALVERDE CONSTRUCTION, INC	12/18/15 OR 12/19/15	2/10/15 @ 8:56	CALTRANS	562	906-1826	PAULA	LEFT MESSAGE WITH PROJECT DETAILS			
432	VINTAGE PAVING COMPANY	ONGOING SINCE 12/18	2/27/15 @ 3:00	CALTRANS OPT IN	530	795-0132	JOHN	NOT ON THEIR SCHEDULE	10/13/15	NO BID	
433	VINTAGE PAVING COMPANY, INC.	12/18/15 OR 12/19/15	2/10/15 @ 8:57	CALTRANS	530	795-0132	TORI	NO BID			
434	VT ELECTRIC, INC.	12/18/15 OR 12/19/15	2/10/15 @ 8:58	CALTRANS	909	985-1755	ARIANA	NO BID			
435	WALLACE STRUCTURES	12/18/15 OR 12/19/15	2/10/15 @ 8:59	CALTRANS	707	834-4992	ERIC	YES BID - REFAX INVITATION 707/768-3386			
436	WATER COMPONENTS BUILDING SUPPLY	ONGOING SINCE 12/18	2/27/15 @ 2:50	CALTRANS OPT IN	415	524-8290		LEFT MESSAGE WITH PROJECT DETAILS	10/13/15	LEFT MSG WITH PROJECT DETAILS & OUR CONTACT INFO	
437	WELDON WORKS	ONGOING SINCE 12/18	10/7/15	CALTRANS OPT IN	408	251-1161		LEFT MESSAGE WITH PROJECT DETAILS			
438	WESTERN TRAFFIC SUPPLY	ONGOING SINCE 12/18	12/16 FAX	CALTRANS OPT IN	925	249-1854		YES BID PER FAX 12/16			
439	WESTPOWER, INC	12/18/15 OR 12/19/15	2/10/15 @ 9:07	CALTRANS	510	848-0505	ALEC	NO BID			
440	WHITE CAP READY MIX, INC.	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(530) 832-4225	Not available	Maybe, however, we were unable to leave a message.No answer to call, no voicemail.	3/2/2015	No, not bidding. Too far.	
441	WHO BUILT CREATIVE BUILDERS	12/18/15 OR 12/19/15	2/10/15 @ 9:08	CALTRANS	707	763-6210		LEFT MESSAGE WITH PROJECT DETAILS			
442	WK MCLELLAN COMPANY	12/18/15 OR 12/19/15	2/10/15 @ 9:09	CALTRANS	707	763-2407	LAURA LEE	NO BID			
443	WOODWARD DRILLING CO, INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(707) 374-4300	Ryan	Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.	3/2/2015	No, not bidding. Not interested in bidding this project.	EMAILED WITH JIM, IS INTERESTED
444	YERBA BUENA ENGINEERING & CONSTRUCTION	12/18/15 OR 12/19/15	2/10/15 @ 9:10	CALTRANS	415	822-4400	DIANNE	WILL CALL BACK IF BIDDING			
445	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	12/16/2015	12/23/2015	DBEGOODFAITH.COM		(415) 647-2682	Ruben	Yes, will bid. Will send fax quote before bid date.	3/2/2015	Yes, will bid. They will fax a quote before bid date.	

**ITEM #3 SUPPORTING  
DOCUMENTATION**



# A. C. DIKE CO.

Specialty Paving Inc.

**SPECIALTY PAVING CONTRACTOR**



**QUOTATION: CDOT MARIN AND SONOMA CO. RT101 04-264094**

**BIDS: 11/3/15**

**"PLACE ONLY"\* 23,020 LF ASPHALT DIKE TYPES "C,D,F"@ \$1.95 LF.\*\* = \$44,889**  
**PLACE 3675 SQ YDS ASPHALT SHOULDER MISC. AREAS @ \$8.50 SQ YD.**  
**\*\* SIDE GUTTER PLACED AFTER ROAD SURFACE DIKE INSTALLED.**  
**THEN DIKE AT BOTTOM OF SHOULDER GUTTER PLACED. TOTAL OF**  
**3 PASSES WILL BE REQUIRED IN GUTTER AREAS.**  
**DIKE AND SHOULDER PLACE WILL REQUIRE 9-10 SHIFTS.**  
**PRICE INCLUDES ALL FINISHING AND COMPACTION.**

**PLACE 26 SQ YDS ASPHALT MISC. AREAS (DRAINS) @ \$75.00 SQ YD.**

**PRICE INCLUDES TACK AND THREE MOBILIZATIONS.**  
**ADDITIONAL MOBILIZATIONS \$2400.00.**  
**ASPHALT AND TRUCKING BY PRIME CONTRACTOR.**  
**TRAFFIC CONTROL BY PRIME CONTRACTOR.**

**\* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**

CAL. LIC. # 407417 NEV. LIC. #24188

**2788 VENTURE DR. LINCOLN, CA. 95648**  
**(916) 652-0159 FAX (916) 645-9618**

**WWW.ACDIKE.COM**

11/2/2015

**APCO**

**ASPHALT DIKE CONSTRUCTION, Inc. dba APCO**

P.O BOX 790, GOSHEN, CA 93227-0790  
 (559) 651-7900 Office • (559) 651-7905 Fax  
 www.apcodike.com

CA. LIC #283095 • DIR# 1000004858 • SMALL BUSINESS # 20321



COMPANY NAME: ALL BIDDING  
 PROJECT NAME: CALTANS ROUTE 101  
 LOCATION: PETALUMA  
 PROJECT # 04-264094

PROPOSAL #: 15-565

ITEM	TYPE OF WORK	SCOPE OF WORK		QUOTE FOR NIGHTTIME HOURS			TOTAL
		TYPE		QTY	@	RATE	
109	PLACE ASPHALT CONCRETE DIKE TYPE	C		690		\$1.00	\$690.00
110	PLACE ASPHALT CONCRETE DIKE TYPE	D		14900		\$1.00	\$14,900.00
111	PLACE ASPHALT CONCRETE DIKE TYPE	F		7430		\$1.00	\$7,430.00
108	OVERSIDE DRAIN			26.2	SY	\$75.00	\$1,965.00
<b>TOTAL DIKE</b>				<u>23,020</u>	LF	<b>TOTAL</b>	<u><u>\$24,985.00</u></u>

DAYS ON JOB 3 MOVE IN'S 1 ADDITIONAL MOVES \$3,600.00

We propose to furnish labor and equipment in strict accordance with the plans and specifications as noted below. please make reference to our proposal number with all inquiries and correspondence.

- Proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking.
- Dike machines require 12' width, discharge from left side only. Control points to be placed at face of curb before arrival, dike placed on finished surface only.
- This quotation will be incorporated into the subcontract between the parties. (either a signed proposal or having these items included as an attachment or included in the contract.)
- Purchase order must be received within thirty (30) days from date of quote or quotation is invalid.
- Proposal is for Monday through Friday ( Non-Holiday) Work performed during normal daytime hours unless otherwise noted.
- We require 15 days notice prior to start of work.
- Unit prices quoted are for machine extruded asphalt only. Handwork extra.
- Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and or any repairs that may be required due to damage by others.
- If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. ( minimum 2 hr show-up)
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects.
- Customer agrees to not withhold retention funds to Asphalt Dike Construction, Inc. on projects totaling a sum of \$10,000 or less.
- The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate.
- Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

ACCEPTED

SUBMITTED BY:

*Larry Grimes*  
 Vice President  
 Asphalt Dike Construction, Inc. dba  
 APCO

CONTRACTOR	DATE
<i>Larry Grimes</i>	11/2/2015
LARRY GRIMES, Vice President	DATE
Asphalt Dike Construction, Inc. dba APCO	

11/2/2015

**APCO****ASPHALT DIKE CONSTRUCTION, Inc. dba APCO**

P.O BOX 790, GOSHEN, CA 93227-0790

(559) 651-7900 Office • (559) 651-7905 Fax

[www.apcodike.com](http://www.apcodike.com)

CA. LIC #283095 • DIR# 1000004858 • SMALL BUSINESS # 20321

COMPANY: ALL BIDDING

PROJECT NAME: CALTANS ROUTE 101

LOCATION: PETALUMA

PROJECT # 04-264094

PROPOSAL # : 15-565

ITEM	TYPE OF WORK	SCOPE OF WORK	QUOTE FOR NIGHTTIME HOURS	
			UNIT	AMOUNT
77	PLACE SHOULDER BACKING	8 HOUR SHIFT		\$2,700
	MOBILIZATION TO AND FROM JOB	PER MOB		\$1,385
	OVERTIME AFTER 8 HOUR SHIFT	PER HOUR		\$350.00

**QUOTE FOR MACHINE OPERATED AND MAINTAINED**

Shoulder backing machines are 12' wide discharge from either side, place material to grade up to 8' wide. 1,000 tons per shift average production (8 hour shift)

1. This quotation will be incorporated into the subcontract between the parties.
2. Excludes responsibility of trucking, material or traffic control.
3. Purchase order must be received within thirty (30) days from date of quote or quotation is invalid.
4. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. ( minimum 2 hr show-up)
5. We require 15 days notice prior to start of work.
6. Proposal is for Monday through Friday ( Non-Holiday) normal daytime hours, unless otherwise noted.
7. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike construction Inc. Invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer agrees that the funds for this project will not be offset from any claim or disputes on other projects, No retention is to be held on any daily rental rate work.
8. APCO will not be held responsible for costs accrued from any claims or disputes from this project as APCO has no control over the outcome of projects from daily rentals. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.
9. APCO shall not be responsible to customer or any third party for any loss, damage or injury caused by, resulting from, or in any way attributable to the operation of , use of, or any failure of the equipment.

ACCEPTED

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:

*Larry Grimes*

Vice President

Asphalt Dike Construction, Inc. dba

APCO

CONTRACTOR

DATE

*Larry Grimes*

11/2/2015

LARRY GRIMES, Vice President  
Asphalt Dike Construction, Inc. dba APCO

DATE

FAX COVER SHEET

# AUSTIN ENTERPRISE

License #764893

PO Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

## Certified DBE/MBE/WBE/UDBE

### CT #013602

### DIR # 1000001896



Send to: Ghilotti Construction	From: Ty Conner
Attention: Estimating	Date: November 2, 2015
Fax number: 707-585-1601	Phone number: 707-585-1221

Urgent ; 
  Reply ASAP 
  Please comment 
  Please review 
  For your information

Total pages, including cover: 2  
 Comments

**Project: CDOT #04-264094**  
**Rt. 101, Marin and Sonoma Counties**  
  
**Bid Date: November 3, 2015**

*This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you*

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

**DIR # 1000001896**

## **BID PROPOSAL**

**Contract: CDOT #04-264094**  
**Rt 101, Marin and Sonoma Counties**

**Bid Date: November 3, 2015**

### **BID ITEM # 101 / Crack Treatment (portion):**

1 lnmi Rout, prep, furnish and install crack sealant.....\$14,852.00 / lnmi.....\$14,852.00

### **General Conditions:**

1. Contractor to supply traffic control as needed for this portion of work. **2 shifts required**
2. Contractor to supply layout and unrestricted access to work area.
3. Contractor to provide all permits and SWPPS for this project as needed.
4. Includes one mob. Additional at \$2,500.00 per each.
5. Two weeks written notice for acquisition of materials.
5. A copy of this quotation to be used as an attachment in force in subcontract.

### **Note\***

Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding

**GRAHAM CONTRACTORS INC.**  
SINCE 1976

Post Office Box 26770  
San Jose, CA 95159

Phone (408) 293-9516 Fax (408) 293-3633

Crack Seal Division Ph/Fax: (916) 772-9342



**QUOTATION**

To: ESTIMATOR Quote Date: January 26, 2015  
 Firm: Bid Date/Time: Tuesday, November 03, 2015  
 Phone: City: Marin & Sonoma Counties  
 Fax: Contr. NO: CA/DOT 04-264094  
 Email:  
 Job: CA/DOT 04-264094 Route 101 in Marin & Sonoma Counties near Petaluma, CA

ITEM NO.	DESCRIPTION	UOM	QUANTITY	UNIT PRICE	TOTAL
101	Rout & Seal Cracks 1/4" to 1" with Hot Spec material D36/5329 Type 4	LNMI	1	\$9,000.00	\$ 9,000.00
	Consider 1 shift for Traffic Control & Sweeper purposes.				

Includes: Routing & Heat Lance

<b>TOTAL</b>	<b>\$ 9,000.00</b>
--------------	--------------------

Price Good Thru April 4, 2016  
 NO. of Move Ins: 1 DAY  
 Each Add'l: \$6,000.00

**Exclusions:** Traffic Control, Fees, Bonds, Removal of Parked Cars, A/C Patching, Heavy Cleaning / Pressure Washing, Sawcutting of cracks, Herbicide, Clearing/Grubbing, Vegetation / Tree Trimming, Job-Site Scales, Tack/Prime Coats, Flood Testing, Levelling Courses, Rut Filling, Railroad Traffic Control, Security Classes/Badging, Stripe/Marker Removal, Stripe/Marker Replacement, Stripe/Marker Protection, Temporary Delineation of any type, Installation of Posts/Signs, Curb Painting, Bollard Painting, Wheel Stops, Sandblasting or Grinding of any type, Any and all Union Agreements / Letters of Assent / Fees / Contributions / PLAs, OCIP/CCIP/WRAP/Additional Insurance Fees, Repair of power steering marks (inherent to materials being used), QA/QC/TESTING, SWPPP/WPCP, Traffic Police, CMS Boards, Informational Signage, Builder's Risk Insurance, Saturday & Sunay work, Grading/Base Prep/Watering, Formal OR Certified Traffic Control Plans, Attenuator Vehicles, Posting, Notifying, SWEEPER.

Terms of Quote: Payment Within 30 Days of substantial completion of our work

**THIS QUOTATION AND CONDITIONS MUST BECOME PART OF ANY CONTRACT OR PURCHASE ORDER, AND CANNOT BE SUPERSEDED BY ANY OTHER TERMS OF THE AGREEMENT**  
**IF CONTRACTOR OR OWNER DIRECTS GRAHAM CONTRACTORS TO PROCEED WITH THE WORK SET FORTH ABOVE, EVEN IF SAID DIRECTION IS ONLY MADE VERBALLY OR ELECTRONICALLY, THEN CONTRACTOR AGREES TO THE TERMS AND CONDITIONS OF THIS QUOTE, UNLESS AND UNTIL THE PARTIES THEREAFTER SIGN A MUTUALLY ACCEPTABLE WRITTEN AGREEMENT**

Accepted By: \_\_\_\_\_ Date: \_\_\_\_\_  
 Title: \_\_\_\_\_

Graham Contractors, Inc. reserves the right to withdraw proposal if written acceptance is not received within 10 days of bid date.

Graham Contractors, Inc. is a Non Union Organization. Tax is included in the above quote.  
 Graham Contractors, Inc. is NOT an MB/WB/DB/DVBE/UDBE Contractor.  
 Contractors License No. 316789 A, C-12  
 DIR Reg.# 100006175

Quote Submitted By:  
 Ed Agüero

# CIRIMELE

Cirimele Electric Works, Inc. DBE 13624  
 Lic # 583023 DIR Reg# 10000008024  
 Estimating 510-620-1153

Project: Realign Highway and Construct New Bridge  
 Location: Marin & Sonoma County  
 Date & Time: 11-3-15 @ 2PM  
 Contract: 04-264094

ITEM	Description	Quantity	Price	Total
211	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM EI	1.00	1,500.00 LS	1,500.00
212	TRAFFIC OPERATIONS SYSTEM ( STAGE CONSTRUCTION)	1.00	65,000.00 LS	65,000.00
213	TRAFFIC OPERATIONS SYSTEM (LOCATION 1)	1.00	130,000.00 LS	130,000.00
214	TRAFFIC OPERATIONS SYSTEM (LOCATION 2)	1.00	130,000.00 LS	130,000.00
215	TRAFFIC OPERATIONS SYSTEM (LOCATION 3)	1.00	115,000.00 LS	115,000.00
216	TRAFFIC OPERATIONS SYSTEM (LOCATION 4)	1.00	120,000.00 LS	120,000.00
217	TRAFFIC OPERATIONS SYSTEM (LOCATION 5)	1.00	120,000.00 LS	120,000.00
218	TRAFFIC OPERATIONS SYSTEM (LOCATION 6)	1.00	60,000.00 LS	60,000.00
<b>TOTAL</b>			<b>\$</b>	<b>740,000.00</b>

*Scope of Work*

Revision 1:21PM

YES	NO	
X		Addendums 1,2,3,4,5,6,7,8,9
	X	Staking and Layout
	X	Testing and Inspection Fees
	X	Permits and Bonds
	X	Traffic Control Including Flaggers (25) Closures BUT will work with your other closures if possible to minimize
	X	Portable Changeable Message Boards
X		CMS - Structures and Foundations By others, LED PANEL by CALTRANS, Electricification and Disconnect
	X	Off haul of Spoils
	X	Asphalt, Sidewalk and Concrete removal and replacement
X		Barrier Pull Boxes excluded concrete demo and construction
	X	Removal/Demo of Existing Signal and Lighting Foundations
	X	Regulatory Signs and striping
	X	Handling of any hazardous materials and dust control
	X	Erosion Control and Storm Water Pollution Control Measures
	X	Set-up, removal & disposal of an environmentally approved wash out area for concrete
	X	Irrigation and/or landscape electrical or repair
X		Pull Box and Conduit Installation excludes welding
X		Trenching and Backfill for our Conduits
X		Furnish and Install Conductors as shown on the Plans

**Clarification**

- Bids are based solely on the work shown on Electrical Sheet(s) E-1 through E-30
- 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule
  - 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code
  - 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
  - 4 This proposal is to be attached and/or included to any subcontract agreement by amendment
  - 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office
  - 6 CEW will have complete and unimpeded access to our entire work area
  - 7 CEW Standard insurance coverage's and does not include any special insurance rider's
  - 8 Any contact Maintenance period is not included
  - 9 No retention on Mobilization or Materials on Hand
  - 10 Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard construction practices to ensure economical and expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.



**Mike Brown Electric Co.**

561-A Mercantile Dr.  
Cotati, CA 94931-3040  
(707) 792-8100 · FAX: (707) 792-8110  
Cont. Lic: #306767  
D.I.R. #1000000469



PROJECT: 04-Mrn,Son-101-26.8/27.6,0.0/2.0  
LOCATION: Petaluma  
BID DATE: 11/3/2015  
CONTRACT: 04-264094

PROJECT  
LOCATION  
BID DATE  
CONTRACT

Date: November 3, 2015  
To: General Contractors  
From: Dave Dennis

**THE FOLLOWING IS OUR BID FOR THE ABOVE-REFERENCED PROJECT**

Bid Item	Description	Quantity	Unit Price	Total
(211)	Maintain Traffic Management System Elements	Lump Sum	Lump Sum	500.00
(212)	Traffic Operations System (Stage)	Lump Sum	Lump Sum	50,000.00
(213)	Traffic Operations System (Location #1)	Lump Sum	Lump Sum	102,000.00
(214)	Traffic Operations System (Location #2)	Lump Sum	Lump Sum	68,000.00
(215)	Traffic Operations System (Location #3)	Lump Sum	Lump Sum	86,000.00
(216)	Traffic Operations System (Location #4)	Lump Sum	Lump Sum	85,000.00
(217)	Traffic Operations System (Location #5)	Lump Sum	Lump Sum	100,000.00
(218)	Traffic Operations System (Location #6)	Lump Sum	Lump Sum	44,000.00
(232)	Mobilization	Lump Sum	Lump Sum	50,000.00

**Total Base Bid: \$585,500.00**

- Note:
- Bid Based on Monthly Progress Payments with Final Payment (including retention) due 30 days after acceptance of our work by the owner.
  - Lane closures included for our work

Addenda's Noted: 1, 2, 3, 4, 5, 6, 7, 8, 9

- Excludes:
- |                       |  |             |
|-----------------------|--|-------------|
| 1) Layout/Staking     | 2) Permits/Fees including Caltrans                         | 3) Permit   |
| 3) Bond               | 4) Traffic Control Plans                                   | 4) Traffic  |
| 5) Off-Haul of Spoils | 6) CMS Sign & Structure by General - We will hook up power | 6) CMS hook |

**ITEM #4 – SUPPORTING  
DOCUMENTS**

**Caltrans D4 Mandatory Pre-bid  
04-264094 Prime Registration-Final  
January 8, 2015**

Company	Representative/ Title	Phone #	Email	Signature
Bay Cities Paving and Grading, Inc	Ryan Smith, Project Manager (P.M.)/ Estimator	925-687-6666	<a href="mailto:rsmith@baycities.us">rsmith@baycities.us</a>	On File
C.C Myers, Inc.	Eric Graff, P.M.	530-521-8572	<a href="mailto:egraff@ccmyersinc.com">egraff@ccmyersinc.com</a>	On File
DeSilva Gates Construction	Victor Le, Estimator	925-361-1452	<a href="mailto:vle@desilvagates.com">vle@desilvagates.com</a>	On File
Flatiron West Inc	Lillian Simon	707-742-6053	<a href="mailto:lisimon@flatironcorp.com">lisimon@flatironcorp.com</a>	On File
Ghilotti Bros, Inc.	Ryan Strong, Estimator	415-454-7011	<a href="mailto:ryans@ghilottibros.com">ryans@ghilottibros.com</a>	On File
Ghilotti Construction Company, Inc.	Jim Petnic	707-585-1221	<a href="mailto:jimp@ghilotti.com">jimp@ghilotti.com</a>	On File
Golden State Bridge, Inc	Juan C. Gray, Chief Estimator	925-372-8000	<a href="mailto:jgray@gsbridge.com">jgray@gsbridge.com</a>	On File
Granite Construction	Terry Richards and Karim Massoud	408-327-7010	<a href="mailto:terry.richards@gcinc.com">terry.richards@gcinc.com</a> <a href="mailto:karim.massoud@gcinc.com">karim.massoud@gcinc.com</a>	On File
O.C. Jones & Sons, Inc.	Greg Souder, Estimating Manager and J. Sicard, Senior Estimator	510-526-3424	<a href="mailto:gsouder@ocjones.com">gsouder@ocjones.com</a>	On File

**Caltrans D4 Mandatory Pre-bid  
04-264094 Prime Registration-Final  
January 8, 2015**

<b>Company</b>	<b>Representative/ Title</b>	<b>Phone #</b>	<b>Email</b>	<b>Signature</b>
R.M. Harris Co	J. Tymo, Senior Estimator	925-335-3000	<a href="mailto:jtymo@rmhci.com">jtymo@rmhci.com</a>	On File
RGW Construction, Inc	David Czech, Estimator	925-606-2400	<a href="mailto:david.czech@rgwconstruction.com">david.czech@rgwconstruction.com</a>	On File
Teichert Construction - Woodland Office	John Thomassen Eric Streich	530-406-4200	<a href="mailto:jthomassen@teichert.com">jthomassen@teichert.com</a>	On File

already solicited

# BioMaAS, Inc.



## BioMaAS

Biological Monitoring & Assessment Specialists

**Jill M. Grant** **DBE**  
Senior Biologist

333 Valencia St., #324, San Francisco, CA 94103  
Cell (415) 504-0365  
Office (415) 255-8077  
Fax (925) 887-4702  
www.biomaas.com jillgrant@biomaas.com



All Your Environmental Compliance Needs



BioMaAS, Inc. is a minority and woman owned environmental consulting company specializing in a wide range of services. Our staff is composed of scientists with advanced degrees in environmental sciences, cultural sciences, and biological sciences;

life, botany, ecology, geology, entomology, and fisheries biology.


Our professionals hold permits from the U.S. Fish and Wildlife Service (USFWS) and the California Department of Fish and Wildlife (CDFW) to conduct work with threatened and endangered species. Our biologists have conducted presence-absence field surveys for essentially all state & federal

### Certified As:

- CALIFORNIA DBE/SB/MB
- SAN FRANCISCO HRC LBE
- CALIFORNIA PUC MBE
- CALTRANS MBE
- ALAMEDA COUNTY SLEB

protected vertebrate species.

We also have expertise in environmental compliance




Federally Endangered San Francisco garter snake

monitoring, site management, construction monitoring, biological assessments, habitat restoration, mitigation design and monitoring, long-term management plan development, CEQA, permitting, and GIS.

BioMaAS, Inc. provides clients, such as PG&E, SFPUC, Mid-Peninsula Land Trust, and San Mateo County, with total solutions for their projects. As a small firm, we have the flexibility to customize our services. Our involvement can range from complete management of a complex, multi-disciplined project, to assisting with limited aspects of a client-led project. BioMaAS professionals are also quickly accessible to address emergency situations and have strong, well-developed working relationships with local, regional, and state regulatory and resource agencies.

### Our Species Permits:

- CALIFORNIA RED-LEGGED FROG
- CALIFORNIA TIGER SALAMANDER
- SAN FRANCISCO GARTER SNAKE
- GIANT GARTER SNAKE
- SALT MARSH HARVEST MOUSE
- ALAMEDA WHIPSNAKE
- CALIFORNIA CLAPPER RAIL
- FAIRY SHRIMP



### Our Services:

- CONSTRUCTION SERVICES
- BIOLOGICAL SERVICES
- SWPPP & WATER QUALITY
- SPECIAL- STATUS SPECIES
- WETLAND SERVICES
- CEQA, PERMITTING AND REGULATORY SERVICES
- RESTORATION, MITIGATION AND CONSERVATION SERVICES



*Already solicited*

# **R & S TRUCKING**

**CA # 0029093**

Mailing address: P.O.Box 414, Fulton, CA. 95439

Physical address: 1688 Almar Parkway, Santa Rosa, CA. 95403

Phone: 707-571-8820 Fax: 707-571-8223

[www.rstrucking.com](http://www.rstrucking.com)

Cutler Trucking, Inc, dba: R & S Trucking

*A Woman owned, Small business. Serving all of California since 1984.*

State of California: **CALT# 0029093**

State of California Certified: **UDBE & DBE# 484110, under ID# 38042**

Certified Small Business: **SB# 1000659**

### Contact's

Estimating, Sales & Marketing: Eric Levy: 707-571-8820, ext. 2

Email: [ericlevy@rstrucking.com](mailto:ericlevy@rstrucking.com)

Truck Dispatch, Sub-hauler info: Bob Wait: 707-571-8820, ext. 1

Email: [bobwait@rstrucking.com](mailto:bobwait@rstrucking.com)

**5-Axle Double bottoms, Semi bottoms, Transfers and Semi ends**

**4-Axle Super Dumps**

**3-Axle 10/Wheeler Dump Trucks**

**3-Axle Tractor w/45' Semi Flatbeds**





## Certifications

- California Contractors License #950100 "A" & "B"
- San Francisco HRC LBE #041416369 (MICRO)
- San Francisco MTA DBE #40116
- California Dept of General Services DVBE/SB #1730480
- Cal PUC MBE #12010101
- Veteran Affairs SDVOB



## Corporate Office in San Francisco



# Giron Construction



Sent email 1-9-15

### Horizontal Construction

- Clearing and Grubbing
- Habitat Restoration
- Underground Utilities
- Concrete
- Trucking and Hauling



### Vertical Construction

- Demolition
- Tenant Improvements
- Doors
- Frames and Hardware
- Window Furnishing
- Flashing



### Company Information

**GECMS Inc.**

dba Giron Construction

5 Thomas Mellon Circle, Suite 108  
San Francisco, CA 94134

T: 510-912-4206

F: 925-263-1318

E: [info@gironcms.com](mailto:info@gironcms.com)

W: [www.gironcms.com](http://www.gironcms.com)

January – December 2013 Company Brochure

Division of GECMS INC

## STRONG COMMUNITY ties and support

In partnership with groups like SESCDC, MNC and many more grassroots leaders within the community, we have strived to bring unity among all nationalities, genders and age groups by providing career job employment opportunities

### Commitment to Excellence



*Our Diverse Workforce*

**Our company** was started in the Bayview district of San Francisco to provide opportunities for employment to the hardest economically hit households. For the first twelve months, we established our office and obtained our certifications. It is only in the last two (2) years, we have grown from a one person shop into a ten (10) person construction work force. It is with this passion, we continue to grow and expand our business scope to meet the needs of our clients both in the public and private sectors.

We look forward to working with you on your next project.

Our management and staff are eager to assist and answer any questions regarding your specific needs.

## General Engineering – General Building – Construction Management

### Bruce Giron

*President and General Manager*

Colonel Bruce Giron, USMCR (Ret)



- Retired Marine Colonel with 25+ years of active and reserve military service
- Started Giron Construction in 2009
- Achieved one million dollars annual construction volume after three (3) years of operation
- Active member of multiple construction and contractors associations throughout Northern California
- Obtained both California Contractors License "A" and "B"
- Graduated from the US Naval Academy with a BS in Mechanical Science and from USC with a MS in Systems Management
- Provides Household benefits for the hardest economically challenged neighborhoods in San Francisco
- Maintains over 75% Local Hiring
- Signatory to Local Union 261 Laborers
- Signatory to Northern California 46 Counties Carpenters Union



Built on trust and empowerment of the community we service throughout the Bay Area

Proven, Reliable and Dedicated to providing on schedule and on budget project success



### Project Experience

#### Current

- SF Rec and Park JOC-012M - \$1.0M for three (3) years
- Veterans Affairs—Livermore Campus—multiple ongoing tenant improvement projects
- SF PUC WD-2641R Habitat Reserve Program, Homestead Pond, San Antonio Reservoir Wetlands and Adobe Gulch Grasslands - \$250K
- Alameda County 10020 Ashland Youth Center - \$434K

#### Past

- Oakland 580 Ad-Hoc Skate Board Park Removal - \$2.5K
- SF PUC JOC 32-04 Old Richmond Tunnel Cleaning and Investigation - \$41.5K
- SF PUC JOC 32-16 Lake Merced Boathouse Cleanup - \$19K
- SF PUC JOC 32-06 Calaveras Dam Replacement, Cattle and Environmental Fence - \$166.5K

[Back To Query Form](#)**Search Returned 1 Records**

Fri Jan 09 13:44:54 PST 2015

**Query Criteria**

Firm/DBA Name: giron

Firm Type: DBE

<b>Firm ID</b>	40116
<b>Firm/DBA Name</b>	GIRON CONSTRUCTION
<b>Address Line1</b>	5 THOMAS MELLON CIRCLE, SUITE 108
<b>Address Line2</b>	
<b>City</b>	SAN FRANCISCO
<b>State</b>	CA
<b>Zip Code1</b>	94134
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	info@gironcms.com
<b>Contact Name</b>	BRUCE GIRON
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	229-3918
<b>Fax Area Code</b>	( 888 )
<b>Fax Phone Number</b>	391-0139
<b>Agency Name</b>	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
<b>Counties</b>	01; 07; 21; 28; 38; 41; 43; 48; 49;
<b>Districts</b>	04;
<b>DBE NAICS</b>	236210;

**ACDBE NAICS**

<b>Work Codes</b>	C9802 BUILDING CONSTRUCTION;
<b>Licenses</b>	A General Engineering Contractor; B General Building Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

[Back To Query Form](#)

Back To Query Form**Search Returned 1 Records**

Fri Jan 09 14:44:45 PST 2015

**Query Criteria**

Firm/DBA Name: WALLACE STRUCTU

Firm Type: DBE

<b>Firm ID</b>	41176
<b>Firm/DBA Name</b>	WALLACE STRUCTURES
<b>Address Line1</b>	2515 TAWNDALE LN
<b>Address Line2</b>	
<b>City</b>	HYDESVILLE
<b>State</b>	CA
<b>Zip Code1</b>	95547
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 629
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FORTUNA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95540
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	wallacestr@aol.com
<b>Contact Name</b>	ERIC WALLACE
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	834-4992
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	768-3386
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237110; 237310; 237990; 238910;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;
<b>Licenses</b>	A General Engineering Contractor; B General Building Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

Back To Query Form*Already solicited*



**Admiral Security Services**

2151 Salvio St. Suite 260  
Concord, CA 94520

**Mohamed S. Ahmed**  
Chief Executive Officer

Main: 888.471.1128 ext.108  
Fax: 510.291.9851  
PPO: 15200

<http://www.AdmiralSecurityServices.com>  
MA@AdmiralSS.com

**envirosurvey inc.**  
HEALTH, SAFETY AND ENVIRONMENTAL SERVICES

**Alex Zebarjadian, M.S.**  
Project Director, Principal  
Senior Environmental Specialist

82 Mary Street  
San Francisco, CA 94103

tel 415.882.4549  
cel 415.640.8227  
CSLB A-790966

[alex@envirosurvey.net](mailto:alex@envirosurvey.net)



**R. E. STAITE ENGINEERING INC.**  
ESTABLISHED. 1938 CLASS A LICENSE. 664631

**Ross McDonald**  
Project Engineer

2145 East Belt Street  
San Diego, CA 92113  
[restaite@aol.com](mailto:restaite@aol.com)

Direct 619.233.0178  
Cell 619.247.2497  
[rossm@restaite.net](mailto:rossm@restaite.net)



[www.tbcsafety.com](http://www.tbcsafety.com)

**CHRIS CLARKE**  
[chris@tbcsafety.com](mailto:chris@tbcsafety.com)  
415.559.1838

*not on Caltrans*

<b>SANTA ROSA</b> 3963 Santa Rosa Ave Santa Rosa, CA 95407 707.523.2350	<b>SAN FRANCISCO</b> 2255 McKinnon Ave San Francisco, CA 94124 415.642.2350	<b>MILPITAS</b> 1199 Ames Ave Milpitas, CA 95035 408.988.2350
--	--	--

WBE - SBE - SF HRC - PUC Certified  
Steel Plates | Trench Shoring | Traffic Supply | Signs | Test Plugs



Lic. No. 949934

**Randy Vignola**  
Project Manager / Estimator

8023 Gravenstein Hwy S  
Cotati, CA 94931

707.992.0141 Office  
415.858.4192 Cell  
888.525.8419 Fax

**Municipal & Commercial  
Electrical & Lighting**  
Street Light | Traffic Signal Service  
Preventative Maintenance Contracts  
Utility Work | Construction  
Energy Efficiency Audits & Upgrades

[randy@dcelectricgroup.com](mailto:randy@dcelectricgroup.com)



*DBE*

**WALLACE**  
STRUCTURES  
BUILDING A BETTER FUTURE

**ERIC WALLACE**  
GENERAL BUILDING AND ENGINEERING CONTRACTOR

CELL: (707) 834-4992  
FAX: (707) 768-3386  
PO Box 629  
FORTUNA, CA 95540

EMAIL:  
[WALLACESTR@AOL.COM](mailto:WALLACESTR@AOL.COM)  
LIC #681172

**Giron**



**Construction**

A Division of GECMS INC

**Bruce Giron**  
President/General Manager

[bagiron@gironcms.com](mailto:bagiron@gironcms.com)

5 Thomas Mellon Circle, Suite 155  
San Francisco, CA 94134

T: 510-912-4206  
F: 888-391-0139

Licensed and Insured  
CA Lic #950100 "A" & "B"

[www.gironcms.com](http://www.gironcms.com)



**CONDON · JOHNSON  
& ASSOCIATES, INC.**  
CONTRACTORS AND ENGINEERS

**FRANKLIN DORIN**  
PROJECT ENGINEER

DRILLED SHAFTS ■ SHORING ■ GROUND IMPROVEMENT

480 ROLAND WAY, SUITE 200  
OAKLAND, CA 94621  
E-MAIL: [fdorin@condon-johnson.com](mailto:fdorin@condon-johnson.com)

CELL: (510) 282-1149  
FAX: (510) 568-9316

ENGINEERS ■ SURVEYORS ■ INSPECTORS



**Jay Page**  
Project Manager

211 Gateway Road West, Ste. 204  
Napa, California 94558-6279  
Cell 707-412-5597  
Office 707-255-2729

[jay@chaudhary.com](mailto:jay@chaudhary.com)  
[www.chaudhary.com](http://www.chaudhary.com)

SINCE 1976  
CERTIFIED DBE/SBE/MBE

*Not on Caltrans website*

*DBE*



REMOVED SACKED CONCRETE SLOPE PROTECTION EA 3 67 155003 CAP INLET EA 21 68 155231  
 CULVERT SLURRY-CEMENT BACKFILL CY 270 69 156590 REMOVE CRASH CUSHION (SAND  
 FILLED) EA 1 70 157550 BRIDGE REMOVAL LS LUMP SUM 71 160102 CLEARING AND GRUBBING  
 (LS) LS LUMP SUM 72 170101 DEVELOP WATER SUPPLY LS LUMP SUM 73 180106 DUST  
 BALLIATIVE LS LUMP SUM 74 190101 ROADWAY EXCAVATION CY 550,000 75 190107 ROADWAY  
 EXCAVATION (TYPE Y-1) (AERIALY DEPOSITED LEAD) CY 3,700 76 028284 SETTLEMENT AND  
 MONITORING LS LUMP SUM 77 190185 SHOULDER BACKING TON 40 78 (F) 192003 STRUCTURE  
 EXCAVATION (BRIDGE) CY 2,646 79 (F) 192020 STRUCTURE EXCAVATION (TYPE D) CY 430 80 (F)  
 192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 3,140 81 (F) 193003 STRUCTURE  
 BACKFILL (BRIDGE) CY 2,495 82 (F) 193013 STRUCTURE BACKFILL (RETAINING WALL) CY 3,890  
 83 (F) 193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL) CY 65 84 194001 DITCH  
 EXCAVATION CY 2,310 85 028285 RAMMED AGGREGATE COLUMNS LS LUMP SUM 86 200002  
 ROADSIDE CLEARING LS LUMP SUM 87 028286 IMPORTED BIOFILTRATION SOIL CY 2,600 88  
 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 2,400 89 028287 4" CORRUGATED  
 HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 700 90 208738 8" CORRUGATED HIGH  
 DENSITY POLYETHYLENE PIPE CONDUIT LF 700 91 210010 MOVE-IN/MOVE-OUT (EROSION  
 CONTROL) EA 6 92 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) SQFT 78,400 93  
 210300 HYDROMULCH SQFT 1,290,000 94 210350 FIBER ROLLS LF 87,900 95 210430  
 HYDROSEED SQFT 1,290,000 96 210600 COMPOST SQFT 1,210,000 97 210630 INCORPORATE  
 MATERIALS SQFT 1,210,000 98 250401 CLASS 4 AGGREGATE SUBBASE CY 71,200 99 260203  
 CLASS 2 AGGREGATE BASE (CY) CY 7,400 100 280000 LEAN CONCRETE BASE CY 37,100 101  
 374207 CRACK TREATMENT LNMI 1 102 390095 REPLACE ASPHALT CONCRETE SURFACING CY  
 36 103 390100 PRIME COAT TON 150 104 390132 HOT MIX ASPHALT (TYPE A) TON 83,700 105  
 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 16,200 106 390401 HOT MIX  
 ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) TON 10,800 107 394060 DATA  
 CORE LS LUMP SUM 108 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD  
 5,120 109 028288 PLACE HOT ASPHALT DIKE (TYPE C) MODIFIED LF 690 110 028289 PLACE  
 HOT ASPHALT DIKE (TYPE D) MODIFIED LF 14,900 111 028290 PLACE HOT ASPHALT DIKE  
 (TYPE F) MODIFIED LF 7,430 112 397005 TACK COAT TON 130 113 044800 78" PERMANENT  
 STEEL CASING LF 80 114 490614 78" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 927 115  
 490782 FURNISH PILING (CLASS 200) (ALTERNATIVE W) LF 4,040 116 (F) 490783 DRIVE PILE  
 (CLASS 200) (ALTERNATIVE W) EA 124 117 490801 STEEL SHEET PILING SQFT 3,170 118 498052  
 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) LF 47 119 500001  
 PRESTRESSING CAST-IN-PLACE CONCRETE LS LUMP SUM 120 (F) 510051 STRUCTURAL  
 CONCRETE, BRIDGE FOOTING CY 281 121 (F) 510053 STRUCTURAL CONCRETE, BRIDGE CY 5,625  
 122 (F) 510060 STRUCTURAL CONCRETE, RETAINING WALL CY 2,080 123 (F) 510086  
 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) CY 272 124 (F) 510090 STRUCTURAL  
 CONCRETE, BOX CULVERT CY 8 125 (F) 510092 STRUCTURAL CONCRETE, HEADWALL CY 10 126  
 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 488 127 (F) 511035 ARCHITECTURAL  
 TREATMENT SQFT 860 128 519095 JOINT SEAL ASSEMBLY (MR 4") LF 245 129 (F) 520101 BAR  
 REINFORCING STEEL LB 1,988 130 (F) 520102 BAR REINFORCING STEEL (BRIDGE) LB 1,775,900  
 131 (F) 520103 BAR REINFORCING STEEL (RETAINING WALL) LB 138,220 132 (F) 560218  
 FURNISH SIGN STRUCTURE (TRUSS) LB 31,704 133 (F) 560219 INSTALL SIGN STRUCTURE  
 (TRUSS) LB 31,704 134 560233 FURNISH FORMED PANEL SIGN (OVERHEAD) SQFT 280 135  
 560246 FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B) SQFT 460 136 560248 FURNISH  
 SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 220 137 560249 FURNISH SINGLE  
 SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 85 138 560251 FURNISH SINGLE SHEET  
 ALUMINUM SIGN (0.063"-FRAMED) SQFT 13 139 566011 ROADSIDE SIGN - ONE POST EA 68 140  
 566012 ROADSIDE SIGN - TWO POST EA 1 141 568023 INSTALL ROADSIDE SIGN (LAMINATED  
 WOOD BOX POST) EA 2 142 (F) 044801 BAT HABITAT LS LUMP SUM 143 597600 PREPARE AND  
 PAINT CONCRETE SQFT 15 144 620100 18" ALTERNATIVE PIPE CULVERT LF 3,690 145 620140 24"  
 ALTERNATIVE PIPE CULVERT LF 9,930 146 620220 36" ALTERNATIVE PIPE CULVERT LF 390 147  
 620260 42" ALTERNATIVE PIPE CULVERT LF 1,090 148 650014 18" REINFORCED CONCRETE  
 PIPE LF 310 149 650018 24" REINFORCED CONCRETE PIPE LF 110 150 650022 30" REINFORCED  
 CONCRETE PIPE LF 940 151 650026 36" REINFORCED CONCRETE PIPE LF 870 152 650050 72"  
 REINFORCED CONCRETE PIPE LF 490 153 028291 24" DOUBLE CAGED REINFORCED  
 CONCRETE PIPE LF 960 154 665016 18" CORRUGATED STEEL PIPE (.064" THICK) LF 570 155

665022 24" CORRUGATED STEEL PIPE (.064" THICK) LF 690 156 665716 18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) LF 3,650 157 680905 8" PERFORATED PLASTIC PIPE UNDERDRAIN LF 9,020 158 028292 24" PERFORATED PLASTIC PIPE UNDERDRAIN LF 780 159 028293 8" PLASTIC PIPE UNDERDRAIN RISER EA 20 160 028294 8" NON PERFORATED PLASTIC PIPE UNDERDRAIN LF 110 161 (F) 682049 CLASS 3 PERMEABLE MATERIAL (BLANKET) CY 16,678 028295 TEMPORARY ACCESS PAD LS LUMP SUM 163 (F) 044802 30" WELDED STEEL PIPE CASING (BRIDGE) LF 155 164 705311 18" ALTERNATIVE FLARED END SECTION EA 16 165 705315 24" ALTERNATIVE FLARED END SECTION EA 5 166 705319 30" ALTERNATIVE FLARED END SECTION EA 4 167 705321 36" ALTERNATIVE FLARED END SECTION EA 5 168 705333 72" ALTERNATIVE FLARED END SECTION EA 2 169 (F) 721015 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY) CY 111 170 721420 CONCRETE (DITCH LINING) CY 540 171 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 350 172 730045 MINOR CONCRETE (GUTTER) (CY) CY 21 173 730070 DETECTABLE WARNING SURFACE SQFT 74 174 731507 MINOR CONCRETE (GUTTER DEPRESSION) CY 40 175 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 60,333 176 750020 RIGID RAIL FALL PROTECTION SYSTEM EA 5 177 (F) 750041 ISOLATION CASING LB 15,995 178 (F) 750505 BRIDGE DECK DRAINAGE SYSTEM LB 23,790 179 800320 CHAIN LINK FENCE (TYPE CL-4) LF 1,930 180 800360 CHAIN LINK FENCE (TYPE CL-6) LF 24,500 181 802620 16' CHAIN LINK GATE (TYPE CL-6) EA 2 182 820107 DELINEATOR (CLASS 1) EA 18 183 820118 GUARD RAILING DELINEATOR EA 130 184 820134 OBJECT MARKER (TYPE P) EA 19 185 820151 OBJECT MARKER (TYPE L-1) EA 15 186 832015 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) LF 9,000 187 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 5,310 188 839311 DOUBLE THRIE BEAM BARRIER (WOOD POST) LF 2,400 189 (F) 839521 CABLE RAILING LF 205 190 (F) 028296 CABLE RAILING (RETAINING WALL) LF 740 191 839543 TRANSITION RAILING (TYPE WB-31) EA 10 192 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 9 193 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 3 194 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 14 195 028297 TYPE SCI 100GM CRASH CUSHION EA 1 196 839699 CONCRETE BARRIER (TYPE 60P) LF 160 197 839701 CONCRETE BARRIER (TYPE 60) LF 11,500 198 (F) 839702 CONCRETE BARRIER (TYPE 60A) LF 570 199 839703 CONCRETE BARRIER (TYPE 60C) LF 2,750 200 839704 CONCRETE BARRIER (TYPE 60D) LF 740 201 (F) 839726 CONCRETE BARRIER (TYPE 736A) LF 944 202 (F) 839727 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 1,020 203 (F) 044803 CONCRETE BARRIER (TYPE 736A) MODIFIED LF 120 204 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 97,600 205 840505 6" THERMOPLASTIC TRAFFIC STRIPE LF 710 206 028298 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 9-3) LF 530 207 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 11,700 208 028299 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34"-14") LF 29,800 209 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 2,500 210 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,050 211 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LS LUMP SUM 212 028300 TRAFFIC OPERATIONS SYSTEM ( STAGE CONSTRUCTION) LS LUMP SUM 213 028301 TRAFFIC OPERATIONS SYSTEM (LOCATION 1) LS LUMP SUM 214 028302 TRAFFIC OPERATIONS SYSTEM (LOCATION 2) LS LUMP SUM 215 028303 TRAFFIC OPERATIONS SYSTEM (LOCATION 3) LS LUMP SUM 216 028304 TRAFFIC OPERATIONS SYSTEM (LOCATION 4) LS LUMP SUM 217 028305 TRAFFIC OPERATIONS SYSTEM (LOCATION 5) LS LUMP SUM 218 028306 TRAFFIC OPERATIONS SYSTEM (LOCATION 6) LS LUMP SUM 219 999990 MOBILIZATION LS LUMP SUM

**Requirements:****Date posted:** 12/08/2014**Contractor:** Myers and Sons Construction LP **Contact:** Mike Lewis**Address:** 4600 Northgate Blvd, Suite 100 Sacramento, CA 95834**Phone:** 916-283-9950 **Fax:** 916-614-9520 **Email:** [mlewis@myers-sons.com](mailto:mlewis@myers-sons.com)

**Services needed:** This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for any part of the following types of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (EA), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,

TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ENTRANCE (CONSTRUCTION STAGING PADS), TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), HEALTH AND SAFETY PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), ADL BURIAL LOCATION REPORT, TREATED WOOD WASTE, ABANDON CULVERT (EA), ABANDON CULVERT (LF), DESTROY WELL, REMOVE FENCE, REMOVE GUARDRAIL, REMOVE DOUBLE METAL BEAM BARRIER, REMOVE FLARED END SECTION, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAINTED PAVEMENT MARKING, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), REMOVE PIPE (LF), REMOVE INLET REMOVE HEADWALL, REMOVE MANHOLE, REMOVE PIPE(30" STEEL NMWD), REMOVE CONCRETE PAVEMENT AND BASE, REMOVE BASE AND SURFACING, RELOCATE ROADSIDE SIGN-ONE POST, RELOCATE ROADSIDE SIGN-TWO POST, ADJUST INLET, ADJUST MANHOLE COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (WING WALL) (CY), REMOVE CONCRETE (CHANNEL), REMOVE CONCRETE BARRIER (TYPE K), REMOVED SACKED CONCRETE SLOPE PROTECTION, CAP INLET, CULVERT SLURRY-CEMENT BACKFILL, REMOVE CRASH CUSHION (SAND FILLED), BRIDGE REMOVAL, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY DUST PALLIATIVE, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Y-1) (AERIALY DEPOSITED LEAD), SETTLEMENT AND MONITORING, SHOULDER BACKING, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), PERVIOUS BACKFILL MATERIAL (RETAINING WALL), DITCH EXCAVATION, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" CORRUGATED HIGH DENSITY OLYETHYLENE PIPE CONDUIT, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS CLASS 4 AGGREGATE SUBBASE, CLASS 2 AGGREGATE BASE (CY), LEAN CONCRETE BASE, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, PRIME COAT, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), PLACE HOT ASPHALT DIKE (TYPE C) MODIFIED, PLACE HOT ASPHALT DIKE (TYPE D) MODIFIED, PLACE HOT ASPHALT DIKE (TYPE F) MODIFIED, TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CLASS 200) (ALTERNATIVE W), DRIVE PILE (CLASS 200) (ALTERNATIVE W), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, BRIDGE FOOTING STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, RETAINING WALL, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N), STRUCTURAL CONCRETE, BOX CULVERT, STRUCTURAL CONCRETE, HEADWALL, MINOR CONCRETE (MINOR STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST), BAT HABITAT PREPARE AND PAINT CONCRETE, 18" ALTERNATIVE PIPE CULVERT 24" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 42" ALTERNATIVE PIPE CULVERT, 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, 36" REINFORCED CONCRETE PIPE, 72" REINFORCED

CONCRETE PIPE, 24" DOUBLE CAGED REINFORCED CONCRETE PIPE, 18" CORRUGATED STEEL PIPE (.064" THICK), 24" CORRUGATED STEEL PIPE (.064" THICK), 18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK), 8" PERFORATED PLASTIC PIPE UNDERDRAIN, 24" PERFORATED PLASTIC PIPE UNDERDRAIN, 8" PLASTIC PIPE UNDERDRAIN RISER 8" NON PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 3 PERMEABLE MATERIAL (BLANKET), TEMPORARY ACCESS PAD 30" WELDED STEEL PIPE CASING (BRIDGE), 18" ALTERNATIVE FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION 30" ALTERNATIVE FLARED END SECTION, 36" ALTERNATIVE FLARED END SECTION, 72" ALTERNATIVE FLARED END SECTION ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), CONCRETE (DITCH LINING), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE (GUTTER) (CY), DETECTABLE WARNING SURFACE MINOR CONCRETE (GUTTER DEPRESSION), MISCELLANEOUS IRON AND STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, BRIDGE DECK DRAINAGE SYSTEM, CHAIN LINK FENCE (TYPE CL-4), CHAIN LINK FENCE (TYPE CL-6), 16' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1) GUARD RAILING DELINEATOR, OBJECT MARKER (TYPE P), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER (WOOD POST), CABLE RAILING CABLE RAILING (RETAINING WALL), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60P) CONCRETE BARRIER (TYPE 60), CONCRETE BARRIER (TYPE 60A) CONCRETE BARRIER (TYPE 60C), CONCRETE BARRIER (TYPE 60D) CONCRETE BARRIER (TYPE 736A), CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736A) MODIFIED 4" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 9-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34"-14"), PAVEMENT MARKER (NON-REFLECTIVE) PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM (STAGE CONSTRUCTION), TRAFFIC OPERATIONS SYSTEM (LOCATION 1), TRAFFIC OPERATIONS SYSTEM (LOCATION 2), TRAFFIC OPERATIONS SYSTEM (LOCATION 3), TRAFFIC OPERATIONS SYSTEM (LOCATION 4), TRAFFIC OPERATIONS SYSTEM (LOCATION 5), AND TRAFFIC OPERATIONS SYSTEM (LOCATION 6).

**Requirements:** 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website [www.myers-sons.com](http://www.myers-sons.com) for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

**Date posted:** 12/08/2014

**Contractor:** Ghilotti Construction Company, Inc. **Contact:** Jim Petnic

**Address:** 246 Ghilotti Avenue Santa Rosa, CA 95407

**Phone:** 707-585-1221 **Fax:** 707-585-1601 **Email:** [jimp@ghilotti.com](mailto:jimp@ghilotti.com)

**Services needed:** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F

MODIFIED), TACK COAT, 78? PERMANENT STEEL CASING, 78? CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60? CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4?), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12/?-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063? UNFRAMED, 0.080? UNFRAMED, 0.063? FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

**Requirements:** Plans may be viewed or purchased through local plan rooms, builder?s exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC?s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC?s website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form ?CG-2010-1185? or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**Date posted:** 12/16/2014

**Contractor:** Bay Cities Paving & Grading **Contact:** Russ Olney

**Address:** 1450 Civic Ct. Concord, CA 94520

**Phone:** 925-687-6666 **Fax:** 925-687-2122 **Email:** [rolney@baycities.us](mailto:rolney@baycities.us)

**Services needed:** Bay Cities Paving & Grading is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE/SBE/DVBE firms for the following work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (EA), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ENTRANCE (CONSTRUCTION LAGGING PADS), TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), HEALTH AND SAFETY PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), ADL BURIAL LOCATION REPORT, TREATED WOOD WASTE, ABANDON CULVERT (EA), ABANDON CULVERT (LF), DESTROY WELL, REMOVE FENCE, REMOVE

GUARDRAIL, REMOVE DOUBLE METAL BEAM BARRIER, REMOVE FLARED END SECTION, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAINTED PAVEMENT MARKING, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ROADSIDE SIGN, REMOVE CULVERT (LF), REMOVE PIPE (LF), REMOVE INLET REMOVE HEADWALL, REMOVE MANHOLE, REMOVE PIPE(30" STEEL NMWD), REMOVE CONCRETE PAVEMENT AND BASE, REMOVE BASE AND SURFACING, RELOCATE ROADSIDE SIGN-ONE POST, RELOCATE ROADSIDE SIGN-TWO POST, ADJUST INLET, ADJUST MANHOLE COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (WING WALL) (CY), REMOVE CONCRETE (CHANNEL), REMOVE CONCRETE BARRIER (TYPE K), REMOVED SACKED CONCRETE SLOPE PROTECTION, CAP INLET, CULVERT SLURRY-CEMENT BACKFILL, REMOVE CRASH CUSHION (SAND FILLED), BRIDGE REMOVAL, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY DUST PALLIATIVE, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Y-1) (AERIALY DEPOSITED LEAD), SETTLEMENT AND MONITORING, SHOULDER BACKING, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE EXCAVATION (TYPE D), STRUCTURE EXCAVATION (RETAINING WALL), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (RETAINING WALL), PERVIOUS BACKFILL MATERIAL (RETAINING WALL), DITCH EXCAVATION, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" CORRUGATED HIGH DENSITY OLYETHYLENE PIPE CONDUIT, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS CLASS 4 AGGREGATE SUBBASE, CLASS 2 AGGREGATE BASE (CY), LEAN CONCRETE BASE, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, PRIME COAT, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), PLACE HOT ASPHALT DIKE (TYPE C) MODIFIED, PLACE HOT ASPHALT DIKE (TYPE D) MODIFIED, PLACE HOT ASPHALT DIKE (TYPE F) MODIFIED, TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CLASS 200) (ALTERNATIVE W), DRIVE PILE (CLASS 200) (ALTERNATIVE W), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, BRIDGE FOOTING STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, RETAINING WALL, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N), STRUCTURAL CONCRETE, BOX CULVERT, STRUCTURAL CONCRETE, HEADWALL, MINOR CONCRETE (MINOR STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL, BAR REINFORCING STEEL (BRIDGE), BAR REINFORCING STEEL (RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST), BAT HABITAT PREPARE AND PAINT CONCRETE, 18" ALTERNATIVE PIPE CULVERT 24" ALTERNATIVE PIPE CULVERT, 36" ALTERNATIVE PIPE CULVERT, 42" ALTERNATIVE PIPE CULVERT, 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, 36" REINFORCED CONCRETE PIPE, 72" REINFORCED CONCRETE PIPE, 24" DOUBLE CAGED REINFORCED CONCRETE PIPE, 18" CORRUGATED STEEL PIPE (.064" THICK), 24" CORRUGATED STEEL PIPE (.064" THICK), 18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK), 8" PERFORATED PLASTIC PIPE UNDERDRAIN, 24" PERFORATED PLASTIC PIPE UNDERDRAIN, 8" PLASTIC PIPE UNDERDRAIN RISER 8" NON PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 3 PERMEABLE MATERIAL (BLANKET), TEMPORARY ACCESS PAD 30" WELDED STEEL PIPE CASING (BRIDGE), 18" ALTERNATIVE FLARED END SECTION, 24" ALTERNATIVE FLARED END SECTION 30" ALTERNATIVE FLARED END SECTION, 72" ALTERNATIVE FLARED END SECTION ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), CONCRETE (DITCH LINING), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE (GUTTER) (CY), DETECTABLE WARNING SURFACE MINOR CONCRETE (GUTTER DEPRESSION), MISCELLANEOUS IRON AND STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, BRIDGE DECK DRAINAGE

SYSTEM, CHAIN LINK FENCE (TYPE CL-4), CHAIN LINK FENCE (TYPE CL-6), 16' CHAIN LINK GATE (TYPE CL-6), DELINEATOR (CLASS 1) GUARD RAILING DELINEATOR, OBJECT MARKER (TYPE P), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM (7' WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER (WOOD POST), CABLE RAILING CABLE RAILING (RETAINING WALL), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60P) CONCRETE BARRIER (TYPE 60), CONCRETE BARRIER (TYPE 60A) CONCRETE BARRIER (TYPE 60C), CONCRETE BARRIER (TYPE 60D) CONCRETE BARRIER (TYPE 736A), CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736A) MODIFIED 4" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 9-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34"-14"), PAVEMENT MARKER (NON-REFLECTIVE) PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM (STAGE CONSTRUCTION), TRAFFIC OPERATIONS SYSTEM (LOCATION 1), TRAFFIC OPERATIONS SYSTEM (LOCATION 2), TRAFFIC OPERATIONS SYSTEM (LOCATION 3), TRAFFIC OPERATIONS SYSTEM (LOCATION 4), TRAFFIC OPERATIONS SYSTEM (LOCATION 5), AND TRAFFIC OPERATIONS SYSTEM (LOCATION 6).

**Requirements:** Plans and specifications for the Project are available for review at our office at 1450 Civic Court, Concord, (925) 687-6666 100% Performance, Payment Bonds by an admitted surety naming prime contractor as obligee, in the full amount of the subcontractors bid shall be required. Retention will be withheld if subcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc. will pay bond premium up to 2%. Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials Bay Cities Paving & Grading, Inc. is an equal opportunity employer.

**Date posted:** 12/15/2014

**Contractor:** DeSilva Gates Construction **Contact:** Victor Le

**Address:** 11555 Dublin Blvd., Dublin, CA 94568

**Phone:** 925-829-9220 **Fax:** 925-803-4263 **Email:** [dgcestimating@desilvagates.com](mailto:dgcestimating@desilvagates.com)

**Services needed:** DeSilva Gates Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following types of work, including but not limited to: Box Culvert, Bridge, Clearing & Grubbing, Concrete Barrier, Construction Area Signs, Crack Treatment, Crash Cushions, Electrical, Erosion Control, Fence, Guardrailing, HMA Dike, Lean Concrete Base, Minor Concrete, Minor Concrete Structures, Rammed Aggregate Columns, Retaining Wall, Roadside Signs, Sign Structures, Striping and Pavement Markers, WPCP Prep, Underground Work, Vegetation Control Concrete, Trucking, Sweeping, Water Trucks, Erosion Control Materials, Shoulder Backing Material, Aggregate Subbase Material, Aggregate Base Material, HMA Material, RHMA Material, Permeable Material and Tack Coat Material.

**Requirements:** DeSilva Gates is signatory to Operating Engineers and Laborers unions. 100% performance and payment bonds may be required for the full amount of subcontract price. DeSilva Gates will pay for bond premium up to 2%. Subcontractors must possess current insurance and worker's compensation coverage meeting DeSilva Gates Construction's requirements. Subcontractor will be required to sign the standard DeSilva Gates Construction Subcontract Agreement. A copy of the agreement can be obtained from our estimator. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Dublin office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. DeSilva Gates intends to work cooperatively with all qualified firms seeking work on this project. DeSilva Gates is an equal opportunity employer.

**Date posted:** 12/15/2014

CALTRANS SEARCHES

Back To Query Form

Query Criteria

District: 04

County: MARIN SONOMA

Naics Category: 23 Construction

NAICS Codes: C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C1801 DUST PALLIATIVE C2000 HIGHWAY PLANTING C2021 HYDROSEEDING C2030 EROSION CONTROL C2800 CONCRETE BASE C3600 PENETRATION TREATMENT & PRIME COAT C3701 SEAL COAT C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4101 PAVEMENT SUBSEALING & JACKING C4201 GROOVE & GRIND PAVEMENT C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5111 CONCRETE OVERLAY, DRILL & BOND C5120 FURNISH PRECAST CONCRETE DECK UNIT C5124 ERECT PRECAST CONCRETE C5150 CORE CONCRETE - REPAIR BRIDGE DECK C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C7250 SACKED CONCRETE C7500 MISC IRON & STEEL FRAME, COVER & GRATE C7602 SAW CUTTING C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8609 TRAFFIC COUNT STATION C8722 ENVIRONMENTAL ENGINEER C8852 SWPPP Planning C9601 SUPER DUMP TRUCK 4-AXEL C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9607 END DUMP TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9771 TRUCK BROKER

Firm Type: DBE

161 items found, displaying 1 to 20. [First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absl-
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@ac
40592	A PLUS SIGNS, INC.	4379 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@
32142	A-1 ORNAMENTAL IRON WORKS, INC.	4637 E. WHITE AVENUE		FRESNO	CA	93702		4637 E. WHITE AVENUE		FRESNO	FRESNO	93702		DBE	a1orniron
32335	AJ. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasc
40447	ABRASIVE BLASTING SERVICE	5465 24TH STREET		RIVERSIDE	CA	92509								DBE	dianawinr
40771	ACM LIGHTING	201 S. MERRILL ST.		CORONA	CA	92882								DBE	acmlightir
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@ac
21207	ALANIZ CONSTRUCTION COMPANY	7160 STEVENSON BLVD.		FREMONT	CA	94538								DBE	rosy@alar
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	FRESNO	93777	2224	DBE	debbieh@
421	ALISTO ENGINEERING GROUP, INC	2737 N. MAIN STREET, SUITE 200		WALNUT CREEK	CA	94597								DBE	asevilla@:
12026	AMERC INC.	23437 ABURY		MURRIETA	CA	92562								DBE	amercinc@

## AVENUE

33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	92408				DBE	Rusty@st	
33181	AMG CONSTRUCTION	8908 THERMAL STREET	OAKLAND	CA	94605				DBE	douglac	
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132	1401 FELIPE AVE	SAN JOSE	SAN JOSE	95122	DBE	kevinphar
40322	ARROW S COMPANY	177 CALIFORNIA AVENUE	ARBUCKLE	CA	95912	P.O. BOX 1409	ARBUCKLE	ARBUCKLE	95912	DBE	lori@arro
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	PO BOX 81926	BAKERSFIELD	BAKERSFIELD	93380	DBE	paustin@
33211	BASS ELECTRIC	390 SWIFT AVE., STE. 12	SOUTH SAN FRANCISCO	CA	94080				DBE		
37334	BAY AREA LIGHTWORKS, INC.	1460 YOSEMITE AVE	SAN FRANCISCO	CA	94124				DBE	lgalimba@	
21117	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET	BERKELEY	CA	94710				DBE	jcbayline@	

Export options: [CSV](#) | [Excel](#) | [XML](#)

Annette Conley

By work code

**From:** Annette Conley  
**Content:** Thursday, December 18, 2014 2:42 PM  
**To:** 'a1orniron@sbcglobal.net'; 'dianawinn@abrasiveblastingservice.com'; 'acmlighting@sbcglobal.net'; 'jibaez@advgeosolutions.com'; 'rosy@alanizpaving.com'; 'asevilla@alisto.com'; 'amercinc@hotmail.com'; 'lori@arrowsco.com'; 'lgalimba@bayarealightworks.com'; 'dennis4bmi@razzolink.com'; 'syncnetworks@gmail.com'; 'bellotccp@gmail.com'; 'jb.calcon@mac.com'; 'gina.miller@carobvalley.com'; 'jcirimele@cirimeleelectric.com'; 'cooks\_son@mail.com'; 'cre8iveEngineering@gmail.com'; 'crookstrucking@sbcglobal.net'; 'deensgroup@aol.com'; 'alex.singh@dreambuildercorp.com'; 'christina@bordendecal.com'; 'mark@morikawa-scada.com'; 'judy@finegradeinc.com'; 'gwpeoples@aol.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kevinyip168@yahoo.com'; 'GOLDENBAYFENCE@YAHOO.COM'; 'dgonzales@gsaeng.com'; 'hmbpave@sbcglobal.net'; 'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'office@interwestpacific.com'; 'jmoraga@flash.net'; 'jrose@jmfiberoptics.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'jorge@mercadeco.com'; 'bobmorales@minaretmasonry.com'; 'vmuniz@charter.net'; 'mcs.rexhand@verizon.net'; 'dnielson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'bpantoja@nunoiron.com'; 'cplum@pcnconstructioninc.com'; 'juliana@prioritygraphics.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'peter@psctesting.com'; 'rdconst69@netzero.com'; 'ruben@rubecon.com'; 'office@rubecon.com'; 'bianca@shipdts.com'; 'kdesena@linkzone.com'; 'mthorn@stoloskigonzaez.com'; 'vchavez@sbcglobal.net'; 'ninah.moody@suulutaq.com'; 'josie@tdwconstruction.com'; 'TCI@TRUECHAMPIONS.NET'; 'frank@tuckertech.com'; 'dk.2bros@gmail.com'; 'udbest.eel2011@gmail.com'; 'vapconstructioninc@gmail.com'; 'joev@valverdeconst.com'; 'edc@vintagepavingco.com'; 'ritam@wkmclellan.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

## INVITATION TO BID

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms we do not receive a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Ex: (707) 585-1601



## Annette Conley

---

**From:** Annette Conley  
**Sent:** Thursday, December 18, 2014 2:43 PM  
**To:** 'pacheco@1430espn.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

### INVITATION TO BID

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms we do not receive a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



[Back To Query Form](#)

**Query Criteria**

District: 04

County: MARIN SONOMA

Naics Category: 23 Construction

Businesses: A General Engineering Contractor C08 Concrete Contractor C10 Electrical Contractor C13 Fencing Contractor C27 Landscaping Contractor C31 Construction Traffic Control Contractor C32 Parking and Highway Improvement Contractor C50 Reinforcing Steel Contractor C51 Structural Steel Contractor D30 Pile Driving / Pressure Foundation Jacking D59 Hydroseed Spraying D63 Construction Cleanup

Firm Type: DBE

267 items found, displaying 1 to 20. [First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail
33638	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,	3555 VOYAGER STREET, SUITE B		TORRANCE	CA	90503								DBE	pocampo@ap...
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@abslc...
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...
40975	A I M CONSULTING SERVICES	11401 VALLEY BLVD. #201		EL MONTE	CA	91731								DBE	gperez@aim...
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...
335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...
32174	ACCORD ENGINEERING, INC	2923 PULLMAN STREET		SANTA ANA	CA	92705								DBE	dcheng@acc...
40771	ACM LIGHTING	201 S. MERRILL ST.		CORONA	CA	92882								DBE	acmlightin...
38476	ACT GENERAL BUILDING CONSTRUCTION, INC.	3906 ALLENDALE AVENUE		OAKLAND	CA	94619								DBE	act@act4co...
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv...
39285	AHI CONSTRUCTION, INC.	752 NORTHPORT DRIVE, SUITE H		WEST SACRAMENTO	CA	95691								DBE	madams@ahi...
42023	AHTNA DESIGN-BUILD, INC	3200 EL CAMINO REAL, SUITE 240		IRVINE	CA	92602								DBE	corourke@a...
33975	AJK COMMUNICATIONS AVE	11805 SMITH AVE		SANTA FE SPRINGS	CA	90670								DBE	kirank@ajk...
307	ALANIZ CONSTRUCTION COMPANY	7160 STEVENSON BLVD.		FREMONT	CA	94538								DBE	rosy@alani...
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX		FRESNO	FRESNO	93777	2224	DBE	debbieh@al...

14421	ALISTO ENGINEERING GROUP, INC	2737 N. MAIN STREET, SUITE 200	WALNUT CREEK	CA	94597				DBE	asevilla@a...	
33658	AMERICAN PRECISION BUILDERS	1321 SANTA CLARA AVENUE	ALAMEDA	CA	94501				DBE	louis@apbc...	
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	92408				DBE	Rusty@stee...	
33181	AMG CONSTRUCTION	8908 THERMAL STREET	OAKLAND	CA	94605				DBE	dougblacks...	
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132	1401 FELIPE AVE	SAN JOSE	SAN JOSE	95122	DBE	kevinphan@...

Export options: [CSV](#) | [Excel](#) | [XML](#)

Annette Conley

by license type

**From:** Annette Conley  
**Content:** Thursday, December 18, 2014 3:08 PM  
**Subject:** 'pocampo@ap-construction.com'; 'gperez@aimcsworld.com'; 'dcheng@accordeng.com'; 'act@act4construction.com'; 'madams@ahiconstructs.com'; 'corourke@ahtna.net'; 'kirank@ajkcommunications.com'; 'louis@apbconstruction.com'; 'joni@anderson-burton.com'; 'anilverma@earthlink.net'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'rita@aramexxgroupinc.com'; 'don\_455@hotmail.com'; 'blequipment@aol.com'; 'belect@sbcglobal.net'; 'rebecca@becielectric.com'; 'jose@besstestlab.com'; 'mbirdi@birdi-inc.com'; 'helinda@bluecable.com'; 'brigitte@brahmaengineering.com'; 'sue.kim@c1construction.com'; 'ROWENA@C2PM.com'; 'office@clcinc.us'; 'k.carlisle@caditcompany.com'; 'benn@calconsteel.com'; 'carole@cegreeninc.com'; 'info@cesprolighting.com'; 'jguillen@civilcom.com'; 'cjohnson@coleman.com'; 'cbrandt@combined-effort.us'; 'steve@cisinspects.com'; 'herbf@coopercm.com'; 'lindab@coppertopent.com'; 'jcornejo@cornejo.com'; 'dan@westernmpc.com'; 'Ferry@DecoPaveCorp.com'; 'jspike@derricksonpike.com'; 'info@dynaguard1.com'; 'cgalvan@emffiresolutions.com'; 'cgalvan@EMFfiresolutions.com'; 'eguinn55@gmail.com'; 'cburch@empireconstructionsf.com'; 'mich1064@aol.com'; 'hd@exarotec.com'; 'docrivers@exp-energy.com'; 'francieselectric@yahoo.com'; 'frpower@aol.com'; 'fremontreinforcing@gmail.com'; 'victor.galindo@galindoelectric.com'; 'rcamacho@gemsenvironmental.com'; 'ginzx@sbcglobal.net'; 'info@gironcms.com'; 'gl\_engineering@comcast.net'; 'william@globalelectric.us'; 'dmartin@globalelectric.us'; 'manuel@greentechelectricinc.com'; 'info@hhindustries.us'; 'hector.castellon@hercatelecomm.com'; 'ahernandez@herconcompany.com'; 'hercelec@yahoo.com'; 'kelly@hi-voltagesplicing.com'; 'cheryl@hillsidedrilling.com'; 'maria@icenoglecm.com'; 'ibsrecoder@aol.com'; 'chris@JCPalomar.com'; 'jmoraga@flash.net'; 'juneg@jgconstruction.com'; 'JJRCONSTRUCTION@AOL.COM'; 'dennis@jndthomas.com'; 'info@kirasolar.com'; 'frank@koamcon.com'; 'krsconstruction@sbcglobal.net'; 'florencek@kwanwo.com'; 'lpa133@msn.com'; 'strobel@ldstrobel.com'; 'lwf59@aol.com'; 'bob@lonestarland.net'; 'chris72549@aol.com'; 'sam@lucascompany.com'; 'masironcorp@aol.com'; 'nmasfa@maxfusioninc.com'; 'joe\_s@maximumelectric.net'; 'jay@aboutmmc.com'; 'mgperez@earthlink.net'; 'mrci@mrci.biz'; 'anichols\_nbgcs@cox.net'; 'info@netelectric.biz'; 'bc@newcreationbuilders.com'; 'newwestlandscaping@yahoo.com'; 'nish-koinc@comcast.net'; 'noriegav@sbcglobal.net'; 'flotbc@sbcglobal.net'; 'young@opnrg.com'; 'ostovani@earthlink.net'; 'paconstructionco@gmail.com'; 'jsouza@pacificutilityconstruction.com'; 'hchou@panenv.com'; 'vachacon@pconstr.com'; 'nick@p3com.net'; 'dlau@pecsf.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'luis@quinteroselectric.com'; 'brian@rwconcrete.com'; 'julie@rmtlandscape.com'; 'rlopez@randaservices.com'; 'rambakersfield@yahoo.com'; 'admin@reinc.us'; 'silvia@reyesnsionsinc.com'; 'ryazdi05@gmail.com'; 'rbsil997@yahoo.com'; 'RoshcaElectric@gmail.com'; 'scenv@verizon.net'; 'efren\_a@abratique.com'; 'scienceofcleaning@yahoo.com'; 'wendellseifert@seiferteng.com'; 'h.redondo@yahoo.com'; 'geoff.reyes@servitek-solutions.com'; 'doug@sierramtn.net'; 'jabar@smarthomeiq.com'; 'jan@spiritroad oils.com'; 'john@suarezmunoz.com'; 'dsun@sunindustriesinc.com'; 'tcoffey@teccm.com'; 'titan-services@cox.net'; 'paula@tntindustrial.com'; 'tom@tomsmetal.com'; 'chrisyang0405@yahoo.com'; 'zamir\_zuraek@tmi-cm.com'; 'claudia@umscorporation.com'; 'wallacestr@aol.com'; 'alex@westpower.com'; 'jana@whobuilt.biz'; 'mgalarza@yerba-buena.net'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

**INVITATION TO BID**

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms we do not receive a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



## Annette Conley

---

**From:** MAILER-DAEMON@mail.hostingplatform.com  
**nt:** Thursday, December 18, 2014 3:09 PM  
**Subject:** Annette Conley  
failure notice

Hi. This is the qmail-send program at mail.hostingplatform.com.  
I'm afraid I wasn't able to deliver your message to the following addresses.  
This is a permanent error; I've given up. Sorry it didn't work out.

<brigitte@brahmaengineering.com>  
From: support@networksolutions.com  
Subject: Mail Send Error - Mailbox Full  
//The email account you are trying to reach is full!  
Please try again in 24 hrs.

--- Below this line is a copy of the message.

Return-Path: <annette@ghilotti.com>  
Received: (qmail 24942 invoked by uid 0); 18 Dec 2014 23:08:34 -0000  
Received: from unknown (HELO atl4mhib07.myregisteredsite.com) (209)  
by 0 with SMTP; 18 Dec 2014 23:08:34 -0000  
Received: from owa.ghilotti.com (69-12-247-163.dedicated.static.sonic.net [69.12.247.163]  
(may be forged))  
by atl4mhib07.myregisteredsite.com (8.14.4/8.14.4) with ESMTTP id sBIN8UuA003570  
(version=TLSv1/SSLv3 cipher=AES128-SHA bits=128 verify=OK)  
for <brigitte@brahmaengineering.com>; Thu, 18 Dec 2014 18:08:31 -0500  
Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with  
mapi id 14.01.0323.003; Thu, 18 Dec 2014 15:08:30 -0800  
From: Annette Conley <annette@ghilotti.com>  
To: "'pocampo@ap-construction.com'" <pocampo@ap-construction.com>,  
"'gperez@aimcsworld.com'" <gperez@aimcsworld.com>,  
"'dcheng@accordeng.com'"  
<dcheng@accordeng.com>,  
"'act@act4construction.com'"  
<act@act4construction.com>,  
"'madams@ahiconstructs.com'"  
<madams@ahiconstructs.com>,  
"'corourke@ahtna.net'" <corourke@ahtna.net>,  
"'kirank@ajkcommunications.com'" <kirank@ajkcommunications.com>,  
"'louis@apbconstruction.com'" <louis@apbconstruction.com>,  
"'joni@anderson-burton.com'" <joni@anderson-burton.com>,  
"'anilverma@earthlink.net'" <anilverma@earthlink.net>,  
"'apadana1@sbcglobal.net'" <apadana1@sbcglobal.net>,  
"'sopida@sbcglobal.net'"  
<sopida@sbcglobal.net>,  
"'rita@aramexxgroupinc.com'"  
<rita@aramexxgroupinc.com>,  
"'don\_455@hotmail.com'" <don\_455@hotmail.com>,  
"'blequipment@aol.com'" <blequipment@aol.com>,  
"'belect@sbcglobal.net'"  
<belect@sbcglobal.net>,  
"'rebecca@becielectric.com'"  
<rebecca@becielectric.com>,

## Annette Conley

---

**From:** Microsoft Outlook  
**To:** 'ostovani@earthlink.net'  
**Sent:** Thursday, December 18, 2014 3:09 PM  
**Subject:** Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

mx-limpkin.atl.sa.earthlink.net rejected your message to the following e-mail addresses:

'ostovani@earthlink.net' (ostovani@earthlink.net) <mailto:ostovani@earthlink.net>

mx-limpkin.atl.sa.earthlink.net gave this error:  
ostovani@earthlink.net...User unknown

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

ostovani@earthlink.net  
mx-limpkin.atl.sa.earthlink.net #550 ostovani@earthlink.net...User unknown ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 18 Dec 2014 15:08:30 -0800

From: Annette Conley <annette@ghilotti.com>

To: "'pocampo@ap-construction.com'" <pocampo@ap-construction.com>, "'gperez@aimcsworld.com'" <gperez@aimcsworld.com>, "'dcheng@accordeng.com'" <dcheng@accordeng.com>, "'act@act4construction.com'" <act@act4construction.com>, "'madams@ahiconstructs.com'" <madams@ahiconstructs.com>, "'corourke@ahtna.net'" <corourke@ahtna.net>, "'kirank@ajkcommunications.com'" <kirank@ajkcommunications.com>, "'louis@apbconstruction.com'" <louis@apbconstruction.com>, "'joni@anderson-burton.com'" <joni@anderson-burton.com>, "'anilverma@earthlink.net'" <anilverma@earthlink.net>, "'apadana1@sbcglobal.net'" <apadana1@sbcglobal.net>, "'sopida@sbcglobal.net'" <sopida@sbcglobal.net>, "'rita@aramexxgroupinc.com'"

## Annette Conley

---

**From:** Microsoft Outlook  
**To:** 'frpower@aol.com'  
**Sent:** Thursday, December 18, 2014 3:09 PM  
**Subject:** Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

mtaig-aah03.mx.aol.com rejected your message to the following e-mail addresses:

'frpower@aol.com' (frpower@aol.com) <mailto:frpower@aol.com>

mtaig-aah03.mx.aol.com gave this error:  
<frpower@aol.com>: Recipient address rejected: aol.com

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

frpower@aol.com

mtaig-aah03.mx.aol.com #550 5.1.1 <frpower@aol.com>: Recipient address rejected: aol.com ##

Original message headers:

Received: from GCEX1.ghilott.com (::1) by GCEX1.ghilott.com (::1) with mapi id 14.01.0323.003; Thu, 18 Dec 2014 15:08:30 -0800

From: Annette Conley <annette@ghilotti.com>

To: "'pocampo@ap-construction.com'" <pocampo@ap-construction.com>, "'gperez@aimcsworld.com'" <gperez@aimcsworld.com>, "'dcheng@accordeng.com'" <dcheng@accordeng.com>, "'act@act4construction.com'" <act@act4construction.com>, "'madams@ahiconstructs.com'" <madams@ahiconstructs.com>, "'corourke@ahtna.net'" <corourke@ahtna.net>, "'kirank@ajkcommunications.com'" <kirank@ajkcommunications.com>, "'louis@apbconstruction.com'" <louis@apbconstruction.com>, "'joni@anderson-burton.com'" <joni@anderson-burton.com>, "'anilverma@earthlink.net'" <anilverma@earthlink.net>, "'apadana1@sbcglobal.net'" <apadana1@sbcglobal.net>, "'sopida@sbcglobal.net'" <sopida@sbcglobal.net>, "'rita@aramexxgroupinc.com'"

## Annette Conley

---

**From:** Microsoft Outlook  
**To:** 'paconstructionco@gmail.com'  
**Sent:** Thursday, December 18, 2014 3:09 PM  
**Subject:** Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

mx.google.com rejected your message to the following e-mail addresses:

'paconstructionco@gmail.com' (paconstructionco@gmail.com) <mailto:paconstructionco@gmail.com>

mx.google.com gave this error:

The email account that you tried to reach does not exist. Please try double-checking the recipient's email address for typos or unnecessary spaces. Learn more at <http://support.google.com/mail/bin/answer.py?answer=6596>  
gp3si11857112pbb.190 - gsmtip

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

paconstructionco@gmail.com

mx.google.com #550-5.1.1 The email account that you tried to reach does not exist. Please try 550-5.1.1 double-checking the recipient's email address for typos or 550-5.1.1 unnecessary spaces. Learn more at 550 5.1.1 <http://support.google.com/mail/bin/answer.py?answer=6596> gp3si11857112pbb.190 - gsmtip ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 18 Dec 2014 15:08:30 -0800

From: Annette Conley <annette@ghilotti.com>

To: "'pocampo@ap-construction.com'" <pocampo@ap-construction.com>, "'gperez@aimcsworld.com'" <gperez@aimcsworld.com>, "'dcheng@accordeng.com'" <dcheng@accordeng.com>, "'act@act4construction.com'" <act@act4construction.com>, "'madams@ahiconstructs.com'" <madams@ahiconstructs.com>, "'corourke@ahtna.net'" <corourke@ahtna.net>, "'kirank@ajkcommunications.com'" <kirank@ajkcommunications.com>, "'louis@apbconstruction.com'" <louis@apbconstruction.com>,

## Annette Conley

---

**From:** Microsoft Outlook  
**To:** 'info@hhindustries.us'  
**Sent:** Thursday, December 18, 2014 3:09 PM  
**Subject:** Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

perfora.net rejected your message to the following e-mail addresses:

'info@hhindustries.us' (info@hhindustries.us) <mailto:info@hhindustries.us>

perfora.net gave this error:  
Requested action not taken: mailbox unavailable

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

info@hhindustries.us  
perfora.net #550 Requested action not taken: mailbox unavailable ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 18 Dec 2014 15:08:30 -0800  
From: Annette Conley <annette@ghilotti.com>  
To: "'pocampo@ap-construction.com'" <pocampo@ap-construction.com>, "'gperez@aimcsworld.com'" <gperez@aimcsworld.com>, "'dcheng@accordeng.com'" <dcheng@accordeng.com>, "'act@act4construction.com'" <act@act4construction.com>, "'madams@ahiconstructs.com'" <madams@ahiconstructs.com>, "'corourke@ahtna.net'" <corourke@ahtna.net>, "'kirank@ajkcommunications.com'" <kirank@ajkcommunications.com>, "'louis@apbconstruction.com'" <louis@apbconstruction.com>, "'joni@anderson-burton.com'" <joni@anderson-burton.com>, "'anilverma@earthlink.net'" <anilverma@earthlink.net>, "'apadana1@sbcglobal.net'" <apadana1@sbcglobal.net>, "'sopida@sbcglobal.net'" <sopida@sbcglobal.net>, "'rita@aramexxgroupinc.com'"

## Annette Conley

---

**From:** Microsoft Outlook  
**To:** 'jcornejo@cornejo.com'  
**Sent:** Thursday, December 18, 2014 3:09 PM  
**Subject:** Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

imf12.hostedemail.com rejected your message to the following e-mail addresses:

'jcornejo@cornejo.com' (jcornejo@cornejo.com) <mailto:jcornejo@cornejo.com>

imf12.hostedemail.com gave this error:

<jcornejo@cornejo.com>: Recipient address rejected: user jcornejo@cornejo.com does not exist

Your message wasn't delivered due to a permission or security issue. It may have been rejected by a moderator, the address may only accept e-mail from certain senders, or another restriction may be preventing delivery.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

jcornejo@cornejo.com

imf12.hostedemail.com #554 5.7.1 <jcornejo@cornejo.com>: Recipient address rejected: user jcornejo@cornejo.com does not exist ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 18 Dec 2014 15:08:30 -0800

From: Annette Conley <annette@ghilotti.com>

To: "'pocampo@ap-construction.com'" <pocampo@ap-construction.com>, "'gperez@aimcsworld.com'" <gperez@aimcsworld.com>, "'dcheng@accordeng.com'" <dcheng@accordeng.com>, "'act@act4construction.com'" <act@act4construction.com>, "'madams@ahiconstructs.com'" <madams@ahiconstructs.com>, "'corourke@ahtna.net'" <corourke@ahtna.net>, "'kirank@ajkcommunications.com'" <kirank@ajkcommunications.com>, "'louis@apbconstruction.com'" <louis@apbconstruction.com>, "'joni@anderson-burton.com'" <joni@anderson-burton.com>, "'anilverma@earthlink.net'" <anilverma@earthlink.net>, "'apadana1@sbcglobal.net'" <apadana1@sbcglobal.net>, "'sopida@sbcglobal.net'"

## Annette Conley

---

**From:** Microsoft Outlook  
**To:** 'benn@calconsteel.com'  
**Sent:** Thursday, December 18, 2014 3:09 PM  
**Subject:** Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

Delivery has failed to these recipients or groups:

'benn@calconsteel.com' (benn@calconsteel.com) <mailto:benn@calconsteel.com>  
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

benn@calconsteel.com  
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 18 Dec 2014 15:08:30 -0800  
From: Annette Conley <annette@ghilotti.com>  
To: "'pocampo@ap-construction.com'" <pocampo@ap-construction.com>, "'gperez@aimcsworld.com'" <gperez@aimcsworld.com>, "'dcheng@accordeng.com'" <dcheng@accordeng.com>, "'act@act4construction.com'" <act@act4construction.com>, "'madams@ahiconstructs.com'" <madams@ahiconstructs.com>, "'corourke@ahtna.net'" <corourke@ahtna.net>, "'kirank@ajkcommunications.com'" <kirank@ajkcommunications.com>, "'louis@apbconstruction.com'" <louis@apbconstruction.com>, "'joni@anderson-burton.com'" <joni@anderson-burton.com>, "'anilverma@earthlink.net'" <anilverma@earthlink.net>, "'apadana1@sbcglobal.net'" <apadana1@sbcglobal.net>, "'sopida@sbcglobal.net'" <sopida@sbcglobal.net>, "'rita@aramexxgroupinc.com'" <rita@aramexxgroupinc.com>, "'don\_455@hotmail.com'" <don\_455@hotmail.com>, "'blequipment@aol.com'" <blequipment@aol.com>, "'belect@sbcglobal.net'" <belect@sbcglobal.net>, "'rebecca@becielectric.com'" <rebecca@becielectric.com>, "'jose@besstestlab.com'" <jose@besstestlab.com>, "'mbirdi@birdi-inc.com'" <mbirdi@birdi-inc.com>, "'helinda@bluecable.com'" <helinda@bluecable.com>, "'brigitte@brahmaengineering.com" <brigitte@brahmaengineering.com>



Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

BELMONTE'S CONCRETE SERVICE

4356 COLISEUM WAY

OAKLAND, CA 94601



02 1P \$ 000.48<sup>0</sup>  
0004454146 DEC 19 2014  
MAILED FROM ZIP CODE 95407



Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

H & H INDUSTRIES  
17475 JACKSON DRIVE  
FONTANA, CA 92336



02 1P \$ 000.48<sup>0</sup>  
0004454146 DEC 19 2014  
MAILED FROM ZIP CODE 95407



Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

SEAN CONSTRUCTION & DEVELOPMENT

3837 TENTH STREET

RIVERSIDE, CA 92501



Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

LANDAVAZO BROTHERS, INC.

29280 PACIFIC STREET

HAYWARD, CA 94544





Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

P & A CONSTRUCTION  
493 VIENNA STREET  
SAN FRANCISCO, CA 94112



Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

FREEPORT POWER EQUIPMENT  
6235 BELLEAU WOOD LANE #2  
SACRAMENTO, CA 95822





Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

BRAHMA ENGINEERING, INC  
222 W. CARMEN LANE #105  
SANTA MARIA, CA 93458



Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

QUALITY ERECTORS & CONSTRUCTION, INC.  
3130 BAYSHORE RD.  
BENICIA, CA 94510





Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

CALCON STEEL CONSTRUCTION, INC.

1226 W. 196TH STREET

TORRANCE, CA 90502



Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

ROSSI CONSTRUCTION COMPANY, INC.

15561 PRODUCER LANE

HUNTINGTON BEACH, CA 92649





Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

BJ WILLIAMS COMPANY, INC  
3664 TREFETHEN WAY  
SACRAMENTO, CA 95834



Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

OSTOVANI & ASSOCIATES, INC.  
481-B E. WHITTIER BLVD.  
LA HABRA, CA 90631





Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

CORNEJO CONSTRUCTION COMPANY

809 EAST CARILLO ST.

SANTA BARBARA, CA 93103



UNITED STATES POSTAGE  
  
PITNEY BOWES  
02 1P \$ 000.48<sup>0</sup>  
0004454146 DEC 19 2014  
MAILED FROM ZIP CODE 95407



Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

JM FIBER OPTICS, INC.

13941 RAMONA AVE., SUITE A

CHINO, CA 91710



UNITED STATES POSTAGE  
  
PITNEY BOWES  
02 1P \$ 000.48<sup>0</sup>  
0004454146 DEC 19 2014  
MAILED FROM ZIP CODE 95407



Since **-COMPANY-** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

ROYAL TRUCKING/ MAINTENANCE  
7333 DEERWOOD  
OAKLAND, CA 94605



Since **-COMPANY-** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

SEAN CONSTRUCTION &  
DEVELOPMENT  
3837 TENTH STREET  
RIVERSIDE, CA 92501



## Annette Conley

---

**From:** Microsoft Outlook  
**To:** 'jrose@jmfiberoptics.com'  
**Sent:** Thursday, December 18, 2014 2:42 PM  
**Subject:** Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

connor.dreamhost.com rejected your message to the following e-mail addresses:

'jrose@jmfiberoptics.com' (jrose@jmfiberoptics.com) <mailto:jrose@jmfiberoptics.com>

connor.dreamhost.com gave this error:  
<jrose@jmfiberoptics.com>: Recipient address rejected: User unknown.

Your message wasn't delivered due to a permission or security issue. It may have been rejected by a moderator, the address may only accept e-mail from certain senders, or another restriction may be preventing delivery.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

jrose@jmfiberoptics.com  
connor.dreamhost.com #550 5.7.1 <jrose@jmfiberoptics.com>: Recipient address rejected: User unknown. ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 18 Dec 2014 14:42:15 -0800  
From: Annette Conley <annette@ghilotti.com>  
To: "'a1orniron@sbcglobal.net'" <a1orniron@sbcglobal.net>, "'dianawinn@abrasiveblastingservice.com'" <dianawinn@abrasiveblastingservice.com>, "'acmlighting@sbcglobal.net'" <acmlighting@sbcglobal.net>, "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>, "'rosy@alanizpaving.com'" <rosy@alanizpaving.com>, "'asevilla@alisto.com'" <asevilla@alisto.com>, "'amercinc@hotmail.com'" <amercinc@hotmail.com>, "'lori@arrowsco.com'" <lori@arrowsco.com>, "'lgalimba@bayarealightworks.com'" <lgalimba@bayarealightworks.com>, "'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>, "'syncnetworks@gmail.com'" <syncnetworks@gmail.com>, "'bellotccp@gmail.com'" <bellotccp@gmail.com>,

## Annette Conley

---

**From:** Microsoft Outlook  
**To:** 'dan@westernmpc.com'  
**Sent:** Saturday, December 20, 2014 3:13 PM  
**Subject:** Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

Delivery has failed to these recipients or groups:

'dan@westernmpc.com' (dan@westernmpc.com) <mailto:dan@westernmpc.com>

The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

dan@westernmpc.com  
#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from GCEX1.ghilott.com (::1) by GCEX1.ghilott.com (::1) with mapi id 14.01.0323.003; Thu, 18 Dec 2014 15:08:30 -0800

From: Annette Conley <annette@ghilotti.com>

To: "pocampo@ap-construction.com" <pocampo@ap-construction.com>, "gperez@aimcsworld.com" <gperez@aimcsworld.com>, "dcheng@accordeng.com" <dcheng@accordeng.com>, "act@act4construction.com" <act@act4construction.com>, "madams@ahiconstructs.com" <madams@ahiconstructs.com>, "corourke@ahtna.net" <corourke@ahtna.net>, "kirank@ajkcommunications.com" <kirank@ajkcommunications.com>, "louis@apbconstruction.com" <louis@apbconstruction.com>, "joni@anderson-burton.com" <joni@anderson-burton.com>, "anilverma@earthlink.net" <anilverma@earthlink.net>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "rita@aramexxgroupinc.com" <rita@aramexxgroupinc.com>, "don\_455@hotmail.com" <don\_455@hotmail.com>, "blequipment@aol.com" <blequipment@aol.com>, "belect@sbcglobal.net" <belect@sbcglobal.net>, "rebecca@becielectric.com" <rebecca@becielectric.com>, "jose@besstestlab.com" <jose@besstestlab.com>, "mbirdi@birdi-inc.com" <mbirdi@birdi-inc.com>, "helinda@bluecable.com" <helinda@bluecable.com>, "brigitte@brahmaengineering.com"

## Annette Conley

---

**From:** Microsoft Outlook  
**To:** 'rlopez@randaservices.com'  
**Date:** Saturday, December 20, 2014 3:13 PM  
**Subject:** Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

Delivery has failed to these recipients or groups:

'rlopez@randaservices.com' (rlopez@randaservices.com) <mailto:rlopez@randaservices.com>

The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

rlopez@randaservices.com  
#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 18 Dec 2014 15:08:30 -0800

From: Annette Conley <annette@ghilotti.com>

To: "pocampo@ap-construction.com" <pocampo@ap-construction.com>, "gperez@aimcsworld.com" <gperez@aimcsworld.com>, "dcheng@accordeng.com" <dcheng@accordeng.com>, "act@act4construction.com" <act@act4construction.com>, "madams@ahiconstructs.com" <madams@ahiconstructs.com>, "corourke@ahtna.net" <corourke@ahtna.net>, "kirank@ajkcommunications.com" <kirank@ajkcommunications.com>, "louis@apbconstruction.com" <louis@apbconstruction.com>, "joni@anderson-burton.com" <joni@anderson-burton.com>, "anilverma@earthlink.net" <anilverma@earthlink.net>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "rita@aramexxgroupinc.com" <rita@aramexxgroupinc.com>, "don\_455@hotmail.com" <don\_455@hotmail.com>, "blequipment@aol.com" <blequipment@aol.com>, "belect@sbcglobal.net" <belect@sbcglobal.net>, "rebecca@becielectric.com" <rebecca@becielectric.com>, "jose@besstestlab.com" <jose@besstestlab.com>, "mbirdi@birdi-inc.com" <mbirdi@birdi-inc.com>, "helinda@bluecable.com" <helinda@bluecable.com>, "brigitte@brahmaengineering.com"

## Annette Conley

---

**From:** Microsoft Outlook  
**To:** 'mrci@mrci.biz'  
**Sent:** Saturday, December 20, 2014 3:13 PM  
**Subject:** Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

Delivery has failed to these recipients or groups:

'mrci@mrci.biz' (mrci@mrci.biz) <mailto:mrci@mrci.biz>

The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

mrci@mrci.biz  
#550 4.4.7 QUEUE.Expired; message expired ##

Original message headers:

Received: from GCEX1.ghilott.com ([:1]) by GCEX1.ghilott.com ([:1]) with mapi id 14.01.0323.003; Thu, 18 Dec 2014 15:08:30 -0800  
From: Annette Conley <annette@ghilotti.com>  
To: "'pocampo@ap-construction.com'" <pocampo@ap-construction.com>, "'gperez@aimcsworld.com'" <gperez@aimcsworld.com>, "'dcheng@accordeng.com'" <dcheng@accordeng.com>, "'act@act4construction.com'" <act@act4construction.com>, "'madams@ahiconstructs.com'" <madams@ahiconstructs.com>, "'corourke@ahtna.net'" <corourke@ahtna.net>, "'kirank@ajkcommunications.com'" <kirank@ajkcommunications.com>, "'louis@apbconstruction.com'" <louis@apbconstruction.com>, "'joni@anderson-burton.com'" <joni@anderson-burton.com>, "'anilverma@earthlink.net'" <anilverma@earthlink.net>, "'apadana1@sbcglobal.net'" <apadana1@sbcglobal.net>, "'sopida@sbcglobal.net'" <sopida@sbcglobal.net>, "'rita@aramexxgroupinc.com'" <rita@aramexxgroupinc.com>, "'don\_455@hotmail.com'" <don\_455@hotmail.com>, "'blequipment@aol.com'" <blequipment@aol.com>, "'belect@sbcglobal.net'" <belect@sbcglobal.net>, "'rebecca@becielectric.com'" <rebecca@becielectric.com>, "'jose@besstestlab.com'" <jose@besstestlab.com>, "'mbirdi@birdi-inc.com'" <mbirdi@birdi-inc.com>, "'helinda@bluecable.com'" <helinda@bluecable.com>, "'brigitte@brahmaengineering.com"'



Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



MRCI, INC.  
4974 N FRESNO STREET, ST#159  
FRENZO, CA 93726



Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



CRF WESTERN, INC.  
23000 MEADOW LANE, SUITE B  
TWIN HARTE, CA 95383



246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

R & A SERVICES  
17338 HOLLY DRIVE  
FONTANA, CA 92335



[Back To Query Form](#)

**Query Criteria**

Firm/DBA Name:

District: 04

Business Category: 23 Construction

NAICS Codes: C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C1801 DUST PALLIATIVE C2000 HIGHWAY PLANTING C2021 HYDROSEEDING C2030 EROSION CONTROL C2800 CONCRETE BASE C3600 PENETRATION TREATMENT & PRIME COAT C3701 SEAL COAT C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4101 PAVEMENT SUBSEALING & JACKING C4201 GROOVE & GRIND PAVEMENT C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5105 MINOR CONCRETE STRUCTURE C5111 CONCRETE OVERLAY, DRILL & BOND C5120 FURNISH PRECAST CONCRETE DECK UNIT C5124 ERECT PRECAST CONCRETE C5150 CORE CONCRETE - REPAIR BRIDGE DECK C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C7250 SACKED CONCRETE C7500 MISC IRON & STEEL FRAME, COVER & GRATE C7602 SAW CUTTING C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8609 TRAFFIC COUNT STATION C8722 ENVIRONMENTAL ENGINEER C8852 SWPPP Planning C9601 SUPER DUMP TRUCK 4-AXLE C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9607 END DUMP TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9771 TRUCK BROKER C9774 TRUCKER

Firm Type: DBE

191 items found, displaying 1 to 20. [First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absl
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@ac
10592	A PLUS SIGNS, INC.	4379 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@
32142	A-1 ORNAMENTAL IRON WORKS, INC.	4637 E. WHITE AVENUE		FRESNO	CA	93702		4637 E. WHITE AVENUE		FRESNO	FRESNO	93702		DBE	a1orniron
40447	ABRASIVE BLASTING SERVICE	5465 24TH STREET		RIVERSIDE	CA	92509								DBE	dianawin@
42252	ACCURATE SAWCUTTING	1000 S. KILROY ROAD		TURLOCK	CA	95380		PO BOX 506		TURLOCK	TURLOCK	95380		DBE	office@ac
40771	ACM LIGHTING	201 S. MERRILL ST.		CORONA	CA	92882								DBE	acmlighti
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@a
21207	ALANZ CONSTRUCTION COMPANY	7160 STEVENSON BLVD.		FREMONT	CA	94538								DBE	rosy@ala
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	FRESNO	93777	2224	DBE	debbieh@
14421	ALISTO ENGINEERING GROUP, INC	2737 N. MAIN STREET, SUITE 200		WALNUT CREEK	CA	94597								DBE	asevilla@
37877	ALL PHASE CONSTRUCTION	1210 STONEY		ROSEVILLE	CA	95661		PO BOX		ROSEVILLE	ROSEVILLE	95661		DBE	heasley@

& ENGINEERING, POINT WAY  
INC.

876

12026	AMERC INC.	23437 ABURY AVENUE	MURRIETA	CA	92562					DBE	amercinc
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	92408					DBE	Rusty@st
33181	AMG CONSTRUCTION	8908 THERMAL STREET	OAKLAND	CA	94605					DBE	douglac
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95122	1401 FELIPE AVE	SAN JOSE	SAN JOSE	95122	DBE	kevinphai
40322	ARROW S COMPANY	177 CALIFORNIA AVENUE	ARBUCKLE	CA	95912	P.O. BOX 1409	ARBUCKLE	ARBUCKLE	95912	DBE	lori@arro
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	93314	PO BOX 81926	BAKERSFIELD	BAKERSFIELD	93380	DBE	paustin@
41800	AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE	MADERA	CA	93636					DBE	kavila@a
39729	AZUL WORKS INC	1555 YOSEMITE AVENUE, SUITE NO. 2	SAN FRANCISCO	CA	94124					DBE	rocio@az

Report options: [CSV](#) | [Excel](#) | [XML](#)

## Annette Conley

---

**From:** Annette Conley  
**nt:** Friday, January 09, 2015 3:05 PM  
**to:** 'office@accuratesawcutting.com'; 'heasley@allphaseasphalt.com'; 'kavila@avisoninc.com'; 'bareto@yahoo.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'tonycalsystem@gmail.com'; 'communitytreeservice320@gmail.com'; 'dnconcrete@aol.com'; 'tony@dlineconstructors.com'; 'abili@deltechengineeringinc.com'; 'sdefty@ddge.net'; 'dgarcia287@aol.com'; 'alex@eminentelectrical.com'; 'audrey@esquivel-gp.com'; 'estimating@hunsakersafety.com'; 'info@integrityrebarplacers.com'; 'diana@jfranciscompany.com'; 'jakiconstructioncompany@gmail.com'; 'lupita@legendfencecorp.com'; 'linda@redshift.com'; 'mike@machadoandsons.com'; 'dmyers@martingeneral.net'; 'mojam@roadrunner.com'; 'ttran@ntkconstruction.com'; 'jsellers@papillonbuilders.com'; 'zkkingpk81@gmail.com'; 'david.soto@quantumconstructionco.com'; 'jodie@rebarinternational.com'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'bev@bayareaelectric.com'; 'kssouthcoast@roadrunner.com'; 'vilarino76@gmail.com'; 'uwaelectric@gmail.com'; 'tony@vtelectric.net'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

### INVITATION TO BID

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**Please respond to this solicitation via email, fax or phone call. We will be calling firms we do not get a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



## Annette Conley

---

**From:** Annette Conley  
**Int:** Friday, January 09, 2015 3:05 PM  
**To:** 'bagiron@gironcms.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

### INVITATION TO BID

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms we do not receive a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601





Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

LARIOS AND SONS  
792 TURQUOISE DRIVE  
HERCULES, CA 94547



Since **COMPANY** 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

ERIC'S BACKHOE SERVICE  
4780 MARY HILL ROAD  
ACTON, CA 93510



CALTRANS SEARCH – OPT IN DATABASE

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-264094

**25 Opt-in records found.**

04-264094	Central California EHS, LLC	
	PO BOX 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	
04-264094	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	
04-264094	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-264094	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

*Sent through  
d be good faith*

	Vintage Paving Company	
	119 Main St Winters Ca 95694	
4-264094	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	

Prime

	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
04-264094	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
04-264094	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: Guardrail	

	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
04-264094	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	

	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
04-264094	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	

	Services offered: ELECTRICAL
04-264094	<p>CONSTRUCTION SCIENCE</p> <p>5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765</p> <p>Phone: (916) 779-4145      Fax Number:</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a></p>
04-264094	<p>Cook Concrete Products, Inc.</p> <p>5461 Eastside Road Redding, CA 96001</p> <p>Phone: 530-243-2562      Fax Number: 530-243-6881</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.</p>
04-264094	<p>Techstar Inc.</p> <p>1219 West Main Cross Findlay, Ohio 45840</p> <p>Phone: 4194240888      Fax Number: 4194245959</p> <p>Disadvantaged status:</p> <p>Services offered: Joint Seal Assembly</p>
04-264094	<p>Linear Options, Inc.</p> <p>792 Durham Dayton Highway Durham, CA 95938</p> <p>Phone: 530.896.1800      Fax Number: 530.896.1814</p> <p>Disadvantaged status: SBE</p> <p>Services offered:</p>
04-264094	<p>SuperiorGunite</p> <p>12306 Van Nuys Blvd., Lakeview Terrace, CA 91342</p> <p>Phone: 8184858808      Fax Number: 8188966699</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-264094	<p>Alamillo Rebar, Inc.</p> <p>325 West Channel Road Benicia, CA 94510</p> <p>Phone: 707-297-8930      Fax Number: 707-554-3458</p> <p>Disadvantaged status:</p>

	Services offered:
04-264094	Maxwell Product, Inc 650 South Delong Street Salt Lake City Phone: 8014334347 Fax Number: Disadvantaged status: Services offered: Manufacturer of Hot-Applied Polymerized Crack Seal and Mastics.
04-264094	CALIFORNIA LAND SURVEYING PO Box 1175 Three Rivers Phone: (559) 740-6009 Fax Number: (559) 561-4834 Disadvantaged status: SBE Services offered: *** ADL BURIAL LOCATION REPORT *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. ***Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	St Francis Electric 1001 Carden Street San Leandro CA 94577 Phone: 510-639-0639 Fax Number: 510-639-9116 Disadvantaged status: Services offered:
	Bay Area Traffic Solutions

*Sent through dbgoodfaith*

*dupes w/above*

4-264094	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287	

← Not certified  
DBE  
=

04-264094	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
Services offered:		

04-264094	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-264094	Foundation Constructors, Inc.	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
Services offered: subcontractor-driven piles		

04-264094	Althouse and Meade, Inc	
	1602 Spring St Paso Robles, CA 93446	
	Phone: 805-237-9626	Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE → can't find in database	
Services offered: Bat Habitat Specialists		



# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com))** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

TRANSACTION REPORT

P. 01

DEC-16-2014 TUE 03:12 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-16	03:11 PM	19252491863	48" (1)	2	FAX TX	OK	184	

TOTAL : 48S PAGES: 2

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221  
 Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

P. 01

DEC-16-2014 TUE 03:17 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-16	03:16 PM	18052379181	2' 48" (1)	3	FAX TX	OK	(01)	185

TOTAL : 2M 48S PAGES: 3

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-264094

### 33 Opt-in records found.

04-264094	Central California EHS, LLC	
	PO BOX 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	
04-264094	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	
04-264094	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-264094	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

	Vintage Paving Company	
	119 Main St Winters Ca 95694	
4-264094	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	
	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
04-264094	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
04-264094	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: Guardrail	
	Statewide Traffic Safety & Signs, Inc.	
	130 Grobic Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
04-264094	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
04-264094	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	

	Services offered: ELECTRICAL
04-264094	<p>CONSTRUCTION SCIENCE</p> <p>5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765</p> <p>Phone: (916) 779-4145      Fax Number:</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a></p>
04-264094	<p>Cook Concrete Products, Inc.</p> <p>5461 Eastside Road Redding, CA 96001</p> <p>Phone: 530-243-2562      Fax Number: 530-243-6881</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.</p>
04-264094	<p>Techstar Inc.</p> <p>1219 West Main Cross Findlay, Ohio 45840</p> <p>Phone: 4194240888      Fax Number: 4194245959</p> <p>Disadvantaged status:</p> <p>Services offered: Joint Seal Assembly</p>
04-264094	<p>Linear Options, Inc.</p> <p>792 Durham Dayton Highway Durham, CA 95938</p> <p>Phone: 530.896.1800      Fax Number: 530.896.1814</p> <p>Disadvantaged status: SBE</p> <p>Services offered:</p>
04-264094	<p>SuperiorGunitite</p> <p>12306 Van Nuys Blvd., Lakeview Terrace, CA 91342</p> <p>Phone: 8184858808      Fax Number: 8188966699</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-264094	<p>Alamillo Rebar, Inc.</p> <p>325 West Channel Road Benicia, CA 94510</p> <p>Phone: 707-297-8930      Fax Number: 707-554-3458</p> <p>Disadvantaged status:</p>

	Services offered:
04-264094	Maxwell Product, Inc 650 South Delong Street Salt Lake City Phone: 8014334347 Fax Number: Disadvantaged status: Services offered: Manufacturer of Hot-Applied Polymerized Crack Seal and Mastics.
04-264094	CALIFORNIA LAND SURVEYING PO Box 1175 Three Rivers Phone: (559) 740-6009 Fax Number: (559) 561-4834 Disadvantaged status: SBE Services offered: *** ADL BURIAL LOCATION REPORT *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. ***Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	St Francis Electric 1001 Carden Street San Leandro CA 94577 Phone: 510-639-0639 Fax Number: 510-639-9116 Disadvantaged status: Services offered:
	Bay Area Traffic Solutions

4-264094	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287	

04-264094	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-264094	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-264094	Foundation Constructors, Inc.	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered: subcontractor-driven piles	

04-264094	Althouse and Meade, Inc	
	1602 Spring St Paso Robles, CA 93446	
	Phone: 805-237-9626	Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE	
	Services offered: Bat Habitat Specialists	

04-264094	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-264094	FD Thomas Inc	
	217 Bateman Dr Central Point, OR, 97502	
	Phone: 541-664-3010	Fax Number: 541-664-1105
	Disadvantaged status:	
	Services offered:	

04-264094	Affordable Site Model	
	2491 Alluvial Ave Clovis, California, 93611	
	Phone: 559-593-9060	Fax Number: 559-408-5601
	Disadvantaged status:	
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. www.affordablesitemodel.com	

04-264094	JAM Services Inc	
	958 E Airway Blvd Livermore, CA 94550	
	Phone: 925-455-5267	Fax Number: 925-455-5348
	Disadvantaged status:	
	Services offered:	

04-264094	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRIGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

	Acacia Environmental	
--	----------------------	--

04-264094	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 22-27, 33, 91-97. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY FENCE (TYPE ESA) MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	

04-264094	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	

04-264094	A. Teichert & Son, Inc dba Teichert Construction	
	265 Val Dervin Parkway Stockton, CA 953206	
	Phone: 916-645-4800	Fax Number: 916-645-4801
	Disadvantaged status:	
	Services offered:	

## Annette Conley

---

**From:** Annette Conley  
**Content:** Tuesday, December 30, 2014 10:27 AM  
**To:** 'sandy@gsj-utility.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

### INVITATION TO BID

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn, Son-101-26.8/27.6, 0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms we do not receive a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-264094

**38 Opt-in records found.**

04-264094	Central California EHS, LLC	
	PO BOX 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	
04-264094	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	
04-264094	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-264094	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

	Vintage Paving Company	
	119 Main St Winters Ca 95694	
04-264094	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	
	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
04-264094	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
04-264094	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: Guardrail	
	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
04-264094	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
04-264094	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	

	Services offered: ELECTRICAL
04-264094	CONSTRUCTION SCIENCE 5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765 Phone: (916) 779-4145 Fax Number: Disadvantaged status: SBE Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com
04-264094	Cook Concrete Products, Inc. 5461 Eastside Road Redding, CA 96001 Phone: 530-243-2562 Fax Number: 530-243-6881 Disadvantaged status: SBE Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
04-264094	Techstar Inc. 1219 West Main Cross Findlay, Ohio 45840 Phone: 4194240888 Fax Number: 4194245959 Disadvantaged status: Services offered: Joint Seal Assembly
04-264094	Linear Options, Inc. 792 Durham Dayton Highway Durham, CA 95938 Phone: 530.896.1800 Fax Number: 530.896.1814 Disadvantaged status: SBE Services offered:
04-264094	SuperiorGunitite 12306 Van Nuys Blvd., Lakeview Terrace, CA 91342 Phone: 8184858808 Fax Number: 8188966699 Disadvantaged status: Services offered:
04-264094	Alamillo Rebar, Inc. 325 West Channel Road Benicia, CA 94510 Phone: 707-297-8930 Fax Number: 707-554-3458 Disadvantaged status:

	Services offered:
04-264094	Maxwell Product, Inc 650 South Delong Street Salt Lake City Phone: 8014334347 Fax Number: Disadvantaged status: Services offered: Manufacturer of Hot-Applied Polymerized Crack Seal and Mastics.
04-264094	CALIFORNIA LAND SURVEYING PO Box 1175 Three Rivers Phone: (559) 740-6009 Fax Number: (559) 561-4834 Disadvantaged status: SBE Services offered: *** ADL BURIAL LOCATION REPORT *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. *** Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	St Francis Electric 1001 Carden Street San Leandro CA 94577 Phone: 510-639-0639 Fax Number: 510-639-9116 Disadvantaged status: Services offered:
	Bay Area Traffic Solutions

	251 Opportunity St. Suite E Sacramento, CA. 95833
	Phone: 916-339-2543 Fax Number: 916-339-2544
	Disadvantaged status:
4-264094	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287
	Mike Brown Electric Co.
	561-A Mercantile Drive Cotati, CA 94931
04-264094	Phone: 707-792-8100 Fax Number: 707-792-8110
	Disadvantaged status:
	Services offered:
	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854 Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE
04-264094	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
	Foundation Constructors, Inc.
	81 Big Break Road Oakley, CA 94561
04-264094	Phone: 925-754-6633 Fax Number: 925-625-5783
	Disadvantaged status:
	Services offered: subcontractor-driven piles
	Althouse and Meade, Inc
	1602 Spring St Paso Robles, CA 93446
04-264094	Phone: 805-237-9626 Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE
	Services offered: Bat Habitat Specialists

04-264094	TENNYSON ELECTRIC, INC
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550
	Phone: 925 606-1038 Fax Number: 925 606-7655
	Disadvantaged status: SBE
	Services offered:
04-264094	FD Thomas Inc
	217 Bateman Dr Central Point, OR, 97502
	Phone: 541-664-3010 Fax Number: 541-664-1105
	Disadvantaged status:
	Services offered:
04-264094	Affordable Site Model
	2491 Alluvial Ave Clovis, California, 93611
	Phone: 559-593-9060 Fax Number: 559-408-5601
	Disadvantaged status:
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. <a href="http://www.affordablesitemodel.com">www.affordablesitemodel.com</a>
04-264094	JAM Services Inc
	958 E Airway Blvd Livermore, CA 94550
	Phone: 925-455-5267 Fax Number: 925-455-5348
	Disadvantaged status:
	Services offered:
04-264094	GSJ Utility Supply & Service
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670
	Phone: 562-404-1435 Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRIGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN
	Acacia Environmental

04-264094	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 22-27, 33, 91-97. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY FENCE (TYPE ESA) MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	
04-264094	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
Services offered:		
04-264094	A. Teichert & Son, Inc dba Teichert Construction	
	265 Val Dervin Parkway Stockton, CA 953206	
	Phone: 916-645-4800	Fax Number: 916-645-4801
	Disadvantaged status:	
Services offered:		
04-264094	TerraCon Constructors, Inc.	
	P.O. Box 276 Healdsburg, CA 95448	
	Phone: 707-433-0323	Fax Number: 707-433-0322
	Disadvantaged status: SBE	
Services offered: Underground Pipelining, all related works.		
04-264094	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.		
Capitol Traffic Services, Inc		
1661 E Miner Ave STOCKTON		

	Phone: 209-469-2663	Fax Number: 209-469-7120
	Disadvantaged status: DBE SBE	
04-264094	<p>Services offered: Capitol Traffic Services, Inc. provides all services related to Temporary Work Zone Traffic Control. Our capabilities include Site Specific Traffic Control Plans, Permitting, Flagging, Pilot Car and Lane Closures. We manufacture all types of Signs, including Banners, ADA, Project, Construction Area, Permanent and LED signs. We install Signs, Sand Barrels, Temporary and Permanent Crash Attenuator Systems, K-rail, Crowd Control Barricades, Permanent and Temporary Delineation. We rent and sell Message Boards, Arrow Boards, Traffic Signals, Camera Trailers, Intelligent Work Zone Systems, Light Towers, Balloon Lights, Cones, Barricades, Roll Up Signs, Stands, Markers, Water Filled Barrier, Sign Posts, Crowd Control Barricades and most other traffic control devices. We repair Message Boards and Arrow Boards. We install Vehicle Mounted Message Boards, Arrow Boards and Vehicle Lighting Systems. We serve the parking industry with Space Counting Systems, LED Signs, Stencils, Paint and Delineation. We are a licensed California Contractor and serve the middle and northern regions of California.</p>	
	Construction Engineering Consulting Group, Inc.	
	36156 Cabrillo Drive Fremont CA	
	Phone: 510-449-9014	Fax Number: 888-449-0540
04-264094	Disadvantaged status: SBE	
	<p>Services offered: Quantity Take-Off and other Pre-construction estimating services. For samples and more information, visit <a href="http://www.cecginc.com/takeoff">www.cecginc.com/takeoff</a></p>	
	Sacramento Drilling, Inc.	
	1143 Blumenfeld Drive. Suite 100 Sacramento	
	Phone: 9166381766	Fax Number: 916-638-3725
04-264094	Disadvantaged status: SBE	
	<p>Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring</p>	

## Annette Conley

---

**From:** Annette Conley  
**Content:** Monday, January 05, 2015 11:13 AM  
**To:** 'Jorge@capitoltraffic.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

### INVITATION TO BID

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms we do not receive a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-264094

### 43 Opt-in records found.

04-264094	Central California EHS, LLC	
	PO BOX 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	
04-264094	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	
04-264094	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-264094	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

	Vintage Paving Company	
	119 Main St Winters Ca 95694	
4-264094	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	
	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
04-264094	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
04-264094	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: Guardrail	
	Statewide Traffic Safety & Signs, Inc.	
	130 Grobriic Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
04-264094	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
04-264094	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	

	Services offered: ELECTRICAL
	CONSTRUCTION SCIENCE
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765
	Phone: (916) 779-4145
	Fax Number:
04-264094	Disadvantaged status: SBE
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a>
	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
04-264094	Phone: 530-243-2562
	Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
	Techstar Inc.
	1219 West Main Cross Findlay, Ohio 45840
04-264094	Phone: 4194240888
	Fax Number: 4194245959
	Disadvantaged status:
	Services offered: Joint Seal Assembly
	Linear Options, Inc.
	792 Durham Dayton Highway Durham, CA 95938
04-264094	Phone: 530.896.1800
	Fax Number: 530.896.1814
	Disadvantaged status: SBE
	Services offered:
	SuperiorGunitite
	12306 Van Nuys Blvd., Lakeview Terrace, CA 91342
04-264094	Phone: 8184858808
	Fax Number: 8188966699
	Disadvantaged status:
	Services offered:
	Alamillo Rebar, Inc.
	325 West Channel Road Benicia, CA 94510
04-264094	Phone: 707-297-8930
	Fax Number: 707-554-3458
	Disadvantaged status:

	Services offered:
04-264094	Maxwell Product, Inc 650 South Delong Street Salt Lake City Phone: 8014334347 Fax Number: Disadvantaged status: Services offered: Manufacturer of Hot-Applied Polymerized Crack Seal and Mastics.
04-264094	CALIFORNIA LAND SURVEYING PO Box 1175 Three Rivers Phone: (559) 740-6009 Fax Number: (559) 561-4834 Disadvantaged status: SBE Services offered: *** ADL BURIAL LOCATION REPORT *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. ***Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	St Francis Electric 1001 Carden Street San Leandro CA 94577 Phone: 510-639-0639 Fax Number: 510-639-9116 Disadvantaged status: Services offered:
	Bay Area Traffic Solutions

	251 Opportunity St. Suite E Sacramento, CA. 95833
	Phone: 916-339-2543 Fax Number: 916-339-2544
	Disadvantaged status:
4-264094	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287
	Mike Brown Electric Co.
	561-A Mercantile Drive Cotati, CA 94931
04-264094	Phone: 707-792-8100 Fax Number: 707-792-8110
	Disadvantaged status:
	Services offered:
	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854 Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE
04-264094	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
	Foundation Constructors, Inc.
	81 Big Break Road Oakley, CA 94561
04-264094	Phone: 925-754-6633 Fax Number: 925-625-5783
	Disadvantaged status:
	Services offered: subcontractor-driven piles
	Althouse and Meade, Inc
	1602 Spring St Paso Robles, CA 93446
04-264094	Phone: 805-237-9626 Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE
	Services offered: Bat Habitat Specialists

04-264094	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	
04-264094	FD Thomas Inc	
	217 Bateman Dr Central Point, OR, 97502	
	Phone: 541-664-3010	Fax Number: 541-664-1105
	Disadvantaged status:	
	Services offered:	
04-264094	Affordable Site Model	
	2491 Alluvial Ave Clovis, California, 93611	
	Phone: 559-593-9060	Fax Number: 559-408-5601
	Disadvantaged status:	
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. www.affordablesitemodel.com	
04-264094	JAM Services Inc	
	958 E Airway Blvd Livermore, CA 94550	
	Phone: 925-455-5267	Fax Number: 925-455-5348
	Disadvantaged status:	
	Services offered:	
04-264094	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRIGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	
	Acacia Environmental	

	604 S. San Marcos Rd. Santa Barbara, California, 93111
	Phone: 8053640362 Fax Number: 8059646169
	Disadvantaged status: SBE
04-264094	Services offered: ITEMS 22-27, 33, 91-97. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY FENCE (TYPE ESA) MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.
	Flatiron Electric Group
	7911-A Pine Ave. Chino, Ca. 91708
04-264094	Phone: (714) 228-9631 Fax Number: (909) 597-9151
	Disadvantaged status:
	Services offered:
	A. Teichert & Son, Inc dba Teichert Construction
	265 Val Dervin Parkway Stockton, CA 953206
04-264094	Phone: 916-645-4800 Fax Number: 916-645-4801
	Disadvantaged status:
	Services offered:
	TerraCon Constructors, Inc.
	P.O. Box 276 Healdsburg, CA 95448
04-264094	Phone: 707-433-0323 Fax Number: 707-433-0322
	Disadvantaged status: SBE
	Services offered: Underground Pipelining, all related works.
	HSI Engineering Inc.
	3987 First st suite E Livermore, Ca. 94551
	Phone: 925-988-9200 Fax Number: 925-960-1356
	Disadvantaged status: SBE
04-264094	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.
	Capitol Traffic Services, Inc
	1661 E Miner Ave STOCKTON

	3450 Third St. Unit 3 G San Francisco
	Phone: 415-206-1700 Fax Number: 415-206-1711
	Disadvantaged status: DBE SBE
4-264094	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping
	Stroer & Graff, Inc.
	1830 Phillips Lane Antioch, CA 94509
04-264094	Phone: (925) 778-0200 Fax Number: (925) 778-6766
	Disadvantaged status:
	Services offered: Pile Driving
	TBC Safety, The Barricade Company
	3 Locations Santa Rosa, San Francisco, Milpitas
	Phone: (707) 480-5108 Fax Number: (707) 523-3124
	Disadvantaged status:
4-264094	Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, coroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.
	Jarrett Foundations
	P.O. Box 971 West Sacramento, Ca 95691
04-264094	Phone: 916-498-9999 Fax Number: 916-498-9995
	Disadvantaged status:
	Services offered: Driven and Drilled Piling

*duplicate*

	Phone: 209-469-2663	Fax Number: 209-469-7120
	Disadvantaged status: DBE SBE	
04-264094	<p>Services offered: Capitol Traffic Services, Inc. provides all services related to Temporary Work Zone Traffic Control. Our capabilities include Site Specific Traffic Control Plans, Permitting, Flagging, Pilot Car and Lane Closures. We manufacture all types of Signs, including Banners, ADA, Project, Construction Area, Permanent and LED signs. We install Signs, Sand Barrels, Temporary and Permanent Crash Attenuator Systems, K-rail, Crowd Control Barricades, Permanent and Temporary Delineation. We rent and sell Message Boards, Arrow Boards, Traffic Signals, Camera Trailers, Intelligent Work Zone Systems, Light Towers, Balloon Lights, Cones, Barricades, Roll Up Signs, Stands, Markers, Water Filled Barrier, Sign Posts, Crowd Control Barricades and most other traffic control devices. We repair Message Boards and Arrow Boards. We install Vehicle Mounted Message Boards, Arrow Boards and Vehicle Lighting Systems. We serve the parking industry with Space Counting Systems, LED Signs, Stencils, Paint and Delineation. We are a licensed California Contractor and serve the middle and northern regions of California.</p>	
	Construction Engineering Consulting Group, Inc.	
	36156 Cabrillo Drive Fremont CA	
04-264094	Phone: 510-449-9014	Fax Number: 888-449-0540
	Disadvantaged status: SBE	
	Services offered: Quantity Take-Off and other Pre-construction estimating services. For samples and more information, visit <a href="http://www.cecginc.com/takeoff">www.cecginc.com/takeoff</a>	
	Sacramento Drilling, Inc.	
	1143 Blumenfeld Drive. Suite 100 Sacramento	
04-264094	Phone: 9166381766	Fax Number: 916-638-3725
	Disadvantaged status: SBE	
	Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring	
	T AND S DVBE, INC.	
	P.O. Box 270936 Susanville CA 983087	
04-264094	Phone: 530-921-8044	Fax Number:
	Disadvantaged status: DBE DVBE	
	Services offered: Traffic Control - lane closures, flagging, detours, road closures, traffic control plans etc. Construction Area Signs - for purchase or installed and removed on project. Operated water truck services. Rentals - Message boards, arrow boards, light towers, portable rumble strips. Please call 530-921-8044 or email <a href="mailto:taratsdvbe@yahoo.com">taratsdvbe@yahoo.com</a> for a quote. Thank you.	
	CMC Traffic Control Specialists	

## Annette Conley

---

**From:** Annette Conley  
**Content:** Monday, January 12, 2015 11:19 AM  
**To:** 'tandsdvbe@yahoo.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

### INVITATION TO BID

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**Please respond to this solicitation via email, fax or phone call. We will be calling firms we do not get a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-264094

**47 Opt-in records found.**

04-264094	Central California EHS, LLC	
	PO BOX 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	
04-264094	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	
04-264094	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-264094	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

	Vintage Paving Company	
	119 Main St Winters Ca 95694	
4-264094	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	
	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
04-264094	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
04-264094	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: Guardrail	
	Statewide Traffic Safety & Signs, Inc.	
	130 Grobri Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
04-264094	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
04-264094	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	

	Services offered: ELECTRICAL
	CONSTRUCTION SCIENCE
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765
	Phone: (916) 779-4145
	Fax Number:
04-264094	Disadvantaged status: SBE
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a>
	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
04-264094	Phone: 530-243-2562
	Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
	Techstar Inc.
	1219 West Main Cross Findlay, Ohio 45840
04-264094	Phone: 4194240888
	Fax Number: 4194245959
	Disadvantaged status:
	Services offered: Joint Seal Assembly
	Linear Options, Inc.
	792 Durham Dayton Highway Durham, CA 95938
04-264094	Phone: 530.896.1800
	Fax Number: 530.896.1814
	Disadvantaged status: SBE
	Services offered:
	SuperiorGunitite
	12306 Van Nuys Blvd., Lakeview Terrace, CA 91342
04-264094	Phone: 8184858808
	Fax Number: 8188966699
	Disadvantaged status:
	Services offered:
	Alamillo Rebar, Inc.
	325 West Channel Road Benicia, CA 94510
04-264094	Phone: 707-297-8930
	Fax Number: 707-554-3458
	Disadvantaged status:

	Services offered:
04-264094	Maxwell Product, Inc 650 South Delong Street Salt Lake City Phone: 8014334347 Fax Number: Disadvantaged status: Services offered: Manufacturer of Hot-Applied Polymerized Crack Seal and Mastics.
04-264094	CALIFORNIA LAND SURVEYING PO Box 1175 Three Rivers Phone: (559) 740-6009 Fax Number: (559) 561-4834 Disadvantaged status: SBE Services offered: *** ADL BURIAL LOCATION REPORT *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. ***Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	St Francis Electric 1001 Carden Street San Leandro CA 94577 Phone: 510-639-0639 Fax Number: 510-639-9116 Disadvantaged status: Services offered:
	Bay Area Traffic Solutions

	251 Opportunity St. Suite E Sacramento, CA. 95833
	Phone: 916-339-2543 Fax Number: 916-339-2544
	Disadvantaged status:
4-264094	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287
	Mike Brown Electric Co.
	561-A Mercantile Drive Cotati, CA 94931
04-264094	Phone: 707-792-8100 Fax Number: 707-792-8110
	Disadvantaged status:
	Services offered:
	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854 Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE
04-264094	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
	Foundation Constructors, Inc.
	81 Big Break Road Oakley, CA 94561
04-264094	Phone: 925-754-6633 Fax Number: 925-625-5783
	Disadvantaged status:
	Services offered: subcontractor-driven piles
	Althouse and Meade, Inc
	1602 Spring St Paso Robles, CA 93446
4-264094	Phone: 805-237-9626 Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE
	Services offered: Bat Habitat Specialists

04-264094	TENNYSON ELECTRIC, INC
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550
	Phone: 925 606-1038 Fax Number: 925 606-7655
	Disadvantaged status: SBE
	Services offered:
04-264094	FD Thomas Inc
	217 Bateman Dr Central Point, OR, 97502
	Phone: 541-664-3010 Fax Number: 541-664-1105
	Disadvantaged status:
	Services offered:
04-264094	Affordable Site Model
	2491 Alluvial Ave Clovis, California, 93611
	Phone: 559-593-9060 Fax Number: 559-408-5601
	Disadvantaged status:
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. www.affordablesitemodel.com
04-264094	JAM Services Inc
	958 E Airway Blvd Livermore, CA 94550
	Phone: 925-455-5267 Fax Number: 925-455-5348
	Disadvantaged status:
	Services offered:
04-264094	GSJ Utility Supply & Service
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670
	Phone: 562-404-1435 Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRIGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN
	Acacia Environmental

	604 S. San Marcos Rd. Santa Barbara, California, 93111
	Phone: 8053640362 Fax Number: 8059646169
	Disadvantaged status: SBE
04-264094	Services offered: ITEMS 22-27, 33, 91-97. MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY FENCE (TYPE ESA) MOVE-IN/MOVE-OUT (EROSION CONTROL), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.
	Flatiron Electric Group
	7911-A Pine Ave. Chino, Ca. 91708
04-264094	Phone: (714) 228-9631 Fax Number: (909) 597-9151
	Disadvantaged status:
	Services offered:
	A. Teichert & Son, Inc dba Teichert Construction
	265 Val Dervin Parkway Stockton, CA 953206
04-264094	Phone: 916-645-4800 Fax Number: 916-645-4801
	Disadvantaged status:
	Services offered:
	TerraCon Constructors, Inc.
	P.O. Box 276 Healdsburg, CA 95448
04-264094	Phone: 707-433-0323 Fax Number: 707-433-0322
	Disadvantaged status: SBE
	Services offered: Underground Pipelining, all related works.
	HSI Engineering Inc.
	3987 First st suite E Livermore, Ca. 94551
	Phone: 925-988-9200 Fax Number: 925-960-1356
	Disadvantaged status: SBE
04-264094	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.
	Capitol Traffic Services, Inc
	1661 E Miner Ave STOCKTON

	Phone: 209-469-2663	Fax Number: 209-469-7120
	Disadvantaged status: DBE SBE	
04-264094	<p>Services offered: Capitol Traffic Services, Inc. provides all services related to Temporary Work Zone Traffic Control. Our capabilities include Site Specific Traffic Control Plans, Permitting, Flagging, Pilot Car and Lane Closures. We manufacture all types of Signs, including Banners, ADA, Project, Construction Area, Permanent and LED signs. We install Signs, Sand Barrels, Temporary and Permanent Crash Attenuator Systems, K-rail, Crowd Control Barricades, Permanent and Temporary Delineation. We rent and sell Message Boards, Arrow Boards, Traffic Signals, Camera Trailers, Intelligent Work Zone Systems, Light Towers, Balloon Lights, Cones, Barricades, Roll Up Signs, Stands, Markers, Water Filled Barrier, Sign Posts, Crowd Control Barricades and most other traffic control devices. We repair Message Boards and Arrow Boards. We install Vehicle Mounted Message Boards, Arrow Boards and Vehicle Lighting Systems. We serve the parking industry with Space Counting Systems, LED Signs, Stencils, Paint and Delineation. We are a licensed California Contractor and serve the middle and northern regions of California.</p>	
	Construction Engineering Consulting Group, Inc.	
	36156 Cabrillo Drive Fremont CA	
04-264094	Phone: 510-449-9014	Fax Number: 888-449-0540
	Disadvantaged status: SBE	
	Services offered: Quantity Take-Off and other Pre-construction estimating services. For samples and more information, visit <a href="http://www.cecginc.com/takeoff">www.cecginc.com/takeoff</a>	
	Sacramento Drilling, Inc.	
	1143 Blumenfeld Drive. Suite 100 Sacramento	
04-264094	Phone: 9166381766	Fax Number: 916-638-3725
	Disadvantaged status: SBE	
	Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring	
	T AND S DVBE, INC.	
	P.O. Box 270936 Susanville CA 983087	
04-264094	Phone: 530-921-8044	Fax Number:
	Disadvantaged status: DBE DVBE	
	Services offered: Traffic Control - lane closures, flagging, detours, road closures, traffic control plans etc. Construction Area Signs - for purchase or installed and removed on project. Operated water truck services. Rentals - Message boards, arrow boards, light towers, portable rumble strips. Please call 530-921-8044 or email <a href="mailto:taratsdvbe@yahoo.com">taratsdvbe@yahoo.com</a> for a quote. Thank you.	
	CMC Traffic Control Specialists	

	3450 Third St. Unit 3 G San Francisco
	Phone: 415-206-1700 Fax Number: 415-206-1711
	Disadvantaged status: DBE SBE
4-264094	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping
	Stroer & Graff, Inc.
	1830 Phillips Lane Antioch, CA 94509
04-264094	Phone: (925) 778-0200 Fax Number: (925) 778-6766
	Disadvantaged status:
	Services offered: Pile Driving
	TBC Safety, The Barricade Company
	3 Locations Santa Rosa, San Francisco, Milpitas
	Phone: (707) 480-5108 Fax Number: (707) 523-3124
	Disadvantaged status:
04-264094	Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, coroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.
	Jarrett Foundations
	P.O. Box 971 West Sacramento, Ca 95691
04-264094	Phone: 916-498-9999 Fax Number: 916-498-9995
	Disadvantaged status:
	Services offered: Driven and Drilled Piling
	SDV Services, Inc.
	2236 Mariner Square Drive Alameda, California 94501
	Phone: 510-504-2270 Fax Number: 510-521-8172
04-264094	Disadvantaged status: DVBE SBE
	Services offered: Services offered: Crane, rigging, erection, demolition services; supply of PPE; on-site diesel fueling services; personnel/material hoist rental.

4-264094	ADH Environmental	
	P.O. Box 494457 Redding, Ca. 96049	
	Phone: 530-524-2633	Fax Number:
	Disadvantaged status: DBE	
	Services offered: WPCP and SWPPP Preparation, Environmental and Permitting Services. Contact David Skinner at dskinner@adhenvironmental.com	
04-264094	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection	
04-264094	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Disadvantaged status:	
	Services offered: Structural Concrete	

## Annette Conley

---

**From:** Annette Conley  
**Content:** Tuesday, January 20, 2015 3:01 PM  
**To:** 'dskinner@adhenvironmental.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

### INVITATION TO BID

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**Please respond to this solicitation via email, fax or phone call. We will be calling firms we do not get a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-264094

**58 Opt-in records found.**

04-264094	Central California EHS, LLC	
	PO BOX 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	
04-264094	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	
04-264094	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-264094	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

	Vintage Paving Company	
	119 Main St Winters Ca 95694	
4-264094	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	
	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
04-264094	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
04-264094	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: Guardrail	
	Statewide Traffic Safety & Signs, Inc.	
	130 Grobriic Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
04-264094	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
04-264094	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	

	Services offered: ELECTRICAL
04-264094	<p>CONSTRUCTION SCIENCE</p> <p>5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765</p> <p>Phone: (916) 779-4145 Fax Number:</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a></p>
04-264094	<p>Cook Concrete Products, Inc.</p> <p>5461 Eastside Road Redding, CA 96001</p> <p>Phone: 530-243-2562 Fax Number: 530-243-6881</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.</p>
04-264094	<p>Techstar Inc.</p> <p>1219 West Main Cross Findlay, Ohio 45840</p> <p>Phone: 4194240888 Fax Number: 4194245959</p> <p>Disadvantaged status:</p> <p>Services offered: Joint Seal Assembly</p>
04-264094	<p>Linear Options, Inc.</p> <p>792 Durham Dayton Highway Durham, CA 95938</p> <p>Phone: 530.896.1800 Fax Number: 530.896.1814</p> <p>Disadvantaged status: SBE</p> <p>Services offered:</p>
04-264094	<p>SuperiorGunitite</p> <p>12306 Van Nuys Blvd., Lakeview Terrace, CA 91342</p> <p>Phone: 8184858808 Fax Number: 8188966699</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-264094	<p>Alamillo Rebar, Inc.</p> <p>325 West Channel Road Benicia, CA 94510</p> <p>Phone: 707-297-8930 Fax Number: 707-554-3458</p> <p>Disadvantaged status:</p>

	Services offered:
04-264094	Maxwell Product, Inc 650 South Delong Street Salt Lake City Phone: 8014334347 Fax Number: Disadvantaged status: Services offered: Manufacturer of Hot-Applied Polymerized Crack Seal and Mastics.
04-264094	CALIFORNIA LAND SURVEYING PO Box 1175 Three Rivers Phone: (559) 740-6009 Fax Number: (559) 561-4834 Disadvantaged status: SBE Services offered: *** ADL BURIAL LOCATION REPORT *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. ***Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	St Francis Electric 1001 Carden Street San Leandro CA 94577 Phone: 510-639-0639 Fax Number: 510-639-9116 Disadvantaged status: Services offered:
	Bay Area Traffic Solutions

	251 Opportunity St. Suite E Sacramento, CA. 95833
	Phone: 916-339-2543 Fax Number: 916-339-2544
	Disadvantaged status:
4-264094	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287
	Mike Brown Electric Co.
	561-A Mercantile Drive Cotati, CA 94931
04-264094	Phone: 707-792-8100 Fax Number: 707-792-8110
	Disadvantaged status:
	Services offered:
	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854 Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE
04-264094	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
	Foundation Constructors, Inc.
	81 Big Break Road Oakley, CA 94561
04-264094	Phone: 925-754-6633 Fax Number: 925-625-5783
	Disadvantaged status:
	Services offered: subcontractor-driven piles
	Althouse and Meade, Inc
	1602 Spring St Paso Robles, CA 93446
4-264094	Phone: 805-237-9626 Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE
	Services offered: Bat Habitat Specialists

04-264094	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-264094	FD Thomas Inc	
	217 Bateman Dr Central Point, OR, 97502	
	Phone: 541-664-3010	Fax Number: 541-664-1105
	Disadvantaged status:	
	Services offered:	

04-264094	Affordable Site Model	
	2491 Alluvial Ave Clovis, California, 93611	
	Phone: 559-593-9060	Fax Number: 559-408-5601
	Disadvantaged status:	
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. <a href="http://www.affordablesitemodel.com">www.affordablesitemodel.com</a>	

04-264094	JAM Services Inc	
	958 E Airway Blvd Livermore, CA 94550	
	Phone: 925-455-5267	Fax Number: 925-455-5348
	Disadvantaged status:	
	Services offered:	

04-264094	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRIGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

	Acacia Environmental	
--	----------------------	--

04-264094	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 21-22, 91-97. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	
04-264094	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	
04-264094	A. Teichert & Son, Inc dba Teichert Construction	
	265 Val Dervin Parkway Stockton, CA 953206	
	Phone: 916-645-4800	Fax Number: 916-645-4801
	Disadvantaged status:	
	Services offered:	
04-264094	TerraCon Constructors, Inc.	
	P.O. Box 276 Healdsburg, CA 95448	
	Phone: 707-433-0323	Fax Number: 707-433-0322
	Disadvantaged status: SBE	
	Services offered: Underground Pipelining, all related works.	
04-264094	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.	
04-264094	Capitol Traffic Services, Inc	
	1661 E Miner Ave STOCKTON	
	Phone: 209-469-2663	Fax Number: 209-469-7120
	Disadvantaged status: DBE SBE	
	Services offered: Capitol Traffic Services, Inc. provides all services related to Temporary Work Zone Traffic Control. Our capabilities	

04-264094 include Site Specific Traffic Control Plans, Permitting, Flagging, Pilot Car and Lane Closures. We manufacture all types of Signs, including Banners, ADA, Project, Construction Area, Permanent and LED signs. We install Signs, Sand Barrels, Temporary and Permanent Crash Attenuator Systems, K-rail, Crowd Control Barricades, Permanent and Temporary Delineation. We rent and sell Message Boards, Arrow Boards, Traffic Signals, Camera Trailers, Intelligent Work Zone Systems, Light Towers, Balloon Lights, Cones, Barricades, Roll Up Signs, Stands, Markers, Water Filled Barrier, Sign Posts, Crowd Control Barricades and most other traffic control devices. We repair Message Boards and Arrow Boards. We install Vehicle Mounted Message Boards, Arrow Boards and Vehicle Lighting Systems. We serve the parking industry with Space Counting Systems, LED Signs, Stencils, Paint and Delineation. We are a licensed California Contractor and serve the middle and northern regions of California.

04-264094 Construction Engineering Consulting Group, Inc.

36156 Cabrillo Drive Fremont CA

Phone: 510-449-9014

Fax Number: 888-449-0540

04-264094 Disadvantaged status: SBE

Services offered: Quantity Take-Off and other Pre-construction estimating services. For samples and more information, visit [www.cecginc.com/takeoff](http://www.cecginc.com/takeoff)

04-264094 Sacramento Drilling, Inc.

1143 Blumenfeld Drive. Suite 100 Sacramento

Phone: 9166381766

Fax Number: 916-638-3725

04-264094 Disadvantaged status: SBE

Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring

04-264094 T AND S DVBE, INC.

P.O. Box 270936 Susanville CA 983087

Phone: 530-921-8044

Fax Number:

04-264094 Disadvantaged status: DBE DVBE

Services offered: Traffic Control - lane closures, flagging, detours, road closures, traffic control plans etc. Construction Area Signs - for purchase or installed and removed on project. Operated water truck services. Rentals - Message boards, arrow boards, light towers, portable rumble strips. Please call 530-921-8044 or email [taratsdvbe@yahoo.com](mailto:taratsdvbe@yahoo.com) for a quote. Thank you.

CMC Traffic Control Specialists

3450 Third St. Unit 3 G San Francisco

Phone: 415-206-1700

Fax Number: 415-206-1711

Disadvantaged status: DBE SBE

04-264094	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping	
	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
04-264094	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Pile Driving	
	TBC Safety, The Barricade Company	
	3 Locations Santa Rosa, San Francisco, Milpitas	
	Phone: (707) 480-5108	Fax Number: (707) 523-3124
	Disadvantaged status:	
04-264094	Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, coroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.	
	Jarrett Foundations	
	P.O. Box 971 West Sacramento, Ca 95691	
04-264094	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status:	
	Services offered: Driven and Drilled Piling	
	SDV Services, Inc.	
	2236 Mariner Square Drive Alameda, California 94501	
	Phone: 510-504-2270	Fax Number: 510-521-8172
04-264094	Disadvantaged status: DVBE SBE	
	Services offered: Services offered: Crane, rigging, erection, demolition services; supply of PPE; on-site diesel fueling services; personnel/material hoist rental.	
	ADH Environmental	
	P.O. Box 494457 Redding, Ca. 96049	

04-264094	Phone: 530-524-2633	Fax Number:
	Disadvantaged status: DBE	
	Services offered: WPCP and SWPPP Preparation, Environmental and Permitting Services. Contact David Skinner at dskinner@adhenvironmental.com	

04-264094	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection		

04-264094	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Disadvantaged status:	
Services offered: Structural Concrete		

04-264094	Delta One Security, Inc.	
	342 Acacia Street Fairfield Ca 94533	
	Phone: 7074259346	Fax Number: 7074258846
	Disadvantaged status: SBE	
Services offered: Armed or Unarmed Security Guard Services and Security Patrols		

04-264094	Pushpa Services	
	4924 Argyle Way Buena Park, CA 90621	
	Phone: 714-553-9552	Fax Number: 714-494-8440
	Disadvantaged status:	
	Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera P6 Enterprise, MS Project, MS Excel	

04-264094	<p>M &amp; B ENTERPRISES</p> <p>6676 Harrington Avenue. ARBUCKLE, CA 95952</p> <p>Phone: 530-682-8032 Fax Number: 530-473-2249</p> <p>Disadvantaged status: SBE</p> <p>Services offered: K-RAILS</p>
04-264094	<p>Viking Construction Company</p> <p>11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742</p> <p>Phone: 916-852-5530 Fax Number: 916-852-5533</p> <p>Disadvantaged status:</p> <p>Services offered: Bridge Work</p>
04-264094	<p>EnGEN Corporation</p> <p>41625 Enterprise Circle South, B-2 Temecula, California 92590</p> <p>Phone: (951) 296-3511 Fax Number: (951) 296-3711</p> <p>Disadvantaged status: DVBE</p> <p>Services offered: Geotechnical, Geological &amp; Environmental Services Certified: MB &amp; DVBE, Supplier Number 34777 Geotechnical &amp; Environmental Consulting Services. Construction material field and laboratory testing, Environmental Assessments, site remediation &amp; monitoring, construction management services, special inspections for: concrete, steel &amp; welding, geology and hydro-geology. EnGEN Corporation Patrina Mason patrina@engencorp.com</p>
04-264094	<p>Borg Fence</p> <p>50 Contractors Street Livermore, Ca. 94551</p> <p>Phone: 925-455-9620 Fax Number: 925-461-1486</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Fencing and fence removal gates</p>
04-264094	<p>Borg Fence</p> <p>50 Contractors Street Livermore, Ca. 94551</p> <p>Phone: 925-455-9620 Fax Number: 925-461-1486</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Fencing and fence removal gates</p>
	<p>ENVIRONMENTAL CONCEPTS Brennen Davis</p> <p>27801 Hale Court Tehachapi, CA, 93561</p> <p>Phone: 6618215402 Fax Number:</p> <p>Disadvantaged status: SBE</p>

04-264094 Services offered: We are a certified small business / road preservation specialists / licensed contractors who can act as a sub contractor for the potential awarding contractor in order to meet the 8% small business requirement. Our services include fog seal, slurry seal, micro surfacing, chip seal, tack coat, HMA, and Crafcro road preservation materials (distributors). Call or e-mail brennen.envconcepts@bak.rr.com

Water Components & Building Supply

44 Simms St. San Rafael, CA 94901

Phone: 415-524-8290

Fax Number: 415-524-8293

Disadvantaged status: DBE SBE

04-264094 Services offered: Water Components and Building Supply is a certified UDDBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

Pavement Management Solutions, Inc.

38340 Innovation Ct. Ste E-506 Murrieta, CA 92563

04-264094 Phone: (951) 600-1110

Fax Number: (951) 600-1112

Disadvantaged status: DBE SBE

Services offered: Pre Paving Inertial Profiling

Imperial Sprinkler Supply

1485 North Manassero Street Anaheim, Ca 92807

Phone: 7605590078

Fax Number: 7147922921

Disadvantaged status:

04-264094 Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com

## Annette Conley

---

**From:** Annette Conley  
**Sent:** Monday, February 02, 2015 2:51 PM  
**To:** 'julieborg@borgfence.com'; 'Tsilva@pavementsolutionsinc.com';  
'jane@watercomponents.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

### INVITATION TO BID

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**Please respond to this solicitation via email, fax or phone call. We will be calling firms we do not get a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



## Annette Conley

---

**From:** Annette Conley  
**Content:** Monday, February 02, 2015 2:51 PM  
**To:** 'julieborg@borgfence.com'; 'Tsilva@pavementsolutionsinc.com';  
'jane@watercomponents.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

### INVITATION TO BID

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**Please respond to this solicitation via email, fax or phone call. We will be calling firms we do not get a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-264094

**63 Opt-in records found.**

04-264094	Central California EHS, LLC
	PO BOX 9744 Fresno, CA 93794
	Phone: 559.623.2418 Fax Number: 510.350.9031
	Disadvantaged status: SBE
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com
04-264094	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2 Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.
04-264094	Golden State Bridge, Inc.
	2990 Bay Vista Court, Suite D Benicia, CA 94510
	Phone: 925-372-8000 Fax Number: 925-372-8001
	Disadvantaged status:
	Services offered:
04-264094	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

*Added 2/9/15*

*Added 2/9/15*

	Vintage Paving Company	
	119 Main St Winters Ca 95694	
04-264094	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	
	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
04-264094	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
04-264094	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: Guardrail	
	Statewide Traffic Safety & Signs, Inc.	
	130 Grobri Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
04-264094	<p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.</p>	
	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
04-264094	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	

	Services offered: ELECTRICAL
04-264094	<p>CONSTRUCTION SCIENCE</p> <p>5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765</p> <p>Phone: (916) 779-4145 Fax Number:</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a></p>
04-264094	<p>Cook Concrete Products, Inc.</p> <p>5461 Eastside Road Redding, CA 96001</p> <p>Phone: 530-243-2562 Fax Number: 530-243-6881</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.</p>
04-264094	<p>Techstar Inc.</p> <p>1219 West Main Cross Findlay, Ohio 45840</p> <p>Phone: 4194240888 Fax Number: 4194245959</p> <p>Disadvantaged status:</p> <p>Services offered: Joint Seal Assembly</p>
04-264094	<p>Linear Options, Inc.</p> <p>792 Durham Dayton Highway Durham, CA 95938</p> <p>Phone: 530.896.1800 Fax Number: 530.896.1814</p> <p>Disadvantaged status: SBE</p> <p>Services offered:</p>
04-264094	<p>SuperiorGunite</p> <p>12306 Van Nuys Blvd., Lakeview Terrace, CA 91342</p> <p>Phone: 8184858808 Fax Number: 8188966699</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-264094	<p>Alamillo Rebar, Inc.</p> <p>325 West Channel Road Benicia, CA 94510</p> <p>Phone: 707-297-8930 Fax Number: 707-554-3458</p> <p>Disadvantaged status:</p>

	Services offered:
04-264094	Maxwell Product, Inc 650 South Delong Street Salt Lake City Phone: 8014334347 Fax Number: Disadvantaged status: Services offered: Manufacturer of Hot-Applied Polymerized Crack Seal and Mastics.
04-264094	CALIFORNIA LAND SURVEYING PO Box 1175 Three Rivers Phone: (559) 740-6009 Fax Number: (559) 561-4834 Disadvantaged status: SBE Services offered: *** ADL BURIAL LOCATION REPORT *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. ***Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	St Francis Electric 1001 Carden Street San Leandro CA 94577 Phone: 510-639-0639 Fax Number: 510-639-9116 Disadvantaged status: Services offered:
	Bay Area Traffic Solutions

*Added 2/9/15*

251 Opportunity St. Suite E Sacramento, CA. 95833  
 Phone: 916-339-2543 Fax Number: 916-339-2544  
 Disadvantaged status:  
 Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287

04-264094

Mike Brown Electric Co.  
 561-A Mercantile Drive Cotati, CA 94931  
 Phone: 707-792-8100 Fax Number: 707-792-8110  
 Disadvantaged status:  
 Services offered:

04-264094

Western Traffic Supply, Inc.  
 3942 Valley Ave., Unit M Pleasanton, CA 94566  
 Phone: (925) 249-1854 Fax Number: (925) 249-1863  
 Disadvantaged status: DBE SBE  
 Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

04-264094

*already on list*

Foundation Constructors, Inc.  
 81 Big Break Road Oakley, CA 94561  
 Phone: 925-754-6633 Fax Number: 925-625-5783  
 Disadvantaged status:  
 Services offered: subcontractor-driven piles

04-264094

Althouse and Meade, Inc  
 1602 Spring St Paso Robles, CA 93446  
 Phone: 805-237-9626 Fax Number: 805-237-9181  
 Disadvantaged status: DBE SBE  
 Services offered: Bat Habitat Specialists

4-264094

*already on list*

04-264094	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-264094	FD Thomas Inc	
	217 Bateman Dr Central Point, OR, 97502	
	Phone: 541-664-3010	Fax Number: 541-664-1105
	Disadvantaged status:	
	Services offered:	

04-264094	Affordable Site Model	
	2491 Alluvial Ave Clovis, California, 93611	
	Phone: 559-593-9060	Fax Number: 559-408-5601
	Disadvantaged status:	
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. www.affordablesitemodel.com	

04-264094	JAM Services Inc	
	958 E Airway Blvd Livermore, CA 94550	
	Phone: 925-455-5267	Fax Number: 925-455-5348
	Disadvantaged status:	
	Services offered:	

04-264094	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRIGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

*already on list*

	Acacia Environmental
--	----------------------

	604 S. San Marcos Rd. Santa Barbara, California, 93111
	Phone: 8053640362 Fax Number: 8059646169
04-264094	Disadvantaged status: SBE
	Services offered: ITEMS 21-22, 91-97. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.
	Flatiron Electric Group
	7911-A Pine Ave. Chino, Ca. 91708
04-264094	Phone: (714) 228-9631 Fax Number: (909) 597-9151
	Disadvantaged status:
	Services offered:
	A. Teichert & Son, Inc dba Teichert Construction
	265 Val Dervin Parkway Stockton, CA 953206
04-264094	Phone: 916-645-4800 Fax Number: 916-645-4801
	Disadvantaged status:
	Services offered:
	TerraCon Constructors, Inc.
	P.O. Box 276 Healdsburg, CA 95448
04-264094	Phone: 707-433-0323 Fax Number: 707-433-0322
	Disadvantaged status: SBE
	Services offered: Underground Pipelining, all related works.
	HSI Engineering Inc.
	3987 First st suite E Livermore, Ca. 94551
	Phone: 925-988-9200 Fax Number: 925-960-1356
	Disadvantaged status: SBE
04-264094	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.
	Capitol Traffic Services, Inc
	1661 E Miner Ave STOCKTON
	Phone: 209-469-2663 Fax Number: 209-469-7120
	Disadvantaged status: DBE SBE
	Services offered: Capitol Traffic Services, Inc. provides all services related to Temporary Work Zone Traffic Control. Our capabilities

*already on list*

04-264094 include Site Specific Traffic Control Plans, Permitting, Flagging, Pilot Car and Lane Closures. We manufacture all types of Signs, including Banners, ADA, Project, Construction Area, Permanent and LED signs. We install Signs, Sand Barrels, Temporary and Permanent Crash Attenuator Systems, K-rail, Crowd Control Barricades, Permanent and Temporary Delineation. We rent and sell Message Boards, Arrow Boards, Traffic Signals, Camera Trailers, Intelligent Work Zone Systems, Light Towers, Balloon Lights, Cones, Barricades, Roll Up Signs, Stands, Markers, Water Filled Barrier, Sign Posts, Crowd Control Barricades and most other traffic control devices. We repair Message Boards and Arrow Boards. We install Vehicle Mounted Message Boards, Arrow Boards and Vehicle Lighting Systems. We serve the parking industry with Space Counting Systems, LED Signs, Stencils, Paint and Delineation. We are a licensed California Contractor and serve the middle and northern regions of California.

04-264094 Construction Engineering Consulting Group, Inc.  
 36156 Cabrillo Drive Fremont CA  
 Phone: 510-449-9014 Fax Number: 888-449-0540  
 Disadvantaged status: SBE  
 Services offered: Quantity Take-Off and other Pre-construction estimating services. For samples and more information, visit [www.cecginc.com/takeoff](http://www.cecginc.com/takeoff)

04-264094 Sacramento Drilling, Inc.  
 1143 Blumenfeld Drive. Suite 100 Sacramento  
 Phone: 9166381766 Fax Number: 916-638-3725  
 Disadvantaged status: SBE  
 Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring

04-264094 T AND S DVBE, INC.  
 P.O. Box 270936 Susanville CA 983087  
 Phone: 530-921-8044 Fax Number:  
 Disadvantaged status: DBE DVBE  
 Services offered: Traffic Control - lane closures, flagging, detours, road closures, traffic control plans etc. Construction Area Signs - for purchase or installed and removed on project. Operated water truck services. Rentals - Message boards, arrow boards, light towers, portable rumble strips. Please call 530-921-8044 or email [taratsdvbe@yahoo.com](mailto:taratsdvbe@yahoo.com) for a quote. Thank you.

*already on list*

CMC Traffic Control Specialists  
 3450 Third St. Unit 3 G San Francisco  
 Phone: 415-206-1700 Fax Number: 415-206-1711  
 Disadvantaged status: DBE SBE

*added 2/9/15*

04-264094	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping	
04-264094	Stroer & Graff, Inc. 1830 Phillips Lane Antioch, CA 94509 Phone: (925) 778-0200 Fax Number: (925) 778-6766 Disadvantaged status: Services offered: Pile Driving	
04-264094	TBC Safety, The Barricade Company 3 Locations Santa Rosa, San Francisco, Milpitas Phone: (707) 480-5108 Fax Number: (707) 523-3124 Disadvantaged status: Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, coroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.	
04-264094	Jarrett Foundations P.O. Box 971 West Sacramento, Ca 95691 Phone: 916-498-9999 Fax Number: 916-498-9995 Disadvantaged status: Services offered: Driven and Drilled Piling	
04-264094	SDV Services, Inc. 2236 Mariner Square Drive Alameda, California 94501 Phone: 510-504-2270 Fax Number: 510-521-8172 Disadvantaged status: DVBE SBE Services offered: Services offered: Crane, rigging, erection, demolition services; supply of PPE; on-site diesel fueling services; personnel/material hoist rental.	
	ADH Environmental P.O. Box 494457 Redding, Ca. 96049	

*already a list*

04-264094	Phone: 530-524-2633	Fax Number:
	Disadvantaged status: DBE	
	Services offered: WPCP and SWPPP Preparation, Environmental and Permitting Services. Contact David Skinner at dskinner@adhenvironmental.com	
04-264094	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection	
04-264094	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Disadvantaged status:	
	Services offered: Structural Concrete	
04-264094	Delta One Security, Inc.	
	342 Acacia Street Fairfield Ca 94533	
	Phone: 7074259346	Fax Number: 7074258846
	Disadvantaged status: SBE	
	Services offered: Armed or Unarmed Security Guard Services and Security Patrols	
04-264094	Pushpa Services	
	4924 Argyle Way Buena Park, CA 90621	
	Phone: 714-553-9552	Fax Number: 714-494-8440
	Disadvantaged status:	
	Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera P6 Enterprise, MS Project, MS Excel	

04-264094	<p>M &amp; B ENTERPRISES</p> <p>6676 Harrington Avenue. ARBUCKLE, CA 95952</p> <p>Phone: 530-682-8032 Fax Number: 530-473-2249</p> <p>Disadvantaged status: SBE</p> <p>Services offered: K-RAILS</p>
04-264094	<p>Viking Construction Company</p> <p>11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742</p> <p>Phone: 916-852-5530 Fax Number: 916-852-5533</p> <p>Disadvantaged status:</p> <p>Services offered: Bridge Work</p>
04-264094	<p>EnGEN Corporation</p> <p>41625 Enterprise Circle South, B-2 Temecula, California 92590</p> <p>Phone: (951) 296-3511 Fax Number: (951) 296-3711</p> <p>Disadvantaged status: DVBE</p> <p>Services offered: Geotechnical, Geological &amp; Environmental Services Certified: MB &amp; DVBE, Supplier Number 34777 Geotechnical &amp; Environmental Consulting Services. Construction material field and laboratory testing, Environmental Assessments, site remediation &amp; monitoring, construction management services, special inspections for: concrete, steel &amp; welding, geology and hydro-geology. EnGEN Corporation Patrina Mason patrina@engencorp.com</p>
04-264094	<p>Borg Fence</p> <p>50 Contractors Street Livermore, Ca. 94551</p> <p>Phone: 925-455-9620 Fax Number: 925-461-1486</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Fencing and fence removal gates</p>
04-264094	<p>Borg Fence</p> <p>50 Contractors Street Livermore, Ca. 94551</p> <p>Phone: 925-455-9620 Fax Number: 925-461-1486</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Fencing and fence removal gates</p>
	<p>ENVIRONMENTAL CONCEPTS Brennen Davis</p> <p>27801 Hale Court Tehachapi, CA, 93561</p> <p>Phone: 6618215402 Fax Number:</p> <p>Disadvantaged status: SBE</p>

*already on list*

04-264094 Services offered: We are a certified small business / road preservation specialists / licensed contractors who can act as a sub contractor for the potential awarding contractor in order to meet the 8% small business requirement. Our services include fog seal, slurry seal, micro surfacing, chip seal, tack coat, HMA, and Crafcro road preservation materials (distributors). Call or e-mail brennen.envconcepts@bak.rr.com

Water Components & Building Supply

44 Simms St. San Rafael, CA 94901

Phone: 415-524-8290

Fax Number: 415-524-8293

Disadvantaged status: DBE SBE

04-264094 Services offered: Water Components and Building Supply is a certified UDBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

*already on list*

Pavement Management Solutions, Inc.

38340 Innovation Ct. Ste E-506 Murrieta, CA 92563

04-264094 Phone: (951) 600-1110

Fax Number: (951) 600-1112

Disadvantaged status: DBE SBE

Services offered: Pre Paving Inertial Profiling

*already on list*

Imperial Sprinkler Supply

1485 North Manassero Street Anaheim, Ca 92807

Phone: 7605590078

Fax Number: 7147922921

Disadvantaged status:

04-264094 Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com

Maneri Traffic Control

47423 Rainbow Canyon Temecula, CA 92592

Phone: (951) 695-5104

Fax Number: (951) 695-5105

04-264094 Disadvantaged status: DBE SBE  
 Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie\_maneritrafficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

04-264094 Maneri Traffic Control  
 47423 Rainbow Canyon Temecula, CA 92592  
 Phone: (951) 695-5104 Fax Number: (951) 695-5105  
 Disadvantaged status: DBE SBE  
 Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie\_maneritrafficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

04-264094 First Vanguard Rentals & Sales  
 408 Union Ave Suite A Fairfield  
 Phone: 707673 2165 Fax Number: 707 673 2789  
 Disadvantaged status: DVBE SBE  
 Services offered: Offers Highway Rentals & Sales: General Equipment Rentals, Highway Safety Products, PP&E, SWPP, K-Rail, Spill Control.

04-264094 GR Sundberg Inc.  
 5211 Boyd Road Arcata, CA, 95521  
 Phone: 707-825-6565 Fax Number: 707-825-6563  
 Disadvantaged status: DBE SBE  
 Services offered: Precast Drainage inlets and headwalls.

04-264094 Sanco Pipelines, Inc.  
 727 UNIVERSITY AVE. LOS GATOS, CA 95062  
 Phone: 408-377-2793 Fax Number: 4083547599  
 Disadvantaged status:  
 Services offered:

*Added 2/9/15*

*Added 2/9/15*

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055952 Total Time : 0°01'30" Page : 002

## Completed

Document : scan20150209110331

### INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

**FAXED TO: MANERI TRAFFIC CONTROL – FAX #951/695-5105**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

**CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY**

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/09/2015 11:04	9516955105	0°01'30"	FAXP1	OK	200x200 Fine / On

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**FAXED TO: MANERI TRAFFIC CONTROL – FAX #951/695-5105**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com))** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055938 Total Time : 0°01'30" Page : 002

## Completed

Document : scan20150209102717

### INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

**FAXED TO: GR SUNDBERG, INC. – FAX #707/825-6563**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/09/2015 10:32	7078256563	0°01'30"	FAXP2	OK	200x200 Fine / Off

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**FAXED TO: GR SUNDBERG, INC. – FAX #707/825-6563**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055936 Total Time : 0°01'43" Page : 002

## Completed

Document : scan20150209102650

### INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

**FAXED TO: CMC TRAFFIC CONTROL SPECIALISTS – FAX #415/206-1711**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

**CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY**

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/09/2015 10:29	4152061711	0°01'43"	FAXP2	OK	200x200 Fine / Off

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**FAXED TO: CMC TRAFFIC CONTROL SPECIALISTS – FAX #415/206-1711**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

# Send Result Report



MFP

KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055935 Total Time : 0°02'51" Page : 002

## Completed

Document : scan20150209102637

### INVITATION TO BID

#### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**FAXED TO: AUSTIN ENTERPRISE – FAX #661/589-9509**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/09/2015 10:27	6615899509	0°02'51"	FAXP1	OK	200x200 Fine / On

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**FAXED TO: AUSTIN ENTERPRISE – FAX #661/589-9509**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com))** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055934 Total Time : 0°01'32" Page : 002

## Completed

Document : scan20150209102625

### INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

**FAXED TO: VINTAGE PAVING COMPANY – FAX #530/795-5734**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

**CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY**

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/09/2015 10:26	5307955734	0°01'32"	FAXP2	OK	200x200 Fine / Off

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**FAXED TO: VINTAGE PAVING COMPANY – FAX #530/795-5734**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com))** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055933 Total Time : 0°00'46" Page : 002

## Completed

Document : scan20150209102610

### INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

**FAXED TO: CUTLER TRUCKING, INC. DBA R&S TRUCKING – FAX #707/571-8223**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/09/2015 10:26	7075718223	0°00'46"	FAXP1	OK	200x200 Fine / On

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**FAXED TO: CUTLER TRUCKING, INC. DBA R&S TRUCKING – FAX #707/571-8223**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-264094

67 Opt-in records found.

04-264094	Central California EHS, LLC	
	PO BOX 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	
04-264094	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	
04-264094	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-264094	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

*already on list*

	Vintage Paving Company	
	119 Main St Winters Ca 95694	
4-264094	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	
	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
04-264094	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
04-264094	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: Guardrail	
	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
04-264094	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
04-264094	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	

@heady  
Six

	Services offered: ELECTRICAL
04-264094	CONSTRUCTION SCIENCE 5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765 Phone: (916) 779-4145 Fax Number: Disadvantaged status: SBE Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com
04-264094	Cook Concrete Products, Inc. 5461 Eastside Road Redding, CA 96001 Phone: 530-243-2562 Fax Number: 530-243-6881 Disadvantaged status: SBE Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
04-264094	Techstar Inc. 1219 West Main Cross Findlay, Ohio 45840 Phone: 4194240888 Fax Number: 4194245959 Disadvantaged status: Services offered: Joint Seal Assembly
04-264094	Linear Options, Inc. 792 Durham Dayton Highway Durham, CA 95938 Phone: 530.896.1800 Fax Number: 530.896.1814 Disadvantaged status: SBE Services offered:
04-264094	SuperiorGunite 12306 Van Nuys Blvd., Lakeview Terrace, CA 91342 Phone: 8184858808 Fax Number: 8188966699 Disadvantaged status: Services offered:
04-264094	Alamillo Rebar, Inc. 325 West Channel Road Benicia, CA 94510 Phone: 707-297-8930 Fax Number: 707-554-3458 Disadvantaged status:

	Services offered:
04-264094	Maxwell Product, Inc 650 South Delong Street Salt Lake City Phone: 8014334347 Fax Number: Disadvantaged status: Services offered: Manufacturer of Hot-Applied Polymerized Crack Seal and Mastics.
04-264094	CALIFORNIA LAND SURVEYING PO Box 1175 Three Rivers Phone: (559) 740-6009 Fax Number: (559) 561-4834 Disadvantaged status: SBE Services offered: *** ADL BURIAL LOCATION REPORT *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. ***Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	St Francis Electric 1001 Carden Street San Leandro CA 94577 Phone: 510-639-0639 Fax Number: 510-639-9116 Disadvantaged status: Services offered:
	Bay Area Traffic Solutions

*already on list*

*already on list*

*dup*

04-264094	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287	

04-264094	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
Services offered:		

04-264094	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

*already a list*

04-264094	Foundation Constructors, Inc.	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
Services offered: subcontractor-driven piles		

04-264094	Althouse and Meade, Inc	
	1602 Spring St Paso Robles, CA 93446	
	Phone: 805-237-9626	Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE	
Services offered: Bat Habitat Specialists		

*already a list*

04-264094	TENNYSON ELECTRIC, INC
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550
	Phone: 925 606-1038 Fax Number: 925 606-7655
	Disadvantaged status: SBE Services offered:
04-264094	FD Thomas Inc
	217 Bateman Dr Central Point, OR, 97502
	Phone: 541-664-3010 Fax Number: 541-664-1105
	Disadvantaged status: Services offered:
04-264094	Affordable Site Model
	2491 Alluvial Ave Clovis, California, 93611
	Phone: 559-593-9060 Fax Number: 559-408-5601
	Disadvantaged status: Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. www.affordablesitemodel.com
04-264094	JAM Services Inc
	958 E Airway Blvd Livermore, CA 94550
	Phone: 925-455-5267 Fax Number: 925-455-5348
	Disadvantaged status: Services offered:
04-264094	GSJ Utility Supply & Service
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670
	Phone: 562-404-1435 Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRIGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN
	Acacia Environmental

*already on list*

04-264094	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 21-22, 91-97. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	
04-264094	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
Services offered:		
04-264094	A. Teichert & Son, Inc dba Teichert Construction	
	265 Val Dervin Parkway Stockton, CA 953206	
	Phone: 916-645-4800	Fax Number: 916-645-4801
	Disadvantaged status:	
Services offered:		
04-264094	TerraCon Constructors, Inc.	
	P.O. Box 276 Healdsburg, CA 95448	
	Phone: 707-433-0323	Fax Number: 707-433-0322
	Disadvantaged status: SBE	
Services offered: Underground Pipelining, all related works.		
04-264094	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.		
04-264094	Capitol Traffic Services, Inc	
	1661 E Miner Ave STOCKTON	
	Phone: 209-469-2663	Fax Number: 209-469-7120
	Disadvantaged status: DBE SBE	
Services offered: Capitol Traffic Services, Inc. provides all services related to Temporary Work Zone Traffic Control. Our capabilities		

*already on list*

04-264094 include Site Specific Traffic Control Plans, Permitting, Flagging, Pilot Car and Lane Closures. We manufacture all types of Signs, including Banners, ADA, Project, Construction Area, Permanent and LED signs. We install Signs, Sand Barrels, Temporary and Permanent Crash Attenuator Systems, K-rail, Crowd Control Barricades, Permanent and Temporary Delineation. We rent and sell Message Boards, Arrow Boards, Traffic Signals, Camera Trailers, Intelligent Work Zone Systems, Light Towers, Balloon Lights, Cones, Barricades, Roll Up Signs, Stands, Markers, Water Filled Barrier, Sign Posts, Crowd Control Barricades and most other traffic control devices. We repair Message Boards and Arrow Boards. We install Vehicle Mounted Message Boards, Arrow Boards and Vehicle Lighting Systems. We serve the parking industry with Space Counting Systems, LED Signs, Stencils, Paint and Delineation. We are a licensed California Contractor and serve the middle and northern regions of California.

04-264094 Construction Engineering Consulting Group, Inc.  
 36156 Cabrillo Drive Fremont CA  
 Phone: 510-449-9014 Fax Number: 888-449-0540  
 Disadvantaged status: SBE  
 Services offered: Quantity Take-Off and other Pre-construction estimating services. For samples and more information, visit [www.cecginc.com/takeoff](http://www.cecginc.com/takeoff)

04-264094 Sacramento Drilling, Inc.  
 1143 Blumenfeld Drive. Suite 100 Sacramento  
 Phone: 9166381766 Fax Number: 916-638-3725  
 Disadvantaged status: SBE  
 Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring

04-264094 T AND S DVBE, INC.  
 P.O. Box 270936 Susanville CA 983087  
 Phone: 530-921-8044 Fax Number:  
 Disadvantaged status: DBE DVBE  
 Services offered: Traffic Control - lane closures, flagging, detours, road closures, traffic control plans etc. Construction Area Signs - for purchase or installed and removed on project. Operated water truck services. Rentals - Message boards, arrow boards, light towers, portable rumble strips. Please call 530-921-8044 or email [taratsdvbe@yahoo.com](mailto:taratsdvbe@yahoo.com) for a quote. Thank you.

*Already on list*

CMC Traffic Control Specialists  
 3450 Third St. Unit 3 G San Francisco  
 Phone: 415-206-1700 Fax Number: 415-206-1711  
 Disadvantaged status: DBE SBE

*Already on list*

04-264094	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping
-----------	--

	Stroer & Graff, Inc.
	1830 Phillips Lane Antioch, CA 94509
04-264094	Phone: (925) 778-0200 Fax Number: (925) 778-6766
	Disadvantaged status:
	Services offered: Pile Driving

	TBC Safety, The Barricade Company
	3 Locations Santa Rosa, San Francisco, Milpitas
	Phone: (707) 480-5108 Fax Number: (707) 523-3124
	Disadvantaged status:
04-264094	Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, coroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.

	Jarrett Foundations
	P.O. Box 971 West Sacramento, Ca 95691
04-264094	Phone: 916-498-9999 Fax Number: 916-498-9995
	Disadvantaged status:
	Services offered: Driven and Drilled Piling

	SDV Services, Inc.
	2236 Mariner Square Drive Alameda, California 94501
	Phone: 510-504-2270 Fax Number: 510-521-8172
04-264094	Disadvantaged status: DVBE SBE
	Services offered: Services offered: Crane, rigging, erection, demolition services; supply of PPE; on-site diesel fueling services; personnel/material hoist rental.

	ADH Environmental
	P.O. Box 494457 Redding, Ca. 96049

04-264094	Phone: 530-524-2633	Fax Number:
	Disadvantaged status: DBE	
	Services offered: WPCP and SWPPP Preparation, Environmental and Permitting Services. Contact David Skinner at dskinner@adhenvironmental.com	

*Adh  
env*

04-264094	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection		

04-264094	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Disadvantaged status:	
Services offered: Structural Concrete		

04-264094	Delta One Security, Inc.	
	342 Acacia Street Fairfield Ca 94533	
	Phone: 7074259346	Fax Number: 7074258846
	Disadvantaged status: SBE	
Services offered: Armed or Unarmed Security Guard Services and Security Patrols		

04-264094	Pushpa Services	
	4924 Argyle Way Buena Park, CA 90621	
	Phone: 714-553-9552	Fax Number: 714-494-8440
	Disadvantaged status:	
	Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera P6 Enterprise, MS Project, MS Excel	

04-264094	<p>M &amp; B ENTERPRISES</p> <p>6676 Harrington Avenue. ARBUCKLE, CA 95952</p> <p>Phone: 530-682-8032 Fax Number: 530-473-2249</p> <p>Disadvantaged status: SBE</p> <p>Services offered: K-RAILS</p>
04-264094	<p>Viking Construction Company</p> <p>11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742</p> <p>Phone: 916-852-5530 Fax Number: 916-852-5533</p> <p>Disadvantaged status:</p> <p>Services offered: Bridge Work</p>
04-264094	<p>EnGEN Corporation</p> <p>41625 Enterprise Circle South, B-2 Temecula, California 92590</p> <p>Phone: (951) 296-3511 Fax Number: (951) 296-3711</p> <p>Disadvantaged status: DVBE</p> <p>Services offered: Geotechnical, Geological &amp; Environmental Services Certified: MB &amp; DVBE, Supplier Number 34777 Geotechnical &amp; Environmental Consulting Services. Construction material field and laboratory testing, Environmental Assessments, site remediation &amp; monitoring, construction management services, special inspections for: concrete, steel &amp; welding, geology and hydro-geology. EnGEN Corporation Patrina Mason patrina@engencorp.com</p>
04-264094	<p>Borg Fence</p> <p>50 Contractors Street Livermore, Ca. 94551</p> <p>Phone: 925-455-9620 Fax Number: 925-461-1486</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Fencing and fence removal gates</p>
04-264094	<p>Borg Fence</p> <p>50 Contractors Street Livermore, Ca. 94551</p> <p>Phone: 925-455-9620 Fax Number: 925-461-1486</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Fencing and fence removal gates</p>
	<p>ENVIRONMENTAL CONCEPTS Brennen Davis</p> <p>27801 Hale Court Tehachapi, CA, 93561</p> <p>Phone: 6618215402 Fax Number:</p> <p>Disadvantaged status: SBE</p>

*already a list*

*dup*

04-264094 Services offered: We are a certified small business / road preservation specialists / licensed contractors who can act as a sub contractor for the potential awarding contractor in order to meet the 8% small business requirement. Our services include fog seal, slurry seal, micro surfacing, chip seal, tack coat, HMA, and Crafcoc road preservation materials (distributors). Call or e-mail [brennen.envconcepts@bak.rr.com](mailto:brennen.envconcepts@bak.rr.com)

Water Components & Building Supply

44 Simms St. San Rafael, CA 94901

Phone: 415-524-8290

Fax Number: 415-524-8293

Disadvantaged status: DBE SBE

04-264094 Services offered: Water Components and Building Supply is a certified UDDBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

*Already on list*

Pavement Management Solutions, Inc.

38340 Innovation Ct. Ste E-506 Murrieta, CA 92563

04-264094 Phone: (951) 600-1110

Fax Number: (951) 600-1112

Disadvantaged status: DBE SBE

Services offered: Pre Paving Inertial Profiling

*Already on list*

Imperial Sprinkler Supply

1485 North Manassero Street Anaheim, Ca 92807

Phone: 7605590078

Fax Number: 7147922921

Disadvantaged status:

04-264094 Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or [KentG@ImperialSprinkler.com](mailto:KentG@ImperialSprinkler.com) for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 [QuoteDepartment@ImperialSprinkler.com](mailto:QuoteDepartment@ImperialSprinkler.com) [CustomerService@ImperialSprinkler.com](mailto:CustomerService@ImperialSprinkler.com)

Maneri Traffic Control

47423 Rainbow Canyon Temecula, CA 92592

Phone: (951) 695-5104

Fax Number: (951) 695-5105

04-264094	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_maneritrafficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

04-264094	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_maneritrafficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

*Already on list*

04-264094	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
Services offered: Offers Highway Rentals & Sales: General Equipment Rentals, Highway Safety Products, PP&E, SWPP, K-Rail, Spill Control.		

04-264094	GR Sundberg Inc.	
	5211 Boyd Road Arcata, CA, 95521	
	Phone: 707-825-6565	Fax Number: 707-825-6563
	Disadvantaged status: DBE SBE	
Services offered: Precast Drainage inlets and headwalls.		

*Already on list*

04-264094	Sanco Pipelines, Inc.	
	727 UNIVERSITY AVE. LOS GATOS, CA 95062	
	Phone: 408-377-2793	Fax Number: 4083547599
	Disadvantaged status:	
Services offered:		

4-264094	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 209-836-1457
	Disadvantaged status:	
	Services offered:	

04-264094	Pipe & Piling Supplies (USA)	
	3506 A Street SE Auburn, WA 98002	
	Phone: (877) 217-0276	Fax Number: (425) 650-6842
	Disadvantaged status:	
	Services offered:	
04-264094	Case Pacific Co	
	6850 National Dr. Livermore CA 94550	
	Phone: 925-449-2590 x 11	Fax Number: 925-449-6150
	Disadvantaged status:	
	Services offered: CIDH Concrete Piling	
04-264094	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Disadvantaged status:	
	Services offered:	

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-264094

**68 Opt-in records found.**

04-264094	Central California EHS, LLC	
	PO BOX 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	
04-264094	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	
04-264094	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-264094	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

	Vintage Paving Company	
	119 Main St Winters Ca 95694	
04-264094	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	
	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
04-264094	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
04-264094	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: Guardrail	
	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
04-264094	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
04-264094	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	

	Services offered: ELECTRICAL
	CONSTRUCTION SCIENCE
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765
	Phone: (916) 779-4145 Fax Number:
04-264094	Disadvantaged status: SBE
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a>
	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
04-264094	Phone: 530-243-2562 Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
	Techstar Inc.
	1219 West Main Cross Findlay, Ohio 45840
04-264094	Phone: 4194240888 Fax Number: 4194245959
	Disadvantaged status:
	Services offered: Joint Seal Assembly
	Linear Options, Inc.
	792 Durham Dayton Highway Durham, CA 95938
04-264094	Phone: 530.896.1800 Fax Number: 530.896.1814
	Disadvantaged status: SBE
	Services offered:
	SuperiorGunitite
	12306 Van Nuys Blvd., Lakeview Terrace, CA 91342
04-264094	Phone: 8184858808 Fax Number: 8188966699
	Disadvantaged status:
	Services offered:
	Alamillo Rebar, Inc.
	325 West Channel Road Benicia, CA 94510
04-264094	Phone: 707-297-8930 Fax Number: 707-554-3458
	Disadvantaged status:

	Services offered:
04-264094	Maxwell Product, Inc 650 South Delong Street Salt Lake City Phone: 8014334347 Fax Number: Disadvantaged status: Services offered: Manufacturer of Hot-Applied Polymerized Crack Seal and Mastics.
04-264094	CALIFORNIA LAND SURVEYING PO Box 1175 Three Rivers Phone: (559) 740-6009 Fax Number: (559) 561-4834 Disadvantaged status: SBE Services offered: *** ADL BURIAL LOCATION REPORT *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. ***Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Crack Treatment
04-264094	St Francis Electric 1001 Carden Street San Leandro CA 94577 Phone: 510-639-0639 Fax Number: 510-639-9116 Disadvantaged status: Services offered:
	Bay Area Traffic Solutions

04-264094	251 Opportunity St. Suite E Sacramento, CA. 95833	
	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287	
04-264094	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
Services offered:		
04-264094	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at <a href="http://www.westerntraffic.com">www.westerntraffic.com</a>		
04-264094	Foundation Constructors, Inc.	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
Services offered: subcontractor-driven piles		
4-264094	Althouse and Meade, Inc	
	1602 Spring St Paso Robles, CA 93446	
	Phone: 805-237-9626	Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE	
Services offered: Bat Habitat Specialists		

04-264094	TENNYSON ELECTRIC, INC
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550
	Phone: 925 606-1038 Fax Number: 925 606-7655
	Disadvantaged status: SBE
	Services offered:
04-264094	FD Thomas Inc
	217 Bateman Dr Central Point, OR, 97502
	Phone: 541-664-3010 Fax Number: 541-664-1105
	Disadvantaged status:
	Services offered:
04-264094	Affordable Site Model
	2491 Alluvial Ave Clovis, California, 93611
	Phone: 559-593-9060 Fax Number: 559-408-5601
	Disadvantaged status:
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. <a href="http://www.affordablesitemodel.com">www.affordablesitemodel.com</a>
04-264094	JAM Services Inc
	958 E Airway Blvd Livermore, CA 94550
	Phone: 925-455-5267 Fax Number: 925-455-5348
	Disadvantaged status:
	Services offered:
04-264094	GSJ Utility Supply & Service
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670
	Phone: 562-404-1435 Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRIGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN
	Acacia Environmental

04-264094	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 21-22, 91-97. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	
04-264094	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
Services offered:		
04-264094	A. Teichert & Son, Inc dba Teichert Construction	
	265 Val Dervin Parkway Stockton, CA 953206	
	Phone: 916-645-4800	Fax Number: 916-645-4801
	Disadvantaged status:	
Services offered:		
04-264094	TerraCon Constructors, Inc.	
	P.O. Box 276 Healdsburg, CA 95448	
	Phone: 707-433-0323	Fax Number: 707-433-0322
	Disadvantaged status: SBE	
Services offered: Underground Pipelining, all related works.		
04-264094	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.		
	Capitol Traffic Services, Inc	
	1661 E Miner Ave STOCKTON	
	Phone: 209-469-2663	Fax Number: 209-469-7120
	Disadvantaged status: DBE SBE	
Services offered: Capitol Traffic Services, Inc. provides all services related to Temporary Work Zone Traffic Control. Our capabilities		

04-264094	<p>include Site Specific Traffic Control Plans, Permitting, Flagging, Pilot Car and Lane Closures. We manufacture all types of Signs, including Banners, ADA, Project, Construction Area, Permanent and LED signs. We install Signs, Sand Barrels, Temporary and Permanent Crash Attenuator Systems, K-rail, Crowd Control Barricades, Permanent and Temporary Delineation. We rent and sell Message Boards, Arrow Boards, Traffic Signals, Camera Trailers, Intelligent Work Zone Systems, Light Towers, Balloon Lights, Cones, Barricades, Roll Up Signs, Stands, Markers, Water Filled Barrier, Sign Posts, Crowd Control Barricades and most other traffic control devices. We repair Message Boards and Arrow Boards. We install Vehicle Mounted Message Boards, Arrow Boards and Vehicle Lighting Systems. We serve the parking industry with Space Counting Systems, LED Signs, Stencils, Paint and Delineation. We are a licensed California Contractor and serve the middle and northern regions of California.</p>
04-264094	<p>Construction Engineering Consulting Group, Inc.  36156 Cabrillo Drive Fremont CA  Phone: 510-449-9014 Fax Number: 888-449-0540  Disadvantaged status: SBE  Services offered: Quantity Take-Off and other Pre-construction estimating services. For samples and more information, visit <a href="http://www.cecginc.com/takeoff">www.cecginc.com/takeoff</a></p>
04-264094	<p>Sacramento Drilling, Inc.  1143 Blumenfeld Drive. Suite 100 Sacramento  Phone: 9166381766 Fax Number: 916-638-3725  Disadvantaged status: SBE  Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring</p>
04-264094	<p>T AND S DVBE, INC.  P.O. Box 270936 Susanville CA 983087  Phone: 530-921-8044 Fax Number:  Disadvantaged status: DBE DVBE  Services offered: Traffic Control - lane closures, flagging, detours, road closures, traffic control plans etc. Construction Area Signs - for purchase or installed and removed on project. Operated water truck services. Rentals - Message boards, arrow boards, light towers, portable rumble strips. Please call 530-921-8044 or email <a href="mailto:taratsdvbe@yahoo.com">taratsdvbe@yahoo.com</a> for a quote. Thank you.</p>
04-264094	<p>CMC Traffic Control Specialists  3450 Third St. Unit 3 G San Francisco  Phone: 415-206-1700 Fax Number: 415-206-1711  Disadvantaged status: DBE SBE</p>

04-264094	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping	
	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
04-264094	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Pile Driving	
	TBC Safety, The Barricade Company	
	3 Locations Santa Rosa, San Francisco, Milpitas	
	Phone: (707) 480-5108	Fax Number: (707) 523-3124
	Disadvantaged status:	
04-264094	Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, coroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.	
	Jarrett Foundations	
	P.O. Box 971 West Sacramento, Ca 95691	
04-264094	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status:	
	Services offered: Driven and Drilled Piling	
	SDV Services, Inc.	
	2236 Mariner Square Drive Alameda, California 94501	
	Phone: 510-504-2270	Fax Number: 510-521-8172
04-264094	Disadvantaged status: DVBE SBE	
	Services offered: Services offered: Crane, rigging, erection, demolition services; supply of PPE; on-site diesel fueling services; personnel/material hoist rental.	
	ADH Environmental	
	P.O. Box 494457 Redding, Ca. 96049	

04-264094	Phone: 530-524-2633	Fax Number:
	Disadvantaged status: DBE	
	Services offered: WPCP and SWPPP Preparation, Environmental and Permitting Services. Contact David Skinner at dskinner@adhenvironmental.com	
04-264094	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection	
04-264094	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Disadvantaged status:	
	Services offered: Structural Concrete	
04-264094	Delta One Security, Inc.	
	342 Acacia Street Fairfield Ca 94533	
	Phone: 7074259346	Fax Number: 7074258846
	Disadvantaged status: SBE	
	Services offered: Armed or Unarmed Security Guard Services and Security Patrols	
04-264094	Pushpa Services	
	4924 Argyle Way Buena Park, CA 90621	
	Phone: 714-553-9552	Fax Number: 714-494-8440
	Disadvantaged status:	
	Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera P6 Enterprise, MS Project, MS Excel	

04-264094	<p>M &amp; B ENTERPRISES</p> <p>6676 Harrington Avenue. ARBUCKLE, CA 95952</p> <p>Phone: 530-682-8032 Fax Number: 530-473-2249</p> <p>Disadvantaged status: SBE</p> <p>Services offered: K-RAILS</p>
04-264094	<p>Viking Construction Company</p> <p>11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742</p> <p>Phone: 916-852-5530 Fax Number: 916-852-5533</p> <p>Disadvantaged status:</p> <p>Services offered: Bridge Work</p>
04-264094	<p>EnGEN Corporation</p> <p>41625 Enterprise Circle South, B-2 Temecula, California 92590</p> <p>Phone: (951) 296-3511 Fax Number: (951) 296-3711</p> <p>Disadvantaged status: DVBE</p> <p>Services offered: Geotechnical, Geological &amp; Environmental Services Certified: MB &amp; DVBE, Supplier Number 34777 Geotechnical &amp; Environmental Consulting Services. Construction material field and laboratory testing, Environmental Assessments, site remediation &amp; monitoring, construction management services, special inspections for: concrete, steel &amp; welding, geology and hydro-geology. EnGEN Corporation Patrina Mason patrina@engencorp.com</p>
04-264094	<p>Borg Fence</p> <p>50 Contractors Street Livermore, Ca. 94551</p> <p>Phone: 925-455-9620 Fax Number: 925-461-1486</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Fencing and fence removal gates</p>
04-264094	<p>Borg Fence</p> <p>50 Contractors Street Livermore, Ca. 94551</p> <p>Phone: 925-455-9620 Fax Number: 925-461-1486</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Fencing and fence removal gates</p>
	<p>ENVIRONMENTAL CONCEPTS Brennen Davis</p> <p>27801 Hale Court Tehachapi, CA, 93561</p> <p>Phone: 6618215402 Fax Number:</p> <p>Disadvantaged status: SBE</p>

04-264094 Services offered: We are a certified small business / road preservation specialists / licensed contractors who can act as a sub contractor for the potential awarding contractor in order to meet the 8% small business requirement. Our services include fog seal, slurry seal, micro surfacing, chip seal, tack coat, HMA, and Crafcro road preservation materials (distributors). Call or e-mail brennen.envconcepts@bak.rr.com

Water Components & Building Supply

44 Simms St. San Rafael, CA 94901

Phone: 415-524-8290

Fax Number: 415-524-8293

Disadvantaged status: DBE SBE

04-264094 Services offered: Water Components and Building Supply is a certified UDDBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

Pavement Management Solutions, Inc.

38340 Innovation Ct. Ste E-506 Murrieta, CA 92563

04-264094 Phone: (951) 600-1110

Fax Number: (951) 600-1112

Disadvantaged status: DBE SBE

Services offered: Pre Paving Inertial Profiling

Imperial Sprinkler Supply

1485 North Manassero Street Anaheim, Ca 92807

Phone: 7605590078

Fax Number: 7147922921

Disadvantaged status:

04-264094 Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com

Maneri Traffic Control

47423 Rainbow Canyon Temecula, CA 92592

Phone: (951) 695-5104

Fax Number: (951) 695-5105

04-264094	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_maneritraficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
04-264094	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_maneritraficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
04-264094	First Vanguard Rentals & Sales
	408 Union Ave Suite A Fairfield
	Phone: 707673 2165 Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE
	Services offered: Offers Highway Rentals & Sales: General Equipment Rentals, Highway Safety Products, PP&E, SWPP, K-Rail, Spill Control.
04-264094	GR Sundberg Inc.
	5211 Boyd Road Arcata, CA, 95521
	Phone: 707-825-6565 Fax Number: 707-825-6563
	Disadvantaged status: DBE SBE
	Services offered: Precast Drainage inlets and headwalls.
04-264094	Sanco Pipelines, Inc.
	727 UNIVERSITY AVE. LOS GATOS, CA 95062
	Phone: 408-377-2793 Fax Number: 4083547599
	Disadvantaged status:
	Services offered:
04-264094	CMC REBAR
	120 W. Larch Road Tracy, CA 95304
	Phone: 209-834-9330 Fax Number: 209-836-1457
	Disadvantaged status:
	Services offered:

04-264094	Pipe & Piling Supplies (USA)	
	3506 A Street SE Auburn, WA 98002	
	Phone: (877) 217-0276	Fax Number: (425) 650-6842
	Disadvantaged status:	
	Services offered:	
04-264094	Case Pacific Co	
	6850 National Dr. Livermore CA 94550	
	Phone: 925-449-2590 x 11	Fax Number: 925-449-6150
	Disadvantaged status:	
	Services offered: CIDH Concrete Piling	
04-264094	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Disadvantaged status:	
	Services offered:	
04-264094	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. We supply materials from concrete work, safety gear, fencing, equipment, stakes, lumber, etc..pretty much anything needed for any job.	

## Annette Conley

---

**From:** Annette Conley  
**Content:** Monday, February 23, 2015 1:53 PM  
**From:** 'gguillory@doublelegsupply.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

### INVITATION TO BID

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**Please respond to this solicitation via email, fax or phone call. We will be calling firms we do not get a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



[Home](#) » [Contract Awards and Services](#) » [Opt-in Records](#)

# Opt-in Records

## Search Results: Opt-in's on 04-264094

**108 Opt-in records found.**

04-264094	Central California EHS, LLC	
	PO BOX 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	
04-264094	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	
04-264094	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-264094	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

	Vintage Paving Company
	119 Main St Winters Ca 95694
04-264094	Phone: 530 795-0132 Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE
	Services offered: AC Paving
	Midstate Barrier, Inc.
	3291 S. Hwy 99 Stockton, CA 95215
04-264094	Phone: 209-944-9565 Fax Number: 209-944-9569
	Disadvantaged status:
	Services offered:
	Apex Fence Company Inc
	19896 Alexander Ave Anderson, CA, 96007
04-264094	Phone: 530-365-3316 Fax Number: 530-365-5478
	Disadvantaged status: SBE
	Services offered: Guardrail
	Statewide Traffic Safety & Signs, Inc.
	130 Grobri Ct. Fairfield, CA, 94534
	Phone: 707-864-9952 Fax Number: 707-864-9956
	Disadvantaged status:
04-264094	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.
	Columbia Electric, Inc.
	1980 Davis Street San Leandro, CA 94577
04-264094	Phone: 510-430-9505 Fax Number: 510-430-1860
	Disadvantaged status: SBE

	Services offered: ELECTRICAL
04-264094	<p>CONSTRUCTION SCIENCE</p> <p>5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765</p> <p>Phone: (916) 779-4145 Fax Number:</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a></p>
04-264094	<p>Cook Concrete Products, Inc.</p> <p>5461 Eastside Road Redding, CA 96001</p> <p>Phone: 530-243-2562 Fax Number: 530-243-6881</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.</p>
04-264094	<p>Techstar Inc.</p> <p>1219 West Main Cross Findlay, Ohio 45840</p> <p>Phone: 4194240888 Fax Number: 4194245959</p> <p>Disadvantaged status:</p> <p>Services offered: Joint Seal Assembly</p>
04-264094	<p>Linear Options, Inc.</p> <p>792 Durham Dayton Highway Durham, CA 95938</p> <p>Phone: 530.896.1800 Fax Number: 530.896.1814</p> <p>Disadvantaged status: SBE</p> <p>Services offered:</p>
04-264094	<p>SuperiorGunitite</p> <p>12306 Van Nuys Blvd., Lakeview Terrace, CA 91342</p> <p>Phone: 8184858808 Fax Number: 8188966699</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
04-264094	<p>Alamillo Rebar, Inc.</p> <p>325 West Channel Road Benicia, CA 94510</p> <p>Phone: 707-297-8930 Fax Number: 707-554-3458</p> <p>Disadvantaged status:</p> <p>Services offered:</p>

04-264094	Maxwell Product, Inc	
	650 South Delong Street Salt Lake City	
	Phone: 8014334347	Fax Number:
	Disadvantaged status:	
	Services offered: Manufacturer of Hot-Applied Polymerized Crack Seal and Mastics.	
04-264094	CALIFORNIA LAND SURVEYING	
	PO Box 1175 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: *** ADL BURIAL LOCATION REPORT *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. ***Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net	
04-264094	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	
04-264094	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	
04-264094	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	
	Bay Area Traffic Solutions	
	251 Opportunity St. Suite E Sacramento, CA. 95833	

	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
04-264094	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287	
	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
04-264094	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
04-264094	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at <a href="http://www.westerntraffic.com">www.westerntraffic.com</a>	
	Foundation Constructors, Inc.	
	81 Big Break Road Oakley, CA 94561	
04-264094	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered: subcontractor-driven piles	
	Althouse and Meade, Inc	
	1602 Spring St Paso Robles, CA 93446	
04-264094	Phone: 805-237-9626	Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE	
	Services offered: Bat Habitat Specialists	

04-264094	TENNYSON ELECTRIC, INC
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550
	Phone: 925 606-1038 Fax Number: 925 606-7655
	Disadvantaged status: SBE
	Services offered:
04-264094	FD Thomas Inc
	217 Bateman Dr Central Point, OR, 97502
	Phone: 541-664-3010 Fax Number: 541-664-1105
	Disadvantaged status:
	Services offered:
04-264094	Affordable Site Model
	2491 Alluvial Ave Clovis, California, 93611
	Phone: 559-593-9060 Fax Number: 559-408-5601
	Disadvantaged status:
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports, Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. <a href="http://www.affordablesitemodel.com">www.affordablesitemodel.com</a>
04-264094	JAM Services Inc
	958 E Airway Blvd Livermore, CA 94550
	Phone: 925-455-5267 Fax Number: 925-455-5348
	Disadvantaged status:
	Services offered:
04-264094	GSJ Utility Supply & Service
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670
	Phone: 562-404-1435 Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN
	Acacia Environmental

04-264094	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
Services offered: ITEMS 21-22, 91-97. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.		
04-264094	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	
04-264094	A. Teichert & Son, Inc dba Teichert Construction	
	265 Val Dervin Parkway Stockton, CA 953206	
	Phone: 916-645-4800	Fax Number: 916-645-4801
	Disadvantaged status:	
	Services offered:	
04-264094	TerraCon Constructors, Inc.	
	P.O. Box 276 Healdsburg, CA 95448	
	Phone: 707-433-0323	Fax Number: 707-433-0322
	Disadvantaged status: SBE	
	Services offered: Underground Pipelining, all related works.	
04-264094	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.	
	Capitol Traffic Services, Inc	
	1661 E Miner Ave STOCKTON	
	Phone: 209-469-2663	Fax Number: 209-469-7120
	Disadvantaged status: DBE SBE	
	Services offered: Capitol Traffic Services, Inc. provides all services related to Temporary Work Zone Traffic Control. Our capabilities	

04-264094 include Site Specific Traffic Control Plans, Permitting, Flagging, Pilot Car and Lane Closures. We manufacture all types of Signs, including Banners, ADA, Project, Construction Area, Permanent and LED signs. We install Signs, Sand Barrels, Temporary and Permanent Crash Attenuator Systems, K-rail, Crowd Control Barricades, Permanent and Temporary Delineation. We rent and sell Message Boards, Arrow Boards, Traffic Signals, Camera Trailers, Intelligent Work Zone Systems, Light Towers, Balloon Lights, Cones, Barricades, Roll Up Signs, Stands, Markers, Water Filled Barrier, Sign Posts, Crowd Control Barricades and most other traffic control devices. We repair Message Boards and Arrow Boards. We install Vehicle Mounted Message Boards, Arrow Boards and Vehicle Lighting Systems. We serve the parking industry with Space Counting Systems, LED Signs, Stencils, Paint and Delineation. We are a licensed California Contractor and serve the middle and northern regions of California.

04-264094 Construction Engineering Consulting Group, Inc.  
 36156 Cabrillo Drive Fremont CA  
 Phone: 510-449-9014 Fax Number: 888-449-0540  
 Disadvantaged status: SBE  
 Services offered: Quantity Take-Off and other Pre-construction estimating services. For samples and more information, visit [www.cecginc.com/takeoff](http://www.cecginc.com/takeoff)

04-264094 Sacramento Drilling, Inc.  
 1143 Blumenfeld Drive. Suite 100 Sacramento  
 Phone: 9166381766 Fax Number: 916-638-3725  
 Disadvantaged status: SBE  
 Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring

04-264094 T AND S DVBE, INC.  
 P.O. Box 270936 Susanville CA 983087  
 Phone: 530-921-8044 Fax Number:  
 Disadvantaged status: DBE DVBE  
 Services offered: Traffic Control - lane closures, flagging, detours, road closures, traffic control plans etc. Construction Area Signs - for purchase or installed and removed on project. Operated water truck services. Rentals - Message boards, arrow boards, light towers, portable rumble strips. Please call 530-921-8044 or email [taratsdvbe@yahoo.com](mailto:taratsdvbe@yahoo.com) for a quote. Thank you.

CMC Traffic Control Specialists  
 3450 Third St. Unit 3 G San Francisco  
 Phone: 415-206-1700 Fax Number: 415-206-1711  
 Disadvantaged status: DBE SBE

04-264094	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping
-----------	--

04-264094	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
Services offered: Pile Driving		

04-264094	TBC Safety, The Barricade Company	
	3 Locations Santa Rosa, San Francisco, Milpitas	
	Phone: (707) 480-5108	Fax Number: (707) 523-3124
	Disadvantaged status:	
	Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, coroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.	

04-264094	Jarrett Foundations	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status:	
Services offered: Driven and Drilled Piling		

04-264094	SDV Services, Inc.	
	2236 Mariner Square Drive Alameda, California 94501	
	Phone: 510-504-2270	Fax Number: 510-521-8172
	Disadvantaged status: DVBE SBE	
Services offered: Services offered: Crane, rigging, erection, demolition services; supply of PPE; on-site diesel fueling services; personnel/material hoist rental.		

	ADH Environmental	
	P.O. Box 494457 Redding, Ca. 96049	
	Phone: 530-524-2633	Fax Number:

04-264094	Disadvantaged status: DBE
	Services offered: WPCP and SWPPP Preparation, Environmental and Permitting Services. Contact David Skinner at dskinner@adhenvironmental.com
04-264094	Trinity Engineering Laboratories, Inc. 2437 N. Sunnyside Ave Fresno, Ca 93727 Phone: 559-260-6841 Fax Number: 213-443-9438 Disadvantaged status: SBE Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection
04-264094	MCM Construction, Inc. 6413 32nd Street, P.O. Box 620, North Highlands CA 95660 Phone: (916) 334-1221 Fax Number: (916) 334-0562 Disadvantaged status: Services offered: Structural Concrete
04-264094	Delta One Security, Inc. 342 Acacia Street Fairfield Ca 94533 Phone: 7074259346 Fax Number: 7074258846 Disadvantaged status: SBE Services offered: Armed or Unarmed Security Guard Services and Security Patrols
04-264094	Pushpa Services 4924 Argyle Way Buena Park, CA 90621 Phone: 714-553-9552 Fax Number: 714-494-8440 Disadvantaged status: Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera P6 Enterprise, MS Project, MS Excel

04-264094	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032 Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-264094	Viking Construction Company
	11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742
	Phone: 916-852-5530 Fax Number: 916-852-5533
	Disadvantaged status:
	Services offered: Bridge Work
04-264094	EnGEN Corporation
	41625 Enterprise Circle South, B-2 Temecula, California 92590
	Phone: (951) 296-3511 Fax Number: (951) 296-3711
	Disadvantaged status: DVBE
	Services offered: Geotechnical, Geological & Environmental Services Certified: MB & DVBE, Supplier Number 34777 Geotechnical & Environmental Consulting Services. Construction material field and laboratory testing, Environmental Assessments, site remediation & monitoring, construction management services, special inspections for: concrete, steel & welding, geology and hydro-geology. EnGEN Corporation Patrina Mason patrina@engencorp.com
04-264094	Borg Fence
	50 Contractors Street Livermore, Ca. 94551
	Phone: 925-455-9620 Fax Number: 925-461-1486
	Disadvantaged status: DBE SBE
	Services offered: Fencing and fence removal gates
04-264094	Borg Fence
	50 Contractors Street Livermore, Ca. 94551
	Phone: 925-455-9620 Fax Number: 925-461-1486
	Disadvantaged status: DBE SBE
	Services offered: Fencing and fence removal gates
04-264094	ENVIRONMENTAL CONCEPTS Brennen Davis
	27801 Hale Court Tehachapi, CA, 93561
	Phone: 6618215402 Fax Number:
	Disadvantaged status: SBE
	Services offered: We are a certified small business / road preservation

specialists / licensed contractors who can act as a sub contractor for the potential awarding contractor in order to meet the 8% small business requirement. Our services include fog seal, slurry seal, micro surfacing, chip seal, tack coat, HMA, and Crafcro road preservation materials (distributors). Call or e-mail [brennen.envconcepts@bak.rr.com](mailto:brennen.envconcepts@bak.rr.com)

04-264094	Water Components & Building Supply	
	44 Simms St. San Rafael, CA 94901	
	Phone: 415-524-8290	Fax Number: 415-524-8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply is a certified UDBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

04-264094	Pavement Management Solutions, Inc.	
	38340 Innovation Ct. Ste E-506 Murrieta, CA 92563	
	Phone: (951) 600-1110	Fax Number: (951) 600-1112
	Disadvantaged status: DBE SBE	
	Services offered: Inertial Profiling	

04-264094	Imperial Sprinkler Supply	
	1485 North Manassero Street Anaheim, Ca 92807	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or <a href="mailto:KentG@ImperialSprinkler.com">KentG@ImperialSprinkler.com</a> for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 <a href="mailto:QuoteDepartment@ImperialSprinkler.com">QuoteDepartment@ImperialSprinkler.com</a> <a href="mailto:CustomerService@ImperialSprinkler.com">CustomerService@ImperialSprinkler.com</a>	

	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	

04-264094 Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie\_maneritraficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

Maneri Traffic Control

47423 Rainbow Canyon Temecula, CA 92592

Phone: (951) 695-5104

Fax Number: (951) 695-5105

Disadvantaged status: DBE SBE

04-264094 Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie\_maneritraficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

First Vanguard Rentals & Sales

408 Union Ave Suite A Fairfield

Phone: 707673 2165

Fax Number: 707 673 2789

Disadvantaged status: DVBE SBE

Services offered: Offers Highway Rentals & Sales: General Equipment Rentals, Highway Safety Products, PP&E, SWPP, K-Rail, Spill Control.

GR Sundberg Inc.

5211 Boyd Road Arcata, CA, 95521

Phone: 707-825-6565

Fax Number: 707-825-6563

Disadvantaged status: DBE SBE

Services offered: Precast Drainage inlets and headwalls.

Sanco Pipelines, Inc.

727 UNIVERSITY AVE. LOS GATOS, CA 95062

Phone: 408-377-2793

Fax Number: 4083547599

Disadvantaged status:

Services offered:

CMC REBAR

120 W. Larch Road Tracy, CA 95304

Phone: 209-834-9330

Fax Number: 209-836-1457

Disadvantaged status:

Services offered:

04-264094	Pipe & Piling Supplies (USA)
	3506 A Street SE Auburn, WA 98002
	Phone: (877) 217-0276 Fax Number: (425) 650-6842
	Disadvantaged status:
	Services offered:
04-264094	Case Pacific Co
	6850 National Dr. Livermore CA 94550
	Phone: 925-449-2590 x 11 Fax Number: 925-449-6150
	Disadvantaged status:
	Services offered: CIDH Concrete Piling
04-264094	MCM Construction, Inc.
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660
	Phone: (916) 334-1221 Fax Number: (916) 334-0562
	Disadvantaged status:
	Services offered:
04-264094	Double G's Supply, Inc.
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661
	Phone: 530.902.3058 Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE
	Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. We supply materials from concrete work, safety gear, fencing, equipment, stakes, lumber, etc..pretty much anything needed for any job.
04-264094	TENNYSON ELECTRIC, INC
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550
	Phone: 925 606-1038 Fax Number: 925 606-7655
	Disadvantaged status: SBE
	Services offered:
04-264094	Environmental Waste Disposal, Inc
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704
	Phone: 949 466 8857 Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE
	Services offered: Hazardous waste transport and disposal
	Linear Options, Inc.
	792 Durham Dayton Hwy. Durham, CA. 95938

04-264094	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status: SBE	
	Services offered:	
04-264094	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	
04-264094	Blankinship & Associates, Inc.	
	1590 Drew Ave, Ste 120 Davis, CA 95618	
	Phone: 530 757 0941	Fax Number: 530 757 0940
	Disadvantaged status: SBE	
	Services offered: Water Pollution Control Programs, Spill Prevention Control and Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Water Quality Sampling and Analysis, Water quality monitoring Reports, Vegetation Mgt, biological monitoring, CDFW, RWQCB and local environmental agency compliance.	
04-264094	Blankinship & Associates, Inc.	
	1590 Drew Ave, Ste 120 Davis, CA 95618	
	Phone: 530 757 0941	Fax Number: 530 757 0940
	Disadvantaged status: SBE	
	Services offered: Rain Event Action Plans (REAPs), Water Pollution Control Programs, Spill Prevention Control and Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Natural Resources Protection Plans, Water Quality Sampling and Analysis, Water Quality Monitoring Reports, Invasive Species & Vegetation Mgt, Biological Monitoring, CDFW, RWQCB and local environmental agency compliance.	
04-264094	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

04-264094	k-rail.com dba KSH Trading, LLC
	6607 Deerfield Dr. Vallejo
	Phone: 4159393961 Fax Number: 8883502609
	Disadvantaged status: DBE
	Services offered: Buying and selling used k-rail type K
04-264094	C2 Aerial Photography
	12078 Abingdon Street Norwalk, CA 90650
	Phone: (562) 706-1260 Fax Number: (562)202-5423
	Disadvantaged status: DBE
	Services offered: C2 AERIAL PHOTOGRAPHY is a commercial photographer and aerial photography DBE firm. We offer Pre Construction Aerial Photography for project planning or Monthly Progress Photo or over the project area and the project right of way. We can cover any project within the state of California.
04-264094	Delta Environmental Laboratories, LLC
	685 Stone Road #11 & 12 Benicia, CA 94510
	Phone: (707)747-6081 Fax Number: (707)747-6082
	Disadvantaged status: SBE
	Services offered: Storm water sampling and analysis day. Storm water annual report. Water quality sampling and analysis day. Water quality monitoring report. More then 22 years of experience performing sampling and analysis of water, wastewater, soil and hazardous materials. Soil characterization for disposal purposes or reuse based on EPA screening level criteria.
04-264094	L.B. Foster Company
	32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587
	Phone: (510) 240-4400 Fax Number: (510) 240-4410
	Disadvantaged status:
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.
04-264094	JA-CO Trucking Inc.
	710-A N. George Washington Blvd. Yuba City, Ca. 95993
	Phone: 530 741 0278 Fax Number: 530 741 1034
	Disadvantaged status: DBE SBE
	Services offered: Transfers, Semi Ends, Flatbeds, Bottoms, Super 10's and 10 Wheelers.
	RNR Construction, Inc.

04-264094	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE SBE	
	Services offered: Structural Concrete	
04-264094	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Disadvantaged status:	
Services offered: Structural Concrete		
04-264094	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a> E-mail: <a href="mailto:platform@sonic.net">platform@sonic.net</a>		
04-264094	Davey Resource Group	
	75 Apricot St Oak View, CA 93022	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
Services offered: Biological services: Contractor-supplied biologist, pre-construction surveys, biological monitoring, Natural Resource Protection Plans, Biological Resource Information Programs, Arborist Services, Native Plant Restoration.		
04-264094	Construction Engineering Consulting Group	
	36156 Cabrillo Drive California	
	Phone: 5104499014	Fax Number: 8884490540
	Disadvantaged status: DBE SBE	
Services offered: Quantity take-off and other preconstruction services. For more information and samples, visit <a href="http://cecginc.com/takeoff">cecginc.com/takeoff</a>		
04-264094	Cal-Con Pumping, Inc.	
	1 Avenue of The Palms Avenue, Suite 212 San Francisco, Ca. 94124	
	Phone: 415-401-9838	Fax Number: 415-401-7664
	Disadvantaged status: DBE	
Services offered: Cal-Con Pumping, Inc. is a ?Certified Small Woman Owned Business? with over 40 years experience in the concrete construction industry. Cal-Con is able to provide you with concrete		

pumping needs for both public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation and other commercial and residential work. Cal-Con Pumping, Inc. is a CUF (Commercially Useful Function) compliant company. CONCRETE PUMPING AND FURNISH, PUMP, PLACE CONCRETE

04-264094	dig designitGREEN	
	PO Box 1162 Ventura, CA 93002	
	Phone: 8053642377	Fax Number:
	Disadvantaged status: DBE SBE	
Services offered: WPCP, PREPARE SWPPP STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS, STORM WATER ANNUAL REPORT		

04-264094	Weldon Works, Inc.	
	1650 Mabury Road San Jose, CA 95133-1032	
	Phone: 4082511161	Fax Number: 4082511162
	Disadvantaged status: DBE SBE	
Services offered: SIGN & PLASTIC FABRICATION COMPANY. All non-electrical Interior & Exterior Signage. Construction/Safety/Traffic/Parking Signs, Banners, Vehicle Graphics, ADA Signs(Tactile & Braille) Engraving, Dimensional Lettering, Monument Signs, Polypropylene Welding (Clean Rooms) Full Color Digital Printing, Business Cards, Logo Design, Acrylic Cases, POP, POS, Shelving, Displays, and much more!		

04-264094	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
Services offered: Cold Planing		

04-264094	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
Services offered:		

	Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a>	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: <a href="mailto:andersonpsllc@aol.com">andersonpsllc@aol.com</a>
	Disadvantaged status: DBE SBE	

04-264094

Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NVO1284UCPN Ohio Tennessee Texas # VN23523 Maryland DOT # 15-148 New Mexico New York Import/Export Canada Under 424950 Coating Systems/Cleaning Division/Texture Coating/Cleaning Division/Traffic Control

04-264094

Jensen Precast  
 5400 Raley Blvd Sacramento, CA 95838-1700  
 Phone: 916-991-8800 Fax Number: 916-991-8810  
 Disadvantaged status:  
 Services offered:

04-264094

Expert Tree Service  
 PO Box 1256 Orinda, CA 94563  
 Phone: (925)254-8733 Fax Number:  
 Disadvantaged status:  
 Services offered:

04-264094

R.Myers, Inc  
 P.O.Box 742 Morro Bay  
 Phone: 805-7725-1650 Fax Number: 805-772-3258  
 Disadvantaged status: SBE  
 Services offered: CIDH PILE

04-264094

Scheduling and Information Services, Inc.  
 PO Box 174 Stevenson, WA. 98648  
 Phone: (509) 427-4474 Fax Number: (866) 840-6786  
 Disadvantaged status: DBE SBE  
 Services offered:

04-264094

Eldridge Bid Reporter  
 PO Box 699 W Sacramento, CA 95691  
 Phone: 916.419.7090 Fax Number: 916.419.7378  
 Disadvantaged status:

Services offered: Eldridge Bid Reporter assists with DBE compliance. We have three publications you can advertise in to solicit DBE subcontractors. In addition, we offer a comprehensive outreach services to help primes meet and exceed the DBE program requirements.

04-264094	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
Services offered: concrete barriers		

04-264094	Imperial Sprinkler Supply, Inc.	
	16 Branches in California Anaheim, Ca - Corporate Office	
	Phone: 760-559-0078	Fax Number: 714-792-2926
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

04-264094	Central Striping Service, Inc	
	3489 LUyung Drive Rancho Cordova, Ca 95742	
	Phone: 916-635-5175	Fax Number: 916-631-9427
	Disadvantaged status: SBE	
Services offered:		

04-264094	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
Services offered: Drilling Contractors		

	S Kwok Engineers, Inc.	
	1815 Cornell Drive, Alameda, CA 94501	

*gent*

04-264094	Phone: 510-220-9017	Fax Number: 888-733-1360
	Disadvantaged status: DBE SBE	
	Services offered: Item 17 - Prepare Storm Water Pollution Prevention Plan, Item 18 - Rain Event Action Plan, Item 19 - Storm Water Sampling and Analysis - Partial, Item 20 - Stormwater Annual Report - Partial, Item 31 - Water Quality Sampling and Analysis Day, Item 32 - Water Quality Monitoring Report.	
04-264094	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available.	
04-264094	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	
04-264094	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
	Phone: 408-263-5258 x206	Fax Number: 408-263-8293
	Disadvantaged status: DBE SBE	
	Services offered: Environmental laboratory testing for storm water, ground water, soil and waste water.	
04-264094	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security guard and Patrol Services/Site Security. We are a certified DBE/SBE/MBE firm. Our email address is office@askari.org	
04-264094	Capo Projects Group	
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675	
	Phone: (562)325-3849	Fax Number:
	Disadvantaged status: SBE	
	Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews	

04-264094	RMD Kwikform	
	2050 Farallon Ave San Leandro, CA 94577	
	Phone: 510-691-8387	Fax Number: 510-483-0303
	Disadvantaged status:	
	Services offered: Supplier of Engineered Concrete Formwork, Bridge and Steel Falsework. We supply large infrastructure projects. Examples of equipment: Minima, Meva Imperial, Superslim, MegaShor, Bridge Overhang Brackets, etc.	
04-264094	Pipe & Piling Supplies (USA)	
	3506 A Street SE Auburn, WA 98002	
	Phone: (877) 217-0276	Fax Number: (253) 939-8982
	Disadvantaged status:	
	Services offered: Steel Piling: H-Pile / Pipe Pile / Sheet Pile	

## Annette Conley

---

**From:** Annette Conley  
**Sent:** Wednesday, September 02, 2015 9:31 AM  
**To:** 'ken@k-rail.com'; 'jatinson@jacotrucking.com'; 'rich@rnr-construction.com'; 'brooke@rnr-construction.com'; 'momina@cecginc.com'; 'jb.calcon@mac.com'; 'marty@designitGREEN.com'; 'jenn@weldonworks.com'; 'l.rileytrucking@yahoo.com'; 'mukesh.jani@torrentlaboratory.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094- Hwy 101 Sonoma/Marin County Line  
**Attachments:** INVITATION TO BID-OCT BID DATE.doc

### INVITATION TO BID

**Project:** #04-264094 – Hwy 101 Sonoma/Marin County Line  
**New Bid Date & Time:** 10/20/15 @ 2pm  
**Owner:** Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0).

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms from whom we do not receive a response.**

**NOTE:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601





## Annette Conley

---

**From:** Microsoft Outlook  
**To:** 'l.rileytrucking@yahoo.com'  
**Sent:** Wednesday, September 02, 2015 9:31 AM  
**Subject:** Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094- Hwy 101 Sonoma/Marin County Line

mta1030.mail.gq1.yahoo.com rejected your message to the following e-mail addresses:

'l.rileytrucking@yahoo.com' ([l.rileytrucking@yahoo.com](mailto:l.rileytrucking@yahoo.com)) <<mailto:l.rileytrucking@yahoo.com>>

mta1030.mail.gq1.yahoo.com gave this error:

delivery error: dd This user doesn't have a yahoo.com account ([l.rileytrucking@yahoo.com](mailto:l.rileytrucking@yahoo.com)) [0] - mta1030.mail.gq1.yahoo.com

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

[l.rileytrucking@yahoo.com](mailto:l.rileytrucking@yahoo.com)

mta1030.mail.gq1.yahoo.com #554 delivery error: dd This user doesn't have a yahoo.com account ([l.rileytrucking@yahoo.com](mailto:l.rileytrucking@yahoo.com)) [0] - mta1030.mail.gq1.yahoo.com ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Wed, 2 Sep 2015 09:31:17 -0700

From: Annette Conley <[annette@ghilotti.com](mailto:annette@ghilotti.com)>

To: "'ken@k-rail.com'" <[ken@k-rail.com](mailto:ken@k-rail.com)>, "'jatkinson@jacotrucking.com'" <[jatkinson@jacotrucking.com](mailto:jatkinson@jacotrucking.com)>, "'rich@rnr-construction.com'" <[rich@rnr-construction.com](mailto:rich@rnr-construction.com)>, "'brooke@rnr-construction.com'" <[brooke@rnr-construction.com](mailto:brooke@rnr-construction.com)>, "'momina@cecginc.com'" <[momina@cecginc.com](mailto:momina@cecginc.com)>, "'jb.calcon@mac.com'" <[jb.calcon@mac.com](mailto:jb.calcon@mac.com)>, "'marty@designitGREEN.com'" <[marty@designitGREEN.com](mailto:marty@designitGREEN.com)>, "'jenn@weldonworks.com'" <[jenn@weldonworks.com](mailto:jenn@weldonworks.com)>, "'l.rileytrucking@yahoo.com'" <[l.rileytrucking@yahoo.com](mailto:l.rileytrucking@yahoo.com)>, "'mukesh.jani@torrentlaboratory.com'" <[mukesh.jani@torrentlaboratory.com](mailto:mukesh.jani@torrentlaboratory.com)>

Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094- Hwy

101 Sonoma/Marin County Line

Thread-Topic: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094-

Hwy 101 Sonoma/Marin County Line

Thread-Index:

8ivXmSQb93zgXMTfeU1RIR2nXD+QD4xNbwBkuLO9AAunGJAAGYEXzgAAJkAJAAAXrxYAxmVPKwAFYOEAAAAtcLsAJoPo  
jAA7n9AAiyZDwAAABsOQA+8B7RAAAMnLsAAIZTtQADNIatABJYbNcAJkqd3wAAAT+GAAAAiAgACV9w5QAAC6J3ACIYBel  
AAACa0AAACKiNAAAAqbMAHDTazAAyTztRAAC6/SsACJFPoAAu+u72ABYG2c4AAOY4vwASuEEemAEVebOAAAAadinwArUcZ  
uAAMQUVsAnVWbCQAAAj/UAAAAmQMAAAyurwAAEKIHAGfxTksAKQg2DAAAAXdDAFdbisMAABpcJwAZJNyXAAMVMZU  
AABmAvwAAEK35ABI3UDAATI/uMwBtwthVAABCY7UAL01NYwADGwjMAAAoDAoAVBBrozgAAEippAAYEQUYAI12sPQAAO  
gH0AAwrBp0AO1TKKw

Date: Wed, 2 Sep 2015 16:31:16 +0000

Message-ID: <[1EC0F12F3AB2E0468DFA496CD393F71F58CB89FB@GCEX1.ghilott.com](mailto:1EC0F12F3AB2E0468DFA496CD393F71F58CB89FB@GCEX1.ghilott.com)>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [10.10.4.56]

Content-Type: multipart/mixed;

boundary="\_006\_1EC0F12F3AB2E0468DFA496CD393F71F58CB89FBGCEX1ghilottcom\_"

MIME-Version: 1.0



Seeking DBE Subs/  
Suppliers/Tru...

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 071623 Total Time : 0°01'14" Page : 002

## Completed

Document : doc20150902095126

### INVITATION TO BID

#### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

#### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	10/20/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	10/2015 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	09/02/2015 09:51	13105301740	0°01'14"	FAXP1	OK	200x200 Fine / On

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	10/20/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	10/2015 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\*

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com)** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

# Opt-in Records

no new 9/9/15

## Search Results: Opt-in's on 04-264094

**108 Opt-in records found.**

04-264094	Central California EHS, LLC	
	PO BOX 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	
04-264094	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	
04-264094	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-264094	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-264094	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	
04-264094	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-264094	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: Guardrail	
04-264094	Statewide Traffic Safety & Signs, Inc.	
	130 Grobrie Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	
04-264094	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	

	Services offered: ELECTRICAL
04-264094	CONSTRUCTION SCIENCE 5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765 Phone: (916) 779-4145 Fax Number: Disadvantaged status: SBE Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com
04-264094	Cook Concrete Products, Inc. 5461 Eastside Road Redding, CA 96001 Phone: 530-243-2562 Fax Number: 530-243-6881 Disadvantaged status: SBE Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.
4-264094	Techstar Inc. 1219 West Main Cross Findlay, Ohio 45840 Phone: 4194240888 Fax Number: 4194245959 Disadvantaged status: Services offered: Joint Seal Assembly
04-264094	Linear Options, Inc. 792 Durham Dayton Highway Durham, CA 95938 Phone: 530.896.1800 Fax Number: 530.896.1814 Disadvantaged status: SBE Services offered:
04-264094	SuperiorGunitite 12306 Van Nuys Blvd., Lakeview Terrace, CA 91342 Phone: 8184858808 Fax Number: 8188966699 Disadvantaged status: Services offered:
04-264094	Alamillo Rebar, Inc. 325 West Channel Road Benicia, CA 94510 Phone: 707-297-8930 Fax Number: 707-554-3458 Disadvantaged status: Services offered:

04-264094	Maxwell Product, Inc	
	650 South Delong Street Salt Lake City	
	Phone: 8014334347	Fax Number:
	Disadvantaged status:	
	Services offered: Manufacturer of Hot-Applied Polymerized Crack Seal and Mastics.	

04-264094	CALIFORNIA LAND SURVEYING	
	PO Box 1175 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: *** ADL BURIAL LOCATION REPORT *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. ***Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net	

04-264094	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	

04-264094	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Crack Treatment	

04-264094	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

	Bay Area Traffic Solutions
	251 Opportunity St. Suite E Sacramento, CA. 95833

	Phone: 916-339-2543	Fax Number: 916-339-2544
	Disadvantaged status:	
04-264094	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator (moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287	
	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
04-264094	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
04-264094	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at <a href="http://www.westerntraffic.com">www.westerntraffic.com</a>	
	Foundation Constructors, Inc.	
	81 Big Break Road Oakley, CA 94561	
04-264094	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
	Services offered: subcontractor-driven piles	
	Althouse and Meade, Inc	
	1602 Spring St Paso Robles, CA 93446	
04-264094	Phone: 805-237-9626	Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE	
	Services offered: Bat Habitat Specialists	

04-264094	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-264094	FD Thomas Inc	
	217 Bateman Dr Central Point, OR, 97502	
	Phone: 541-664-3010	Fax Number: 541-664-1105
	Disadvantaged status:	
	Services offered:	

04-264094	Affordable Site Model	
	2491 Alluvial Ave Clovis, California, 93611	
	Phone: 559-593-9060	Fax Number: 559-408-5601
	Disadvantaged status:	
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. <a href="http://www.affordablesitemodel.com">www.affordablesitemodel.com</a>	

04-264094	JAM Services Inc	
	958 E Airway Blvd Livermore, CA 94550	
	Phone: 925-455-5267	Fax Number: 925-455-5348
	Disadvantaged status:	
	Services offered:	

04-264094	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRIGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

	Acacia Environmental	
--	----------------------	--

04-264094	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 21-22, 91-97. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	
04-264094	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	
	Services offered:	
04-264094	A. Teichert & Son, Inc dba Teichert Construction	
	265 Val Dervin Parkway Stockton, CA 953206	
	Phone: 916-645-4800	Fax Number: 916-645-4801
	Disadvantaged status:	
	Services offered:	
04-264094	TerraCon Constructors, Inc.	
	P.O. Box 276 Healdsburg, CA 95448	
	Phone: 707-433-0323	Fax Number: 707-433-0322
	Disadvantaged status: SBE	
	Services offered: Underground Pipelining, all related works.	
04-264094	HSI Engineering Inc.	
	3987 First st suite E Livermore, Ca. 94551	
	Phone: 925-988-9200	Fax Number: 925-960-1356
	Disadvantaged status: SBE	
	Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.	
04-264094	Capitol Traffic Services, Inc	
	1661 E Miner Ave STOCKTON	
	Phone: 209-469-2663	Fax Number: 209-469-7120
	Disadvantaged status: DBE SBE	
	Services offered: Capitol Traffic Services, Inc. provides all services related to Temporary Work Zone Traffic Control. Our capabilities	

04-264094 include Site Specific Traffic Control Plans, Permitting, Flagging, Pilot Car and Lane Closures. We manufacture all types of Signs, including Banners, ADA, Project, Construction Area, Permanent and LED signs. We install Signs, Sand Barrels, Temporary and Permanent Crash Attenuator Systems, K-rail, Crowd Control Barricades, Permanent and Temporary Delineation. We rent and sell Message Boards, Arrow Boards, Traffic Signals, Camera Trailers, Intelligent Work Zone Systems, Light Towers, Balloon Lights, Cones, Barricades, Roll Up Signs, Stands, Markers, Water Filled Barrier, Sign Posts, Crowd Control Barricades and most other traffic control devices. We repair Message Boards and Arrow Boards. We install Vehicle Mounted Message Boards, Arrow Boards and Vehicle Lighting Systems. We serve the parking industry with Space Counting Systems, LED Signs, Stencils, Paint and Delineation. We are a licensed California Contractor and serve the middle and northern regions of California.

04-264094 Construction Engineering Consulting Group, Inc.

36156 Cabrillo Drive Fremont CA

Phone: 510-449-9014

Fax Number: 888-449-0540

Disadvantaged status: SBE

Services offered: Quantity Take-Off and other Pre-construction estimating services. For samples and more information, visit [www.cecginc.com/takeoff](http://www.cecginc.com/takeoff)

04-264094 Sacramento Drilling, Inc.

1143 Blumenfeld Drive. Suite 100 Sacramento

Phone: 9166381766

Fax Number: 916-638-3725

Disadvantaged status: SBE

Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring

04-264094 T AND S DVBE, INC.

P.O. Box 270936 Susanville CA 983087

Phone: 530-921-8044

Fax Number:

Disadvantaged status: DBE DVBE

Services offered: Traffic Control - lane closures, flagging, detours, road closures, traffic control plans etc. Construction Area Signs - for purchase or installed and removed on project. Operated water truck services. Rentals - Message boards, arrow boards, light towers, portable rumble strips. Please call 530-921-8044 or email [taratsdvbe@yahoo.com](mailto:taratsdvbe@yahoo.com) for a quote. Thank you.

CMC Traffic Control Specialists

3450 Third St. Unit 3 G San Francisco

Phone: 415-206-1700

Fax Number: 415-206-1711

Disadvantaged status: DBE SBE

04-264094 Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping

04-264094 Stroer & Graff, Inc.  
 1830 Phillips Lane Antioch, CA 94509  
 Phone: (925) 778-0200 Fax Number: (925) 778-6766  
 Disadvantaged status:  
 Services offered: Pile Driving

04-264094 TBC Safety, The Barricade Company  
 3 Locations Santa Rosa, San Francisco, Milpitas  
 Phone: (707) 480-5108 Fax Number: (707) 523-3124  
 Disadvantaged status:  
 Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, coroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.

04-264094 Jarrett Foundations  
 P.O. Box 971 West Sacramento, Ca 95691  
 Phone: 916-498-9999 Fax Number: 916-498-9995  
 Disadvantaged status:  
 Services offered: Driven and Drilled Piling

04-264094 SDV Services, Inc.  
 2236 Mariner Square Drive Alameda, California 94501  
 Phone: 510-504-2270 Fax Number: 510-521-8172  
 Disadvantaged status: DVBE SBE  
 Services offered: Services offered: Crane, rigging, erection, demolition services; supply of PPE; on-site diesel fueling services; personnel/material hoist rental.

ADH Environmental  
 P.O. Box 494457 Redding, Ca. 96049  
 Phone: 530-524-2633 Fax Number:

04-264094	Disadvantaged status: DBE
	Services offered: WPCP and SWPPP Preparation, Environmental and Permitting Services. Contact David Skinner at dskinner@adhenvironmental.com
04-264094	Trinity Engineering Laboratories, Inc. 2437 N. Sunnyside Ave Fresno, Ca 93727 Phone: 559-260-6841 Fax Number: 213-443-9438 Disadvantaged status: SBE Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection
04-264094	MCM Construction, Inc. 6413 32nd Street, P.O. Box 620, North Highlands CA 95660 Phone: (916) 334-1221 Fax Number: (916) 334-0562 Disadvantaged status: Services offered: Structural Concrete
04-264094	Delta One Security, Inc. 342 Acacia Street Fairfield Ca 94533 Phone: 7074259346 Fax Number: 7074258846 Disadvantaged status: SBE Services offered: Armed or Unarmed Security Guard Services and Security Patrols
04-264094	Pushpa Services 4924 Argyle Way Buena Park, CA 90621 Phone: 714-553-9552 Fax Number: 714-494-8440 Disadvantaged status: Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera P6 Enterprise, MS Project, MS Excel

04-264094	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032 Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-264094	Viking Construction Company
	11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742
	Phone: 916-852-5530 Fax Number: 916-852-5533
	Disadvantaged status:
	Services offered: Bridge Work
04-264094	EnGEN Corporation
	41625 Enterprise Circle South, B-2 Temecula, California 92590
	Phone: (951) 296-3511 Fax Number: (951) 296-3711
	Disadvantaged status: DVBE
	Services offered: Geotechnical, Geological & Environmental Services Certified: MB & DVBE, Supplier Number 34777 Geotechnical & Environmental Consulting Services. Construction material field and laboratory testing, Environmental Assessments, site remediation & monitoring, construction management services, special inspections for: concrete, steel & welding, geology and hydro-geology. EnGEN Corporation Patrina Mason patrina@engencorp.com
04-264094	Borg Fence
	50 Contractors Street Livermore, Ca. 94551
	Phone: 925-455-9620 Fax Number: 925-461-1486
	Disadvantaged status: DBE SBE
	Services offered: Fencing and fence removal gates
04-264094	Borg Fence
	50 Contractors Street Livermore, Ca. 94551
	Phone: 925-455-9620 Fax Number: 925-461-1486
	Disadvantaged status: DBE SBE
	Services offered: Fencing and fence removal gates
04-264094	ENVIRONMENTAL CONCEPTS Brennen Davis
	27801 Hale Court Tehachapi, CA, 93561
	Phone: 6618215402 Fax Number:
	Disadvantaged status: SBE
	Services offered: We are a certified small business / road preservation

specialists / licensed contractors who can act as a sub contractor for the potential awarding contractor in order to meet the 8% small business requirement. Our services include fog seal, slurry seal, micro surfacing, chip seal, tack coat, HMA, and Crafcro road preservation materials (distributors). Call or e-mail brennen.envconcepts@bak.rr.com

Water Components & Building Supply

44 Simms St. San Rafael, CA 94901

Phone: 415-524-8290

Fax Number: 415-524-8293

Disadvantaged status: DBE SBE

04-264094

Services offered: Water Components and Building Supply is a certified UDBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

Pavement Management Solutions, Inc.

38340 Innovation Ct. Ste E-506 Murrieta, CA 92563

Phone: (951) 600-1110

Fax Number: (951) 600-1112

Disadvantaged status: DBE SBE

Services offered: Inertial Profiling

04-264094

Imperial Sprinkler Supply

1485 North Manassero Street Anaheim, Ca 92807

Phone: 7605590078

Fax Number: 7147922921

Disadvantaged status:

Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com

04-264094

Maneri Traffic Control

47423 Rainbow Canyon Temecula, CA 92592

Phone: (951) 695-5104

Fax Number: (951) 695-5105

Disadvantaged status: DBE SBE

04-264094 Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie\_maneritrafficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

04-264094  
 Maneri Traffic Control  
 47423 Rainbow Canyon Temecula, CA 92592  
 Phone: (951) 695-5104 Fax Number: (951) 695-5105  
 Disadvantaged status: DBE SBE  
 Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie\_maneritrafficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

04-264094  
 First Vanguard Rentals & Sales  
 408 Union Ave Suite A Fairfield  
 Phone: 707673 2165 Fax Number: 707 673 2789  
 Disadvantaged status: DVBE SBE  
 Services offered: Offers Highway Rentals & Sales: General Equipment Rentals, Highway Safety Products, PP&E, SWPP, K-Rail, Spill Control.

04-264094  
 GR Sundberg Inc.  
 5211 Boyd Road Arcata, CA, 95521  
 Phone: 707-825-6565 Fax Number: 707-825-6563  
 Disadvantaged status: DBE SBE  
 Services offered: Precast Drainage inlets and headwalls.

04-264094  
 Sanco Pipelines, Inc.  
 727 UNIVERSITY AVE. LOS GATOS, CA 95062  
 Phone: 408-377-2793 Fax Number: 4083547599  
 Disadvantaged status:  
 Services offered:

04-264094  
 CMC REBAR  
 120 W. Larch Road Tracy, CA 95304  
 Phone: 209-834-9330 Fax Number: 209-836-1457  
 Disadvantaged status:  
 Services offered:

04-264094	Pipe & Piling Supplies (USA)	
	3506 A Street SE Auburn, WA 98002	
	Phone: (877) 217-0276	Fax Number: (425) 650-6842
	Disadvantaged status:	
	Services offered:	
04-264094	Case Pacific Co	
	6850 National Dr. Livermore CA 94550	
	Phone: 925-449-2590 x 11	Fax Number: 925-449-6150
	Disadvantaged status:	
	Services offered: CIDH Concrete Piling	
04-264094	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Disadvantaged status:	
	Services offered:	
04-264094	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. We supply materials from concrete work, safety gear, fencing, equipment, stakes, lumber, etc..pretty much anything needed for any job.	
04-264094	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	
04-264094	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: Hazardous waste transport and disposal	
	Linear Options, Inc.	
	792 Durham Dayton Hwy. Durham, CA. 95938	

04-264094	Phone: 530-896-1800	Fax Number: 530-896-1814
	Disadvantaged status: SBE	
	Services offered:	
	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
04-264094	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	
	Blankinship & Associates, Inc.	
	1590 Drew Ave, Ste 120 Davis, CA 95618	
	Phone: 530 757 0941	Fax Number: 530 757 0940
	Disadvantaged status: SBE	
04-264094	Services offered: Water Pollution Control Programs, Spill Prevention Control and Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Water Quality Sampling and Analysis, Water quality monitoring Reports, Vegetation Mgt, biological monitoring, CDFW, RWQCB and local environmental agency compliance.	
	Blankinship & Associates, Inc.	
	1590 Drew Ave, Ste 120 Davis, CA 95618	
	Phone: 530 757 0941	Fax Number: 530 757 0940
	Disadvantaged status: SBE	
04-264094	Services offered: Rain Event Action Plans (REAPs), Water Pollution Control Programs, Spill Prevention Control and Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Natural Resources Protection Plans, Water Quality Sampling and Analysis, Water Quality Monitoring Reports, Invasive Species & Vegetation Mgt, Biological Monitoring, CDFW, RWQCB and local environmental agency compliance.	
	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
04-264094	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

	k-rail.com dba KSH Trading, LLC
	6607 Deerfield Dr. Vallejo
04-264094	Phone: 4159393961 Fax Number: 8883502609
	Disadvantaged status: DBE
	Services offered: Buying and selling used k-rail type K
	C2 Aerial Photography
	12078 Abingdon Street Norwalk, CA 90650
	Phone: (562) 706-1260 Fax Number: (562)202-5423
04-264094	Disadvantaged status: DBE
	Services offered: C2 AERIAL PHOTOGRAPHY is a commercial photographer and aerial photography DBE firm. We offer Pre Construction Aerial Photography for project planning or Monthly Progress Photo or over the project area and the project right of way. We can cover any project within the state of California.
	Delta Environmental Laboratories, LLC
	685 Stone Road #11 & 12 Benicia, CA 94510
	Phone: (707)747-6081 Fax Number: (707)747-6082
	Disadvantaged status: SBE
04-264094	Services offered: Storm water sampling and analysis day. Storm water annual report. Water quality sampling and analysis day. Water quality monitoring report. More then 22 years of experience performing sampling and analysis of water, wastewater, soil and hazardous materials. Soil characterization for disposal purposes or reuse based on EPA screening level criteria.
	L.B. Foster Company
	32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587
	Phone: (510) 240-4400 Fax Number: (510) 240-4410
04-264094	Disadvantaged status:
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.
	JA-CO Trucking Inc.
	710-A N. George Washington Blvd. Yuba City, Ca. 95993
	Phone: 530 741 0278 Fax Number: 530 741 1034
04-264094	Disadvantaged status: DBE SBE
	Services offered: Transfers, Semi Ends, Flatbeds, Bottoms, Super 10's and 10 Wheelers.
	RNR Construction, Inc.

04-264094	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE SBE	
	Services offered: Structural Concrete	
04-264094	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Disadvantaged status:	
Services offered: Structural Concrete		
04-264094	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a> E-mail: <a href="mailto:platform@sonic.net">platform@sonic.net</a>		
04-264094	Davey Resource Group	
	75 Apricot St Oak View, CA 93022	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
Services offered: Biological services: Contractor-supplied biologist, pre-construction surveys, biological monitoring, Natural Resource Protection Plans, Biological Resource Information Programs, Arborist Services, Native Plant Restoration.		
04-264094	Construction Engineering Consulting Group	
	36156 Cabrillo Drive California	
	Phone: 5104499014	Fax Number: 8884490540
	Disadvantaged status: DBE SBE	
Services offered: Quantity take-off and other preconstruction services. For more information and samples, visit <a href="http://cecginc.com/takeoff">cecginc.com/takeoff</a>		
04-264094	Cal-Con Pumping, Inc.	
	1 Avenue of The Palms Avenue, Suite 212 San Francisco, Ca. 94124	
	Phone: 415-401-9838	Fax Number: 415-401-7664
	Disadvantaged status: DBE	
Services offered: Cal-Con Pumping, Inc. is a ?Certified Small Woman Owned Business? with over 40 years experience in the concrete construction industry. Cal-Con is able to provide you with concrete		

pumping needs for both public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation and other commercial and residential work. Cal-Con Pumping, Inc. is a CUF (Commercially Useful Function) compliant company. CONCRETE PUMPING AND FURNISH, PUMP, PLACE CONCRETE

04-264094	dig designitGREEN	
	PO Box 1162 Ventura, CA 93002	
	Phone: 8053642377	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: WPCP, PREPARE SWPPP STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS, STORM WATER ANNUAL REPORT	

04-264094	Weldon Works, Inc.	
	1650 Mabury Road San Jose, CA 95133-1032	
	Phone: 4082511161	Fax Number: 4082511162
	Disadvantaged status: DBE SBE	
	Services offered: SIGN & PLASTIC FABRICATION COMPANY. All non-electrical Interior & Exterior Signage. Construction/Safety/Traffic/Parking Signs, Banners, Vehicle Graphics, ADA Signs(Tactile & Braille) Engraving, Dimensional Lettering, Monument Signs, Polypropylene Welding (Clean Rooms) Full Color Digital Printing, Business Cards, Logo Design, Acrylic Cases, POP, POS, Shelving, Displays, and much more!	

04-264094	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
Services offered: Cold Planing		

04-264094	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
Services offered:		

	Anderson Paint Store LLC - DBE <a href="http://www.andersonpaintstore.com">www.andersonpaintstore.com</a>	
	18429 West 8 Mile RD Detroit, Michigan 48219	
	Phone: 248 667 8059	Fax Number: <a href="mailto:andersonpsllc@aol.com">andersonpsllc@aol.com</a>
	Disadvantaged status: DBE SBE	

4-264094 Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote,Drum,Gal) You can bill for paint supplies that you have in storage or on site APS,LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NV01284UCPN Ohio Tennessee Texas # VN23523 Maryland DOT # 15-148 New Mexico New York Import/Export Canada Under 424950 Coating Systems/Cleaning Division/Texture Coating/Cleaning Division/Traffic Control

04-264094 Jensen Precast  
 5400 Raley Blvd Sacramento, CA 95838-1700  
 Phone: 916-991-8800 Fax Number: 916-991-8810  
 Disadvantaged status:  
 Services offered:

04-264094 Expert Tree Service  
 PO Box 1256 Orinda, CA 94563  
 Phone: (925)254-8733 Fax Number:  
 Disadvantaged status:  
 Services offered:

04-264094 R.Myers, Inc  
 P.O.Box 742 Morro Bay  
 Phone: 805-7725-1650 Fax Number: 805-772-3258  
 Disadvantaged status: SBE  
 Services offered: CIDH PILE

04-264094 Scheduling and Information Services, Inc.  
 PO Box 174 Stevenson, WA. 98648  
 Phone: (509) 427-4474 Fax Number: (866) 840-6786  
 Disadvantaged status: DBE SBE  
 Services offered:

04-264094 Eldridge Bid Reporter  
 PO Box 699 W Sacramento, CA 95691  
 Phone: 916.419.7090 Fax Number: 916.419.7378  
 Disadvantaged status:

Services offered: Eldridge Bid Reporter assists with DBE compliance. We have three publications you can advertise in to solicit DBE subcontractors. In addition, we offer a comprehensive outreach services to help primes meet and exceed the DBE program requirements.

04-264094	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered: concrete barriers	

04-264094	Imperial Sprinkler Supply, Inc.	
	16 Branches in California Anaheim, Ca - Corporate Office	
	Phone: 760-559-0078	Fax Number: 714-792-2926
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

04-264094	Central Striping Service, Inc	
	3489 LUYUNG Drive Rancho Cordova, Ca 95742	
	Phone: 916-635-5175	Fax Number: 916-631-9427
	Disadvantaged status: SBE	
Services offered:		

04-264094	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
Services offered: Drilling Contractors		

	S Kwok Engineers, Inc.	
	1815 Cornell Drive, Alameda, CA 94501	

	Phone: 510-220-9017	Fax Number: 888-733-1360
04-264094	Disadvantaged status: DBE SBE	
	Services offered: Item 17 - Prepare Storm Water Pollution Prevention Plan, Item 18 - Rain Event Action Plan, Item 19 - Storm Water Sampling and Analysis - Partial, Item 20 - Stormwater Annual Report - Partial, Item 31 - Water Quality Sampling and Analysis Day, Item 32 - Water Quality Monitoring Report.	
	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
04-264094	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available.	
	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
04-264094	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	
	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
04-264094	Phone: 408-263-5258 x206	Fax Number: 408-263-8293
	Disadvantaged status: DBE SBE	
	Services offered: Environmental laboratory testing for storm water, ground water, soil and waste water.	
	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
04-264094	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security guard and Patrol Services/Site Security. We are a certified DBE/SBE/MBE firm. Our email address is office@askari.org	
	Capo Projects Group	
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675	
04-264094	Phone: (562)325-3849	Fax Number:
	Disadvantaged status: SBE	
	Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews	

04-264094	RMD Kwikform	
	2050 Farallon Ave San Leandro, CA 94577	
	Phone: 510-691-8387	Fax Number: 510-483-0303
	Disadvantaged status:	
	Services offered: Supplier of Engineered Concrete Formwork, Bridge and Steel Falsework. We supply large infrastructure projects. Examples of equipment: Minima, Meva Imperial, Superslim, MegaShor, Bridge Overhang Brackets, etc.	
04-264094	Pipe & Piling Supplies (USA)	
	3506 A Street SE Auburn, WA 98002	
	Phone: (877) 217-0276	Fax Number: (253) 939-8982
	Disadvantaged status:	
	Services offered: Steel Piling: H-Pile / Pipe Pile / Sheet Pile	

No New

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Be sure to check the Addendum Page for Addendum Information on projects advertised and out to bid. For best results, please use Internet Explorer as the browser to use with Caltrans' web pages. If you're using Firefox and the PDF files are displayed poorly, please see this instruction.

**04-264094** | [List of Bid Items](#) | [Project Plans, Notice to Bidder and Special Provisions](#) | [Bid Book](#) | [79 bidder inquiries](#) | **See addenda (6)**

**This project has a mandatory pre-bid meeting**

Realign highway and construct new bridge

04-Mrn,Son-101-26.8/27.6, 0.0/2.0 \* Date Advertised 12/08/2014

Bids Opening in Sacramento \* Bids Open 10/20/2015

Estimate: \$51,000,000

In Marin And Sonoma Counties Near Petaluma From 0.8 Mile South To 2.0 Miles North Of The Marin-Sonoma County Line

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-32.

480 Working Days \* 8% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [14 prime contractors looking for help](#) | Primes: **Advertising** | [See 108 opt-in records](#)[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

# Send Result Report



MFP

KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 073696 Total Time : 0°00'35" Page : 002

## Completed

Document : doc20151012115247

### INVITATION TO BID

#### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

#### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	10/20/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	10/2015 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/12/2015 11:53	3745677	0°00'35"	FAXP1	OK	200x200 Fine / On

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

*Be sure to check the [Addendum Page](#) for Addendum Information on projects advertised and out to bid. For best results, please use Internet Explorer as the browser to use with Caltrans' web pages. If you're using Firefox and the PDF files are displayed poorly, please see this [instruction](#).*

---

**04-264094** | [List of Bid Items](#) | [Project Plans, Notice to Bidder and Special Provisions](#) | [Bid Book](#) | 79  
[bidder inquiries](#) | [See addenda \(6\)](#)

**This project has a mandatory pre-bid meeting**

Realign highway and construct new bridge

04-Mrn,Son-101-26.8/27.6, 0.0/2.0 \* Date Advertised 12/08/2014

Bids Opening in Sacramento \* Bids Open 10/20/2015

Estimate: \$51,000,000

In Marin And Sonoma Counties Near Petaluma From 0.8 Mile South To 2.0 Miles North Of The Marin-Sonoma County Line

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-32.

480 Working Days \* 8% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [16 prime contractors looking for help](#) | Primes: [Advertise for help](#) | [See 110 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

	Services offered: Supplier of Engineered Concrete Formwork, Bridge and Steel Falsework. We supply large infrastructure projects. Examples of equipment: Minima, Meva Imperial, Superslim, MegaShor, Bridge Overhang Brackets, etc.
--	--

04-264094	Pipe & Piling Supplies (USA)	
	3506 A Street SE Auburn, WA 98002	
	Phone: (877) 217-0276	Fax Number: (253) 939-8982
	Disadvantaged status:	
	Services offered: Steel Piling: H-Pile / Pipe Pile / Sheet Pile	

04-264094	HERC - Hertz Equipment Rental Corp - Pump, Power and Specialty Equipment	
	7727 Oakport Street Oakland, Ca 94621	
	Phone: 530-665-9051	Fax Number:
	Disadvantaged status:	
	Services offered: Equipment Rental and Sales- Pumps-Dewatering, Diesel Pumps, Electric Booster Pumps, Electric Submersibles. Generators up to 1 MG. Climate Control Units- HVAC Units, Heaters, Desiccant Driers, We have your specialty Equipment needs covered	

04-264094	Le Famille	
	4407 Cosby Court Louisville, KY, 40218	
	Phone: 5024731776	Fax Number: 5024730643
	Disadvantaged status: DBE SBE	
	Services offered: steel piling (h piles, w piles, pipe piles, sheet piles etc.), rebar, reinforcing steel	

04-264094	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 9163861500	Fax Number: 9163867531
	Disadvantaged status:	
	Services offered:	

[Back To Query Form](#)**Search Returned 1 Records**

Thu Oct 01 15:01:38 PDT 2015

**Query Criteria**

Firm/DBA Name: LE FAMILLE

Firm Type: DBE

<b>Firm ID</b>	43028
<b>Firm/DBA Name</b>	LE FAMILLE
<b>Address Line1</b>	4407 COSBY CT.
<b>Address Line2</b>	
<b>City</b>	LOUISVILLE
<b>State</b>	KY
<b>Zip Code1</b>	40218
<b>Zip Code2</b>	3044
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	lefamille@msn.com
<b>Contact Name</b>	BRENTON LESEAN KEYE
<b>Area Code</b>	( 502 )
<b>Phone Number</b>	473-1776
<b>Alt Area Code</b>	( 502 )
<b>Alt Phone Number</b>	435-9223
<b>Fax Area Code</b>	( 502 )
<b>Fax Phone Number</b>	473-0643
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	423220; 423310; 423320; 423390; 423440; 423510;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	G1000 NON-STORE WHOLESALE MERCHANT; G1003 WHOLESALE TRADE AGENTS AND BROKERS;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

[Back To Query Form](#)

Home » Contract Awards and Services » Opt-in Records

# Opt-in Records

## Search Results: Opt-in's on 04-264094

**116 Opt-in records found.**

04-264094	Central California EHS, LLC
	PO BOX 9744 Fresno, CA 93794
	Phone: 559.623.2418 Fax Number: 510.350.9031
	Disadvantaged status: SBE
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com
04-264094	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2 Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.
04-264094	Golden State Bridge, Inc.
	2990 Bay Vista Court, Suite D Benicia, CA 94510
	Phone: 925-372-8000 Fax Number: 925-372-8001
	Disadvantaged status:
	Services offered:
04-264094	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

04-264094	Vintage Paving Company	
	119 Main St Winters Ca 95694	
	Phone: 530 795-0132	Fax Number: 530 795-5734
	Disadvantaged status: DBE SBE	
	Services offered: AC Paving	

04-264094	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-264094	Apex Fence Company Inc	
	19896 Alexander Ave Anderson, CA, 96007	
	Phone: 530-365-3316	Fax Number: 530-365-5478
	Disadvantaged status: SBE	
	Services offered: Guardrail	

04-264094	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, and Pavement Markers. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, and Las Vegas.	

	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:

04-264094	Disadvantaged status: SBE
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Weekly Primavera P6 classes available online or in-person. Oracle Gold Partner. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a>

04-264094	Cook Concrete Products, Inc.
	5461 Eastside Road Redding, CA 96001
	Phone: 530-243-2562 Fax Number: 530-243-6881
	Disadvantaged status: SBE
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.

04-264094	Techstar Inc.
	1219 West Main Cross Findlay, Ohio 45840
	Phone: 4194240888 Fax Number: 4194245959
	Disadvantaged status:
	Services offered: Joint Seal Assembly

04-264094	Linear Options, Inc.
	792 Durham Dayton Highway Durham, CA 95938
	Phone: 530.896.1800 Fax Number: 530.896.1814
	Disadvantaged status: SBE
	Services offered:

04-264094	SuperiorGunite
	12306 Van Nuys Blvd., Lakeview Terrace, CA 91342
	Phone: 8184858808 Fax Number: 8188966699
	Disadvantaged status:
	Services offered:

04-264094	Alamillo Rebar, Inc.
	325 West Channel Road Benicia, CA 94510
	Phone: 707-297-8930 Fax Number: 707-554-3458
	Disadvantaged status:
	Services offered:

04-264094	Maxwell Product, Inc
	650 South Delong Street Salt Lake City
	Phone: 8014334347 Fax Number:
	Disadvantaged status:

	Services offered: Manufacturer of Hot-Applied Polymerized Crack Seal and Mastics.
	<b>CALIFORNIA LAND SURVEYING</b>
	PO Box 1175 Three Rivers
	Phone: (559) 740-6009 Fax Number: (559) 561-4834
	Disadvantaged status: SBE
04-264094	Services offered: *** ADL BURIAL LOCATION REPORT *** With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. ***Pre and Post Construction Surveys *** CONSTRUCTION STAKING, ALTA SURVEYS, TOPOGRAPHIC SURVEYS, BOUNDARY SURVEYS, PARCEL MAPS/SUBDIVISIONS, FLOOD SURVEYS, ELEVATION CERTIFICATES, QUALITY CONTROL/INSPECTION SERVICES, DESIGN SERVICES, CONSULTING SERVICES *** californialandsurveying.net
	<b>Austin Enterprise</b>
	P O Box 81926, Bakersfield California 93380
04-264094	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Crack Treatment
	<b>Austin Enterprise</b>
	P O Box 81926, Bakersfield California 93380
04-264094	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Crack Treatment
	<b>St Francis Electric</b>
	1001 Carden Street San Leandro CA 94577
04-264094	Phone: 510-639-0639 Fax Number: 510-639-9116
	Disadvantaged status:
	Services offered:
	<b>Bay Area Traffic Solutions</b>
	251 Opportunity St. Suite E Sacramento, CA. 95833
	Phone: 916-339-2543 Fax Number: 916-339-2544
	Disadvantaged status:
04-264094	Services offered: B.A.T.S. is a MINORITY OWNED ENTERPRISE specializing in all TRAFFIC CONTROL requirements, IMPACT ATTENUATOR VEHICLE, CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER (surface mount), Delineator

(moveable) and PORTABLE CHANGEABLE MESSAGE BOARDS, we also DRAW TRAFFIC PLANS. If you have any questions please contact CHAD LODEL @ (707) 419-9363, or @ clodel@gobats.net Our 24hr EMERGENCY DISPATCH # 1-866-395-2287

04-264094	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
Services offered:		

04-264094	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at <a href="http://www.westerntraffic.com">www.westerntraffic.com</a>	

04-264094	Foundation Constructors, Inc.	
	81 Big Break Road Oakley, CA 94561	
	Phone: 925-754-6633	Fax Number: 925-625-5783
	Disadvantaged status:	
Services offered: subcontractor-driven piles		

04-264094	Althouse and Meade, Inc	
	1602 Spring St Paso Robles, CA 93446	
	Phone: 805-237-9626	Fax Number: 805-237-9181
	Disadvantaged status: DBE SBE	
Services offered: Bat Habitat Specialists		

04-264094	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
Services offered:		

04-264094	Affordable Site Model	
	2491 Alluvial Ave Clovis, California, 93611	
	Phone: 559-593-9060	Fax Number: 559-408-5601
	Disadvantaged status:	
	Services offered: Earthwork Takeoffs, Cut Fill Quantities, Demo & Removal Reports, Balance Reports. Mass Haul Diagram. All Phasing & Staging per plans. Caltrans Quantity Analysis. 3D Model Drive Videos. www.affordablesitemodel.com	

04-264094	JAM Services Inc	
	958 E Airway Blvd Livermore, CA 94550	
	Phone: 925-455-5267	Fax Number: 925-455-5348
	Disadvantaged status:	
	Services offered:	

04-264094	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1435	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING;SOLVENT WELD DWV, SOLVENT WELD ABS,SOLVENT WELD SDR SERIES,SOLVENT WELD SEWER & DRAIN 100- FOOT LOW HEAD ELECTRICAL;EAGLE LOC ELECTRICAL CONDUIT;ELECTRICAL CONDUIT AND DUCT;HDPE COMMUNICATION DUCT PVC GAS SLEEVE PIPE ELECTRICAL FITTINGS; WATER & SEWER;HDPE WATER AND SEWERPURE CORE;HDPE IRRIGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN	

04-264094	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8053640362	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: ITEMS 21-22, 91-97. TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS.	

04-264094	Flatiron Electric Group	
	7911-A Pine Ave. Chino, Ca. 91708	
	Phone: (714) 228-9631	Fax Number: (909) 597-9151
	Disadvantaged status:	

	Services offered:
04-264094	A. Teichert & Son, Inc dba Teichert Construction 265 Val Dervin Parkway Stockton, CA 953206 Phone: 916-645-4800 Fax Number: 916-645-4801 Disadvantaged status: Services offered:
04-264094	TerraCon Constructors, Inc. P.O. Box 276 Healdsburg, CA 95448 Phone: 707-433-0323 Fax Number: 707-433-0322 Disadvantaged status: SBE Services offered: Underground Pipelining, all related works.
04-264094	HSI Engineering Inc. 3987 First st suite E Livermore, Ca. 94551 Phone: 925-988-9200 Fax Number: 925-960-1356 Disadvantaged status: SBE Services offered: Soil stabilization engineering, construction materials testing laboratory. CalTrans certified technicians in soil, lime/cement, concrete, asphalt and data coring. Storm water prevention plan, rain event action plan, storm water sampling and storm water annual report. Water pollution control plan. Value engineering. CRIP cost reduction incentive proposal.
04-264094	Capitol Traffic Services, Inc 1661 E Miner Ave STOCKTON Phone: 209-469-2663 Fax Number: 209-469-7120 Disadvantaged status: DBE SBE Services offered: Capitol Traffic Services, Inc. provides all services related to Temporary Work Zone Traffic Control. Our capabilities include Site Specific Traffic Control Plans, Permitting, Flagging, Pilot Car and Lane Closures. We manufacture all types of Signs, including Banners, ADA, Project, Construction Area, Permanent and LED signs. We install Signs, Sand Barrels, Temporary and Permanent Crash Attenuator Systems, K-rail, Crowd Control Barricades, Permanent and Temporary Delineation. We rent and sell Message Boards, Arrow Boards, Traffic Signals, Camera Trailers, Intelligent Work Zone Systems, Light Towers, Balloon Lights, Cones, Barricades, Roll Up Signs, Stands, Markers, Water Filled Barrier, Sign Posts, Crowd Control Barricades and most other traffic control devices. We repair Message Boards and Arrow Boards. We install Vehicle Mounted Message Boards, Arrow Boards and Vehicle Lighting Systems. We serve the parking industry with Space Counting Systems, LED Signs, Stencils, Paint and Delineation. We are a licensed California Contractor and serve the middle and northern regions of California.

04-264094	Construction Engineering Consulting Group, Inc.	
	36156 Cabrillo Drive Fremont CA	
	Phone: 510-449-9014	Fax Number: 888-449-0540
	Disadvantaged status: SBE	
	Services offered: Quantity Take-Off and other Pre-construction estimating services. For samples and more information, visit <a href="http://www.cecginc.com/takeoff">www.cecginc.com/takeoff</a>	
04-264094	Sacramento Drilling, Inc.	
	1143 Blumenfeld Drive. Suite 100 Sacramento	
	Phone: 9166381766	Fax Number: 916-638-3725
	Disadvantaged status: SBE	
	Services offered: Drilled Shafts, Auger Cast Piles (CFA), CIDH, Micropiles, H-Piles, Pipe Piles, Soldier Piles and other types of Excavation Bracing/Shoring	
04-264094	T AND S DVBE, INC.	
	P.O. Box 270936 Susanville CA 983087	
	Phone: 530-921-8044	Fax Number:
	Disadvantaged status: DBE DVBE	
	Services offered: Traffic Control - lane closures, flagging, detours, road closures, traffic control plans etc. Construction Area Signs - for purchase or installed and removed on project. Operated water truck services. Rentals - Message boards, arrow boards, light towers, portable rumble strips. Please call 530-921-8044 or email <a href="mailto:taratsdvbe@yahoo.com">taratsdvbe@yahoo.com</a> for a quote. Thank you.	
04-264094	CMC Traffic Control Specialists	
	3450 Third St. Unit 3 G San Francisco	
	Phone: 415-206-1700	Fax Number: 415-206-1711
	Disadvantaged status: DBE SBE	
	Services offered: Engineered Stamped Traffic Plans, Certified Flaggers for Traffic Control & Lane Closures, SALES/RENTALS- K-Rail, Custom Signage, Arrowboards, CMS Boards, Light Towers, Water Barriers, Crash Cushions, Channelizers, Cones, Barricades, Delineators, Pavement Markers, Chip Seal Markers, Painted Temp Striping	
04-264094	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
	Phone: (925) 778-0200	Fax Number: (925) 778-6766
	Disadvantaged status:	
	Services offered: Pile Driving	

04-264094	TBC Safety, The Barricade Company	
	3 Locations Santa Rosa, San Francisco, Milpitas	
	Phone: (707) 480-5108	Fax Number: (707) 523-3124
	Disadvantaged status:	
	Services offered: TBC Safety is a Traffic and Trench Safety equipment supplier in Northern California. Specializing in sales and rentals for the following equipment; message boards, arrow boards, light towers, Barricades, crowd control barricades, cones, delineators, crash cushions, in line crash arrays, water filled k-rail, pavement markers, aluminum signs, project signs, paper signs, coroplast signs, roll up signs and stands, alum hydraulic shores, plywood shores, high clearance shores, end shores, alum sheet piling, pump cans, release tools, spreader bars, steel plates, steel shields, alum shields, manhole boxes, tire cleaners, pipe plugs and mandrels...and much much more.	

04-264094	Jarrett Foundations	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status:	
	Services offered: Driven and Drilled Piling	

04-264094	SDV Services, Inc.	
	2236 Mariner Square Drive Alameda, California 94501	
	Phone: 510-504-2270	Fax Number: 510-521-8172
	Disadvantaged status: DVBE SBE	
	Services offered: Services offered: Crane, rigging, erection, demolition services; supply of PPE; on-site diesel fueling services; personnel/material hoist rental.	

04-264094	ADH Environmental	
	P.O. Box 494457 Redding, Ca. 96049	
	Phone: 530-524-2633	Fax Number:
	Disadvantaged status: DBE	
	Services offered: WPCP and SWPPP Preparation, Environmental and Permitting Services. Contact David Skinner at dskinner@adhenvironmental.com	

04-264094	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection	

04-264094	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Disadvantaged status:	
Services offered: Structural Concrete		

04-264094	Delta One Security, Inc.	
	342 Acacia Street Fairfield Ca 94533	
	Phone: 7074259346	Fax Number: 7074258846
	Disadvantaged status: SBE	
Services offered: Armed or Unarmed Security Guard Services and Security Patrols		

04-264094	Pushpa Services	
	4924 Argyle Way Buena Park, CA 90621	
	Phone: 714-553-9552	Fax Number: 714-494-8440
	Disadvantaged status:	
Services offered: Pushpa Services offers a wide range of Project Controls Services. We specialize in CPM (Scheduling), conducting interactive session with clients & Report creation. Our team consists of highly experienced personnel that have in-depth knowledge of the construction industry (Federal/State). Pushpa Services has worked with various project teams to develop detailed construction schedules and progress measures using the Critical Path Methodology, evaluated different scenarios using what-if analysis, and conducted interactive session which pro-actively supported risk management plans, resource constraints which helped our clients implement mitigation plans before project execution. SERVICES OFFERED: Development of Detailed schedules based on Critical path methodology (CPM) Construction Interactive Schedules Schedule and Performance Updates including S-Curves and customize reports Scenario analysis using ?What-If? methodology Software / Tools : Primavera P6 Enterprise, MS Project, MS Excel		

04-264094	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
Services offered: K-RAILS		

04-264094	Viking Construction Company	
	11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742	
	Phone: 916-852-5530	Fax Number: 916-852-5533
	Disadvantaged status:	

	Services offered: Bridge Work
04-264094	<p>EnGEN Corporation</p> <p>41625 Enterprise Circle South, B-2 Temecula, California 92590</p> <p>Phone: (951) 296-3511 Fax Number: (951) 296-3711</p> <p>Disadvantaged status: DVBE</p> <p>Services offered: Geotechnical, Geological &amp; Environmental Services Certified: MB &amp; DVBE, Supplier Number 34777 Geotechnical &amp; Environmental Consulting Services. Construction material field and laboratory testing, Environmental Assessments, site remediation &amp; monitoring, construction management services, special inspections for: concrete, steel &amp; welding, geology and hydro-geology. EnGEN Corporation Patrina Mason patrina@engencorp.com</p>
04-264094	<p>Borg Fence</p> <p>50 Contractors Street Livermore, Ca. 94551</p> <p>Phone: 925-455-9620 Fax Number: 925-461-1486</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Fencing and fence removal gates</p>
04-264094	<p>Borg Fence</p> <p>50 Contractors Street Livermore, Ca. 94551</p> <p>Phone: 925-455-9620 Fax Number: 925-461-1486</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Fencing and fence removal gates</p>
04-264094	<p>ENVIRONMENTAL CONCEPTS Brennen Davis</p> <p>27801 Hale Court Tehachapi, CA, 93561</p> <p>Phone: 6618215402 Fax Number:</p> <p>Disadvantaged status: SBE</p> <p>Services offered: We are a certified small business / road preservation specialists / licensed contractors who can act as a sub contractor for the potential awarding contractor in order to meet the 8% small business requirement. Our services include fog seal, slurry seal, micro surfacing, chip seal, tack coat, HMA, and Crafcro road preservation materials (distributors). Call or e-mail brennen.envconcepts@bak.rr.com</p>
04-264094	<p>Water Components &amp; Building Supply</p> <p>44 Simms St. San Rafael, CA 94901</p> <p>Phone: 415-524-8290 Fax Number: 415-524-8293</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Water Components and Building Supply is a certified UDBE, SBE material supplier offering: Erosion Control Materials,</p>

HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

04-264094	Pavement Management Solutions, Inc.	
	38340 Innovation Ct. Ste E-506 Murrieta, CA 92563	
	Phone: (951) 600-1110	Fax Number: (951) 600-1112
	Disadvantaged status: DBE SBE	
	Services offered: Inertial Profiling DBE & SBE	

04-264094	Imperial Sprinkler Supply	
	1485 North Manassero Street Anaheim, Ca 92807	
	Phone: 7605590078	Fax Number: 7147922921
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

04-264094	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_maneritraficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

04-264094	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver,	

pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie\_maneritraficcontrol@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

04-264094	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: Offers Highway Rentals & Sales: General Equipment Rentals, Highway Safety Products, PP&E, SWPP, K-Rail, Spill Control.	

04-264094	GR Sundberg Inc.	
	5211 Boyd Road Arcata, CA, 95521	
	Phone: 707-825-6565	Fax Number: 707-825-6563
	Disadvantaged status: DBE SBE	
	Services offered: Precast Drainage inlets and headwalls.	

04-264094	Sanco Pipelines, Inc.	
	727 UNIVERSITY AVE. LOS GATOS, CA 95062	
	Phone: 408-377-2793	Fax Number: 4083547599
	Disadvantaged status:	
	Services offered:	

04-264094	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 209-836-1457
	Disadvantaged status:	
	Services offered:	

04-264094	Pipe & Piling Supplies (USA)	
	3506 A Street SE Auburn, WA 98002	
	Phone: (877) 217-0276	Fax Number: (425) 650-6842
	Disadvantaged status:	
	Services offered:	

04-264094	Case Pacific Co	
	6850 National Dr. Livermore CA 94550	
	Phone: 925-449-2590 x 11	Fax Number: 925-449-6150
	Disadvantaged status:	
	Services offered: CIDH Concrete Piling	

04-264094	MCM Construction, Inc.
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660
	Phone: (916) 334-1221 Fax Number: (916) 334-0562
	Disadvantaged status:
	Services offered:
04-264094	Double G's Supply, Inc.
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661
	Phone: 530.902.3058 Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE
	Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. We supply materials from concrete work, safety gear, fencing, equipment, stakes, lumber, etc..pretty much anything needed for any job.
04-264094	TENNYSON ELECTRIC, INC
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550
	Phone: 925 606-1038 Fax Number: 925 606-7655
	Disadvantaged status: SBE
	Services offered:
04-264094	Environmental Waste Disposal, Inc
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704
	Phone: 949 466 8857 Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE
	Services offered: Hazardous waste transport and disposal
04-264094	Linear Options, Inc.
	792 Durham Dayton Hwy. Durham, CA. 95938
	Phone: 530-896-1800 Fax Number: 530-896-1814
	Disadvantaged status: SBE
	Services offered:
04-264094	Drill Tech Drilling & Shoring, Inc,
	2200 Wymore Way Antioch, CA 94509
	Phone: 925-978-2060 Fax Number: 925-978-2063
	Disadvantaged status:
	Services offered:
	Blankinship & Associates, Inc.

04-264094	1590 Drew Ave, Ste 120 Davis, CA 95618
	Phone: 530 757 0941 Fax Number: 530 757 0940
	Disadvantaged status: SBE
	Services offered: Water Pollution Control Programs, Spill Prevention Control and Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Water Quality Sampling and Analysis, Water quality monitoring Reports, Vegetation Mgt, biological monitoring, CDFW, RWQCB and local environmental agency compliance.
04-264094	Blankinship & Associates, Inc.
	1590 Drew Ave, Ste 120 Davis, CA 95618
	Phone: 530 757 0941 Fax Number: 530 757 0940
	Disadvantaged status: SBE
	Services offered: Rain Event Action Plans (REAPs), Water Pollution Control Programs, Spill Prevention Control and Countermeasure (SPCC) Plans, Stormwater Pollution Prevention Plans (SWPPPs), Erosion Control Plans, Natural Resources Protection Plans, Water Quality Sampling and Analysis, Water Quality Monitoring Reports, Invasive Species & Vegetation Mgt, Biological Monitoring, CDFW, RWQCB and local environmental agency compliance.
04-264094	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
04-264094	k-rail.com dba KSH Trading, LLC
	6607 Deerfield Dr. Vallejo
	Phone: 4159393961 Fax Number: 8883502609
	Disadvantaged status: DBE
	Services offered: Buying and selling used k-rail type K
04-264094	C2 Aerial Photography
	12078 Abingdon Street Norwalk, CA 90650
	Phone: (562) 706-1260 Fax Number: (562)202-5423
	Disadvantaged status: DBE
	Services offered: C2 AERIAL PHOTOGRAPHY is a commercial

photographer and aerial photography DBE firm. We offer Pre Construction Aerial Photography for project planning or Monthly Progress Photo or over the project area and the project right of way. We can cover any project within the state of California.

04-264094	Delta Environmental Laboratories, LLC	
	685 Stone Road #11 & 12 Benicia, CA 94510	
	Phone: (707)747-6081	Fax Number: (707)747-6082
	Disadvantaged status: SBE	
	Services offered: Storm water sampling and analysis day. Storm water annual report. Water quality sampling and analysis day. Water quality monitoring report. More then 22 years of experience performing sampling and analysis of water, wastewater, soil and hazardous materials. Soil characterization for disposal purposes or reuse based on EPA screening level criteria.	

04-264094	L.B. Foster Company	
	32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange, and Pipe Pile for use as shoring, cofferdams, beam and lagging, and steel foundation.	

04-264094	JA-CO Trucking Inc.	
	710-A N. George Washington Blvd. Yuba City, Ca. 95993	
	Phone: 530 741 0278	Fax Number: 530 741 1034
	Disadvantaged status: DBE SBE	
	Services offered: Transfers, Semi Ends, Flatbeds, Bottoms, Super 10's and 10 Wheelers.	

04-264094	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	
	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE SBE	
	Services offered: Structural Concrete	

04-264094	MCM Construction, Inc.	
	6413 32nd Street, P.O. Box 620, North Highlands CA 95660	
	Phone: (916) 334-1221	Fax Number: (916) 334-0562
	Disadvantaged status:	
	Services offered: Structural Concrete	

04-264094	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a> E-mail: <a href="mailto:platform@sonic.net">platform@sonic.net</a>	

04-264094	Davey Resource Group	
	75 Apricot St Oak View, CA 93022	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered: Biological services: Contractor-supplied biologist, pre-construction surveys, biological monitoring, Natural Resource Protection Plans, Biological Resource Information Programs, Arborist Services, Native Plant Restoration.	

04-264094	Construction Engineering Consulting Group	
	36156 Cabrillo Drive California	
	Phone: 5104499014	Fax Number: 8884490540
	Disadvantaged status: DBE SBE	
	Services offered: Quantity take-off and other preconstruction services. For more information and samples, visit <a href="http://cecginc.com/takeoff">cecginc.com/takeoff</a>	

04-264094	Cal-Con Pumping, Inc.	
	1 Avenue of The Palms Avenue, Suite 212 San Francisco, Ca. 94124	
	Phone: 415-401-9838	Fax Number: 415-401-7664
	Disadvantaged status: DBE	
	Services offered: Cal-Con Pumping, Inc. is a ?Certified Small Woman Owned Business? with over 40 years experience in the concrete construction industry. Cal-Con is able to provide you with concrete pumping needs for both public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation and other commercial and residential work. Cal-Con Pumping, Inc. is a CUF (Commercially Useful Function) compliant company. CONCRETE PUMPING AND FURNISH, PUMP, PLACE CONCRETE	

04-264094	dig designitGREEN	
	PO Box 1162 Ventura, CA 93002	
	Phone: 8053642377	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: WPCP, PREPARE SWPPP STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN,	

**STORM WATER SAMPLING AND ANALYSIS, STORM WATER ANNUAL REPORT**

04-264094

Weldon Works, Inc.  
 1650 Mabury Road San Jose, CA 95133-1032  
 Phone: 4082511161 Fax Number: 4082511162  
 Disadvantaged status: DBE SBE  
 Services offered: SIGN & PLASTIC FABRICATION COMPANY. All non-electrical Interior & Exterior Signage. Construction/Safety/Traffic/Parking Signs, Banners, Vehicle Graphics, ADA Signs(Tactile & Braille) Engraving, Dimensinal Lettering, Monument Signs, Polypropolene Welding (Clean Rooms) Full Color Digital Printing, Business Cards, Logo Design, Acrylic Cases, POP, POS, Shelving, Displays, and much more!

04-264094

Anrak Corporation  
 5820 mayhew rd Sacramento, CA , 95827  
 Phone: (916)383-5030 Fax Number: (916)383-8090  
 Disadvantaged status: SBE  
 Services offered: Cold Planing

04-264094

L-RILEY TRUCKING & DISPATCH  
 25927 FRAMPTON AVE HARBOR CITY CAL 90710  
 Phone: 323-353-9332 Fax Number: 310-530-1740  
 Disadvantaged status: DBE SBE  
 Services offered:

04-264094

Anderson Paint Store LLC - DBE www.andersonpaintstore.com  
 18429 West 8 Mile RD Detroit, Michigan 48219  
 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com  
 Disadvantaged status: DBE SBE  
 Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site APS, LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NVO1284UCPN Ohio Tennessee Texas # VN23523 Maryland DOT # 15-148 New Mexico New York Import/Export Canada Under 424950 Coating Systems/Cleaning Division/Texture Coating/Cleaning Division/Traffic Control

	Jensen Precast
	5400 Raley Blvd Sacramento, CA 95838-1700
04-264094	Phone: 916-991-8800 Fax Number: 916-991-8810
	Disadvantaged status:
	Services offered:
	Expert Tree Service
	PO Box 1256 Orinda, CA 94563
04-264094	Phone: (925)254-8733 Fax Number:
	Disadvantaged status:
	Services offered:
	R.Myers, Inc
	P.O.Box 742 Morro Bay
04-264094	Phone: 805-7725-1650 Fax Number: 805-772-3258
	Disadvantaged status: SBE
	Services offered: CIDH PILE
	Scheduling and Information Services, Inc.
	PO Box 174 Stevenson, WA. 98648
04-264094	Phone: (509) 427-4474 Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE
	Services offered:
	Eldridge Bid Reporter
	PO Box 699 W Sacramento, CA 95691
	Phone: 916.419.7090 Fax Number: 916.419.7378
04-264094	Disadvantaged status:
	Services offered: Eldridge Bid Reporter assists with DBE compliance. We have three publications you can advertise in to solicit DBE subcontractors. In addition, we offer a comprehensive outreach services to help primes meet and exceed the DBE program requirements.
	ACL Construction Co., Inc
	207 W. State Street Ontario, CA 91761
04-264094	Phone: 909-391-4477 Fax Number: 909-391-4472
	Disadvantaged status:
	Services offered: concrete barriers

04-264094	Imperial Sprinkler Supply, Inc.	
	16 Branches in California Anaheim, Ca - Corporate Office	
	Phone: 760-559-0078	Fax Number: 714-792-2926
	Disadvantaged status:	
	Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	

04-264094	Central Striping Service, Inc	
	3489 Luyung Drive Rancho Cordova, Ca 95742	
	Phone: 916-635-5175	Fax Number: 916-631-9427
	Disadvantaged status: SBE	
Services offered:		

04-264094	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
Services offered: Drilling Contractors		

04-264094	S Kwok Engineers, Inc.	
	1815 Cornell Drive, Alameda, CA 94501	
	Phone: 510-220-9017	Fax Number: 888-733-1360
	Disadvantaged status: DBE SBE	
Services offered: Item 17 - Prepare Storm Water Pollution Prevention Plan, Item 18 - Rain Event Action Plan, Item 19 - Storm Water Sampling and Analysis - Partial, Item 20 - Stormwater Annual Report - Partial, Item 31 - Water Quality Sampling and Analysis Day, Item 32 - Water Quality Monitoring Report.		



04-264094	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	

	Services offered: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available.	
04-264094	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	
04-264094	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
	Phone: 408-263-5258 x206	Fax Number: 408-263-8293
	Disadvantaged status: DBE SBE	
	Services offered: Environmental laboratory testing for storm water, ground water, soil and waste water.	
04-264094	Askari Security Services, Inc.	
	5150 Candlewood Street, Suite 16H Lakewood, CA 90712	
	Phone: 562-606-0053	Fax Number: 562-606-0098
	Disadvantaged status: DBE SBE	
	Services offered: Security guard and Patrol Services/Site Security. We are a certified DBE/SBE/MBE firm. Our email address is office@askari.org	
04-264094	Capo Projects Group	
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675	
	Phone: (562)325-3849	Fax Number:
	Disadvantaged status: SBE	
	Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews	
04-264094	RMD Kwikform	
	2050 Farallon Ave San Leandro, CA 94577	
	Phone: 510-691-8387	Fax Number: 510-483-0303
	Disadvantaged status:	
	Services offered: Supplier of Engineered Concrete Formwork, Bridge and Steel Falsework. We supply large infrastructure projects. Examples of equipment: Minima, Meva Imperial, Superslim, MegaShor, Bridge Overhang Brackets, etc.	

04-264094	Pipe & Piling Supplies (USA)	
	3506 A Street SE Auburn, WA 98002	
	Phone: (877) 217-0276	Fax Number: (253) 939-8982
	Disadvantaged status:	
	Services offered: Steel Piling: H-Pile / Pipe Pile / Sheet Pile	

04-264094	HERC - Hertz Equipment Rental Corp - Pump, Power and Specialty Equipment	
	7727 Oakport Street Oakland, Ca 94621	
	Phone: 530-665-9051	Fax Number:
	Disadvantaged status:	
	Services offered: Equipment Rental and Sales- Pumps-Dewatering, Diesel Pumps, Electric Booster Pumps, Electric Submersibles. Generators up to 1 MG. Climate Control Units- HVAC Units, Heaters, Desiccant Driers, We have your specialty Equipment needs covered	

04-264094	Le Famille	
	4407 Cosby Court Louisville, KY, 40218	
	Phone: 5024731776	Fax Number: 5024730643
	Disadvantaged status: DBE SBE	
	Services offered: steel piling (h piles, w piles, pipe piles, sheet piles etc.), rebar, reinforcing steel	

04-264094	Preston Pipelines Inc.	
	3780 Commerce Drive West Sacramento, CA, 95691	
	Phone: 9163861500	Fax Number: 9163867531
	Disadvantaged status:	
	Services offered:	

04-264094	Durham Stabilization Inc.	
	9676 Railroad Street Elk Grove CA 95624	
	Phone: 9166852204	Fax Number: 9166853097
	Disadvantaged status:	
	Services offered: Cold Planing	

04-264094	IRB Construction Inc	
	725 6th Street Marysville, CA, 95901	
	Phone: 916-612-6406	Fax Number: 888-315-7315
	Disadvantaged status: DBE	
	Services offered: Approach Slabs	

04-264094	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Pile Driving and Drilling	

04-264094	The Powers Group - Electrical Supply	
	65 Soda Bay Rd Lakeport, CA 95453	
	Phone: 7079395863	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	

04-264094	Davey Resource Group	
	75 Apricot St Oak View, CA 93022	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered: Biological surveys and monitoring for threatened, endangered and listed species.	

04-264094	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

04-264094	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years	

## Annette Conley

---

**From:** Annette Conley  
**sent:** Thursday, October 22, 2015 12:09 PM  
**to:** 'gates@gdminc.us'; 'raspencer7@gmail.com'; 'lefamille@msn.com'; 'OFFICE@askari.org'; 'carol.bolstad@1sis.com'; 'GOOGLE DOC'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094- Hwy 101 Sonoma/Marin County Line-UPDATED BID DATE!!  
**Attachments:** INVITATION TO BID-NOV BID DATE.doc

### INVITATION TO BID

**Project:** #04-264094 – Hwy 101 Sonoma/Marin County Line

**New Bid Date & Time:** 11/3/15 @ 2pm

**Owner:** Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0).

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms from whom we do not receive a response.**

**NOTE:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601





Home → Contract Awards and Services → **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-264094

**120 Opt-in records found.**

04-264094	Central California EHS, LLC	
	PO BOX 9744 Fresno, CA 93794	
	Phone: 559.623.2418	Fax Number: 510.350.9031
	Disadvantaged status: SBE	
	Services offered: Services offered: Central California EHS, LLC is a full-service industrial hygiene and safety-consulting firm owned and operated by a Certified Industrial Hygienist (CIH). We can perform a wide range of industrial hygiene sampling and analysis of various occupational stressors. We can also help with lead compliance plans. We can be reached at the following: Phone: 559.623.2418 FAX: 510.350.9031 e-mail: michael@cencalehs.com Website: cencalehs.com	
04-264094	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	
04-264094	Golden State Bridge, Inc.	
	2990 Bay Vista Court, Suite D Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Disadvantaged status:	
	Services offered:	
04-264094	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-264094	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Pile Driving and Drilling	

04-264094	The Powers Group - Electrical Supply	
	65 Soda Bay Rd Lakeport, CA 95453	
	Phone: 7079395863	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	

04-264094	Davey Resource Group	
	75 Apricot St Oak View, CA 93022	
	Phone: 805-451-3504	Fax Number:
	Disadvantaged status:	
	Services offered: Biological surveys and monitoring for threatened, endangered and listed species.	

04-264094	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

04-264094	GDM	
	5963 Freedom Dr Chino	
	Phone: 8105771698	Fax Number: 909-627-0320
	Disadvantaged status: DBE SBE	
	Services offered: GDM sells and rents construction equipment- all types, any size. From tools to bucket trucks, we offer it all. Nominated for minority supplier of the year that past two years	

04-264094	CALIFORNIA LAND SURVEYING	
	40507 Three Rivers	
	Phone: (559) 740-6009	Fax Number: (559) 561-4834
	Disadvantaged status: SBE	
	Services offered: ***SETTLEMENT AND MONITORING ITEM #76 CODE #028284 *** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA.... Construction, Staking Grade, Staking ALTA, Surveys, Topographic, Surveys Boundary, Surveys Parcel, Maps/Subdivisions, Flood Surveys, Elevation, Certificates Quality, Control/ Inspection,	

*Send*

	Services Design, Services Drafting, and Consulting Services.	
04-264094	Rinker Materials Concrete Pipe Division	
	P O Box 3405 Fresno, CA 93650	
	Phone: 559-994-9809	Fax Number: 559-420-0399
	Disadvantaged status:	
	Services offered:	
04-264094	Chilver Materials and Equipment	
	12460 California St. #42 Yucaipa	
	Phone: 9092069334	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. <a href="mailto:mindy@chilvermaterials.com">mindy@chilvermaterials.com</a>	
04-264094	Pipe & Piling Supplies (USA)	
	3506 A Street SE Auburn, WA 98002	
	Phone: (877) 217-0276	Fax Number: (253) 939-8982
	Disadvantaged status:	
	Services offered: Steel piling supplier (Pipe / H-Pile / Sheet Pile)	

## Annette Conley

---

**From:** Annette Conley  
**Sent:** Friday, October 30, 2015 7:27 AM  
**To:** 'mindy@chilvermaterials.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094- Hwy 101 Sonoma/Marin County Line-UPDATED BID DATE!!  
**Attachments:** INVITATION TO BID-NOV BID DATE.doc

### INVITATION TO BID

**Project:** #04-264094 – Hwy 101 Sonoma/Marin County Line  
**New Bid Date & Time:** 11/3/15 @ 2pm  
**Owner:** Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0).

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms from whom we do not receive a response.**

**NOTE:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



GCC INTERNAL LIST OF FREQUENTLY  
USED DBE FIRMS

# GCC database

Vendor	Name	Phone	Fax	Min Type
	DUPLICATE-ALRE. AUSTIN ENTERPRISE-CRACK SEAL	(661) 589-1001	(661) 589-9509	DBE
	DUPLICATE-ALRE. CONSTRUCTION AREA SIGNS INC.	(916) 663-9097	(916) 663-1858	DBE
	DUPLICATE-ALRE. KRC SAFETY CO. INC.	(559) 732-0393	(559) 732-2684	DBE
	DUPLICATE-ALRE. SCHOTKA CONSTRUCTION	(707) 265-6977	7072656856	DBE
	DUPLICATE-ALRE. SJD CONSTRUCTION	(209) 847-8939	(209) 847-0169	DBE
	DUPLICATE-ALRE. HILLSIDE DRILLING, INC.	(510) 234-6532	(510) 234-3131	DBE
	DUPLICATE-ALRE. AJ VASCONI	(925) 691-9400	(925) 691-3900	DBE
	DUPLICATE-ALRE. SJD CONSTRUCTION	(209) 847-8939	(209) 847-0169	DBE
	DUPLICATE-ALRE. AC DIKE COMPANY	(916) 652-0159	(916) 645-9618	DBE
	DUPLICATE-ALRE. BASS ELECTRIC	4152951607	6508693509	DBE
	DUPLICATE-ALRE. CINDY BALES ENGINEERING	(909) 585-1557	(909) 752-7090	DBE
	DUPLICATE-ALRE. NITTA EROSION CONTROL	(916) 652-7459	(916) 652-4376	DBE
	DUPLICATE-ALRE. SUPERIOR HYDROSEEDING, INC.	(831) 763-1811	(831) 763-2023	DBE
	DUPLICATE-ALRE. AUSTIN ENTERPRISE-CRACK SEAL	(661) 589-1001	(661) 589-9509	DBE
	DUPLICATE-ALRE. DILLARD ENVIRONMENTAL SVCS (HAZ)	(925) 634-6850	(925) 634-0874	DBE
	DUPLICATE-ALRE. R & S TRUCKING	(707) 571-8820	(707) 571-8223	DBE
	DUPLICATE-ALRE. LONE STAR LANDSCAPE, INC.	(408) 682-0100	(408) 682-0109	DBE
	DUPLICATE-ALRE. SUPERIOR HYDROSEEDING, INC.	(831) 763-1811	(831) 763-2023	DBE
	DUPLICATE-ALRE. FRANK MEDINA GENERAL ENGINEERING	(530) 743-0744	(530) 743-9352	DBE
	DUPLICATE-ALRE. PC & N CONSTRUCTION	(925) 634-4567	(925) 634-4339	DBE
	DUPLICATE-ALRE. AUSTIN ENTERPRISE-CRACK SEAL	(661) 589-1001	(661) 589-9509	DBE
	DUPLICATE-ALRE. FRANK MEDINA GENERAL ENGINEERING	(530) 743-0744	(530) 743-9352	DBE
	DUPLICATE-ALRE. SCHOTKA CONSTRUCTION	(707) 265-6977	7072656856	DBE
	DUPLICATE-ALRE. S KWOK ENGINEERS INC.	5102209017	(888) 733-1360	DBE
	DUPLICATE-ALRE. CMC TRAFFIC CONTROL	4152061700		DBE
	DUPLICATE-ALRE. WESTERN TRAFFIC SUPPLY	(925) 249-1854	(825) 249-1863	DBE
FAX	TRIANGLE EXCAVATION	(707) 678-5344	(707) 678-8625	DBE
FAX	TYRELL RESOURCES	(530) 249-3800	(530) 241-8975	DBE
FAX	EXCEL LANDSCAPE <i>email</i>	9163666364	9163666225	DBE
FAX	J & M LAND RESTORATION, INC.	(661) 872-7039	(661) 399-8882	DBE
FAX	LONE STAR LANDSCAPE, INC.	(408) 682-0100	(408) 682-0109	DBE
FAX	LINDY'S COLD PLANING	(562) 697-2286	(562) 697-2039	DBE
FAX	DOUBLE M TRUCKING <i>email</i>	(530) 795-4181	(530) 795-3914	DBE
FAX	L S TRUCKING	(510) 266-5213	(510) 266-5245	DBE
FAX	S&S TRUCKING	(510) 383-3556	(510) 383-2917	DBE
FAX	TEAM NORTH CONSTRUCTION SERVICES <i>email</i>	4154670300	4154670400	DBE
FAX	EXCEL LANDSCAPE <i>dupe</i>	9163666364	9163666225	DBE
FAX	J & M LAND RESTORATION, INC.	(661) 872-7039	(661) 399-8882	DBE
FAX	JJ NGUYEN INC.	4082597982	4083478183	DBE
FAX	RMT LANDSCAPE CONTRACTORS	(510) 568-3208	(510) 568-3766	DBE
FAX	DIRT & AGGREGATE INTERCHANGE	50366615093	(503) 669-1192	DBE
FAX	REBAR INTERNATIONAL, INC.	4086780262	4152239693	DBE
FAX	RUPERT CONSTRUCTION SUPPLY	(925) 229-5577	9166739737	DBE
FAX	APPIAN UDBE SWPP	5108549402	5102560103	DBE
FAX	BIOMAAS <i>email</i>	4152558077	9258874702	DBE
FAX	NATURAL INVESTIGATIONS COMPANY	9167659381		DBE

*(consultant)*

FAX  
FAX

TULLY CONSULTING GROUP  
TOURE ASSOCIATES

(707) 693-1926 7074710318 DBE  
5594336519 5592228706 DBE

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

### **\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com)** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:21 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:20 AM	6788625	1'00"	(1) 2	FAX TX	OK	238	

TOTAL : 1M 0S PAGES: 2

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221  
 Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B, 736C, 736D, 736E, 736F, 736G, 736H, 736I, 736J, 736K, 736L, 736M, 736N, 736O, 736P, 736Q, 736R, 736S, 736T, 736U, 736V, 736W, 736X, 736Y, 736Z), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:23 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:22 AM	16613998882	49" (1)	2	FAX TX	OK	241	

TOTAL : 49S PAGES: 2

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:24 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:23 AM	15626972039	43" (1)	2	FAX TX	OK	243	
TOTAL :						43S PAGES:	2	

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221  
 Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:25 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:24 AM	15103832917	1'08"	(1)	2 FAX TX	OK	246	

TOTAL : 1M 8S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\*

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:26 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:26 AM	14083478183	36" (1)	2	FAX TX	OK	248	
TOTAL :						36S PAGES:	2	

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAPPED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:27 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:27 AM	15036691192	39" (1)	2	FAX TX	OK	250	

TOTAL : 39S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\*

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:29 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:28 AM	19166739737	1' 42" (1)	2	FAX TX	OK	252	

TOTAL : 1M 42S PAGES: 2

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:33 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:31 AM	15302418975	1' 46" (1)	2	FAX TX	OK	239	
TOTAL :						1M 46S	PAGES:	2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\*

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:34 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:33 AM	15102665245	41" (1)	2	FAX TX	OK	245	

TOTAL : 41S PAGES: 2

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"/TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B, 736C, 736D, 736E, 736F, 736G, 736H, 736I, 736J, 736K, 736L, 736M, 736N, 736O, 736P, 736Q, 736R, 736S, 736T, 736U, 736V, 736W, 736X, 736Y, 736Z, 736AA, 736AB, 736AC, 736AD, 736AE, 736AF, 736AG, 736AH, 736AI, 736AJ, 736AK, 736AL, 736AM, 736AN, 736AO, 736AP, 736AQ, 736AR, 736AS, 736AT, 736AU, 736AV, 736AW, 736AX, 736AY, 736AZ, 736BA, 736BB, 736BC, 736BD, 736BE, 736BF, 736BG, 736BH, 736BI, 736BJ, 736BK, 736BL, 736BM, 736BN, 736BO, 736BP, 736BQ, 736BR, 736BS, 736BT, 736BU, 736BV, 736BW, 736BX, 736BY, 736BZ, 736CA, 736CB, 736CC, 736CD, 736CE, 736CF, 736CG, 736CH, 736CI, 736CJ, 736CK, 736CL, 736CM, 736CN, 736CO, 736CP, 736CQ, 736CR, 736CS, 736CT, 736CU, 736CV, 736CW, 736CX, 736CY, 736CZ, 736DA, 736DB, 736DC, 736DD, 736DE, 736DF, 736DG, 736DH, 736DI, 736DJ, 736DK, 736DL, 736DM, 736DN, 736DO, 736DP, 736DQ, 736DR, 736DS, 736DT, 736DU, 736DV, 736DW, 736DX, 736DY, 736DZ, 736EA, 736EB, 736EC, 736ED, 736EE, 736EF, 736EG, 736EH, 736EI, 736EJ, 736EK, 736EL, 736EM, 736EN, 736EO, 736EP, 736EQ, 736ER, 736ES, 736ET, 736EU, 736EV, 736EW, 736EX, 736EY, 736EZ, 736FA, 736FB, 736FC, 736FD, 736FE, 736FF, 736FG, 736FH, 736FI, 736FJ, 736FK, 736FL, 736FM, 736FN, 736FO, 736FP, 736FQ, 736FR, 736FS, 736FT, 736FU, 736FV, 736FW, 736FX, 736FY, 736FZ, 736GA, 736GB, 736GC, 736GD, 736GE, 736GF, 736GG, 736GH, 736GI, 736GJ, 736GK, 736GL, 736GM, 736GN, 736GO, 736GP, 736GQ, 736GR, 736GS, 736GT, 736GU, 736GV, 736GW, 736GX, 736GY, 736GZ, 736HA, 736HB, 736HC, 736HD, 736HE, 736HF, 736HG, 736HH, 736HI, 736HJ, 736HK, 736HL, 736HM, 736HN, 736HO, 736HP, 736HQ, 736HR, 736HS, 736HT, 736HU, 736HV, 736HW, 736HX, 736HY, 736HZ, 736IA, 736IB, 736IC, 736ID, 736IE, 736IF, 736IG, 736IH, 736II, 736IJ, 736IK, 736IL, 736IM, 736IN, 736IO, 736IP, 736IQ, 736IR, 736IS, 736IT, 736IU, 736IV, 736IW, 736IX, 736IY, 736IZ, 736JA, 736JB, 736JC, 736JD, 736JE, 736JF, 736JG, 736JH, 736JI, 736JJ, 736JK, 736JL, 736JM, 736JN, 736JO, 736JP, 736JQ, 736JR, 736JS, 736JT, 736JU, 736JV, 736JW, 736JX, 736JY, 736JZ, 736KA, 736KB, 736KC, 736KD, 736KE, 736KF, 736KG, 736KH, 736KI, 736KJ, 736KK, 736KL, 736KM, 736KN, 736KO, 736KP, 736KQ, 736KR, 736KS, 736KT, 736KU, 736KV, 736KW, 736KX, 736KY, 736KZ, 736LA, 736LB, 736LC, 736LD, 736LE, 736LF, 736LG, 736LH, 736LI, 736LJ, 736LK, 736LL, 736LM, 736LN, 736LO, 736LP, 736LQ, 736LR, 736LS, 736LT, 736LU, 736LV, 736LW, 736LX, 736LY, 736LZ, 736MA, 736MB, 736MC, 736MD, 736ME, 736MF, 736MG, 736MH, 736MI, 736MJ, 736MK, 736ML, 736MN, 736MO, 736MP, 736MQ, 736MR, 736MS, 736MT, 736MU, 736MV, 736MW, 736MX, 736MY, 736MZ, 736NA, 736NB, 736NC, 736ND, 736NE, 736NF, 736NG, 736NH, 736NI, 736NJ, 736NK, 736NL, 736NM, 736NO, 736NP, 736NQ, 736NR, 736NS, 736NT, 736NU, 736NV, 736NW, 736NX, 736NY, 736NZ, 736OA, 736OB, 736OC, 736OD, 736OE, 736OF, 736OG, 736OH, 736OI, 736OJ, 736OK, 736OL, 736OM, 736ON, 736OO, 736OP, 736OQ, 736OR, 736OS, 736OT, 736OU, 736OV, 736OW, 736OX, 736OY, 736OZ, 736PA, 736PB, 736PC, 736PD, 736PE, 736PF, 736PG, 736PH, 736PI, 736PJ, 736PK, 736PL, 736PM, 736PN, 736PO, 736PP, 736PQ, 736PR, 736PS, 736PT, 736PU, 736PV, 736PW, 736PX, 736PY, 736PZ, 736QA, 736QB, 736QC, 736QD, 736QE, 736QF, 736QG, 736QH, 736QI, 736QJ, 736QK, 736QL, 736QM, 736QN, 736QO, 736QP, 736QQ, 736QR, 736QS, 736QT, 736QU, 736QV, 736QW, 736QX, 736QY, 736QZ, 736RA, 736RB, 736RC, 736RD, 736RE, 736RF, 736RG, 736RH, 736RI, 736RJ, 736RK, 736RL, 736RM, 736RN, 736RO, 736RP, 736RQ, 736RR, 736RS, 736RT, 736RU, 736RV, 736RW, 736RX, 736RY, 736RZ, 736SA, 736SB, 736SC, 736SD, 736SE, 736SF, 736SG, 736SH, 736SI, 736SJ, 736SK, 736SL, 736SM, 736SN, 736SO, 736SP, 736SQ, 736SR, 736SS, 736ST, 736SU, 736SV, 736SW, 736SX, 736SY, 736SZ, 736TA, 736TB, 736TC, 736TD, 736TE, 736TF, 736TG, 736TH, 736TI, 736TJ, 736TK, 736TL, 736TM, 736TN, 736TO, 736TP, 736TQ, 736TR, 736TS, 736TT, 736TU, 736TV, 736TW, 736TX, 736TY, 736TZ, 736UA, 736UB, 736UC, 736UD, 736UE, 736UF, 736UG, 736UH, 736UI, 736UJ, 736UK, 736UL, 736UM, 736UN, 736UO, 736UP, 736UQ, 736UR, 736US, 736UT, 736UU, 736UV, 736UW, 736UX, 736UY, 736UZ, 736VA, 736VB, 736VC, 736VD, 736VE, 736VF, 736VG, 736VH, 736VI, 736VJ, 736VK, 736VL, 736VM, 736VN, 736VO, 736VP, 736VQ, 736VR, 736VS, 736VT, 736VU, 736VV, 736VW, 736VX, 736VY, 736VZ, 736WA, 736WB, 736WC, 736WD, 736WE, 736WF, 736WG, 736WH, 736WI, 736WJ, 736WK, 736WL, 736WM, 736WN, 736WO, 736WP, 736WQ, 736WR, 736WS, 736WT, 736WU, 736WV, 736WW, 736WX, 736WY, 736WZ, 736XA, 736XB, 736XC, 736XD, 736XE, 736XF, 736XG, 736XH, 736XI, 736XJ, 736XK, 736XL, 736XM, 736XN, 736XO, 736XP, 736XQ, 736XR, 736XS, 736XT, 736XU, 736XV, 736XW, 736XX, 736XY, 736XZ, 736YA, 736YB, 736YC, 736YD, 736YE, 736YF, 736YG, 736YH, 736YI, 736YJ, 736YK, 736YL, 736YM, 736YN, 736YO, 736YP, 736YQ, 736YR, 736YS, 736YT, 736YU, 736YV, 736YW, 736YX, 736YY, 736YZ, 736ZA, 736ZB, 736ZC, 736ZD, 736ZE, 736ZF, 736ZG, 736ZH, 736ZI, 736ZJ, 736ZK, 736ZL, 736ZM, 736ZN, 736ZO, 736ZP, 736ZQ, 736ZR, 736ZS, 736ZT, 736ZU, 736ZV, 736ZW, 736ZX, 736ZY, 736ZZ

\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\*

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:35 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:34 AM	15105683766	43" (1)	2	FAX TX	OK	249	

TOTAL : 43S PAGES: 2

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221  
 Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:35 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:34 AM	14152239693	**' **" (2)	0	FAX TX	BUSY	251	
TOTAL :						OS PAGES:	0	

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THIRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\*

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:38 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:35 AM	15102560103	2' 18" (1)	2	FAX TX	OK	253	
TOTAL :						2M 18S	PAGES:	2

**INVITATION TO BID**

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B, 736C, 736D, 736E, 736F, 736G, 736H, 736I, 736J, 736K, 736L, 736M, 736N, 736O, 736P, 736Q, 736R, 736S, 736T, 736U, 736V, 736W, 736X, 736Y, 736Z), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:38 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:37 AM	15592228706	**' **" (2)	0	FAX TX	BUSY	256	

TOTAL : OS PAGES: 0

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\*

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:37 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:36 AM	6931926	**' **"	(2)	0 FAX TX	BUSY	255	
TOTAL :						OS PAGES:	0	

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221  
 Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING  
 GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:36 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:35 AM	19258874702	**' **"	(2)	0 FAX TX	BUSY	254	

TOTAL : OS PAGES: 0

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B, 736C, 736D, 736E, 736F, 736G, 736H, 736I, 736J, 736K, 736L, 736M, 736N, 736O, 736P, 736Q, 736R, 736S, 736T, 736U, 736V, 736W, 736X, 736Y, 736Z), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

DEC-30-2014 TUE 11:34 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:33 AM	14154670400	**' **"	(2)	0 FAX TX	BUSY	247	

TOTAL : OS PAGES: 0

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\*

TRANSACTION REPORT

DEC-30-2014 TUE 11:33 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:32 AM	15307953914	**' **"	(2)	0 FAX TX	BUSY	244	

TOTAL : OS PAGES: 0

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\*

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:31 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:30 AM	19163666225	**' **"	(2)	0 FAX TX	BUSY	240	

TOTAL : OS PAGES: 0

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221  
 Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

TRANSACTION REPORT

P. 01

DEC-30-2014 TUE 11:32 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-30	11:31 AM	14086820109	**' **"	(2)	0 FAX TX	BUSY	242	
TOTAL :						OS PAGES:	0	

INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221  
 Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

**Annette Conley**

*Failed faxes - sent via email*

**From:** Annette Conley  
**nt:** Tuesday, December 30, 2014 2:40 PM  
**o:** 'excellandscape@hotmail.com'; 'penny@doublemtrucking.com'; 'jennifer@teamnorth.com'; 'STEVEPOWELL@BIOMAAS.COM'; 'ttoure01@gmail.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** INVITATION TO BID.doc

**INVITATION TO BID**

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms we do not receive a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



**RESPONSES RECEIVED**

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/2015 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\*

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: ASKARI SECURITY SERVICES, INC

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: MICHAEL KARANJA  
562-606-0053

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	10/20/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	10/2015 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: JA-CO TRUCKING INC.

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: 530) 741-0278 Contact: John Atkinson

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

**INVITATION TO BID****GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

Mr. Jim Petric (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: Double M Trucking - Trucking

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: Phil

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

DEC-30-2014 TUE 11:27 AM

FAX NO.

P. 01/02

## INVITATION TO BID

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

DEC-30-2014 TUE 11:27 AM

FAX NO.

P. 02/02

# INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

Mr. Jim Peble (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/contracts/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/contracts/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and woman subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form "CG-2010-1185" or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: Dirt and Aggregate Interchange, Inc.

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

DEC-30-2014 TUE 11:23 AM

FAX NO.

P. 02/02

**INVITATION TO BID****GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

Mr. Jim Patric (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name:

J&amp;M Land Restoration

 Yes, we will send a quote by bid date

 No, we are not interested

 Interested, please contact us at:

Contact:

John Juelte

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

DEC-16-2014 TUE 03:11 PM

FAX NO.

P. 01

**INVITATION TO BID****GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

DEC-16-2014 TUE 03:12 PM

FAX NO.

P. 02

# INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

Mr. Jim Petric (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oa/contract\\_awards\\_services.htm](http://www.dot.ca.gov/hq/esc/oa/contract_awards_services.htm), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: Western Traffic Supply Inc.

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***



**ALTHOUSE AND MEADE, INC.**  
BIOLOGICAL AND ENVIRONMENTAL SERVICES

[HOME](#)

[ABOUT](#)

[SERVICES](#)

[CLIENTS](#)

[CAREERS](#)

[CONTACT](#)

## Registrations/Certifications

- CAGE #75MM5
- DUNS #036463623
- Cal Trans
- So Cal Edison, Vendor #10167
- Women Owned Small Business (WOSB)
- State of California Certified Micro Small Business (MSB) #1758114
- California Public Utilities Commission (CPUC) #12090172

## Codes

- NAICS #541620, 541712
- PSC: B509, B510, B516, B520, B525, B513, B534, F018, F019, F020, F099, F110, F113, F114, F999

## Corporate Information

S Corporate

EIN# 77-0541565



Download our  
Capability  
Statement



# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

# GHILOTTI

DEC 31 2014

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\* CONSTRUCTION COMPANY

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: Quality Erectors & Construction, Inc.

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

FAX RESPONSE / QUOTES TO: (707) 585 - 1601



3130 Bayshore Road • Benicia, CA 94510  
(707) 746-1233 • FAX (707) 751-3962  
License #502736

December 29, 2014

Ghilotti Construction Co.

Re: 04-264094 Hwy 101 Near Petaluma

Jim,

Thank you for considering Quality Erectors & Construction, We recently received your request for sub contractor's bids for the 04-264094 Hwy 101 Near Petaluma Project and although we will not be submitting a bid for this project; I would like to take this opportunity to introduce the services of our company. QEC, Inc. is a WBE / MBE / DBE certified with the DOT. QEC, Inc. was founded in 1982 and incorporated in 1986. A union shop signatory to California Field Ironworkers, as such we are able to bid not only union projects, but PLA, prevailing wage and private agreements as well. With our crews training and abilities along with hands on management we are able to contract projects that vary from large multi unit commercial & industrial to the small private sector structures.

QEC, Inc. holds a Class B, C-51, C-13 and a C-39 license with the State of California Contractors Licensing Bureau and specializes in the complete erection of pre-engineered metal building packages. We are authorized dealer and erector for multiple Manufacturing Building Systems.

QEC, Inc. has a vast amount of experience installing and erecting Star, Varco Pruden, CBC, General & Braemar Buildings Packages, and also install Architectural roof paneling, bar joist installation, welding and miscellaneous steel structures.

We take pride in our commitment to the safety and health of all our employees and have established a thorough safety and health policy applicable to all phases of operations. Our goal is to eliminate personal injuries, occupational illnesses, damage to equipment and property, and protection of these when interacting with the general public during the course of construction. Safety inspections are performed daily by the job foremen to identify any potential safety risks and hazards on the jobsite. In addition, we require that each site foreman have a current CPR and Basic First Aid Certification.

All field personnel have received additional training and are certified operators for aerial lift equipment, forklift and scaffolding.

For a list of our completed projects, feel free to check out our new website at [www.qec-inc.com](http://www.qec-inc.com). It is my sincere hope to establish a mutually beneficial working relationship with your firm. If we can be of any assistance, or for more information please feel free to call my office direct (707) 746-1233.

Sincerely,

A handwritten signature in black ink, appearing to read "S. Gaitan", is written over a white background.

Shawna Gaitan  
Office Administrator

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: \_\_\_\_\_ Civilcom LLC \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

## Annette Conley


---

**From:** Frida Nazari [frida@bluecable.com]  
**Sent:** Friday, December 19, 2014 10:56 AM  
**To:** Annette Conley  
**Subject:** RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

You are very welcome ☺

Happy Holidays!

*Best regards,*



**Frida Nazari**

[www.Bluecable.com](http://www.Bluecable.com)

☎:Office 818.559.5454

☎:Fax 818.861.7259

✉:Email [Frida@Bluecable.com](mailto:Frida@Bluecable.com)

---

**From:** Annette Conley [mailto:[annette@ghilotti.com](mailto:annette@ghilotti.com)]

**Sent:** Friday, December 19, 2014 10:39 AM

**To:** 'Frida Nazari'

**Subject:** RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

Thank you for the reply!

---

**From:** Frida Nazari [mailto:[frida@bluecable.com](mailto:frida@bluecable.com)]

**Sent:** Thursday, December 18, 2014 4:14 PM

**To:** Annette Conley

**Subject:** RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

Hello Annette,

This email is to inform you that , we will not be bidding on this project.

*Best regards,*



**Frida Nazari**

[www.Bluecable.com](http://www.Bluecable.com)

☎:Office 818.559.5454

☎:Fax 818.861.7259

✉:Email [Frida@Bluecable.com](mailto:Frida@Bluecable.com)

---

**From:** Helinda Nazari [mailto:[helinda@bluecable.com](mailto:helinda@bluecable.com)]

**Sent:** Thursday, December 18, 2014 4:12 PM

**To:** [Frida@bluecable.com](mailto:Frida@bluecable.com)

**Subject:** FW: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

---

**From:** Annette Conley [mailto:[annette@ghilotti.com](mailto:annette@ghilotti.com)]

**Sent:** Thursday, December 18, 2014 3:08 PM

**To:** 'pocampo@ap-construction.com'; 'gperez@aimcsworld.com'; 'dcheng@accordeng.com'; 'act@act4construction.com'; 'madams@ahiconstructs.com'; 'corourke@ahtna.net'; 'kirank@ajkcommunications.com'; 'louis@apbconstruction.com'; 'joni@anderson-burton.com'; 'anilverma@earthlink.net'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'rita@aramexxgroupinc.com'; 'don\_455@hotmail.com'; 'blequipment@aol.com'; 'belect@sbcglobal.net'; 'rebecca@becielectric.com'; 'jose@bestestlab.com'; 'mbirdi@birdi-inc.com'; 'helinda@bluecable.com'; 'brigitte@brahmaengineering.com'; 'sue.kim@c1construction.com'; 'ROWENA@C2PM.com'; 'office@clcinc.us'; 'k\_carlisle@caditcompany.com'; 'benn@calconsteel.com'; 'carole@cegreeninc.com'; 'info@cesprolighting.com'; 'guillen@civilcom.com'; 'cjohnson@coleman.com'; 'cbrandt@combined-effort.us'; 'steve@cisinspects.com'; 'herbf@coopercm.com'; 'lindab@coppertopent.com'; 'jcornejo@cornejo.com'; 'dan@westernmpc.com'; 'Ferry@DecoPaveCorp.com'; 'jspike@derricksonpike.com'; 'info@dynaguard1.com'; 'cgalvan@emffiresolutions.com'; 'cgalvan@EMFfiresolutions.com'; 'eguinn55@gmail.com'; 'cburch@empireconstructionsf.com'; 'mich1064@aol.com'; 'hd@exarotec.com'; 'docdrivers@exp-energy.com'; 'francieselectric@yahoo.com'; 'frpower@aol.com'; 'fremontreinforcing@gmail.com'; 'victor.galindo@galindoelectric.com'; 'rcamacho@gemsenvironmental.com'; 'ginzx@sbcglobal.net'; 'info@gironcms.com'; 'gl\_engineering@comcast.net'; 'william@globalelectric.us'; 'dmartin@globalelectric.us'; 'manuel@greentechelectricinc.com'; 'info@hhindustries.us'; 'hector.castellon@hercatelecomm.com'; 'ahernandez@herconcompany.com'; 'hercelec@yahoo.com'; 'kelly@hi-voltageplicing.com'; 'cheryl@hillsidedrilling.com'; 'maria@icenoglecm.com'; 'ibsrecoder@aol.com'; 'chris@JCPalomar.com'; 'jmoraga@flash.net'; 'juneg@jgconstruction.com'; 'JJRCONSTRUCTION@AOL.COM'; 'dennis@jndthomas.com'; 'info@kirnasolar.com'; 'frank@koamcon.com'; 'krsconstruction@sbcglobal.net'; 'florencek@kwanwo.com'; 'lpa133@msn.com'; 'strobels@ldstrobels.com'; 'lwf59@aol.com'; 'bob@lonestarland.net'; 'chris72549@aol.com'; 'sam@lucascompany.com'; 'masironcorp@aol.com'; 'nmasfa@maxfusioninc.com'; 'joe\_s@maximumelectric.net'; 'jay@aboutmmc.com'; 'mgprez@earthlink.net'; 'mrci@mrci.biz'; 'anichols\_nbgcs@cox.net'; 'info@netelectric.biz'; 'bc@newcreationbuilders.com'; 'newwestlandscaping@yahoo.com'; 'nish-koinc@comcast.net'; 'noriegav@sbcglobal.net'; 'flotbc@sbcglobal.net'; 'young@opnrg.com'; 'ostovani@earthlink.net'; 'paconstructionco@gmail.com'; 'jsouza@pacificutilityconstruction.com'; 'hchou@panenv.com'; 'vachacon@pcconstr.com'; 'nick@p3com.net'; 'dlau@pecsf.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'luis@quinteroselectric.com'; 'brian@rwconcrete.com'; 'julie@rmtlandscape.com'; 'rlopez@randaservices.com'; 'rambakersfield@yahoo.com'; 'admin@reinc.us'; 'silvia@reyesnsonsinc.com'; 'ryazdi05@gmail.com'; 'rbsil997@yahoo.com'; 'RoshcaElectric@gmail.com'; 'scenv@verizon.net'; 'efren\_a@abratique.com'; 'scienceofcleaning@yahoo.com'; 'wendellseifert@seiferteng.com'; 'h.redondo@yahoo.com'; 'geoff.reyes@servitek-solutions.com'; 'doug@sierramtn.net'; 'jabar@smarthomeiq.com'; 'jan@spiritroadoil.com'; 'john@suarezmunoz.com'; 'dsun@sunindustriesinc.com'; 'tcoffey@teccm.com'; 'titan-services@cox.net'; 'paula@tntindustrial.com'; 'tom@tomsmetal.com'; 'chrisyang0405@yahoo.com'; 'zamir\_zuraek@tmi.com'; 'claudia@umscorporation.com'; 'wallacestr@aol.com'; 'alex@westpower.com'; 'jana@whobuilt.biz'; 'galarza@yerba-buena.net'

**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

**INVITATION TO BID**

**Owner:** Caltrans  
**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA  
**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms we do not receive a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



## Annette Conley

---

**From:** Annette Conley  
**Sent:** Friday, December 19, 2014 10:39 AM  
**To:** 'Marilyn Thorn'  
**Subject:** RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

Thank you for the reply!

---

**From:** Marilyn Thorn [mailto:mthorn@stoloskigonzalez.com]  
**Sent:** Thursday, December 18, 2014 3:52 PM  
**To:** Annette Conley  
**Subject:** RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

Hi Annette,

We are not bidding this project. However, thank you for the invitation.



Marilyn   
Stoloski & Gonzalez, Inc.  
[mthorn@stoloskigonzalez.com](mailto:mthorn@stoloskigonzalez.com)

---

**From:** Annette Conley [mailto:annette@ghilotti.com]  
**Sent:** Thursday, December 18, 2014 2:42 PM  
**To:** 'a1orniron@sbcglobal.net'; 'dianawinn@abrasiveblastingservice.com'; 'acmlighting@sbcglobal.net'; 'jibaez@advgeosolutions.com'; 'rosy@alanizpaving.com'; 'asevilla@alisto.com'; 'amercinc@hotmail.com'; 'lori@arrowsco.com'; 'lgalimba@bayarealightworks.com'; 'dennis4bmi@razzolink.com'; 'syncnetworks@gmail.com'; 'bellotccp@gmail.com'; 'jb.calcon@mac.com'; 'gina.miller@carobvalley.com'; 'jcirimele@cirimeleelectric.com'; 'cooks\_son@mail.com'; 'cre8iveEngineering@gmail.com'; 'crookstrucking@sbcglobal.net'; 'deensgroup@aol.com'; 'alex.singh@dreambuildercorp.com'; 'christina@bordendecal.com'; 'mark@morikawa-scada.com'; 'judy@finegradeinc.com'; 'gwpeoples@aol.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kevinyip168@yahoo.com'; 'GOLDENBAYFENCE@YAHOO.COM'; 'dgonzales@gsaeng.com'; 'hmbpave@sbcglobal.net'; 'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'office@interwestpacific.com'; 'jmoraga@flash.net'; 'jrose@jmfiberoptics.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'jorge@mercadeco.com'; 'bobmorales@minaretmasonry.com'; 'vmuniz@charter.net'; 'mcs.rexhand@verizon.net'; 'dnielson@nielsoninc.com'; 'norcalgeneralconstruction@yahoo.com'; 'bpantoja@nunoiron.com'; 'cplum@pcnconstructioninc.com'; 'juliana@prioritygraphics.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'peter@psctestng.com'; 'rdconst69@netzero.com'; 'ruben@rubecon.com'; 'office@rubecon.com'; 'bianca@shipdts.com'; 'kdesena@linkzone.com'; Marilyn Thorn; 'vchavez@sbcglobal.net'; 'ninah.moody@suulutaq.com'; 'josie@tdwconstruction.com'; 'TCI@TRUECHAMPIONS.NET'; 'frank@tuckertech.com'; 'dk.2bros@gmail.com'; 'udbest.eel2011@gmail.com'; 'vapconstructioninc@gmail.com'; 'joev@valverdeconst.com'; 'edc@vintagepavingco.com'; 'ritam@wkmclellan.com'  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

INVITATION TO BID

**Owner:** Caltrans

**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA

**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms we do not receive a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



# INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

**FAXED TO: CUTLER TRUCKING, INC. DBA R&S TRUCKING - FAX #707/571-8223**

## **\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

Mr. Jim Patric (707/585-1221 or [Jimp@ghilotti.com](mailto:Jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 410B. G.C.C. will pay bond premiums up to 1 1/4% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/asc/be/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/asc/be/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

<b>RETURN SECTION:</b>	
Firm Name:	<u>R &amp; S Trucking</u>
<input checked="" type="checkbox"/> Yes, we will send a quote by bid date	
<input type="checkbox"/> No, we are not interested	
<input type="checkbox"/> Interested, please contact us at:	Contact: _____
<b>FAX RESPONSE / QUOTES TO: (707) 585 - 1601</b>	

CUTLER TRUCKING, INC.  
dba: R & S TRUCKING  
P.O. BOX 414  
FULTON, CA. 95439-0414

**FAXED**  
2-9-15

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

## INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

**FAXED TO: MANERI TRAFFIC CONTROL – FAX #951/695-5105**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name: MANERI TRAFFIC CONTROL

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

# INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

**FAXED TO: AUSTIN ENTERPRISE - FAX #661/589-9509**

## \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

### Quotes requested include, but are not limited to, the following scope of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221  
Fax: 707/585-1601

Mr. Jim Peinic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esctr/a/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esctr/a/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document; execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name:

*Austin Enterprise*

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at

*661-589-1001*

Contact:

*Ty*

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

## INVITATION TO BID

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221  
 Fax: 707/585-1601

**FAXED TO: CMC TRAFFIC CONTROL SPECIALISTS - FAX #415/206-1711**

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

Mr. Jim Petric (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/es/ce/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/es/ce/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**RETURN SECTION:**

Firm Name:

CMC TRAFFIC CONTROL SPECIALISTS

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at:

Contact:

FAX RESPONSE / QUOTES TO: (707) 585 - 1601



Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

SEAN CONSTRUCTION & DEVELOPMENT  
3837 TENTH STREET  
RIVERSIDE, CA 92501

GHILOTTI

JAN 02 2015

CONSTRUCTION  
COMPANY




NIXIE 918 7E 1009 7212/29/14

RETURN TO SENDER  
ATTEMPTED - NOT KNOWN  
UNABLE TO FORWARD

BC: 95407815246 \*0140-03165-19-43

95407@8152  
9250192519





Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

#

ROSSI CONSTRUCTION COMPANY, INC.  
15561 PRODUCER LANE  
HUNTINGTON BEACH, CA 92649

NIXIE 917 DE 1009 0012/31/14

RETURN TO SENDER  
NOT DELIVERABLE AS ADDRESSED  
UNABLE TO FORWARD

BC: 95407815246 \*0140-03171-19-43

954078152  
926493133

GHILOTTI

JAN 05 2015

CONSTRUCTION COMPANY



UNITED STATES POSTAGE  
PITNEY BOWES  
02 1P \$ 000.48<sup>0</sup>  
0004454146 DEC 19 2014  
MAILED FROM ZIP CODE 95407



Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

OSTOVANI & ASSOCIATES, INC.  
481-B E. WHITTIER BLVD.  
LA HABRA, CA 90631

NIXIE 917 DE 1009 0012/26/14

RETURN TO SENDER  
ATTEMPTED - NOT KNOWN  
UNABLE TO FORWARD

BC: 95407815246 \*0140-03173-19-43

954078152  
926313357

GHILOTTI  
DEC 29 2014  
CONSTRUCTION COMPANY



UNITED STATES POSTAGE  
PITNEY BOWES  
02 1P \$ 000.48<sup>0</sup>  
0004454146 DEC 19 2014  
MAILED FROM ZIP CODE 95407



Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

SEAN CONSTRUCTION &  
DEVELOPMENT  
3837 TENTH STREET  
RIVERSIDE, CA 92501

NIXIE 918 7E 1009 7212/29/14

RETURN TO SENDER  
ATTEMPTED - NOT KNOWN  
UNABLE TO FORWARD

BC: 95407815246 \*0140-03177-19-43

954078152  
925013351

GHILOTTI

JAN 02 2015

CONSTRUCTION COMPANY



UNITED STATES POSTAGE  
PITNEY BOWES  
02 1P \$ 000.48<sup>0</sup>  
0004454146 DEC 19 2014  
MAILED FROM ZIP CODE 95407



Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

GHILOTTI

JAN 12 2015

CONSTRUCTION COMPANY  
CRF WESTERN, INC.  
23000 MEADOW LANE, SUITE B  
TWIN HART CA 95382

NIXIE 957 5E 1009 0001/05/15

RETURN TO SENDER  
NO MAIL RECEPTACLE  
UNABLE TO FORWARD

BC: 95407815246 \*1340-01505-30-45

954078152  
953823352



UNITED STATES POSTAGE  
PITNEY BOWES  
02 1P \$ 000.48<sup>0</sup>  
0004454146 DEC 29 2014  
MAILED FROM ZIP CODE 95407

**DBEGOODFAITH.COM SOLICITATION LOG**

**Emails, faxes and follow-up phone calls**



P.O. Box 14912 • Oakland, CA 94614  
T. (877) 802-3394 • F. (510) 751-0780

# THANK YOU!

**Transaction Date**

09/02/2015 09:13 AM

**Order No.**

445-33343

**Billed to**

Ghilotti Construction Company, Inc.  
246 Ghilotti Ave  
Santa Rosa, CA 95407  
T. (707) 585-1221 ext. 242  
F. (707) 585-1601  
annette@ghilotti.com

**Project Name**

Hwy 101 - Realign Highway and Construct New Bridge

**Project/Contract #**

04-264094

**Transaction Summary**

Bronze Package	\$30.00
▪ Focus Journal Notice	
▪ Trade Journal Notice	
<b>TOTAL: \$30.00</b>	



[« Return to Search](#)   [Save Order](#)   [Submit List](#) ↓

## Review Selections

Manage your selected certified subcontractors and suppliers for this order.

It will cost **\$520** to solicit the **150** subs/suppliers listed below. **0** more firms can be selected at this price.

### + Certs. Selected

DBE - (150)  
 • MBE - 88  
 • WBE - 62  
 DVBE - (0)  
 SBE - (0)

### + Work Types

### + Counties

#### **A & R TRANSPORTATION, INC.**

**Cert. Type:** DBE | FREMONT, Alameda County, CA

**Phone:** (406) 591-0202   **Fax:** (510) 623-1966   **Email:**

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

#### **A A & P CONTRACTORS, INC**

**Cert. Type:** DBE | SATICOY, Ventura County, CA

**Phone:** (805) 647-1606   **Fax:** (605) 647-2797   **Email:**

**Licenses:** C08 Concrete Contractor;

**Work Category Codes:** C5100 CONCRETE STRUCTURE;

#### **A B S L CONSTRUCTION**

**Cert. Type:** DBE | HAYWARD, Alameda County, CA

**Phone:** (510) 727-0900   **Fax:** (510) 727-0910   **Email:** luis@absconstruction.com

**Licenses:** A General Engineering Contractor; B General Building Contractor;

**Work Category Codes:** C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

#### **A C DIKE CO**

**Cert. Type:** DBE | LINCOLN, Placer County, CA

**Phone:** (916) 645-7747   **Fax:** (916) 645-9618   **Email:** email@acdike.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

#### **A S CONTRACTORS, INC.**

**Cert. Type:** DBE | MARIPOSA, Mariposa County, CA

**Phone:** (209) 742-6684 **Fax:** (209) 966-2643 **Email:** deni@sti.com

**Licenses:** A General Engineering Contractor; B General Building Contractor;

**Work Category Codes:** C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;

## **A.J. VASCONI GEREAL ENGINEERING**

**Cert. Type:** DBE | CONCORD, Contra Costa County, CA

**Phone:** (925) 691-9400 **Fax:** () - **Email:** aj@ajvasconi.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;

## **ADANTA, INC**

**Cert. Type:** DBE | NAPA, Napa County, CA

**Phone:** (707) 709-8894 **Fax:** (707) 736-8368 **Email:** kimberlypatz@adanta-inc.com

**Licenses:**

**Work Category Codes:** C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

## **AL CURRY TRUCKING**

**Cert. Type:** DBE | SAN FRANCISCO, San Francisco County, CA

**Phone:** (415) 716-9143 **Fax:** (415) 647-1542 **Email:** alcurrytrucking@aol.com

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

## **ALCARAZ TRANSPORTATION, INC**

**Cert. Type:** DBE | SAN JOSE, Santa Clara County, CA

**Phone:** (408) 591-6970 **Fax:** (408) 272-8611 **Email:** jesse@alcaraztransportation.com

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

## **ALERT-O-LITE, INC**

**Cert. Type:** DBE | FRESNO, Fresno County, CA

**Phone:** (559) 453-2474 **Fax:** (559) 453-3250 **Email:** debbieh@alertolite.com

**Licenses:** C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

**Work Category Codes:** C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

---

 **ALFRED CIVIL ENGINEERING**

**Cert. Type:** DBE | CITRUS HEIGHTS, Sacramento County, CA

**Phone:** (916) 235-3967 **Fax:** () - **Email:** btouray@comcast.net

**Licenses:** EC Civil Engineer;

**Work Category Codes:** C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;

---

 **ALLIED MATERIALS, INC**

**Cert. Type:** DBE | DIXON, Solano County, CA

**Phone:** (707) 678-0491 **Fax:** (707) 678-0491 **Email:** tswofford70@sbcglobal.net

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

---

 **AMERICAN STEEL PLACERS, INC.**

**Cert. Type:** DBE | SAN BERNARDINO, San Bernardino County, CA

**Phone:** (909) 884-6031 **Fax:** (909) 433-9150 **Email:** Rusty@steelplacers.com

**Licenses:** C50 Reinforcing Steel Contractor;

**Work Category Codes:** C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;

---

 **AMG CONSTRUCTION**

**Cert. Type:** DBE | OAKLAND, Alameda County, CA

**Phone:** (510) 562-8638 **Fax:** (510) 562-4339 **Email:** dougblacksher@aol.com

**Licenses:** B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;

**Work Category Codes:** C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;

---

 **AMLAND CORP**

**Cert. Type:** DBE | SAN JOSE, Santa Clara County, CA

**Phone:** (408) 929-3949 **Fax:** (408) 298-4344 **Email:** kevinphan@amlandcorp.com

**Licenses:** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;

**Work Category Codes:** C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

---

 **APPIAN UDBE SWPPPS**

**Cert. Type:** DBE | EL SOBRANTE, Contra Costa County, CA

**Phone:** (510) 375-1927 **Fax:** (510) 222-0972 **Email:** tomkoprek@yahoo.com

**Licenses:**

**Work Category Codes:** C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;

---

## **ASAP GENERAL ENGINEERING**

**Cert. Type:** DBE | PERRIS, Riverside County, CA

**Phone:** (951) 229-5952 **Fax:** (951) 943-1692 **Email:** asapgeneng@aol.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;

---

## **AUSTIN ENTERPRISE**

**Cert. Type:** DBE | BAKERSFIELD, Kern County, CA

**Phone:** (661) 589-1001 **Fax:** (661) 589-9509 **Email:** paustin@austin-enterprise.com

**Licenses:** A General Engineering Contractor; D06 Concrete Related Services;

**Work Category Codes:** C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

---

## **AZUL WORKS INC**

**Cert. Type:** DBE | SAN FRANCISCO, San Francisco County, CA

**Phone:** (415) 558-1507 **Fax:** (415) 558-1556 **Email:** rocio@azulworks.com

**Licenses:** A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C08 Concrete Contractor;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction;

---

## **BASS ELECTRIC**

**Cert. Type:** DBE | SOUTH SAN FRANCISCO, San Francisco County, CA

**Phone:** (415) 295-1600 **Fax:** (650) 869-3509 **Email:**

**Licenses:** A General Engineering Contractor; C10 Electrical Contractor;

**Work Category Codes:** C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

---

## **BAY LINE CUTTING & CORING, INC.**

**Cert. Type:** DBE | BERKELEY, Alameda County, CA

**Phone:** (510) 527-1000 **Fax:** (510) 527-0500 **Email:** jcbayline@sbcglobal.net

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5150 CORE CONCRETE - REPAIR BRIDGE DECK;

---

**BAYLINK ENGINEERING & CONSULTING, LLC**

**Cert. Type:** DBE | AMERICAN CANYON, Napa County, CA

**Phone:** (510) 764-1710 **Fax:** (707) 656-4630 **Email:** sanjay@baylinc.com

**Licenses:** EC Civil Engineer;

**Work Category Codes:** C8720 CIVIL ENGINEERING; C8731 Building Inspection Services; C8852 SWPPP Planning; I7371 COMPUTER PROGRAMMING;

---

**BAYSHORE METALS**

**Cert. Type:** DBE | SAN FRANCISCO, San Francisco County, CA

**Phone:** (530) 526-1650 **Fax:** (415) 285-5759 **Email:** kristin@bayshoremetals.com

**Licenses:**

**Work Category Codes:** C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; O3440 FABRICATED STRUCTURAL METAL PRODUCTS; O3490 FABRICATED METAL PRODUCTS;

---

**BC SCHMIDT CONSTRUCTION, INC.**

**Cert. Type:** OBE | WILLIAMS, Colusa County, CA

**Phone:** (530) 473-5423 **Fax:** (530) 473-2749 **Email:** bcschmidt@frontiernet.net

**Licenses:** B General Building Contractor;

**Work Category Codes:** C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;

---

**BERT W SALAS, INC.**

**Cert. Type:** DBE | SANTEE, San Diego County, CA

**Phone:** (619) 562-7711 **Fax:** (619) 258-3515 **Email:** bsalaz@bertsalasinc.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATEO METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 OEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 OEMOLITION;

---

**BLACK DIAMOND ASPHALT, INC.**

**Cert. Type:** DBE | VACAVILLE, Solano County, CA

**Phone:** (707) 448-9402 **Fax:** (707) 448-9407 **Email:** aragan@blackdiamondasphalt.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C0639 ASPHALT SUPPLIER; C9774 TRUCKER;

---

**BORG FENCE**

**Cert. Type:** DBE | LIVERMORE, Alameda County, CA

**Phone:** (925) 455-9620 **Fax:** (925) 455-9626 **Email:** julieborg@borgfence.com

**Licenses:** B General Building Contractor; C13 Fencing Contractor;

**Work Category Codes:** C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;

---

 **BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.**

**Cert. Type:** DBE | YUCAIPA, San Bernardino County, CA

**Phone:** (909) 790-1637 **Fax:** () - **Email:** bravopacific@hotmail.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; J9530 HOUSING & URBAN DEVELOPMENT;

---

 **BRAY TRUCKING**

**Cert. Type:** DBE | HOPLAND, Mendocino County, CA

**Phone:** (707) 744-1640 **Fax:** (707) 744-1630 **Email:** tammy@braytruckinginc.com

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

---

 **BROOKLYN SWEEPS, INC**

**Cert. Type:** DBE | TERRELL, TX

**Phone:** (214) 552-4439 **Fax:** (469) 728-7487 **Email:** ticadams@hotmail.com

**Licenses:**

**Work Category Codes:** C9609 STREET SWEEPING TRUCK;

---

 **BUENA VISTA LANDSCAPE, INC**

**Cert. Type:** DBE | ORANGE, Orange County, CA

**Phone:** (714) 779-2563 **Fax:** (714) 771-2569 **Email:** b.v.landscape@pacbell.net

**Licenses:** C27 Landscaping Contractor;

**Work Category Codes:** C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;

---

 **BURKE CONSTRUCTION**

**Cert. Type:** DBE | SHINGLE SPRINGS, El Dorado County, CA

**Phone:** (530) 676-1009 **Fax:** (530) 672-2411 **Email:** burkebid@gmail.com

**Licenses:** A General Engineering Contractor; HAZ Hazardous Waste;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

---

 **BWW & COMPANY**

**Cert. Type:** DBE | REDLANDS, San Bernardino County, CA

**Phone:** (909) 268-8516 **Fax:** (909) 435-0392 **Email:** b-w-w@live.com

**Licenses:** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;

**Work Category Codes:** C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

---

 **C & L DRILLING CO**

**Cert. Type:** DBE | LA HABRA, Orange County, CA

**Phone:** (562) 691-3533 **Fax:** (562) 690-0264 **Email:** cldrilling@aol.com

**Licenses:** C57 Well Drilling Contractor;

**Work Category Codes:** C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;

---

 **C & L TRUCKING**

**Cert. Type:** DBE | SANTA CRUZ, Santa Cruz County, CA

**Phone:** (831) 475-0379 **Fax:** (831) 475-1069 **Email:**

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

---

 **CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING**

**Cert. Type:** DBE | SANTA ROSA, Sonoma County, CA

**Phone:** (707) 579-8577 **Fax:** (707) 579-8552 **Email:** jtraining@att.net

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

---

 **CHAVEZ FENCE COMPANY**

**Cert. Type:** DBE | CAMPBELL, Santa Clara County, CA

**Phone:** (408) 379-8139 **Fax:** (408) 376-0273 **Email:** cfence@netzero.net

**Licenses:** C13 Fencing Contractor;

**Work Category Codes:** C8000 FENCING CONTRACTOR;

---

 **CHAVEZ TRUCKING**

**Cert. Type:** DBE | DIXON, Solano County, CA

**Phone:** (707) 678-0514 **Fax:** (707) 678-5154 **Email:** teresa@chaveztrucking.com

**Licenses:**

**Work Category Codes:** C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

---

 **CINDY BALES ENGINEERING, INC.**

**Cert. Type:** DBE | BIG BEAR CITY, San Bernardino County, CA

**Phone:** (909) 585-1557 **Fax:** (909) 752-7090 **Email:** airbears@balesengineering.com

**Licenses:** C10 Electrical Contractor;

**Work Category Codes:** C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;

---

 **CJC TRUCKING COMPANY**

**Cert. Type:** DBE | OAKLAND, Alameda County, CA

**Phone:** (510) 601-5359 **Fax:** (510) 601-5332 **Email:**

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

---

 **CMC TRAFFIC CONTROL SPECIALIST**

**Cert. Type:** DBE | SAN FRANCISCO, San Francisco County, CA

**Phone:** (415) 206-1700 **Fax:** (415) 206-1711 **Email:**

**Licenses:** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Category Codes:** C1201 TRAFFIC CONTROL SYSTEM;

---

 **CONSTRUCTION AREA SIGNS, INCORPORATED**

**Cert. Type:** DBE | NEWCASTLE, Placer County, CA

**Phone:** (916) 663-9097 **Fax:** (916) 663-1858 **Email:** elisa@cas-tc.com

**Licenses:** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Category Codes:** C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; I7380 MISC BUSINESS SERVICES;

---

 **CONTECH CONCRETE TECHNIQUES, INC**

**Cert. Type:** DBE | FRESNO, Fresno County, CA

**Phone:** (559) 251-8818 **Fax:** (559) 251-8821 **Email:** contechg@gmail.com

**Licenses:** C08 Concrete Contractor;

**Work Category Codes:** C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

---

 **CT CONCRETE CUTTING INC.**

**Cert. Type:** DBE | MURRIETA, Riverside County, CA

**Phone:** (951) 698-7745 **Fax:** (951) 698-0795 **Email:** ct@ctconcretecutting.com

**Licenses:** A General Engineering Contractor; D06 Concrete Related Services;

**Work Category Codes:** C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR

---

CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;

---

**D & D CONCRETE CONSTRUCTION CO**

**Cert. Type:** DBE | STOCKTON, San Joaquin County, CA

**Phone:** (209) 992-2267 **Fax:** () - **Email:** denise7431@yahoo.com

**Licenses:** C08 Concrete Contractor;

**Work Category Codes:** C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT;

---

**DD & L TRUCKING**

**Cert. Type:** DBE | MARIN CITY, Marin County, CA

**Phone:** (415) 332-4977 **Fax:** (415) 332-4585 **Email:** charlesettas@comcast.net

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

---

**DE LA TORRE TRUCKING LLC**

**Cert. Type:** DBE | WINTERS, Yolo County, CA

**Phone:** (530) 795-3651 **Fax:** (530) 795-3657 **Email:** delatorrerocks2@yahoo.com

**Licenses:**

**Work Category Codes:** C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9607 END DUMP TRUCK ; C9774 TRUCKER;

---

**DEHARO RAMIREZ CORPORATION**

**Cert. Type:** DBE | SAN FRANCISCO, San Francisco County, CA

**Phone:** (415) 552-3504 **Fax:** (415) 552-3505 **Email:** marco@dhrconcrete.com

**Licenses:** B General Building Contractor; C08 Concrete Contractor;

**Work Category Codes:** C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION;

---

**DESTINATION ANYWHERE, INC.**

**Cert. Type:** DBE | TRACY, San Joaquin County, CA

**Phone:** (209) 836-9400 **Fax:** (209) 835-1144 **Email:** info@destinationanywhereinc.com

**Licenses:**

**Work Category Codes:** B1420 CRUSHED & BROKEN STONE; B1440 SAND & GRAVEL; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; D2950 ASPHALT PAVING & ROOFING MATERIALS; E4730 FREIGHT TRANSPORTATION ARRANGEMENT; E4780 MISC TRANSPORTATION SERVICES;

---

**DEXTEROUS CONSTRUCTION**

**Cert. Type:** DBE | LOS ANGELES, Los Angeles County, CA

**Phone:** (323) 290-1100 **Fax:** (323) 290-1199 **Email:** dextersconstruction2@hotmail.com

**Licenses:** B General Building Contractor;

**Work Category Codes:** A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION;

---

## **DIANA'S TRUCKING**

**Cert. Type:** DBE | DISCOVERY BAY, Contra Costa County, CA

**Phone:** (925) 584-4069 **Fax:** () - **Email:**

**Licenses:**

**Work Category Codes:** C9774 TRUCKER;

---

## **DIAZ CORPORATION**

**Cert. Type:** DBE | SAN JOSE, Santa Clara County, CA

**Phone:** (408) 445-6140 **Fax:** (408) 445-6144 **Email:** No email Please

**Licenses:** A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;

**Work Category Codes:** C0659 PAINT SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C5900 CLEAN & PAINT STEEL;

---

## **DILLARD ENVIRONMENTAL SERVICES**

**Cert. Type:** DBE | BYRON, Contra Costa County, CA

**Phone:** (925) 634-6850 **Fax:** (925) 634-6858 **Email:** patriciad@dillardenv.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

---

## **DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I**

**Cert. Type:** DBE | TULARE, Tulare County, CA

**Phone:** (559) 213-8773 **Fax:** () - **Email:** DAVEtrucksweep@gmail.com

**Licenses:**

**Work Category Codes:** C9609 STREET SWEEPING TRUCK;

---

## **DOD CONSTRUCTION**

**Cert. Type:** DBE | BAKERSFIELD, Kern County, CA

**Phone:** (661) 366-8000 **Fax:** (661) 366-8001 **Email:** derrickd@dodconstruction.com, dodconstruction@yahoo.com

**Licenses:** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;

**Work Category Codes:** C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9836 PLASTERING; C9842 MASONRY; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH);

---

**DOMINGUEZ & SONS TRUCKING, INC****Cert. Type:** DBE | SAN JOSE, Santa Clara County, CA**Phone:** (408) 288-9663 **Fax:** (408) 275-6762 **Email:** genaro@dominguezandsons.com**Licenses:** C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;**Work Category Codes:** C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMDVAL; C9774 TRUCKER; C9980 DEMOLITION; **DOMINGUEZ CONSTRUCTION COMPANY, INC.****Cert. Type:** DBE | IRWINDALE, Los Angeles County, CA**Phone:** (626) 962-5000 **Fax:** (626) 962-5055 **Email:** rsl@dominguezconstr.com**Licenses:** B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;**Work Category Codes:** C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; **E E ELECTRIC, INC****Cert. Type:** DBE | FONTANA, San Bernardino County, CA**Phone:** (909) 829-7818 **Fax:** (909) 829-0118 **Email:** eeelectric@earththink.net**Licenses:** B General Building Contractor; C10 Electrical Contractor;**Work Category Codes:** C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING; **E-NOR INNOVATIONS INC.****Cert. Type:** DBE | PARAMOUNT, Los Angeles County, CA**Phone:** (310) 513-6209 **Fax:** (310) 513-6299 **Email:** ronnie@enortraffic.com**Licenses:** C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;**Work Category Codes:** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8765 DRAFTING; C9999 BROKER; J9510 ENVIRONMENTAL QUALITY; **E. JASPER WRKG. (DEMO) & TRKG****Cert. Type:** DBE | LOS ANGELES, Los Angeles County, CA**Phone:** (323) 754-9877 **Fax:** (323) 754-8558 **Email:****Licenses:** C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION; **EAGLE ENGINEERING AND CONSTRUCTION, INC****Cert. Type:** DBE | REDWOOD CITY, San Mateo County, CA**Phone:** (650) 367-8000 **Fax:** (650) 367-8282 **Email:** brooks.curtis@att.net**Licenses:** A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;**Work Category Codes:** C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE

ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

---

## EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,

**Cert. Type:** DBE | RIVERSIDE, Riverside County, CA

**Phone:** (951) 324-8060 **Fax:** (951) 324-8061 **Email:** rpendurthi@earmanagement.com

**Licenses:** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;

---

## ECONOMY TRUCKING SERVICES, INC

**Cert. Type:** DBE | HAYWARD, Alameda County, CA

**Phone:** (510) 733-9100 **Fax:** (510) 733-9600 **Email:** preet@economytrucking.net

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

---

## EDISON CONSTRUCTION, INC.

**Cert. Type:** DBE | BAKERSFIELD, Kern County, CA

**Phone:** (661) 366-6311 **Fax:** (661) 366-0204 **Email:** eci@lightspeed.net

**Licenses:** A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

**Work Category Codes:** C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

---

## EIGHTEEN TRUCKING CO.

**Cert. Type:** DBE | SAN FRANCISCO, San Francisco County, CA

**Phone:** (415) 552-1818 **Fax:** (415) 552-3130 **Email:** eighteentrucking@aol.com

**Liconsos:** HAZ Hazardous Waste;

**Work Category Codes:** C9632 HAZARDOUS SUBSTANCE REMOVAL; C9771 TRUCK BROKER; C9774 TRUCKER;

---

## EMPIRE STEEL, INC.

**Cert. Type:** DBE | BEAUMONT, Riverside County, CA

**Phone:** (909) 509-5926 **Fax:** (909) 509-5927 **Email:** saru@empiresteelinc.com

**Licenses:** C50 Reinforcing Steel Contractor;

**Work Category Codes:** C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER;

---

 **ERNEST B. DEE**

**Cert. Type:** DBE | ELK GROVE, Sacramento County, CA

**Phone:** (916) 271-0410 **Fax:** (916) 691-2127 **Email:** dee4321@frontiernet.net

**Licenses:** A General Engineering Contractor; B General Building Contractor;

**Work Category Codes:** C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;

---

 **EXBON DEVELOPMENT, INC.**

**Cert. Type:** DBE | CERRITOS, Los Angeles County, CA

**Phone:** (562) 777-8900 **Fax:** (562) 777-1888 **Email:** info@exbon.com

**Licenses:** A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;

**Work Category Codes:** C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;

---

 **FANFA, INC.**

**Cert. Type:** DBE | SAN LORENZO, Alameda County, CA

**Phone:** (510) 278-8410 **Fax:** (510) 278-3095 **Email:** dbgriffin@fanfainc.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

---

 **FCS STRIPING, SEALING AND PAVING, INC.**

**Cert. Type:** DBE | LIVERMORE, Alameda County, CA

**Phone:** (925) 373-6205 **Fax:** (925) 373-6208 **Email:** inesseoane@fcs-ssp.com

**Licenses:** C12 Earthwork and Paving Contractor;

**Work Category Codes:** C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

---

 **FOCON, INC**

**Cert. Type:** DBE | OAKLAND, Alameda County, CA

**Phone:** (510) 465-6319 **Fax:** (510) 465-6356 **Email:** mseals@foconinc.com

**Licenses:** A General Engineering Contractor; B General Building Contractor;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;

---

 **FORCE TRAFFIC CONTROL, INC.**

**Cert. Type:** DBE | EXETER, Tulare County, CA

**Phone:** (559) 594-1062 **Fax:** (559) 594-1056 **Email:** forcetraffic@earthlink.net

**Licenses:** C31 Construction Zone Traffic Control Contractor;

**Work Category Codes:** C1201 TRAFFIC CONTROL SYSTEM;

---

## **FRANK MEDINA GENERAL ENGINEERING CONTRACTOR**

**Cert. Type:** DBE | OROVILLE, Butte County, CA

**Phone:** (530) 743-0744 **Fax:** (530) 743-9352 **Email:** toni.medina@att.net

**Licenses:** A General Engineering Contractor; C13 Fencing Contractor;

**Work Category Codes:** C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

---

## **FRANK ZABEL TRUCKING CO.**

**Cert. Type:** DBE | EUREKA, Humboldt County, CA

**Phone:** (707) 443-4277 **Fax:** (707) 443-4267 **Email:** zabeltrucking@gmail.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

---

## **GENERAL ENGINEERING CONSTRUCTION CO.**

**Cert. Type:** DBE | DANVILLE, Contra Costa County, CA

**Phone:** (925) 768-5329 **Fax:** () - **Email:** kelly.generalengineering@yahoo.com

**Licenses:** A General Engineering Contractor; HAZ Hazardous Waste;

**Work Category Codes:** C1940 DITCHES EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

---

## **GENERAL SUPPLY COMPANY**

**Cert. Type:** DBE | OAKLAND, Alameda County, CA

**Phone:** (510) 632-5229 **Fax:** (510) 632-2315 **Email:** generalsupply@sbcglobal.net

**Licenses:**

**Work Category Codes:** C0652 REINFORCING BAR SECTION SUPPLIER; C0657 LUMBER SUPPLIER; C0659 PAINT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier; F5030 LUMBER AND CONSTRUCTION MATERIAL; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; F5230 PAINT, GLASS, & WALLPAPER STORES; F5610 MEN'S & BOYS' CLOTHING STORES;

---

## **GERONIMO CONCRETE, INC.**

**Cert. Type:** DBE | LOS ANGELES, Los Angeles County, CA

**Phone:** (323) 225-2016 **Fax:** (323) 222-8312 **Email:** geronimo\_concerte@sbcglobal.net

**Licenses:** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;

**Work Category Codes:** C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;

---

**GLOBAL ROAD SEALING, INC**

**Cert. Type:** DBE | GARDEN GROVE, Orange County, CA

**Phone:** (714) 893-0845 **Fax:** (714) 893-0945 **Email:** trila.grsi@yahoo.com

**Licenses:** A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

**Work Category Codes:** C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

---

**GLORIA WASHINGTON TRUCKING, INC.**

**Cert. Type:** DBE | RICHMOND, Contra Costa County, CA

**Phone:** (510) 236-6766 **Fax:** (510) 298-9431 **Email:** gwtrkninc@aol.com

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

---

**HYDROCONSULT ENGINEERS, INC.**

**Cert. Type:** DBE | SAN FRANCISCO, San Francisco County, CA

**Phone:** (415) 252-9750 **Fax:** (415) 252-9261 **Email:** bgoldstein@hydroce.com

**Licenses:** EC Civil Engineer;

**Work Category Codes:** C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C8707 FEASIBILITY STUDIES; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

---

**J N A BUILDERS, INC.**

**Cert. Type:** DBE | LA CRESCENTA, Los Angeles County, CA

**Phone:** (818) 281-5262 **Fax:** (818) 248-0013 **Email:** JNABUILDERSINC@gmail.com

**Licenses:** A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;

**Work Category Codes:** C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;

---

**JARELL HARRIS STRIPING SERVICES**

**Cert. Type:** DBE | SAN CARLOS, San Mateo County, CA

**Phone:** (650) 832-1171 **Fax:** (650) 832-1736 **Email:** jharrisstripingservices@hotmail.com

**Licenses:** C32 Parking and Highway Improvement Contractor;

**Work Category Codes:** C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

---

**K & G CONCRETE INC**

**Cert. Type:** DBE | ROSEVILLE, Placer County, CA

**Phone:** (916) 216-1623 **Fax:** (916) 774-6487 **Email:** keaven@kgconcretepumping.com

**Licenses:** C08 Concrete Contractor;

**Work Category Codes:** C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;

---

**K R C SAFETY CO. INC.**

**Cert. Type:** DBE | VISALIA, Tulare County, CA

**Phone:** (559) 732-0393 **Fax:** (559) 732-2684 **Email:** garyc@krcsafety.com

**Licenses:** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Category Codes:** C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

---

**KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL**

**Cert. Type:** DBE | CLOVIS, Fresno County, CA

**Phone:** (559) 299-2899 **Fax:** () - **Email:** karen@imaginationmetals.com

**Licenses:** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Category Codes:** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;

---

**KELLIE AVILA CONSTRUCTION SERVICES, INC**

**Cert. Type:** DBE | ATASCADERO, San Luis Obispo County, CA

**Phone:** (805) 461-1600 **Fax:** (805) 461-1613 **Email:** kellie@associatedtrafficsafety.com

**Licenses:** A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Category Codes:** C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

---

**KERN COUNTY CUSTOM CONCRETE**

**Cert. Type:** DBE | BAKERSFIELD, Kern County, CA

**Phone:** (661) 872-4602 **Fax:** (661) 325-5590 **Email:** JerryKCCC@yahoo.com

**Licenses:** C08 Concrete Contractor;

**Work Category Codes:** C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000

PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

---

## KILLGORE INDUSTRIES

**Cert. Type:** DBE | ALAMEDA, Alameda County, CA

**Phone:** (510) 715-4863 **Fax:** (510) 548-3981 **Email:** killgoreind@earthlink.net

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;

---

## KIONA LANDSCAPING

**Cert. Type:** DBE | EUREKA, Humboldt County, CA

**Phone:** (707) 616-4340 **Fax:** () - **Email:** egruetzmacherjr@gmail.com

**Licenses:** C13 Fencing Contractor; C27 Landscaping Contractor;

**Work Category Codes:** C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;

---

## KITCHELL CONSTRUCTION, INC.

**Cert. Type:** DBE | TURLOCK, Stanislaus County, CA

**Phone:** (209) 667-1454 **Fax:** (209) 667-1201 **Email:** kitchellconstruction@gmail.com

**Licenses:** A General Engineering Contractor; HAZ Hazardous Waste;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;

---

## KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION

**Cert. Type:** DBE | LAKE FOREST, Orange County, CA

**Phone:** (949) 580-2800 **Fax:** (949) 580-2802 **Email:** kathy.tweidt@northstarer.com

**Licenses:** A General Engineering Contractor; HAZ Hazardous Waste; RG Registered Geologist;

**Work Category Codes:** A0710 SOIL PREPARATION SERVICES; C1601 CLEARING & GRUBBING; C8713 CONSULTANT, ENVIRONMENTAL; C8730 SAFETY STUDIES;

---

## LA FIRMA INC.

**Cert. Type:** DBE | NIPOMO, San Luis Obispo County, CA

**Phone:** (805) 748-8576 **Fax:** (805) 929-0501 **Email:** estimating@theswppfirm.com

**Licenses:** B General Building Contractor; D64 Nonspecialized;

**Work Category Codes:** C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;

---

**LABAT'S TREE CARE**

**Cert. Type:** DBE | MARTINEZ, Contra Costa County, CA

**Phone:** (925) 285-7741 **Fax:** (925) 335-9116 **Email:** labatstree@gmail.com

**Licenses:** C13 Fencing Contractor; C27 Landscaping Contractor; D49 Tree Service;

**Work Category Codes:** A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER; C8000 FENCING CONTRACTOR;

---

 **M J AVILA COMPANY, INC.**

**Cert. Type:** DBE | FRESNO, Fresno County, CA

**Phone:** (559) 846-7601 **Fax:** (559) 846-7610 **Email:** brucej@mjavila.com

**Licenses:** A General Engineering Contractor; B General Building Contractor;

**Work Category Codes:** C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINDR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9906 HEAVY EQUIPMENT RENTAL; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5090 MISC DURABLE GOODS;

---

 **M. HERNANDEZ CONSTRUCTION INC**

**Cert. Type:** DBE | SAN FRANCISCO, San Francisco County, CA

**Phone:** (415) 824-4731 **Fax:** (415) 824-4696 **Email:** mariano@hemandez-engineering.com

**Licenses:** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Category Codes:** C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;

---

 **MAD STEEL INC.**

**Cert. Type:** DBE | SAN DIMAS, Los Angeles County, CA

**Phone:** (909) 592-3443 **Fax:** (909) 394-0724 **Email:** madsteelinc@aol.com

**Licenses:** C50 Reinforcing Steel Contractor;

**Work Category Codes:** C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;

---

 **MC CULLOUGH CONSTRUCTION INC**

**Cert. Type:** DBE | ARCATA, Humboldt County, CA

**Phone:** (707) 825-1014 **Fax:** (707) 825-1769 **Email:** mackymccullough@mcculloughconstructioninc.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

---

 **MCAFEЕ TRANSPORTATION**

**Cert. Type:** DBE | BRENTWOOD, Contra Costa County, CA

Phone: (925) 308-7700 Fax: (925) 308-7700 Email: mcafeetransportation@gmail.com

**Licenses:**

**Work Category Codes:** C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C9774 TRUCKER;

---

**MERCADO TRUCKING**

**Cert. Type:** DBE | HERCULES, Contra Costa County, CA

**Phone:** (510) 517-4297 **Fax:** (510) 245-3803 **Email:** mercadotr@yahoo.com

**Licenses:**

**Work Category Codes:** C9607 END DUMP TRUCK ; C9774 TRUCKER;

---

**METCO**

**Cert. Type:** DBE | SAN RAFAEL, Marin County, CA

**Phone:** (415) 455-9922 **Fax:** (415) 455-9960 **Email:** c.martinez@metco-usa.com

**Licenses:** C10 Electrical Contractor;

**Work Category Codes:** C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIDNS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

---

«Previous 1 2 Next »

Submit List »



[« Return to Search](#)   [Save Order](#)   [Submit List](#) ↓

## Review Selections

Manage your selected certified subcontractors and suppliers for this order.

It will cost **\$520** to solicit the **150** subs/suppliers listed below. **0** more firms can be selected at this price.

+ Certs. Selected

+ Work Types

+ Counties

### MLE ENVIRONMENTAL TECHNOLOGIES, INC.

**Cert. Type:** DBE | RANCHO CUCAMONGA, San Bernardino County, CA

**Phone:** (909) 989-7191   **Fax:** (909) 989-4791   **Email:** vmuniz@charter.net

**Licenses:** A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;

### MOTHERLODE CONCRETE CONSTRUCTION

**Cert. Type:** DBE | SUTTER CREEK, Amador County, CA

**Phone:** (209) 223-2663   **Fax:** (209) 267-1887   **Email:** motherlodeconcrete@att.net

**Licenses:** C08 Concrete Contractor; C12 Earthwork and Paving Contractor;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5110 CONCRETE SURFACE FINISH; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

### MSE GROUP

**Cert. Type:** DBE | OAKLAND, Alameda County, CA

**Phone:** (510) 383-9600   **Fax:** (510) 383-9300   **Email:** CEHACKNEY@MSEGRP.COM

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8706 DESIGN BRIDGES; C8710 ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC; J9510 ENVIRONMENTAL QUALITY;

### MV CONSTRUCTION, INC.

**Cert. Type:** DBE | ATWATER, Merced County, CA

**Phone:** (209) 756-5936   **Fax:** (559) 357-0851   **Email:** valdez05@gmail.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE;

---

 **Newland Entities, Inc**

**Cert. Type:** DBE | YUBA CITY, Sutter County, CA

**Phone:** (530) 755-1178 **Fax:** (530) 674-0756 **Email:** rcervantes@newlandentities.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;

---

 **NITTA EROSION CONTROL**

**Cert. Type:** DBE | LOOMIS, Placer County, CA

**Phone:** (916) 652-7459 **Fax:** (916) 652-4376 **Email:** nittaec@gmail.com

**Licenses:** C27 Landscaping Contractor; D59 Hydroseed Spraying;

**Work Category Codes:** C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;

---

 **NORTHERN TRUCK & EQUIPMENT**

**Cert. Type:** DBE | HAYWARD, Alameda County, CA

**Phone:** (510) 889-7828 **Fax:** (510) 889-0399 **Email:** bebesnte@sbcglobal.net

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I8990 SERVICES, NEC;

---

 **NUNO IRON & MFG, INC**

**Cert. Type:** DBE | KING CITY, Monterey County, CA

**Phone:** (831) 386-0513 **Fax:** (831) 386-9976 **Email:** bpantoja@nunoiron.com

**Licenses:** B General Building Contractor; C23 Ornamental Metal Contractor; C51 Structural Steel Contractor;

**Work Category Codes:** C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS; D3590 INDUSTRIAL MACHINERY MANUFACTURING; D3990 MISC MANUFACTURES;

---

 **OLIVAS VALDEZ INC.**

**Cert. Type:** DBE | VANCOUVER, WA

**Phone:** (360) 225-7900 **Fax:** (360) 225-6400 **Email:** folivas@olivasvaldez.com; jarauz@olivasvaldez.com

**Licenses:** A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer ;

**Work Category Codes:** C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;

---

 **OLIVEIRA FENCE, INC.**

**Cert. Type:** DBE | SANTA CLARA, Santa Clara County, CA

**Phone:** (408) 727-3811 **Fax:** (408) 727-2690 **Email:** pam@oliveirafenceinc.com

**Licenses:** C13 Fencing Contractor;

**Work Category Codes:** C8000 FENCING CONTRACTOR; C8391 METAL BEAM BARRIER;

---

**ON THE LEVEL CONCRETE**

**Cert. Type:** DBE | SAN FRANCISCO, San Francisco County, CA

**Phone:** (415) 407-3695 **Fax:** (415) 349-4489 **Email:** onthelevelconcrete@yahoo.com

**Licenses:** C08 Concrete Contractor;

**Work Category Codes:** C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;

---

**P. A. WILSON, INC.**

**Cert. Type:** DBE | LA MESA, San Diego County, CA

**Phone:** () - **Fax:** () - **Email:** pawilsoninc@gmail.com

**Licenses:** A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;

---

**PACIFIC WATER TRUCKS**

**Cert. Type:** DBE | UNION CITY, Alameda County, CA

**Phone:** (510) 494-1000 **Fax:** (510) 494-1045 **Email:** terry@pacificwatertrucks.com

**Licenses:**

**Work Category Codes:** C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

---

**PARADIGM CONSTRUCTION**

**Cert. Type:** DBE | ELK GROVE, Sacramento County, CA

**Phone:** (916) 271-2623 **Fax:** (916) 714-6520 **Email:** steve@paradigmbuilt.com

**Licenses:** A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION;

---

**PARMETER GENERAL ENGINEERS & SERVICES, INC**

**Cert. Type:** DBE | CAZADERO, Sonoma County, CA

**Phone:** (707) 484-3878 **Fax:** (707) 566-7437 **Email:** parmeter@wildblue.net

**Licenses:** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;

**Work Category Codes:** C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1910 GRADING;

---

**PAUL E. VAZ TRUCKING, INC.**

**Cert. Type:** DBE | ACAMPO, San Joaquin County, CA

**Phone:** (209) 334-9001 **Fax:** (209) 367-7930 **Email:** 4pvaz@softcom.net

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;

**PROFESSIONAL CONCRETE SAWING INC.**

**Cert. Type:** DBE | MERCED, Merced County, CA

**Phone:** (209) 722-2226 **Fax:** (209) 722-2227 **Email:** davidscott@gvni.com; cell 510-537-3781

**Licenses:** D06 Concrete Related Services;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

**QUALITY HYDROSEEDING & RESTORATION**

**Cert. Type:** DBE | RAMONA, San Diego County, CA

**Phone:** (760) 789-8040 **Fax:** (760) 789-5168 **Email:** poundstone@mac.com

**Licenses:** C27 Landscaping Contractor;

**Work Category Codes:** C0620 LANDSCAPING & NURSERY SUPPLIER; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL;

**QUIMU CONTRACTING, INC.**

**Cert. Type:** DBE | DIXON, Solano County, CA

**Phone:** (707) 693-0289 **Fax:** (707) 678-8384 **Email:** quimu@sbcglobal.net

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

**R. DUGAN CONSTRUCTION**

**Cert. Type:** DBE | MIRA LOMA, Riverside County, CA

**Phone:** (951) 360-7531 **Fax:** (951) 360-7561 **Email:** brandon@rduganconst.com; wendyd@rduganconst.com

**Licenses:** A General Engineering Contractor; C08 Concrete Contractor;

**Work Category Codes:** C5100 CONCRETE STRUCTURE; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;

**R. E. SERRANO INC.**

**Cert. Type:** DBE | MARTINEZ, Contra Costa County, CA

**Phone:** (925) 957-8184 **Fax:** (925) 957-8121 **Email:** ricky@reserrano.com

**Licenses:** A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Category Codes:** C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;

---

 **R&S TRUCKING, INC**

**Cert. Type:** DBE | SANTA RDSA, Sonoma County, CA

**Phone:** (707) 571-8820 **Fax:** (707) 571-0364 **Email:** scutler@rstrucking.com

**Licenses:**

**Work Category Codes:** C9774 TRUCKER;

---

 **RD CONSTRUCTION GENERAL ENGINEERING, INC.**

**Cert. Type:** DBE | CORONA, Riverside County, CA

**Phone:** (951) 279-5020 **Fax:** (951) 279-5020 **Email:** rdconst69@netzero.com

**Licenses:** A General Engineering Contractor; C08 Concrete Contractor;

**Work Category Codes:** C5105 MINDR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;

---

 **ROBY TRUCKING**

**Cert. Type:** DBE | VALLEJO, Solano County, CA

**Phone:** (707) 333-8706 **Fax:** (707) 534-1807 **Email:** robytrucking707@gmail.com

**Licenses:**

**Work Category Codes:** C9774 TRUCKER;

---

 **RUPERT CONSTRUCTION SUPPLY, LP**

**Cert. Type:** DBE | RANCHO CORDOVA, Sacramento County, CA

**Phone:** (925) 229-5577 **Fax:** (916) 673-9737 **Email:** karen@rupertsupply.com

**Licenses:**

**Work Category Codes:** C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

---

 **S & L FENCE COMPANY**

**Cert. Type:** DBE | SUNNYVALE, Santa Clara County, CA

**Phone:** (408) 745-7021 **Fax:** (408) 745-7146 **Email:** rcas555@hotmail.com

**Licenses:** C13 Fencing Contractor;

**Work Category Codes:** C8000 FENCING CONTRACTOR;

---

 **S KWOK ENGINEERS, INC.**

**Cert. Type:** DBE | ALAMEDA, Alameda County, CA

**Phone:** (510) 220-9017 **Fax:** (888) 733-1360 **Email:** seng@skwokengineers.com

**Licenses:** EC Civil Engineer;

**Work Category Codes:** C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;

---

**SAM'S EQUIPMENT & SUPPLIES**

**Cert. Type:** DBE | FRESNO, Fresno County, CA

**Phone:** (559) 252-0354 **Fax:** (559) 251-1119 **Email:** samsequipment@comcast.net

**Licenses:**

**Work Category Codes:** C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

---

**SCHOTKA CONSTRUCTION INC**

**Cert. Type:** DBE | AMERICAN CANYON, Napa County, CA

**Phone:** (707) 265-6977 **Fax:** (707) 265-6856 **Email:** dschotka@aol.com

**Licenses:** A General Engineering Contractor; HAZ Hazardous Waste;

**Work Category Codes:** C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

---

**SJD CONSTRUCTION INC.**

**Cert. Type:** DBE | OAKDALE, Stanislaus County, CA

**Phone:** (209) 847-8939 **Fax:** (209) 847-0169 **Email:** sjdconst@yahoo.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;

---

**SOUZA CONSTRUCTION INC**

**Cert. Type:** DBE | FARMERSVILLE, Tulare County, CA

**Phone:** (559) 747-7100 **Fax:** (559) 747-7101 **Email:**

**Licenses:** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;

**Work Category Codes:** C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;

---

**STATEWIDE STRIPES, INC**

**Cert. Type:** DBE | SAN DIEGO, San Diego County, CA

**Phone:** (858) 560-6887 **Fax:** (858) 560-0158 **Email:** dawn@statewidestripes.com

**Licenses:** C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

**Work Category Codes:** C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;

---

**STI TRUCKING**

**Cert. Type:** DBE | NEWARK, Alameda County, CA

**Phone:** (510) 790-8080 **Fax:** (510) 798-2811 **Email:** nawicpat@gmail.com

**Licenses:**

**Work Category Codes:** C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

---

 **STONY CREEK GENERAL ENGINEERING**

**Cert. Type:** DBE | ORLAND, Glenn County, CA

**Phone:** (530) 526-3191 **Fax:** (530) 988-5092 **Email:** luke@scgeinc.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200 ALTERNATIVE PIPE CULVERT;

---

 **STORMWATER SPECIALISTS INC**

**Cert. Type:** DBE | ELK GROVE, Sacramento County, CA

**Phone:** (916) 230-0370 **Fax:** (916) 405-4180 **Email:** Mary@stormwaterspecialists.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil Construction; C8794 Environmental - Water Quality; C8852 SWPPP Planning;

---

 **SUDDEN SAM'S TRUCKING**

**Cert. Type:** DBE | OAKLAND, Alameda County, CA

**Phone:** (510) 385-8594 **Fax:** (510) 272-9575 **Email:** suddensamstrk@aol.com

**Licenses:**

**Work Category Codes:** B1440 SAND & GRAVEL; C0600 MISC SUPPLIERS; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C3901 ASPHALT CONCRETE; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;

---

 **SUPERIOR HYDRO-SEEDING**

**Cert. Type:** DBE | WATSONVILLE, Santa Cruz County, CA

**Phone:** (831) 763-1811 **Fax:** (831) 763-2023 **Email:** morgan@superiorhydroseeding.net

**Licenses:** C27 Landscaping Contractor;

**Work Category Codes:** C2000 HIGHWAY PLANTING; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C9867 LANDSCAPING CONTRACTOR;

---

 **TALUS CONSTRUCTION, INC.**

**Cert. Type:** DBE | SAN RAMON, Alameda County, CA

**Phone:** (925) 406-4756 **Fax:** (925) 984-2694 **Email:** sharon@teamtalus.com

**Licenses:** A General Engineering Contractor;

**Work Category Codes:** C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C7000 PLASTIC PIPE; C7035 WELDED STEEL PIPE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE;

---

## TEAM NORTH CONSTRUCTION SERVICES

**Cert. Type:** DBE | SAN FRANCISCO, San Francisco County, CA

**Phone:** (650) 596-7188 **Fax:** (650) 637-8612 **Email:** jennifer@teamnorth.com

**Licenses:**

**Work Category Codes:** C9771 TRUCK BROKER; C9774 TRUCKER;

---

## TRAFFIC CONTROL PROS

**Cert. Type:** DBE | CONCORD, Contra Costa County, CA

**Phone:** (925) 270-4580 **Fax:** () - **Email:** estimating@tcpros.net

**Licenses:** C31 Construction Zone Traffic Control Contractor;

**Work Category Codes:** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;

---

## TRAFFIC ENFORCEMENT SOLUTIONS

**Cert. Type:** DBE | CLOVIS, Fresno County, CA

**Phone:** (559) 392-6050 **Fax:** (559) 323-4269 **Email:** trafficenforcementsolutions@gmail.com

**Licenses:**

**Work Category Codes:** C0612 SAFETY SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8610 SPEED MONITORING STATION;

---

## TRAFFIC LOOPS CRACKFILLING, INC

**Cert. Type:** DBE | ANAHEIM, Orange County, CA

**Phone:** (714) 520-4026 **Fax:** (714) 520-4027 **Email:** trafficloops@sbcglobal.net

**Licenses:** C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

**Work Category Codes:** C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;

---

## TRI-VALLEY CONTRACTING, INC.

**Cert. Type:** DBE | ORINDA, Contra Costa County, CA

**Phone:** (925) 787-1003 **Fax:** (888) 872-4450 **Email:** landy@trivalleystripping.com

**Licenses:** C32 Parking and Highway Improvement Contractor;

**Work Category Codes:** C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

---

## TSR CONSTRUCTION COMPANY

**Cert. Type:** DBE | SAN BRUNO, San Mateo County, CA

Phone: (650) 826-4954 Fax: (650) 588-1016 Email: r.rico1025@yahoo.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C5105 MINOR CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;

---

## U.S. CONCRETE CONSTRUCTION, INC

Cert. Type: DBE | CASTAIC, Los Angeles County, CA

Phone: (661) 259-3522 Fax: (661) 799-1038 Email: les@us-concrete.net

Licenses: B General Building Contractor; C08 Concrete Contractor;

Work Category Codes: C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);

---

## UNITED TRAFFIC SERVICES & SUPPLY, INC.

Cert. Type: DBE | CITY OF INDUSTRY, Los Angeles County, CA

Phone: (626) 961-5736 Fax: (818) 961-4746 Email: dora@unitedtraffic.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;

---

## USA TRUCKING, INC

Cert. Type: DBE | FAIRFIELD, Solano County, CA

Phone: (707) 580-0263 Fax: (707) 437-4050 Email: usatrucking@yahoo.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

---

## WHITE CAP READY MIX, INC.

Cert. Type: DBE | PORTOLA, Plumas County, CA

Phone: (530) 632-4225 Fax: (530) 832-5647 Email:

Licenses: C08 Concrete Contractor;

Work Category Codes: C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0657 LUMBER SUPPLIER; C0696 BUILDING MATERIAL SUPPLIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5210 LUMBER & OTHER BUILDING MATERIALS;

---

## WOODWARD DRILLING CO, INC

Cert. Type: DBE | RIO VISTA, Solano County, CA

Phone: (707) 374-4300 Fax: (707) 374-5677 Email: connie@woodwarddrilling.com

Licenses: C57 Well Drilling Contractor;

Work Category Codes: C7600 DEVELOP, TEST, DRILL, MAINTAIN WELLS;

---

# ☐ YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

**Cert. Type:** DBE | SAN FRANCISCO, San Francisco County, CA

**Phone:** (415) 647-2682 **Fax:** (415) 647-2683 **Email:** yolandasconst.mtc@att.net

**Licenses:** C31 Construction Zone Traffic Control Contractor;

**Work Category Codes:** C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and Document Control; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; I7350 MISC EQUIPMENT RENTAL & LEASING; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; I8740 MANAGEMENT & PUBLIC RELATIONS;

---

«Previous 1 2 Next »

Submit List »



## Update Bid or Call Date

Here you can update the bid date on your advertisements or, depending on your order, re-schedule the date for your second round of calls.

The bid date has been updated to 2015-03-05.

[Make another date change »](#)

# SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

---

## Certification Count

Disadvantaged Business Enterprise (DBE) - 150

- Minority-Owned (MBE) - 87
- Women-Owned (WBE) - 63

**TOTAL SOLICITED - 150**

## A & R TRANSPORTATION, INC.

P.O. BOX 8304 • FREMONT, CA, 94537

Cert. #39358 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 623-1966	2014-12-16 15:29:48	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-0202	2014-12-22 08:10:51	Voicemail	M

**Comments:** May be interested, left a voicemail message.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-0202	2015-03-02 08:35:12	Estimator	M

**Comments:** May be interested, resent fax upon request.

## A A & P CONTRACTORS, INC

1506 LIRIO AVENUE • SATICOY, CA, 93004

Cert. #2041 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

## Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
(805) 647-2797	2014-12-16 15:28:01	Successful

## 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(805) 647-1806	2014-12-22 08:12:37	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(805) 647-1806	2015-03-02 08:36:36	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
luis@abslconstruction.com	2014-12-16 14:45:57	n/a

## Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
(510) 727-0910	2014-12-16 15:27:54	Successful

## 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(510) 727-0900	2014-12-22 08:13:51	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(510) 727-0900	2015-03-02 08:38:50	Estimator	Y

**Comments:** Yes, will be interested in bidding.

## A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
email@acdike.com	2014-12-16 14:45:57	n/a

## Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
(916) 645-9618	2014-12-16 15:27:59	Successful

## 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(916) 645-7747	2014-12-22 08:15:38	Estimator	Y

**Comments:** Yes, will be interested in bidding.

## 2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(916) 645-7747	2015-03-02 08:39:43	Estimator	Y

**Comments:** Yes, will be interested in bidding.

## A S CONTRACTORS, INC.

5347 COLE ROAD • MARIPOSA, CA, 95338

Cert. #40742 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
deni@sti.com	2014-12-16 14:45:57	n/a

## Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
(209) 966-2643	2014-12-16 15:27:57	Successful

## 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(209) 742-6684	2014-12-22 08:18:32	Receptionist	Y

**Comments:** Yes, will be interested in bidding.

## 2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(209) 742-6684	2015-03-02 08:41:53	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## A.J. VASCONI GEREAL ENGINEERING

1820 GALINDO STREET, SUITE 275 • CONCORD, CA, 94520

Cert. #32335 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
aj@ajvasconi.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2014-12-22 08:20:26	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2015-03-02 08:43:05	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## ADANTA, INC

828 SCHOOL STREET • NAPA, CA, 94559

Cert. #37357 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kimberlypatz@adanta-inc.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 736-8368	2014-12-16 15:27:57	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2014-12-22 08:22:15	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2015-03-02 08:47:20	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## AL CURRY TRUCKING

1485 BAYSHORE BLVD. SUITE 160 • SAN FRANCISCO, CA, 94124

Cert. #9418 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
alcurrytrucking@aol.com	2014-12-16 14:45:57	n/a

## Fax Transmission

<b>Fax Number</b> (415) 647-1542	<b>Send Date &amp; Time</b> 2014-12-16 15:28:06	<b>Transmission Status</b> Successful
-------------------------------------	--	--

## 1st Call Solicitation

<b>Phone Number</b> (415) 716-9143	<b>Call Date &amp; Time</b> 2014-12-22 08:22:54	<b>Spoke To</b> Voicemail	<b>Interested? (Yes/No/Maybe)</b> M
---------------------------------------	--	------------------------------	--

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

<b>Phone Number</b> (415) 716-9143	<b>Call Date &amp; Time</b> 2015-03-02 08:48:58	<b>Spoke To</b> Voicemail	<b>Interested? (Yes/No/Maybe)</b> M
---------------------------------------	--	------------------------------	--

**Comments:** May be interested, left a voicemail with all the project details.

## ALCARAZ TRANSPORTATION, INC

1982 TYMM WAY • SAN JOSE, CA, 95122

Cert. #40273 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b> jesse@alcaraztransportation.com	<b>Send Date &amp; Time</b> 2014-12-16 14:45:57	<b>Delivery Status</b> Delivered
---	--	-------------------------------------

## Fax Transmission

<b>Fax Number</b> (408) 272-8611	<b>Send Date &amp; Time</b> 2014-12-16 15:29:43	<b>Transmission Status</b> Failed
-------------------------------------	--	--------------------------------------

## 1st Call Solicitation

<b>Phone Number</b> (408) 591-6970	<b>Call Date &amp; Time</b> 2014-12-22 08:24:28	<b>Spoke To</b> Voicemail	<b>Interested? (Yes/No/Maybe)</b> M
---------------------------------------	--	------------------------------	--

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

<b>Phone Number</b> (408) 591-6970	<b>Call Date &amp; Time</b> 2015-03-02 08:50:55	<b>Spoke To</b> Voicemail	<b>Interested? (Yes/No/Maybe)</b> M
---------------------------------------	--	------------------------------	--

**Comments:** May be interested, left a voicemail with all the project details.

## ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b> debbieh@alertolite.com	<b>Send Date &amp; Time</b> 2014-12-16 14:45:57	<b>Delivery Status</b> Delivered
--	--	-------------------------------------

## Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
(559) 453-3250	2014-12-16 15:28:07	Successful

## 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(559) 453-2474	2014-12-22 08:26:10	Receptionist	N

**Comments:** No, not interested in bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## ALFRED CIVIL ENGINEERING

7604 SOQUEL WAY • CITRUS HEIGHTS, CA, 95610

Cert. #41902 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
btouray@comcast.net	2014-12-16 14:45:57	n/a

## Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
No Fax Number	n/a	n/a

## 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(916) 235-3967	2014-12-22 08:28:04	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(916) 235-3967	2015-03-02 08:51:56	No answer	M

**Comments:** May be interested, however, there was no answer to phone call.

## ALLIED MATERIALS, INC

1850 REGENCY PKWY • DIXON, CA, 95620

Cert. #39492 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
tswafford70@sbcglobal.net	2014-12-16 14:45:57	Delivered

## Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
(707) 678-0491	2014-12-16 15:29:23	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0491	2014-12-22 08:29:32	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0491	2015-03-02 08:53:35	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## AMERICAN STEEL PLACERS, INC.

603 S. ARROWHEAD AVENUE • SAN BERNARDINO, CA, 92408

Cert. #33825 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
Rusty@steelplacers.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(909) 433-9150	2014-12-16 15:29:58	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 884-6031	2014-12-22 08:29:55	Receptionist	M

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 884-6031	2015-03-02 08:56:24	Receptionist	M

**Comments:** May be interested, the estimator will take a look at the project details and will fax a quote if interested.

## AMG CONSTRUCTION

8908 THERMAL STREET • OAKLAND, CA, 94605

Cert. #33181 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dougblacksher@aol.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(510) 562-4339

2014-12-16 15:29:54

Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2014-12-22 08:30:08	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2015-03-02 08:57:41	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## AMLAND CORP

**3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132**

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(408) 298-4344	2014-12-16 15:28:14	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2014-12-22 08:34:45	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-03-02 08:58:24	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## APPIAN UDBE SWPPPS

**5780 OLINDA ROAD • EL SOBRANTE, CA, 94803**

Cert. #38334 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
tomkoprek@yahoo.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(510) 222-0972

2014-12-16 15:29:11

Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 375-1927	2014-12-22 08:35:41	No answer	M

**Comments:** May be interested, however, we were unable to connect call.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 375-1927	2015-03-02 08:58:48	No answer	M

**Comments:** May be interested, however, we were unable to connect call.

## ASAP GENERAL ENGINEERING

1747 BENEDETTO POINT • PERRIS, CA, 92571

Cert. #37209 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
asapgeneng@aol.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 943-1692	2014-12-16 15:29:42	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 229-5952	2014-12-22 08:37:51	No answer	M

**Comments:** May be interested, however, we were unable to connect call.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 229-5952	2015-03-02 09:00:41	No answer	M

**Comments:** May be interested, however, there was no answer to phone call.

## AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
------------	------------------	--------------------

(661) 589-9509

2014-12-16 15:28:03

Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2014-12-22 08:38:52	Receptionist	Y

**Comments:** Yes, will be interested in bidding.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-03-02 09:02:21	Receptionist	Y

**Comments:** Yes, will be interested in bidding.

## AZUL WORKS INC

**1555 YOSEMITE AVENUE, SUITE NO. 2 • SAN FRANCISCO, CA, 94124**

Cert. #39729 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
rocio@azulworks.com	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 558-1556	2014-12-16 15:29:07	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 558-1507	2014-12-22 08:39:05	Receptionist	M

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 558-1507	2015-03-02 09:04:05	Receptionist	N

**Comments:** No, not interested in bidding.

## BASS ELECTRIC

**390 SWIFT AVE., STE. 12 • SOUTH SAN FRANCISCO, CA, 94080**

Cert. #33211 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(650) 869-3509

2014-12-16 15:28:06

Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 295-1600	2014-12-22 08:41:15	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 295-1600	2015-03-02 09:06:09	Receptionist	N

**Comments:** No, not interested in bidding.**BAY LINE CUTTING & CORING, INC.****1635 4TH STREET • BERKELEY, CA, 94710**

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jcbayline@sbcglobal.net	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2014-12-16 15:28:09	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2014-12-22 08:42:08	Estimator	Y

**Comments:** Yes, will be interested in bidding.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-03-02 09:08:01	Estimator	Y

**Comments:** Yes, will be interested in bidding.**BAYLINK ENGINEERING & CONSULTING, LLC****10 SERENA PL • AMERICAN CANYON, CA, 94503**

Cert. #41505 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
sanjay@baylinc.com	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(707) 656-4630

2014-12-16 15:30:18

Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 764-1710	2014-12-22 08:42:24	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 764-1710	2015-03-02 09:08:46	Voicemail	N

**Comments:** May be interested, left a voicemail with all the project details.

## BAYSHORE METALS

244 NAPOLEON STREET • SAN FRANCISCO, CA, 94124

Cert. #41248 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kristin@bayshoremetals.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 285-5759	2014-12-16 15:28:06	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-1650	2014-12-22 08:52:04	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-1650	2015-03-02 09:09:12	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
------------	------------------	--------------------

(530) 473-2749

2014-12-16 15:28:09

Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2014-12-22 08:53:09	Receptionist	N

**Comments:** No, not interested in bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## BERT W SALAS, INC.

10769 WOODSIDE AVENUE, SUITE 201 • SANTEE, CA, 92071

Cert. #77 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
bsalaz@bertsalasinc.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(619) 258-3515	2014-12-16 15:28:12	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 562-7711	2014-12-22 08:54:52	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 562-7711	2015-03-02 09:10:43	Estimator	N

**Comments:** No, not interested in bidding.

## BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 448-9407	2014-12-16 15:28:09	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2014-12-22 08:55:58	Voicemail	M

**Comments:** May be interested, left a voicemail message.

#### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-03-02 09:12:08	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## BORG FENCE

50 CONTRACTORS STREET • LIVERMORE, CA, 94551

Cert. #41886 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

#### Email Transmission

Email Address	Send Date & Time	Delivery Status
julieborg@borgfence.com	2014-12-16 14:45:57	Delivered

#### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 455-9626	2014-12-16 16:33:32	Failed

#### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2014-12-22 08:57:08	Voicemail	M

**Comments:** May be interested, left a voicemail message.

#### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2015-03-02 09:12:20	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.

11818 FAIRWAY DRIVE • YUCAIPA, CA, 92399

Cert. #39330 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

#### Email Transmission

Email Address	Send Date & Time	Delivery Status
bravopacific@hotmail.com	2014-12-16 14:45:57	n/a

#### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 790-1637	2014-12-22 08:58:39	Receptionist	N

**Comments:** No, not interested in bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**BRAY TRUCKING**

5959 HIGHWAY 175 • HOPLAND, CA, 95449

Cert. #32220 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
tammy@braytruckinginc.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 744-1630	2014-12-16 15:28:09	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2014-12-22 08:59:42	No answer	M

**Comments:** May be interested, however, there was no answer to phone call.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2015-03-02 09:15:56	Receptionist	M

**Comments:** May be interested, the estimator will take a look at the project details and will fax a quote if interested.

**BROOKLYN SWEEPS, INC**

1164 E. OAKLAWN DRIVE • TERRELL, TX, 75160

Cert. #42309 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
ticadams@hotmail.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(469) 728-7487	2014-12-16 15:28:12	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(214) 552-4439      2014-12-22 09:01:01      No answer      M

**Comments:** May be interested, however, there was no answer to phone call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(214) 552-4439	2015-03-02 09:15:00	Receptionist	N

**Comments:** No, not interested in bidding.

## BUENA VISTA LANDSCAPE, INC

1472 N HARDING ST. • ORANGE, CA, 92867

Cert. #10544 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
b.v.landscape@pacbell.net	2014-12-16 14:45:57	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(714) 771-2569	2014-12-16 15:28:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 779-2563	2014-12-22 09:02:08	Fax machine	M

**Comments:** May be interested, however, fax machine picked up.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 779-2563	2015-03-02 09:16:45	Fax machine	M

**Comments:** May be interested, however, fax machine picked up.

## BURKE CONSTRUCTION

4421 TENNESSEE DRIVE • SHINGLE SPRINGS, CA, 95682

Cert. #30173 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
burkebid@gmail.com	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 672-2411	2014-12-16 15:28:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(530) 676-1009      2014-12-22 09:04:57      Voicemail      M

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 676-1009	2015-03-02 09:18:07	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## BWW & COMPANY

301 9TH STREET, SUITE 100 • REDLANDS, CA, 92374

Cert. #41061 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
b-w-w@live.com	2014-12-16 14:45:57	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(909) 435-0392	2014-12-16 15:28:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 268-8516	2014-12-22 09:06:28	Estimator	N

**Comments:** No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## C & L DRILLING CO

600 E. LAMBERT ROAD • LA HABRA, CA, 90631

Cert. #8268 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cldrilling@aol.com	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(562) 690-0264	2014-12-16 15:29:48	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 691-3533	2014-12-22 09:07:54	Receptionist	Y

**Comments:** Yes, will be interested in bidding.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 691-3533	2015-03-02 09:19:33	Receptionist	N

**Comments:** No, not interested in bidding.

## C & L TRUCKING

1955 - 15TH AVE. • SANTA CRUZ, CA, 95062

Cert. #1855 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(831) 475-1069	2014-12-16 15:28:09	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 475-0379	2014-12-22 09:09:29	Receptionist	N

**Comments:** No, not interested in bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

3167 SANTA ROSA AVE • SANTA ROSA, CA, 95407

Cert. #34209 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jtraining@att.net	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 579-8552	2014-12-16 15:28:11	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2014-12-22 09:11:08	Receptionist	N

**Comments:** No, not interested in bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CHAVEZ FENCE COMPANY

1230 SHADLE AVENUE • CAMPBELL, CA, 95008

Cert. #817 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
cfence@netzero.net	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(408) 376-0273	2014-12-16 15:28:15	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 379-8139	2014-12-22 09:13:06	Receptionist	N

**Comments:** No, not interested in bidding on this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CHAVEZ TRUCKING

955A VAUGHN RD • DIXON, CA, 95620

Cert. #7974 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
teresa@chaveztrucking.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 678-5154	2014-12-16 15:28:12	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0514	2014-12-22 09:42:50	No answer	M

**Comments:** May be interested, however, there was no answer to phone call.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0514	2015-03-02 11:42:40	Teresa	Y

**Comments:** Yes, will bid. They will fax a quote before bid date.

**CINDY BALES ENGINEERING, INC.**

1828 SHADY LANE • BIG BEAR CITY, CA, 92314

Cert. #33135 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
airbears@balesengineering.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(909) 752-7090	2014-12-16 15:28:15	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 585-1557	2014-12-22 09:44:00	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 585-1557	2015-03-02 11:43:49	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

**CJC TRUCKING COMPANY**

3803 BROADWAY, SUITE 2 • OAKLAND, CA, 94611

Cert. #23713 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 601-5332	2014-12-16 15:28:18	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 601-5359	2014-12-22 09:45:23	No answer	M

**Comments:** May be interested, however, we were unable to connect call.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 601-5359	2015-03-02 11:44:53	Voicemail full	M

**Comments:** Maybe, however, we were unable to leave a message. Voicemail is full.

# CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 206-1711	2014-12-16 15:28:26	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2014-12-22 09:46:20	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-03-02 11:47:00	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

# CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 663-1858	2014-12-16 15:28:17	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2014-12-22 09:47:44	Receptionist	Y

**Comments:** Yes, will be interested in bidding.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-03-02 11:48:01	Heather	Y

**Comments:** Yes, will bid. They will fax a quote before bid date.

## CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 251-8821	2014-12-16 15:28:21	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2014-12-22 09:50:03	Estimator	N

**Comments:** No, not interested in bidding on this project.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## CT CONCRETE CUTTING INC.

26341 JEFFERSON AVE. SUITE B • MURRIETA, CA, 92562

Cert. #41013 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
ct@ctconcretecutting.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 698-0795	2014-12-16 15:28:01	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 698-7745	2014-12-22 09:54:25	Estimator	M

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 698-7745	2015-03-02 11:50:25	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## D & D CONCRETE CONSTRUCTION CO

9237 LITTLE CREEK CIRCLE • STOCKTON, CA, 95210

Cert. #40124 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
denise7431@yahoo.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2014-12-22 09:56:13	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2015-03-02 12:07:24	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## DD & L TRUCKING

35 PARK CIRCLE • MARIN CITY, CA, 94965

Cert. #33466 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
charlesettas@comcast.net	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 332-4585	2014-12-16 15:28:18	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2014-12-22 10:00:20	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-03-02 12:09:47	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## DE LA TORRE TRUCKING LLC

8338 TUBBS RD • WINTERS, CA, 95694

Cert. #41556 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
delatorrerocks2@yahoo.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 795-3657	2014-12-16 15:28:22	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2014-12-22 10:01:06	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2015-03-02 12:23:07	kyrie	M

**Comments:** Maybe, not sure yet. Resent information upon request, they will reply if interested.

## DEHARO RAMIREZ CORPORATION

1250 MISSOURI STREET, STE 202 • SAN FRANCISCO, CA, 94107

Cert. #41669 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
marco@dhrconcrete.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 552-3505	2014-12-16 15:28:21	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-3504	2014-12-22 10:01:32	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-3504	2015-03-02 12:25:41	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## DESTINATION ANYWHERE, INC.

P.O. BOX 21 • TRACY, CA, 95378

Cert. #37840 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b> info@destinationanywhereinc.com	<b>Send Date &amp; Time</b> 2014-12-16 14:45:57	<b>Delivery Status</b> n/a
---	--	-------------------------------

## Fax Transmission

<b>Fax Number</b> (209) 835-1144	<b>Send Date &amp; Time</b> 2014-12-16 15:28:22	<b>Transmission Status</b> Successful
-------------------------------------	--	--

## 1st Call Solicitation

<b>Phone Number</b> (209) 836-9400	<b>Call Date &amp; Time</b> 2014-12-22 10:03:03	<b>Spoke To</b> No answer	<b>Interested? (Yes/No/Maybe)</b> M
---------------------------------------	--	------------------------------	--

**Comments:** May be interested, however, there was no answer to phone call.

## 2nd Call Solicitation

<b>Phone Number</b> (209) 836-9400	<b>Call Date &amp; Time</b> 2015-03-02 12:28:20	<b>Spoke To</b> Voicemail	<b>Interested? (Yes/No/Maybe)</b> M
---------------------------------------	--	------------------------------	--

**Comments:** May be interested, left a voicemail with all the project details.

## DEXTEROUS CONSTRUCTION

4708 CRENSHAW BLVD. • LOS ANGELES, CA, 90043

Cert. #41844 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b> dextersconstruction2@hotmail.com	<b>Send Date &amp; Time</b> 2014-12-16 14:45:57	<b>Delivery Status</b> n/a
--	--	-------------------------------

## Fax Transmission

<b>Fax Number</b> (323) 290-1199	<b>Send Date &amp; Time</b> 2014-12-16 15:28:19	<b>Transmission Status</b> Successful
-------------------------------------	--	--

## 1st Call Solicitation

<b>Phone Number</b> (323) 290-1100	<b>Call Date &amp; Time</b> 2014-12-22 10:04:20	<b>Spoke To</b> Voicemail	<b>Interested? (Yes/No/Maybe)</b> M
---------------------------------------	--	------------------------------	--

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

<b>Phone Number</b> (323) 290-1100	<b>Call Date &amp; Time</b> 2015-03-02 12:29:57	<b>Spoke To</b> Voicemail	<b>Interested? (Yes/No/Maybe)</b> M
---------------------------------------	--	------------------------------	--

**Comments:** May be interested, left a voicemail with all the project details.

## DIANA'S TRUCKING

2308 WAYFARER DRIVE • DISCOVERY BAY, CA, 94514

Cert. #40113 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 584-4069	2014-12-22 10:05:48	Voicemail	M

**Comments:** May be interested, left a voicemail message.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 584-4069	2015-03-02 12:30:58	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

## DIAZ CORPORATION

1858 ALMADEN ROAD #7 • SAN JOSE, CA, 95125

Cert. #5329 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
No email Please	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 445-6144	2014-12-16 16:33:59	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 445-6140	2014-12-22 10:06:32	No answer	M

**Comments:** May be interested, however, we were unable to connect call.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 445-6140	2015-03-02 12:32:25	Disconnected	N

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

## DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2014-12-16 15:28:31	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2014-12-22 10:07:23	No answer	M

**Comments:** May be interested, however, we were unable to connect call.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-03-02 12:36:41	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

1686 FIRESTONE DRIVE • TULARE, CA, 93274

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 213-8773	2014-12-22 10:08:29	Estimator	N

**Comments:** No, not interested in bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## DOD CONSTRUCTION

3501 EDISON HIGHWAY • BAKERSFIELD, CA, 93307

Cert. #30081 (Minority-owned) was identified in the California Unified Certification Program database on

12/16/2014.

Email Transmission

**Email Address**derrickd@dodconstruction.com,  
dodconstruction@yahoo.com**Send Date & Time**

2014-12-16 14:45:57

**Delivery Status**

n/a

Fax Transmission

**Fax Number**

(661) 366-8001

**Send Date & Time**

2014-12-16 15:28:21

**Tranmission Status**

Successful

1st Call Solicitation

**Phone Number**

(661) 366-8000

**Call Date & Time**

2014-12-22 10:09:38

**Spoke To**

Receptionist

**Interested? (Yes/No/Maybe)**

N

**Comments:** No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## DOMINGUEZ & SONS TRUCKING, INC

529 N. 10TH STREET • SAN JOSE, CA, 95112

Cert. #40407 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

**Email Address**

genaro@dominguezandsons.com

**Send Date & Time**

2014-12-16 14:45:57

**Delivery Status**

n/a

Fax Transmission

**Fax Number**

(408) 275-6762

**Send Date & Time**

2014-12-16 15:28:23

**Tranmission Status**

Successful

1st Call Solicitation

**Phone Number**

(408) 288-9663

**Call Date & Time**

2014-12-22 10:10:46

**Spoke To**

No answer

**Interested? (Yes/No/Maybe)**

M

**Comments:** May be interested, however, we were unable to connect call.

2nd Call Solicitation

**Phone Number**

(408) 288-9663

**Call Date & Time**

2015-03-02 12:36:52

**Spoke To**

Not available

**Interested? (Yes/No/Maybe)**

M

**Comments:** Maybe, however, we were unable to leave a message. Number could not be reached.

## DOMINGUEZ CONSTRUCTION COMPANY, INC.

16029 ARROW HWY, SUITE B • IRWINDALE, CA, 91702

Cert. #31488 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

**Email Address**  
rsl@dominguezconstr.com

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
Bounced

## Fax Transmission

**Fax Number**  
(626) 962-5055

**Send Date & Time**  
2014-12-16 15:28:19

**Tranmission Status**  
Successful

## 1st Call Solicitation

**Phone Number**  
(626) 962-5000

**Call Date & Time**  
2014-12-22 10:11:47

**Spoke To**  
Receptionist

**Interested? (Yes/No/Maybe)**  
N

**Comments:** No, not interested in bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**E E ELECTRIC, INC**

11127 CALABASH AVENUE • FONTANA, CA, 92337

Cert. #25021 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

**Email Address**  
eeelectric@earthlink.net

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
n/a

## Fax Transmission

**Fax Number**  
(909) 829-0118

**Send Date & Time**  
2014-12-16 15:33:28

**Tranmission Status**  
Successful

## 1st Call Solicitation

**Phone Number**  
(909) 829-7818

**Call Date & Time**  
2014-12-22 10:13:06

**Spoke To**  
Receptionist

**Interested? (Yes/No/Maybe)**  
N

**Comments:** No, not interested in bidding on this project.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**E-NOR INNOVATIONS INC.**

16213 ILLINOIS AVENUE • PARAMOUNT, CA, 90723

Cert. #37718 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

**Email Address**  
ronnie@enortraffic.com

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
n/a

## Fax Transmission

**Fax Number**  
(310) 513-6299

**Send Date & Time**  
2014-12-16 15:30:10

**Transmission Status**  
Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 513-6209	2014-12-22 10:13:57	Receptionist	N

**Comments:** No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## E. JASPER WRKG. (DEMO) & TRKG

9326 S. VERMONT AVE. • LOS ANGELES, CA, 90044

Cert. #31492 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

**Email Address**  
No Email Address

**Send Date & Time**  
n/a

**Delivery Status**  
n/a

Fax Transmission

**Fax Number**  
(323) 754-8558

**Send Date & Time**  
2014-12-16 15:28:22

**Transmission Status**  
Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 754-9877	2014-12-22 10:15:10	Jennifer	N

**Comments:** No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

**Email Address**  
brooks.curtis@att.net

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
Bounced

Fax Transmission

**Fax Number**  
(650) 367-8282

**Send Date & Time**  
2014-12-16 15:28:21

**Transmission Status**  
Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2014-12-22 10:15:21	Voicemail	M

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-03-02 12:39:14	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,

4097 TRAIL CREEK ROAD • RIVERSIDE, CA, 92505

Cert. #27500 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rpendurthi@earmanagement.com	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 324-8061	2014-12-16 15:28:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 324-8060	2014-12-22 10:20:33	Voicemail	M

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 324-8060	2015-03-02 12:41:07	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

## ECONOMY TRUCKING SERVICES, INC

24701 CLAWITER RD. • HAYWARD, CA, 94545

Cert. #35727 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
preet@economytrucking.net	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 733-9600	2014-12-16 15:28:30	Successful

1st Call Solicitation

<b>Phone Number</b> (510) 733-9100	<b>Call Date &amp; Time</b> 2014-12-22 10:22:14	<b>Spoke To</b> Voicemail	<b>Interested? (Yes/No/Maybe)</b> M
---------------------------------------	--	------------------------------	--

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

<b>Phone Number</b> (510) 733-9100	<b>Call Date &amp; Time</b> 2015-03-02 12:43:01	<b>Spoke To</b> Ken	<b>Interested? (Yes/No/Maybe)</b> Y
---------------------------------------	--	------------------------	--

**Comments:** Yes, will bid. They will fax a quote before bid date.

## EDISON CONSTRUCTION, INC.

260 FAIRFAX ROAD • BAKERSFIELD, CA, 93307

Cert. #39646 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

<b>Email Address</b> eci@lightspeed.net	<b>Send Date &amp; Time</b> 2014-12-16 14:45:57	<b>Delivery Status</b> n/a
--	--	-------------------------------

Fax Transmission

<b>Fax Number</b> (661) 366-0204	<b>Send Date &amp; Time</b> 2014-12-16 15:28:27	<b>Tranmission Status</b> Successful
-------------------------------------	--	---

1st Call Solicitation

<b>Phone Number</b> (661) 366-6311	<b>Call Date &amp; Time</b> 2014-12-22 10:24:05	<b>Spoke To</b> Estimator	<b>Interested? (Yes/No/Maybe)</b> M
---------------------------------------	--	------------------------------	--

**Comments:** May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

<b>Phone Number</b> (661) 366-6311	<b>Call Date &amp; Time</b> 2015-03-02 12:45:03	<b>Spoke To</b> Voicemail	<b>Interested? (Yes/No/Maybe)</b> M
---------------------------------------	--	------------------------------	--

**Comments:** May be interested, left a voicemail with all the project details.

## EIGHTEEN TRUCKING CO.

160 CARGO WAY NO. 2002 • SAN FRANCISCO, CA, 94124

Cert. #33465 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

<b>Email Address</b> eightentrucking@aol.com	<b>Send Date &amp; Time</b> 2014-12-16 14:45:57	<b>Delivery Status</b> n/a
---	--	-------------------------------

Fax Transmission

<b>Fax Number</b> (415) 552-3130	<b>Send Date &amp; Time</b> 2014-12-16 15:28:25	<b>Tranmission Status</b> Successful
-------------------------------------	--	---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2014-12-22 10:25:25	Receptionist	N

**Comments:** No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## EMPIRE STEEL, INC.

1058 RAIN LILY WAY • BEAUMONT, CA, 92223

Cert. #38803 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
saru@empiresteelinc.com	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(909) 509-5927	2014-12-16 15:27:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 509-5926	2014-12-22 10:26:15	Voicemail	M

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 509-5926	2015-03-02 12:46:54	Camie	N

**Comments:** No, not bidding. Not interested in bidding this project.

## ERNEST B. DEE

6120 BELFIELD CIR • ELK GROVE, CA, 95758

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dee4321@frontiernet.net	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 691-2127	2014-12-16 15:29:36	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2014-12-22 10:27:46	Estimator	Y

**Comments:** Yes, will be interested in bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-03-02 12:50:54	Ernest	Y

**Comments:** Yes, will bid. They will fax a quote before bid date.

## EXBON DEVELOPMENT, INC.

13432 ACLARE STREET, • CERRITOS, CA, 90703

Cert. #36272 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@exbon.com	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(562) 777-1888	2014-12-16 15:30:19	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 777-8900	2014-12-22 10:28:26	No answer	M

**Comments:** Line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 777-8900	2015-03-02 12:53:25	Disconnected	N

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

## FANFA, INC.

2401 GRANT AVENUE • SAN LORENZO, CA, 94580

Cert. #5435 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dbgriffin@fanfainc.com	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 278-3095	2014-12-16 15:28:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 278-8410	2014-12-22 10:29:27	Receptionist	N

**Comments:** No, not interested in bidding on this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## FCS STRIPING, SEALING AND PAVING, INC.

206 THRASHER AVENUE • LIVERMORE, CA, 94551

Cert. #39845 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
inesseoane@fcs-ssp.com	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 373-6208	2014-12-16 15:33:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2014-12-22 10:30:51	Voicemail	M

**Comments:** May be interested, left a voicemail message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2015-03-02 12:56:48	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## FOCON, INC

610 16TH STREET, SUITE 501 • OAKLAND, CA, 94612

Cert. #29518 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mseals@foconinc.com	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 465-6356	2014-12-16 15:28:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 465-6319	2014-12-23 13:15:00	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## FORCE TRAFFIC CONTROL, INC.

1478-B NORTH BELMONT RD • EXETER, CA, 93221

Cert. #29335 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
forcetraffic@earthlink.net	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 594-1056	2014-12-16 15:28:31	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2014-12-23 13:19:18	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2015-03-02 12:59:16	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2014-12-16 15:28:25	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2014-12-23 13:19:53	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-03-02 13:01:53	Tony	N

**Comments:** No, not bidding. Not interested in bidding this project.

## FRANK ZABEL TRUCKING CO.

4726 CUMMINGS ROAD • EUREKA, CA, 95503

Cert. #4823 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
zabeltrucking@gmail.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 443-4267	2014-12-16 15:28:28	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 443-4277	2014-12-23 13:24:04	Receptionist	N

**Comments:** No, not bidding this project. Not interested in bidding.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## GENERAL ENGINEERING CONSTRUCTION CO.

755 EL PINTADO ROAD • DANVILLE, CA, 94526

Cert. #39433 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly.generalengineering@yahoo.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 768-5329	2014-12-23 13:28:15	Disconnected	M

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 768-5329	2015-03-02 13:03:59	Disconnected	N

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

## GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 632-2315	2014-12-16 15:28:33	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2014-12-23 13:31:30	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2015-03-02 13:09:48	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## GERONIMO CONCRETE, INC.

4560 N. HUNTINGTON DRIVE • LOS ANGELES, CA, 90032

Cert. #34507 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
geronimo_concrete@sbcglobal.net	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(323) 222-8312	2014-12-16 15:28:27	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 225-2016	2014-12-23 13:40:09	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(323) 225-2016 2015-03-02 13:13:04 Receptionist N

**Comments:** No, not bidding. Not interested in bidding this project.

## GLOBAL ROAD SEALING, INC

10832 DOROTHY AVE • GARDEN GROVE, CA, 92843

Cert. #31176 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
trila.grsi@yahoo.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(714) 893-0945	2014-12-16 15:28:28	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 893-0845	2014-12-23 13:45:04	Tri	N

**Comments:** No, not bidding this project. Not interested in bidding.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## GLORIA WASHINGTON TRUCKING, INC.

525 DECARLO AVENUE • RICHMOND, CA, 94802

Cert. #38530 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
gwtrkninc@aol.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 298-9431	2014-12-16 15:36:33	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 236-6766	2014-12-23 13:50:59	Gloria	N

**Comments:** No, not bidding this project. Not interested in bidding.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## HYDROCONSULT ENGINEERS, INC.

45 POLK STREET, 3RD FLOOR • SAN FRANCISCO, CA, 94102

Cert. #34842 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
bgoldstein@hydroce.com	2014-12-16 14:45:57	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 252-9261	2014-12-16 15:30:10	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 252-9750	2014-12-23 13:52:45	Receptionist	N

**Comments:** No, not bidding this project. Not within their scope of work.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## J N A BUILDERS, INC.

3549 EL CAMINITO • LA CRESCENTA, CA, 91214

Cert. #39353 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
JNABUILDERSINC@gmail.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(818) 248-0013	2014-12-16 16:33:57	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(818) 281-5262	2014-12-23 13:56:22	Receptionist	N

**Comments:** No, not bidding this project. Not interested in bidding.

### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
jharrisstripingservices@hotmail.com	2014-12-16 14:45:57	n/a

## Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Tranmission Status</b>
(650) 832-1736	2014-12-16 15:28:31	Successful

## 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(650) 832-1171	2014-12-23 14:00:19	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(650) 832-1171	2015-03-02 13:13:19	Disconnected	N

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

## K & G CONCRETE INC

2564 LA CROIX DR. • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
keaven@kgconcretepumping.com	2014-12-16 14:45:57	n/a

## Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Tranmission Status</b>
(916) 774-6487	2014-12-16 15:28:55	Successful

## 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(916) 216-1623	2014-12-23 14:02:08	Disconnected	M

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

## 2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(916) 216-1623	2015-03-02 13:16:32	Not available	M

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on

12/16/2014.

Email Transmission

**Email Address**  
garyc@krcsafety.com

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
Delivered

Fax Transmission

**Fax Number**  
(559) 732-2684

**Send Date & Time**  
2014-12-16 15:34:02

**Tranmission Status**  
Successful

1st Call Solicitation

**Phone Number**  
(559) 732-0393

**Call Date & Time**  
2014-12-23 14:04:18

**Spoke To**  
Cache

**Interested? (Yes/No/Maybe)**  
M

**Comments:** Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

2nd Call Solicitation

**Phone Number**  
(559) 732-0393

**Call Date & Time**  
2015-03-02 13:20:29

**Spoke To**  
Sherry

**Interested? (Yes/No/Maybe)**  
M

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

22140 FRONTIER ROAD • CLOVIS, CA, 93619

Cert. #38347 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

**Email Address**  
karen@imaginationmetals.com

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
n/a

Fax Transmission

**Fax Number**  
No Fax Number

**Send Date & Time**  
n/a

**Tranmission Status**  
n/a

1st Call Solicitation

**Phone Number**  
(559) 299-2899

**Call Date & Time**  
2014-12-23 14:06:04

**Spoke To**  
Voicemail

**Interested? (Yes/No/Maybe)**  
M

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

**Phone Number**  
(559) 299-2899

**Call Date & Time**  
2015-03-02 13:25:04

**Spoke To**  
Voicemail

**Interested? (Yes/No/Maybe)**  
M

**Comments:** May be interested, left a voicemail with all the project details.

## KELLIE AVILA CONSTRUCTION SERVICES, INC

PO BOX 2221 • ATASCADERO, CA, 93423

Cert. #38321 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kellie@associatedtrafficsafety.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(805) 461-1613	2014-12-16 15:28:35	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 461-1600	2014-12-23 14:09:13	Receptionist	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 325-5590	2014-12-16 15:31:32	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2014-12-23 14:12:49	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-03-02 13:30:59	Voicemail	M

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## KILLGORE INDUSTRIES

909 MARINA VILLAGE PARKWAY, #197 • ALAMEDA, CA, 94501

Cert. #25268 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

**Email Address**  
killgoreind@earthlink.net

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
n/a

## Fax Transmission

**Fax Number**  
(510) 548-3981

**Send Date & Time**  
2014-12-16 15:29:42

**Transmission Status**  
Failed

## 1st Call Solicitation

**Phone Number**  
(510) 715-4863

**Call Date & Time**  
2014-12-23 14:14:35

**Spoke To**  
Not available

**Interested? (Yes/No/Maybe)**  
M

**Comments:** Maybe, however, we were unable to connect call. Number could not be reached.

## 2nd Call Solicitation

**Phone Number**  
(510) 715-4863

**Call Date & Time**  
2015-03-02 13:33:07

**Spoke To**  
Not available

**Interested? (Yes/No/Maybe)**  
M

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

## KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

**Email Address**  
egruetzmacherjr@gmail.com

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
n/a

## Fax Transmission

**Fax Number**  
No Fax Number

**Send Date & Time**  
n/a

**Transmission Status**  
n/a

## 1st Call Solicitation

**Phone Number**  
(707) 616-4340

**Call Date & Time**  
2014-12-23 14:18:23

**Spoke To**  
Voicemail

**Interested? (Yes/No/Maybe)**  
M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

**Phone Number**  
(707) 616-4340

**Call Date & Time**  
2015-03-02 13:34:45

**Spoke To**  
Voicemail

**Interested? (Yes/No/Maybe)**  
M

**Comments:** May be interested, left a voicemail with all the project details.

## KITCHELL CONSTRUCTION, INC.

311 SOUTH FIRST STREET • TURLOCK, CA, 95380

Cert. #39610 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kitchellconstruction@gmail.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 667-1201	2014-12-16 15:30:25	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 667-1454	2014-12-23 14:19:50	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 667-1454	2015-03-02 13:36:34	Voicemail full	M

**Comments:** Maybe, however, we were unable to leave a message. Voicemail is full.

## KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION

26225 ENTERPRISE COURT • LAKE FOREST, CA, 92630

Cert. #35025 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
kathy.tweidt@northstarer.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(949) 580-2802	2014-12-16 15:28:32	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(949) 580-2800	2014-12-23 14:21:41	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## LA FIRMA INC.

715 RIDGE ROAD • NIPOMO, CA, 93444

Cert. #39322 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

**Email Address**  
estimating@theswppfirm.com

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
n/a

Fax Transmission

**Fax Number**  
(805) 929-0501

**Send Date & Time**  
2014-12-16 15:28:36

**Tranmission Status**  
Successful

1st Call Solicitation

**Phone Number**      **Call Date & Time**  
(805) 748-8576      2014-12-23 14:23:46

**Spoke To**      **Interested? (Yes/No/Maybe)**  
Vince      Y

**Comments:** Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

**Phone Number**      **Call Date & Time**  
(805) 748-8576      2015-03-02 13:40:39

**Spoke To**      **Interested? (Yes/No/Maybe)**  
Voicemail      Y

**Comments:** Yes, will bid. Left a voicemail with all the project details, last time we spoke to the estimator they said they would be bidding the project.

## LABAT'S TREE CARE

1330 VEALE AVENUE • MARTINEZ, CA, 94553

Cert. #36466 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

**Email Address**  
labatstree@gmail.com

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
n/a

Fax Transmission

**Fax Number**  
(925) 335-9116

**Send Date & Time**  
2014-12-16 16:34:13

**Tranmission Status**  
Failed

1st Call Solicitation

**Phone Number**      **Call Date & Time**  
(925) 285-7741      2014-12-23 14:27:22

**Spoke To**      **Interested? (Yes/No/Maybe)**  
Sheryl      N

**Comments:** No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## M J AVILA COMPANY, INC.

7258 W. RIALTO • FRESNO, CA, 93723

Cert. #41307 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

**Email Address**  
brucej@mjavila.com

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
Delivered

## Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
(559) 846-7610	2014-12-16 15:28:42	Successful

## 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(559) 846-7601	2014-12-23 14:30:21	Receptionist	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## M. HERNANDEZ CONSTRUCTION INC

850 RANKIN STREET • SAN FRANCISCO, CA, 94124

Cert. #34829 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
mariano@hemandez-engineering.com	2014-12-16 14:45:57	n/a

## Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
(415) 824-4696	2014-12-16 15:28:35	Successful

## 1st Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(415) 824-4731	2014-12-23 14:33:29	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

<b>Phone Number</b>	<b>Call Date &amp; Time</b>	<b>Spoke To</b>	<b>Interested? (Yes/No/Maybe)</b>
(415) 824-4731	2015-03-02 13:45:34	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## MAD STEEL INC.

277 WEST ALLEN AVENUE • SAN DIMAS, CA, 91773

Cert. #34508 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

<b>Email Address</b>	<b>Send Date &amp; Time</b>	<b>Delivery Status</b>
madsteelinc@aol.com	2014-12-16 14:45:57	n/a

## Fax Transmission

<b>Fax Number</b>	<b>Send Date &amp; Time</b>	<b>Transmission Status</b>
(909) 394-0724	2014-12-16 15:28:51	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 592-3443	2014-12-23 14:34:31	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 592-3443	2015-03-02 13:51:30	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
mackymccullough@mcculloughconstructioninc.com	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-1769	2014-12-16 15:28:35	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2014-12-23 14:37:25	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-03-02 13:58:43	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

## MCAFEE TRANSPORTATION

551 LILAC CT. • BRENTWOOD, CA, 94513

Cert. #38828 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
mcafeetransportation@gmail.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 308-7700	2014-12-16 15:28:41	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 308-7700	2014-12-23 14:40:27	Receptionist	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## MERCADO TRUCKING

1096 NORTH SHELTER BAY • HERCULES, CA, 94547

Cert. #38653 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
mercadootr@yahoo.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 245-3803	2014-12-16 15:28:59	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2014-12-23 14:42:52	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2015-03-02 14:02:57	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## METCO

2165 FRANCISCO BOULEVARD, #AI • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 455-9960	2014-12-16 15:32:13	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2014-12-23 14:46:03	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2015-03-02 14:07:00	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## MLE ENVIRONMENTAL TECHNOLOGIES, INC.

11511 RAGUSA DRIVE • RANCHO CUCAMONGA, CA, 91701

Cert. #4830 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
vmuniz@charter.net	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(909) 989-4791	2014-12-16 15:30:52	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 989-7191	2014-12-23 14:48:11	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## MOTHERLODE CONCRETE CONSTRUCTION

90 GOLD DUST TRAIL • SUTTER CREEK, CA, 95685

Cert. #7972 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
motherlodeconcrete@att.net	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 267-1887	2014-12-16 15:28:44	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 223-2663	2014-12-23 14:52:45	Not available	M

**Comments:** Maybe, however, we were unable to leave a message.No answer to call, no voicemail.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 223-2663	2015-03-02 14:09:43	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

## MSE GROUP

302 PENDLETON WAY • OAKLAND, CA, 94621

Cert. #34094 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
CEHACKNEY@MSEGRP.COM	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-9300	2014-12-16 15:30:17	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-9600	2014-12-23 14:54:38	Not available	M

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-9600	2015-03-02 14:12:58	Disconnected	N

**Comments:** Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

## MV CONSTRUCTION, INC.

PO BOX 1575 • ATWATER, CA, 95301

Cert. #40840 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
valdez05@gmail.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 357-0851	2014-12-16 16:34:33	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(209) 756-5936      2014-12-23 14:56:17      Voicemail      M

**Comments:** May be interested, left a voicemail with all the project details.

#### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 756-5936	2015-03-02 14:14:55	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

## Newland Entities, Inc

335 TEEGARDEN AVENUE • YUBA CITY, CA, 95992

Cert. #35955 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

#### Email Transmission

Email Address	Send Date & Time	Delivery Status
rcervantes@newlandentities.com	2014-12-16 14:45:57	n/a

#### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 674-0756	2014-12-16 15:28:46	Successful

#### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2014-12-23 15:00:46	Receptionist	N

**Comments:** No, not bidding this project. Not interested in bidding.

#### 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

#### Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2014-12-16 14:45:57	n/a

#### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 652-4376	2014-12-16 15:28:39	Successful

#### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2014-12-23 15:03:19	Val	M

**Comments:** Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-03-02 14:18:03	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## NORTHERN TRUCK & EQUIPMENT

P.O. BOX 55314 • HAYWARD, CA, 94545

Cert. #33537 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
bebesnte@sbcglobal.net	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 889-0399	2014-12-16 15:30:04	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2014-12-23 15:04:22	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2015-03-02 14:19:56	Vee	M

**Comments:** Maybe, not sure yet. They will fax a quote before bid date if interested.

## NUNO IRON & MFG, INC

315 BITTERWATER RD. • KING CITY, CA, 93930

Cert. #40834 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
bpantoja@nunoiron.com	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(831) 386-9976	2014-12-16 15:28:52	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 386-0513	2014-12-23 15:09:22	Receptionist	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**OLIVAS VALDEZ INC.**

4001 MAIN ST. #309 • VANCOUVER, WA, 98663

Cert. #31112 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
folivas@olivasvaldez.com; jarauz@olivasvaldez.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(360) 225-6400	2014-12-16 15:29:32	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(360) 225-7900	2014-12-23 15:10:31	Receptionist	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

**OLIVEIRA FENCE, INC.**

293 BROKAW ROAD • SANTA CLARA, CA, 95050

Cert. #1583 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
pam@oliveirafenceinc.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 727-2690	2014-12-16 15:29:35	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 727-3811	2014-12-23 15:12:19	Julie	M

**Comments:** Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 727-3811	2015-03-02 14:22:20	Julie	Y

**Comments:** Yes, will bid. They will fax a quote before bid date.

## ON THE LEVEL CONCRETE

1485 BAYSHORE BLVD #317 • SAN FRANCISCO, CA, 94124

Cert. #40678 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
onthelevelconcrete@yahoo.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 349-4489	2014-12-16 15:28:48	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2014-12-23 15:14:08	Voicemail full	M

**Comments:** Maybe, however, we were unable to leave a message. Voicemail is full.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2015-03-02 14:24:44	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

## P. A. WILSON, INC.

9485 LA CUESTA DR • LA MESA, CA, 91941

Cert. #27179 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
pawilsoninc@gmail.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
() -	2014-12-23 15:16:09	Not available	M

**Comments:** Maybe, however, we were unable to leave a message.No answer to call, no voicemail.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
() -	2015-03-02 14:28:53	Not available	M

**Comments:** Maybe, however, we were unable to leave a message. Number could not be reached.

## PACIFIC WATER TRUCKS

920 WHIPPLE RD • UNION CITY, CA, 94587

Cert. #20369 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
terry@pacificwatertrucks.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 494-1045	2014-12-16 15:30:09	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 494-1000	2014-12-23 15:17:15	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 494-1000	2015-03-02 14:31:38	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

## PARADIGM CONSTRUCTION

5321 TERSK WAY • ELK GROVE, CA, 95757

Cert. #37021 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@paradigmbuilt.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 714-6520	2014-12-16 15:30:36	Failed

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-2623	2014-12-23 15:18:04	Steve Swale	M

**Comments:** Maybe, resent fax upon request. He will take a look at the fax and reply if interested.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-2623	2015-03-02 14:42:30	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

# PARMETER GENERAL ENGINEERS & SERVICES, INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
parmeter@wildblue.net	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 566-7437	2014-12-16 15:28:52	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 484-3878	2014-12-23 15:18:51	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

# PAUL E. VAZ TRUCKING, INC.

4740 E PELTIER ROAD • ACAMPO, CA, 95220

Cert. #5427 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
4pvaz@softcom.net	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 367-7930	2014-12-16 15:28:50	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 334-9001	2014-12-23 15:20:07	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

# PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com; cell 510-537-3781	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 722-2227	2014-12-16 15:28:50	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2014-12-23 15:23:47	Dan	Y

**Comments:** Yes, will bid. Will send fax quote before bid date.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-03-02 14:44:14	Voicemail	Y

**Comments:** Yes, will bid. Left a voicemail with all the project details, last time we spoke to the estimator they said they would be bidding the project.

## QUALITY HYDROSEEDING & RESTORATION

2013 ORANGE AVE • RAMONA, CA, 92065

Cert. #5616 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
poundstone@mac.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(760) 789-5168	2014-12-16 15:28:55	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(760) 789-8040	2014-12-23 15:24:45	Receptionist	N

**Comments:** No, not bidding this project. Too far.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## QUIMU CONTRACTING, INC.

695 PRIDY DRIVE • DIXON, CA, 95620

Cert. #33524 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
quimu@sbcglobal.net	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 678-8384	2014-12-16 15:28:48	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2014-12-23 15:25:37	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2015-03-02 14:49:52	Not available	M

**Comments:** Maybe, however, we were unable to connect call. No answer to call, no voicemail.

## R. DUGAN CONSTRUCTION

6157 MARLATT STREET • MIRA LOMA, CA, 91752

Cert. #39828 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
brandon@rduganconst.com; wendyd@rduganconst.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 360-7561	2014-12-16 15:33:10	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 360-7531	2014-12-23 15:27:56	Alex	M

**Comments:** Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 360-7531	2015-03-02 14:53:52	Receptionist	N

**Comments:** No, not bidding. Not interested in bidding this project.

## R. E. SERRANO INC.

3430 PACHECO BLVD. • MARTINEZ, CA, 94553

Cert. #29324 (Minority-owned) was identified in the California Unified Certification Program database on

12/16/2014.

Email Transmission

**Email Address**  
ricky@reserrano.com**Send Date & Time**  
2014-12-16 14:45:57**Delivery Status**  
Delivered

Fax Transmission

**Fax Number**  
(925) 957-8121**Send Date & Time**  
2014-12-16 15:28:50**Tranmission Status**  
Successful

1st Call Solicitation

**Phone Number**  
(925) 957-8184**Call Date & Time**  
2014-12-23 15:42:30**Spoke To**  
Voicemail**Interested? (Yes/No/Maybe)**  
M**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

**Phone Number**  
(925) 957-8184**Call Date & Time**  
2015-03-02 14:55:12**Spoke To**  
Voicemail**Interested? (Yes/No/Maybe)**  
M**Comments:** May be interested, left a voicemail with all the project details.

## R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

**Email Address**  
scutler@rstrucking.com**Send Date & Time**  
2014-12-16 14:45:57**Delivery Status**  
n/a

Fax Transmission

**Fax Number**  
(707) 571-0364**Send Date & Time**  
2014-12-16 15:28:55**Tranmission Status**  
Successful

1st Call Solicitation

**Phone Number**  
(707) 571-8820**Call Date & Time**  
2014-12-23 15:43:30**Spoke To**  
Eric**Interested? (Yes/No/Maybe)**  
Y**Comments:** Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

**Phone Number**  
(707) 571-8820**Call Date & Time**  
2015-03-02 14:58:55**Spoke To**  
Eric**Interested? (Yes/No/Maybe)**  
Y**Comments:** Yes, will bid. They will fax a quote before bid date.

## RD CONSTRUCTION GENERAL ENGINEERING, INC.

1026 MEADOW VIEW COURT • CORONA, CA, 92880

Cert. #29224 (Minority-owned) was identified in the California Unified Certification Program database on

12/16/2014.

Email Transmission

**Email Address**  
rdconst69@netzero.com

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
n/a

Fax Transmission

**Fax Number**  
(951) 279-5020

**Send Date & Time**  
2014-12-16 15:33:33

**Tranmission Status**  
Successful

1st Call Solicitation

**Phone Number**  
(951) 279-5020

**Call Date & Time**  
2014-12-23 15:44:20

**Spoke To**  
Voicemail

**Interested? (Yes/No/Maybe)**  
M

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

**Phone Number**  
(951) 279-5020

**Call Date & Time**  
2015-03-02 15:05:03

**Spoke To**  
Receptionist

**Interested? (Yes/No/Maybe)**  
N

**Comments:** No, not bidding. Not interested in bidding this project.

## ROBY TRUCKING

100 COUNTRYVIEW COURT • VALLEJO, CA, 94591

Cert. #41305 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

**Email Address**  
robytrucking707@gmail.com

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
n/a

Fax Transmission

**Fax Number**  
(707) 534-1807

**Send Date & Time**  
2014-12-16 15:28:57

**Tranmission Status**  
Successful

1st Call Solicitation

**Phone Number**  
(707) 333-8706

**Call Date & Time**  
2014-12-23 15:45:14

**Spoke To**  
Paulette

**Interested? (Yes/No/Maybe)**  
M

**Comments:** Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.

2nd Call Solicitation

**Phone Number**  
(707) 333-8706

**Call Date & Time**  
2015-03-02 15:07:06

**Spoke To**  
Voicemail

**Interested? (Yes/No/Maybe)**  
M

**Comments:** May be interested, left a voicemail with all the project details.

## RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 673-9737	2014-12-16 15:28:57	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2014-12-23 15:47:58	Karen	M

**Comments:** Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-03-02 15:09:49	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## S & L FENCE COMPANY

1096 FULTON AVE • SUNNYVALE, CA, 94086

Cert. #5572 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
rcas555@hotmail.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 745-7146	2014-12-16 15:30:48	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 745-7021	2014-12-23 15:48:44	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 745-7021	2015-03-02 15:12:13	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

## S KWOK ENGINEERS, INC.

1815 CORNELL DRIVE, ALAMEDA, CA 94501 • ALAMEDA, CA, 94501

Cert. #37060 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
seng@skwokengineers.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 733-1360	2014-12-16 15:28:57	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 220-9017	2014-12-23 15:50:41	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 220-9017	2015-03-02 15:15:13	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S. • FRESNO, CA, 93727

Cert. #34479 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
samsequipment@comcast.net	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-1119	2014-12-16 15:29:05	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 252-0354	2014-12-23 15:54:54	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 252-0354	2015-03-02 15:17:40	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 265-6856	2014-12-16 15:28:57	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2014-12-23 15:58:49	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-03-02 15:21:03	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## SJD CONSTRUCTION INC.

775 WAKEFIELD CT, STE B • OAKDALE, CA, 95361

Cert. #7799 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
sjdconst@yahoo.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 847-0169	2014-12-16 15:29:05	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 847-8939	2014-12-23 16:01:24	Receptionist	N

**Comments:** No, not bidding this project. Too far.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## SOUZA CONSTRUCTION INC

586 S. FARMERSVILLE BLVD. • FARMERSVILLE, CA, 93223

Cert. #30528 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

**Email Address**

No Email Address

**Send Date & Time**

n/a

**Delivery Status**

n/a

## Fax Transmission

**Fax Number**

(559) 747-7101

**Send Date & Time**

2014-12-16 15:30:42

**Transmission Status**

Failed

## 1st Call Solicitation

**Phone Number**

(559) 747-7100

**Call Date & Time**

2014-12-23 16:04:13

**Spoke To**

Receptionist

**Interested? (Yes/No/Maybe)**

N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## STATEWIDE STRIPES, INC

7320 MISSION GORGE ROAD • SAN DIEGO, CA, 92120

Cert. #32232 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

**Email Address**

dawn@statewidestripes.com

**Send Date & Time**

2014-12-16 14:45:57

**Delivery Status**

n/a

## Fax Transmission

**Fax Number**

(858) 560-0158

**Send Date & Time**

2014-12-16 15:28:57

**Transmission Status**

Successful

## 1st Call Solicitation

**Phone Number**

(858) 560-6887

**Call Date & Time**

2014-12-23 16:05:54

**Spoke To**

Receptionist

**Interested? (Yes/No/Maybe)**

N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## STI TRUCKING

36467 HALEY ST • NEWARK, CA, 94560

Cert. #26410 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

**Email Address**

nawicpat@gmail.com

**Send Date & Time**

2014-12-16 14:45:57

**Delivery Status**

n/a

## Fax Transmission

**Fax Number**  
(510) 796-2811

**Send Date & Time**  
2014-12-16 15:28:59

**Transmission Status**  
Successful

1st Call Solicitation

**Phone Number**  
(510) 790-8080

**Call Date & Time**  
2014-12-23 16:07:19

**Spoke To**  
Receptionist

**Interested? (Yes/No/Maybe)**  
N

**Comments:** No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## STONY CREEK GENERAL ENGINEERING

5321 COUNTY RD 206 • ORLAND, CA, 95963

Cert. #39899 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

**Email Address**  
luke@scgeinc.com

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
n/a

Fax Transmission

**Fax Number**  
(530) 988-5092

**Send Date & Time**  
2014-12-16 15:29:02

**Transmission Status**  
Successful

1st Call Solicitation

**Phone Number**  
(530) 526-3191

**Call Date & Time**  
2014-12-23 16:08:25

**Spoke To**  
Voicemail

**Interested? (Yes/No/Maybe)**  
M

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

**Phone Number**  
(530) 526-3191

**Call Date & Time**  
2015-03-02 15:23:33

**Spoke To**  
Voicemail

**Interested? (Yes/No/Maybe)**  
M

**Comments:** May be interested, left a voicemail with all the project details.

## STORMWATER SPECIALISTS INC

8698 ELK GROVE BLVD, SUITE 224 • ELK GROVE, CA, 95624

Cert. #42109 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

**Email Address**  
Mary@stormwaterspecialists.com

**Send Date & Time**  
2014-12-16 14:45:57

**Delivery Status**  
Delivered

Fax Transmission

**Fax Number**  
(916) 405-4180

**Send Date & Time**  
2014-12-16 15:28:57

**Transmission Status**  
Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 230-0370	2014-12-23 16:10:06	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 230-0370	2015-03-02 15:27:11	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## SUDDEN SAM'S TRUCKING

SUDDEN SAM'S TRUCKING • OAKLAND, CA, 94610

Cert. #38035 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
suddensamstrk@aol.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 272-9575	2014-12-16 15:30:42	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2014-12-23 16:11:47	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2015-03-02 15:29:48	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## SUPERIOR HYDRO-SEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
morgan@superiorhydroseeding.net	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(831) 763-2023	2014-12-16 15:29:01	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2014-12-23 16:14:01	Josh	M

**Comments:** Maybe, not sure yet. The estimator is looking at the project and will reply if interested.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-03-02 15:32:34	Josh	Y

**Comments:** Yes, will bid. They will fax a quote before bid date.

## TALUS CONSTRUCTION, INC.

18 CROW CANYON COURT, SUITE 350 • SAN RAMON, CA, 94583

Cert. #35288 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
sharon@teamtalus.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 984-2694	2014-12-16 15:28:59	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 406-4756	2014-12-23 16:15:41	Receptionist	N

**Comments:** No, not bidding this project. Not interested in bidding.

## 2nd Call Solicitation

Said not bidding during first call, so second call not made.

## TEAM NORTH CONSTRUCTION SERVICES

5 THOMAS MELLON CIRCLE, #106 • SAN FRANCISCO, CA, 94134

Cert. #34549 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
jennifer@teamnorth.com	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 637-8612	2014-12-16 15:30:22	Failed

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 596-7188	2014-12-23 16:16:17	Wrong number	N

**Comments:** Reached wrong number.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## TRAFFIC CONTROL PROS

4070 NELSON AVE., SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2014-12-23 16:17:27	Jeff	M

**Comments:** Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2015-03-02 15:36:59	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

## TRAFFIC ENFORCEMENT SOLUTIONS

213 WARWICK • CLOVIS, CA, 93619

Cert. #40928 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficeenforcementsolutions@gmail.com	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 323-4269	2014-12-16 15:30:50	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2014-12-23 16:19:27	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-03-02 15:39:22	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## TRAFFIC LOOPS CRACKFILLING, INC

1915 W BALL RD. • ANAHEIM, CA, 92804

Cert. #38033 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficloops@sbcglobal.net	2014-12-16 14:45:57	n/a

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 520-4027	2014-12-16 15:28:59	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 520-4026	2014-12-23 16:21:47	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 520-4026	2015-03-02 15:46:32	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

## TRI-VALLEY CONTRACTING, INC.

15 CHARLES HILL CIRCLE • ORINDA, CA, 94563

Cert. #41297 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

## Email Transmission

Email Address	Send Date & Time	Delivery Status
landy@trivalleystriping.com	2014-12-16 14:45:57	Delivered

## Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 872-4450	2014-12-16 15:29:09	Successful

## 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2014-12-23 16:23:35	Landy	M

**Comments:** Maybe, resent information via email. The estimator will take a look at the fax and reply if

interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-03-02 15:54:51	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

## TSR CONSTRUCTION COMPANY

543 FIFTH AVENUE • SAN BRUNO, CA, 94066

Cert. #38675 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
r.rico1025@yahoo.com	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(650) 588-1016	2014-12-16 15:29:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 826-4954	2014-12-23 16:26:45	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 826-4954	2015-03-02 16:01:15	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

## U.S. CONCRETE CONSTRUCTION, INC

30634 HASLEY CYN. ROAD • CASTAIC, CA, 91384

Cert. #38294 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
les@us-concrete.net	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 799-1038	2014-12-16 15:29:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 259-3522	2014-12-23 16:27:59	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## UNITED TRAFFIC SERVICES & SUPPLY, INC.

14000 E. VALLEY BLVD. • CITY OF INDUSTRY, CA, 91746

Cert. #33824 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dora@unitedtraffic.net	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(818) 961-4746	2014-12-16 16:37:33	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 961-5736	2014-12-23 16:30:16	Voicemail	M

**Comments:** May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 961-5736	2015-03-02 16:04:41	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

## USA TRUCKING, INC

5185 W B GOODMAN LANE • FAIRFIELD, CA, 94533

Cert. #39323 (Minority-owned) was identified in the California Unified Certification Program database on 12/16/2014.

Email Transmission

Email Address	Send Date & Time	Delivery Status
usatrucking@yahoo.com	2014-12-16 14:45:57	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 437-4050	2014-12-16 15:31:13	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2014-12-23 16:31:54	Estimator	N

**Comments:** No, not bidding this project. Not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

## WHITE CAP READY MIX, INC.

73880 HIGHWAY 70 • PORTOLA, CA, 96122

Cert. #9433 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 832-5847	2014-12-16 15:29:04	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 832-4225	2014-12-23 16:34:55	Not available	M

**Comments:** Maybe, however, we were unable to leave a message.No answer to call, no voicemail.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 832-4225	2015-03-02 16:08:50	Estimator	N

**Comments:** No, not bidding. Too far.

## WOODWARD DRILLING CO, INC

221 MONTEZUMA • RIO VISTA, CA, 94571

Cert. #37887 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
connie@woodwarddrilling.com	2014-12-16 14:45:57	n/a

### Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 374-5677	2014-12-16 15:29:08	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 374-4300	2014-12-23 16:37:54	Ryan	M

**Comments:** Maybe, resent information via email. The estimator will take a look at the fax and reply if interested.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 374-4300	2015-03-02 16:18:36	Estimator	N

**Comments:** No, not bidding. Not interested in bidding this project.

## YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 12/16/2014.

### Email Transmission

Email Address	Send Date & Time	Delivery Status
yolandasconst.mtc@att.net	2014-12-16 14:45:57	Delivered

### Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-2683	2014-12-16 15:29:07	Successful

### 1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2014-12-23 16:40:15	Ruben	Y

**Comments:** Yes, will bid. Will send fax quote before bid date.

### 2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-03-02 16:21:38	Terry	Y

**Comments:** Yes, will bid. They will fax a quote before bid date.

# FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

---

## EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Realign Highway and Construct New Bridge  
 BID #: 04-264094  
 BID DUE DATE: 2015-02-11 at 02:00  
 AWARDDING AGENCY/OWNER: Department of Transportation (Caltrans)  
 PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment &

Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department  
246 Ghilotti Ave  
Santa Rosa, CA, 95407  
Tel: 7075851221  
Fax: 7075851601  
Email: [jimp@ghilotti.com](mailto:jimp@ghilotti.com)

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: A & R TRANSPORTATION, INC.  
 Tel: (408) 591-0202  
 Fax: (510) 623-1966

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:48 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: A A & P CONTRACTORS, INC  
 Tel: (805) 647-1806  
 Fax: (805) 647-2797

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:01 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION  
 Tel: (510) 727-0900  
 Fax: (510) 727-0910

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:27:54 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: A C DIKE CO  
 Tel: (916) 645-7747  
 Fax: (916) 645-9618

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:27:59 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: A S CONTRACTORS, INC.  
 Tel: (209) 742-6684  
 Fax: (209) 966-2643

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:27:57 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: A.J. VASCONI GEREAL ENGINEERING  
 Tel: (925) 691-9400  
 Fax: () -

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:58 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: ADANTA, INC  
 Tel: (707) 709-8894  
 Fax: (707) 736-8368

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:27:57 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: AL CURRY TRUCKING  
 Tel: (415) 716-9143  
 Fax: (415) 647-1542

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:06 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: ALCARAZ TRANSPORTATION, INC  
 Tel: (408) 591-6970  
 Fax: (408) 272-8611

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:43 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave

Santa Rosa, CA, 95407

Tel: (707) 585-1221

Fax: (707) 585-1601

CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC

Tel: (559) 453-2474

Fax: (559) 453-3250

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:07 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
246 Ghilotti Ave  
Santa Rosa, CA, 95407  
Tel: (707) 585-1221  
Fax: (707) 585-1601  
CONTACT NAME: Estimating Department

TO: ALFRED CIVIL ENGINEERING  
Tel: (916) 235-3967  
Fax: () -

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:58 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: ALLIED MATERIALS, INC  
 Tel: (707) 678-0491  
 Fax: (707) 678-0491

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:23 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: AMERICAN STEEL PLACERS, INC.  
 Tel: (909) 884-6031  
 Fax: (909) 433-9150

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736A MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:58 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: AMG CONSTRUCTION  
 Tel: (510) 562-8638  
 Fax: (510) 562-4339

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:54 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: AMLAND CORP  
 Tel: (408) 929-3949  
 Fax: (408) 298-4344

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:14 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: APPIAN UDBE SWPPPS  
 Tel: (510) 375-1927  
 Fax: (510) 222-0972

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:11 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: ASAP GENERAL ENGINEERING  
 Tel: (951) 229-5952  
 Fax: (951) 943-1692

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimpp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:42 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE  
 Tel: (661) 589-1001  
 Fax: (661) 589-9509

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim\_p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:03 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: AZUL WORKS INC  
 Tel: (415) 558-1507  
 Fax: (415) 558-1556

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:07 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: BASS ELECTRIC  
 Tel: (415) 295-1600  
 Fax: (650) 869-3509

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Codge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by OBE GoodFaith Inc. at 12/16/2014 03:28:06 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.  
 Tel: (510) 527-1000  
 Fax: (510) 527-0500

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:09 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: BAYLINK ENGINEERING & CONSULTING,  
 LLC  
 Tel: (510) 764-1710  
 Fax: (707) 656-4630

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:18 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: BAYSHORE METALS  
 Tel: (530) 526-1650  
 Fax: (415) 285-5759

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:06 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.  
 Tel: (530) 473-5423  
 Fax: (530) 473-2749

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:09 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: BERT W SALAS, INC.  
 Tel: (619) 562-7711  
 Fax: (619) 258-3515

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736A MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:12 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
246 Ghilotti Ave  
Santa Rosa, CA, 95407  
Tel: (707) 585-1221  
Fax: (707) 585-1601  
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.  
Tel: (707) 448-9402  
Fax: (707) 448-9407

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:09 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: BORG FENCE  
 Tel: (925) 455-9620  
 Fax: (925) 455-9626

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 04:33:32 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: BRAVO PACIFIC, INC. DBA MARMOLEJO  
 CONTRACTORS, INC.  
 Tel: (909) 790-1637  
 Fax: () -

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:58 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: BRAY TRUCKING  
 Tel: (707) 744-1640  
 Fax: (707) 744-1630

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:09 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: BROOKLYN SWEEPS, INC  
 Tel: (214) 552-4439  
 Fax: (469) 728-7487

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:12 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: BUENA VISTA LANDSCAPE, INC  
 Tel: (714) 779-2563  
 Fax: (714) 771-2569

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:11 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: BURKE CONSTRUCTION  
 Tel: (530) 676-1009  
 Fax: (530) 672-2411

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:21 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
246 Ghilotti Ave  
Santa Rosa, CA, 95407  
Tel: (707) 585-1221  
Fax: (707) 585-1601  
CONTACT NAME: Estimating Department

TO: BWW & COMPANY  
Tel: (909) 268-8516  
Fax: (909) 435-0392

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:09 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: C & L DRILLING CO  
 Tel: (562) 691-3533  
 Fax: (562) 690-0264

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:48 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: C & L TRUCKING  
 Tel: (831) 475-0379  
 Fax: (831) 475-1069

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:09 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: CAMPOS AND ASSOCIATES/JOSE  
 CAMPOS TRUCKING  
 Tel: (707) 579-8577  
 Fax: (707) 579-8552

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:11 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: CHAVEZ FENCE COMPANY  
 Tel: (408) 379-8139  
 Fax: (408) 376-0273

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim\_p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:15 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: CHAVEZ TRUCKING  
 Tel: (707) 678-0514  
 Fax: (707) 678-5154

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:12 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: CINDY BALES ENGINEERING, INC.  
 Tel: (909) 585-1557  
 Fax: (909) 752-7090

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:15 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: CJC TRUCKING COMPANY  
 Tel: (510) 601-5359  
 Fax: (510) 601-5332

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:18 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST  
 Tel: (415) 206-1700  
 Fax: (415) 206-1711

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:26 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS,  
 INCORPORATED  
 Tel: (916) 663-9097  
 Fax: (916) 663-1858

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:17 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC  
 Tel: (559) 251-8818  
 Fax: (559) 251-8821

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:21 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: CT CONCRETE CUTTING INC.  
 Tel: (951) 698-7745  
 Fax: (951) 698-0795

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:01 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: D & D CONCRETE CONSTRUCTION CO  
 Tel: (209) 992-2267  
 Fax: () -

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:58 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: DD & L TRUCKING  
 Tel: (415) 332-4977  
 Fax: (415) 332-4585

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:18 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: DE LA TORRE TRUCKING LLC  
 Tel: (530) 795-3651  
 Fax: (530) 795-3657

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:22 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: DEHARO RAMIREZ CORPORATION  
 Tel: (415) 552-3504  
 Fax: (415) 552-3505

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:21 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: DESTINATION ANYWHERE, INC.  
 Tel: (209) 836-9400  
 Fax: (209) 835-1144

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:22 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: DEXTEROUS CONSTRUCTION  
 Tel: (323) 290-1100  
 Fax: (323) 290-1199

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:19 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: DIANA'S TRUCKING  
 Tel: (925) 584-4069  
 Fax: () -

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:58 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: DIAZ CORPORATION  
 Tel: (408) 445-6140  
 Fax: (408) 445-6144

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 04:33:59 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES  
 Tel: (925) 634-6850  
 Fax: (925) 634-6858

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:31 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN  
 ENTERPRISES TRUCKING & SWEEPING, I  
 Tel: (559) 213-8773  
 Fax: () -

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:58 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: DOD CONSTRUCTION  
 Tel: (661) 366-8000  
 Fax: (661) 366-8001

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:21 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: DOMINGUEZ & SONS TRUCKING, INC  
 Tel: (408) 288-9663  
 Fax: (408) 275-6762

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:23 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: DOMINGUEZ CONSTRUCTION COMPANY,  
 INC.  
 Tel: (626) 962-5000  
 Fax: (626) 962-5055

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:19 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: E E ELECTRIC, INC  
 Tel: (909) 829-7818  
 Fax: (909) 829-0118

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:33:28 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: E-NOR INNOVATIONS INC.  
 Tel: (310) 513-6209  
 Fax: (310) 513-6299

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:10 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: E. JASPER WRKG. (DEMO) & TRKG  
 Tel: (323) 754-9877  
 Fax: (323) 754-8558

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:22 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND  
 CONSTRUCTION, INC  
 Tel: (650) 367-8000  
 Fax: (650) 367-8282

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:21 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: EAR - ENVIRONMENTAL ASSESSMENT  
 AND REMEDIATION MANAGEMENT,  
 Tel: (951) 324-8060  
 Fax: (951) 324-8061

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:24 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: ECONOMY TRUCKING SERVICES, INC  
 Tel: (510) 733-9100  
 Fax: (510) 733-9600

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:30 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: EDISON CONSTRUCTION, INC.  
 Tel: (661) 366-6311  
 Fax: (661) 366-0204

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:27 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: EIGHTEEN TRUCKING CO.  
 Tel: (415) 552-1818  
 Fax: (415) 552-3130

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:25 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
246 Ghilotti Ave  
Santa Rosa, CA, 95407  
Tel: (707) 585-1221  
Fax: (707) 585-1601  
CONTACT NAME: Estimating Department

TO: EMPIRE STEEL, INC.  
Tel: (909) 509-5926  
Fax: (909) 509-5927

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:27:55 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: ERNEST B. DEE  
 Tel: (916) 271-0410  
 Fax: (916) 691-2127

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:36 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: EXBON DEVELOPMENT, INC.  
 Tel: (562) 777-8900  
 Fax: (562) 777-1888

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:19 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: FANFA, INC.  
 Tel: (510) 278-8410  
 Fax: (510) 278-3095

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:30 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: FCS STRIPING, SEALING AND PAVING,  
 INC.  
 Tel: (925) 373-6205  
 Fax: (925) 373-6208

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:33:33 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: FOCON, INC  
 Tel: (510) 465-6319  
 Fax: (510) 465-6356

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:30 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.  
 Tel: (559) 594-1062  
 Fax: (559) 594-1056

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:31 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TD: FRANK MEDINA GENERAL ENGINEERING  
 CONTRACTOR  
 Tel: (530) 743-0744  
 Fax: (530) 743-9352

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:25 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: FRANK ZABEL TRUCKING CO.  
 Tel: (707) 443-4277  
 Fax: (707) 443-4267

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:28 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: GENERAL ENGINEERING CONSTRUCTION  
 CO.  
 Tel: (925) 768-5329  
 Fax: () -

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:58 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: GENERAL SUPPLY COMPANY  
 Tel: (510) 632-5229  
 Fax: (510) 632-2315

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:33 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: GERONIMO CONCRETE, INC.  
 Tel: (323) 225-2016  
 Fax: (323) 222-8312

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:27 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: GLOBAL ROAD SEALING, INC  
 Tel: (714) 893-0845  
 Fax: (714) 893-0945

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:28 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: GLORIA WASHINGTON TRUCKING, INC.  
 Tel: (510) 236-6766  
 Fax: (510) 298-9431

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:36:33 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: HYDROCONSULT ENGINEERS, INC.  
 Tel: (415) 252-9750  
 Fax: (415) 252-9261

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CDNCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:10 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: J N A BUILDERS, INC.  
 Tel: (818) 281-5262  
 Fax: (818) 248-0013

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 04:33:57 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: JARELL HARRIS STRIPING SERVICES  
 Tel: (650) 832-1171  
 Fax: (650) 832-1736

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:31 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC  
 Tel: (916) 216-1623  
 Fax: (916) 774-6487

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will nav bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:55 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.  
 Tel: (559) 732-0393  
 Fax: (559) 732-2684

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim\_p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:34:02 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: KAYLEN ENGINEERING, INC. DBA  
 KAYLEN TRAFFIC CONTROL  
 Tel: (559) 299-2899  
 Fax: () -

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:58 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: KELLIE AVILA CONSTRUCTION  
 SERVICES, INC  
 Tel: (805) 461-1600  
 Fax: (805) 461-1613

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:35 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE  
 Tel: (661) 872-4602  
 Fax: (661) 325-5590

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:31:32 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: KILLGORE INDUSTRIES  
 Tel: (510) 715-4863  
 Fax: (510) 548-3981

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:42 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING  
 Tel: (707) 616-4340  
 Fax: () -

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:58 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: KITCHELL CONSTRUCTION, INC.  
 Tel: (209) 667-1454  
 Fax: (209) 667-1201

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Sor-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:25 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: KRT MANAGEMENT INC. DBA  
 NORTHSTAR ENVIRONMENTAL REMEDIATION  
 Tel: (949) 580-2800  
 Fax: (949) 580-2802

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:32 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: LA FIRMA INC.  
 Tel: (805) 748-8576  
 Fax: (805) 929-0501

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:36 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: LABAT'S TREE CARE  
 Tel: (925) 285-7741  
 Fax: (925) 335-9116

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 04:34:13 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: M J AVILA COMPANY, INC.  
 Tel: (559) 846-7601  
 Fax: (559) 846-7610

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108 G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:42 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC  
 Tel: (415) 824-4731  
 Fax: (415) 824-4696

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will nav bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:35 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: MAD STEEL INC.  
 Tel: (909) 592-3443  
 Fax: (909) 394-0724

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:51 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC  
 Tel: (707) 825-1014  
 Fax: (707) 825-1769

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:35 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: MCAFEE TRANSPORTATION  
 Tel: (925) 308-7700  
 Fax: (925) 308-7700

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:41 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: MERCADO TRUCKING  
 Tel: (510) 517-4297  
 Fax: (510) 245-3803

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:59 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: METCO  
 Tel: (415) 455-9922  
 Fax: (415) 455-9960

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca Public Contract Code Sect 4108 G.C.C. will nav bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:32:13 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: MLE ENVIRONMENTAL TECHNOLOGIES,  
 INC.  
 Tel: (909) 989-7191  
 Fax: (909) 989-4791

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim\_p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25 000 per Ca Public Contract Code Sect 4108 G.C.C. will nav bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:52 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: MOTHERLODE CONCRETE  
 CONSTRUCTION  
 Tel: (209) 223-2663  
 Fax: (209) 267-1887

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:44 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: MSE GROUP  
 Tel: (510) 383-9600  
 Fax: (510) 383-9300

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:17 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: MV CONSTRUCTION, INC.  
 Tel: (209) 756-5936  
 Fax: (559) 357-0851

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 04:34:33 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: Newland Entities, Inc  
 Tel: (530) 755-1178  
 Fax: (530) 674-0756

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:46 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL  
 Tel: (916) 652-7459  
 Fax: (916) 652-4376

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:39 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT  
 Tel: (510) 889-7828  
 Fax: (510) 889-0399

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:04 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: NUNO IRON & MFG, INC  
 Tel: (831) 386-0513  
 Fax: (831) 386-9976

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:52 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: OLIVAS VALDEZ INC.  
 Tel: (360) 225-7900  
 Fax: (360) 225-6400

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:32 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: OLIVEIRA FENCE, INC.  
 Tel: (408) 727-3811  
 Fax: (408) 727-2690

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:35 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE  
 Tel: (415) 407-3695  
 Fax: (415) 349-4489

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:48 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: P. A. WILSON, INC.  
 Tel: () -  
 Fax: () -

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:58 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: PACIFIC WATER TRUCKS  
 Tel: (510) 494-1000  
 Fax: (510) 494-1045

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:09 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: PARADIGM CONSTRUCTION  
 Tel: (916) 271-2623  
 Fax: (916) 714-6520

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 41108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:36 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: PARMETER GENERAL ENGINEERS &  
 SERVICES, INC  
 Tel: (707) 484-3878  
 Fax: (707) 566-7437

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:52 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: PAUL E. VAZ TRUCKING, INC.  
 Tel: (209) 334-9001  
 Fax: (209) 367-7930

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:50 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.  
 Tel: (209) 722-2226  
 Fax: (209) 722-2227

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:50 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: QUALITY HYDROSEEDING &  
 RESTORATION  
 Tel: (760) 789-8040  
 Fax: (760) 789-5168

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:55 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: QUIMU CONTRACTING, INC.  
 Tel: (707) 693-0289  
 Fax: (707) 678-8384

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:48 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: R. DUGAN CONSTRUCTION  
 Tel: (951) 360-7531  
 Fax: (951) 360-7561

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:33:10 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: R. E. SERRANO INC.  
 Tel: (925) 957-8184  
 Fax: (925) 957-8121

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED), 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Cal. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:50 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC  
 Tel: (707) 571-8820  
 Fax: (707) 571-0364

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:55 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: RD CONSTRUCTION GENERAL  
 ENGINEERING, INC.  
 Tel: (951) 279-5020  
 Fax: (951) 279-5020

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THIRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:33:33 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: ROBY TRUCKING  
 Tel: (707) 333-8706  
 Fax: (707) 534-1807

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:57 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: RUPERT CONSTRUCTION SUPPLY, LP  
 Tel: (925) 229-5577  
 Fax: (916) 673-9737

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:57 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: S & L FENCE COMPANY  
 Tel: (408) 745-7021  
 Fax: (408) 745-7146

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:48 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: S KWOK ENGINEERS, INC.  
 Tel: (510) 220-9017  
 Fax: (888) 733-1360

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:57 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: SAM'S EQUIPMENT & SUPPLIES  
 Tel: (559) 252-0354  
 Fax: (559) 251-1119

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:05 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC  
 Tel: (707) 265-6977  
 Fax: (707) 265-6856

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:57 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: SJD CONSTRUCTION INC.  
 Tel: (209) 847-8939  
 Fax: (209) 847-0169

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THIRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:05 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: SOUZA CONSTRUCTION INC  
 Tel: (559) 747-7100  
 Fax: (559) 747-7101

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.14% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:42 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: STATEWIDE STRIPES, INC  
 Tel: (858) 560-6887  
 Fax: (858) 560-0158

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim\_p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.1% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:57 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: STI TRUCKING  
 Tel: (510) 790-8080  
 Fax: (510) 796-2811

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim\_p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/4% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:59 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: STONY CREEK GENERAL ENGINEERING  
 Tel: (530) 526-3191  
 Fax: (530) 988-5092

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:02 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
246 Ghilotti Ave  
Santa Rosa, CA, 95407  
Tel: (707) 585-1221  
Fax: (707) 585-1601  
CONTACT NAME: Estimating Department

TO: STORMWATER SPECIALISTS INC  
Tel: (916) 230-0370  
Fax: (916) 405-4180

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4109. G.C.C. will pay bond premiums up to 1.1% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:57 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: SUDDEN SAM'S TRUCKING  
 Tel: (510) 385-8594  
 Fax: (510) 272-9575

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Cn. Public Contract Code Sect. 1109. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:42 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: SUPERIOR HYDRO-SEEDING  
 Tel: (831) 763-1811  
 Fax: (831) 763-2023

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim\_p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4109. G.C.C. will pay bond premiums up to 1.1% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:01 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: TALUS CONSTRUCTION, INC.  
 Tel: (925) 406-4756  
 Fax: (925) 984-2694

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:59 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: TEAM NORTH CONSTRUCTION SERVICES  
 Tel: (650) 596-7188  
 Fax: (650) 637-8612

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:22 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: TRAFFIC CONTROL PROS  
 Tel: (925) 270-4580  
 Fax: () -

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim\_p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4109. G.C.C. will pay bond premiums up to 1.1% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.  
 No, we are not interested.  
 Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:58 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: TRAFFIC ENFORCEMENT SOLUTIONS  
 Tel: (559) 392-6050  
 Fax: (559) 323-4269

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:30:50 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: TRAFFIC LOOPS CRACKFILLING, INC  
 Tel: (714) 520-4026  
 Fax: (714) 520-4027

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code, Sect. 4109. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:28:59 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: TRI-VALLEY CONTRACTING, INC.  
 Tel: (925) 787-1003  
 Fax: (888) 872-4450

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim\_p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4109. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:09 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: TSR CONSTRUCTION COMPANY  
 Tel: (650) 826-4954  
 Fax: (650) 588-1016

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:08 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: U.S. CONCRETE CONSTRUCTION, INC  
 Tel: (661) 259-3522  
 Fax: (661) 799-1038

### **Ghilotti Construction Company, Inc. is Seeking Qualified DBE**

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.1% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:25 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: UNITED TRAFFIC SERVICES & SUPPLY,  
 INC.  
 Tel: (626) 961-5736  
 Fax: (818) 961-4746

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4109. G.C.C. will pay bond premiums up to 1.1% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 04:37:33 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC  
 Tel: (707) 580-0263  
 Fax: (707) 437-4050

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.1% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:31:13 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: WHITE CAP READY MIX, INC.  
 Tel: (530) 832-4225  
 Fax: (530) 832-5847

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4109. G.C.C. will pay bond premiums up to 1 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:04 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TD: WOODWARD DRILLING CD, INC  
 Tel: (707) 374-4300  
 Fax: (707) 374-5677

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimpp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:08 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.  
 246 Ghilotti Ave  
 Santa Rosa, CA, 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION  
 ADMINISTRATION & TRAFFIC CONTROL INC  
 Tel: (415) 647-2682  
 Fax: (415) 647-2683

### Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-02-11 at 02:00

BID No.: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim\_p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Co. Public Contract Code Sect. 4100. G.C.C. will pay bond premiums up to 4 1/2% of

contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:29:07 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com)*

**DEBEGOODFAITH.COM – Responses Received**

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc. TO: DD & L TRUCKING  
 246 Ghilotti Ave Tel: (415) 332-4977  
 Santa Rosa, CA, 95407 Fax: (415) 332-4585  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

### Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 02/11/2015 at 02:00

BID/PROJECT #: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Felnic (707/585-1221 or jimf@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this Invitation with your response to: (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:00:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com) or [twitter.com/dbegoodfaith](http://twitter.com/dbegoodfaith)

Jan. 30. 2015 4:18PM

No. 5793 P. 9

***DD & L TRUCKING***

35 Park Circle ~ Marin City, Ca. 94965 ~ 415 332-4977 ~ Fax 415 332-4585

January 30, 2015

TO: Ghilotti Construction Company Inc.  
Fax (707) 585-1601

ATTN: Estimating Dept.

**BID Price Quote for Equipment Rental**

Project Name: Realign Hwy and Construct New Bridge  
Agency Caltrans  
Bid No. 04-264094  
Location Near Petaluma, Sonoma/Marin, CA  
Bid Date 2/11/2015

**Type of Work:** Trucking (export/import materials)**Equipment Rental:** (Weekday Rate) (Saturday Rate)

5 Axle - Semi End	\$ 95.00
3 Axle - Ten Wheel Dump	\$ 90.00
5 Axle - Semi Bottoms	\$ 95.00

**We Are:** Truck Broker**We Are:** DBE and UDBE (copy attached)Quote from: Duane Smith, owner  
Cell phone (415) 716-4886 or (415) 264-8879

### FAX COVER SHEET

---

**To:** **From:** Dexterous Construction  
<dextersconstruction2@hotmail.com>  
**Company:** **Date:** 12/16/14 11:57:35 PM  
**Fax Number:** 17075851601 **Pages (Including cover):** 3  
**Re:**

---

**Notes:**

Dexter Smith  
dba Dexterous Construction  
4708 Crenshaw Blvd., Suite 203  
Los Angeles, CA 90043  
(323) 290-1100 office  
(310) 703-9673 cell  
www.dexterousconstruction.com  
License 688579

*L.m. to confirm interest - no box checked  
12/17/14*

**INVITATION TO BID**

**FROM:** Ghilotti Construction Company, Inc. **TO:** DEXTEROUS CONSTRUCTION  
246 Ghilotti Ave Tel: (323) 290-1100  
Santa Rosa, CA, 95407 Fax: (323) 290-1199  
Tel: (707) 585-1221  
Fax: (707) 585-1601  
**CONTACT NAME:** Estimating Department

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE****BID DUE DATE:** 02/11/2015 at 02:00**BID/PROJECT #:** 04-264094**PROJECT NAME:** Realign Highway and Construct New Bridge**AGENCY NAME:** Department of Transportation (Caltrans)**PROJECT LOCATION:** Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

**Please fax back this invitation with your response to: (707) 585-1601**

**Yes, we will send a fax quote by the bid date.**

**No, we are not interested.**

**Interested, but we would like more information. Please contact us at**

\_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:00:02 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com) or [twitter.com/dbegoodfaith](https://twitter.com/dbegoodfaith)*

---

# Facsimile Cover Sheet

**To:** +17075851601  
**Company:**  
**Phone:**  
**Fax:** +17075851601

**From:** Empire Steel Inc.  
**Company:** Empire Steel Inc.  
**Phone:** (909) 509-5926 \* 101  
**Fax:** (909) 509-5927

**Date:** 12/16/2014

**Pages including this  
cover page:** 3

**Comments:**

BR

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc. TO: EMPIRE STEEL, INC.  
246 Ghilotti Ave Tel: (909) 509-5926  
Santa Rosa, CA, 95407 Fax: (909) 509-5927  
Tel: (707) 585-1221  
Fax: (707) 585-1601  
CONTACT NAME: Estimating Department

### Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 02/11/2015 at 02:00

BID/PROJECT #: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jim.p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

**Please fax back this invitation with your response to: (707) 585-1601**

**Yes, we will send a fax quote by the bid date.**

**No, we are not interested.**

**Interested, but we would like more information. Please contact us at**

\_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 02:50:03 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com) or [twitter.com/dbegoodfaith](https://twitter.com/dbegoodfaith)*

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc. TO: DE LA TORRE TRUCKING LLC  
246 Ghilotti Ave Tel: (530) 795-3651  
Santa Rosa, CA, 95407 Fax: (530) 795-3657  
Tel: (707) 585-1221  
Fax: (707) 585-1601  
CONTACT NAME: Estimating Department

### Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 02/11/2015 at 02:00

BID/PROJECT #: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to: (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

DeLaTorre Trucking LLC

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:00:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com) or [twitter.com/dbegoodfaith](https://twitter.com/dbegoodfaith)

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc. TO: A C DIKE CO  
246 Ghilotti Ave Tel: (916) 645-7747  
Santa Rosa, CA, 95407 Fax: (916) 645-9618  
Tel: (707) 585-1221  
Fax: (707) 585-1601  
CONTACT NAME: Estimating Department

### Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 02/11/2015 at 02:00

BID/PROJECT #: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT PREVENTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to: (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_.

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 02:50:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com) or [twitter.com/dbegoodfaith](https://twitter.com/dbegoodfaith)

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc. TO: YOLANDA'S CONSTRUCTION  
 246 Ghilotti Ave ADMINISTRATION & TRAFFIC CONTROL  
 Santa Rosa, CA, 95407 INC  
 Tel: (707) 585-1221 Tel: (415) 647-2682  
 Fax: (707) 585-1601 Fax: (415) 647-2683  
 CONTACT NAME: Estimating Department

### Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 02/11/2015 at 02:00

BID/PROJECT #: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim\_p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional Insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

**Please fax back this invitation with your response to: (707) 585-1601**

**Yes, we will send a fax quote by the bid date.**

**No, we are not interested.**

**Interested, but we would like more information. Please contact us at**

\_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:27:48 pm PST on behalf of Ghilotti Construction Company, Inc.

*For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com) or [twitter.com/dbegoodfaith](https://twitter.com/dbegoodfaith)*



License #965284

U/DBE | MBE | SBE | WBE | LBE

### Scope of Work

Contact Info: (415) 647-2682
Owner: Yolanda Jones

CMS BOARDS – monthly	\$1,000.00
CMS BOARDS - weekly	\$750.00
CMS BOARDS - daily	\$250.00
DELIVERY & PICK-UP	\$200.00 Del/PU local (25 mi. radius)
K-RAILS – w/out water	\$65.00 per 6' a month
UNION LABORER	\$73.41 hr. fully burden - \$87.62 OT
COMPANY TRUCK	\$100.00 per day
DOCUMENT CLERK	\$65.00 fully burden

1. Mobilization for 2 weeks
2. YCAT-C requires payment every other Thursday
3. If bonding is required add 3% to my bid
4. Rates and services can be negotiated to better suit your needs.
5. These rates are guaranteed for 30 days after the date above.
6. All YCAT-C rental equipment requires 50% up-front payment.
7. Supplies and/or materials require 100% payment at time of delivery drop-off.
8. Monthly payment due for equipment after 30 days, otherwise balance is due at pickup.
9. After 30 days 10% owed for any equipment off YCAT-C site.

Thank you for considering YCAT-C for administrative needs, supplies and/or materials.

280 Newhall Street | San Francisco, CA 94124  
 Phone: (415) 647-2682 | Fax: (415) 647-2683  
 Email: mdavis@ycat-c.com

## **YCAT-C** YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL, INC.

Yolanda's Construction Administration and Traffic Control, Inc. (YCAT-C) is an African-American woman-owned business that offers a range of administrative and traffic control services to support public and private sector clients on engineering-construction projects. YCAT staff represents extensive experience with the transportation industry, including **rail transit** and **highway/roadway projects**, as well as other **heavy civil projects**. We are experienced in working with construction teams onsite, and interfacing with diverse communities to support high-profile infrastructure projects in the Bay Area. We are familiar with local agencies and the local contracting and consultant community. We understand requirements for managing construction under operating conditions.

### Certifications/Memberships

- YCAT-C is certified as:
  - Disadvantaged Business Enterprise (DBE) Woman-Owned/Minority Business Enterprise (W/MBE) – California Unified Certification Program
  - Small Business Enterprise (SBE) – State of California
  - Small Local Business Enterprise (SLBE) – West Contra Costa Unified School District
  - Minority-Owned Local Business Enterprise (LBE) and Micro Local Business Enterprise (MLBE) – City & County of San Francisco
  - Underutilized DBE (UDBE), Leasing of Construction Equipment – San Francisco Municipal Transportation Agency
  - LBE – San Francisco County Transportation Agency
  - Richmond Ca. Certified Small Local Business
  - WBE – Bay Area Rapid Transit District (BART)
  - M/WBE (state contracts) and DBE (federally funded contracts) – States of Oregon, Nevada, and Tennessee
  - SBA Small Disadvantaged Business, Central Contractor Registration
- California Contractor's License Number 965284 A/B General Engineering
- Member of Bayview Hunter's Point Merchants Association
- 2010 Turner Construction Management Program graduate
- 2012 San Francisco Small Business Network awarded Small Business Owner of the Year Fewer than 20 people
- 2013 National Council of Negro Women Business Owner of the Year



YCAT-C's experts have worked on large public infrastructure construction teams to support:

- **Project administration**
- **Labor compliance**
- **Community outreach**
- **Traffic control**



**Office administration:** process timecards; prepare payroll reports; maintain files; coordinate meetings; prepare correspondence/monthly reports; administer/track contracts for contractors/subcontractors; process invoices; bookkeeping.

**Document control:** maintain project-related file structure/index; manage and distribute incoming/outgoing documents and correspondence; maintain work progress logs; document reports; track project-related documents.

**Labor/contract compliance:** interface with the contractor to monitor work progress and subcontractor compliance; conduct job inspections and monitor activities; monitor training and classification; document field data and generate compliance reports; document violations; prepare Workforce Summary; report to management.

**Community relations:** interface with the community, contractors, and other project stakeholders regarding construction-related issues; coordinate meetings; disseminate informational materials and project updates.

**Traffic management services:** certified traffic control technicians provide traffic/safety control, reviewing plans/requirements, scheduling/supervising traffic management crews, setting up signage and traffic closures, and flagging.

**Traffic management equipment leasing:** YCAT leases changeable messages boards, area construction signs, cones, and traffic closure equipment.

**Experience and Knowledge.** YCAT staff has provided support to a variety of Bay Area projects, and is familiar with local agency requirements as well as with project and construction team concerns for building projects efficiently.

**Bay Area Rapid Transit (BART) District – Capital Improvement Projects.** YCAT has provided **administrative services** to BART capital construction projects, including:

**Earthquake Safety Program** – West Bay Shops and Yards contract (with West Bay Builders); C Line contracts for Aerials (with William P. Young Construction, Inc.) and Extension into Pleasant Hill (with Proven Management); and the BART Powell Street Station Modernization contract (with West Bay Builders).

**East Contra Costa BART Extension (eBART)** – construction of the eBART transfer platform and guideway improvements, with West Bay Builders.

**San Francisco Public Utilities Commission – Sewer System Improvement Program.** YCAT-C is providing **document control** and **project administration** services for the program management team (AECOM/Parsons).


**San Francisco Department of Public Works – San Francisco General Hospital Rebuild Project.** YCAT-C has provided **site cleanup** and **landscaping** services under the general contractor (Webcor).

**Naval Facilities Engineering Command/Southwest Division – Hunter's Point Shipyard Redevelopment.** YCAT-C is providing **community outreach support** to the Kleinfelder/CH2M Hill joint venture project team to help improve public participation and gain project support in the Bayview Hunters Point community.

**California Pacific Medical Center – Cathedral Hill Hospital Project.** YCAT-C staff is providing **traffic management** services for construction of this new San Francisco hospital facility, under Herrero/Boldt contractors.

**Caltrans – Doyle Drive Replacement Project.** YCAT-C provided **traffic management** (message board placement) services, under C.C. Myers, for the Doyle Drive and Golden Gate Bridge closures.

**Bay Area Toll Authority/Caltrans – Dumbarton Bridge Seismic Retrofit Project.** YCAT provided **office management** services for the construction team (under Shimmick Construction) performing seismic retrofit upgrades on the Dumbarton Bridge.



**Caltrans Construction Management, Inspection, and Testing for Transportation Projects.** Several YCAT-C team members are Caltrans-certified in Construction Management, Inspection, and Testing for Transportation Projects. Training covered construction policies and procedures/record keeping, safety, traffic control, quality assurance/quality control, field heavy construction inspection, change orders, and record keeping.

---

---

**YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL, INC.**

**San Francisco Office**

280 Newhall Street ■ San Francisco, CA 94124

Phone: 415.647.2682 ■ Fax: 415.647.2683

**Richmond Office**

3101 McDonald Avenue/Suite 306 ■ Richmond, CA 94804

Phone: 510.307.5263 ■ Fax: 510.307.5419

Email: yjones @ycat-c.com

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc. TO: WOODWARD DRILLING CO, INC  
246 Ghilotti Ave Tel: (707) 374-4300  
Santa Rosa, CA, 95407 Fax: (707) 374-5877  
Tel: (707) 585-1221  
Fax: (707) 585-1601  
CONTACT NAME: Estimating Department

**Ghilotti Construction Company, Inc. is Seeking Qualified DBE**  
BID DUE DATE: 02/11/2015 at 02:00  
BID/PROJECT #: 04-264094  
PROJECT NAME: Realign Highway and Construct New Bridge  
AGENCY NAME: Department of Transportation (Caltrans)  
PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 80" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-8), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to: (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

~~(707) 374-4300~~ / [kpan@woodwarddrilling.com](mailto:kpan@woodwarddrilling.com)

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:27:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com) or [twitter.com/dbegoodfaith](https://twitter.com/dbegoodfaith)

Bridge Builders do Drilling

CCmeyers

mcm

Meyers + Son

*Atkinson* destroy well  
Sonoma Co. stds

## INVITATION TO BID

FROM: Ghilotti Construction Company, Inc. TO: AUSTIN ENTERPRISE  
248 Ghilotti Ave Tel: (661) 589-1001  
Santa Rosa, CA, 95407 Fax: (661) 589-9609  
Tel: (707) 585-1221  
Fax: (707) 585-1601  
CONTACT NAME: Estimating Department

### Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 02/11/2015 at 02:00

BID/PROJECT #: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6.0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736B MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to: (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at \_\_\_\_\_

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 02:55:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com) or [twitter.com/dbegoodfaith](https://twitter.com/dbegoodfaith)

12/16/14 15:28:56 DBEGoodFaith.com

**INVITATION TO BID**

FROM: Ghilotti Construction Company, Inc. TO: CMC TRAFFIC CONTROL  
 246 Ghilotti Ave SPECIALIST  
 Santa Rosa, CA, 95407 Tel: (415) 206-1700  
 Tel: (707) 585-1221 Fax: (415) 206-1711  
 Fax: (707) 585-1601  
 CONTACT NAME: Estimating Department

**Ghilotti Construction Company, Inc. Is Seeking Qualified DBE**

BID DUE DATE: 02/11/2015 at 02:00

BID/PROJECT #: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn.Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

12/16/14 15:28:56 DBEGoodFaith.com

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**RETURN SECTION**

Please fax back this invitation with your response to: (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 12/16/2014 03:00:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit [www.dbegoodfaith.com](http://www.dbegoodfaith.com) or [twitter.com/dbegoodfaith](https://twitter.com/dbegoodfaith)

## Annette Conley

---

**From:** Annette Conley  
**nt:** Friday, January 16, 2015 10:50 AM  
**nt:** 'D'Armiento, Vikki (RBI-US RCD)'  
**Subject:** New Ad - Caltrans #04-264094  
**Attachments:** DAILY CONSTRUCTION SERVICE AD.doc

Happy Friday Vikki!

See attached. Do you think you could fit it onto one page, and publish on Monday? I can abbreviate the scopes if necessary. Please let me know!

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Direct: (707) 303 - 2342  
Fx: (707) 585-1601



**GHILOTTI CONSTRUCTION COMPANY INC.  
Is Seeking Certified DBE Subcontractors, Suppliers & Truckers For:**

**CALIFORNIA DEPARTMENT OF TRANSPORTATION (CALTRANS)  
Realign Highway and Construct New Bridge  
On Highway 101 in Marin and Sonoma Counties—Contract No. 04-264094  
Engineer's Estimate: \$51,000,000 - DBE Goal 8%**

**Bid Date & Time: FEBRUARY 11, 2015 @ 2:00 P.M.**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE, TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH & DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT (HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGNS, ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKING, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through Caltrans: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 GHILOTTI AVENUE  
SANTA ROSA, CA 95407

**PHONE: (707) 585-1221 • FAX: (707) 585-1601**

*An Equal Opportunity Employer*

## Annette Conley

---

**From:** D'Armiento, Vikki (CMDG-USA) [vikki.darmiento@cmdgroup.com]  
**Sent:** Tuesday, January 20, 2015 11:06 AM  
**To:** Annette Conley  
**Subject:** full page ad  
**Attachments:** GhilottiConst\_2015\_0120.pdf

How's this look?

Vikki D'Armiento  
Advertising



Tele: 800.242.9747  
Mobile: 415.699.3570  
Fax: 800.850.9009  
Email: [Vikki.darmiento@cmdgroup.com](mailto:Vikki.darmiento@cmdgroup.com)  
[www.cmdgroup.com](http://www.cmdgroup.com)



**Is Seeking Certified DBE Subcontractors, Suppliers & Truckers For:**

**CALIFORNIA DEPARTMENT OF TRANSPORTATION (CALTRANS)  
 Realign Highway and Construct New Bridge  
 On Highway 101 in Marin and Sonoma Counties—Contract No. 04-264094  
 Engineer's Estimate: \$51,000,000 - DBE Goal 8%  
 Bid Date & Time: FEBRUARY 11, 2015 @ 2:00 P.M.**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE, TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH & DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT (HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGNS, ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKING, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through Caltrans: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 GHILOTTI AVENUE  
 SANTA ROSA, CA 95407

**PHONE: (707) 585-1221 • FAX: (707) 585-1601**

*An Equal Opportunity Employer*

**GHILOTTI CONSTRUCTION COMPANY INC.**  
**Is Seeking Certified DBE Subcontractors, Suppliers & Truckers For:**

**CALIFORNIA DEPARTMENT OF TRANSPORTATION (CALTRANS)**  
**Realign Highway and Construct New Bridge**  
**On Highway 101 in Marin and Sonoma Counties—Contract No. 04-264094**  
**Engineer's Estimate: \$51,000,000 - DBE Goal 8%**

**Bid Date & Time: FEBRUARY 11, 2015 @ 2:00 P.M.**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE, TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH & DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT (HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGNS, ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKING, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date.** Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through Caltrans: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 GHILOTTI AVENUE  
 SANTA ROSA, CA 95407  
**PHONE: (707) 585-1221 • FAX: (707) 585-1601**

*An Equal Opportunity Employer*

**TURLOCK TELECOMMUNICATIONS PLATFORM (Alt)**

Value: \$155,045  
Inv# 14-494

1002130285  
Low Bids Announced  
BIDS: 09/30/2014,

Turlock, Stanislaus Co CA

Scope Electrical Work Installation of new Telecommunications Platform

Notes 1. 7 Bids Received

Owner **TURLOCK-CLERKS OFFICE** Po Box 1526 Turlock, CA 95381-1526, Ph 209 668-5540, Fax 209 667-9406

Apparent Low Bidders For Alarms, Communication

- 1 - KIS 4037 Clipper Ct Fremont, CA 94538-6540
- 2 - CENTURYLINK GOVERNMENT 2101 Tasman Dr Santa Clara, CA 95054-1012
- 3 - RELECION COMMUNICATION GROUP 3070 Commerce Way Turlock, CA 95380-9430

Bid Value  
\$155,045  
\$186,664  
\$207,481

**HARTLEY SLOUGH SITE (Alt)**

Value: \$288,800

1002145092  
Low Bids Announced  
BIDS: 10/23/2014, 02:00 PM  
Contract Conditions: Mandatory Pre-Bid Conference 10/02/2014 10:00 AM

Merced, Merced Co CA

Scope Miscellaneous HARTLEY SLOUGH SITE MITIGATION

Notes 1. 5% Set Aside For LBE 2. Mandatory Pre-Bid Conference Location = at 678 West 18th Street, Merced, California 95340 3. 4 Bids Received

Owner **MERCED-PURCHASING AGENT** 2525 O St Merced, CA 95340-3634, Ph 209 385-6832, Fax 209 725-3117; Ken F Elwin

Apparent Low Bidders For General Contractor

- 1 - ROLFE CONST CO Po Box 105 Atwater, CA 95301-0105, Ph 209 358-5548, Fax 209 357-2916
- 2 - MASS X INC Po Box 2953 Clovis, CA 93613-2953, Ph 559 347-9475, Fax 559 347-9476
- 3 - WATER ROCK CONSTRUCTION CORPORATION 1600 Riviera Ave Ste 310 Walnut Creek, CA 94596-7108, Ph 925 278-1258, Fax 925 938-1610

Bid Value  
\$288,800  
\$323,500  
\$331,410

**FRESNO PUMP STATION 58A 2 (New)**

Value: \$63,805

1002150127  
Low Bids Announced  
BIDS: 10/28/2014, 01:59 PM

Fresno, Fresno Co CA

Scope Water Treatment, Sewage Treatment Furnish and Install New Pumping Equipment at Pump Station 58A-2

Details [Division 2]: Wells. [Division 9]: Painting. [Division 11]: Fluid Waste Treatment/Disposal Equipment.

Notes 1. 3 Bids Received

Owner **FRESNO-PURCHASING DIVISION** 2600 Fresno St Rm 2156 Fresno, CA 93721-3600, Ph 559 621-1332, Fax 559 488-1069; Laura Rapp

Apparent Low Bidders For General Contractor

- 1 - GLEIM-CROWN PUMP INC Po Box 12585 Fresno, CA 93778-2585, Ph 559 266-0584, Fax 559 266-9557
- 2 - ZIM IRRIGATION/ZIM INDUSTRIES INC 4545 E Lincoln Ave Fresno, CA 93725-9764, Ph 559 834-1551, Fax 559 834-5156
- 3 - COMMERCIAL PUMP & MECHANICAL 11254 Midway Chico, CA 95928-8219, Ph 530 899-1583, Fax 530 899-7225

Bid Value  
\$63,805  
\$69,000  
\$102,765

**WILLIAMSON RANCH PLAZA WATER MAIN (Alt)**

Value: \$228,600

1002151017  
Low Bids Announced  
BIDS: 11/04/2014, 02:00 PM

Antioch, Contra Costa Co CA

Scope Water Piping, Sewage Piping Williamson Ranch Plaza Water Main Replacement The work shall generally consist of installing domestic water facilities and cathodic protection in the areas shown on the plans. Additional work shall include, but not be limited to, surface restoration, traffic control and water pollution control

Details [Division 2]: Paving & Surfacing, Water Systems.

Notes 1. 10 Bids Received

Owner **ANTIOCH-CITY CLERK** 200 H St Antioch, CA 94509-1285, Ph 925 779-7009, Fax 925 779-7007

BluePrint **BXPRESS REPROGRAPHICS** 4740 E 2Nd St Ste 29 Benicia, CA 94510-1024, Ph 707 745-3593, Fax 707 745-3595

Apparent Low Bidders For General Contractor

- 1 - DR LEMINGS CONST CO Po Box 2173 Concord, CA 94521-0073, Ph 925 672-5600, Fax 925 672-1717
- 2 - CRATUS INC 945 Taraval St San Francisco, CA 94116-2470, Ph 415 559-1163, Fax 415 559-1163
- 3 - D&D PIPELINES 629 Divisadero St San Francisco, CA 94117, Ph 415 441-2006, Fax 415 441-2491

Bid Value  
\$228,600  
\$231,510  
\$248,000

**FRESNO PUMP STATION 180 1 (Add/Alt)**

Value: \$32,660

1002150644  
Low Bids Announced  
BIDS: 11/04/2014, 01:59 PM

Fresno, Fresno Co CA

Scope Water Treatment, Sewage Treatment FRESNO PUMP STATION 180 1

Details [Division 9]: Painting. [Division 11]: Fluid Waste Treatment/Disposal Equipment.

Notes 1. Owner Contact E-mail: Laura.Rapp@Fresno.gov

Owner **FRESNO-PURCHASING DIVISION** 2600 Fresno St Rm 2156 Fresno, CA 93721-3600, Ph 559 621-1332, Fax 559 488-1069; Laura Rapp

Apparent Low Bidders For General Contractor

- 1 - ZIM IRRIGATION/ZIM INDUSTRIES INC 4545 E Lincoln Ave Fresno, CA 93725-9764, Ph 559 834-1551, Fax 559 834-5156

Bid Value  
\$32,660

**FRESNO PUMPING STATION 58A 1 (Alt)**

Value: \$55,310

1002128882  
Low Bids Announced  
BIDS: 11/04/2014, 01:59 PM

3125 E Simpson Ave

Fresno, Fresno Co CA

Scope Water Treatment, Sewage Treatment Water Supply, Groundwater, Sewage Treatment, And Related Equipment (Not For Air Conditioning, Steam Boiler, Or Laboratory Reagent Water) 90694 - Water Supply, Treatment And Distribution - Architectural 91063 - Public Utilities: Water, Sewer And Gas Maintenance And Repair 96185 - Utility Services, Electric, Gas, Water 96892 - Water Supply Plant Operating And Monitoring System Services

Details [Division 2]: Hazardous Material Abatement, Wells. [Division 11]: Fluid Waste Treatment/Disposal Equipment.

Notes 1. Owner Contact E-Mail: Laura.Rapp@Fresno.gov 2. Rebid; Original Bid Date = 09/15/2014 3. 2 Bids Received

Owner **FRESNO-PURCHASING DIVISION** 2600 Fresno St Rm 2156 Fresno, CA 93721-3600, Ph 559 621-1332, Fax 559 488-1069; Laura Rapp

Apparent Low Bidders For General Contractor

- 1 - ZIM IRRIGATION/ZIM INDUSTRIES INC 4545 E Lincoln Ave Fresno, CA 93725-9764, Ph 559 834-1551, Fax 559 834-5156
- 2 - GLEIM-CROWN PUMP INC Po Box 12585 Fresno, CA 93778-2585, Ph 559 266-0584, Fax 559 266-9557

Bid Value  
\$55,310  
\$56,156

**MMWD SOUTH PIPELINE (Alt)**

Value: \$811,811

1002156392  
Low Bids Announced  
BIDS: 11/04/2014, 10:00 AM

Various Locations

Marin Co CA

Scope Water Piping, Sewage Piping Furnishing labor and equipment for the installation of 6,020 feet of 12-, 8-, 6- and 4-inch welded steel and polyvinyl chloride (PVC) pipe with valves, fittings and appurtenances. The work to be done is located in San Anselmo, Ross, Tiburon and Belvedere within the County of Marin, California.

Details [Division 2]: Dewatering, Shoring, Slope Protection & Erosion Control, Paving & Surfacing, Water Systems, Landscaping.

POST BID



GHILOTTI

FEB - 6 2015

CONSTRUCTION  
COMPANY

Is Seeking Certified DBE Subcontractors, Suppliers & Truckers For:

**CALIFORNIA DEPARTMENT OF TRANSPORTATION (CALTRANS)**  
**Realign Highway and Construct New Bridge**  
**On Highway 101 in Marin and Sonoma Counties—Contract No. 04-264094**  
**Engineer's Estimate: \$51,000,000 - DBE Goal 8%**  
**Bid Date & Time: FEBRUARY 11, 2015 @ 2:00 P.M.**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE, TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH & DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT (HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"/-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGNS, ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKING, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date.** Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through Caltrans: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 GHILOTTI AVENUE  
 SANTA ROSA, CA 95407

PHONE: (707) 585-1221 • FAX: (707) 585-1601

*An Equal Opportunity Employer*

**TRACY VARIOUS SEWER & STORM DRAIN 2013 & 2014 (Alt)**

Various Locations Value: \$175,000  
 Tracy, San Joaquin Co CA

**Scope** Road[s],Water Piping,Sewage Piping Sewer and Storm Drain Replacement FY 13-14, Installation and repair of approximately 1000 LF of 8 and 10 inch storm drains and sewers including laterals, catch basins, manholes, concrete, AC pavement at various locations citywide.  
**Details** [Division 2]; Paving & Surfacing, Landscaping.

**Notes** 1. Owner Contact E-Mail: binh.nguyen@ci.tracy.ca.us 2. Bidders List Unavailable; Call 800/424-3996 To Be Listed 3. Some plan holders for this project are based on past bidding history of these companies as the owner will not release this information. 4. 6 Bids Received

**Owner** TRACY-CITY CLERK 333 Civic Center Plz Tracy, CA 95376-4059, Ph 209 831-6000, Fax 209 831-4110; Kul Sharma

<b>Apparent Low Bidders For General Contractor</b>	<b>Bid Value</b>
1 - TRACY GRADING & PAVING 11 W 12Th St Tracy, CA 95376-3501, Ph 209 839-6590	\$175,000
2 - ROTO-ROOTER 29197 Simms Ct Hayward, CA 94544-6911, Ph 510 780-1050	\$226,840
3 - CAMPBELL CONSTRUCTION Po Box 33 Amador, CA 95678-0066, Ph 209 256-2125, Fax 209 267-8100	\$263,100

**SAN FRANCISCO GROUND WATER SUPPLY WELL STATIONS (Alt)**

Various Locations Value: \$14,955,100  
 San Francisco, San Francisco Co CA Inv# WD-2621R

**Size** 1 story, 4 buildings  
**Scope** Water Treatment,Water Piping,Sewage Piping Constructing four new groundwater well stations including ground improvements; site preparation including clearing and grubbing and grading; various work on existing groundwater wells; building foundations, drilled piers and piles, temporary shoring and retaining walls; new pumps, motors and related appurtenances; ventilation system; trenching and pipeline and conduit construction; cathodic protection system; surge tanks and compressed air systems; chemical tanks and pumping systems; electrical power distribution systems, SCADA and I&C control systems; perimeter security fence; security monitoring and control systems; final grading and drainage; landscape and irrigation systems, paving and various other site improvements.

**Notes** 1. \$10/CD 2. Rebid; Original Bid Date = 06/19/2014 3. Pre-Bid Conference 11/13/2014 10:00 AM 4. Pre-Bid Conference Location = at 991 Lake Merced Blvd, San Francisco 5. Pre-Bid Conference 11/13/2014 10:30 AM 6. Pre-Bid Conference Location = at the Contractors Assistance Center located at 5 Thomas Mellon Circle, Suite 168 - San Francisco, CA 94134. 7. 5 Bids Received

**Owner** SAN FRANCISCO-PUBLIC UTILITIES BUREAU 525 Golden Gate Ave 8Th Flr San Francisco, CA 94103-1558, Ph 415 551-4603, Fax 415 554-3225  
**CvlEngr** SAN FRANCISCO-PUBLIC UTILITIES BUREAU 525 Golden Gate Ave 8Th Flr San Francisco, CA 94103-1558, Ph 415 551-4603, Fax 415 554-3225; Mark M Dorian

<b>Apparent Low Bidders For General Contractor</b>	<b>Bid Value</b>
1 - WESTERN WATER CONTRACTORS 707 Aviation Blvd Santa Rosa, CA 95403-1024, Ph 707 540-9640, Fax 707 540-9641	\$14,955,100
2 - RANGER PIPELINES Po Box 24109 San Francisco, CA 94124-0105, Ph 415 822-3700, Fax 415 822-3703	\$15,553,875
3 - PROVEN MANAGEMENT INC 2000 5Th St Berkeley, CA 94710-1934, Ph 415 421-9500, Fax 415 421-9600	\$15,889,300

**PACIFICA SCHOOLS WARMING LIGHTS SCHOOL CROSSWALK (Alt)**

Various Locations Value: \$135,900  
 Pacifica, San Mateo Co CA

**Scope** Electrical Work Installation of crosswalk illumination devices and LED enhanced warning signs for 5 schools in the City of Pacifica

**Notes** 1. 5 Bids Received

**Owner** PACIFICA-CITY CLERK 170 Santa Maria Ave Pacifica, CA 94044-2506, Ph 650 738-7307, Fax 650 359-6038  
**Engr** PACIFICA-PUBLIC WORKS/ENGINEERING DEPT 151 Milagra Dr Pacifica, CA 94044-2328, Ph 650 738-3767, Fax 650 738-3003; Yessika Dominguez

<b>Apparent Low Bidders For Electrical Contractor</b>	<b>Bid Value</b>
1 - HOBBS CONSTRUCTION/2H CONTRACTORS 20296 Ventana Hills Dr Clovis, CA 93619-8106, Ph 559 323-0319, Fax 559 325-3817	\$135,900
2 - WBE THE ELECTRIC COMPANY 533 Saint Thomas Way Pleasanton, CA 94566-7935, Ph 925 484-0347, Fax 925 484-4597	\$174,000
3 - ST FRANCIS ELECTRIC Po Box 2057 San Leandro, CA 94577-0317, Ph 510 639-0639, Fax 510 639-4653	\$183,650

**BERKELEY DRAINAGE & VALLEY GUTTER 2015 (Alt)**

Various Locations Value: \$563,466  
 Berkeley, Alameda Co CA Inv# 15-10908-C

**Est. Start:** 03/2015; **Completion:** 05/2015

**Scope** Road[s],Sidewalk[s], Curb[s], Gutter[s],Water Piping,Pavement Markers,Sewage Piping FY 2015 DRAINAGE AND VALLEY GUTTER IMPROVEMENTS, SPECIFICATION NO. 15-10908-C, traffic control, removal of existing asphalt concrete, removal of existing cross drains and salvaging of appurtenances, installation of cross drains and catch basins, regrading intersections, hot mix asphalt, aggregate base, concrete valley gutter, curb, sidewalk, and curb ramps, detectable warning surfaces, and pavement markings. All work shall be performed in accordance with these plans and specifications. The work areas are located at the intersections of (A) Fresno Avenue and Sonoma Avenue, (B) Bonita Avenue and Berkeley Way, and (C) Fulton Street and Oregon Street.

**Details** [Division 2]: Dewatering, Paving & Surfacing, Unit Pavers. [Division 4]: Clay Unit Masonry. [Division 9]: Stucco.

**Notes** 1. 4 Bids Received

**Owner** BERKELEY-PUBLIC WORKS/ENGRG DIV 1947 Center St Fl 4 Berkeley, CA 94704-1196, Ph 510 981-6435, Fax 510 981-6390; Danny Akagi  
**AsOwner** BERKELEY-PUBLIC WORKS/ENGRG DIV 1947 Center St Fl 4 Berkeley, CA 94704-1196, Ph 510 981-6435, Fax 510 981-6390; Sean Rose  
**OwnRep** BERKELEY-PURCHASING AGENT 2180 Milvia St Fl 3 Berkeley, CA 94704-1122, Ph 510 981-7320, Fax 510 981-7390

<b>Apparent Low Bidders For General Contractor</b>	<b>Bid Value</b>
1 - GRADETECH INC Po Box 1728 San Ramon, CA 94583-6728, Ph 510 733-0390, Fax 510 733-0389	\$563,466
2 - TEAM GHILOTTI INC 2531 Petaluma Blvd S Petaluma, CA 94952-5523, Ph 707 763-8700, Fax 707 763-8711	\$577,638
3 - INTERSTATE GRADING & PAVING Po Box 389 South San Francisco, CA 94083-0389, Ph 650 952-7333, Fax 650 952-6851	\$716,598

**NAPA COUNTY JUSTICE HALL EARTHQUAKE EPOXY INJECTION (Alt)**

1195 3rd St Value: \$37,606  
 Napa, Napa Co CA Inv# PW 15-15A

**Scope** Excavating & Grading NAPA COUNTY HOJ EARTHQUAKE EPOXY INJECTION REPAIRS

**Notes** 1. Mandatory Walk Through Location = at the lobby of 1195 Third Street in Napa 2. All questions must be e-mailed to Frank Lucido frank.lucido@countyofnapa.org by January 12, 2015 at Noon

**Owner** NAPA CO-PUBLIC WORKS 1195 3Rd St Ste 101 Napa, CA 94559-3035, Ph 707 253-4351, Fax 707 253-4176; Frank Lucido

<b>Apparent Low Bidders For General Contractor</b>	<b>Bid Value</b>
1 - RAINBOW RESTORATION & WATERPROOFING 600 Treat Ave San Francisco, CA 94107-1605, Ph 415 641-1578, Fax 415 641-6151	\$37,606

**NORTH COUNTY SANITARY LANDFILL AREA 5 (Alt)**

17720 E Hamey Ln Value: \$2,105,170  
 Lodi, San Joaquin Co CA

**Scope** Excavating & Grading,Sewage Piping Construction of the Landfill Area 5 at the North County Sanitary Landfill

POST BID

# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 12/16/2014 02:45 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator  
Estimating Department

Project Estimator  
Jim Petnic

Contact Information  
246 Ghilotti Ave  
Santa Rosa, CA 95407  
Tel: (707) 585-1221 ext.  
Fax: (707) 585-1601  
Email: [jimp@ghilotti.com](mailto:jimp@ghilotti.com)

## Ghilotti Construction Company, Inc. is seeking qualified DBE

Project Name

Realign Highway and Construct New Bridge

Bid/Contract #

04-264094

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Near Petaluma, Sonoma/Marin County, CA

Bid Date

03/05/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR

CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

## TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 12/16/2014 02:45 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator  
Estimating Department

Project Estimator  
Jim Petric

Contact Information  
246 Ghilotti Ave  
Santa Rosa, CA 95407  
Tel: (707) 585-1221 ext.  
Fax: (707) 585-1601  
Email: [jimp@ghilotti.com](mailto:jimp@ghilotti.com)

# Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Realign Highway and Construct New Bridge

Bid/Contract #

04-264094

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Near Petaluma, Sonoma/Marin County, CA

Bid Date

03/05/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED

PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

## TWITTER POST

The Twitter post below was published at [www.twitter.com/dbegoodfaith](http://www.twitter.com/dbegoodfaith) on 12/16/2014 02:45 PM.

**DB**<sup>®</sup> DBE GoodFaith Inc.  
GoodFaith Inc. @dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBE s in Near...

[dbegoodfaith.com/ads/Realign-Hi...](http://dbegoodfaith.com/ads/Realign-Hi...)



02:12 PM - 16 Dec 2014

# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 12/16/2014 02:45 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave  
 Santa Rosa, CA 95407  
 Tel: (707) 585-1221 ext.242  
 Fax: (707) 585-1601  
 Email: [annette@ghilotti.com](mailto:annette@ghilotti.com)

## Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Hwy 101 - Realign Highway and Construct New Bridge

Bid/Contract #

04-264094

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Near Petaluma, Sonoma/Marin County, CA

Bid Date

11/03/2015 at 02:00

Project Details

**NEW BID DATE!!!** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR

CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

## TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 12/16/2014 02:45 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave  
 Santa Rosa, CA 95407  
 Tel: (707) 585-1221 ext.242  
 Fax: (707) 585-1601  
 Email: [annette@ghilotti.com](mailto:annette@ghilotti.com)

# Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Hwy 101 - Realign Highway and Construct New Bridge

Bid/Contract #

04-264094

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Near Petaluma, Sonoma/Marin County, CA

Bid Date

11/03/2015 at 02:00

Project Details

**NEW BID DATE!!!** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED

PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

## TWITTER POST

The Twitter post below was published at [www.twitter.com/dbegoodfaith](http://www.twitter.com/dbegoodfaith) on 12/16/2014 02:45 PM.

**DB**<sup>®</sup> DBE GoodFaith Inc.  
GoodFaith Inc. @dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBE s in Near...

[dbegoodfaith.com/ads/Hwy-101---...](http://dbegoodfaith.com/ads/Hwy-101---...)



02:12 PM - 16 Dec 2014

## Annette Conley

---

**From:** Annette Conley  
**Sent:** Tuesday, December 16, 2014 12:11 PM  
**To:** 'Esty Stoddard'  
**Subject:** New Ad - Caltrans #04-264094 Hwy 101 Marin/Sonoma County  
**Attachments:** INVITATION TO BID.doc

Hi Esty,

Please publish the attached in your trade and focus sites and send proofs over.

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Direct: (707) 303 - 2342  
Fx: (707) 585-1601



# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\*

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com))** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### **RETURN SECTION:**

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

**Annette Conley**

---

**From:** Esty Stoddard [estystoddard@msn.com]  
**nt:** Tuesday, December 16, 2014 4:23 PM  
**:** Annette Conley  
**Subject:** 04-264094 Trade ad


## Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.

Advertisement date December 16th, 2014 through bid opening date

**Online DVBE  
certification is  
here!**

**ARTICLES  
&  
EDITORIALS**



**License# 644515**

An Equal Opportunity Employer

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	# 04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties Construct New Bridge - (04-
	Highway and 101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans)**. **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORT, CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMI CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTIC RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, S' WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD I ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DI PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLU ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASI TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK C PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, I PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DR HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CC STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APP SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTU ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFC STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE ( INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERF FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET AL SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGN HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. STEEL. RIGID RAIL FALL PROTECTION SYSTEM. ISOLATION CASING. CHAIN LI

(TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAIL (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC T STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAI TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TR OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CO CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**GCC is available to discuss breaking out any portion of work to encourage minor participation\***

**Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com))** is the Estimator for this project and is to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 410 will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** signatory subcontractors will be required to sign an agreement for trades covered under our agreements. Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) , local plan rooms, builder's Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Per Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important part of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required for successful subcontract bidders. A copy is available for inspection on GCC's website ([www.gcc.com](http://www.gcc.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as an additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent and include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Published on December 16h, 2014 by Contractor's Estimate, Inc.  
Located at <http://www.contractorsestimate.com>  
This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HON](#)

**Annette Conley**

---

**From:** Esty Stoddard [estystoddard@msn.com]  
**Sent:** Tuesday, December 16, 2014 4:22 PM  
**To:** Annette Conley  
**Subject:** 04-264094 Focus ad

## Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.


---

Advertisement date December 16th, 2014 through bid opening date

---

**Online DVBE  
certification is  
here!**

**ARTICLES  
&  
EDITORIALS**



**License# 644515**  
An Equal Opportunity Employer

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	# 04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties Construct New Bridge - (04-
	Highway and 101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans)**. **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPE CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD IN PLACE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DRAINAGE PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMN, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE COURSE TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, IMPERMEABLE PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURAL ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4")), BAR REINFORCEMENT STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD SIGN) FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGN HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. STEEL. RIGID RAIL FALL PROTECTION SYSTEM. ISOLATION CASING. CHAIN LINK

(TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAIL (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC T STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAI TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TR/ OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION COI CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**GCC is available to discuss breaking out any portion of work to encourage minor participation\***

**Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com))** is the Estimator for this project and is to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 410 will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** signatory subcontractors will be required to sign an agreement for trades covered under our a Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. T also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) , local plan rooms, builder's Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pe Builder or Daily Construction Services. **Ghilotti Construction Company encourages the us minority and women subcontractors and suppliers and considers such to be an important of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves to the nature and location of the work. GCC's written subcontract document execution is required for successful subcontract bidders. A copy is available for inspection on GCC's website ([www.gcc.com](http://www.gcc.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent and include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Published on December 16h, 2014 by Contractor's Estimate, Inc.

Located at <http://www.contractorsestimate.com>

This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOM](#)



View TRADE ADS

DGS DVBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES & EDITORIALS

Advertisement date December 16th, 2014 through bid opening date

CONSTRUCTION COMPANY



Since COMPANY 1914

License# 644515

An Equal Opportunity Employer

\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

**OWNER:** Department of Transportation (Caltrans)  
**PROJECT #:** # 04-264094  
**DESCRIPTION:** Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)  
**BID DATE & TIME:** 2/11/15 @ 2:00PM  
**SUBMIT QUOTES BY:** 2/11/15 @ 12:00PM  
**ENGINEER'S ESTIMATE:** \$51,000,000.00 / 480 WD / \$10,500.00 Day LD  
**DBE GOAL:** 8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Published on December 16h, 2014 by Contractor's Estimate, Inc.

Located at <http://www.contractorsestimate.com>

This advertisement will run until the bid date

View FOCUS ADS

Caltrans "DBE" Goals on Federally Funded Projects

View sample BID ESTIMATE

Find Certified Firms

San Francisco LBEMBE/WBE

NEWS & EVENTS

Trade

# Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.



Advertisement date December 16th, 2014 through bid opening date

## CONSTRUCTION GHILOTTI

Since COMPANY 1914

License# 644515

An Equal Opportunity Employer

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	# 04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**GCC is available to discuss breaking out any portion of work to encourage minority participation\***

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Published on December 16h, 2014 by Contractor's Estimate, Inc.

Located at <http://www.contractorsestimate.com>

This advertisement will run until the bid date

View TRADE ADS

DGS DBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES & EDITORIALS

View FOCUS ADS

Caltrans "DBE" Goals on Federally Funded Projects

View sample BID ESTIMATE

Find Certified Firms

San Francisco DBE/MBE/WBE

NEWS & EVENTS

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)

## Annette Conley

---

**From:** Annette Conley  
**Sent:** Friday, February 06, 2015 9:55 AM  
**To:** 'Esty Stoddard'  
**Subject:** NEW BID DATE Caltrans #04-264094

Hi Esty,

The bid date on this job changed to **March 5, 2015**. Can you please update our ads and send new proofs when you get a chance.

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Direct: (707) 303 - 2342  
Fx: (707) 585-1601



Trade

## Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.

View  
TRADE ADSDGS  
DVBE Resource  
PacketEarthwork  
TakeoffsOnline DVBE  
certification is  
here!Los Angeles  
DBE/MBE/WBEARTICLES  
&  
EDITORIALS

Advertisement date December 16th, 2014 through bid opening date

**CONSTRUCTION**  
**GHILOTTI**  
 Since - COMPANY - 1914

License# 644515

An Equal Opportunity Employer

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

**OWNER:** Department of Transportation (Caltrans)  
**PROJECT #:** # 04-264094  
**DESCRIPTION:** Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)  
**BID DATE & TIME:** 3/5/15 @ 2:00PM  
**SUBMIT QUOTES BY:** 3/5/15 @ 12:00PM  
**ENGINEER'S ESTIMATE:** \$51,000,000.00 / 480 WD / \$10,500.00 Day LD  
**DBE GOAL:** 8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**GCC is available to discuss breaking out any portion of work to encourage minority participation\***

**Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com))** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

View  
FOCUS ATCaltrans  
"DBE" Goa  
on Federal  
Funded ProjView sampl  
BID ESTIMAFind  
Certified  
FirmsSan Francis  
LBE/MBE/WNEWS  
&  
EVENTS

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Published on December 16th, 2014 by Contractor's Estimate, Inc.  
Located at <http://www.contractorsestimate.com>  
This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)



# Contractors Estimate.com

Saving contractors time and money by delivering complete bid estimates.



View  
TRADE ADS

DGS  
DVBE Resource  
Packet

Earthwork  
Takeoffs

Online DVBE  
certification is  
here!

Los Angeles  
DBE/MBE/WBE

ARTICLES  
&  
EDITORIALS

Advertisement date December 16th, 2014 through bid opening date



License# 644515

An Equal Opportunity Employer

**\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

**OWNER:** Department of Transportation (Caltrans)  
**PROJECT #:** # 04-264094  
**DESCRIPTION:** Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)  
**BID DATE & TIME:** 3/5/15 @ 2:00PM  
**SUBMIT QUOTES BY:** 3/5/15 @ 12:00PM  
**ENGINEER'S ESTIMATE:** \$51,000,000.00 / 480 WD / \$10,500.00 Day LD  
**DBE GOAL:** 8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**GCC is available to discuss breaking out any portion of work to encourage minority participation\***

**Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com))** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

View  
FOCUS AT

Caltrans  
"DBE" Goa  
on Federal  
Funded Proj

View sampl  
BID ESTIMA

Find  
Certified  
Firms

San Francis  
LBE/MBE/W

NEWS  
&  
EVENTS

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Published on December 16th, 2014 by Contractor's Estimate, Inc.  
Located at <http://www.contractorselectimate.com>  
This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)

## Annette Conley

---

**From:** Ric Ivanisevich [ric.ivanisevich@EldridgeBidReporter.com]  
**Sent:** Wednesday, September 02, 2015 12:41 PM  
**To:** Annette Conley  
**Subject:** RE: New Ad - Caltrans #04-264094/RECEIVED

Hi Annette -  
New ad received.  
I will send your proof soon.  
Thanks,  
Ric

Ric Ivanisevich  
**Eldridge Bid Reporter**  
Ph: 916-419-7090 *NEW*  
Fax: 916-419-7378 *NEW*

---

---

**From:** Annette Conley [mailto:annette@ghilotti.com]  
**Sent:** Wednesday, September 02, 2015 9:08 AM  
**To:** 'ric@EldridgeBidReporter.com'  
**Subject:** New Ad - Caltrans #04-264094

Hi Ric!

This is a big one – I tried to reduce as much as possible, but I may need to take up a whole page 😊

I would like this to run in all 3 of your publications. Can you send a proof when you get a chance?

Thanks!

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Direct: (707) 303 - 2342  
Fx: (707) 585-1601



**INVITATION TO BID**

**Owner:** Department of Transportation (CALTRANS)  
**Bid Date & Time:** 10/20/15 @ 2:00 P.M.  
**Project:** #04-264094 – Hwy 101, Petaluma & Marin Counties, CA

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CAS, Channelizer (Surface Mounted), Portable CMS, Temporary Crash Cushion Module, Temporary Creek Diversion System, Prepare Swppp, Rain Event Action Plan, Storm Water Sampling & Analysis Day, Storm Water Annual Report, Treated Wood Waste, Destroy Well, Cold Plane AC Pavement, Bridge Removal, Clear & Grub, Dust Palliative, Settlement & Monitoring, Rammed Aggregate Columns, Roadside Clearing, Imported Biofiltration Soil, Lean Concrete Base, Crack Treatment, Prime Coat, Asphalt Dike, Tack Coat, 78" Permanent Steel Casing, 78" Cast-In-Drilled-Hole Concrete Piling, Furnish & Drive Piling (CI 200), Steel Sheet Piling, 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing, Bridge, Retaining Wall, Approach Slab (Type N), Box Culvert (Headwall), Minor Concrete (Structure), Architectural Treatment, Joint Seal Assembly (Mr 4"), Bar Reinforcing Steel (Also For Bridge & Retaining Wall), Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Formed Panel Sign (Overhead), Furnish Laminated Panel Sign (2 12"-Type B), Furnish Single Sheet Aluminum Signs, Roadside Signs, Bat Habitat, Prepare & Paint Concrete, Minor Concrete (Gutter), Misc. Iron & Steel, Rigid Rail Fall Protection System, Isolation Casing, Chain Link Fence (Type CI-4 & CI-6), Midwest Guardrail System, Vegetation Control (Minor Concrete), Double Thrie Beam Barrier, Cable Railing, Cable Railing (Retaining Wall), Type SCI 100gm Crash Cushion, Concrete Barrier, Thermoplastic Traffic Striping & Pavement Marking, Maintain Traffic Management System Elements During Construction, Traffic Operations System, Traffic Control, Street Sweeping, Erosion Control, Material Suppliers & Trucking. **Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by noon on bid date. Contact our estimator for more information. **GCC is available to discuss seeking out any portion of work to encourage minority participation.**

**Mr. Jim Petnic (jimp@ghilotti.com)** is the Estimator for this project & is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications & requirements, bid preparation & obtaining bonds, lines of credit, insurance & any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. Plans, specifications & project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through Caltrans: [http://www.dot.ca.gov/hq/esc/oe/contract awards services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html).

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 GHILOTTI AVENUE  
 SANTA ROSA, CA 95407  
**PH: (707) 585-1221 \* FX: (707) 585-1601**

*An Equal Opportunity Employer*

ad# 51915

AEOE Requesting sub-bids from qualified DBE subcontractors/suppliers for:

**McKinleyville Community Service District Wastewater Mgmt. Facility Improvements**  
**MCSO Contract No. 2015-01**

**Bids Due: October 22, 2015 @ 2:00 pm**  
 Location: McKinleyville, CA

**Seeking: Fencing, Hydroseeding, Paving & Resurfacing, Traffic Control, Masonry, Concrete, Metal Fabricators, Carpentry, and Roofing.**

*Plans/specs available through Wahlund Construction at the address/phone number listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project.*

**Wahlund Construction**

830 Hilma Drive, Eureka, CA 95503  
**Contact: Ryan Wahlund**  
 Ryan@Wahlund.com  
**Ph: 707.443.3082 Fax: 707.268.0137**

ad# 50357

R.J. Gordon Construction is seeking DBE Companies to submit a bid for the

**Delta Diablo**  
**Pittsburg Forcemain Improvements Project - CIP 14116**

**Bids Due: September 24, 2015 at 10:00 AM**  
 Location: Pittsburg, CA

*Payment & Performance Bonds may be required. Bonding assistance is available. Subcontractors are encouraged to contact RJ Gordon Estimating for insurance requirements, plan information, or if any other assistance is needed. RJ Gordon intends to establish delivery schedules that encourage DBE participation. We are an EEO Company*

**Requesting subcontractors for: Trucking, Fencing, Jack & Bore, Paving, Electrical, Concrete, Stripping, Saw Cutting, Traffic Control, Soundwall Demolition & Restoration, Tree Removal.**

**R.J. Gordon Construction, Inc.**

PO Box 23204 - Pleasant Hill, CA 94523  
**Contact: Lisa LaPoint**  
**Ph: 925-680-8660 \* Fax: 925-680-8670**  
 lisa@rjgordonconstruction.com

ad# 52370

**M/W/D/DVBE SUB-BIDS REQUESTED**

**Owner:** Department of Transportation (CALTRANS)  
**Bid Date & Time:** 10/20/15 @ 2:00 P.M.  
**Project:** #04-264094 – Hwy 101, Petaluma & Marin Counties, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CAS, Channelizer (Surface Mounted), Portable CMS, Temporary Crash Cushion Module, Temporary Creek Diversion System, Prepare Swppp, Rain Event Action Plan, Storm Water Sampling & Analysis Day, Storm Water Annual Report, Treated Wood Waste, Destroy Well, Cold Plane AC Pavement, Bridge Removal, Clear & Grub, Dust Palliative, Settlement & Monitoring, Rammed Aggregate Columns, Roadside Clearing, Imported Biofiltration Soil, Lean Concrete Base, Crack Treatment, Prime Coat, Asphalt Dike, Tack Coat, 78" Permanent Steel Casing, 78" Cast-In-Drilled-Hole Concrete Piling, Furnish & Drive Piling (CI 200), Steel Sheet Piling, 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing, Bridge, Retaining Wall, Approach Slab (Type N), Box Culvert (Headwall), Minor Concrete (Structure), Architectural Treatment, Joint Seal Assembly (Mr 4"), Bar Reinforcing Steel (Also For Bridge & Retaining Wall), Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Formed Panel Sign (Overhead), Furnish Laminated Panel Sign (2 12"-Type B), Furnish Single Sheet Aluminum Signs, Roadside Signs, Bat Habitat, Prepare & Paint Concrete, Minor Concrete (Gutter), Misc. Iron & Steel, Rigid Rail Fall Protection System, Isolation Casing, Chain Link Fence (Type CI-4 & CI-6), Midwest Guardrail System, Vegetation Control (Minor Concrete), Double Thrie Beam Barrier, Cable Railing, Cable Railing (Retaining Wall), Type SCI 100gm Crash Cushion, Concrete Barrier, Thermoplastic Traffic Striping & Pavement Marking, Maintain Traffic Management System Elements During Construction, Traffic Operations System, Traffic Control, Street Sweeping, Erosion Control, Material Suppliers & Trucking. **Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Jim Petnic (jimp@ghilotti.com) is the Estimator for this project & is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications & requirements, bid preparation & obtaining bonds, lines of credit, insurance & any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. Plans, specifications & project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through Caltrans: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html).

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**GHILOTTI CONSTRUCTION  
 COMPANY, INC.**

246 GHILOTTI AVENUE  
 SANTA ROSA, CA 95407  
 PH: (707) 585-1221 \* FX: (707) 585-1601

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor.  
 We invite you to submit sub-bids on the following project and we encourage DBE subcontractors for there is a 6% DBE goal:

**Owner: Caltrans 08-0M2804  
 Route 15 @ Wheaton Wash**

**Bid Date: Wednesday, September 23, 2015 at 2:00 p.m.  
 Project Location: San Bernardino County @ Mountain Pass**

*Subcontractors are required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Ortiz. Ortiz will pay bond premium up to 1.5%. Subcontractors will be required to sign Ortiz Enterprise, Inc Standard Subcontract Agreement. Prime bidder can provide subcontractor a list of firms and/or agencies that will assist in bonding, lines of credit, etc. Plans and Specifications are available for viewing at Ortiz – please call to arrange. You may also view and/or download plans at our FTP site: [www.ortizplans.com](http://www.ortizplans.com) username: 15-044, password: ortiz. Please check the site for updates. Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most current information.*

**SEEKING: AGGREGATE BASE, ASPHALT PAVING, BRIDGE/ RET WALL, CIDH-PILE, CLEARING, COLD PLANE, CONSTRUCTION AREA SIGNS, DEMOLITION, DRAINAGE, ELECTRICAL, EROSION CONTROL-PERM, TEMP, FENCING, JOINTS-BRIDGE, LANDSCAPE, LEAD COMPLIANCE, METAL BEAM GUARD RAIL, MINOR CONCRETE, MINOR CONCRETE STRUCTURES, RESTEEL, ROADSIGNS, ROADWAY EXC/EMB/BORROW, ROCK SLOPE PROTECTION, SHOTCRETE, STRIPING/MARKING, STREET SWEEPING, STR EXCAVATION/B-FILL, SWPPP, TRAFFIC CONTROL, MATERIALS-AGGREGATES, CONCRETE, DRAINAGE, LUMBER, MISC METALS, FUEL PRODUCTS, SAFETY, TOOLS, SCHEDULING, CLEAN UP, EQUIPMENT RENTAL, AGGREGATES (FURN), AGG-RIP RAP (FURN), ASPHALT PAVING, BEARING PADS (FURN), CONCRETE (FURN), CONC GROOVING PIP (FURN), CONSTRUCTION AREA SIGNS, DEMOLITION, DOWELS/BASKETS (FURN), EROSION, FABRICS, FENCE, FORM LINERS (FURN), GEO TECH TEST/INSPECT, GRINDING/MILLING, GROUT-PRESSURE, LANDSCAPE/EROSION CONTROL, LINED DITCH (CONCRETE), MINOR CONCRETE, MISC METAL (DRAIN), PAINTING & STAINING, PILE DRIVING, PRESTRESS, REBAR, REINFORCED CONC PIPE (FURN), ROADSIDE SIGNS, SIGN STRUCTURES, FURN LAMINATED SIGN, JOINT/SLURRY/CRACK SEALANT, TRAFFIC CONTROL/AREA SIGNS, TRAFFIC MARKING, TRUCKING, WATERPROOFING.**

**Ortiz Enterprises Incorporated**

6 Cushing, Suite 20 - Irvine CA 92618  
**Contact: John Schaar**  
**PH: (949) 753-1414 FX: (949) 753-1477**  
 estimating@ortizent.com

*An Equal Opportunity Employer*

Granite Rock Company is requesting sub-bids from qualified DBE Subcontractors/Suppliers for the following project:

**County of Santa Clara**  
**San Tomas Expressway Projects El Camino Real to Homestead Road**  
**Federal Project No. CML-5937 (197)**  
**NEW Bid Date: Thursday, September 17, 2015 at 2:00 PM**  
**Engineers Estimate: \$10,000,000**

Items of work include but are not limited to: Certified DBE firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: **Construction Area Signs, Traffic Control, Signs, Barricades, K-Rail, SWPPP, Concrete Demolition, Minor Concrete, Clearing & Grubbing, Tree Removal, Sound Wall Removal, Adjust Utilities, Trucking, Erosion Control, Hydro Seeding, Precast Sound Wall, Underground, Temporary Fence, Metal Beam Guard Railing, Concrete Barrier, Striping, Markings and Electrical.**

Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project.

## Granite Rock Company

120 Granite Rock Way - San Jose, CA 95136  
**Phone: (408) 574-1400 Fax: (408) 365-9548**  
**Email: estimating@graniterock.com**  
**Contact Person: Randy Bonino**

ad# 53079

Diiede Construction, Inc. Requesting sub-bids from qualified DBE subcontractors/suppliers for the following project:

**County of Stanislaus**  
**Vehicle Maintenance Shop**  
**Project No. 9457 & Administration Bldg. Project No. 9457A**  
**Federal Project No. CML-5938(209)**  
**Bids Due: September 30, 2015 @ 2:00 pm**  
**Location: Modesto, CA.**

**Seeking: Earthwork, Permeable Inter-locking Concrete Pavers, Underground Utilities, Concrete, Landscape, Electrical.**

Plans & Specifications are available through Diiede Construction, Inc. at the address/phone number listed below. 100% Performance/Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other info to help obtain any necessary equipment, supplies or materials needed for this project. An Equal Opportunity Employer.

## Diiede Construction, Inc.

12393 North Hwy 99 W. Frontage Road, Lodi, CA 95240  
**Contact: Linda Gregorich**  
**LGregorich@diiedeconstruction.com**  
**Ph: 209-369-8255 Fax: 209-368-0600**

ad# 6543

**Owner: Department of Transportation (CALTRANS)**  
**Bid Date & Time: 10/20/15 @ 2:00 P.M.**  
**Project: #04-264094 – Hwy 101, Petaluma & Marin Counties, CA**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CAS, Channelizer (Surface Mounted), Portable CMS, Temporary Crash Cushion Module, Temporary Creek Diversion System, Prepare Swppp, Rain Event Action Plan, Storm Water Sampling & Analysis Day, Storm Water Annual Report, Treated Wood Waste, Destroy Well, Cold Plane AC Pavement, Bridge Removal, Clear & Grub, Dust Palliative, Settlement & Monitoring, Ramped Aggregate Columns, Roadside Clearing, Imported Biofiltration Soil, Lean Concrete Base, Crack Treatment, Prime Coat, Asphalt Dike, Tack Coat, 78" Permanent Steel Casing, 78" Cast-In-Drilled-Hole Concrete Piling, Furnish & Drive Piling (CI 200), Steel Sheet Piling, 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing, Bridge, Retaining Wall, Approach Slab (Type N), Box Culvert (Headwall), Minor Concrete (Structure), Architectural Treatment, Joint Seal Assembly (Mr 4"), Bar Reinforcing Steel (Also For Bridge & Retaining Wall), Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Formed Panel Sign (Overhead), Furnish Laminated Panel Sign (2 12" Type B), Furnish Single Sheet Aluminum Signs, Roadside Signs, Bat Habitat, Prepare & Paint Concrete, Minor Concrete (Gutter), Misc. Iron & Steel, Rigid Rail Fall Protection System, Isolation Casing, Chain Link Fence (Type CI-4 & CI-6), Midwest Guardrail System, Vegetation Control (Minor Concrete), Double Thrie Beam Barrier, Cable Railing, Cable Railing (Retaining Wall), Type SCI 100gm Crash Cushion, Concrete Barrier, Thermoplastic Traffic Striping & Pavement Marking, Maintain Traffic Management System Elements During Construction, Traffic Operations System, Traffic Control, Street Sweeping, Erosion Control, Material Suppliers & Trucking. **Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Jim Petnic (jimp@ghilotti.com) is the Estimator for this project & is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications & requirements, bid preparation & obtaining bonds, lines of credit, insurance & any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. Plans, specifications & project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through Caltrans: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html).

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE  
 SANTA ROSA, CA 95407  
**PH: (707) 585-1221 \* FX: (707) 585-1601**

ad# 51915

## Annette Conley

---

**From:** Ric Ivanisevich [ric.ivanisevich@EldridgeBidReporter.com]  
**Sent:** Tuesday, October 27, 2015 11:15 AM  
**To:** Annette Conley  
**Subject:** RE: Caltrans #04-264094 - November Bid Date

Of course. I'll start it today.

Wow, 4 times! Well, that's our state hard at work!  
:)

Thanks,  
Ric

Ric Ivanisevich  
**Eldridge Bid Reporter**  
Ph: 916-419-7090 *NEW*  
Fax: 916-419-7378 *NEW*

---

---

**From:** Annette Conley [mailto:annette@ghilotti.com]  
**Sent:** Tuesday, October 27, 2015 11:12 AM  
**To:** 'ric@EldridgeBidReporter.com'  
**Subject:** Caltrans #04-264094 - November Bid Date

Hi there,

Can you place this ad again? The bid date changed again (4 times!) The current bid date is set for Tuesday Nov. 3<sup>rd</sup>.

Can we advertise this new date in all 3 of your publications?

Thanks, let me know if you need additional info...

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Direct: (707) 303 - 2342  
Fx: (707) 585-1601



## INVITATION TO BID

**Owner:** Department of Transportation (CALTRANS)  
**NEW BID DATE:** 11/3/15 @ 2:00 P.M.  
**Project:** #04-264094 – Hwy 101, Petaluma & Marin Counties, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CAS, Channelizer (Surface Mounted), Portable CMS, Temporary Crash Cushion Module, Temporary Creek Diversion System, Prepare SWPPP, Rain Event Action Plan, Storm Water Sampling & Analysis Day, Storm Water Annual Report, Treated Wood Waste, Destroy Well, Cold Plane AC Pavement, Bridge Removal, Clear & Grub, Dust Palliative, Settlement & Monitoring, Ramped Aggregate Columns, Roadside Clearing, Imported Biofiltration Soil, Lean Concrete Base, Crack Treatment, Prime Coat, Asphalt Dike, Tack Coat, 78" Permanent Steel Casing, 78" Cast-In-Drilled-Hole Concrete Piling, Furnish & Drive Piling (CI 200), Steel Sheet Piling, 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing, Bridge, Retaining Wall, Approach Slab (Type N), Box Culvert (Headwall), Minor Concrete (Structure), Architectural Treatment, Joint Seal Assembly (Mr 4"), Bar Reinforcing Steel (Also For Bridge & Retaining Wall), Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Formed Panel Sign (Overhead), Furnish Laminated Panel Sign (2 12"-Type B), Furnish Single Sheet Aluminum Signs, Roadside Signs, Bat Habitat, Prepare & Paint Concrete, Minor Concrete (Gutter), Misc. Iron & Steel, Rigid Rail Fall Protection System, Isolation Casing, Chain Link Fence (Type CI-4 & CI-6), Midwest Guardrail System, Vegetation Control (Minor Concrete), Double Thrie Beam Barrier, Cable Railing, Cable Railing (Retaining Wall), Type SCI 100gm Crash Cushion, Concrete Barrier, Thermoplastic Traffic Striping & Pavement Marking, Maintain Traffic Management System Elements During Construction, Traffic Operations System, Traffic Control, Street Sweeping, Erosion Control, Material Suppliers & Trucking. **Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**Mr. Jim Petnic (jimp@ghilotti.com)** is the Estimator for this project & is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications & requirements, bid preparation & obtaining bonds, lines of credit, insurance & any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. Plans, specifications & project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through Caltrans: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html).

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com/subcontractors/documents](http://www.ghilotti.com/subcontractors/documents)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE  
 SANTA ROSA, CA 95407  
 PH: (707) 585-1221 \* FX: (707) 585-1601

*An Equal Opportunity Employer*

ad# 51915

AEOE Requesting sub-bids from qualified UDBE/DBE subcontractors/suppliers for:

### City of South Gate

The Elizabeth Reservoir and Booster Pump Station at the Well No. 28 Site and New Well No. 29 at the Santa Fe Tank Site  
**City Project No. 494-WTR**  
**Bid Due: Nov. 18, 2015 @ 11:00 AM**  
 Location: South Gate, CA.

**Seeking: Electrical, Demolition, Site Concrete & Ready-Mix Concrete, Rebar. Coatings, Pipe & Valves, Traffic Control.**

*Plans and specification are available through Pacific Hydrotech Corporation at the address/phone number listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project.*

### Pacific Hydrotech Corp.

314 E. 3rd Street - Perris, CA 92570  
**Contact: Jimmy Garibaldo**  
 jgaribaldo@pachydro.com  
**Ph: 951/943.8803 Fax: 951/943.1093**

ad# 54300

AEOE requesting sub-bids from qualified DVBE subcontractors for the following IT project:

### Stockton Unified School District Wireless Network Infrastructure Upgrade - Phase II -

**Proposal No. 854**

Location: Stockton, California

AMS.NET has already won this RFP and are currently searching for qualified subcontractors to participate in this project.

**Seeking: BISCO - Certified and RCDD - Certified Professionals.**

**Please Respond By: OCT.30. 2015**

Contact our HR Department at: 925.245.1500 ext. 1500  
 OR Email: [employment@ams.net](mailto:employment@ams.net)

### AMS.NET, Inc.

502 Commerce Way  
 Livermore, CA 94551

ad# 53400

M/W/D/DVBE SUB-BIDS REQUESTED

**INVITATION TO BID**

**Owner:** Department of Transportation (CALTRANS)  
**NEW BID DATE:** 11/3/15 @ 2:00 P.M.  
**Project:** #04-264094 – Hwy 101, Petaluma & Marin Counties, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CAS, Channelizer (Surface Mounted), Portable CMS, Temporary Crash Cushion Module, Temporary Creek Diversion System, Prepare Swppp, Rain Event Action Plan, Storm Water Sampling & Analysis Day, Storm Water Annual Report, Treated Wood Waste, Destroy Well, Cold Plane AC Pavement, Bridge Removal, Clear & Grub, Dust Palliative, Settlement & Monitoring, Rammed Aggregate Columns, Roadside Clearing, Imported Biofiltration Soil, Lean Concrete Base, Crack Treatment, Prime Coat, Asphalt Dike, Tack Coat, 78" Permanent Steel Casing, 78" Cast-In-Drilled-Hole Concrete Piling, Furnish & Drive Piling (Cl 200), Steel Sheet Piling, 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing, Bridge, Retaining Wall, Approach Slab (Type N), Box Culvert (Headwall), Minor Concrete (Structure), Architectural Treatment, Joint Seal Assembly (Mr 4"), Bar Reinforcing Steel (Also For Bridge & Retaining Wall), Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Formed Panel Sign (Overhead), Furnish Laminated Panel Sign (2 12"/Type B), Furnish Single Sheet Aluminum Signs, Roadside Signs, Bat Habitat, Prepare & Paint Concrete, Minor Concrete (Gutter), Misc. Iron & Steel, Rigid Rail Fall Protection System, Isolation Casing, Chain Link Fence (Type Cl-4 & Cl-6), Midwest Guardrail System, Vegetation Control (Minor Concrete), Double Thrie Beam Barrier, Cable Railing, Cable Railing (Retaining Wall), Type SCI 100gm Crash Cushion, Concrete Barrier, Thermoplastic Traffic Striping & Pavement Marking, Maintain Traffic Management System Elements During Construction, Traffic Operations System, Traffic Control, Street Sweeping, Erosion Control, Material Suppliers & Trucking. **Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Jim Petnic (jimp@ghilotti.com) is the Estimator for this project & is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications & requirements, bid preparation & obtaining bonds, lines of credit, insurance & any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. Plans, specifications & project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through Caltrans: [http://www.dot.ca.gov/hq/esc/oe/contract awards services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html).

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com/subcontractors/documents](http://www.ghilotti.com/subcontractors/documents)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**GHILOTTI CONSTRUCTION  
 COMPANY, INC.**

246 GHILOTTI AVENUE  
 SANTA ROSA, CA 95407  
 PH: (707) 585-1221 \* FX: (707) 585-1601

ad# 51915

AEOE Requesting sub-bids from qualified DVBE/MBE/WBE subcontractors & suppliers for:

**Farmersville Unified School District  
 New Vocational Education Bldg. & Cafe. - Farmersville, CA**  
 Fax Bids are preferred and acceptable  
 Bid date & time: 11/03/15 at 3:00PM  
 Faxes are due before the bid time

*Selected bidders are required to execute a Seals/Biehle agreement, comply with the project general requirements & standard insurance requirements. General Liability & Workers Compensation waivers of subrogation are required. Bidders are encouraged to contact Seals/Biehle for insurance requirements or if other assistance is needed. Payment & Performance bonds may be required.*

**DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) eCPR**

Contractors & subcontractors must register and meet requirements using the PWCR application before bidding on public works contracts in California. Additionally, this project is subject to labor compliance monitoring & enforcement by the Department of Industrial Relations (DIR) electronic certified payroll reporting (eCPR) system pursuant to Title 8, California Code of Regulations, Section 16450 et seq. Contractor & subcontractors are required to furnish electronic certified payroll records directly to the Labor Commissioner. Contractor & all subcontractors are to comply with the requirements set forth in Division 2, part 7, Chapter I of the Labor Code.

**CONTRACT BILLING PROCEDURE**

Selected subcontractors are required to use Textura & are responsible for the fees associated with its use. Fees to subcontractors are calculated as 0.18% of contract value (minimum fee \$50, maximum fee \$2,500, subject to change). Subcontractors are responsible for confirming with Textura the costs that will be associated with billing for this Project (visit [www.texturacorp.com](http://www.texturacorp.com)). Subcontractors will electronically sign & submit pay applications, invoices, sworn statements, & all lien waivers. Textura will facilitate the submission & tracking of compliance documents & sub-tiered lien waivers. Payments for this project are funded electronically via ACH.

**ALL SUB-TRADES**

**Seals/Biehle, Inc.**

PO Box 7749 | Visalia, CA 93290  
 Ph (559) 651-4040 | Fax (559) 651-4145  
 Contact : Nick Seals

ad# 52521x

F&H Construction, Requesting sub-bids from qualified DVBE subcontractors and/or suppliers for:

**California Conservation Corps  
 Delta Service District Center Relocation/Construction  
 Project No. 107756**  
**Bid Date: December 3, 2015 @ 2:00 pm**  
 Location: 7000 S. Newcastle Road near Arch Road,  
 Stockton, San Joaquin County, CA

**Seeking: Earthwork, Site Utilities, Concrete, Masonry, Rebar, Structural Steel, Misc. Metals, Thermal/Moisture Protection, Carpentry, Tile, Flooring, Painting, Glazing, Roofing, Doors, Windows, Frames, Hardware, Fire Extinguisher/Fire Suppression, Toilet Compartments & Accessories, Plumbing, HVAC, and Electrical.**

*Plans and specification are available F&H Construction at the address/phone number listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project. F&H Construction is an equal opportunity employer.*

**F&H Construction**

1115 E. Lockeford Street - Lodi, CA 95240  
 Contact: Steve Hasch  
 Email: shasch@f-hconst.com  
 Ph: 209.931.3738 \* Fax: 209.931.4427

ad# 54448

AEOE Requesting Sub-bids from Certified DVBE Subcontractors/Suppliers for:

**Farmersville Unified School District**  
**Farmersville High School New Vocational Education Building & Cafeteria Phase 1**  
 631 Walnut Avenue, Farmersville, CA 93223  
**Bid Date: 11/10/15 @ 3:00PM**

**Description:** Construction of a new 8,160 square foot, steel framed, single story vocational education building.

**Scope:** site clearing, earthwork, survey, demolition, termite control, pavement markings, chain link fence and gates, ornamental iron fence and gates, utilities, cast-in-place concrete, brick veneer, CMU, structural steel framing, metal decking, finish carpentry, architectural woodwork, water repellents, blanket insulation, TPO roofing, standing seam metal roofing, sheet metal flashing and trim, roof accessories, fire-stopping, elastomeric joint sealants, expansion joint cover assemblies, hollow metal doors and frames, access doors, coiling doors, tubular daylighting devices, door hardware, glass glazing, louvers, metal stud framing and drywall, cement plaster, tiling, acoustical ceilings, vapor emission control treatment, resilient flooring, FRP, painting, marker boards, signage, dimensional letter signage, plastic toilet compartments, toilet accessories, fire extinguishers, metal lockers, projection screens, fire sprinkler system, plumbing, HVAC, electrical, data and communication, security, and fire alarm. Pursuant to Public Code section 20111.6 all Mechanical, Electrical and Plumbing must be pre-qualified with the school district.

**Estimated Value \$2,800,000**

We are actively soliciting subcontractors, suppliers & trucking quotes from certified DVBE firms

### S.C. Anderson, Inc.

2160 Mars Court - Bakersfield, CA 93308  
**Contact: Sandra Munoz**  
**(661)392-7000 Fax: (661)391-9999**  
 sandramunoz@scanderson.com

ad# 52789

**Pascal & Ludwig is requesting participation from DBE's, WBE's & MBE's Subcontractors/Suppliers for**

**Chino Basin Desalter Authority**  
**Chino 1 Desalter Reliability**  
**BID DATE: 11/19/2015 @ 2:00 PM**

Subcontractor qualifications for, but not limited to the following: Rebar, Electrical, Paving, Painting, Fabricated Piping, Structural Steel, Survey, Masonry, Misc. Metals, Pumping Equipment, Roofing, HVAC.

Subcontractors must comply with union requirements.

Pascal & Ludwig will assist subcontractors in obtaining necessary equipment, supplies/material, obtaining bonds, lines of credit & insurance

Plans and specs are available for view at our website [www.pascalludwig.com](http://www.pascalludwig.com) and in our office located at 2049 E. Francis Street, Ontario, CA

Pascal & Ludwig is an equal opportunity & does not discriminate due to race, color, religion, sex, national origin or ancestry, veteran or marital status, physical, mental or medical condition and/or disability, sexual orientation, age or any other basis protected by Federal or State Law.

### Pascal & Ludwig Constructors

2049 E. Francis Street - Ontario, CA 91761  
**Contact: Sybil Zambardi**  
**Tel: 909.947.4631 / Fax: 909.947.4631**  
**Email: szambardi@pascalludwig.com**

ad# 50027

### INVITATION TO BID

**Owner:** Department of Transportation (CALTRANS)  
**NEW BID DATE:** 11/3/15 @ 2:00 P.M.  
**Project:** #04-264094 – Hwy 101, Petaluma & Marin Counties, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CAS, Channelizer (Surface Mounted), Portable CMS, Temporary Crash Cushion Module, Temporary Creek Diversion System, Prepare Swppp, Rain Event Action Plan, Storm Water Sampling & Analysis Day, Storm Water Annual Report, Treated Wood Waste, Destroy Well, Cold Plane AC Pavement, Bridge Removal, Clear & Grub, Dust Palliative, Settlement & Monitoring, Rammed Aggregate Columns, Roadside Clearing, Imported Biofiltration Soil, Lean Concrete Base, Crack Treatment, Prime Coat, Asphalt Dike, Tack Coat, 78" Permanent Steel Casing, 78" Cast-In-Drilled-Hole Concrete Piling, Furnish & Drive Piling (CI 200), Steel Sheet Piling, 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Prestressing Cast-In-Place Concrete, Structural Concrete (Bridge Footing, Bridge, Retaining Wall, Approach Slab (Type N), Box Culvert (Headwall), Minor Concrete (Structure), Architectural Treatment, Joint Seal Assembly (Mr 4"), Bar Reinforcing Steel (Also For Bridge & Retaining Wall), Furnish Sign Structure (Truss), Install Sign Structure (Truss), Furnish Formed Panel Sign (Overhead), Furnish Laminated Panel Sign (2 12"-Type B), Furnish Single Sheet Aluminum Signs, Roadside Signs, Bat Habitat, Prepare & Paint Concrete, Minor Concrete (Gutter), Misc. Iron & Steel, Rigid Rail Fall Protection System, Isolation Casing, Chain Link Fence (Type CI-4 & CI-6), Midwest Guardrail System, Vegetation Control (Minor Concrete), Double Thrie Beam Barrier, Cable Railing, Cable Railing (Retaining Wall), Type SCI 100gm Crash Cushion, Concrete Barrier, Thermoplastic Traffic Striping & Pavement Marking, Maintain Traffic Management System Elements During Construction, Traffic Operations System, Traffic Control, Street Sweeping, Erosion Control, Material Suppliers & Trucking. **Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

Mr. Jim Petnic (jimp@ghilotti.com) is the Estimator for this project & is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications & requirements, bid preparation & obtaining bonds, lines of credit, insurance & any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. Plans, specifications & project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through Caltrans: [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html).

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com/subcontractors/documents](http://www.ghilotti.com/subcontractors/documents)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE  
 SANTA ROSA, CA 95407  
**PH: (707) 585-1221 \* FX: (707) 585-1601**

ad# 51915

# Marketplace

<a href="#">Intex Pull-out Sofa Queen</a> <del>\$74.00</del> <b>\$58.75</b>	<a href="#">King's Brand Beige Fabric With ...</a> <del>\$499.00</del> <b>\$153.17</b>	<a href="#">Octorose ® Full Size Bonded Classic ...</a> <b>\$45.99</b>
--	---	---

Me. News.com CONTRACOSTATIMES Inside Bay Area

- Home
- Place Ad
- Find Ads
- Help
- Ghilotti Construction Company, Inc.
- my account
- clip list
- sign out

What:  Within 200 mi of San Jose, California (change)

[Main Categories](#) [Events & Notices](#) [Bids & Proposals](#) **Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094-Hwy 101 near Petaluma, Bidding 2/11/15**

Your ad will be published shortly.

- Edit This Ad
- Cancel Ad
- Administer Other Ads

## Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094-Hwy 101 near Petaluma, Bidding 2/11/15

- Email ad to a friend
- Print Ad
- Add to my clip-list

**User:** Ghilotti Construction Company, Inc. ( 143 Ads Placed )  
**Location:** Petaluma, California, 94952

**INVITATION TO BID**

**Owner:** Department of Transportation (CALTRANS)

**Bid Date & Time:** 2/11/15 @ 2:00 P.M.

**Project:** #04-264094 - Hwy 101, Petaluma, CA



[King's Brand Beige Fabric With Adjustable Back ...](#)  
~~\$499.00~~ **\$153.17**

[Octorose ® Full Size Bonded Classic Soft ...](#)  
**\$45.99**

[Intex Pull-out Sofa Queen](#)  
~~\$74.00~~ **\$58.75**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEFT PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FO (TION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080"

**Flyerboard**

Heart of Napa Valley Home for Sale!

Saint Helena, Ca 94574



Cemetery Plot for Sale

Richmond, Ca

UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**



Local display advertising by  
PaperG

Mr. Jim Petric (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GHILOTTI CDNSTRUCTION COMPANY, INC.  
246 GHILOTTI AVENUE  
SANTA ROSA, CA 95407  
PH: (707) 585-1221 \* FX: (707) 585-1601

**Share This Ad:**

# Overstock Clearance

Save up to 90% on  
Electronics items Limited  
Quantities. Shop Now!



## Ad Details

**Ad Id:** 23492623  
**Created:** Dec 16, 2014  
**Expires:** Feb 11, 2015  
**Views:** 0 (not updated for owner)

[Report ad to moderator](#)



## Other ads from this member

 Seeking DB...	 Seeking DB...	 Seeking DB...	 Seeking MB...
--	--	--	--

All self-serve ads created on this site require prepayment in advance and are non-refundable.



Powered by **KAANGO**  
CLASSIFIED  
[Privacy Policy](#) [Terms of Use](#)

## **Annette Conley**

---

**From:** Bay Area Marketplace [no-reply@kaango.com]  
**Content:** Tuesday, December 16, 2014 1:49 PM  
**From:** Annette Conley  
**Subject:** Bay Area Marketplace: Posted Ad: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094-Hwy 101 near Petaluma, Bidding 2/11/15

### **BAY AREA MARKETPLACE MARKETPLACE: NEW AD PLACEMENT CONFIRMATION**

Good luck on your new ad in the Bay Area Marketplace Marketplace!

Ad Id: 23492623

Ad Title: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094-Hwy 101 near Petaluma, Bidding 2/11/15 Date Placed: Dec 16, 2014 Ad Expiration: Feb 11, 2015

Online Insertion Fee: \$9.95

1 Free Photos: FREE!

50 Online Ad Extension Fee (per day): \$37.50 Total Discount: \$0.00 Total Cost: \$47.45

To view your online ad, click this link:

<http://bayareamarketplace.kaango.com/ad-seeking-dbe-sub-suppliers-truckers-for-caltrans-04-264094-hwy-101-near-petaluma-bidding-2-11-15/23492623>

To edit the text of online your ad, put in additional photos or make other changes, simply follow this link:

<http://bayareamarketplace.kaango.com/ads/create?aid=23492623>

Have questions about getting your ad in the newspaper? Please contact us at 1-800-775-6397 or email [classads@bayareanewsgroup.com](mailto:classads@bayareanewsgroup.com)

Bay Area Marketplace Marketplace

## Annette Conley

---

**From:** Bay Area Marketplace [no-reply@kaango.com]  
**nt:** Thursday, February 12, 2015 8:18 AM  
**o:** Annette Conley  
**Subject:** Bay Area Marketplace: Posted Ad: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094-Hwy 101 near Petaluma, Bidding 3/5/15

### BAY AREA MARKETPLACE MARKETPLACE: NEW AD PLACEMENT CONFIRMATION

Good luck on your new ad in the Bay Area Marketplace Marketplace!

Ad Id: 23587379

Ad Title: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094-Hwy 101 near Petaluma, Bidding 3/5/15 Date Placed: Feb 12, 2015 Ad Expiration: Mar 5, 2015

Online Insertion Fee: \$9.95

1 Free Photos: FREE!

14 Online Ad Extension Fee (per day): \$10.50 Total Discount: \$0.00 Total Cost: \$20.45

To view your online ad, click this link:

<http://bayareamarketplace.kaango.com/ad-seeking-dbe-sub-suppliers-truckers-for-caltrans-04-264094-hwy-101-near-petaluma-bidding-3-5-15/23587379>

To edit the text of online your ad, put in additional photos or make other changes, simply follow this link:

<http://bayareamarketplace.kaango.com/ads/create?aid=23587379>

Have questions about getting your ad in the newspaper? Please contact us at 1-800-775-6397 or email [classads@bayareanewsgroup.com](mailto:classads@bayareanewsgroup.com)

Bay Area Marketplace Marketplace

# Marketplace



Marketplace | BayAreaNews.com | CONTRA COSTA TIMES | Inside Bay Area

Home | Place Ad | Find Ads | Help | Ghilotti Construction Company, Inc. | my account | clip list | sign out

What:  Within 200 mi of San Jose, California (change) Search

Main Categories | Events & Notices | Bids & Proposals | Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094-Hwy 101 near Petaluma, Bidding 3/5/15

Your ad will be published shortly.

[Edit This Ad](#) | [Cancel Ad](#) | [Administer Other Ads](#)

## Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094-Hwy 101 near Petaluma, Bidding 3/5/15

[Email ad to a friend](#) | [Print Ad](#) | [Add to my clip-list](#)

User: Ghilotti Construction Company, Inc. ( 151 Ads Placed )  
Location: Petaluma, California, 94952

### INVITATION TO BID

Owner: Department of Transportation (CALTRANS)

UPDATED Bid Date & Time: 3/5/15 @ 2:00 P.M.

Project: #04-264094 - Hwy 101, Petaluma, CA



Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0).  
Quotes requested include, but are not limited to, the following scopes of work:  
CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080"

**Flyerboard**  
HOMES FOR SALE IN SAN JOAQUIN VALLEY AT GREAT PRICES!  
SAN JOAQUIN VALLEY, CA

THE GRAND MAYAN RIVIERA MAYA RESORT TIMESHARE RENTAL  
CANCUN, MEXICO.

UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIFR (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THI PLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVL...ENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**



Local display advertising by  
PaperG

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.  
246 GHILOTTI AVENUE  
SANTA ROSA, CA 95407  
PH: (707) 585-1221 \* FX: (707) 585-1601

**Share This Ad:**

Loews Don CeSar  
Hotel



Luxury Hotel in St. Pete  
Beach, FL. Rates Starting  
at \$219. Boo...

**Ad Details**

**Ad Id:** 23587379  
**Created:** Feb 12, 2015  
**Expires:** Mar 5, 2015  
**Views:** 0 (not updated for owner)

[Report ad to moderator](#)

Loews Don CeSar  
Hotel



Luxury Hotel in St. Pete  
Beach, FL. Rates Starting  
at \$219. Boo...

**Other ads from this member**



Seeking DB...

All self-serve ads created on this site require prepayment in advance and are non-refundable.



Powered by **KAANGO**  
EQUUSOLUTIONS

[Privacy Policy](#) [Terms of Use](#)

# Marketplace



**National Heirloom Expo**  
Sept. 8-10, 2015  
Sonoma County Fairgrounds | Santa Rosa, Ca



Join the pure food revolution!

[Learn More](#)

MercuryNews.com CONTRA COSTA TIMES InsideBayArea

Home Place Ad Find Ads Help Ghilotti Construction Company, Inc. my account clip list sign out

What:  Within 200 mi of San Jose, California ([change](#))

[Main Categories](#) [Events & Notices](#) [Bids & Proposals](#) **Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094-Hwy 101 near Petaluma, NEW BID DATE 10/20**

## Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094-Hwy 101 near Petaluma, NEW BID DATE 10/20


**User:** Ghilotti Construction Company, Inc. ( 207 Ads Placed )  
**Location:** Petaluma, California, 94952

### INVITATION TO BID

Department of Transportation (CALTRANS)

NEW Bid Date & Time: 10/20/15 @ 2:00 P.M.

Project: #04-264094 – Hwy 101, Petaluma, CA



Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn.Son-101-26.8/27.6.0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER). MISC.



SAVE AN EXTRA  
**30%**  
ON EVERYTHING



**THE  
LABOR DAY  
SALE**

AUGUST 26 - SEPTEMBER 7

RESTORATION HARDWARE

**Flyerboard** 


**INVESTMENT  
PROPERTY  
FOR SALE!**

WALNUT CREEK, CA

**ONLINE  
AUCTION!**  
September 8th!

**EASY REST BED**  
PITTSBURG, CA 94565

IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. **Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.**



Local display advertising by  
PaperG

Mr. Jim Petric (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.  
246 GHILOTTI AVENUE  
SANTA ROSA, CA 95407  
PH: (707) 585-1221 \* FX: (707) 585-1601

**Share This Ad:**






**Ad Details**

Ad id: 24158781  
Created: Sep 2, 2015  
Expires: Oct 20, 2015  
Views: 0 (not updated for owner)

[Report ad to moderator](#)



**Other ads from this member**



All self-serve ads created on this site require prepayment in advance and are non-refundable.

**IVR**  
Automate IVR phone calls with XML. Inbound & outbound. Try it now free

Powered by **KAANGO**  
CLASSIFIED

[Privacy Policy](#) [Terms of Use](#)

## Annette Conley

---

**From:** classads@bayareanewsgroup.com  
**Sent:** Tuesday, October 27, 2015 10:10 AM  
**To:** Annette Conley  
**Subject:** Thank you for placing your order with us.

**Thank you for your order submission.**

This is your confirmation that your order has been submitted. Below are the details of your transaction. Please save this confirmation for your records.

### Order Details

**Order Number:**  
WB0103164  
**Classification:**  
Announcements/General  
**Package:**  
Marketplace - 1 Week  
**Cost:**  
\$9.95  
**Payment Type:**  
Mastercard

### Scheduled for:


**Start date:**  
Thu Oct 29, 2015  
**Website:**  
Marketplace CLASS  
**Target URL:**  
**Duration:**  
7 days

### Account Details

Annette Conley  
246 Ghilotti Avenue  
Santa Rose, CA 95407  
(707) 585-1221  
[annette@ghilotti.com](mailto:annette@ghilotti.com)  
Ghilotti Construction  
Company, Inc.  
Credit Card - Mastercard  
\*\*\*\*\*3352

## Seeking DBE Subs/Suppliers/Truckers

\$51,000,000.00



INVITATION TO BID Caltrans #04-264094

Bid Date & Time: 11/3/15 @ 2:00 P.M.

NEW BID DATE!!! GCC is seeking certified DBE subs, suppliers & truckers for construction on State Hwy 101 (04-Mr n, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CAS, CHANNELIZER (SURFACE MOUNT-

ED), PORTABLE CMS, TEMP CRASH CUSHION MODULE, TEMP CREEK DIVERSION SYSTEM, PREPARE SWPPP, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE AC, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIO-FILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MBGR, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKERS, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS

**ITEM #5 – SUPPORTING  
DOCUMENTS**

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

### **\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/2015 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**Mr. Jim Patric (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com))** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### RETURN SECTION:

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

## Annette Conley

---

**From:** Leon Keye Jr. [lefamille@msn.com]  
**Sent:** Saturday, October 24, 2015 9:35 AM  
**To:** Annette Conley  
**Subject:** RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094- Hwy 101 Sonoma/Marin County Line-UPDATED BID DATE!!

I will be sending you a quote for the reinforcing steel, sheet piling, and W piles.

Thanks,  
Brenton Keye

**From:** Annette Conley [mailto:annette@ghilotti.com]  
**Sent:** Thursday, October 22, 2015 3:09 PM  
**To:** 'gates@gdminc.us' <gates@gdminc.us>; 'raspencer7@gmail.com' <raspencer7@gmail.com>; 'lefamille@msn.com' <lefamille@msn.com>; 'OFFICE@askari.org' <OFFICE@askari.org>; 'carol.bolstad@1sis.com' <carol.bolstad@1sis.com>; 'GOOGLE DOC' <andersonpsllc@aol.com>  
**Subject:** Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094- Hwy 101 Sonoma/Marin County Line-UPDATED BID DATE!!

### INVITATION TO BID

**Project:** #04-264094 – Hwy 101 Sonoma/Marin County Line  
**New Bid Date & Time:** 11/3/15 @ 2pm  
**Owner:** Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0).

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms from whom we do not receive a response.**

**NOTE:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley

Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
x: (707) 585-1601



## Jim Petnic

---

**From:** Jim Petnic  
**nt:** Monday, October 12, 2015 4:54 PM  
**o:** 'Ryan Woodward'  
**Subject:** RE: DBE Seeking To Destroy Well / Project #04-264094

The bid item for destroy well has been removed from this contract. But I am bidding projects on 11/3,11/4,11/5 for Caltrans that do have bid items for well destruction. I would like to receive quotes for that work.

**From:** Ryan Woodward [<mailto:ryan@woodwarddrilling.com>]  
**Sent:** Monday, October 12, 2015 4:40 PM  
**To:** Jim Petnic  
**Cc:** 'richard'  
**Subject:** DBE Seeking To Destroy Well / Project #04-264094

Hello Jim,

We are interested in performing the well destruction as part of Project #04-264094.

Do you have a particular form you would like us to use or should we just follow the plan as stated on the DOT page you copied on the fax?

To confirm we are a minority woman owned enterprise.

Thank you.

## Ryan Woodward

Procurement Manager

Woodward Drilling Co. , Inc  
C-57 # 710079  
P.O. Box 336 / 550 River Road  
Rio Vista, CA 94571  
(707) 374-4300 Office  
(707) 374-5677 Fax  
(707) 580-1925 Cellular

Thank you,

## Annette Conley

---

**From:** Annette Conley  
**Sent:** Wednesday, October 28, 2015 1:11 PM  
**To:** 'wallacestr@aol.com'  
**Subject:** Caltrans 04-264094 - Hwy 101 Sonoma/Marin  
**Attachments:** INVITATION TO BID-NOV BID DATE.doc

Eric,

Thank you for your interest! Attached is the flyer for this job bidding on Tuesday November 3<sup>rd</sup>. Please give Jim Petnic a call with any questions AT 707/585-1221 X214 and fax your quote to 707/585/1601 when you're ready.

Thanks so much!

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Direct: (707) 303 - 2342  
Fx: (707) 585-1601



## Annette Conley

---

**From:** Carol Bolstad [carol.bolstad@1sis.com]  
**Sent:** Thursday, October 22, 2015 12:35 PM  
**To:** Annette Conley  
**Cc:** Rebecca Bolstad  
**Subject:** RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094- Hwy 101 Sonoma/Marin County Line-UPDATED BID DATE!!  
**Attachments:** Project List 04022015.pdf; SIS Brochure 10222015.pdf

Annette

It was nice to speak with you a few minutes ago. Attached is a brochure on our services and an extensive project list. As I mentioned we run both Primavera P6 and TILOS software for scheduling and we are minority certified in seven states: AK, WA, OR, CA, TX, NV, and GA.

Rebecca will be sending you a quote. Please contact me if you have any questions on it.

Please include us on your bids and I hope we can assist you on one of your projects.

Best Regards,  
Carol

Carol Bolstad, PSP  
President | Planner  
Scheduling and Information Services, Inc.  
703.516.5858 Mobile  
509.427.4474 x 1 Office  
[carol.bolstad@1sis.com](mailto:carol.bolstad@1sis.com)



**SCHEDULING AND  
INFORMATION SERVICES, INC.**

PO Box 174, Stevenson, WA 98648  
[www.1sis.com](http://www.1sis.com) • Virtual Online Office

**From:** Annette Conley [mailto:[annette@ghilotti.com](mailto:annette@ghilotti.com)]  
**Sent:** Thursday, October 22, 2015 2:09 PM  
**To:** 'gates@gdminc.us' <[gates@gdminc.us](mailto:gates@gdminc.us)>; 'rascencer7@gmail.com' <[rascencer7@gmail.com](mailto:rascencer7@gmail.com)>; 'lefamille@msn.com' <[lefamille@msn.com](mailto:lefamille@msn.com)>; 'OFFICE@askari.org' <[OFFICE@askari.org](mailto:OFFICE@askari.org)>; Carol Bolstad <[carol.bolstad@1sis.com](mailto:carol.bolstad@1sis.com)>; 'GOOGLE DOC' <[andersonpsllc@aol.com](mailto:andersonpsllc@aol.com)>  
**Subject:** Seeking OBE Subs/Suppliers/Truckers for Caltrans #04-264094- Hwy 101 Sonoma/Marin County Line-UPOATEO BID DATE!!

### INVITATION TO BID

**Project:** #04-264094 – Hwy 101 Sonoma/Marin County Line  
**New Bid Date & Time:** 11/3/15 @ 2pm  
**Owner:** Caltrans

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0).

**Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms from whom we do not receive a response.**

**NOTE:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601





**SIS Project List**

Project Name	Representing	Company Name
<b>US Army Corp of Engineers or Similar Specifications</b>		
Panama Canal 3rd Set of Locks, Panama	Contractor	Grupo Unidos por el Canal (GUPC JV)
Wapatox Canal Tunnel Repair, Yakima, WA	Contractor	West Company
Ft. Randall Dam Rehabilitate Spillway Gates, Ft. Randall, SD.	Contractor	Royal Bridge, Inc.
Gavins Point Dam Rehabilitate Spillway Gates, Gavins Point, NE.	Contractor	Royal Bridge, Inc.
Bureau of Reclamation, Pacific NW Pinto Dam Outlet Repair & Brook Lake Weir, Stratford, WA	Contractor	MJ Hughes Construction, Inc.
John Day Lock and Dam DC System Upgrades, Rufus, OR	Contractor	JL Brandt Electric
Albeni Falls Dam, Switchgear Replacement, ID	Contractor	JL Brandt Electric
Bonnieville Dam DC & AC Upgrade, Bonnieville, WA	Contractor	JL Brandt Electric
MCNary Dam DC & Preferred AC Upgrade, Hermiston, OR	Contractor	JL Brandt Electric
MCNary Dam Motor Controllers for DP4 & Unwatering Pumps Upgrade, Hermiston, OR	Contractor	JL Brandt Electric
Bonneville Dam Gantry Crane Replacement, Bonneville, WA	Contractor	Heco Manufacturing
Bonneville Dam Station Service, Bonneville, WA	Contractor	EC Company
Bonneville Dam Elevators, Bonneville, WA	Contractor	PKD, Inc.
Three Dams Diesel Generators, Walla Walla (Little Goose, Lower Monumental, Lower Granite)	Contractor	Schneider Electric Co.
Forest Products Laboratory, Wood Presevation Treatment System, Madison, WI	Contractor	Kraemer Brothers
Police District Headquarters Facility, Baghlan Province, Afghanistan	Contractor	Highland Al -Hujaz (HLH)
Aircraft Maintenance Facility, Kirkuk, Iraq	Contractor	iComPort, Iraq
Al Garap Police Station, Al Garap, Iraq	Contractor	iComPort, Iraq
Al Hadi Police Station, Al Hadi, Iraq	Contractor	iComPort, Iraq
Al Haffar Police Station, Al Haffar, Iraq	Contractor	iComPort, Iraq
Al Jamhoriyah Police Station, Al Jamhoriyah, Iraq	Contractor	iComPort, Iraq
Al Kasik Location Command, Iraq	Contractor	iComPort, Iraq
Al Nagasiyah Police Station, Al Nagasiyah, Iraq	Contractor	iComPort, Iraq
Al Tajiyat Vehicle Maintenance Facility, Iraq	Contractor	iComPort, Iraq
AMC Housing Phase 1 and Phase 2, Kandahar Air Field, Afghanistan	Contractor	iComPort, Iraq
Baya'h & Ta'meem Police Stations, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal Complex Hammam al Alil, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal Complex, Rustamiyah, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal Complex, Taji, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Disposal HQ & Training Center, Iraq	Contractor	iComPort, Iraq
Explosive Ordinance Division Basrah, Maysan, Dhiqay, Qadisi, Iraq	Contractor	iComPort, Iraq
Grenade Training Ranges, Iraq	Contractor	iComPort, Iraq
Iraqi Army Regional Command Battalion Diyala, Iraq	Contractor	iComPort, Iraq
Iraqi Army Regional Commando Battalion Base, Shaiba, Iraq	Contractor	iComPort, Iraq
Kirkush Location Command, Iraq	Contractor	iComPort, Iraq
Police Station, Basrah, Iraq	Contractor	iComPort, Iraq
QWEST Compound, Iraq	Contractor	iComPort, Iraq
Solar Street Lights, Fallujah, Iraq	Contractor	iComPort, Iraq
Taji ICO LSA Housing Complex, Taji, Iraq	Contractor	iComPort, Iraq
Waste Water Treatment Plant, Fallujah, Iraq	Contractor	iComPort, Iraq
Project 705 Military Base, Salman Pak, Iraq	Contractor	Areeb Engineering and Logistics, Iraq
Afghan National Military and Facilities, Kandak, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Dwyer Fuel Distribution, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Dwyer Cargo-Waste Management, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Wolverine Waste Management, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Maywand WMC (Waste Management), Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Tarin Kowt Waste Management, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Naw Zad Base Facilities, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Shorabak Camp, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Maywand Fire Station, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Tarin Kowt Fire Station, Afghanistan	Contractor	Areeb Engineering and Logistics, Iraq
Camp Dwyer Cargo, Afghanistan	Contractor	ASA Alliance
Camp Dwyer Waste Mgmt, Afghanistan	Contractor	ASA Alliance
Wolverine Waste Mgmt, Afghanistan	Contractor	ASA Alliance
TO #3 Maywand WMC, Afghanistan	Contractor	ASA Alliance
Tarin Kowt Waste Mgmt, Afghanistan	Contractor	ASA Alliance



**SIS Project List**

<b>Project Name</b>	<b>Representing</b>	<b>Company Name</b>
Naw Zad, Afghanistan	Contractor	ASA Alliance
Shorabak Camp, Afghanistan	Contractor	ASA Alliance
Maywand Firestation, Afghanistan	Contractor	ASA Alliance
Tarin Kowt Fire Station, Afghanistan	Contractor	ASA Alliance
Shorabak Phase 2, Afghanistan	Contractor	ASA Alliance
Camp Zafar Utilities Upgrade, Afghanistan	Contractor	ASA Alliance
ANA CLB Camp Shorab, Afghanistan	Contractor	ASA Alliance
Regional Police Training Center (RPTC), Kandahar, Afghanistan	Contractor	Global ACI
CSB Zafar, Afghan National Army Base, Kandahar, Afghanistan	Contractor	Global ACI
Hanapepe River Rehabilitation, Hanapepe, HI	Contractor	Earthworks Pacific, Inc.
<b>Municipal</b>		
Los Angeles International Airport Tom Bradly Terminal	Contractor	Walsh Austin JV
Portland International Airport Central Utility Plant 15KV and 5KV Switchgear Upgrade	Contractor	EC Company
Portland International Airport, International Concourse Upgrade	Contractor	Cor Construction
Frank Wing Municipal Court Redesign, San Antonio, TX	Contractor	Albrite Constructors of Texas
Bellevue City Hall, Bellevue, WA	Contractor	Lease Crutcher Lewis
Dona Ana County Government Building, Las Cruces, NM	Contractor	Wooten Construction
McKinley County Justice Complex, Gallup, NM	Contractor	Wooten Construction
Las Cruces Museum of Natural Science, Las Cruces, NM	Contractor	Wooten Construction
Clark County Shooting Park, Las Vegas, NV.	Architect	Ali M. Taghdir
<b>Water, Waste Water, Treatment Plants</b>		
Area Energy Belridge Water Softener Plant, Bakersfield, CA	Owner	Aera Energy
King County Water Treatment Plant and Energy Improvements	Contractor	Johnson Controls, Inc.
King County's Ballard Siphon Replacement Re-bid, Seattle, WA	Contractor	James W. Fowler Company
City of Portland's Portsmouth Force Main Combined Sewer Overflow, Portland, OR	Contractor	Michels Tunneling
City of Portland's NE 60th and Klickitat Pipe Rehab, Portland, OR	Contractor	James W. Fowler Company
City of Portland's Balch Conduit Combined Sewer Overflow, Portland, OR	Contractor	James W. Fowler Company
Lake Oswego Lake Down Sewer Project, Lake Oswego, OR.	Contractor	James W. Fowler Company
Southern Nevada Water Authority's Lake Mead Intake Tunnel #3, Las Vegas, NV	Contractor	Vegas Tunnel Contractors
City of Portland, OR West Side Combined Sewer Overflow (Big Pipe Project) with Swan Island Pump Station	Contractor & 2 Subcontractors	Impregillo Healy JV, Fortis Construction, Harder Mechanical Contractors
City of Portland, OR East Side Combined Sewer Overflow (Big Pipe Project)	Contractor	Kiewitt Construction
San Diego Sewer Line, San Diego, CA	Contractor	James W. Fowler Company
Nacimiento Water Project, Intake Unit A, San Luis Obispo County, CA	Contractor	James W. Fowler Company
Area Energy Waste Water Treatment Plant, Bakersfield, CA	Contractor	The Industrial Company
Albany Waste Water System Improvement, Albany, OR	Contractor	EC Company
PXP Arroyo Grande Water Treatment, Arroyo Grande, CA	Contractor	The Industrial Company
Westside Produced Water Project (Water Injection Plant and 6 mile Pipe line) for Chevron, Bakersfield, CA	Contractor	The Industrial Company
Chamber Creek WWTP, Pierce County, WA	Contractor	EC Company
King County WPTP Energy Improvements, King County, Seattle, WA	Contractor	Johnson Controls, Inc.
<b>Petro Chemical</b>		
Calumet Refinery, Great Falls, MT	Contractor	JHKelly
Trans Canada HTT, Houston, TX	Contractor	Matrix
Shell Oil Pudget Sound Refinery - Shell Crude By Rail, Anacortes, WA	Owner	Shell Oil
BP Refinery - 2015 Spring TAR, Blaine, WA	Contractor	JHKelly
Shell Oil Pudget Sound Refinery - Shell PSR Feedstock Rail, anacortes, WA	Contractor	JHKelly
Shell Oil Pudget Sound Refinery - Shell Crude Logistics, Anacortes, WA	Contractor	JHKelly
CHS Refinery Processing Unit Renovations/Turnaround, Laurel, MT	Contractor	JHKelly
Chevron El Segundo Refinery Upgrade/Turnaround, El Segundo, CA	Contractor	MIDCOM Corporation
Central Valley Compress Gas Storage Facility, Pleasanton, CA	Contractor	Haskell Corporation
PXP BOP (Balance of Plant), Arroyo Grande, CA	Contractor	The Industrial Company
Shell Oil, Anacortes, WA.	Owner	Shell Oil
BP/Husky Coker Turnarund, Toledo, OH	Contractor	Nooter Construction Company:



**SIS Project List**

<b>Project Name</b>	<b>Representing</b>	<b>Company Name</b>
Tesoro Refinery, Anacortes, WA	Contractor	Seven Sisters Electrical
Tesoro Refinery, Sal Lake City, UT	Owner	Tesoro Refining, Inc.
ConocoPhillips, Ferndale, WA	Contractor	JHKelly
ConocoPhillips, Los Angeles, CA	Owner	ConocoPhillips
Valero Refinery, Wilmington, CA	Contractor	Nooter Construction
BP Refinery, Bellingham, WA	Owner	BP
Inergy Refinery, Isobutanizer Facility, Bakersfield, CA	Contractor	The Industrial Company
Citgo Refinery, HF Alky Turnaround, Three Rivers, IL	Contractor	CPMS, Cost Point Management Services
Shell Oil's HTU1 Instrument Protected Functions (IPF), Anacortes, WA	Contractor	Seven Sisters Electrical
SES Barge Fabrication, Bellingham, WA	Contractor	Greenberry Industrial
Anvil Engineering Refinery Planning and Project Controls, Bellingham, WA	Engineer	Ancil
<b>Energy</b>		
Tenaris Bay Substations, Houston, TX	Contractor	Schneider Electric Co
Ice Harbor Dam, Pasco, WA	Contractor	Ross Brandt Electric
Eielson Air Force Base CHPP Boiler Repair, Fairbanks, AK	Contractor	Haskell Corporation
Fort Greely Auxiliary Power Plant, Delta Junction, AK	Contractor	TDX Power
Hudson Ranch Geothermal, Niland, CA	Contractor	PMC
Boardman Ethanol Plant, Boardman, OR	Contractor	Parsons
Grays Harbor Biodiesel, Aberdeen, WA	Contractor	JHKelly
Hawaii Biodiesel, Honolulu, HI	Owner	Imperium Renewables
Copco Dam, Kalamath Falls, OR	Contractor	EC Company
MCNary Dam DC & Preferred AC Upgrade, Hermiston, OR (USACE)	Contractor	JL Brandt Electric
Bonneville Dam DC & AC Upgrade, Bonneville, WA (USACE)	Contractor	JL Brandt Electric
Bonneville Dam Station Service, Bonneville, WA (USACE)	Contractor	EC Company
Bonneville Dam Elevator Replacement, Bonneville, WA (USACE)	Contractor	PKD, Inc.
Lower Snake River Emergency Generator Replacement, Walla Walla USACE District, WA	Contractor	Schneider Electric, Inc
Aera Energy 130' Diameter Thickener Tank	Contractor	Dorr-Oliver Eimco/Rocky Mountain
Enterprise Level Tank Schedule	Supplier	T Bailey, Inc.
<b>Mining</b>		
Silver Bell Mine Mammoth Hep Leach Facility, Tucson, AZ	Contractor	TetraTech
Rio Tinto Minerals, Boron, CA	Owner	KEM Engineering, Rio Tinto Minerals
Cobre Mine Project, Panama	Contractor	Impregillo
Kennecott Mine, Cornerstone Project, Salt Lake City, UT	Contractor	Matrix
Molycorp Project Phoenix Mine, Mountain Pass, CA	Owner &	Molycorp, The Industrial Company
Kennecott Mine, Salt Lake City, UT	Contractor	The Industrial Company
Pogo Gold Mine, Delta Junction, AK	Contractor	The Industrial Company
<b>High Tech and Processing Facilities</b>		
Boeing 777X Fabrication Facility, Everett, WA	Contractor	Hoffman Construction
Project Idaho Potato Processing Facility, Simplot Food Group, Caldwell, ID	Contractor	JH Kelly
Intel CH-8 Fabrication Facility, Chandler, AZ	Contractor	Analytical Management Solutions/Total Facilities Solution/MWGGroup
Intel Tool Install @ Fabrication Facility, Portland, OR	Contractor	Analytical Management Solutions/Total Facilities Solution/MWGGroup
Intel D1X Expansion, Portland, OR	Contractor	JHKelly
Intel D1X Expansion, Portland, OR	Contractor	EC Company
Intel Fabrication Facility, Portland, OR	Contractor	Dynelectric
Riker Data Center, Quincy, WA	Contractor	Fortis Construction
Intuit Data Center, Quincy, WA	Contractor	DPR Fortis JV
T-Mobile Data Center, Wenatchee, WA	Contractor	DPR Fortis JV
Yahoo Data Center, LaVista, NE	Contractor	DPR Fortis JV
Yahoo Data Center, Quincy, WA	Contractor	DPR Fortis JV
Columbia Data Center, Quincy, WA	Contractor	Fortis Construction
Google Data Center, The Dalles, OR	Contractor	EC Company
Georgia Pacific Paper Mill, Wauna, OR	Contractor	EC Company



**SIS Project List**

<b>Project Name</b>	<b>Representing</b>	<b>Company Name</b>
<b>Resorts</b>		
Westin Riverfront Villas Balcony Repair Project, Avon, CO	Owner	SVO Pacific
Sheraton Resort, Steamboat Springs, CO	Owner	SVO Pacific
Westin Desert Willow Villas, Palm Desert, Rancho Mirage, CA	Owner	SVO Pacific
Westin Ka'anapali Ocean Resort, Lahaina, Maui, HI	Owner	SVO Pacific
Princeville Resort, Kauia, HI	Owner	SVO Pacific
The Inn at Suncadia, Roslyn, WA	Contractor	Lease Crutcher Lewis
Keola Lai, Honolulu,	Contractor	Nordic PCL
Fountains on Ocean, Ft. Lauderdale, FL.	Contractor	Atlantic Coast Group
<b>Residential / Condominium / Multi-Use Buildings</b>		
New Hampshire Building, 685 S. New Hampshire, Los Angeles, CA	Owner &	Fifield Companies, Colbalt Construction
Figuroa and Flower Buildings, 1340, 1500 S. Figuroa, Los Angeles, CA	Owner &	Fifield Companies & Drivr Urban
	Owner &	Fifield Companies, Colbalt, & Drivr Urban
688 Berendo Buildings, Los Angeles, CA	Contractor	
7th & Arizona, Los Angeles, CA	Contractor	Driver Urban
East Village, Los Angeles, CA	Contractor	Driver Urban
Beach Walk, Los Angeles, CA	Contractor	Driver Urban
Luxe @375, La Cienega Boulevard, Los Angeles, CA	Contractor	Frymer Construction
9901 W. Washington (9901 Luxe), Los Angeles, CA	Contractor	Frymer Construction
The Artisan (Condo Complex), Oxnard, CA	Owner &	Shea Properties
Cross Creek Apartments, W. Palm Beach, FL	Contractor	Miller Construction
Legacy at Memorial, Houston, TX	Contractor	EE Reed Construction
Miracle Mile Construction, Irvine, CA	Contractor	Legacy Partners Builders, Inc.
Legacy at Pratt Park (Wonder Bread Project), Irvine, CA	Contractor	Legacy Partners Builders, Inc.
River Park Apartments Project, Seattle, WA	Contractor	Legacy Partners Builders, Inc.
Sunsets Lofts Project, Seattle, WA	Contractor	Legacy Partners Builders, Inc.
Hollywood & Vine, Hollywood, CA	Contractor	Legacy Partners Builders, Inc.
Mosler Lofts, Seattle, WA	Owner	The Schuster Group
<b>Hospitals, Health Care</b>		
Crisis Residential Center, San Antonio, TX	Contractor	Aguila Construction, Eagle Pass, TX
Kaiser Sunnybrook, Portland, OR	Subcontractors	EC Company, Temp Control Mechanical
Sacred Heart Medical Center, Springfield, OR	Subcontractors	EC Company
Salem Hospital Patient Care Tower, Salem, OR	Subcontractors	Temp Control Mechanical Contractors
<b>Education</b>		
OSHU - Oregon Health and Science University, Portland, OR	Subcontractors	JH Kelly
Portland Public Schools, 4 High School Remodels/Replacement, Portland, OR	Owner	Portland Public Schools, Heery International
Oregon Health and Science University, Portland, OR	Contractor	JH Kelly
New Mexico State University Chill Water Expansion/Replacement, East Mesa Center, Las Cruces,	Contractor	Wooten Construction
New Mexico State University, East Mesa Center, Las Cruces, NM	Contractor	Wooten Construction
New Mexico State University, O Donnell Hall, Las Cruces, NM	Contractor	Wooten Construction
Hatch Elementary School, Las Cruces, NM	Contractor	Wooten Construction
Vally View Elementary, Roswell, NM	Contractor	Wooten Construction
Tularosa High School Renovation and Addition, Tularosa, NM,	Contractor	Wooten Construction
Anthony Elementary School, Anthony, NM	Contractor	Wooten Construction
Ruidosa Middle School, Ruidosa, NM	Contractor	Wooten Construction
White Mountain Elementary School, Ruidosa, NM	Contractor	Wooten Construction
Los Angeles Mission College Campus Wide Infrastructure, Los Angeles, CA	Subcontractor	Climatec Construction
Bush Elementary School, Salem, OR	Contractor	2G Construction
Portland State University, Engineering Building, Portland, OR	Contractor	Lease Crutcher Lewis



SIS Project List

Project Name	Representing	Company Name
<b>Road, Bridge, Rail, Infrastructure</b>		
Alaska Way Viaduct, WSDOT, Seattle, WA	Contractor	JHKelly
Westside Subway Extension, LA Metro, Los Angeles, CA (Bid Schedule)	Contractor	Westside Transit Partners
Union Pacific Railroad Intermodal Hub, Las Cruces, NM	Contractor	Wooten Construction
Queets River Bridge Painting Project, Jefferson County Rd 107508, Aberdeen, WA	Contractor	Western Industrial
<b>Commercial</b>		
Panda Express, Las Cruces, NM	Contractor	Wooten Construction
Interurban Exchange II, IV, & V, Seattle, WA	Contractor	Lease Crutcher Lewis
Maple Shade Ford, Lincoln Mercury Auto Dealership, NJ	Contractor	Oliver Construction
Trunersville Ford, Lincoln Mercury Auto Dealership, NJ	Contractor	Oliver Construction
Cherry Hill Toyota, Mt Laurel, NJ	Contractor	Oliver Construction
CVS Pharmacy, Pittsburg, PA	Contractor	Oliver Construction
Hampton Inn, Pittsburg, PA	Contractor	Oliver Construction
<b>Training Provided</b>		
Kiewitt		
Shell Oil		
Valero Oil		
JH Kelly		
Lease Crutcher Lewis		
Nova Group		
EPC Consultants		
Shurstad		

## Annette Conley

---

**From:** Ryan Woodward [ryan@woodwarddrilling.com]  
**Sent:** Wednesday, February 11, 2015 10:58 AM  
**To:** Annette Conley  
**Cc:** Jim Petnic  
**Subject:** RE: Caltrans #04-264094 - Hwy 101 Petaluma (Sonoma/Marin Counties)

**Follow Up Flag:** Follow up  
**Flag Status:** Flagged

Hello Annette and Jim,  
Jim, thank you for walking me through the attachments.  
I will try and inquire through the DOT site what the 1. diameters of the wells are, 2. depths, 3. how many wells, 4. how many wells have drop pipes / pumps.  
I WILL need this in order to provide you with an accurate bid.



**Ryan Woodward**  
Procurement Manager  
ryan@woodwarddrilling.com  
<http://www.woodwarddrilling.net>  
Office (707) 374-4300 - Cell (707) 580-1925  
550 River Road, Rio Vista, CA 94571  
WMBE/DBE/SBE/EDWOSB

---

**From:** Annette Conley [mailto:annette@ghilotti.com]  
**Sent:** Monday, December 29, 2014 11:40 AM  
**To:** 'ryan@woodwarddrilling.com'  
**Cc:** Jim Petnic  
**Subject:** Caltrans #04-264094 - Hwy 101 Petaluma (Sonoma/Marin Counties)

Ryan,  
Thank you for your interest in bidding this project. Below is a link to the Caltrans website where you can find plans and specifications.

For reference, bid item #40, Destroy Well, must be bid to Sonoma County standards. More information can be found using the link below, or contacting our estimator, Jim Petnic. He is available to assist you with technical questions and quote preparation. He can be reached at (707) 585-1221 x214 or you may email him [jimp@ghilotti.com](mailto:jimp@ghilotti.com).

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=04-264094](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=04-264094)

Click on the 'Contract Plans and Special Provisions' link to view plans and specs.

Thank you for your interest!  
Annette Conley  
Ghilotti Construction Company, Inc.

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.

Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Direct: (707) 303 - 2342  
Fx: (707) 585-1601



## Annette Conley

---

**From:** Annette Conley  
**Content:** Monday, December 29, 2014 10:44 AM  
**Subject:** 'RODNEY BARNES'  
**Cc:** Jim Petnic  
**Subject:** RE: Automatic reply: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

Rodney,

Below is a link to the Caltrans website where you can find plans and specifications for this project. I have copied our estimator, Jim Petnic, on this message. He is available to assist you with technical questions and quote preparation. He can be reached at (707) 585-1221 x214 or you may email him [jimp@ghilotti.com](mailto:jimp@ghilotti.com)

[http://www.dot.ca.gov/hg/esc/oe/weekly\\_ads/oe\\_project.php?q=04-264094](http://www.dot.ca.gov/hg/esc/oe/weekly_ads/oe_project.php?q=04-264094)

Click on the 'Contract Plans and Special Provisions' link to view plans and specs.

Thank you for your interest!

Annette Conley

Ghilotti Construction Company, Inc.

---

**From:** RODNEY BARNES [<mailto:belect@sbcglobal.net>]

**Content:** Sunday, December 21, 2014 5:53 PM

**To:** Annette Conley

**Subject:** Re: Automatic reply: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties

Rod Barnes of Barnes Electric, I'm interested in caltran projects i need to know about the projects in time to give a good compantent bid. bus no 562-833-5372

On Friday, December 19, 2014 2:15 PM, Annette Conley <[annette@ghilotti.com](mailto:annette@ghilotti.com)> wrote:

Our offices are currently closed. We will reopen Monday December 29, 2014. I will reply to your message upon my return.

Happy Holidays!

Thank you

Annette Conley

Ghilotti Construction Company, Inc.

## Annette Conley

---

**From:** CivilCom [jguillen@civilcom.com]  
**Sent:** Sunday, December 28, 2014 5:05 PM  
**To:** Annette Conley  
**Cc:** Jim Petric  
**Subject:** RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin Counties  
**Attachments:** GCC\_INVITATION TO BID\_Civilcom\_response\_04-264094.pdf

Annette,

Thanks for the invitation to participate in the Caltrans RFP #04-264094 and related to the construction of a new bridge on Hwy 101 near Petaluma, CA. and bidding on 02/11/15. Unfortunately, our company is not going to be able to participate on this bid, due to other commitments previously made (please see our response attached for your use). Still, we would like to keep communication or receive Notices for any upcoming sub-contracting opportunities that may come in the future with Ghillotti Construction Company, Inc.

Best regards,

JORGE GUILLEN  
President  
C (510) 520-7306  
O (510) 387-1483  
www.civilcom.com

**From:** Annette Conley [mailto:annette@ghilotti.com]  
**Sent:** Thursday, December 18, 2014 3:08 PM  
**To:** 'pocampo@ap-construction.com'; 'gperez@aimcsworld.com'; 'dcheng@accordeng.com'; 'act@act4construction.com'; 'madams@ahiconstructs.com'; 'corourke@ahtna.net'; 'kirank@ajkcommunications.com'; 'louis@apbconstruction.com'; 'joni@anderson-burton.com'; 'anilverma@earthlink.net'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'rita@aramexxgroupinc.com'; 'don\_455@hotmail.com'; 'blequipment@aol.com'; 'belect@sbcglobal.net'; 'rebecca@becielectric.com'; 'jose@besstestlab.com'; 'mbirdi@birdi-inc.com'; 'helinda@bluecable.com'; 'brigitte@brahmaengineering.com'; 'sue.kim@c1construction.com'; 'ROWENA@C2PM.com'; 'office@clcinc.us'; 'k.carlisle@caditcompany.com'; 'benn@calconsteel.com'; 'carole@cegreeninc.com'; 'info@cesprolighting.com'; 'jguillen@civilcom.com'; 'cjohnson@coleman.com'; 'cbrandt@combined-effort.us'; 'steve@cisinspects.com'; 'herbf@coopercm.com'; 'lindab@coppertopent.com'; 'jcornejo@cornejo.com'; 'dan@westernmpc.com'; 'Ferry@DecoPaveCorp.com'; 'jspike@derricksonpike.com'; 'info@dynaguard1.com'; 'cgalvan@emffiresolutions.com'; 'cgalvan@EMFfiresolutions.com'; 'eguinn55@gmail.com'; 'cburch@empireconstructions.com'; 'mich1064@aol.com'; 'hd@exarotec.com'; 'docrivers@exp-energy.com'; 'francieselectric@yahoo.com'; 'frpower@aol.com'; 'fremontreinforcing@gmail.com'; 'victor.galindo@galindoelectric.com'; 'rcamacho@gemsenvironmental.com'; 'ginzx@sbcglobal.net'; 'info@gironcms.com'; 'gl\_engineering@comcast.net'; 'william@globalelectric.us'; 'dmartin@globalelectric.us'; 'manuel@greentechelectricinc.com'; 'info@hhindustries.us'; 'hector.castellon@hercatelecomm.com'; 'ahernandez@herconcompany.com'; 'hercelec@yahoo.com'; 'kelly@hi-voltagesplicing.com'; 'cheryl@hillsidedrilling.com'; 'maria@icenoglecm.com'; 'ibsrecoder@aol.com'; 'chris@JCPalomar.com'; 'jmoraga@flash.net'; 'juneg@jgconstruction.com'; 'JJRCONSTRUCTION@AOL.COM'; 'dennis@jndthomas.com'; 'info@kirasolar.com'; 'frank@koamcon.com'; 'krsconstruction@sbcglobal.net'; 'florencek@kwanwo.com'; 'loa133@msn.com'; 'strobeld@dstrobeld.com'; 'lwf59@aol.com'; 'bob@lonestarland.net'; 'chris72549@aol.com'; 'm@lucascompany.com'; 'masironcorp@aol.com'; 'nmasfa@maxfusioninc.com'; 'joe\_s@maximumelectric.net'; 'jay@aboutmmc.com'; 'mgprez@earthlink.net'; 'mrci@mrci.biz'; 'anichols\_nbgcs@cox.net'; 'info@netelectric.biz'; 'bc@newcreationbuilders.com'; 'newwestlandscaping@yahoo.com'; 'nish-koinc@comcast.net';

'noriegav@sbcglobal.net'; 'flotbc@sbcglobal.net'; 'young@opnrg.com'; 'ostovani@earthlink.net';  
'paconstructionco@gmail.com'; 'jsouza@pacificutilityconstruction.com'; 'hchou@panenv.com';  
'vachacon@pcconstr.com'; 'nick@p3com.net'; 'dlau@pecsf.com'; 'RPEREZ@PROTECTIONLINK.NET';  
'his@quinteroselectric.com'; 'brian@rwconcrete.com'; 'julie@rmtlandscape.com'; 'rlopez@randaservices.com';  
'ambakersfield@yahoo.com'; 'admin@reinc.us'; 'silvia@reyesnsnsonc.com'; 'ryazdi05@gmail.com';  
'rbsil997@yahoo.com'; 'RoshcaElectric@gmail.com'; 'scenv@verizon.net'; 'efren\_a@abratique.com';  
'scienceofcleaning@yahoo.com'; 'wendellseifert@seiferteng.com'; 'h.redondo@yahoo.com'; 'geoff.reyes@servitek-  
solutions.com'; 'doug@sierramtn.net'; 'jabar@smarthomeiq.com'; 'jan@spiritroad oils.com'; 'john@suarezmunoz.com';  
'dsun@sunindustriesinc.com'; 'tcoffey@teccm.com'; 'titan-services@cox.net'; 'paula@tntindustrial.com';  
'tom@tomsmetal.com'; 'chrisyang0405@yahoo.com'; 'zamir\_zuraek@tmi-cm.com'; 'claudia@umscorporation.com';  
'wallacestr@aol.com'; 'alex@westpower.com'; 'jana@whobuilt.biz'; 'mgalarza@yerba-buena.net'  
**Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-264094 - Hwy 101 near Petaluma, Sonoma/Marin  
Counties**

## INVITATION TO BID

**Owner:** Caltrans

**Contract #:** 04-264094 – Hwy 101 In and Near Petaluma, CA

**Bid Date & Time:** 2/11/15 @ 2:00 p.m.

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0)

**Engineer's Estimate:** \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

**We will be contacting firms we do not receive a response from.**

Thank you,

Annette Conley  
Estimating Administrator  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave.  
Santa Rosa, CA 95407  
Main: (707) 585 - 1221  
Fx: (707) 585-1601



**ITEM #6 – SUPPORTING  
DOCUMENTS**

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

### **\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/2015 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com))** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### **RETURN SECTION:**

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 - 1601**

**ITEM #7 – SUPPORTING  
DOCUMENTS**

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

### **\*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\***

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/2015 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**\*\*GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER\*\***

# INVITATION TO BID

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

**Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com))** is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

### **RETURN SECTION:**

Firm Name: \_\_\_\_\_

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: \_\_\_\_\_ Contact: \_\_\_\_\_

**FAX RESPONSE / QUOTES TO: (707) 585 – 1601**

**ITEM #8 – AGENCY OUTREACH  
SUPPORTING DOCUMENTS**

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053721 Total Time : 0°01'12" Page : 002

## Completed

Document : scan20150112141530

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015

BART  
300 Lakeside Dr, 18th Fl  
Oakland, CA 94612  
Ph: 510464-7580 Fx:510-464-7587

**\*\* ASSISTANCE REQUESTED \*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>IER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:15	15104647587	0°01'12"	FAXP1	DK	200x200 Fine / On

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

February 12, 2015

ART

300 Lakeside Dr, 18th Fl

Oakland, CA 94612

Ph: 510464-7580 Fx:510-464-7587

**\*\* ASSISTANCE REQUESTED \*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053724 Total Time : 0°01'32" Page : 002

## Completed

Document : scan20150112141623

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015  
City of Oakland, City Mangers Office, Contract Compliance  
250 Frank H. Ogawa Plaza  
Oakland, CA 94612  
Ph: 510-238-3970 Fx:510-238-3363

**\*\*ASSISTANCE REQUESTED\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

CLIENT:	Department of Transportation (Caltrans)
PROJECT #:	#04-264094
DESCRIPTION:	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
BID DATE & TIME:	2/11/15 @ 2:00PM
SUBMIT QUOTES BY:	2/11/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
DBE GOAL:	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:18	15102383363	0°01'32"	FAXP2	OK	200x200 Fine / Off

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

February 12, 2015

City of Oakland, City Managers Office, Contract Compliance

250 Frank H. Ogawa Plaza

Oakland, CA 94612

Ph: 510-238-3970 Fx: 510-238-3363

**\*\* ASSISTANCE REQUESTED \*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053723 Total Time : 0°00'37" Page : 002

## Completed

Document : scan20150112141607

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015  
City of Fresno  
2101 G St  
Fresno, CA 93706  
Ph: 559-621-1153 Fx:559-488-1069

**\*\* ASSISTANCE REQUESTED \*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>CLIENT:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:17	15594881069	0°00'37"	FAXP1	OK	200x200 Fine / On

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

January 12, 2015  
City of Fresno  
2101 G St  
Fresno, CA 93706  
Ph: 559-621-1153 Fx:559-488-1069

**\*\* ASSISTANCE REQUESTED \*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN RAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053722 Total Time : 0°01'32" Page : 002

## Completed

Document : scan20150112141547

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015  
California Black Chamber of Commerce  
2951 Sunrise Blvd. Ste. 175  
Rancho Cordova, CA 95742  
Ph: .Fx:916-463-0190

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>CLIENT:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:16	19164630190	0°01'32"	FAXP2	OK	200x200 Fine / Off

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 12, 2015  
California Black Chamber of Commerce  
2951 Sunrise Blvd. Ste. 175  
Rancho Cordova, CA 95742  
Ph: 916-463-0190

**\*\*ASSISTANCE REQUESTED\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053732 Total Time : 0°06'24" Page : 002

## Completed

Document : scan20150112141800

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015  
Santa Clara VTA  
3331 N. First St. Bldg. A  
San Jose, CA 95134  
Ph: 408-321-5962 Fx:408-955-9729

**\*\*ASSISTANCE REQUESTED\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>CLIENT:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:22	14089559729	0°06'24"	FAXP2	OK	200x200 Fine / Off

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

January 12, 2015  
Santa Clara VTA  
3331 N. First St. Bldg. A  
San Jose, CA 95134  
Ph: 408-321-5962 Fx: 408-955-9729

**\*\*ASSISTANCE REQUESTED\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2" -TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN RAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053738 Total Time : 0°00'37" Page : 002

## Completed

Document : scan20150112141915

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015  
San Francisco HRC  
25 Van Ness Ave, Suite 800  
San Francisco, CA 94102  
Ph: 415252-2500 Fx:415431-5764

**\*\*ASSISTANCE REQUESTED\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>CLIENT:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:30	14154315764	0°00'37"	FAXP1	OK	200x200 Fine / On

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

January 12, 2015

San Francisco HRC

25 Van Ness Ave, Suite 800

San Francisco, CA 94102

Ph: 415252-2500 Fx:415431-5764

**\*\* ASSISTANCE REQUESTED \*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053737 Total Time : 0°01'32" Page : 002

## Completed

Document : scan20150112141901

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015  
VSCE  
Ph: Fx:510-899-0799

#### \*\* ASSISTANCE REQUESTED \*\*

#### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION, MODULE, TEMPORARY CREEK DIVERSION

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:28	15108990799	0°01'32"	FAXP2	OK	200x200 Fine / Off

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

January 12, 2015

VSCE

Ph: Fx:510-899-0799

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

CM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053736 Total Time : 0°00'50" Page : 002

## Completed

Document : scan20150112141847

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015  
UACA  
Ph: Fx:415-921-0182

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

**CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE**

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:28	14159210182	0°00'50"	FAXP1	OK	200x200 Fine / On

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

February 12, 2015

JACA

Ph: Fx:415-921-0182

**\*\* ASSISTANCE REQUESTED \*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a **UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

CM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053734 Total Time : 0°00'34" Page : 002

## Completed

Document : scan20150112141831

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015

SFMTA  
1 South Van Ness Ave, 6th Fl  
San Francisco, CA 94103  
Ph: 415-701-4436 Fx:415-701-4347

**\*\* ASSISTANCE REQUESTED \*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

CLIENT:	Department of Transportation (Caltrans)
PROJECT #:	#04-264094
DESCRIPTION:	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
BID DATE & TIME:	2/11/15 @ 2:00PM
SUBMIT QUOTES BY:	2/11/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
DBE GOAL:	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:27	14157014347	0°00'34"	FAXP1	OK	200x200 Fine / Dn

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

February 12, 2015

San MTA

1 South Van Ness Ave, 6th Fl

San Francisco, CA 94103

Ph: 415-701-4436 Fx: 415-701-4347

**\*\* ASSISTANCE REQUESTED \*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053733 Total Time : 0°01'30" Page : 002

## Completed

Document : scan20150112141816

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015  
San Mateo County Transit District (SAMTRANS)  
1250 San Carlos Ave.  
San Carlos, CA 94070  
Ph: 650508-7939 Fx:650508-6415

**\*\*ASSISTANCE REQUESTED\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

CLIENT:	Department of Transportation (Caltrans)
PROJECT #:	#04-264094
DESCRIPTION:	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
BID DATE & TIME:	2/11/15 @ 2:00PM
SUBMIT QUOTES BY:	2/11/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
DBE GOAL:	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:25	16505086415	0°01'30"	FAXP1	OK	200x200 Fine / Off

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

January 12, 2015

San Mateo County Transit District (SAMTRANS)

1250 San Carlos Ave.

San Carlos, CA 94070

Ph: 650508-7939 Fx: 650508-6415

**\*\* ASSISTANCE REQUESTED \*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053730 Total Time : 0°00'59" Page : 002

## Completed

Document : scan20150112141744

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015  
San Joaquin Regional Commission  
Ph: 209944-6220 Fx:209-944-6225

**\*\*ASSISTANCE REQUESTED\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:23	12099446225	0°00'59"	FAXP1	OK	200x200 Fine / On

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

February 12, 2015

San Joaquin Regional Commission

Ph: 209944-6220 Fx:209-944-6225

**\*\*ASSISTANCE REQUESTED\*\***

## SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053727 Total Time : 0°01'43" Page : 002

## Completed

Document : scan20150112141714

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015  
San Francisco International Airport, Airport Minority/Women Opp.  
PO Box 8097  
San Francisco, CA 94128  
Ph: 650-821-5021 Fx:650/821-4004

**\*\* ASSISTANCE REQUESTED \*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

CLIENT:	Department of Transportation (Caltrans)
PROJECT #:	#04-264094
DESCRIPTION:	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
BID DATE & TIME:	2/11/15 @ 2:00PM
SUBMIT QUOTES BY:	2/11/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
DBE GOAL:	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:20	16508214004	0°01'43"	FAXP2	OK	200x200 Fine / Off

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

January 12, 2015

San Francisco International Airport, Airport Minority/Women Opp.

PO Box 8097

San Francisco, CA 94128

Ph: 650-821-5021 Fx: 650/821-4004

**\*\*ASSISTANCE REQUESTED\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 053725 Total Time : 0°00'46" Page : 002

## Completed

Document : scan20150112141639

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 12, 2015  
Contractor's Assistance Center  
Ph: Fx:800-742-4125

#### \*\*ASSISTANCE REQUESTED\*\*

#### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	01/12/2015 14:18	18007424125	0°00'46"	FAXP1	OK	200x200 Fine / On

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

February 12, 2015

Contractor's Assistance Center

Ph: Fx:800-742-4125

**\*\*ASSISTANCE REQUESTED\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	2/11/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	2/11/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

CM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055823 Total Time : 0°01'18" Page : 002

## Completed

Document : scan20150206114314

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
BART  
300 Lakeside Dr, 18th Fl  
Oakland, CA 94612  
Ph: 510464-7580 Fx:510-464-7587

**\*\*ASSISTANCE REQUESTED\*\***

**\*\*\*NEW BID DATE!!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:43	5104647587	0°01'18"	FAXP1	OK	200x200 Fine / On

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

February 6, 2015

ART

300 Lakeside Dr, 18th Fl

Oakland, CA 94612

Ph: 510464-7580 Fx:510-464-7587

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

CM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055824 Total Time : 0°01'32" Page : 002

## Completed

Document : scan20150206114331

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015

California Black Chamber of Commerce  
2951 Sunrise Blvd. Ste. 175  
Rancho Cordova, CA 95742  
Ph: Fx:916-463-0190

**\*\*ASSISTANCE REQUESTED\*\***

**\*\*\*NEW BID DATE!!!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

*Quotes requested include, but are not limited to, the following scopes of work:*

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:44	9164630190	0°01'32"	FAXP2	OK	200x200 Fine / Off

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

January 6, 2015

California Black Chamber of Commerce

2951 Sunrise Blvd. Ste. 175

Rancho Cordova, CA 95742

Ph: Fx:916-463-0190

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\* NEW BID DATE !!! \*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055825 Total Time : 0°01'24" Page : 002

## Completed

Document : scan20150206114354

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015

Central Contra Costa Transit Authority, Office of Civil Rights  
2477 Arnold Industrial Way  
Concord, CA 94520  
Ph: 925-676-1976 Fx:925-686-2630

**\*\*ASSISTANCE REQUESTED\*\***

**\*\*\*NEW BID DATE!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include but are not limited to the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:45	19256862630	0°01'24"	FAXP1	OK	200x200 Fine / On

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015

Central Contra Costa Transit Authority, Office of Civil Rights  
2477 Arnold Industrial Way  
Concord, CA 94520  
Ph: 925-676-1976 Fx: 925-686-2630

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\* NEW BID DATE !!! \*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055826 Total Time : 0°01'30" Page : 002

## Completed

Document : scan20150206114417

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
City of Fresno  
2101 G St  
Fresno, CA 93706  
Ph: 559-621-1153 Fx:559-488-1069

**\*\* ASSISTANCE REQUESTED \*\***  
**\*\*\*NEW BID DATE!!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:46	15594881069	0°01'30"	FAXP2	OK	200x200 Fine / Off

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
City of Fresno  
2101 G St  
Fresno, CA 93706  
Ph: 559-621-1153 Fx: 559-488-1069

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\* NEW BID DATE !! \*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2" - TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

CM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055827 Total Time : 0°00'37" Page : 002

## Completed

Document : scan20150206114439

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015

City of Oakland, City Mangers Office, Contract Compliance  
250 Frank H. Ogawa Plaza  
Oakland, CA 94612  
Ph: 510-238-3970 Fx:510-238-3363

**\*\* ASSISTANCE REQUESTED \*\***  
**\*\*\* NEW BID DATE !!! \*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:47	15102383363	0°00'37"	FAXP1	OK	200x200 Fine / On

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 6, 2015  
City of Oakland, City Managers Office, Contract Compliance  
250 Frank H. Ogawa Plaza  
Oakland, CA 94612  
Ph: 510-238-3970 Fx: 510-238-3363

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\* NEW BID DATE !!! \*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055829 Total Time : 0°02'46" Page : 002

## Completed

Document : scan20150206114520

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
Contra Costa County Affirmative Action Office  
651 Pine Street, 11th Floor  
Martinez, CA 94553  
Ph: 925-335-1045 Fx:925-335-1098

**\*\* ASSISTANCE REQUESTED \*\***  
**\*\*\* NEW BID DATE !!! \*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:48	19253351098	0°02'46"	FAXP2	OK	200x200 Fine / Off

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

January 6, 2015  
Contra Costa County Affirmative Action Office  
651 Pine Street, 11th Floor  
Martinez, CA 94553  
Ph: 925-335-1045 Fx: 925-335-1098

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055831 Total Time : 0°00'48" Page : 002

## Completed

Document : scan20150206114553

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
Contractor's Assistance Center  
Ph: Fx:800-742-4125

**\*\* ASSISTANCE REQUESTED \*\***  
**\*\*\* NEW BID DATE !!! \*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

CLIENT:	Department of Transportation (Caltrans)
PROJECT #:	#04-264094
DESCRIPTION:	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
BID DATE & TIME:	3/5/15 @ 2:00PM
SUBMIT QUOTES BY:	3/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
DBE GOAL:	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:48	18007424125	0°00'48"	FAXP1	OK	200x200 Fine / On

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
Contractor's Assistance Center  
Ph: Fx:800-742-4125

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055832 Total Time : 0°01'06" Page : 002

## Completed

Document : scan20150206114612

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
Port of Oakland, CCO, Office of Social Responsibility  
530 Water Street  
Oakland, CA 94607  
Ph: 510-627-1436 Fx:510-451-1656

**\*\* ASSISTANCE REQUESTED \*\***  
**\*\*\* NEW BID DATE !!! \*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

*Quotes requested include, but are not limited to, the following scopes of work:*

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:50	15104511656	0°01'06"	FAXP1	OK	200x200 Fine / On

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
Department of Oakland, CCO, Office of Social Responsibility  
530 Water Street  
Oakland, CA 94607  
Ph: 510-627-1436 Fx:510-451-1656

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055836 Total Time : 0°00'58" Page : 002

## Completed

Document : scan20150206114720

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
San Joaquin Regional Commission  
Ph: 209944-6220 Fx:209-944-6225

**\*\*ASSISTANCE REQUESTED\*\***

**\*\*\*NEW BID DATE!!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

CLIENT:	Department of Transportation (Caltrans)
PROJECT #:	#04-264094
DESCRIPTION:	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
BID DATE & TIME:	3/5/15 @ 2:00PM
SUBMIT QUOTES BY:	3/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
DBE GOAL:	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:53	12099446225	0°00'58"	FAXP1	DK	200x200 Fine / Dn

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
San Joaquin Regional Commission  
Ph: 209944-6220 Fx:209-944-6225

**\*\* ASSISTANCE REQUESTED \*\***  
**\*\*\*NEW BID DATE!!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055837 Total Time : 0°02'04" Page : 002

## Completed

Document : scan20150206114739

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
Santa Clara VTA  
3331 N. First St. Bldg. A  
San Jose, CA 95134  
Ph: 408-321-5962 Fx:408-955-9729

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\* NEW BID DATE !!! \*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scope of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:53	14089559729	0°02'04"	FAXP2	OK	200x200 Fine / Off

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
Santa Clara VTA  
3331 N. First St. Bldg. A  
San Jose, CA 95134  
Ph: 408-321-5962 Fx: 408-955-9729

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055839 Total Time : 0°01'31" Page : 002

## Completed

Document : scan20150206114757

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015

San Mateo County Transit District (SAMTRANS)  
1250 San Carlos Ave.  
San Carlos, CA 94070  
Ph: 650508-7939 Fx:650508-6415

**\*\*ASSISTANCE REQUESTED\*\***  
**\*\*\*NEW BID DATE!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:55	16505086415	0°01'31"	FAXP1	OK	200x200 Fine / Off

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
San Mateo County Transit District (SAMTRANS)  
1250 San Carlos Ave.  
San Carlos, CA 94070  
Ph: 650508-7939 Fx:650508-6415

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055840 Total Time : 0°01'45" Page : 002

## Completed

Document : scan20150206114819

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015

SEMTA  
1 South Van Ness Ave, 6th Fl  
San Francisco, CA 94103  
Ph: 415-701-4436 Fx: 415-701-4347

**\*\* ASSISTANCE REQUESTED \*\***  
**\*\*\* NEW BID DATE !!! \*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

*Quotes requested include, but are not limited to, the following scopes of work:*

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:58	14157014347	0°01'45"	FAXP2	OK	200x200 Fine / Off

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015

MTA  
1 South Van Ness Ave, 6th Fl  
San Francisco, CA 94103  
Ph: 415-701-4436 Fx: 415-701-4347

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055843 Total Time : 0°01'13" Page : 002

## Completed

Document : scan20150206114859

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
VSCE  
Ph: Fx:510-899-0799

**\*\*ASSISTANCE REQUESTED\*\***  
**\*\*\*NEW BID DATE!!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

CLIENT:	Department of Transportation (Caltrans)
PROJECT #:	#04-264094
DESCRIPTION:	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
BID DATE & TIME:	3/5/15 @ 2:00PM
SUBMIT QUOTES BY:	3/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
DBE GOAL:	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:59	15108990799	0°01'13"	FAXP1	OK	200x200 Fine / On

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
OFFICE  
Ph: Fx:510-899-0799

**\*\* ASSISTANCE REQUESTED \*\***  
**\*\*\* NEW BID DATE !! \*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055844 Total Time : 0°01'33" Page : 002

## Completed

Document : scan20150206114920

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
San Francisco BRC  
25 Van Ness Ave, Suite 800  
San Francisco, CA 94102  
Ph: 415252-2500 Fx:415431-5764

**\*\* ASSISTANCE REQUESTED \*\***  
**\*\*\*NEW BID DATE!!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

*Quotes requested include, but are not limited to, the following scopes of work:*

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 12:00	14154315764	0°01'33"	FAXP2	DK	200x200 Fine / Off

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

February 6, 2015  
San Francisco HRC  
25 Van Ness Ave, Suite 800  
San Francisco, CA 94102  
Ph: 415252-2500 Fx:415431-5764

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055833 Total Time : 0°01'00" Page : 002

## Completed

Document : scan20150206114632

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015

San Francisco International Airport, Airport Minority/Women Opp.  
PO Box 8097  
San Francisco, CA 94128  
Ph: 650-821-5021 Fx:650/821-4004

**\*\*ASSISTANCE REQUESTED\*\***  
**\*\*\*NEW BID DATE!!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 11:52	16508214004	0°01'00"	FAXP1	OK	200x200 Fine / On

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

February 6, 2015

San Francisco International Airport, Airport Minority/Women Opp.

PO Box 8097

San Francisco, CA 94128

Ph: 650-821-5021 Fx:650/821-4004

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 055858 Total Time : 0°02'12" Page : 002

## Completed

Document : scan20150206120536

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
UACA  
Ph: Fx:415-921-0182

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\* NEW BID DATE !!! \*\*\***

#### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

CLIENT:	Department of Transportation (Caltrans)
PROJECT #:	#04-264094
DESCRIPTION:	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
BID DATE & TIME:	3/5/15 @ 2:00PM
SUBMIT QUOTES BY:	3/5/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
DBE GOAL:	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	02/06/2015 12:06	14159210182	0°02'12"	FAXP2	OK	200x200 Fine / Off

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

February 6, 2015  
CA  
Ph: Fx:415-921-0182

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	3/5/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	3/5/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
[www.ghilotti.com](http://www.ghilotti.com)


Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

Ghilotti Construction Company, Inc.  
246 Ghilotti Ave | Santa Rosa, CA, 95407  
Tel: (707) 585-1221 | Fax: (707) 585-1601



ATTN: American Subcontractors Association  
California Inc.  
P.O. Box 292867  
Sacramento, CA, 95829

← FROM FAX 530-492-3062  
530-662-2865

09/02/2015

To Whom it May Concern,

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: jim@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-03-05 at 02:00

BID #: 04-264094

PROJECT NAME: Realign Highway and Construct New Bridge

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

PLEASE REMOVE  
US FROM YOUR FAX  
LIST.

EXECUTIVE DIRECTOR

9-2-2015

# Send Result Report



MFP  
KM-4050

firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 074457 Total Time : 0°01'30" Page : 002

## Completed

Document : doc20151027113135

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
BART  
300 Lakeside Dr, 18th Fl  
Oakland, CA 94612  
Ph: 510-464-7580 Fx:510-464-7587

**\*\*ASSISTANCE REQUESTED\*\***  
**\*\*\*NEW BID DATE!!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/27/2015 11:32	15104647587	0°01'30"	FAXP2	DK	200x200 Fine / Off

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015

BART  
300 Lakeside Dr, 18th Fl  
Oakland, CA 94612  
Ph: 510-464-7580 Fx: 510-464-7587

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!\*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

KM-4050

firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 074462 Total Time : 0°01'31" Page : 002

## Completed

Document : doc20151027113238

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015

City of Oakland, City Mangers Office, Contract Compliance  
250 Frank H. Ogawa Plaza  
Oakland, CA 94612  
Ph: 510-238-3970 Fx: 510-238-3363

**\*\*ASSISTANCE REQUESTED\*\***

**\*\*\*NEW BID DATE!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/27/2015 11:36	15102383363	0°01'31"	FAXP2	OK	200x200 Fine / Off

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
City of Oakland, City Mangers Office, Contract Compliance  
250 Frank H. Ogawa Plaza  
Oakland, CA 94612  
Ph: 510-238-3970 Fx:510-238-3363

**\*\*ASSISTANCE REQUESTED\*\***

**\*\*\*NEW BID DATE!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

KM-4050

firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 074461 Total Time : 0°02'41" Page : 002

## Completed

Document : doc20151027113224

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
City of Fresno  
2101 G St  
Fresno, CA 93706  
Ph: 559-621-1153 Fx:559-488-1069

**\*\*ASSISTANCE REQUESTED\*\***  
**\*\*\*NEW BID DATE!!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/27/2015 11:35	15594881069	0°02'41"	FAXP1	OK	200x200 Fine / On

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
City of Fresno  
2101 G St  
Fresno, CA 93706  
Ph: 559-621-1153 Fx:559-488-1069

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

KN-4050

firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 074459 Total Time : 0°02'03" Page : 002

## Completed

Document : doc20151027113152

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

October 27, 2015

California Black Chamber of Commerce

2951 Sunrise Blvd. Ste. 175

Rancho Cordova, CA 95742

Ph: Fx:916-463-0190

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/27/2015 11:34	19164630190	0°02'03"	FAXP2	OK	200x200 Fine / Dff

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
California Black Chamber of Commerce  
2951 Sunrise Blvd. Ste. 175  
Rancho Cordova, CA 95742  
Ph: Fx:916-463-0190

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\* NEW BID DATE !!! \*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 074464 Total Time : 0°00'50" Page : 002

## Completed

Document : doc20151027113308

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
Contractor's Assistance Center  
PO BOX 892135  
Temecula, CA 92598  
Ph: 800-742-4124 Fx:800-742-4125

**\*\*ASSISTANCE REQUESTED\*\***

**\*\*\*NEW BID DATE!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/27/2015 11:40	18007424125	0°00'50"	FAXP1	OK	200x200 Fine / On

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
Contractor's Assistance Center  
PO BOX 892135  
Temecula, CA 92598  
Ph: 800-742-4124 Fx:800-742-4125

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

OCT-27-2015 TUE 10:30 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-27	10:29 AM	14089559729	**' **" (2)	0	FAX TX	BUSY	388	

TOTAL : OS PAGES: 0

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 27, 2015
Santa Clara VTA
3331 N. First St. Bldg. A
San Jose, CA 95134
Ph: 408-321-5962 Fx:408-955-9729

\*\* ASSISTANCE REQUESTED\*\*
\*\*\*NEW BID DATE!\*\*\*

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOPILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"/"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
Santa Clara VTA  
3331 N. First St. Bldg. A  
San Jose, CA 95134  
Ph: 408-321-5962 Fx: 408-955-9729

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!\*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

P. 01

OCT-27-2015 TUE 10:34 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-27	10:32 AM	15108990799	1' 45"	(1)	2 FAX TX	OK	392	

TOTAL : 1M 45S PAGES: 2

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 27, 2015
VSCCE
Ph: Fx:510-899-0798

\*\* ASSISTANCE REQUESTED \*\*
\*\*\*NEW BID DATE!\*\*\*

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-264094
DESCRIPTION:	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$51,000,000.00 / 480 WD / \$10,500,000 Day LD
DBE GOAL:	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLETIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MID WEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

October 27, 2015

VSCE

Ph: Fx:510-899-0799

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

OCT-27-2015 TUE 10:31 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-27	10:29	AM 14159210182	2' 26"	(1)	2	FAX TX	OK	(01) 391

TOTAL : 2M 26S PAGES: 2

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
DACA  
Ph: Fx:415-921-0182

**\*\* ASSISTANCE REQUESTED \*\***  
**\*\*\* NEW BID DATE !!! \*\***

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma In Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500,000 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALMATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

October 27, 2015

UACA

Ph: Fx:415-921-0182

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

OCT-27-2015 TUE 10:31 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-27	10:30 AM	16505087738	** **"	(2)	0 FAX TX	BUSY	389	

TOTAL : OS PAGES: 0

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
San Mateo County Transit District (SAMTRANS)  
1250 San Carlos Ave.  
San Carlos, CA 94070  
Ph: 650-508-7939 Fx: 650-508-7738

**\*\* ASSISTANCE REQUESTED \*\***  
**\*\*\* NEW BID DATE !!! \*\*\***

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED-PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
San Mateo County Transit District (SAMTRANS)  
1250 San Carlos Ave.  
San Carlos, CA 94070  
Ph: 650-508-7939 Fx:650-508-7738

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

OCT-27-2015 TUE 10:25 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-27	10:23	AM 12099446225	1'53"	(1)	2 FAX TX	OK	387	

TOTAL : 1M 53S PAGES: 2

**GHILOTTI CONSTRUCTION COMPANY, INC.**  
 246 Ghilotti Avenue, Santa Rosa, CA 95407  
 Phone: 707/585-1221 Fax: 707/585-1601  
 www.ghilotti.com

October 27, 2015  
 San Joaquin Regional Commission  
 Ph: 209-944-6220 Fx:209-944-6225

**\*\*ASSISTANCE REQUESTED\*\***  
**\*\*\*NEW BID DATE!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

October 27, 2015

San Joaquin Regional Commission

Ph: 209-944-6220 Fx:209-944-6225

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

OCT-27-2015 TUE 10:29 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-27	10:28 AM	14152574555	41"(1)	2	FAX TX	OK	395	

TOTAL : 41S PAGES: 2

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 27, 2015
BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Ph: Fx:415-257-4555

\*\*ASSISTANCE REQUESTED\*\*
\*\*\*NEW BID DATE!!\*\*\*

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES  
Ph: Fx:415-257-4555

**\*\* ASSISTANCE REQUESTED \*\***  
**\*\*\*NEW BID DATE!!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

OCT-27-2015 TUE 10:28 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-27	10:27 AM	14157446812	43" (1)	2	FAX TX	OK	393	

TOTAL : 43S PAGES: 2

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
U.S Small Business Administration  
455 Market Street, 6th Fl  
San Francisco, CA 94105  
Ph: 415-744-6808 Fx: 415-744-6812

**\*\*ASSISTANCE REQUESTED\*\***  
**\*\*\*NEW BID DATE!!\*\*\***

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn, Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updated), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any changes for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELLS, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL, MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI (100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\*GCC is available to discuss breaking out any portion of work to encourage minority participation\*

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

October 27, 2015

J. S Small Business Administration

455 Market Street, 6th Fl

San Francisco, CA 94105

Ph: 415-744-6808 Fx:415-744-6812

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\* NEW BID DATE !!! \*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ¼% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

TRANSACTION REPORT

OCT-27-2015 TUE 10:23 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-27	10:22 AM	15104511656	39"	(1)	2 FAX TX	OK	385	

TOTAL : 39S PAGES: 2

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 27, 2015
Port of Oakland, CCO, Office of Social Responsibility
530 Water Street
Oakland, CA 94607
Ph: 510-627-1436 Fx:510-451-1656

\*\* ASSISTANCE REQUESTED \*\*
\*\*\* NEW BID DATE! \*\*\*

SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-264094
DESCRIPTION:	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
DBE GOAL:	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any changes for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work.

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

# GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

October 27, 2015

Port of Oakland, CCO, Office of Social Responsibility

530 Water Street

Oakland, CA 94607

Ph: 510-627-1436 Fx: 510-451-1656

**\*\*ASSISTANCE REQUESTED\*\***

**\*\*\*NEW BID DATE!\*\*\***

## SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn,Son-101-26.8/27.6,0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ¼% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP

KM-4050

firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 074463 Total Time : 0°01'32" Page : 002

## Completed

Document : doc20151027113254

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

October 27, 2015

Contra Costa County Affirmative Action Office

651 Pine Street, 11th Floor

Martinez, CA 94553

Ph: 925-335-1045 Fx: 925-335-1421

**\*\*ASSISTANCE REQUESTED\*\***

**\*\*\*NEW BID DATE!!!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/27/2015 11:38	19253351421	0°01'32"	FAXP2	DK	200x200 Fine / Dff

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

October 27, 2015

Contra Costa County Affirmative Action Office

651 Pine Street, 11th Floor

Martinez, CA 94553

Ph: 925-335-1045 Fx:925-335-1421

**\*\* ASSISTANCE REQUESTED \*\***

**\*\*\*NEW BID DATE!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

**\* GCC is available to discuss breaking out any portion of work to encourage minority participation\***

## **GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# Send Result Report



MFP  
KM-4050

irmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 074460 Total Time : 0°01'51" Page : 002

## Completed

Document : doc20151027113207

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407  
Phone: 707/585-1221 Fax: 707/585-1601  
www.ghilotti.com

October 27, 2015  
Central Contra Costa Transit Authority, Office of Civil Rights  
2477 Arnold Industrial Way  
Concord, CA 94520  
Ph: 925-676-1976 Fx: 925-686-2630

**\*\*ASSISTANCE REQUESTED\*\***  
**\*\*\*NEW BID DATE!!\*\*\***

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mm, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/27/2015 11:34	19256862630	0°01'51"	FAXP1	OK	200x200 Fine / On

**GHILOTTI CONSTRUCTION COMPANY, INC.**

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

www.ghilotti.com

October 27, 2015

Central Contra Costa Transit Authority, Office of Civil Rights

2477 Arnold Industrial Way

Concord, CA 94520

Ph: 925-676-1976 Fx: 925-686-2630

**\*\*ASSISTANCE REQUESTED\*\***

**\*\*\*NEW BID DATE!\*\*\***

**SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

<b>OWNER:</b>	Department of Transportation (Caltrans)
<b>PROJECT #:</b>	#04-264094
<b>DESCRIPTION:</b>	Hwy. 101 Near Petaluma in Marin & Sonoma Counties - Realign Highway and Construct New Bridge - (04-Mrn, Son-101-26.8/27.6, 0.0/2.0)
<b>BID DATE &amp; TIME:</b>	11/3/15 @ 2:00PM
<b>SUBMIT QUOTES BY:</b>	11/3/15 @ 12:00PM
<b>ENGINEER'S ESTIMATE:</b>	\$51,000,000.00 / 480 WD / \$10,500.00 Day LD
<b>DBE GOAL:</b>	8%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office.

We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

**Quotes requested include, but are not limited to, the following scopes of work:**

CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING

\* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

## GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

[www.ghilotti.com](http://www.ghilotti.com)

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oc/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oc/contract_awards_services.html), local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

**Requirements:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

**\*\*\*WE ARE AN EQUAL OPPORTUNITY EMPLOYER\*\*\***

# ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

---

## American Subcontractors Association California Inc.

• , ,

### Email Transmission

**Email Address**  
asac@asacalif.com

**Send Date & Time**  
2015-09-02 10:08:21

**Delivery Status**  
Bounced

### Fax Transmission

**Fax Number**  
5306622865

**Send Date & Time**  
2015-09-02 11:08:55

**Tranmission Status**  
Successful

## California CFDC PTAC

2000 O Street, Suite 250 • Sacramento, CA, 95811

### Email Transmission

**Email Address**  
jmitchell@cacapital.org

**Send Date & Time**  
2015-09-02 10:08:21

**Delivery Status**  
Delivered

### Fax Transmission

**Fax Number**  
9164421729

**Send Date & Time**  
2015-09-02 11:10:16

**Tranmission Status**  
Failed

## National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

### Email Transmission

**Email Address**  
wrstemley@namcmidcal.com

**Send Date & Time**  
2015-09-02 10:08:21

**Delivery Status**  
Delivered

### Fax Transmission

**Fax Number**  
No Fax Number

**Send Date & Time**  
n/a

**Tranmission Status**  
n/a

## Northeastern California SBDC

56 S. Lincoln Street • Stockton, CA, 95203

### Email Transmission

**Email Address**  
sbdc@deltacollege.edu

**Send Date & Time**  
2015-09-02 10:08:21

**Delivery Status**  
Delivered

### Fax Transmission

**Fax Number**  
2099543790

**Send Date & Time**  
2015-09-02 11:08:43

**Tranmission Status**  
Successful

## Northern CA Minority Business Enterprise Cntr

111 N Market St # 920 • San Jose, CA, 95113

Email Transmission

**Email Address**  
info@mbscj.org

**Send Date & Time**  
2015-09-02 10:08:21

**Delivery Status**  
Bounced

Fax Transmission

**Fax Number**  
4083186546

**Send Date & Time**  
2015-09-02 11:09:20

**Tranmission Status**  
Successful

## Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

**Email Address**  
opportunities@wrmsdc.org

**Send Date & Time**  
2015-09-02 10:08:21

**Delivery Status**  
Delivered

Fax Transmission

**Fax Number**  
5105507923

**Send Date & Time**  
2015-09-02 11:08:47

**Tranmission Status**  
Successful

## Solono College SBDC

4000 Suisun Valley Rd • Fairfield, CA, 94534

Email Transmission

**Email Address**  
kpenwell@solano.edu

**Send Date & Time**  
2015-09-02 10:08:21

**Delivery Status**  
Delivered

Fax Transmission

**Fax Number**  
7078643382

**Send Date & Time**  
2015-09-02 11:10:31

**Tranmission Status**  
Failed

## EMAIL PROOF

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: [annette@ghilotti.com](mailto:annette@ghilotti.com). Thank you in advance for your assistance.

PROJECT NAME: Hwy 101 - Realign Highway and Construct New Bridge  
 BID #: 04-264094  
 BID DUE DATE: 2015-11-03 at 02:00  
 AWARDED AGENCY/OWNER: Department of Transportation (Caltrans)  
 PROJECT LOCATION: Near Petaluma, Sonoma/Marin, CA

NEW BID DATE!!! Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website

at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department  
Ghilotti Construction Company, Inc.  
246 Ghilotti Ave  
Santa Rosa, CA, 95407

## Ghilotti Construction Company, Inc.

---

246 Ghilotti Ave | Santa Rosa, CA, 95407  
Tel: (707) 585-1221 | Fax: (707) 585-1601

---

**ATTN:** American Subcontractors Association  
California Inc.

09/02/2015

To Whom it May Concern,

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: [annette@ghilotti.com](mailto:annette@ghilotti.com). Thank you in advance for your assistance.

**BID DUE DATE:** 2015-11-03 at 02:00

**BID #:** 04-264094

**PROJECT NAME:** Hwy 101 - Realign Highway and Construct New Bridge

**AGENCY NAME:** Department of Transportation (Caltrans)

**PROJECT LOCATION:** Near Petaluma, Sonoma/Marin, CA

**NEW BID DATE!!!** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE),

DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

## Ghilotti Construction Company, Inc.

---

246 Ghilotti Ave | Santa Rosa, CA, 95407  
Tel: (707) 585-1221 | Fax: (707) 585-1601

---

**ATTN:** California CFDC PTAC  
2000 O Street, Suite 250  
Sacramento, CA, 95811

09/02/2015

To Whom it May Concern,  
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: [annette@ghilotti.com](mailto:annette@ghilotti.com). Thank you in advance for your assistance.

**BID DUE DATE:** 2015-11-03 at 02:00

**BID #:** 04-264094

**PROJECT NAME:** Hwy 101 - Realign Highway and Construct New Bridge

**AGENCY NAME:** Department of Transportation (Caltrans)

**PROJECT LOCATION:** Near Petaluma, Sonoma/Marin, CA

**NEW BID DATE!!!** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL),

TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

## Ghilotti Construction Company, Inc.

---

246 Ghilotti Ave | Santa Rosa, CA, 95407  
Tel: (707) 585-1221 | Fax: (707) 585-1601

---

**ATTN:** National Association of Minority  
Contractors  
3033 Hurley Way #3  
Sacramento, CA, 95864

09/02/2015

To Whom it May Concern,

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: [annette@ghilotti.com](mailto:annette@ghilotti.com). Thank you in advance for your assistance.

**BID DUE DATE:** 2015-11-03 at 02:00

**BID #:** 04-264094

**PROJECT NAME:** Hwy 101 - Realign Highway and Construct New Bridge

**AGENCY NAME:** Department of Transportation (Caltrans)

**PROJECT LOCATION:** Near Petaluma, Sonoma/Marin, CA

**NEW BID DATE!!!** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE),

DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

## Ghilotti Construction Company, Inc.

---

246 Ghilotti Ave | Santa Rosa, CA, 95407  
Tel: (707) 585-1221 | Fax: (707) 585-1601

---

**ATTN:** Northeastern California SBDC  
56 S. Lincoln Street  
Stockton, CA, 95203

09/02/2015

To Whom it May Concern,

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: [annette@ghilotti.com](mailto:annette@ghilotti.com). Thank you in advance for your assistance.

**BID DUE DATE:** 2015-11-03 at 02:00

**BID #:** 04-264094

**PROJECT NAME:** Hwy 101 - Realign Highway and Construct New Bridge

**AGENCY NAME:** Department of Transportation (Caltrans)

**PROJECT LOCATION:** Near Petaluma, Sonoma/Marin, CA

**NEW BID DATE!!!** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL),

TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html). Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

## Ghilotti Construction Company, Inc.

---

246 Ghilotti Ave | Santa Rosa, CA, 95407  
Tel: (707) 585-1221 | Fax: (707) 585-1601

---

**ATTN:** Northern CA Minority Business Enterprise  
Cntr  
111 N Market St # 920  
San Jose, CA, 95113

09/02/2015

To Whom it May Concern,  
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: [annette@ghilotti.com](mailto:annette@ghilotti.com). Thank you in advance for your assistance.

**BID DUE DATE:** 2015-11-03 at 02:00

**BID #:** 04-264094

**PROJECT NAME:** Hwy 101 - Realign Highway and Construct New Bridge

**AGENCY NAME:** Department of Transportation (Caltrans)

**PROJECT LOCATION:** Near Petaluma, Sonoma/Marin, CA

**NEW BID DATE!!!** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE),

DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

## Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407  
Tel: (707) 585-1221 | Fax: (707) 585-1601

**ATTN:** Northern California Minority SDC  
460 Hegenberger Road, Suite 730  
Oakland, CA, 94621

09/02/2015

To Whom it May Concern,  
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: [annette@ghilotti.com](mailto:annette@ghilotti.com). Thank you in advance for your assistance.

**BID DUE DATE:** 2015-11-03 at 02:00

**BID #:** 04-264094

**PROJECT NAME:** Hwy 101 - Realign Highway and Construct New Bridge

**AGENCY NAME:** Department of Transportation (Caltrans)

**PROJECT LOCATION:** Near Petaluma, Sonoma/Marin, CA

**NEW BID DATE!!!** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL),

TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

## Ghilotti Construction Company, Inc.

---

246 Ghilotti Ave | Santa Rosa, CA, 95407  
Tel: (707) 585-1221 | Fax: (707) 585-1601

---

**ATTN:** Solono College SBDC  
4000 Suisun Valley Rd  
Fairfield, CA, 94534

09/02/2015

To Whom it May Concern,

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: [annette@ghilotti.com](mailto:annette@ghilotti.com). Thank you in advance for your assistance.

**BID DUE DATE:** 2015-11-03 at 02:00

**BID #:** 04-264094

**PROJECT NAME:** Hwy 101 - Realign Highway and Construct New Bridge

**AGENCY NAME:** Department of Transportation (Caltrans)

**PROJECT LOCATION:** Near Petaluma, Sonoma/Marin, CA

**NEW BID DATE!!!** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL),

TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) . Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website ([www.ghilotti.com](http://www.ghilotti.com)) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department





## Project Detail

**Project Name:** Realign Highway and Construct New Bridge

**Project Number:** 04-264094

**Project Type:** Engineering/Civil

**Ownership:** Public

**Project City, State:** Various Locations, California

**Engineer's Estimated Cost:** \$51,000,000-\$51,000,000

**License Type Required:** A, C8, C12, C32

**Project Contact:** Duty Senior  
California Department of Transportation (CALTRANS)  
Central Region Construction Office  
855 M Street  
Suite 200  
Fresno, CA 93721  
Tel: (559) 445-6360  
Fax: (559) 445-6445

**Bid Due Date:** 02/11/15

**Bid Due Time:** 2:00 PM

**DBE Goal Percentage:** 8%

**Project Duration:** 480 Work Days

**Bid Bond Percentage:** 10%

**Cost of Printed Plans & Specs:** \$0.00

**Cost of Electronic Plans & Specs:** \$0.00

**Mandatory Pre Bid Conference Date:** 01/08/15 10:00 AM

**Pre Bid Conference Location:** Petaluma Community Center,  
320 North McDowell Blvd, Petaluma, CA 94954.

### Project Description:

This project shall include, but is not necessarily limited to the following:

Contractors shall Furnish all labor services, materials, tools, equipment, supplies,

transportation, utilities and all other it ; and facilities necessary for the completion to Realign Highway and Construct New Bridge In Marin And Sonoma Counties Near Petaluma From 0.8 Mile South To 2.0 Miles North Of The Marin-sonoma County Line.

District-County-Route-Post Mile: 04-Mrn,Son-101-26.8/27.6, 0.0/2.0

\*\*\*\*\* ALL PLANS, SPECIFICATIONS AND PROJECT INFORMATION CAN BE FOUND HERE: [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=04-264094](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=04-264094)  
\*\*\*\*\*

Present bidders' inquiries to the Department and view the Department's responses at:  
[http://www.dot.ca.gov/hq/esc/oe/project\\_status/bid\\_inq.html](http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html)

- Highway and Road Construction Services

## Bid Items

### Bid Item List: BID ITEM LIST

\* marks an allowance.

Item #	Item Code	Item Description	Estimated Quantity	Unit Measure	Unit Price	Item Total
1	70030	LEAD COMPLIANCE PLAN	1	LS		
2	80050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	1	LS		
3	90105	TIME-RELATED OVERHEAD (LS)	1	LS		
4	120090	CONSTRUCTION AREA SIGNS	1	LS		
5	120100	TRAFFIC CONTROL SYSTEM	1	LS		
6	120120	TYPE III BARRICADE	13	EA		
7	120149	TEMPORARY PAVEMENT MARKING (PAINT)	210	SQFT		
8	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	169,000	LF		
9	120165	CHANNELIZER (SURFACE MOUNTED)	190	EA		
10	120300	TEMPORARY PAVEMENT MARKER	6,710	EA		
11	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	16	EA		
12	129000	TEMPORARY RAILING (TYPE K)	83,100	LF		
13	129100	TEMPORARY CRASH CUSHION MODULE	270	EA		
14	129150	TEMPORARY TRAFFIC SCREEN	63,800	LF		
15	130100	JOB SITE MANAGEMENT	1	LS		
16	28279	TEMPORARY CREEK DIVERSION SYSTEM	1	LS		
17	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	1	LS		
18	130310	RAIN EVENT ACTION PLAN	93	EA		
19	130320	STORM WATER SAMPLING AND ANALYSIS DAY	28	EA		

20	J330	STORM WATER ANNUAL REPORT	3	EA
21	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	13	EA
22	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	38,900	SQYD
23	130570	TEMPORARY COVER	9,600	SQYD
24	130610	TEMPORARY CHECK DAM	8,310	LF
25	130620	TEMPORARY DRAINAGE INLET PROTECTION	180	EA
26	130640	TEMPORARY FIBER ROLL	27,400	LF
27	130680	TEMPORARY SILT FENCE	62,800	LF
28	130710	TEMPORARY CONSTRUCTION ENTRANCE	16	EA
29	28280	TEMPORARY CONSTRUCTION ENTRANCE (CONSTRUCTION STAGING PADS)	1	LS
30	130900	TEMPORARY CONCRETE WASHOUT	1	LS
31	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	1	LS
32	131104	WATER QUALITY MONITORING REPORT	1	LS
33	141000	TEMPORARY FENCE (TYPE ESA)	17,900	LF
34	141001	HEALTH AND SAFETY PLAN	1	LS
35	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	28,800	LF
36	141109	ADL BURIAL LOCATION REPORT	1	LS
37	141120	TREATED WOOD WASTE	234,000	LB
38	150203	ABANDON CULVERT (EA)	1	EA
39	150204	ABANDON CULVERT (LF)	79	LF
40	150230	DESTROY WELL	1	EA
41	150605	REMOVE FENCE	20,500	LF
42	150661	REMOVE GUARDRAIL	1,070	LF
43	150667	REMOVE DOUBLE METAL BEAM BARRIER	12,300	LF
44	150668	REMOVE FLARED END SECTION	11	EA
45	150711	REMOVE PAINTED TRAFFIC STRIPE	143,000	LF
46	150712	REMOVE PAINTED PAVEMENT MARKING	1,540	SQFT
47	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	20,700	LF
48	150722	REMOVE PAVEMENT MARKER	2,450	EA
49	150742	REMOVE ROADSIDE SIGN	35	EA
50	150809	REMOVE CULVERT (LF)	200	LF
51	150812	REMOVE PIPE (LF)	7,100	LF
52	150820	REMOVE INLET	21	EA
53	150821	REMOVE HEADWALL	16	EA
54	150826	REMOVE MANHOLE	1	EA
55	28281	REMOVE PIPE(30" STEEL NMWD)	6,250	LF
56	150847	REMOVE CONCRETE PAVEMENT AND BASE	9,410	CY
57	150860	REMOVE BASE AND SURFACING	9,370	CY

58	1386	RELOCATE ROADSIDE SIGN-ONE POST	13	EA
59	152387	RELOCATE ROADSIDE SIGN-TWO POST	6	EA
60	152430	ADJUST INLET	20	EA
61	152432	ADJUST MANHOLE	1	EA
62	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	32,000	SQYD
63	28282	REMOVE CONCRETE (WING WALL) (CY)	4	CY
64	153220	REMOVE CONCRETE (CHANNEL)	370	CY
65	153229	REMOVE CONCRETE BARRIER (TYPE K)	450	LF
66	28283	REMOVED SACKED CONCRETE SLOPE PROTECTION	3	EA
67	155003	CAP INLET	21	EA
68	155231	CULVERT SLURRY-CEMENT BACKFILL	270	CY
69	156590	REMOVE CRASH CUSHION (SAND FILLED)	1	EA
70	157550	BRIDGE REMOVAL	1	LS
71	160102	CLEARING AND GRUBBING (LS)	1	LS
72	170101	DEVELOP WATER SUPPLY	1	LS
73	180106	DUST PALLIATIVE	1	LS
74	190101	ROADWAY EXCAVATION	550,000	CY
75	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALY DEPOSITED LEAD)	3,700	CY
76	28284	SETTLEMENT AND MONITORING	1	LS
77	190185	SHOULDER BACKING	40	TN
78	192003	STRUCTURE EXCAVATION (BRIDGE)	2,646	CY
79	192020	STRUCTURE EXCAVATION (TYPE D)	430	CY
80	192037	STRUCTURE EXCAVATION (RETAINING WALL)	3,140	CY
81	193003	STRUCTURE BACKFILL (BRIDGE)	2,495	CY
82	193013	STRUCTURE BACKFILL (RETAINING WALL)	3,890	CY
83	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	65	CY
84	194001	DITCH EXCAVATION	2,310	CY
85	28285	RAMMED AGGREGATE COLUMNS	1	LS
86	200002	ROADSIDE CLEARING	1	LS
87	28286	IMPORTED BIOFILTRATION SOIL	2,600	CY
88	208600	3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	2,400	LF
89	28287	4" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	700	LF
90	208738	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	700	LF
91	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	6	EA
92	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	78,400	SQFT
93	210300	HYDROMULCH	1,290,000	SQFT
94	210350	FIBER ROLLS	87,900	LF
95	210430	HYDROSEED	1,290,000	SQFT
96	210600	COMPOST	1,210,000	SQFT
97	210630	INCORPORATE MATERIALS	1,210,000	SQFT

98	1401	CLASS 4 AGGREGATE SUBBASE	71,200	CY
99	260203	CLASS 2 AGGREGATE BASE (CY)	7,400	CY
100	280000	LEAN CONCRETE BASE	37,100	CY
101	374207	CRACK TREATMENT	1	LNMI
102	390095	REPLACE ASPHALT CONCRETE SURFACING	36	CY
103	390100	PRIME COAT	150	TN
104	390132	HOT MIX ASPHALT (TYPE A)	83,700	TN
105	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	16,200	TN
106	390401	HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)	10,800	TN
107	394060	DATA CORE	1	LS
108	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	5,120	SQYD
109	28288	PLACE HOT ASPHALT DIKE (TYPE C) MODIFIED	690	LF
110	28289	PLACE HOT ASPHALT DIKE (TYPE D) MODIFIED	14,900	LF
111	28290	PLACE HOT ASPHALT DIKE (TYPE F) MODIFIED	7,430	LF
112	397005	TACK COAT	130	TN
113	44800	78" PERMANENT STEEL CASING	80	LF
114	490614	78" CAST-IN-DRILLED-HOLE CONCRETE PILING	927	LF
115	490782	FURNISH PILING (CLASS 200) (ALTERNATIVE W)	4,040	LF
116	490783	DRIVE PILE (CLASS 200) (ALTERNATIVE W)	124	EA
117	490801	STEEL SHEET PILING	3,170	SQFT
118	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	47	LF
119	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	1	LS
120	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	281	CY
121	510053	STRUCTURAL CONCRETE, BRIDGE	5,625	CY
122	510060	STRUCTURAL CONCRETE, RETAINING WALL	2,080	CY
123	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	272	CY
124	510090	STRUCTURAL CONCRETE, BOX CULVERT	8	CY
125	510092	STRUCTURAL CONCRETE, HEADWALL	10	CY
126	510502	MINOR CONCRETE (MINOR STRUCTURE)	488	CY
127	511035	ARCHITECTURAL TREATMENT	860	SQFT
128	519095	JOINT SEAL ASSEMBLY (MR 4")	245	LF
129	520101	BAR REINFORCING STEEL	1,988	LB
130	520102	BAR REINFORCING STEEL (BRIDGE)	1,775,900	LB
131	520103	BAR REINFORCING STEEL (RETAINING WALL)	138,220	LB
132	560218	FURNISH SIGN STRUCTURE (TRUSS)	31,704	LB
133	560219	INSTALL SIGN STRUCTURE (TRUSS)	31,704	LB
134	560233	FURNISH FORMED PANEL SIGN (OVERHEAD)	280	SQFT
135	560246	FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B)	460	SQFT

136	1248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	220	SQFT
137	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	85	SQFT
138	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	13	SQFT
139	566011	ROADSIDE SIGN - ONE POST	68	EA
140	566012	ROADSIDE SIGN - TWO POST	1	EA
141	568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	2	EA
142	44801	BAT HABITAT	1	LS
143	597600	PREPARE AND PAINT CONCRETE	15	SQFT
144	620100	18" ALTERNATIVE PIPE CULVERT	3,690	LF
145	620140	24" ALTERNATIVE PIPE CULVERT	9,930	LF
146	620220	36" ALTERNATIVE PIPE CULVERT	390	LF
147	620260	42" ALTERNATIVE PIPE CULVERT	1,090	LF
148	650014	18" REINFORCED CONCRETE PIPE	310	LF
149	650018	24" REINFORCED CONCRETE PIPE	110	LF
150	650022	30" REINFORCED CONCRETE PIPE	940	LF
151	650026	36" REINFORCED CONCRETE PIPE	870	LF
152	650050	72" REINFORCED CONCRETE PIPE	490	LF
153	28291	24" DOUBLE CAGED REINFORCED CONCRETE PIPE	960	LF
154	665016	18" CORRUGATED STEEL PIPE (.064" THICK)	570	LF
155	665022	24" CORRUGATED STEEL PIPE (.064" THICK)	690	LF
156	665716	18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK)	3,650	LF
157	680905	8" PERFORATED PLASTIC PIPE UNDERDRAIN	9,020	LF
158	28292	24" PERFORATED PLASTIC PIPE UNDERDRAIN	780	LF
159	28293	8" PLASTIC PIPE UNDERDRAIN RISER	20	EA
160	28294	8" NON PERFORATED PLASTIC PIPE UNDERDRAIN	110	LF
161	682049	CLASS 3 PERMEABLE MATERIAL (BLANKET)	16,678	CY
162	28295	TEMPORARY ACCESS PAD	1	LS
163	44802	30" WELDED STEEL PIPE CASING (BRIDGE)	155	LF
164	705311	18" ALTERNATIVE FLARED END SECTION	16	EA
165	705315	24" ALTERNATIVE FLARED END SECTION	5	EA
166	705319	30" ALTERNATIVE FLARED END SECTION	4	EA
167	705321	36" ALTERNATIVE FLARED END SECTION	5	EA
168	705333	72" ALTERNATIVE FLARED END SECTION	2	EA
169	721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	111	CY
170	721420	CONCRETE (DITCH LINING)	540	CY
171	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	350	SQYD
172	730045	MINOR CONCRETE (GUTTER) (CY)	21	CY
173	730070	DETECTABLE WARNING SURFACE	74	SQFT
174	731507	MINOR CONCRETE (GUTTER DEPRESSION)	40	CY
175	750001	MISCELLANEOUS IRON AND STEEL	60,333	LB

176	020	RIGID RAIL FALL PROTECTION SYSTEM	5	EA
177	750041	ISOLATION CASING	15,995	LB
178	750505	BRIDGE DECK DRAINAGE SYSTEM	23,790	LB
179	800320	CHAIN LINK FENCE (TYPE CL-4)	1,930	LF
180	800360	CHAIN LINK FENCE (TYPE CL-6)	24,500	LF
181	802620	16' CHAIN LINK GATE (TYPE CL-6)	2	EA
182	820107	DELINEATOR (CLASS 1)	18	EA
183	820118	GUARD RAILING DELINEATOR	130	EA
184	820134	OBJECT MARKER (TYPE P)	19	EA
185	820151	OBJECT MARKER (TYPE L-1)	15	EA
186	832015	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	9,000	LF
187	832070	VEGETATION CONTROL (MINOR CONCRETE)	5,310	SQYD
188	839311	DOUBLE THRIE BEAM BARRIER (WOOD POST)	2,400	LF
189	839521	CABLE RAILING	205	LF
190	28296	CABLE RAILING (RETAINING WALL)	740	LF
191	839543	TRANSITION RAILING (TYPE WB-31)	10	EA
192	839581	END ANCHOR ASSEMBLY (TYPE SFT)	9	EA
193	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	3	EA
194	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	14	EA
195	28297	TYPE SCI 100GM CRASH CUSHION	1	EA
196	839699	CONCRETE BARRIER (TYPE 60P)	160	LF
197	839701	CONCRETE BARRIER (TYPE 60)	11,500	LF
198	839702	CONCRETE BARRIER (TYPE 60A)	570	LF
199	839703	CONCRETE BARRIER (TYPE 60C)	2,750	LF
200	839704	CONCRETE BARRIER (TYPE 60D)	740	LF
201	839726	CONCRETE BARRIER (TYPE 736A)	944	LF
202	839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	1,020	LF
203	44803	CONCRETE BARRIER (TYPE 736A) MODIFIED	120	LF
204	840504	4" THERMOPLASTIC TRAFFIC STRIPE	97,600	LF
205	840505	6" THERMOPLASTIC TRAFFIC STRIPE	710	LF
206	28298	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 9-3)	530	LF
207	840515	THERMOPLASTIC PAVEMENT MARKING	11,700	SQFT
208	28299	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34"-14")	29,800	LF
209	850101	PAVEMENT MARKER (NON-REFLECTIVE)	2,500	EA
210	850111	PAVEMENT MARKER (RETROREFLECTIVE)	2,050	EA
211	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS
212	28300	TRAFFIC OPERATIONS SYSTEM ( STAGE CONSTRUCTION)	1	LS
213	28301	TRAFFIC OPERATIONS SYSTEM (LOCATION 1)	1	LS
214	28302	TRAFFIC OPERATIONS SYSTEM (LOCATION 2)	1	LS

215	J03	TRAFFIC OPERATIONS SYSTEM (LOCATION 3)	1	LS
216	28304	TRAFFIC OPERATIONS SYSTEM (LOCATION 4)	1	LS
217	28305	TRAFFIC OPERATIONS SYSTEM (LOCATION 5)	1	LS
218	28306	TRAFFIC OPERATIONS SYSTEM (LOCATION 6)	1	LS
219	999990	MOBILIZATION	1	LS

## Documents and Specifications

Document Name	Document Type	Size	Date Submitted
04-264094IH.pdf	Plans and Specifications / Other		12/12/2014
04-264094_plans_pgs 1-100.pdf	Plans and Specifications / Other		12/12/2014
04-264094_plans_pgs 101-200.pdf	Plans and Specifications / Other		12/12/2014
04-264094_plans_pgs 201-300.pdf	Plans and Specifications / Other		12/12/2014
04-264094_plans_pgs 301-400.pdf	Plans and Specifications / Other		12/12/2014
04-264094_plans_pgs 401-500.pdf	Plans and Specifications / Other		12/12/2014
04-264094_plans_pgs 501-600.pdf	Plans and Specifications / Other		12/12/2014
04-264094_plans_pgs 601-700.pdf	Plans and Specifications / Other		12/12/2014
04-264094_plans_pgs 701-710.pdf	Plans and Specifications / Other		12/12/2014
04-264094fw.pdf	Plans and Specifications / Other		12/12/2014
04-264094sp.pdf	Plans and Specifications / Other		12/12/2014

## Bid Intents

### Bay Cities Paving & Grading, Inc.

General Contractor  
 Russ Olney  
 5029 Forni Rd  
 Concord, CA 94520  
 Tel: (925) 687-6666  
 Fax: (925) 687-2122

### DW Pumps

Supplier / Vendor  
 David Lang  
 California - SBE  
 114855 Wicks Blvd  
 San Leandro, CA 94577  
 Tel: (510) 633-2040  
 Fax: (510) 633-2060

### Ghilotti Construction Company - area 2

General Contractor  
 Thomas Smith  
 246 Ghilotti Ave  
 Santa Rosa, CA 95407  
 Tel: (707) 585-1221  
 Fax: (707) 585-1601

### Myers and Sons Construction, LP

General Contractor  
 Clinton Myers  
 4600 Northgate Blvd. Suite 100  
 Sacramento, CA 95834

Tel: (916) 283-9950

Fax: 916 6149520

**CDOT** **SBXS** **SFBX** **VBEX** **BESC** **COMBINED**

[Print Bidders](#)

**COMBINED BIDDERS**

**DOT 04-264094 REALIGN HIGHWAY AND CONSTRUCT NEW BRIDGE**

		Company Name	Phone	Fax	Type	Bid Package	Plan Holder	Confirmed	Awarded	Bid Amount	Note
		Ghilotti Brothers Inc	(415) 454-7011	(415) 454-8376	General Contractor		No	No	No		
		Ghilotti Construction Co Inc	(707) 585-1221	(707) 585-1601	General Contractor		No	No	No		
		North American Fence & Railing	(510) 436-0755	(510) 534-5405	Sub Contractor		No	No	No		
		OC Jones and Sons	(510) 526-3424	(510) 526-0990	General Contractor		No	No	No		
		R.E. Staite Engineering, Inc.	(619) 233-0178	(619) 233-3706	Sub Contractor		No	No	No		
		Silverado Contractors	(510) 658-9960	(510) 658-9961	Sub Contractor		No	No	No		
		Team Ghilotti	(707) 763-8700	(707) 763-8711	Sub Contractor		No	No	No		
		Teichert Const	(530) 406-4200	(530) 406-4299	General Contractor		No	Yes	No		
		Teichert Construction	(530) 406-4876	(530) 406-4299	General Contractor		No	No	No		
		W Bradley Electric	(415) 898-1400	(415) 898-5991	Sub-Contractor		No	Yes	No		

**CDOT** | **SFBX** | **VBEX** | **BESC** | **COMBINED**

[Print Bidders](#)

**COMBINED BIDDERS**

**DOT 04-264094 REALIGN HIGHWAY AND CONSTRUCT NEW BRIDGE**

		Company Name	Phone	Fax	Type	Bid Package	Plan Holder	Confirmed	Awarded	Bid Amount	Note
		Ghilotti Brothers Inc	(415) 454-7011	(415) 454-8376	General Contractor		No	No	No		
		Ghilotti Construction Co Inc	(707) 585-1221	(707) 585-1601	General Contractor		No	No	No		
		R.E. State Engineering, Inc.	(619) 233-0178	(619) 233-3706	Sub Contractor		No	No	No		

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 052023 Total Time : 0°01'02" Page : 001

## Completed

Document : scan20141209083830

**GHILOTTI CONSTRUCTION COMPANY**  
246 Ghilotti Ave. Santa Rosa, CA 95407  
707/585-1221 ph 707/585-1601 fax  
LICENSE #644515

### FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 12/9/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR  
PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/11 @ 2PM	1727 30 <sup>TH</sup> ST., MS26 SACRAMENTO, CA 94954	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#4-264094 HWY 101 NEAR PETALUMA IN MARIN & SONOMA COUNTIES (04-MRN,SON-101-26.8/27.6, 0.0/2.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

**GHILOTTI CONSTRUCTION COMPANY**  
**MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE**

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/09/2014 08:39	5422027	0°01'02"	FAXP1	OK	200x200 Fine / Off

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 052025 Total Time : 0°00'41" Page : 001

## Completed

Document : scan20141209083916

### GHILOTTI CONSTRUCTION COMPANY

246 Ghilotti Ave. Santa Rosa, CA 95407  
707/585-1221 ph 707/585-1601 fax  
LICENSE #644515

### FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 12/9/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR  
PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/11 @ 2PM	1727 30 <sup>TH</sup> ST., MS26 SACRAMENTO, CA 94954	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#4-264094 HWY 101 NEAR PETALUMA IN MARIN & SONOMA COUNTIES (04-MRN,SON-101-26.8/27.6, 0.0/2.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

***MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE***

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/09/2014 08:40	14154621225	0°00'41"	FAXP2	OK	200x200 Fine / Off

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 052026 Total Time : 0°00'34" Page : 001

## Completed

Document : scan20141209083934

### GHILOTTI CONSTRUCTION COMPANY

246 Ghilotti Ave. Santa Rosa, CA 95407  
707/585 - 1221 ph 707/585 - 1601 fax  
LICENSE #644515

### FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 12/9/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR  
PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/11 @ 2PM	1727 30 <sup>TH</sup> ST., MS26 SACRAMENTO, CA 94954	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#4-264094 HWY 101 NEAR PETALUMA IN MARIN & SONOMA COUNTIES (04-MRN,SON-101-26.8/27.6, 0.0/2.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

***MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE***

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/09/2014 08:40	18007685594	0°00'34"	FAXP1	OK	200x200 Fine / Off

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 052027 Total Time : 0°01'02" Page : 001

## Completed

Document : scan20141209083950

**GHILOTTI CONSTRUCTION COMPANY**  
246 Ghilotti Ave. Santa Rosa, CA 95407  
707/585 - 1221 ph 707/585 - 1601 fax  
LICENSE #644515

### FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 12/9/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR  
PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/11 @ 2PM	1727 30 <sup>TH</sup> ST., MS26 SACRAMENTO, CA 94954	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#4-264094 HWY 101 NEAR PETALUMA IN MARIN & SONOMA COUNTIES (04-MRN,SON-101-26.8/27.6, 0.0/2.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

**GHILOTTI CONSTRUCTION COMPANY**  
**MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE**

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/09/2014 08:41	5420674	0°01'02"	FAXP2	OK	200x200 Fine / Off

# Send Result Report



MFP  
KM-4050

Firmware Version 2GR\_2000.035.002 2010.07.23

Job No. : 052024 Total Time : 0°00'34" Page : 001

## Completed

Document : scan20141209083850

**GHILOTTI CONSTRUCTION COMPANY**  
246 Ghilotti Ave. Santa Rosa, CA 95407  
707/585-1221 ph 707/585-1601 fax  
LICENSE #644515

### FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 12/9/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR  
PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/11 @ 2PM	1727 30 <sup>TH</sup> ST., MS26 SACRAMENTO, CA 94954	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#4-264094 HWY 101 NEAR PETALUMA IN MARIN & SONOMA COUNTIES (04-MRN,SON-101-26.8/27.6, 0.0/2.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

**GHILOTTI CONSTRUCTION COMPANY**  
***MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE***

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/09/2014 08:39	18777520255	0°00'34"	FAXP2	OK	200x200 Fine / Off

**GHILOTTI CONSTRUCTION COMPANY**

246 Ghilotti Ave. Santa Rosa, CA 95407

707/585 – 1221 ph 707/585 – 1601 fax

LICENSE #644515

**FAX TRANSMITTAL**

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 12/9/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/11 @ 2PM	1727 30 <sup>TH</sup> ST., MS26 SACRAMENTO, CA 94954	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#4-264094 HWY 101 NEAR PETALUMA IN MARIN & SONOMA COUNTIES (04-MRN,SON-101-26.8/27.6, 0.0/2.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

***MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE***

**GHILOTTI CONSTRUCTION COMPANY**

246 Ghilotti Ave. Santa Rosa, CA 95407

707/585 – 1221 ph 707/585 – 1601 fax

LICENSE #644515

**FAX TRANSMITTAL**

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 12/9/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/11 @ 2PM	1727 30 <sup>TH</sup> ST., MS26 SACRAMENTO, CA 94954	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#4-264094 HWY 101 NEAR PETALUMA IN MARIN & SONOMA COUNTIES (04-MRN,SON-101-26.8/27.6, 0.0/2.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

***MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE***

**GHILOTTI CONSTRUCTION COMPANY**

246 Ghilotti Ave. Santa Rosa, CA 95407

707/585 – 1221 ph 707/585 – 1601 fax

LICENSE #644515

**FAX TRANSMITTAL**

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 12/9/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/11 @ 2PM	1727 30 <sup>TH</sup> ST., MS26 SACRAMENTO, CA 94954	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#4-264094 HWY 101 NEAR PETALUMA IN MARIN & SONOMA COUNTIES (04-MRN,SON-101-26.8/27.6, 0.0/2.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

**MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE**

**GHILOTTI CONSTRUCTION COMPANY**

246 Ghilotti Ave. Santa Rosa, CA 95407

707/585 – 1221 ph 707/585 – 1601 fax

LICENSE #644515

**FAX TRANSMITTAL**

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 12/9/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/11 @ 2PM	1727 30 <sup>TH</sup> ST., MS26 SACRAMENTO, CA 94954	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#4-264094 HWY 101 NEAR PETALUMA IN MARIN & SONOMA COUNTIES (04-MRN,SON-101-26.8/27.6, 0.0/2.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

***MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE***

**GHILOTTI CONSTRUCTION COMPANY**

246 Ghilotti Ave. Santa Rosa, CA 95407

707/585 – 1221 ph 707/585 – 1601 fax

LICENSE #644515

**FAX TRANSMITTAL**

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 12/9/14	Phone: 707/585-1221

**PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:**

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
2/11 @ 2PM	1727 30 <sup>TH</sup> ST., MS26 SACRAMENTO, CA 94954	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#4-264094 HWY 101 NEAR PETALUMA IN MARIN & SONOMA COUNTIES (04-MRN,SON-101-26.8/27.6, 0.0/2.0)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

**MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE**

**Display Solicitation Record**

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Ghilotti Construction Company, Inc.**

Contact: **Jim Petnic**

Address 1: **246 Ghilotti Ave.**

Address 2:

City: **SANTA ROSA** State: **CA**

Zip: **95407** Zip+4:

Phone: **707-585-1221**

Fax: **707-585-1601**

Email: **jimp@ghilotti.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**  
• **Small Disadvantaged Business (SDB)**  
• **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12/"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE**

**SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), or viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. GCC encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

NAICS Code: **237310**  
**238120**  
**238210**  
**238990**  
**484110**  
**541330**  
**541380**  
**561990**

Place of performance: **CA - California**

Prime Sol.  
Number:

Subcontract Sol.  
Number: **CALTRANS #04-264094**

Bid Closing Date: **2/11/2015**  
Time: **2:00 PM PDT**

[Back](#)

**Display Solicitation Record**

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Ghilotti Construction Company, Inc.**

Contact: **Jim Petnic**

Address 1: **246 Ghilotti Ave.**

Address 2:

City: **SANTA ROSA** State: **CA**

Zip: **95407** Zip+4:

Phone: **707-585-1221**

Fax: **707-585-1601**

Email: **jimp@ghilotti.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**  
• **Small Disadvantaged Business (SDB)**  
• **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12/"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE**

**SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), or viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. GCC encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

NAICS Code: **237310**  
**238120**  
**238210**  
**238990**  
**484110**  
**541330**  
**541380**  
**561990**

Place of performance: **CA - California**

Prime Sol.  
Number:

Subcontract Sol.  
Number: **CALTRANS #04-264094**

Bid Closing Date: **3/5/2015**

Time: **2:00 PM PDT**

[Back](#)

## Display Solicitation Record

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Ghilotti Construction Company, Inc.**

Contact: **Jim Petnic**

Address 1: **246 Ghilotti Ave.**

Address 2:

City: **SANTA ROSA** State: **CA**

Zip: **95407** Zip+4:

Phone: **707-585-1221**

Fax: **707-585-1601**

Email: **[jimp@ghilotti.com](mailto:jimp@ghilotti.com)**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**  
 • **Small Disadvantaged Business (SDB)**  
 • **Women Owned Small Business (WOSB)**

Description: **NEW BID DATE!! Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12/"-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE**

**SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or [jimp@ghilotti.com](mailto:jimp@ghilotti.com)) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), or viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. GCC encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

NAICS Code: **237310**  
**238120**  
**238210**  
**238990**  
**484110**  
**541330**  
**541380**  
**561990**

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-264094**

Bid Closing Date: **10/20/2015**  
Time: **2:00 PM PDT**

[Back](#)

## Display Solicitation Record

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Ghilotti Construction Company, Inc.**

Contact: **Jim Petnic**

Address 1: **246 Ghilotti Ave.**

Address 2:

City: **SANTA ROSA** State: **CA**

Zip: **95407** Zip+4:

Phone: **707-585-1221**

Fax: **707-585-1601**

Email: **[jimp@ghilotti.com](mailto:jimp@ghilotti.com)**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**  
 • **Small Disadvantaged Business (SDB)**  
 • **Women Owned Small Business (WOSB)**

Description: **NEW BID DATE!! Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78" PERMANENT STEEL CASING, 78" CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4"), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12/-TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED, 0.080" UNFRAMED, 0.063" FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THRIE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE**

**SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE & ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be downloaded for free through the Department of Transportation via their website at [http://www.dot.ca.gov/hq/esc/oe/contract\\_awards\\_services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html), or viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. GCC encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

NAICS Code: **237310**  
**238120**  
**238210**  
**238990**  
**484110**  
**541330**  
**541380**  
**561990**

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-264094**

Bid Closing Date: **11/3/2015**

Time: **2:00 PM PDT**

[Back](#)

General Info

Company

Business Workspace



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

Offer Overview  
Ghilotti Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.


Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**\* Required Fields**

<b>OPPORTUNITY STATUS</b>	
Current Status:	<input type="text"/>
Last Modified Date:	December 16, 2014
Last Modified By:	Annette Conley
<b>SPECIAL INITIATIVE PROGRAMS</b>	
Is this opportunity related to Special Initiative Programs? <a href="#">Edit</a>	
<b>OPPORTUNITY INFORMATION</b>	
* First Name:	Jim
* Last Name:	Petric
* Telephone:	707-585-1221
Fax:	707-585-1681
Email Address:	jimp@ghilotti.com
* Date Open:	December 16, 2014
* Date Closed:	February 11, 2015
* Opportunity Title:	Realign highway and construct new bridge
* Solicitation ID:	Caltrans #04-164094
* Contract Value Amount:	\$51,000,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	State Government
* Offer Description:	Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway L01 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Min-Son-101-26.8/27.6 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, DUST PALLIATIVE, SETTLEMENT & MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D & F MODIFIED), TACK COAT, 78 PERMANENT STEEL CASING, 78 CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60 CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4 ), BAR REINFORCING STEEL (ALSO FOR BRIDGE & RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12' -TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063 UNFRAMED, 8.880 UNFRAMED, 0.063 FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE & PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON & STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 & CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THREE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE

	<p>SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE &amp; ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / OBE Goal: 8% / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petric (707/585-1221 or <a href="mailto:jimp@ghkurt.com">jimp@ghkurt.com</a>) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements. Call for assistance.</p>
* Keywords:	General Contractor
* Bond Request:	No
Bond Amount:	Not Specified
* INDUSTRY CODES	<b>Ed</b>
<p><b>NAICS:</b> 23591 - Structural Steel Erection Contractors  2341 - Highway, Street, Bridge, and Tunnel Construction  48411 - General Freight Trucking, Local  23571 - Concrete Contractors</p> <p><b>NIGP:</b> 91219 - Clearing and Grubbing Services  98815 - Fence Installation, Maintenance and Repair  57929 - Guard Rails and Accessories: Bots, Posts, Terminal Ends, Washers, etc. (See 540-73 for Wood Posts)  15585 - Barrier and Enclosures, Construction  55043 - Safety Barriers, Traffic, Stationary: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc.  91276 - Striping Streets, Parking Footcubes, Lane Divisions, etc. (Paint)  91313 - Construction, Bridge and Drawbridge (includes Reconstruction/Rehabilitation)  74502 - Asphalt, AC (Asphalt/Cement)  98814 - Erosion Control Services  21025 - Concrete Piling  80180 - Signs: Construction (including Roll-Up Type Message Signs)  55079 - Traffic Control Devices, Non-Electric (including Rumble Strips, etc.)</p>	
* LOCATION INFORMATION	<b>Ed</b>
Petaluma, California USA	

Thank you for participating in the  
Minority Business Development Agency's Opportunity program.



[Company List](#)  
 [Add A Company](#)  
 [Search For Company](#)  
 [Match Summary](#)  
 [Logout](#)  
**Offer Overview**  
**Ghiloti Construction Company**

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**\* Required Fields**

<b>OPPORTUNITY STATUS</b>	
Current Status:	<input type="text"/>
Last Modified Date:	December 16, 2014
Last Modified By:	Annette Conley
<b>SPECIAL INITIATIVE PROGRAMS</b>	<a href="#">Edit</a>
is this opportunity related to Special Initiative Programs?	
<b>OPPORTUNITY INFORMATION</b>	<a href="#">Edit</a>
* First Name:	Jim
* Last Name:	Petric
* Telephone:	707-585-1221
Fax:	707-585-1601
Email Address:	jimp@ghiloti.com
* Date Open:	December 16, 2014
* Date Closed:	March 05, 2015
* Opportunity Title:	Realign highway and construct new bridge
* Solicitation ID:	Caltrans #04-264094
* Contract Value Amount:	\$51,000,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	State Government
* Offer Description:	Ghiloti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mm, Son-101-26.8/27.6, 0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION


	<p>PREVENTION  PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING &amp; ANALYSIS DAY,  STORM WATER  ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE  ASPHALT CONCRETE  PAVEMENT, BRIDGE REMOVAL, CLEAR &amp; GRUB, DUST PALLIATIVE,  SETTLEMENT &amp;  MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING,  IMPORTED BIFILTRATION  SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT  DIKE (TYPE C, D  &amp; F MODIFIED), TACK COAT, 78 PERMANENT STEEL CASING, 7B CAST-IN-  DRILLED-HOLE  CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL  SHEET  PILING, 60 CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),  PRESTRESSING  CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING,  BRIDGE, RETAINING  WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR  CONCRETE  (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4 ),  BAR  REINFORCING STEEL (ALSO FOR BRIDGE &amp; RETAINING WALL), FURNISH SIGN  STRUCTURE  (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN  (OVERHEAD),  FURNISH LAMINATED PANEL SIGN (2 1/2" -TYPE B), FURNISH SINGLE SHEET  ALUMINUM  SIGN (0.063 UNFRAMED, 0.080 UNFRAMED, 0.063 FRAMED), ROADSIDE  SIGNS, BAT  HABITAT, PREPARE &amp; PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC.  IRON &amp; STEEL,  RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK  FENCE (TYPE CL-  4 &amp; CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR  CONCRETE),  DOUBLE THREE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING  WALL), TYPE  SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C,  60D, 736A,  736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE,  THERMOPLASTIC  PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT  SYSTEM ELEMENTS  DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL,  STREET  SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE &amp; ASPHALT SUPPLY  AND TRUCKING.  Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WD / \$10,500 per  day  LD / Submit quotes by Noon on bid date. Contact our estimator for more  information. GCC is available to discuss breaking out any portion of work to  encourage minority participation. Mr. Jim Petric (707/585-1221 or  jimp@ghilotti.com) is the Estimator for this project and is available to  provide you with assistance to clarify any questions regarding the scope of  work, including interpretation of plans, specifications and requirements. Call  for assistance.</p>
	* Keywords: General Contractor
	* Bond Request: No
	Bond Amount: Not Specified
* INDUSTRY CODES	<a href="#">Edit</a>
NAICS:	23591 - Structural Steel Erection Contractors 2341 - Highway, Street, Bridge, and Tunnel Construction 48411 - General Freight Trucking, Local 23571 - Concrete Contractors
NIGP:	91219 - Clearing and Grubbing Services 98B15 - Fence Installation, Maintenance and Repair 57028 - Guard Rails and Accessories: Bolts, Posts, Terminal Ends, Washers, etc. (See 540-73 for Wood Posts) 15505 - Barriers and Enclosures, Construction 55043 - Safety Barriers, Traffic, Stationary: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc. 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 91313 - Construction, Bridge and Drawbridge (Includes Reconstruction/Rehabilitation) 74502 - Asphalt, AC (Asphalt/Cement) 98814 - Erosion Control Services 21025 - Concrete Piling 80160 - Signs: Construction (Including Roll-Up Type Message Signs) 55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.)

**\* LOCATION INFORMATION**

[\[Edit\]](#)

Petaluma, California USA

Thank you for participating in the  
Minority Business Development Agency's Opportunity program.



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

**Offer Overview**  
**Ghiloti Construction Company**

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**\* Required Fields**

<b>OPPORTUNITY STATUS</b>	
Current Status:	Expired
Last Modified Date:	March 05, 2015
Last Modified By:	Annette Conley
<b>SPECIAL INITIATIVE PROGRAMS</b> <span style="float: right;"><a href="#">Edit</a></span>	
Is this opportunity related to Special Initiative Programs?	
<b>OPPORTUNITY INFORMATION</b> <span style="float: right;"><a href="#">Edit</a></span>	
* First Name:	Jim
* Last Name:	Petric
* Telephone:	707-585-1221
Fax:	707-585-1601
Email Address:	jimp@ghiloti.com
* Date Open:	December 16, 2014
* Date Closed:	October 20, 2015
* Opportunity Title:	Realign highway and construct new bridge
* Solicitation ID:	Caltrans #04-264094
* Contract Value Amount:	\$51,000,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	State Government
* Offer Description:	NEW BID DATE! Ghiloti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHIDN MDDULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STDRM WATER ANNUAL REPORT, TREATED WOOD WASTE, DESTROY WELL, COLD PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB,

	<p>DUST PALLIATIVE, SETTLEMENT &amp; MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE CLEARING, IMPORTED BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME COAT, ASPHALT DIKE (TYPE C, D &amp; F MODIFIED), TACK COAT, 78 PERMANENT STEEL CASING, 78 CAST-IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE PILING (CL 200), STEEL SHEET PILING, 60 CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE (BRIDGE FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BOX CULVERT, HEADWALL), MINOR CONCRETE (STRUCTURE), ARCHITECTURAL TREATMENT, JOINT SEAL ASSEMBLY (MR 4 ), BAR REINFORCING STEEL (ALSO FOR BRIDGE &amp; RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH FORMED PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12' -TYPE B), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063 UNFRAMED, 0.080 UNFRAMED, 0.063 FRAMED), ROADSIDE SIGNS, BAT HABITAT, PREPARE &amp; PAINT CONCRETE, MINOR CONCRETE (GUTTER), MISC. IRON &amp; STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION CASING, CHAIN LINK FENCE (TYPE CL-4 &amp; CL-6), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), DOUBLE THREE BEAM BARRIER, CABLE RAILING, CABLE RAILING (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER (TYPE 60, 60P, 60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, MAINTAIN TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC OPERATIONS SYSTEM, TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE, AGGREGATE &amp; ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE Goal: 8% / 480 WO / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements. Call for assistance.</p>
	<p><b>* Keywords:</b> General Contractor</p>
	<p><b>* Bond Request:</b> No</p>
	<p><b>Bond Amount:</b> Not Specified</p>
<p><b>* INDUSTRY CODES</b></p>	<p style="text-align: right;"><a href="#">Edit</a></p>
<p><b>NAICS:</b></p>	<p>23591 - Structural Steel Erection Contractors  2341 - Highway, Street, Bridge, and Tunnel Construction  48411 - General Freight Trucking, Local  23571 - Concrete Contractors</p>
<p><b>NIGP:</b></p>	<p>91219 - Clearing and Grubbing Services  98815 - Fence Installation, Maintenance and Repair  5702B - Guard Rails and Accessories: Bolts, Posts, Terminal Ends, Washers, etc. (See 540-73 for Wood Posts)  15505 - Barriers and Enclosures, Construction  55043 - Safety Barriers, Traffic, Stationary: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc.  91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)  91313 - Construction, Bridge and Drawbridge (Includes Reconstruction/Rehabilitation)  74502 - Asphalt, AC (Asphalt/Cement)  98814 - Erosion Control Services  21025 - Concrete Piling  80160 - Signs: Construction (Including Roll-Up Type Message Signs)  55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.)</p>
<p><b>* LOCATION INFORMATION</b></p>	<p style="text-align: right;"><a href="#">Edit</a></p>
<p style="text-align: center;">Petaluma, California USA</p>	

Thank you for participating in the  
Minority Business Development Agency's Opportunity program.



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

**Offer Overview**  
**Ghilotti Construction Company**

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.


Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**\* Required Fields**

<b>OPPORTUNITY STATUS</b>	
<b>Current Status:</b>	Expired
<b>Last Modified Date:</b>	March 05, 2015
<b>Last Modified By:</b>	Annette Conley
<b>SPECIAL INITIATIVE PROGRAMS</b>	
Is this opportunity related to Special Initiative Programs?	<a href="#">Edit</a>
<b>OPPORTUNITY INFORMATION</b>	
<a href="#">Edit</a>	
<b>* First Name:</b>	Jim
<b>* Last Name:</b>	Petric
<b>* Telephone:</b>	707-585-1221
<b>Fax:</b>	707-585-1601
<b>Email Address:</b>	jimp@ghilotti.com
<b>* Date Open:</b>	December 16, 2014
<b>* Date Closed:</b>	November 03, 2015
<b>* Opportunity Title:</b>	Realign highway and construct new bridge
<b>* Solicitation ID:</b>	Caltrans #04-264094
<b>* Contract Value Amount:</b>	\$51,000,000
<b>* Estimated Contract Duration:</b>	1 Year - 2 Years
<b>* Opportunity Type:</b>	State Government
<b>* Offer Description:</b>	NEW BID DATE! Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Realign highway and construct new bridge) on State Highway 101 in Marin and Sonoma Counties near Petaluma from 0.8 mile South to 2.0 miles North of the Marin-Sonoma County line. (04-Mrn,Son-101-26.8/27.6,0.0/2.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CREEK DIVERSION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TREATED WOOD WASTE,

	<p>DESTROY WELL, COLD          PLANE ASPHALT CONCRETE PAVEMENT, BRIDGE REMOVAL, CLEAR &amp; GRUB,          DUST PALLIATIVE,          SETTLEMENT &amp; MONITORING, RAMMED AGGREGATE COLUMNS, ROADSIDE          CLEARING, IMPORTED          BIOFILTRATION SOIL, LEAN CONCRETE BASE, CRACK TREATMENT, PRIME          COAT, ASPHALT          DIKE (TYPE C, D &amp; F MODIFIED), TACK COAT, 7B PERMANENT STEEL CASING,          78 CAST-          IN-DRILLED-HOLE CONCRETE PILING, FURNISH PILING (CL 200), DRIVE          PILING (CL          200), STEEL SHEET PILING, 60 CAST-IN-DRILLED-HOLE CONCRETE PILE          (SIGN          FOUNDATION), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL          CONCRETE (BRIDGE          FOOTING, BRIDGE, RETAINING WALL, APPROACH SLAB (TYPE N), BDX          CULVERT,          HEADWALL), MINOR CDNCRETE (STRUCTURE), ARCHITECTURAL TREATMENT,          JOINT SEAL          ASSEMBLY (MR 4 ), BAR REINFORCING STEEL (ALSO FOR BRIDGE &amp;          RETAINING WALL),          FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS),          FURNISH FORMED          PANEL SIGN (OVERHEAD), FURNISH LAMINATED PANEL SIGN (2 12/ -TYPE B),          FURNISH          SINGLE SHEET ALUMINUM SIGN (0.063 UNFRAMED, 0.080 UNFRAMED,          0.063 FRAMED),          ROADSIDE SIGNS, BAT HABITAT, PREPARE &amp; PAINT CONCRETE, MINOR          CONCRETE (GUTTER),          MISC. IRON &amp; STEEL, RIGID RAIL FALL PROTECTION SYSTEM, ISOLATION          CASING, CHAIN          LINK FENCE (TYPE CL-4 &amp; CL-6), MIOWEST GUARDRAIL SYSTEM, VEGETATION          CONTROL          (MINOR CONCRETE), DOUBLE THREE BEAM BARRIER, CABLE RAILING, CABLE          RAILING          (RETAINING WALL), TYPE SCI 100GM CRASH CUSHION, CONCRETE BARRIER          (TYPE 60, 60P,          60A, 60C, 60D, 736A, 736 MODIFIED, 736A MODIFIED), THERMOPLASTIC          TRAFFIC          STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER,          MAINTAIN TRAFFIC          MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TRAFFIC          OPERATIONS SYSTEM,          TRAFFIC CONTROL, STREET SWEEPING, EROSION CONTROL, CONCRETE,          AGGREGATE &amp;          ASPHALT SUPPLY AND TRUCKING. Engineer's Estimate: \$51,000,000.00 / DBE          Goal: 8%          / 480 WD / \$10,500 per day LD / Submit quotes by Noon on bid date. Contact          our          estimator for more information. GCC is available to discuss breaking out any          portion of work to encourage minority participation. Mr. Jim Petnic (707/585-          1221 or jimp@ghilotti.com) is the Estimator for this project and is available          to provide you with assistance to clarify any questions regarding the scope of          work, including interpretation of plans, specifications and requirements. Call          for assistance.</p>
	<p>* <b>Keywords:</b> General Contractor</p>
	<p>* <b>Bond Request:</b> No</p>
	<p><b>Bond Amount:</b> Not Specified</p>
<p>* <b>INDUSTRY CODES</b></p>	<p><a href="#">Edit</a></p>
<p><b>NAICS:</b></p>	<p>23591 - Structural Steel Erection Contractors          2341 - Highway, Street, Bridge, and Tunnel Construction          48411 - General Freight Trucking, Local          23571 - Concrete Contractors</p>
<p><b>NIGP:</b></p>	<p>91219 - Clearing and Grubbing Services          98815 - Fence Installation, Maintenance and Repair          57028 - Guard Rails and Accessories: Bolts, Posts, Terminal Ends, Washers, etc. (See 540-73 for Wood Posts)          15505 - Barriers and Enclosures, Construction          55043 - Safety Barriers, Traffic, Stationary: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc.          91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)          91313 - Construction, Bridge and Drawbridge (Includes Reconstruction/Rehabilitation)          74502 - Asphalt, AC (Asphalt/Cement)          98814 - Erosion Control Services          21025 - Concrete Piling          80160 - Signs: Construction (Including Roll-Up Type Message Signs)          55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.)</p>
<p>* <b>LOCATION INFORMATION</b></p>	<p><a href="#">Edit</a></p>
<p>Petaluma, California USA</p>	

Thank you for participating in the  
Minority Business Development Agency's Opportunity program.



## LETTER OF TRANSMITTAL

TO: Dept. of Transportation  
 1727 30<sup>TH</sup> ST.  
 MSC 43  
 Sacramento, CA 95814

DATE: 11/9/15  
 CONTRACT: #04-264094

11-09-15 P02:26 IN

WE ARE SENDING YOU:  ENCLOSED       UNDER SEPARATE COVER    VIA: Overnight Service  
 THE FOLLOWING ITEMS:

- CONTRACTS       SOILS REPORT       SPECIFICATIONS       GFE SUBMITTAL  
 COPY OF LETTER       PLANS       SAMPLES       DBE CONFIRMATIONS

COPIES	DATE	NUMBER	DESCRIPTION
3		04-264094	DBE COMMITMENT/CONFIRMATION
1		04-264094	GOOD FAITH EFFORTS

THESE ARE TRANSMITTED as indicated below:

- For your approval
- For your use
- As required
- Approved as submitted
- Approved as noted
- Returned for corrections
- Resubmit for approval
- For review and comment
- For quotation
- For bids due
- For Your Signature

REMARKS:

Enclosed is GCC's DBE / GFE information for the referenced project.

Thank you,

BY:

**Annette Conley, Estimating Administrator**  
 (707) 303-2342 – direct  
[annette@ghilotti.com](mailto:annette@ghilotti.com)

*If enclosures are not as noted, kindly notify the above as soon as possible.*

— Engineering Contractor —