

6

11-08-15P10:55 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-264094

BID AMOUNT:
\$ 52,731,662.00

BID OPENING DATE:
11/03/15

BIDDER'S NAME:
RGW Construction, Inc.

DBE GOAL FROM CONTRACT %:
8%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
na		11,966,579.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs <i>(Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)</i>	AMOUNT (\$)
17,18,19,20	SWPPP	8852	Tully Consulting Group 1650 N. Lincoln St, STE A Dixon, CA 95620 DBE#38300 DIR# 100024960 707-693-1926	42,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

925-606-2400

(Area Code) Tel. No.

Mark Bosio

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-264094

BID AMOUNT:
\$ 52,731,662.00

BID OPENING DATE:
11/03/15

BIDDER'S NAME:
RGW Construction, Inc.

DBE GOAL FROM CONTRACT %:
8%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
na		11,966,579.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
101	crack treatment	1531	Austin Enterprise P.O. Box 81926 Bakersfield, CA 93380 Lic#764893 DBE# 13602 DIR#1000001896 661-589-1001	14,852.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

925-606-2400

(Area Code) Tel. No.

Mark Bosio

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO:
04-264094

BID AMOUNT:
\$ 52,731,662.00

BID OPENING DATE:
11/03/15

BIDDER'S NAME:
RGW Construction, Inc.

DBE GOAL FROM CONTRACT %:
8%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
na		11,966,579.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
186	Midwest Guardrail	8320	Dirt & Aggregate Interchange	234,400.00
37	Treated Wood Waste	8320	2095 NE Sandy Blvd Fairview, OR 94024	47,000.00
42	Remove k-rail	8320	Lic#507828 DBE# 20	5,350.00
43	Metal Beam Rail	8320	DIR#1000010905 503-661-5096	73,800.00
188	Double Thrie Beam Barrier	8320		40,000.00
191	Transition Rail	8320		91,200.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

925-606-2400

(Area Code) Tel. No.

Mark Bosio

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

11-08-15P10:55 RCVD

CONTRACT NO:
04-264094

BID AMOUNT:
\$ 52,731,662.00

BID OPENING DATE:
11/03/15

BIDDER'S NAME:
RGW Construction, Inc.

DBE GOAL FROM CONTRACT %:
8%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
na		

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
192	End Anchor Assembly	8320	Dirt & Aggregate Interchange	10,800.00
193	Alternative Terminal	8320	20905 NE Sandy Blvd Fairview, OR 97024	6,000.00
194	Alternate In Line	8320	Lic#507828 DBE #20	35,000.00
195	Crash Cushion	8320	DIR# 1000010905 503-661-5093	40,000.00
224	Alt. Crash Cushion	8320		10,000.00
234	Mobilization	8320		43,500.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.


³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 693,902.00

1 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder

11/6/15
 Date

925-606-2400
 (Area Code) Tel. No.

Mark Bosio

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**Civil Engineering and Stormwater Solutions**

11/3/15 (Bid Revised – please use this one)

RE: Proposal for SWPPP for Caltrans 04-264094, Bids 11/3/15**Dear Prime Contractor;**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. This proposal assumes the project is a Risk Level 2.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Rain Event Action Plans (REAPs).
 - I. Prepare REAPs prior to a rain event with 50% or more chance of occurrence; prepared by a Qualified SWPPP Developer (QSD).
 - II. Exclusions; this contract item can only be provided if we are selected to also perform Stormwater inspection or WPC Manager services. This does not include a pre-storm inspection which would be covered under other bid items.
- C. Storm Water Sampling and Analysis Day.
 - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters. Document sampling on the Caltrans CEM2052 Field Test report form.
- D. Storm Water Annual Report
 - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
 - II. Report will be prepared by a Qualified SWPPP Developer (QSD).
- E. Water Quality Sampling and Analysis Day (per Section 13-11)
 - I. Provide Water Quality Monitor.
 - II. Provide Water Quality Monitor onsite for monitoring in-water work and diversion installation or removal as per Section 13-11.
 - III. Visually observe receiving waters 24 hours before contractor's beginning of in-water work
 - IV. Visually observe receiving waters at least 4 times a day during in-water work for pH, turbidity, dissolved oxygen and temperature. Estimate water flow
 - V. Collect water samples every 4 hours during in-water work of upstream and downstream locations.
 - VI. Analyze water samples in the field for pH, turbidity, DO and temperature.
 - VII. Establish locations for water quality sampling at least 24 hours before start of work.
 - VIII. Price includes cost of using field meters.

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

19

144,305



Civil Engineering and Stormwater Solutions

- F. Water Quality Monitoring Report. Provide report for monitoring data as required per Section 13-11.
- G. Provide Weekly Stormwater Inspection and Water Pollution Control Manager
- I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Developer (QSD) certification.
 - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSD.
 - III. Provide quarterly non-stormwater monitoring inspection.
 - IV. Check NOAA weather forecast daily.
 - V. Provide stormwater inspection reports once a week.
 - VI. Prepare SWPPP Amendments as needed.
 - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
 - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item H for rain event inspection).
- H. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
- I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
 - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
 - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
 - IV. Inspections will be done or overseen by a QSD or QSP.
- I. Prepare SWPPP Amendments as needed. Caltrans requires SWPPP Water Pollution Control Drawings to be kept current with work operations. On large projects that span multiple years, it would be prudent to anticipate several SWPPP amendments will be needed. This could include assistance with preparing a Temporary Creek Diversion Plan.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- | | |
|---|------------|
| A. Prepare SWPPP (Part of Bid Item No. 17) | \$2,400 ✓ |
| B. Rain Event Action Plan, \$125 EA x 93 estimated (Part of Bid Item No. 18)
(This item will be performed by a non-DBE sub so this portion is not on our DBE commitment letter) | \$11,625 ✓ |
| C. Storm Water Sampling and Analysis Day, \$425 EA x 28 estimated (Bid Item No. 19)
(This item will be performed by a non-DBE sub so this portion is not on our DBE commitment letter) | \$11,900 |
| **We are willing to teach the contractor's staff how to self-perform sampling. | |
| D. Storm Water Annual Report | \$1,500 ✓ |

TULLY CONSULTING GROUP
 1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
 PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
 KATELYN@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

(\$500 EA x 3, Bid Item No. 20)

- E. Water Quality Sampling and Analysis Day, \$880 EA x 85 (Bid Item No. 31) \$74,800
 (This item will be performed by a non-DBE sub so this portion is not on our DBE commitment letter)
- F. Water Quality Monitoring Report, \$770 EA x 4 (Bid Item No. 32) \$3,080
 (This item will be performed by a non-DBE sub so this portion is not on our DBE commitment letter)

The following services will be provided on a Time and Materials basis as needed:

- G. Provide Weekly Stormwater Inspection and Water Pollution Control Manager \$ 375 per week ✓
 $\$125/\text{hr} \times 3 \text{ hours} = \$375/\text{week} \times 96 \text{ weeks} = \$36,000$ Not to Exceed
- H. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA (This item will be performed by a non-DBE sub so this portion is not on our DBE commitment letter)
 $\$125/\text{hr} \times 3 \text{ hours} = \$375 \text{ per visit} \times 93 \text{ visits} = \$34,875$
 For quantity purposes, we estimate no more than 93 events (based upon Caltrans REAP estimates)
 This is based on the project lasting 96 weeks.
- I. Prepare SWPPP Amendments as needed \$ 5,400
 Assumes 10 amendments, 4 hours each
 $\$135 / \text{hr} \times 4 \text{ hours} = \$5,400$ Budget

Contractors should take note that Items E and F above are required items under the Caltrans "Prepare SWPPP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

NON-DBE = 101,405

TULLY CONSULTING GROUP
 1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
 PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
 KATELYN@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

(19)


Civil Engineering and Stormwater Solutions

February 27, 2015

RE: Proposal for SWPPP for Caltrans 04-264094, Bids 3/5/15
Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. This proposal assumes the project is a Risk Level 2.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Rain Event Action Plans (REAPs).
 - I. Prepare REAPs prior to a rain event with 50% or more chance of occurrence; prepared by a Qualified SWPPP Developer (QSD).
 - II. Exclusions; this contract item can only be provided if we are selected to also perform Stormwater inspection or WPC Manager services. This does not include a pre-storm inspection which would be covered under other bid items.
- C. Storm Water Sampling and Analysis Day.
 - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters. Document sampling on the Caltrans CEM2052 Field Test report form.
- D. Storm Water Annual Report
 - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
 - II. Report will be prepared by a Qualified SWPPP Developer (QSD).
- E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager
 - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Developer (QSD) certification.
 - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSD.
 - III. Provide quarterly non-stormwater monitoring inspection.
 - IV. Check NOAA weather forecast daily.
 - V. Provide stormwater inspection reports once a week.
 - VI. Prepare SWPPP Amendments as needed.
 - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
 - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item F for rain event inspection).

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

#31 42,500
 #32 2200
 129,225



Civil Engineering and Stormwater Solutions

- F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
- I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
 - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
 - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
 - IV. Inspections will be done or overseen by a QSD or QSP.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- | | |
|---|-----------|
| A. Prepare SWPPP (Part of Bid Item No. 17) | \$2,400 |
| B. Rain Event Action Plan, \$125 EA x 93 estimated (Part of Bid Item No. 18) | \$ 11,625 |
| C. Storm Water Sampling and Analysis Day, \$500 EA x 28 estimated (Bid Item No. 19) | \$ 14,000 |
| **We are willing to teach the contractor's staff how to self-perform sampling. | |
| D. Storm Water Annual Report | \$ 1,500 |
| (\$500 EA x 3, Bid Item No. 20) | |

Pmg 31 42,500
 32 7,200
 49,700

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

- E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager \$ 500 per week
- \$500/week x 96 weeks = \$48,000 Not to Exceed
- F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA
- \$375 per visit x 93 visits = \$34,875
- For quantity purposes, we estimate no more than 93 events
- This is based on the project lasting 96 weeks.

Contractors should take note that Items E and F above are required items under the Caltrans "Prepare SWPPP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

**Civil Engineering and Stormwater Solutions****Timing and deliverables:**

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

A handwritten signature in cursive script that reads "Robin Tully".

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000001830

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

RECEIVED: 2015-02-27 16:22:51 (GMT -08:00)

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

DIR # 1000001896



BID PROPOSAL

License #	764893
DIR	1000001896

Contract: CDOT #04-264094
Rt 101, Marin and Sonoma Counties

Bid Date: November 3, 2015

BID ITEM # 101 / Crack Treatment (portion):

1 Inmi Rout, prep, furnish and install crack sealant.....\$14,852.00 / Inmi.....\$14,852.00

General Conditions:

1. Contractor to supply traffic control as needed for this portion of work. **2 shifts required**
2. Contractor to supply layout and unrestricted access to work area.
3. Contractor to provide all permits and SWPPS for this project as needed.
4. Includes one mob. Additional at \$2,500.00 per each.
5. Two weeks written notice for acquisition of materials.
5. A copy of this quotation to be used as an attachment in force in subcontract.

Note*

Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding



DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

*516
P. 93 340
DJP 6/22/20
722-168*

DATE: 11/3/2015

TO: RGW CONST. Attn: ESTIMATOR FAX: 925-961-1925

Project Name: **04-264094 REALIGN HIGHWAY**
 Owner: CALTRANS
 Bid Date & Time: 11/3/15 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
37	Treated Wood Waste	235000	LBS	\$0.20	\$47,000.00
42	Remove Guardrail	1070	LF	\$5.00	\$5,350.00
43	Remove Double Metal Beam Barrier	12300	LF	\$6.00	\$73,800.00
183	Guardrailing Delineator	130	EA	\$25.00	\$3,250.00
186	Midwest Guardrail System (7' Wood Post)	9000	LF	\$26.00	\$234,000.00
188	Double Thrie Beam Barrier (Wood Post)	2400	LF	\$38.00	\$91,200.00
191	Transition Railing (Type WB-31)	10	EA	\$4,000.00	\$40,000.00
192	End Anchor Assembly (Type SFT)	9	EA	\$1,200.00	\$10,800.00
193	Alternative In-Line Terminal System	2	EA	\$3,000.00	\$6,000.00
194	Alternative Flared Terminal System	14	EA	\$2,500.00	\$35,000.00
195	Type SCI 100 GM Crash Cushion	1	EA	\$40,000.00	\$40,000.00
224	Alternative Crash Cushion (TAU 2)	1	EA	\$33,500.00	\$33,500.00
234	Mobilization	1	LS	\$10,000.00	\$10,000.00
				TOTAL:	\$629,900.00

- Stipulations:**
- Bond not included.
 - No traffic control. No Survey Work.
 - Excludes all dirt work and concrete work on guardrail items.
 - Excludes erosion control.
 - Price based on 2 mobilization.
 - Extra mobilization = \$2,500.00 per mobilization.
 - 52 Working days.
 - CA Contractor # 507828
 - CA DBE # CT-000020
 - CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTJ192NP, WA DBE# D4 M0700 781
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

RECEIVED: 2015-11-03 07:12:34 (GMT -08:00)

Search Returned 1 Records

Fri Nov 06 06:33:44 PST 2015

Query Criteria

Firm ID: 38300

Firm Type: DBE

Firm ID	38300
Firm/DBA Name	TULLY CONSULTING GROUP
Address Line1	580 WIEGAND WAY
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	180 S FIRST ST., SUITE 9
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
Email	robin@tullygroup.com
Contact Name	ROBIN TULLY
Area Code	(707)
Phone Number	693-1926
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340;
ACDBE NAICS	
Work Codes	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Search Returned 1 Records

Fri Nov 06 06:34:29 PST 2015

Query Criteria

Firm ID: 13602

Firm Type: DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EEmail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Work Codes

A General Engineering Contractor; D06 Concrete Related Services;

Licenses

Trucks

Gender

F

Ethnicity

HISPANIC

Firm Type

DBE

Search Returned 1 Records

Fri Nov 06 06:34:14 PST 2015

Query Criteria

Firm ID: 20

Firm Type: DBE

Firm ID	20
Firm/DBA Name	DIRT & AGGREGATE INTERCHANGE, INC
Address Line1	20905 N.E. SANDY BOULEVARD
Address Line2	
City	FAIRVIEW
State	OR
Zip Code1	97024
Zip Code2	9772
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	contractor@dirtagg.com
Contact Name	HENRY PELFREY
Area Code	(503)
Phone Number	661-5093
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(503)
Fax Phone Number	669-1192
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 09; 10;
DBE NAICS	237310;

ACDBE NAICS

Work Codes C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1522 RESET, ADJUST ROADWAY ITEMS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
ASIAN PACIFIC
DBE

Aimee Casteel

From: Aimee Casteel
Sent: Friday, November 06, 2015 7:54 AM
To: 'estimating@austin-enterprise.com'
Subject: Confirmation Caltrans 04-264094
Attachments: Austin Confirmation.pdf

Importance: High

Good Morning

Please sign the confirmation form , I need to overnight to Caltrans today.
Can you send back to me via email ??

Thank you,

Aimee

Aimee Casteel
Assistant Contract Administrator
RGW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
925-606-2400 Ext. 2464
925-961-1925 Fax



R G W C O N S T R U C T I O N I N C .

Fax Transmittal

Date: ___11/06/15_____

Caltrans Contract No. _04-264094__ Bid Date: __11/03/15

To Subcontractors:

Please find attached DBE Confirmation sheet required by Caltrans.

Please return signed ASAP

If you have trouble receiving all the pages of this fax, please contact our office immediately.

**PLEASE FAX BACK TO: 925-961-9136 or Email
aimee.casteel@rgwconstruction.com**

Thank you,

Aimee Casteel
Contract Administrator

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-264094

Name of DBE business
Dirt & Aggregate
 Name of DBE representative

DBE certification number
20

Name of bidder
RGW Construction, Inc.
 Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
William S. Stewart

Date quote was provided to the bidder or prime contractor
11/03/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
186,37,42,43, 188,191,192, 193,194,195, 224,234	MBGR	1,457,850.00

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

 Signature of DBE's authorized representative

 Printed name of DBE's authorized representative

 Title of DBE's authorized representative

 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3380 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 2386
RECIPIENT ADDRESS 15036691192
DESTINATION ID
ST. TIME 11/06 16:48
TIME USE 00'59
PAGES SENT 2
RESULT OK



R G W C O N S T R U C T I O N I N C .

Fax Transmittal

Date: 11/06/15

Caltrans Contract No. 04-264094 Bid Date: 11/03/15

To Subcontractors:

Please find attached DBE Confirmation sheet required by Caltrans.

Please return signed ASAP

If you have trouble receiving all the pages of this fax, please contact our office immediately.

**PLEASE FAX BACK TO: 925-961-9136 or Email
aimee.casteel@rgwconstruction.com**

Thank you,

Aimee Casteel

Aimee Casteel



6

11-08-15P10:55 RCVD

RGW CONSTRUCTION, INC.

November 6, 2015

Via – Fed Ex

Office Engineer – MSC 43
CA Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Re: Contract 04-264094 State Highway in Marin and Sonoma Counties near
Petaluma from 0.8 Miles South to 0.2 Miles North of the Marin-Sonoma County
Line
Bid Date: November 3rd, 2015

Submission of DBE – Commitment & DBE - Confirmation

Dear Sir or Madame:

RGW is pleased to have the opportunity to bid on the above referenced project.
Enclosed is RGW's DBE Commitment and DBE Confirmation documentation to meet
the DBE participation of 8%.

Please contact our office if you have any questions or concerns.

Sincerely,

Aimee Casteel
Contract Administrator

AN EQUAL OPPORTUNITY EMPLOYER





6

• 11-08-15P10:55 RCVD

RGW CONSTRUCTION, INC.

GOOD FAITH EFFORT DOCUMENTATION

Caltrans Contract
~~04-264094~~

BID: 11/03/15
@ 2:00pm

AN EQUAL OPPORTUNITY EMPLOYER

