

3RD BIDDER
THIRD BIDDER

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-2A1104

BID AMOUNT: \$2,121,984.00

BID OPENING DATE: July 24, 2013

BIDDER'S NAME: Proven Management, Inc.

DBE GOAL FROM CONTRACT, %: 13%

DBE PRIME CONTRACTOR CERTIFICATION¹: not applicable

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBE ³ (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
2	Construction Area Signs		Schotka Construction 5555 Napa Vallejo Hwy American Canyon, CA 94503 707-265-6977 DBE/UDBE #33099	\$6,590
34 & 78	Fencing		Oliveira Fence, Inc. 293 Brokaw Road Santa Clara, CA 95050 408-727-3811 DBE/UDBE #01583	\$8,670

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to
MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7006

Total Claimed Participation \$ _____ %

[Signature]
Signature of Bidder

07/26/2013 415-421-9500
Date (Area Code) Tel. No.

William Gilmartin, Vice President
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-2A1104
 BID AMOUNT: \$2,121,984
 BID OPENING DATE: July 24, 2013
 BIDDER'S NAME: Proven Management, Inc.
 DBE GOAL FROM CONTRACT, %: 13%

DBE PRIME CONTRACTOR CERTIFICATION¹:
 not applicable

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBE ³ (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
20, 50, 51, 52, 53, 54, 55, 56	Erosion Control		Superior Hydroseeding 250 W. Riverside Drive Watsonville, CA 95076 831-763-1811 DBE/UDBE #07183	\$37,000
57,59	Paving		Vintage Paving Co., Inc. P.O. Box 481 Winters, CA 95694 530-795-0132 DBE #27011	\$95,100

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation \$ 147,360.00
 7% %
 Signature of Bidder
 07/26/2013 415-421-9500
 Date (Area Code) Tel. No.
 William Gilmartin, Vice President
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-85, Sacramento, CA 95814.

Schotka Construction, Inc.

Project: Remove/Replace Bridge, Napa County #4-1A1104
 Bid date: July 24, 2013

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>EST QUANT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
2	Construction Area Signs	1 LS	\$6,590.00	\$ 6,590.00
6	Channelizer surface mounted	18 EA	\$ 50.00	\$ 900.00
11	Temp Alternative Crash Cushion	5 EA	\$9,000.00	\$45,000.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Contractor to provide water supply for Item 11.
4. Item 2 includes covering signs upon installation only
Excludes flashing beacon.
5. Excludes: Traffic control , overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing,
survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs
6. Retention to be held at same rate of prime contractor.
7. Two addendum(s) acknowledged.
8. This proposal is good for thirty (30) days and is to be included in any subcontract.
9. Our license number is 723309 exp.8/31/2014.
10. We are a union contractor.

CONSTRUCTION AREA SIGNS	TRAFFIC CONTROL SYSTEM
120090	120100

We are a certified **DBE & UDBE**(#33099) & **SBE** (DGS # 31334)
 Contact person: **Diane Schotka** Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

OLIVEIRA FENCE, INC.

35Years in Business

Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

Women Owned Business Enterprise
 Bond Rate-1.5%- cost is not included in price
 Liability insurance limits-\$10 Mil each occurrence
 Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE
 Oliveira Fence is part of the Laborers Union
 DUNS No. 088832910

State of California Certification No. REF-0023017 SBE
 City of Sacramento Certification No. 19905
 Federal ID No. 94-2753230
 Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

<p>Company: Attn: Estimating Department Project: Caltrans Contract No. 04-2A1104 Location: Napa County, CA Estimator: Debbie Garcia</p>	<p>Bid Date: 7/24/2013 Addenda Noted: 2 Move-Ins Included: 3 move-in Additional Move-ins: \$500.00 each Manufactures' Lead Time: 4 weeks notice</p>
--	--

Bid Item	Description	Number of	Type	Unit Price	Total Price
34	To Remove Fence.	630	LF	\$ 5.00	\$ 3,150.00
78	To Furnish and Install Temporary Fence (Type BW)	460	LF	\$ 12.00	\$ 5,520.00
79	To Furnish and Install Tubular Bicycle Railing. Excludes core drilling of attachment bolts for flange plated posts. 6-8 weeks for shop drawings and 6-8 weeks for fabrication after approved submittals.	207	LF	\$ 133.00	\$ 27,531.00
<p>Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost. PLEASE SEE BELOW FOR EXCLUSION.</p>					\$ 36,201.00

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal or disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
 Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr.
 Watsonville, CA 95076

Phone (831) 763-1811
 Fax (831) 763-1409

josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator

(page 1 of 2)

CDOT SWBE Firm No. 7183 Exp. 1/1/2014
UNDERUTILIZED DBE Firm NO. 7183 Exp. 3/9/2014

Job Name: 04-2A1104 Hwy 121
 [Near Napa]

Date: 7/23/2013
Bid Date: 7/24/2013

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
20 / 130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	1	\$ 10.00	\$ 10.00
21 / 130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	1,300	\$ 2.47	\$ 3,211.00
50 / 210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	3	\$ 10.00	\$ 30.00
51 / 210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	15,400	\$ 0.552	\$ 8,500.80
52 / 210300	HYDROMULCH	SQFT	21,900	\$ 0.151	\$ 3,306.90
53 / 210350	FIBER ROLLS	LF	1,260	\$ 4.90	\$ 6,174.00
54 / 210420	STRAW	SQFT	6,430	\$ 0.064	\$ 411.52
55 / 210430	HYDROSEED	SQFT	21,900	\$ 0.213	\$ 4,664.70
56 / 210600	COMPOST	SQFT	21,900	\$ 0.481	\$ 10,533.90
TOTAL \$ FOR ITEMS BID:					\$ 36,842.82

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) Included	<u>Four</u>	(Per items 20 & 50.)
Additional moves	<u>\$1,375</u>	Each
Stand-by time/hr.	<u>\$500</u>	See Terms & Conditions page 2.
Traffic control by prime contractor	<u>X</u>	

2) On-Site Water Requirements:

	<u>2,500</u>	Total Gallons for item 21
	<u>5,500</u>	Total Gallons for items 52 & 55
Dedicated Water Truck Service	<u>X</u>	3,000 capacity, 200 GPM discharge
(Provided by prime contractor)	<u>3</u>	approximate hours of use item 21
	<u>8</u>	approximate hours of use items 52 & 55

3) Payment:

C.O.D.	_____	
Net 15 without Pre-lien	_____	Note:
Net 30	_____	Superior Hydroseeding, Inc. must be in possession
Pre-lien information required	<u>X</u>	of a fully executed subcontract before the
Purchase Order	_____	work quoted herein can be scheduled,
Subcontract	<u>X</u>	or materials ordered.

Superior Hydroseeding, Inc.

Calif. Lic. 683292

QUOTATION PAGE 2

Terms and Conditions continued (To be included in subcontract):

Date: 7/23/2013

Job Name: 04-2A1104 Hwy 121
[Near Napa]

Bid Date: 7/24/2013

- X** 4) Quote excludes site-prep, nightwork, reseeding/reapplication, removal, incorporation/compaction, maintenance, and guarantee/warranty. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.
- X** 5) Overspray and or straw duff may dust cars, buildings and sidewalks. Please notify all concerned concerned to find alternative parking or travel routes as necessary during the work period.
- X** 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.
- X** 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.
- X** 8) A representative of the prime contractor or owner must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.
- X** 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.
- X** 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 15% of contracted total.

This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory

Title

Date

Josh Freeman

Josh Freeman
7/23/2013

NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors

Lic #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
 Business Phone: (530) 795-0152 • Fax: (530) 795-5734

PROPOSAL

7/24/13

PROJECT: 04-2A1104 Sub AC

TO: Bidding Contractors

2 PGS
 ←

This Proposal is Limited to the Following Items of Work:

Description	Qty	Unit	Unit Price \$	Total \$
57) AC Type A	500	Ton	\$ 156.00	\$ 78000.00
59) Tack Coat	3	Ton	\$ 700	\$ 2100.00
85) Mobilization	1	LS	\$ 15000.00	\$ 15000.00
Total				\$ 95100.00

ITEMS NOT SPECIFICALLY INCLUDED ARE CONSIDERED TO BE EXCLUDED.

Special Conditions:

- Final invoicing and payment shall be based on field measurement of AC placed.
- All work included in this proposal is to be performed with conventional paving and hauling equipment. There is no allowance for specialized work or phasing required to prosecute the work when abnormal site conditions, weather, or other unknown conditions might exist.
- All labor and equipment cost resulting from plan errors, revisions or staking errors which cause the job to be shut down will be paid on a time and materials basis.
- General Contractor to supply onsite water source for VPC at no charge.
- Three week notice required prior to mobilization for AC paving.
- Price good through 12/31/14. Add \$ 2.00/ton after 12/31/14.
- DBE #27011
- SBE #14110

The Following Items Are Excluded:

- Testing, permits, fees, and bonds. Ad Bond @ 1.0%
- Weedkillers, fog seal coat, striping, tack between lifts and curbs and headers.
- Line cutting and adjusting utilities (to be left below grade and adjusted by others after paving is completed).
- Temporary striping or delineation.
- Waiver of Subrogation.
- PCMS, lights for night work.
- Sawcutting.
- WPC, SWPPP
- Traffic Control

PROJECT:

Terms:

Per General Contract

Temperature Clause:

This price is based on placing the asphalt concrete during normal working shift hours and with continuous operation. Should the inspecting agency cause delays because of insufficient ground temperatures or atmospheric conditions, the owner or contractor will be responsible for all labor and equipment stand-by charges.

Oil Escalation Clause:

Per general contract. Do not opt-out.

Move-In Clause:

This price is based on two move-in. Additional move-ins will be \$ 5,000.00 each.

This is a proposal only for the purpose of establishing a price for the work as outlined. In the event we are low bidders, formal contract suitable to both parties shall be prepared and fully executed, and neither party shall be bound until the contract is executed. The terms and conditions of this proposal shall be incorporated into any contract or subcontract resulting therefrom and shall govern over any conflicting provisions in the contract or subcontract. This proposal is good for thirty (30) days from the date hereon, after which time Vintage Paving Company, INC., reserves the right to review the proposal for any changes in prices.

Please feel free to call me at (530) 795-0132 if you need any further information.

Sincerely,
VINTAGE PAVING COMPANY, INC.



Robert Nickelson, Vice President

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
Bid Item #41	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$5,000	<1%
Bid Item #43	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$50,000	2.5%
Bid Item #60	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$68,200	3%
Bid Item #61	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$209,000	10%
Bid Item #62	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$35,500	1.7%
Bid Items #68 & #69	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$44,360	2%
Bid Item #70	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$18,360	<1%
Bid Item #8	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	\$250,000	12%
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
Please see attached			Please see attached phone
fax & email logs			log for follow-up calls made

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
41	self-perform	n/a	None	n/a	
43	self-perform	n/a	None	n/a	
60	self-perform	n/a	none	n/a	
61	self-perform	n/a	none	n/a	
62	self-perform	n/a	none	n/a	
68 & 69	Alamillo Rebar	non-DBE	Camblin Steel	\$73,404	\$700
70	CNJ Enterprise	non-DBE	none	n/a	
8	Bentancourt	non-DBE	Mike Brown	\$104,000	\$72,000

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Caltrans website	posted 7/11/2013 (see attached)

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Bay Area Metropolitan Transportation Agency	7/11/2013	via email/fax	
Central Contra Costa Transit Authority	7/11/2013	via email/fax	
City & Co. of San Francisco	7/11/2013	via email/fax	
Human Rights Commission General Services Admin.	7/11/2013	via email/fax	

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Our estimators provided information over the phone/or via emails regarding projects scope & other inquiries by subcontractors/suppliers. Provided plans/specs to interested parties and/or directed parties to Bidmail to view and/or perform take-offs.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Although we were not contacted by any DBE firms for such services, Proven will, where applicable, advise and make efforts to assist interested DBE's in obtaining bonds, lines of credit, insurance, equipment, supplies, materials, or other related assistance or services.

8. Include additional data to support a demonstration of good faith efforts.

Proven Management negotiates in good faith with all our potential subcontractors and/or material suppliers including DBE's. We will not unjustifiably reject any unsatisfactory bids prepared by any DBE's.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3980 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Advertisement

Listing for all primes seeking assistance with project 04-2A1104. 9 results found.

Contractor: Gordon N. Ball, Inc **Contact:** Sophea Sem

Address: 333 Camille Ave Alamo

Phone: 9258385675 **Fax:** 925-838-0814 **Email:** estimating@ballconco.com

Services needed: To All Subcontractors and Suppliers: Gordon N. Ball, Inc., an Equal Employer, is seeking quotes from interested and qualified DBE firms, and other subcontractors and suppliers for the above referenced project. We encourage the participation of Disadvantaged, Minority and Women owned enterprises. BID ITEMS: Gordon N. Ball, Inc. welcomes quotes from subs and suppliers on complete or partial portions of work for all phases including (but not limited to) the following: LEAD COMPLIANCE PLAN, CAS, TRAFFIC CONTROL, SWPPP, DEMO, CLEARING AND GRUBBING, EXCAVATION, LANDSCAPING, HYDROMULCH, FIBERROLLS, HYDROSEEDING, COMPOST, ASPHALT, AC DIKE, CONCRETE, ARCHITECTURAL TREATMENT, PRECAST CONCRETE, JOINT SEAL, REBAR, PIPE, FENCING, BICYCLE RAILING, CRASH CUSHIONS, BARRIERS, STRIPE, PAVEMENT MARKERS, AND TRUCKING. PLANS & SPECS: Plans and specifications may be viewed at Gordon N. Ball's office by appointment only or can be obtained from the information in the following link:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A1104/

Requirements: BONDING & INSURANCE ASSISTANCE: 100% Performance and Payment bonds with a surety company subject to approval of Gordon N. Ball are required of subcontractors for this project. GNB will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest SCCI Long Form Standard Subcontract incorporating prime contract terms and conditions: including payment provisions.

Date posted: 06/20/2013

Contractor: Ghilotti Construction Company, Inc. **Contact:** Thomas Smith

Address: 246 Ghilotti Avenue Santa Rosa, CA 95407

Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** tom@ghilotti.com

Services needed: Seeking certified DBE subcontractors and suppliers for scopes of work including, but are not limited to: CAS, TRAFFIC CONTROL SYSTEM, TEMPORARY SIGNAL SYSTEM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY ACTIVE TREATMENT, TEMPORARY FENCE (TYPE ESA), COLD PLANE AC PAVEMENT, BRIDGE REMOVAL, CLEAR & GRUB, STRUCTURE EXCAVATION (TYPE D), STRUCTURE BACKFILL (BRIDGE), HYDROSEED, COMPOST, STRUCTURAL CONCRETE-BRIDGE, FURNISH / ERECT PRECAST PRESTRESSED CONCRETE SLAB, BAR REINFORCING STEEL (BRIDGE), PREPARE AND STAIN CONCRETE, TUBULAR BICYCLE RAILING, MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION AND TRUCKING.

Requirements: Mr. Thomas Smith (707/585-1221 or tom@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be downloaded through the Small Business Development Centers at www.sba.gov/localresources/district/ca/index.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form ?CG-2010-1185? or equivalent; include Primary

and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Date posted: 06/24/2013

Contractor: Suulutaaq, Inc. **Contact:** Ninah Moody

Address: 110 Railroad Ave, Suite A Suisun City

Phone: 707-427-3209 **Fax:** 707-419-4851 **Email:** ninah.moody@suulutaaq.com

Services needed: Suulutaaq, Inc. is requesting sub bids from qualified DBE subcontractors, suppliers, manufactures, and truckers for the following trades (but not limited to): Lead Compliance Plan, CAS, Traffic Control, SWPPP, Erosion Control, Hydroseed, Temporary Active Treatment System, Demo, Grinding, Clearing And Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Landscaping, Cold Plane Asphalt Concrete Pavement, HMA, Ac Dike, Tack Coat, Structural Concrete, Minor Concrete, Architectural Treatment, Furnish And Erect Precast Prestressed Concrete Slab, Joint Seal, Prepare And Stain Concrete, Pipe, RSP, Miscellaneous Iron And Steel, Temporary Fence, Tubular Bicycle Railing, Crash Cushion, Concrete Barrier, Striping, Pavement Marker, Maintaining Existing Traffic Management, System Elements During Construction, and Trucking.

Requirements: *SUULUTAAQ, INC. INSURANCE AND SUBCONTRACT REQUIREMENTS* All Subcontractors, lower tier subcontractors and material suppliers will be required to meet Suulutaaq, Inc. insurance and subcontract requirements. Suulutaaq, Inc. insurance requirements and subcontract agreement will be furnished upon request for review. Subcontractor may be subject to providing payment and performance bonds for the subcontractor scope of work. Please provide the bond rate as a line item option in your bid. For assistants in obtaining bonds, lines of credit, and or insurance please contact our office at (707-427-3209). EOE: Suulutaaq, Inc. is an Equal Opportunity Employer and mandates that any subcontractor awardee adhere to these principles. Plans, Specifications and Wage Determinations are available at the following location(s) and or websites:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A1104/, Sacramento Builders Exchange, Santa Clara Builders Exchange, Valley Contractors Exchange, Nevada Builders Exchange, Valley Builders Exchange, and Suulutaaq's Suisun City Office.

Date posted: 07/02/2013

Contractor: Team Ghilotti, Inc. **Contact:** Abel Canlas

Address: 2531 Petaluma Blvd South Petaluma, CA 94952

Phone: 7077638700 **Fax:** 7077621430 **Email:** abelc@teamghilotti.com

Services needed: REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation Contract No. 04-2A1104 Construction on state highway in Napa County about 2 Miles South of Junction of Route 128 at Capell Creek Bridge. 04- Nap-121-20.2/20.4 PM Project ID: 0400000808 Federal-Aid Project No. ACBHTSP-P121(025)E Bid Date: 07/24/2013 2:00pm Seeking quotes for the following bid items: AC Grinding, Construction Area Signs, Concrete, Construction Site Management, Erosion Control, Hydro Seed, K-Rail, Lead Compliance Plan, Local Trucking without Storage, Trucking, Street Sweeping, Striping, SWPPP, Tack Oil, Traffic Control System, WPCP Prep, Temporary Pavement Markings, Channelizer, Flashing Beacon, Temporary Signal System, Portable Changeable Message Sign, Crash Cushion, Temporary Fence, Remove Metal Beam Guard Rail, and/or any other trade required by the project plans & specifications.

Requirements: The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our Estimating Department. An Equal Opportunity Employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project. TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430

Date posted: 07/08/2013

Contractor: SHASTA CONSTRUCTORS, INC. **Contact:** Jan Lusso

Address: P.O. Box 491539 Redding, CA 96049

Phone: (530) 365-3930 **Fax:** (530) **Email:**

Services needed:

Requirements: Plans and specifications may be reviewed in our office or may be viewed / obtained from the Department of Transportation's website: http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php

If you require assistance in obtaining bonding, insurance, or lines of credit, necessary equipment, supplies and materials or have any questions in connection with the project including information about the plans, specifications and requirements of the contract, please contact Jan Lusso at extension 27. We are an equal opportunity employer and will consider all bids submitted. We especially encourage firms certified as DBE by Caltrans to submit bids. If you are interested in this project we are more than willing to discuss in detail what assistance we can provide you. All Subcontractors shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. Shasta will pay only standard industry rates for these bonds. Subcontractors must possess current insurance and worker's compensation coverage. Please contact Shasta for assistance in responding to this solicitation. Shasta's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. ALL bids received will be considered.

Date posted: 07/10/2013

Contractor: SHASTA CONSTRUCTORS, INC. **Contact:** Jan Lusso

Address: P.O. Box 491539 Redding, CA 96049

Phone: (530) 365-3930 **Fax:** (530) 365-5465 **Email:** jlusso@shastaconstructors.com

Services needed: Shasta Constructors, Inc. is seeking subcontractors and/or suppliers including those certified and qualified DBEs to provide material and sub quotes for bid items including, but not limited to: Construction Area Signs, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Channelizer, Flashing Beacon (Portable), Temp Railing (Type K), Temp Crash Cushion, Move-In/Move-Out (Temp Erosion Control), Temp Hydraulic Mulch, Temp Active Treatment System, Temp Fence (ESA), Remove Fence, Remove MBGR, Remove Thermo Traffic Stripe, Remove Pavement Marker, Remove AC Dike, Bedrock Mortars Protective Cover, Bedrock Mortars Relocation, Salvage Existing Stone Rubble Masonry Bridge Railing, Cold Place AC, Bridge Removal, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Prune Existing Plants, Move-In/Move-Out (Erosion Control), Rolled Erosion Control Product (Netting), Hydromulch, Fiber Rolls, Straw, Hydroseed, Compost, HMA (Type A), Place HMA Dike, Tack Coat, Minor Concrete (Minor Structure), Arch Treatment, Furnish PC/PS Concrete Slabs, Erect PC/PS Concrete Slabs, Joint Seal, Bar Reinforcing Steel (Bridge), Bar Reinforcing Steel (Epoxy Coated), Prepare and Stain Concrete, 18" Alt pipe Culvert, 12" Corrugated Steel Pipe, RSP, RSP Fabric, Misc. Iron & Steel, Temp Fence (Type BW), Tubular Bicycle Railing, Type SMART SCI 100GM Crash Cushion, 4" Thermo Traffic Stripe, Pavement Marker (Retroreflective), Maintain Existing Traffic Management System During Construction, trucking, and miscellaneous construction supplies.

Requirements: Plans and specifications may be reviewed in our office or may be viewed / obtained from the Department of Transportation's website: http://dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php If you require assistance in obtaining bonding, insurance, or lines of credit, necessary equipment, supplies and materials or have any questions in connection with the project including information about the plans, specifications and requirements of the contract, please contact Jan Lusso at extension 27. We are an equal opportunity employer and will consider all bids submitted. We especially encourage firms certified as DBE by Caltrans to submit bids. If you are interested in this project we are more than willing to discuss in detail what assistance we can provide you. All Subcontractors shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. Shasta will pay only standard industry rates for these bonds. Subcontractors must possess current insurance and worker's compensation coverage. Please contact Shasta for assistance in responding to this solicitation. Shasta's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. ALL bids received will be considered.

Date posted: 07/10/2013

Contractor: Proven Management, Inc. **Contact:** Maria Mares

Address: 712 Sansome Street San Francisco, CA 94111-1704

Phone: 415-421-9500 **Fax:** 415-421-9600 **Email:** bids@provenmanagement.com

Services needed: PMI requests proposals/quotes from all qualified subcontractors, suppliers, and truckers including certified DBE firms for the following work including but not limited to: SWPPP; Lead Compliance Plan; Construction Area Signs; Traffic Control System; Temp Pavement Marking (Paint); Temp Traffic Stripe (Paint); Channelizer (Surface-Mounted); Flashing Beacon (Portable); Temp Signal System; Portable Changeable Message Sign; Temp Railing (type K); Temp Crash Cushion; Erosion Control; Hydraulic Mulch; Temp Drainage Inlet Protection; Temp Fiber Roll; Temp Silt Fence; Street Sweeping; Temp Conc Washout; Demolition; Remove Metal Beam Guard Railing; Remove Thermoplastic Traffic Stripe; Remove Pavement

Markers; Remove AC Dike; Bedrock Mortars Protective Cover; Bedrock Mortars Relocation; Salvage Existing Stone Rubble Masonry Bridge Railing; Cold Plane AC Pavement; Bridge Removal; Clearing & Grubbing; Roadway Excavation; Structural Excav (Type D); Structure Backfill (Bridge); Prune Existing Plants; Move-in/Move-out Erosion Control; Hydromulch; Fiber Rolls; Hydroseed; Straw; Compost; Hot-Mix Asphalt; Tack Coat; Structural Concrete, Bridge Footing; Struct Concrete, Bridge; Minor Concrete; Joint Seal; Rebar; Stain Concrete; Rock Slope Protection; Misc Iron & Steel; Corrugated Steel Pipe; Tubular Bicycle Railing; Concrete Barrier

Requirements: Bonding, insurance, lines of credit and any technical assistance or information related to the plans & specifications & requirements for the work will be made available to interested DBE certified suppliers, subcontractors, and truckers. Assistance with obtaining necessary equipment, supplies, materials, or related assistance or services for this project will also be offered to interested DBE firms. 100% Payment & Performance bonds will be required from a single, Treasury-listed surety company subject to PMI's approval. PMI will pay bond premium up to 1.5%. Subcontractors awarded on any project will be on PMI's standard form for subcontract without any modifications. For questions or assistance required on the above, please call. We are an Equal Opportunity Employer

Date posted: 07/11/2013

Contractor: TCB Industrial **Contact:** Jeff Roberts

Address: 2955 Farrar Ave. Modesto, Ca. 95354

Phone: 209-571-0569 **Fax:** (209) 577-3735 **Email:** JRoberts@tcbindustrial.net

Services needed: Grading, Paving, Landscaping, Temporary Signal System

Requirements:

Date posted: 07/17/2013

Contractor: R.M. Harris Co **Contact:** John Tymo

Address: 1000 Howe Road, Suite 200 Martinez, CA, 94553

Phone: (925)335-3000 **Fax:** (925)335-2663 **Email:** jtymo@rmhci.com

Services needed: R.M. Harris Co. is requesting certified DBE subcontractors and suppliers for Lead compliance plan, CAS, traffic control, pavement marking, electrical, traffic control, job site management, SWPPP, REAP, Water sampling and analysis, erosion control, temp active treatment system, MBGR, debris disposal, bedrock mortars, cold planing, bridge removal, clear and grub, develop water supply, salvage bridge rail, earthwork, landscape, hydromulch, fiber rolls, straw, hydroseed, compost, HMA, AC Dike, Structure Concrete, precast, joint seal, rebar, stain, underground, access pad, creek diversion, RSP, Fence and rail, barrier, and striping

Requirements: R.M. Harris Co. is an equal opportunity employer. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project.

Date posted: 07/17/2013

Fax & Email Logs

Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County::Fax Log

116 of 144 pages sent successfully

Destination	To	Date Queued	Status	Pages	Job ID
916-645-9618	AC Dike Company:	2013-07-11 17:56:17.0	Success	2	103148988
831-477-0895	ADH Environmental: Chad Falkenberg	2013-07-11 17:56:17.0	Failed	2	103148992
925-691-9919	AJ Vasconi General Engineering: Andrew Vasconi	2013-07-11 17:56:17.0	Failed	2	103148993
951-654-1051	Alert Barricade, Inc.:	2013-07-11 17:56:18.0	Success	2	103148996
559-453-3250	Alert-O-lite, Inc.:	2013-07-11 17:56:18.0	Success	2	103148999
559-498-0951	Allante Fence Company:	2013-07-11 17:56:18.0	Success	2	103149003
909-433-9150	American Steel Placers, Inc.:	2013-07-11 17:56:18.0	Failed	2	103149006
415-558-1556	Azul Works, Inc.: Rocio Hernandez	2013-07-11 17:56:18.0	Success	2	103149010
510-464-7848	Bay Area Metropolitan Transportation Agency: Administration Services	2013-07-11 17:56:18.0	Failed	2	103149011
415-206-1711	C M C Traffic Control Specialists: Crystal Miks	2013-07-11 17:56:18.0	Success	2	103149013
510-278-8177	Cabral Reinforcing, Inc.:	2013-07-11 17:56:18.0	Failed	2	103149015
415-401-7664	Cal-Con Pumping, LLC: Julie Berry	2013-07-11 17:56:18.0	Success	2	103149017
925-449-5177	Calco Fence, Inc.: Mike Hill	2013-07-11 17:56:18.0	Success	2	103149018
916-451-5388	Capitol Barricade:	2013-07-11 17:56:18.0	Success	2	103149020
510-655-4401	Catco Services: Carolyn Taylor	2013-07-11 17:56:18.0	Success	2	103149022
925-686-2630	Central Contra Costa Transit Authority (CCCTA):	2013-07-11 17:56:18.0	Success	2	103149023
510-895-8478	Central Fence Company: Tony Chapman	2013-07-11 17:56:18.0	Success	2	103149025
408-376-0273	Chavez Fence Company:	2013-07-11 17:56:18.0	Success	2	103149029
415-431-5764	City & County of San Francisco: Human Rights Commission	2013-07-11 17:56:18.0	Success	2	103149034
925-459-5602	Closure Solutions, Inc.: Tim Anenson	2013-07-11 17:56:18.0	Success	2	103149035
916-663-1858	Construction Area Signs, Inc.:	2013-07-11 17:56:18.0	Success	2	103149036

Destination	To	Date Queued	Status	Pages	Job ID
209-931-0474	E D Safety Service: Robert Beadles	2013-07-11 17:56:18.0	Failed	2	103149038
209-835-9604	E.D. Safety Services: Ed Bistor	2013-07-11 17:56:18.0	Success	2	103149042
925-956-7191	ESWPPP Consultants, Inc.: Tim Mehta	2013-07-11 17:56:18.0	Success	2	103149043
510-278-3095	Fanfa, Inc.:	2013-07-11 17:56:18.0	Success	2	103149046
559-732-5364	Fischer Metal Products:	2013-07-11 17:56:18.0	Success	2	103149047
559-594-1056	Force Traffic Control, Inc.:	2013-07-11 17:56:18.0	Success	2	103149048
530-743-9352	Frank Medina General Engineering Contractor:	2013-07-11 17:56:18.0	Success	2	103149049
707-446-8146	Freedlun Hydroseeding, Inc.: Dean Freedlun	2013-07-11 17:56:19.0	Success	2	103149050
510-429-0198	Fremont Reinforcing: Ares Vazquez	2013-07-11 17:56:19.0	Failed	2	103149053
408-268-7119	Get the Signal Company:	2013-07-11 17:56:19.0	Success	2	103149054
714-479-0809	Global Environmental Network, Inc.: Michael Horner	2013-07-11 17:56:19.0	Success	2	103149056
714-893-0945	Global Road Sealing, Inc.:	2013-07-11 17:56:19.0	Success	2	103149057
209-830-3606	H & H Mechanical Engineering, Inc.:	2013-07-11 17:56:19.0	Failed	2	103149059
408-268-7119	Horizon Signal Technologies, Inc.: Dave Doodokyan	2013-07-11 17:56:19.0	Success	2	103149061
800-677-3718	Incompl : Andrew Plunkett	2013-07-11 17:56:19.0	Success	2	103149063
661-399-8882	J & M Land Restoration, Inc.: John Juette	2013-07-11 17:56:19.0	Success	2	103149065
866-878-2769	K & G Concrete, Inc.: Grace Guillory	2013-07-11 17:56:19.0	Success	2	103149066
916-372-8688	K W Construction:	2013-07-11 17:56:19.0	Success	2	103149067
707-746-4825	Lane Safety Co., Inc.: Carmen Herzig	2013-07-11 17:56:20.0	Success	2	103149069
925-270-1861	LML Enterprises, Inc.:	2013-07-11 17:56:20.0	Success	2	103149071
909-599-2722	Los Angeles Signal Construction:	2013-07-11 17:56:20.0	Success	2	103149072
530-473-2249	M & B Enterprises: Boomer	2013-07-11 17:56:20.0	Success	2	103149074
530-241-9647	M & S Environmental Landscapes, Inc.:	2013-07-11 17:56:20.0	Success	2	103149075

Destination	To	Date Queued	Status	Pages	Job ID
415-824-4696	M Hernandez Construction Co.: Mariano Hernandez (ext 101)	2013-07-11 17:56:20.0	Success	2	103149078
415-468-9056	Mendelian Construction, Inc.: David Rogers	2013-07-11 17:56:20.0	Failed	2	103149079
415-752-7537	MLS Construction: Stanley S. To	2013-07-11 17:56:20.0	Failed	2	103149081
510-566-7874	Montano Steel, Inc.: Roberto Montano	2013-07-11 17:56:20.0	Failed	0	103149082
916-667-9230	Neema Group, LLC: Titus Thomas	2013-07-11 17:56:20.0	Failed	2	103149089
916-652-4376	Nitta Construction, Inc.:	2013-07-11 17:56:20.0	Success	2	103149091
530-751-7961	North Valley Barricade: Robert Norton	2013-07-11 17:56:20.0	Success	2	103149094
408-727-2690	Oliveira Fence, Inc.: Debbie Garcia	2013-07-11 17:56:20.0	Success	2	103149095
916-726-1198	Pisor Fence Division, Inc.: Jo Klein	2013-07-11 17:56:21.0	Success	2	103149097
916-652-2347	Pronesti Excavation, Inc.: Brenda Hill	2013-07-11 17:56:21.0	Success	2	103149098
707-895-2200	Proseed Landscape & Erosion Control:	2013-07-11 17:56:21.0	Success	2	103149099
925-671-7621	R & S Erection of Concord:	2013-07-11 17:56:21.0	Failed	2	103149100
650-348-1456	R & W Concrete Contractors, Inc.: Brian Rodrigues	2013-07-11 17:56:21.0	Success	2	103149102
530-246-7902	Redding Industrial Electric & Controls:	2013-07-11 17:56:21.0	Success	2	103149105
408-745-7146	S & L Fence Company: Steve	2013-07-11 17:56:21.0	Success	2	103149107
858-748-6012	San Diego Bay Area Electric, Inc.:	2013-07-11 17:56:21.0	Success	2	103149109
408-929-4905	San Jose Signal Electric Construction:	2013-07-11 17:56:21.0	Success	2	103149112
530-894-7767	Santos Excavating, Inc.: Arnie	2013-07-11 17:56:21.0	Success	2	103149113
707-265-6856	Schotka Construction:	2013-07-11 17:56:21.0	Success	2	103149114
530-887-8169	Selby's Soil Erosion Control Co., Inc.: Eric van der Welle	2013-07-11 17:56:21.0	Success	2	103149116
530-254-0246	Sequoia Traffic Service:	2013-07-11 17:56:21.0	Failed	2	103149119
209-847-0169	SJD Construction, Inc.:	2013-07-11 17:56:21.0	Success	2	103149122
510-782-6078	Suarez & Munoz Construction, Inc.:	2013-07-11 17:56:22.0	Success	2	103149123

Destination	To	Date Queued	Status	Pages	Job ID
831-763-2023	Superior Hydroseeding: Morgan	2013-07-11 17:56:22.0	Success	2	103149126
415-642-5024	The Barricade Company: Jennifer Pitts	2013-07-11 17:56:22.0	Success	2	103149127
760-598-3941	The Exit Light Co., Inc.:	2013-07-11 17:56:22.0	Success	2	103149128
707-647-1291	Thomas & Pratt Highway Specialty Services, Inc.: Eric	2013-07-11 17:56:22.0	Failed	2	103149130
408-436-2998	USA Construction:	2013-07-11 17:56:22.0	Success	2	103149131
916-372-8688	K W Construction:	2013-07-12 15:52:32.0	Success	2	103245671

Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County::Digital Communication Log

Destination ↕	Company ▲	Subject ↕	Date ↕	Sent By ↕	Method ↕
aj@ajvasconi.com	A J VASCONI GENERAL ENGINEERING	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:17.0	Maria Mares	Email
aj@ajvasconi.com	A.J. Vasconi General Engineering	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:17.0	Maria Mares	Email
paul@acdike.com	AC Dike Company	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:17.0	Maria Mares	Email
smeacham@adhenvironmental.com	ADH Environmental	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:17.0	Maria Mares	Email
aj@ajvasconi.com	AJ Vasconi General Engineering	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:17.0	Maria Mares	Email
abarri@linkline.com	Alert Barricade, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
suem@alertolite.com	Alert-O-lite, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
allantefence@gmail.com	Allante Fence Company	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128	2013-07-11 17:56:18.0	Maria Mares	Email

Destination ↕	Company ▲	Subject ↕	Date ↕	Sent By ↕	Method ↕
		at Capell Creek Bridge, Napa County			
diana@steelplacers.info	American Steel Placers, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
socorro@azulworks.com	Azul Works, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
bcecchini@mtc.ca.gov	Bay Area Metropolitan Transportation Agency	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
crystalm.cmc@gmail.com	C M C Traffic Control Specialists	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
Leah.wade@calconpumping.com	Cal-Con Pumping, LLC	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
matt@calcofenceinc.com	Calco Fence, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
catco1@sbcglobal.net	Catco Services	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
tonychapman@centralfence.us	Central Fence Company	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128	2013-07-11 17:56:18.0	Maria Mares	Email

Destination ↕	Company ▲	Subject ↕	Date ↕	Sent By ↕	Method ↕
		at Capell Creek Bridge, Napa County			
cfence@netzero.net	Chavez Fence Co	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
cfence@netzero.net	Chavez Fence Company	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
cfence@netzero.net	Chavez Fence Company	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
hrsc.info@sfgov.org	City & County of San Francisco	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
TAnenson@closureolutions.com	Closure Solutions, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
crystal.m.cmc@gmail.com	CMC Traffic Control	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
elisa@sierrasafetyco.com	Construction Area Signs, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
eswppp@hotmail.com	ESWPPP Consultants, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128	2013-07-11 17:56:18.0	Maria Mares	Email

Destination ↕	Company ▲	Subject ↕	Date ↕	Sent By ↕	Method ↕
		at Capell Creek Bridge, Napa County			
fanfa@fanfainc.com	Fanfa, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
fmpi@att.net	Fischer Metal Products	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
fmpi@att.net	Fisher Metal Products, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
forcetraffic@earthlink.net	Force Traffic Control, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
forcetraffic@earthlink.net	Force Traffic Control, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
roxannemedina@aol.com	Frank Medina General Engineering Contractor	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:18.0	Maria Mares	Email
dean@freedlun.net	Freedlun Hydroseeding, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:19.0	Maria Mares	Email
fremontreinforcing@gmail.com	Fremont Reinforcing	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128	2013-07-11 17:56:19.0	Maria Mares	Email

Destination ↕	Company ▲	Subject ↕	Date ↕	Sent By ↕	Method ↕
		at Capell Creek Bridge, Napa County			
SLEB@acgov.org	General Services Agency	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:19.0	Maria Mares	Email
doodokyan@aol.com	Get the Signal Company	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:19.0	Maria Mares	Email
doodokyan@aol.com	Get the Signal Company	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:19.0	Maria Mares	Email
chann@safetygeni.com	Global Environmental Network, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:19.0	Maria Mares	Email
lalatri@yahoo.com	Global Road Sealing, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:19.0	Maria Mares	Email
hnhmechanical@sbcglobal.net	H & H Mechanical Engineering, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:19.0	Maria Mares	Email
doodokyan@aol.com	Horizon Signal Technologies, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:19.0	Maria Mares	Email
doodokyan@aol.com	Horizon Signal Technologies, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128	2013-07-11 17:56:19.0	Maria Mares	Email

Destination ↕	Company ▲	Subject ↕	Date ↕	Sent By ↕	Method ↕
		at Capell Creek Bridge, Napa County			
aplunkett@incompli.com	Incompli	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:19.0	Maria Mares	Email
pluette@jmlandrestoration.com	J & M Land Restoration, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:19.0	Maria Mares	Email
gguillory@kgconcretepumping.com	K & G Concrete, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:19.0	Maria Mares	Email
kwong@kwc-usa.com	K W Construction	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-12 15:52:32.0	Maria Mares	Email
karen@imaginationmetals.com	KAYLEN ENGINEERING INC	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
karen@imaginationmetals.com	Kaylen Traffic Control	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
lanesafety@aol.com	Lane Safety Co., Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
info@lmlenterprises.com	LML Enterprises, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128	2013-07-11 17:56:20.0	Maria Mares	Email

Destination	Company	Subject	Date	Sent By	Method
		at Capell Creek Bridge, Napa County			
chris72549@aol.com	Los Angeles Signal Construction	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
boomerb@frontier.com	M & B Enterprises	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
mandserviro@aol.com	M & S Environmental Landscapes, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
mhernandez@covad.net	M Hernandez Construction Co.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
erosas@mendelian.net	Mendelian Construction, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
stomls-office@yahoo.com	MLS Construction	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
montanosteelinc@gmail.com	Montano Steel, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
tthomas@neemagroupllc.com	Neema Group, LLC	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128	2013-07-11 17:56:20.0	Maria Mares	Email

Destination	Company	Subject	Date	Sent By	Method
		at Capell Creek Bridge, Napa County			
nittainc@hotmail.com	Nitta Construction, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
bobnvb@sbcglobal.net	North Valley Barricade	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
pam@oliveirafenceinc.com	Oliveira Fence, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:20.0	Maria Mares	Email
jklein@pisorfence.net	Pisor Fence Division, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:21.0	Maria Mares	Email
bhill@pronestiexcavation.com	Pronesti Excavation, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:21.0	Maria Mares	Email
don@proceedcontractors.com	Proseed Landscape & Erosion Control	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:21.0	Maria Mares	Email
office@rsdoorsandgates.com	R & S Erection of Concord	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:21.0	Maria Mares	Email
Bill@rwconcrete.com	R & W Concrete Contractors, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128	2013-07-11 17:56:21.0	Maria Mares	Email

Destination	Company	Subject	Date	Sent By	Method
		at Capell Creek Bridge, Napa County			
riec@clearwire.net	Redding Industrial Electric & Controls	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:21.0	Maria Mares	Email
rcas555@hotmail.com	S & L Fence Company	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:21.0	Maria Mares	Email
bev@bayareaelectric.com	San Diego Bay Area Electric, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:21.0	Maria Mares	Email
signalelec@aol.com	San Jose Signal Electric Construction	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:21.0	Maria Mares	Email
justinl@santosengineering.com	Santos Excavating, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:21.0	Maria Mares	Email
dschotka@aol.com	Schotka Construction	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:21.0	Maria Mares	Email
papa_bear@citilink.com	Sequoia Traffic Service	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:21.0	Maria Mares	Email
sjdinc@worldnet.att.net	SJD Construction, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128	2013-07-11 17:56:21.0	Maria Mares	Email

Destination	Company	Subject	Date	Sent By	Method
		at Capell Creek Bridge, Napa County			
john@suarezmunoz.com	Suarez & Munoz Construction	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:22.0	Maria Mares	Email
john@suarezmunoz.com	Suarez & Munoz Construction, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:22.0	Maria Mares	Email
john@suarezmunoz.com	Suarez and Munoz Construction	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:22.0	Maria Mares	Email
morgan@superiorhydroseeding.net	Superior Hydroseeding	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:22.0	Maria Mares	Email
lisa@barri-cade.com	The Barricade Company	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:22.0	Maria Mares	Email
jc@exitlightco.com	The Exit Light Co., Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:22.0	Maria Mares	Email
erict@thomas-pratt.com	Thomas & Pratt Highway Specialty Services, Inc.	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:22.0	Maria Mares	Email
usaconstruction1@sbcglobal.net	USA Construction	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128	2013-07-11 17:56:22.0	Maria Mares	Email

Destination	Company	Subject	Date	Sent By	Method
		at Capell Creek Bridge, Napa County			
usaconstruction1@sbcglobal.net	USA Construction	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:22.0	Maria Mares	Email
usaconstruction1@sbcglobal.net	USA Construction	Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County	2013-07-11 17:56:22.0	Maria Mares	Email

Phone Log

Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County::Master Bid List

Choose a list to view: [A](#) | [B](#) | [C](#) | [D](#) | [E](#) | [F](#) | [G](#) | [H](#) | [I](#) | [J](#) | [K](#) | [L](#) | [M](#) | [N](#) | [O](#) | [P](#) | [Q](#) | [R](#) | [S](#) | [T](#) | [U](#) | [V](#) | [W](#) | [X](#) | [Y](#) | [Z](#) | [0-9](#) | [ALL](#)

Notes: [Hide All](#) | [Show All](#)

CSI	Division	Company	Contact	Phone	Y/N	\$	Notes
02110	Site Work Excavation	AC Dike Company		916-652-0159	Yes	\$0	
		Note	By	Date			
		Yes bidding per Dave.		Maria Mares		07/12/2013	
01001	General Requirements SWPPP	ADH Environmental	Chad Falkenberg	831-477-2003	Unc	\$0	
		Note	By	Date			
		Just received faxed, not sure yet, please call back.		Maria Mares		07/12/2013	
02110	Site Work Excavation	AJ Vasconi General Engineering	Andrew Vasconi	925-691-9400	Unc	\$0	
		Note	By	Date			
		Left message.		Maria Mares		07/12/2013	
02890	Site Work Traffic Control Services	Alert Barricade, Inc.		951-654-3555	Unc	\$0	
		Note	By	Date			
		Number has been disconnected.		Maria Mares		07/12/2013	
02890	Site Work Traffic Control Services	Alert-O-lite, Inc.		559-265-4550	No	\$0	
		Note	By	Date			
		Not bidding per Katie.		Maria Mares		07/12/2013	
02810	Site Work Chain Link Fences & Gates	Allante Fence Company		559-498-0551	Unc	\$0	
		Note	By	Date			
		No answer.		Maria Mares		07/12/2013	
03200	Concrete Concrete Reinforcement/Rebar	American Steel Placers, Inc.		909-433-9100	Unc	\$0	
		Note	By	Date			
		Number is not in service.		Maria Mares		07/12/2013	
03100	Concrete Concrete Formwork	Azul Works, Inc.	Rocio Hernandez	415-558-1507	Yes	\$0	
		Note	By	Date			

Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County::Master Bid List

Choose a list to view: [A](#) | [B](#) | [C](#) | [D](#) | [E](#) | [F](#) | [G](#) | [H](#) | [I](#) | [J](#) | [K](#) | [L](#) | [M](#) | [N](#) | [O](#) | [P](#) | [Q](#) | [R](#) | [S](#) | [T](#) | [U](#) | [V](#) | [W](#) | [X](#) | [Y](#) | [Z](#) | [0-9](#) | [ALL](#)

Notes: [Hide All](#) | [Show All](#)

CSI	Division	Company	Contact	Phone	Y/N	\$	Notes
02110	Site Work Excavation	AC Dike Company		916-652-0159	Yes	\$0	
		Note	By	Date			
		Yes bidding per Dave.	Maria Mares	07/12/2013			
01001	General Requirements SWPPP	ADH Environmental	Chad Falkenberg	831-477-2003	Unc	\$0	
		Note	By	Date			
		Just received faxed, not sure yet, please call back.	Maria Mares	07/12/2013			
02110	Site Work Excavation	AJ Vasconi General Engineering	Andrew Vasconi	925-691-9400	Unc	\$0	
		Note	By	Date			
		Left message.	Maria Mares	07/12/2013			
02890	Site Work Traffic Control Services	Alert Barricade, Inc.		951-654-3555	Unc	\$0	
		Note	By	Date			
		Number has been disconnected.	Maria Mares	07/12/2013			
02890	Site Work Traffic Control Services	Alert-O-lite, Inc.		559-265-4550	No	\$0	
		Note	By	Date			
		Not bidding per Katie.	Maria Mares	07/12/2013			
02810	Site Work Chain Link Fences & Gates	Allante Fence Company		559-498-0551	Unc	\$0	
		Note	By	Date			
		No answer.	Maria Mares	07/12/2013			
03200	Concrete Concrete Reinforcement/Rebar	American Steel Placers, Inc.		909-433-9100	Unc	\$0	
		Note	By	Date			
		Number is not in service.	Maria Mares	07/12/2013			
03100	Concrete Concrete Formwork	Azul Works, Inc.	Rocio Hernandez	415-558-1507	Yes	\$0	
		Note	By	Date			

CSI	Division	Company	Contact	Phone	Y/N	\$	Notes
		Yes bidding per Rocio.		Maria Mares			07/12/2013
01190	General Requirements Outreach Agencies	<u>Bay Area Metropolitan Transportation Agency</u>	<u>Administration Services</u>	510-464- 7777	Unc	\$0	
		Note		By	Date		
		Not a construction company.		Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>C M C Traffic Control Specialists</u>	<u>Crystal Miks</u>	415-206- 1700	Unc	\$0	
		Note		By	Date		
		Sue called back; yes they will be bidding and she faxed back confirmation.		Maria Mares	07/12/2013		
		Left a message.		Maria Mares	07/12/2013		
03200	Concrete Concrete Reinforcement/Rebar	<u>Cabral Reinforcing, Inc.</u>		510-278- 8131	Unc	\$0	
		Note		By	Date		
		Number is not in service.		Maria Mares	07/12/2013		
03370	Concrete Concrete Pumping	<u>Cal-Con Pumping, LLC</u>	<u>Julie Berry</u>	415-401- 9838	Unc	\$0	
		Note		By	Date		
		Call back monday for estimator.		Maria Mares	07/12/2013		
02810	Site Work Chain Link Fences & Gates	<u>Calco Fence, Inc.</u>	<u>Mike Hill</u>	925-449- 5081	Unc	\$0	
		Note		By	Date		
		Left a message.		Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>Capitol Barricade</u>		916-451- 5176	Unc	\$0	
		Note		By	Date		
		Mike is not sure.		Maria Mares	07/12/2013		
16000	Electrical Electrical Contractors	<u>Catco Services</u>	<u>Carolyn Taylor</u>	510-655- 4401	Unc	\$0	
		Note		By	Date		
		Left a message.		Maria Mares	07/12/2013		
01190	General Requirements Outreach Agencies	<u>Central Contra Costa Transit Authority (CCCTA)</u>		925-676- 1976	Unc	\$0	
		Note		By	Date		
		Not a construction company.		Maria Mares	07/12/2013		

CSI	Division	Company	Contact	Phone	Y/N	\$	Notes
02810	Site Work Chain Link Fences & Gates	Central Fence Company	Tony Chapman	510-895-8477	Unc	\$0	
		Note	By	Date			
		Left a message.		Maria Mares	07/12/2013		
02810	Site Work Chain Link Fences & Gates	Chavez Fence Company		408-379-8139	Yes	\$0	
		Note	By	Date			
		Yes bidding per Anita.		Maria Mares	07/12/2013		
01190	General Requirements Outreach Agencies	City & County of San Francisco	Human Rights Commission	415-252-2500	Unc	\$0	
		Note	By	Date			
		Not a construction company.		Maria Mares	07/12/2013		
01001	General Requirements SWPPP	Closure Solutions, Inc.	Tim Anenson	800-988-7880	Unc	\$0	
		Note	By	Date			
		925-348-0656 Ron Chin. Left a message.		Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	Construction Area Signs, Inc.		916-663-9097	Unc	\$0	
		Note	By	Date			
		Per Heather, they are looking at it but not sure yet.		Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	E D Safety Service	Robert Beadles	209-931-0309	Unc	\$0	
		Note	By	Date			
		Number is not in service.		Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	E.D. Safety Services	Ed Bistor	209-333-0807	Yes	\$0	
		Note	By	Date			
		Yes bidding per Sharon.		Maria Mares	07/12/2013		
01001	General Requirements SWPPP	ESWPPP Consultants, Inc.	Tim Mehta	925-451-1337	Yes	\$0	
		Note	By	Date			
		Yes bidding per Tim.		Maria Mares	07/12/2013		
02110	Site Work Excavation	Fanfa, Inc.		510-278-8410	No	\$0	
		Note	By	Date			
		Not bidding per Debbie.		Maria Mares	07/12/2013		

CSI	Division	Company	Contact	Phone	Y/N	\$	Notes
05520	Metals Railings	<u>Fischer Metal Products</u>		559-732-4973	Unc	\$0	
		Note		By	Date		
		Left a message with Leticia for the estimator.		Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>Force Traffic Control, Inc.</u>		559-594-1062	Unc	\$0	
		Note		By	Date		
		Maybe, Bill will look into it.		Maria Mares	07/12/2013		
02815	Site Work Fences	<u>Frank Medina General Engineering Contractor</u>		530-743-0744	No	\$0	
		Note		By	Date		
		Not bidding per Tony Medina.		Maria Mares	07/12/2013		
02920	Site Work Hydroseeding	<u>Freedlun Hydroseeding, Inc.</u>	<u>Dean Freedlun</u>	707-448-9423	Yes	\$0	
		Note		By	Date		
		Yes bidding per Terry.		Maria Mares	07/12/2013		
03200	Concrete Concrete Reinforcement/Rebar	<u>Fremont Reinforcing</u>	<u>Ares Vazquez</u>	510-429-0198	Unc	\$0	
		Note		By	Date		
		Left a message.		Maria Mares	07/12/2013		
01190	General Requirements Outreach Agencies	<u>General Services Agency</u>	<u>Business Outreach & Compliance Office</u>	510-208-9629	Unc	\$0	
		Note		By	Date		
		Not a construction company.		Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>Get the Signal Company</u>		408-268-5756	Unc	\$0	
		Note		By	Date		
		Left a message		Maria Mares	07/12/2013		
02920	Site Work Hydroseeding	<u>Global Environmental Network, Inc.</u>	<u>Michael Horner</u>	714-479-1199	Unc	\$0	
		Note		By	Date		
		Left a message.		Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>Global Road Sealing, Inc.</u>		714-893-0845	No	\$0	
		Note		By	Date		
		Not bidding per Tri.		Maria Mares	07/12/2013		
03100	Concrete Concrete Formwork	<u>H & H Mechanical Engineering, Inc.</u>		209-833-8608	Unc	\$0	

CSI	Division	Company	Contact	Phone	Y/N	\$	Notes
			Note	By	Date		
			Number not in service.	Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>Horizon Signal Technologies, Inc.</u>	<u>Dave Doodokyan</u>	408-268-5756	<u>Unc</u>	<u>\$0</u>	
			Note	By	Date		
			Number not in service.	Maria Mares	07/12/2013		
01001	General Requirements SWPPP	<u>Incompli</u>	<u>Andrew Plunkett</u>	800-677-3718	<u>Yes</u>	<u>\$0</u>	
			Note	By	Date		
			Yes bidding per Andrew.	Maria Mares	07/12/2013		
02920	Site Work Hydroseeding	<u>J & M Land Restoration, Inc.</u>	<u>John Juette</u>	661-871-7039	<u>Unc</u>	<u>\$0</u>	
			Note	By	Date		
			Left a message.	Maria Mares	07/12/2013		
02925	Site Work Erosion Control	<u>J & M Land Restoration, Inc.</u>	<u>John Juette</u>	661-871-7039	<u>Unc</u>	<u>\$0</u>	
			Note	By	Date		
			Left a message.	Maria Mares	07/12/2013		
03370	Concrete Concrete Pumping	<u>K & G Concrete, Inc.</u>	<u>Grace Guillory</u>	916-539-6652	<u>Unc</u>	<u>\$0</u>	
			Note	By	Date		
			Left a message.	Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>K W Construction</u>		916-372-8600	<u>Unc</u>	<u>\$0</u>	
			Note	By	Date		
			Left a message for Kevin.	Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>Kaylen Traffic Control</u>		559-647-9220	<u>Unc</u>	<u>\$0</u>	
			Note	By	Date		
			Left a message.	Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>Lane Safety Co., Inc.</u>	<u>Carmen Herzig</u>	707-746-4820	<u>Yes</u>	<u>\$0</u>	
			Note	By	Date		
			Yes bidding per Nia.	Maria Mares	07/12/2013		
02925	Site Work Erosion Control	<u>LML Enterprises, Inc.</u>		925-270-1890	<u>Unc</u>	<u>\$0</u>	

CSI	Division	Company	Contact	Phone	Y/N	\$	Notes
			Note	By	Date		
			Number does not work.	Maria Mares	07/12/2013		
16000	Electrical Electrical Contractors	<u>Los Angeles Signal Construction</u>		909-599-2201	No	\$0	
			Note	By	Date		
			Not bidding per Jose, too far.	Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>M & B Enterprises</u>	<u>Boomer</u>		Unc	\$0	
			Note	By	Date		
			Left message.	Maria Mares	07/12/2013		
02920	Site Work Hydroseeding	<u>M & S Environmental Landscapes, Inc.</u>		530-241-1418	Unc	\$0	
			Note	By	Date		
			Busy tone.	Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>M Hernandez Construction Co.</u>	<u>Mariano Hernandez (ext 101)</u>	415-824-4731	Unc	\$0	
			Note	By	Date		
			Left a message.	Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>Mendelian Construction, Inc.</u>	<u>David Rogers</u>	415-641-3090	Unc	\$0	
			Note	By	Date		
			Number is disconnected.	Maria Mares	07/12/2013		
03200	Concrete Concrete Reinforcement/Rebar	<u>MLS Construction</u>	<u>Stanley S. To</u>	415-752-7521	Unc	\$0	
			Note	By	Date		
			Does not bid anymore.	Maria Mares	07/12/2013		
03200	Concrete Concrete Reinforcement/Rebar	<u>Montano Steel, Inc.</u>	<u>Roberto Montano</u>	510-225-5066	Unc	\$0	
			Note	By	Date		
			Left a message.	Maria Mares	07/12/2013		
01001	General Requirements SWPPP	<u>Neema Group, LLC</u>	<u>Titus Thomas</u>	916-997-8149	Unc	\$0	
			Note	By	Date		
			Titus will look into it and respond.	Maria Mares	07/12/2013		
02920	Site Work Hydroseeding	<u>Nitta Construction, Inc.</u>		916-652-7459	Unc	\$0	
			Note	By	Date		

CSI	Division	Company	Contact	Phone	Y/N	\$	Notes
		Maybe bidding per Valerie.		Maria Mares			07/12/2013
02890	Site Work Traffic Control Services	<u>North Valley Barricade</u>	<u>Robert Norton</u>	530-751-7961	Unc	\$0	
		Note	By	Date			
		Left a message.		Maria Mares			07/12/2013
02810	Site Work Chain Link Fences & Gates	<u>Oliveira Fence, Inc.</u>	<u>Debbie Garcia</u>	408-727-3811	Unc	\$0	
		Note	By	Date			
		Left a message.		Maria Mares			07/12/2013
02810	Site Work Chain Link Fences & Gates	<u>Pisor Fence Division, Inc.</u>	<u>Jo Klein</u>	916-726-1173	Unc	\$0	
		Note	By	Date			
		Left a message.		Maria Mares			07/12/2013
02920	Site Work Hydroseeding	<u>Pronesti Excavation, Inc.</u>	<u>Brenda Hill</u>	916-652-5832	Yes	\$0	
		Note	By	Date			
		Yes bidding per Brenda.		Maria Mares			07/12/2013
02920	Site Work Hydroseeding	<u>Proseed Landscape & Erosion Control</u>		707-895-2100	Unc	\$0	
		Note	By	Date			
		Left a message.		Maria Mares			07/12/2013
02810	Site Work Chain Link Fences & Gates	<u>R & S Erection of Concord</u>		925-671-7606	No	\$0	
		Note	By	Date			
		Redirected to Napa office, not bidding.		Maria Mares			07/12/2013
03100	Concrete Concrete Formwork	<u>R & W Concrete Contractors, Inc.</u>	<u>Brian Rodrigues</u>	650-348-1450	Unc	\$0	
		Note	By	Date			
		Left message.		Maria Mares			07/12/2013
16000	Electrical Electrical Contractors	<u>Redding Industrial Electric & Controls</u>		530-246-7791	No	\$0	
		Note	By	Date			
		Not bidding per Larry		Maria Mares			07/12/2013
02810	Site Work Chain Link Fences & Gates	<u>S & L Fence Company</u>	<u>Steve</u>	408-745-7021	No	\$0	

CSI	Division	Company	Contact	Phone	Y/N	\$	Notes
		Note	By	Date			
		Not bidding per Lucy.	Maria Mares	07/12/2013			
16000	Electrical Electrical Contractors	<u>San Diego Bay Area Electric, Inc.</u>		858-748-2060	<u>Unc</u>	<u>\$0</u>	
		Note	By	Date			
		No answer	Maria Mares	07/12/2013			
16000	Electrical Electrical Contractors	<u>San Jose Signal Electric Construction</u>		408-929-4900	<u>Unc</u>	<u>\$0</u>	
		Note	By	Date			
		Left a message.	Maria Mares	07/12/2013			
02110	Site Work Excavation	<u>Santos Excavating, Inc.</u>	<u>Arnie</u>	530-894-2274	<u>No</u>	<u>\$0</u>	
		Note	By	Date			
		Not bidding per Arnie.	Maria Mares	07/12/2013			
02890	Site Work Traffic Control Services	<u>Schotka Construction</u>		707-265-6977	<u>Unc</u>	<u>\$0</u>	
		Note	By	Date			
		Left a message.	Maria Mares	07/12/2013			
02925	Site Work Erosion Control	<u>Selby's Soil Erosion Control Co., Inc.</u>	<u>Eric van der Welle</u>	800-578-2354	<u>Unc</u>	<u>\$0</u>	
		Note	By	Date			
		Left a message.	Maria Mares	07/12/2013			
02890	Site Work Traffic Control Services	<u>Sequoia Traffic Service</u>		530-254-6129	<u>Unc</u>	<u>\$0</u>	
		Note	By	Date			
		Number is not in service.	Maria Mares	07/12/2013			
02890	Site Work Traffic Control Services	<u>SJD Construction, Inc.</u>		209-847-8939	<u>No</u>	<u>\$0</u>	
		Note	By	Date			
		Not bidding per Erin.	Maria Mares	07/12/2013			
03100	Concrete Concrete Formwork	<u>Suarez & Munoz Construction, Inc.</u>		510-782-6065	<u>Unc</u>	<u>\$0</u>	
		Note	By	Date			
		Left a message.	Maria Mares	07/12/2013			
02920	Site Work Hydroseeding	<u>Superior Hydroseeding</u>	<u>Morgan</u>	831-763-1811	<u>Unc</u>	<u>\$0</u>	
		Note	By	Date			

CSI	Division	Company	Contact	Phone	Y/N	\$	Notes
		Morgan said they are looking in to it and will get back to us Wednesday.			Maria Mares		07/12/2013
02890	Site Work Traffic Control Services	<u>The Barricade Company</u>	<u>Jennifer Pitts</u>	415-642-2350	Unc	\$0	
		Note		By	Date		
		Resent bid invite to new email address.		Maria Mares	07/12/2013		
16000	Electrical Electrical Contractors	<u>The Exit Light Co., Inc.</u>		760-598-3948	No	\$0	
		Note		By	Date		
		No. They only do exit signs.		Maria Mares	07/12/2013		
02890	Site Work Traffic Control Services	<u>Thomas & Pratt Highway Specialty Services, Inc.</u>	<u>Eric</u>	707-557-7124	No	\$0	
		Note		By	Date		
		No longer in business.		Maria Mares	07/12/2013		
01190	General Requirements Outreach Agencies	<u>US Small Business Administration</u>	<u>Minority Enterprise Development Offices</u>	415-744-6820	Unc	\$0	
		Note		By	Date		
		Not a construction company.		Maria Mares	07/12/2013		
03200	Concrete Concrete Reinforcement/Rebar	<u>USA Construction</u>		408-436-2996	Unc	\$0	
		Note		By	Date		
		Left a message.		Maria Mares	07/12/2013		

Responses

Maria Mares

From: Roberto Montano <montanosteelinc@gmail.com>
Sent: Friday, July 12, 2013 3:14 PM
To: Maria Mares
Subject: Re: Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County

Hi Maria,

Currently, we closed down our business.

Thank you.

"D" Diaz

On Thu, Jul 11, 2013 at 4:57 PM, <maria@provenmanagement.com> wrote:

INVITATION TO BID
Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County
Caltrans #04-2A1104

Please let us know if you intend to bid this project. >>> [RESPONSE LINK](#) <<< NEW!

To: Montano Steel, Inc.	From: Proven Management, Inc.
Attn: Roberto Montano 863 - 30th Street Oakland, CA 94608	Maria Mares 712 Sansome Street San Francisco, CA 94111
Ph: 510-225-5066 / Fax: 510-566-7874	Ph: 415-421-9500 / Fax: 415-421-9600

Project: Bridge Removal, Bridge Replacement & Roadway Widening, about 2 miles South of Junction of Route 128 at Capell Creek Bridge, Napa County

Address: , ,

Bid Due: 07/24/2013 2:00 PM

Scope: #04-2A1104. Bridge removal, bridge replacement and roadway widening.
Engineer's estimate is \$2.3M; completion within 180 working days.

DEMO - EXCAVATION - SWPPP - EROSION CONTROL - HYDROSEED - STRAW / MULCH FIBER ROLLS - COMPOST - TEMP RAILINGS (TYPE K) - REBAR - PAVING - TRAFFIC CONTROL - FENCING - TACK COAT - TEMP CRASH CUSHION - AC CONCRETE PAVEMENT - JOIN SEAL - 18" ALT PIPE CULVERT - 12" CORRUGATED STEEL PIPE - ROCK SLOPE PROTECTION - CONCRETE BARRIERS - TEMP SIGNAL SYSTEM - CONSTRUCTION SIGNS - PORTABLE CHANGEABLE MESSAGE SIGN - SIGNS - MINOR CONCRETE - ELECTRICAL

DBE CONTRACTING GOAL IS 13%

Plans: Plans/specs may be viewed, downloaded or ordered online at: www.bidmail.com. For

questions on how to get online, please call BidMail Technical support at 714-673-6060 or contact Jay Andrews at 415-421-9500 or jay@provenmanagement.com.

Bonding, insurance, lines of credit and any technical assistance or information related to the plans & specifications & requirements for the work will be made available to interested DBE certified suppliers, subcontractors, and truckers. Assistance with obtaining necessary equipment, supplies, materials, or related assistance or services for this project will also be offered to interested DBE firms.

Payment and Performance bonds may be required from a single, Treasury-listed surety company subject to PMI's approval. PMI will pay bond premium up to 1.5%. For questions or assistance regarding the above, please call.

DBE _____ SBE _____ UDBE _____ WBE
_____ MBE _____

Other
Info:

OTHER _____

CERTIFYING AGENCY:

CERTIFICATION

NO: _____

CA LICENSE

NO: _____

Please let us know if you intend to bid this project. >>> RESPONSE LINK <<< NEW!

Note: If you are unable to click on the above link, you can login at <http://PROVENMANAGEMENT.PIPELINESUITE.COM>

Project ID: 28674
Security Key: Ym!KBKPLg

For help using the automated response link above, call or email Pipeline Suite Technical Support (949-222-0400 or support@pipelinesuite.com).



712 Sansome Street
San Francisco, CA 94111
Ph: 415-421-9500 / Fax: 415-421-9600

INVITATION TO BID
Bridge Removal, Bridge Replacement & Roadway
Widening, about 2 miles South of Junction of Route 128
at Capell Creek Bridge, Napa County
Caltrans #04-2A1104
Bids are due by 07/24/2013 2:00 PM.

TO: AC Dike Company

FROM: Maria Mares
Proven Management, Inc.
712 Sansome Street
San Francisco, CA 94111

ATTN:

Address: 2788 Venture Drive, Lincoln, CA 95648

Ph: 916-652-0159 / **Fax:** 916-645-9618

Phone: 415-421-9500 / **Fax:** 415-421-9600

#04-2A1104. Bridge removal, bridge replacement and roadway widening.
Engineer's estimate is \$2.3M; completion within 180 working days.

DEMO - EXCAVATION - SWPPP - EROSION CONTROL - HYDROSEED - STRAW / MULCH FIBER ROLLS -
COMPOST - TEMP RAILINGS (TYPE K) - REBAR - PAVING - TRAFFIC CONTROL - FENCING - TACK COAT -
TEMP CRASH CUSHION - AC CONCRETE PAVEMENT - JOIN SEAL - 18" ALT PIPE CULVERT - 12"
CORRUGATED STEEL PIPE - ROCK SLOPE PROTECTION - CONCRETE BARRIERS - TEMP SIGNAL SYSTEM -
CONSTRUCTION SIGNS - PORTABLE CHANGEABLE MESSAGE SIGN - SIGNS - MINOR CONCRETE -
ELECTRICAL

DBE CONTRACTING GOAL IS 13%

Plans/specs may be viewed, downloaded or ordered online at: www.bidmail.com. For questions on how to get online, please call BidMail
Technical support at 714-673-6060 or contact Jay Andrews at 415-421-9600 or jay@provenmanagement.com.

Bonding, insurance, lines of credit and any technical assistance or information related to the plans & specifications & requirements for the work will
be made available to interested DBE certified suppliers, subcontractors, and truckers. Assistance with obtaining necessary equipment, supplies,
materials, or related assistance or services for this project will also be offered to interested DBE firms.

Payment and Performance bonds may be required from a single, Treasury-listed surety company subject to PMI's approval. PMI will pay bond
premium up to 1.5%. For questions or assistance regarding the above, please call.

DBE SBE UDBE WBE MBE

OTHER

CERTIFYING AGENCY: Caltrans

CERTIFICATION NO: 000219

CA LICENSE NO: 407417

Will you be bidding? Please login to our Portal and let us know.

[HTTP://PROVENMANAGEMENT.PIPELINESUITE.COM](http://provenmanagement.pipeline-suite.com)

Project ID: 28674

Security Key: q!xHLDQ9r

If you prefer not to login, please check the appropriate box and fax back to Proven Management, Inc. at 415-421-9600.

Yes, we will be submitting a quotation for the above referenced project.

No, we will not be submitting a quotation for the above referenced project.



712 Sansome Street
San Francisco, CA 94111
Ph: 415-421-9500 / Fax: 415-421-9600

INVITATION TO BID
Bridge Removal, Bridge Replacement & Roadway
Widening, about 2 miles South of Junction of Route 128
at Capell Creek Bridge, Napa County
Caltrans #04-2A1104
Bids are due by 07/24/2013 2:00 PM.

TO: C M C Traffic Control Specialists
ATTN: Crystal Micks
Address: 3450-3rd Street, San Francisco, CA 94124
Ph: 415-206-1700 / Fax: 415-206-1711

FROM: Maria Maras
Proven Management, Inc.
712 Sansome Street
San Francisco, CA 94111
Phone: 415-421-9500 / Fax: 415-421-9600

#04-2A1104. Bridge removal, bridge replacement and roadway widening.
Engineer's estimate is \$2.3M; completion within 180 working days.

DEMO - EXCAVATION - SWPPP - EROSION CONTROL - HYDROSEED - STRAW / MULCH FIBER ROLLS -
COMPOST - TEMP RAILINGS (TYPE K) - REBAR - PAVING - TRAFFIC CONTROL - FENCING - TACK COAT -
TEMP CRASH CUSHION - AC CONCRETE PAVEMENT - JOIN SEAL - 18" ALT PIPE CULVERT - 12"
CORRUGATED STEEL PIPE - ROCK SLOPE PROTECTION - CONCRETE BARRIERS - TEMP SIGNAL SYSTEM -
CONSTRUCTION SIGNS - PORTABLE CHANGEABLE MESSAGE SIGN - SIGNS - MINOR CONCRETE -
ELECTRICAL

DBE CONTRACTING GOAL IS 13%

Plans/specs may be viewed, downloaded or ordered online at: www.bidmail.com. For questions on how to get online, please call BidMail
Technical support at 714-673-6080 or contact Jay Andrews at 415-421-9500 or jay@provenmanagement.com.

Bonding, insurance, lines of credit and any technical assistance or information related to the plans & specifications & requirements for the work will
be made available to interested DBE certified suppliers, subcontractors, and truckers. Assistance with obtaining necessary equipment, supplies,
material, or related assistance or services for this project will also be offered to interested DBE firms.

Payment and Performance bonds may be required from a single, Treasury-listed surety company subject to PMI's approval. PMI will pay bond
premium up to 1.5%. For questions or assistance regarding the above, please call.

DBE SBE UDBE WBE MBE

OTHER

CERTIFYING AGENCY: HRC, SFMTA, GENSVCS

CERTIFICATION NO: 021413710, 33473, 61410

CA LICENSE NO: 792059

Will you be bidding? Please login to our Portal and let us know.

[HTTP://PROVENMANAGEMENT.PIPELINESUITE.COM](http://provenmanagement.pipeline-suite.com)

From PipelineSuite 1.949.544.5206 Thu Jul 11 20:21:41 2013 MST Page 2 of 2

Project ID: 28674
Security Key: 7fQcKMCHx

If you prefer not to login, please check the appropriate box and fax back to Proven Management, Inc. at 415-421-9600.

- Yes, we will be submitting a quotation for the above referenced project.
- No, we will not be submitting a quotation for the above referenced project.



712 Sansome Street
San Francisco, CA 94111
Ph: 415-421-9500 / Fax: 415-421-9600

INVITATION TO BID
Bridge Removal, Bridge Replacement & Roadway
Widening, about 2 miles South of Junction of Route 128
at Capell Creek Bridge, Napa County
Caltrans #04-2A1104
Bids are due by 07/24/2013 2:00 PM.

TO: Fanfa, Inc.
ATTN:
Address: 2401 Grant Avenue, San Lorenzo, CA 94580
Ph: 510-278-8410 / **Fax:** 510-278-3095

FROM: Marie Mares
Proven Management, Inc.
712 Sansome Street
San Francisco, CA 94111
Phone: 415-421-9500 / Fax: 415-421-9600

#04-2A1104. Bridge removal, bridge replacement and roadway widening.
Engineer's estimate is \$2.3M; completion within 180 working days.

DEMO - EXCAVATION - SWPPP - EROSION CONTROL - HYDROSEED - STRAW / MULCH FIBER ROLLS -
COMPOST - TEMP RAILINGS (TYPE K) - REBAR - PAVING - TRAFFIC CONTROL - FENCING - TACK COAT -
TEMP CRASH CUSHION - AC CONCRETE PAVEMENT - JOIN SEAL - 18" ALT PIPE CULVERT - 12"
CORRUGATED STEEL PIPE - ROCK SLOPE PROTECTION - CONCRETE BARRIERS - TEMP SIGNAL SYSTEM -
CONSTRUCTION SIGNS - PORTABLE CHANGEABLE MESSAGE SIGN - SIGNS - MINOR CONCRETE -
ELECTRICAL

DBE CONTRACTING GOAL IS 13%

Plans/specs may be viewed, downloaded or ordered online at: www.bid4all.com. For questions on how to get online, please call BidMail
Technical support at 714-673-8060 or contact Jay Andrews at 415-421-9500 or jay@provenmanagement.com.

Bonding, insurance, lines of credit and any technical assistance or information related to the plans & specifications & requirements for the work will
be made available to interested DBE certified suppliers, subcontractors, and truckers. Assistance with obtaining necessary equipment, supplies,
materials, or related assistance or services for this project will also be offered to interested DBE firms.

Payment and Performance bonds may be required from a single, Treasury-listed surety company subject to PM's approval. PM will pay bond
premium up to 1.6%. For questions or assistance regarding the above, please call.

DBE _____ SBE _____ UDBE _____ WBE _____ MBE _____

OTHER _____

CERTIFYING AGENCY: _____

CERTIFICATION NO: _____

CA LICENSE NO: _____

Will you be bidding? Please login to our Portal and let us know.

[HTTP://PROVENMANAGEMENT.PIPELINESUITE.COM](http://PROVENMANAGEMENT.PIPELINESUITE.COM)


Project ID: 28674

Security Key: xEP%PMmyB

If you prefer not to login, please check the appropriate box and fax back to Proven Management, Inc. at 415-421-9600.

Yes, we will be submitting a quotation for the above referenced project.

No, we will not be submitting a quotation for the above referenced project.



712 Sansome Street
San Francisco, CA 94111
Ph: 415-421-9500 / Fax: 415-421-9600

INVITATION TO BID
Bridge Removal, Bridge Replacement & Roadway
Widening, about 2 miles South of Junction of Route 128 at
Capell Creek Bridge, Napa County
Caltrans #04-2A1104
Bids are due by 07/24/2013 2:00 PM.

TO: Proven Management, Inc.
ATTN: Maria Mares
Address: 712 Sansome Street, San Francisco, CA 94111
Ph: 415-421-9500 / Fax: 415-421-9600

FROM: Maria Mares
Proven Management, Inc.
712 Sansome Street
San Francisco, CA 94111
Phone: 415-421-9500 / Fax: 415-421-9600

#04-2A1104. Bridge removal, bridge replacement and roadway widening.
Engineer's estimate is \$2.3M; completion within 180 working days.

DEMO - EXCAVATION - SWPPP - EROSION CONTROL - HYDROSEED - STRAW / MULCH FIBER ROLLS -
COMPOST - TEMP RAILINGS (TYPE K) - REBAR - PAVING - TRAFFIC CONTROL - FENCING - TACK COAT -
TEMP CRASH CUSHION - AC CONCRETE PAVEMENT - JOIN SEAL - 18" ALT PIPE CULVERT - 12"
CORRUGATED STEEL PIPE - ROCK SLOPE PROTECTION - CONCRETE BARRIERS - TEMP SIGNAL SYSTEM -
CONSTRUCTION SIGNS - PORTABLE CHANGEABLE MESSAGE SIGN - SIGNS - MINOR CONCRETE -
ELECTRICAL

DBE CONTRACTING GOAL IS 13%

Plans/specs may be viewed, downloaded or ordered online at: www.bidmail.com. For questions on how to get online, please call BidMail Technical support at 714-673-6060 or contact Jay Andrews at 415-421-9500 or jay@provenmanagement.com.

Bonding, insurance, lines of credit and any technical assistance or information related to the plans & specifications & requirements for the work will be made available to interested DBE certified suppliers, subcontractors, and truckers. Assistance with obtaining necessary equipment, supplies, materials, or related assistance or services for this project will also be offered to interested DBE firms.

Payment and Performance bonds may be required from a single, Treasury-listed surety company subject to PMI's approval. PMI will pay bond premium up to 1.5%. For questions or assistance regarding the above, please call.

DBE _____ SBE _____ UDBE _____ WBE _____ MBE _____

OTHER _____

CERTIFYING AGENCY: _____

CERTIFICATION NO: _____

CA LICENSE NO: _____

Will you be bidding? Please log in to our Portal and let us know.

[HTTP://PROVENMANAGEMENT.PIPELINESUITE.COM](http://PROVENMANAGEMENT.PIPELINESUITE.COM)

Project ID: 28674

Security Key:

If you prefer not to login, please check the appropriate box and fax back to Proven Management, Inc. at 415-421-9600.

Yes, we will be submitting a quotation for the above referenced project.

No, we will not be submitting a quotation for the above referenced project.

From PipelineSuite 1.949.544.5206 Thu Jul 11 20:32:29 2013 MST Page 1 of 2



712 Sansome Street
San Francisco, CA 94111
Ph: 415-421-9500 / Fax: 415-421-9500

INVITATION TO BID
Bridge Removal, Bridge Replacement & Roadway
Widening, about 2 miles South of Junction of Route 128
at Capell Creek Bridge, Napa County
Caltrans #04-2A1104
Bids are due by 07/24/2013 2:00 PM.

TO: The Barricade Company
ATTN: Jennifer Pitts
Address: 1428 Minnesota Street, San Francisco, CA
94107
Ph: 415-642-2350 / **Fax:** 415-642-5024

FROM: Maria Mares
Proven Management, Inc.
712 Sansome Street
San Francisco, CA 94111
Phone: 415-421-9500 / **Fax:** 415-421-9500

#04-2A1104. Bridge removal, bridge replacement and roadway widening.
Engineer's estimate is \$2.3M, completion within 180 working days.

DEMO - EXCAVATION - SWPPP - EROSION CONTROL - HYDROSEED - STRAW / MULCH FIBER ROLLS -
COMPOST - TEMP RAILINGS (TYPE K) - REBAR - PAVING - TRAFFIC CONTROL - FENCING - TACK COAT -
TEMP CRASH CUSHION - AC CONCRETE PAVEMENT - JOINT SEAL - 18" ALT PIPE CULVERT - 12"
CORRUGATED STEEL PIPE - ROCK SLOPE PROTECTION - CONCRETE BARRIERS - TEMP SIGNAL SYSTEM -
CONSTRUCTION SIGNS - PORTABLE CHANGEABLE MESSAGE SIGN - SIGNS - MINOR CONCRETE -
ELECTRICAL

DBE CONTRACTING GOAL IS 13%

Plans/specs may be viewed, downloaded or ordered online at www.bidmail.com. For questions on how to get online, please call BidMail
Technical support at 714-673-6060 or contact Jay Andrews at 415-421-9500 or jay@provenmanagement.com.

Bonding, insurance, lines of credit and any technical assistance or information related to the plans & specifications & requirements for the work will
be made available to interested DBE certified suppliers, subcontractors, and truckers. Assistance with obtaining necessary equipment, supplies,
materials, or related assistance or services for this project will also be offered to interested DBE firms.

Payment and Performance bonds may be required from a single, Treasury-Listed surety company subject to PMI's approval. PMI will pay bond
premium up to 1.5%. For questions or assistance regarding the above, please call.

DBE _____ SBE _____ UDBE _____ WBE _____ MBE _____

OTHER _____

CERTIFYING AGENCY: _____

CERTIFICATION NO: _____

CA LICENSE NO: _____

Will you be bidding? Please login to our Portal and let us know.

[HTTP://PROVENMANAGEMENT.PIPELINESUITE.COM](http://provenmanagement.pipelinesuite.com)

From PipelineSuite 1.949.544.5206 Thu Jul 11 20:32:29 2013 MST Page 2 of 2

Project ID: 28674

Security Key: RvX!2pQL8

If you prefer not to login, please check the appropriate box and fax back to Proven Management, Inc. at 415-421-9000.

Yes, we will be submitting a quotation for the above referenced project.

No, we will not be submitting a quotation for the above referenced project.



712 Sansome Street
San Francisco, CA 94111
Ph: 415-421-9500 / Fax: 415-421-9800

INVITATION TO BID
Bridge Removal, Bridge Replacement & Roadway
Widening, about 2 miles South of Junction of Route 128
at Capell Creek Bridge, Napa County
Caltrans #04-2A1104
Bids are due by 07/24/2013 2:00 PM.

TO: Allante Fence Company
ATTN:
Address: Fresno, CA 93706
Ph: 559-498-0551 / **Fax:** 559-498-0951

FROM: Maria Mares
Proven Management, Inc.
712 Sansome Street
San Francisco, CA 94111
Phone: 415-421-9500 / Fax: 415-421-9800

#04-2A1104. Bridge removal, bridge replacement and roadway widening.
Engineer's estimate is \$2.3M; completion within 180 working days.

DEMO - EXCAVATION - SWPPP - EROSION CONTROL - HYDROSEED - STRAW / MULCH FIBER ROLLS -
COMPOST - TEMP RAILINGS (TYPE K) - REBAR - PAVING - TRAFFIC CONTROL - FENCING - TACK COAT -
TEMP CRASH CUSHION - AC CONCRETE PAVEMENT - JOINT SEAL - 18" ALT PIPE CULVERT - 12"
CORRUGATED STEEL PIPE - ROCK SLOPE PROTECTION - CONCRETE BARRIERS - TEMP SIGNAL SYSTEM -
CONSTRUCTION SIGNS - PORTABLE CHANGEABLE MESSAGE SIGN - SIGNS - MINOR CONCRETE -
ELECTRICAL

DBE CONTRACTING GOAL IS 13%

Plans/specs may be viewed, downloaded or ordered online at: www.bidmail.com. For questions on how to get online, please call BidMail
Technical support at 714-673-6060 or contact Jay Andrews at 415-421-9500 or jay@provenmanagement.com.

Bonding, insurance, lines of credit and any technical assistance or information related to the plans & specifications & requirements for the work will
be made available to interested DBE certified suppliers, subcontractors, and truckers. Assistance with obtaining necessary equipment, supplies,
materials, or related assistance or services for this project will also be offered to interested DBE firms.

Payment and Performance bonds may be required from a single, Treasury-listed surety company subject to PMI's approval. PMI will pay bond
premium up to 1.5%. For questions or assistance regarding the above, please call.

DBE _____ SBE _____ UDBE _____ WBE _____ MBE _____

OTHER _____

CERTIFYING AGENCY: _____

CERTIFICATION NO: _____

CA LICENSE NO: _____

Will you be bidding? Please login to our Portal and let us know.

[HTTP://PROVENMANAGEMENT.PIPELINESUITE.COM](http://provenmanagement.pipeline-suite.com)

From PipelineSuite 1.949.544.5206 Thu Jul 11 20:49:33 2013 MST Page 2 of 2

Project ID: 28674
Security Key: rjfgD4Lf2

If you prefer not to login, please check the appropriate box and fax back to Proven Management, Inc. at 415-421-9600.

- Yes, we will be submitting a quotation for the above referenced project.
- No, we will not be submitting a quotation for the above referenced project.



712 Sansome Street
San Francisco, CA 94111
Ph: 415-421-9500 / Fax: 415-421-9600

INVITATION TO BID
Bridge Removal, Bridge Replacement & Roadway
Widening, about 2 miles South of Junction of Route 128
at Capell Creek Bridge, Napa County
Caltrans #04-2A1104
Bids are due by 07/24/2013 2:00 PM.

TO: Nitta Construction, Inc.
ATTN:
Address: 3778 Del Mar Avenue, Loomis, CA 95650-9051
Ph: 916-652-7459 / **Fax:** 916-652-4376

FROM: Maria Mares
Proven Management, Inc.
712 Sansome Street
San Francisco, CA 94111
Phone: 415-421-9500 / **Fax:** 415-421-9600

#04-2A1104. Bridge removal, bridge replacement and roadway widening.
Engineer's estimate is \$2.3M; completion within 180 working days.

DEMO - EXCAVATION - SWPPP - EROSION CONTROL - HYDROSEED - STRAW / MULCH FIBER ROLLS -
COMPOST - TEMP RAILINGS (TYPE K) - REBAR - PAVING - TRAFFIC CONTROL - FENCING - TACK COAT -
TEMP CRASH CUSHION - AC CONCRETE PAVEMENT - JOIN SEAL - 18" ALT PIPE CULVERT - 12"
CORRUGATED STEEL PIPE - ROCK SLOPE PROTECTION - CONCRETE BARRIERS - TEMP SIGNAL SYSTEM -
CONSTRUCTION SIGNS - PORTABLE CHANGEABLE MESSAGE SIGN - SIGNS - MINOR CONCRETE -
ELECTRICAL

DBE CONTRACTING GOAL IS 13%

Plans/specs may be viewed, downloaded or ordered online at: www.bidmail.com. For questions on how to get online, please call BidMail
Technical support at 714-673-6060 or contact Jay Andrews at 415-421-9500 or jay@provenmanagement.com.

Bonding, insurance, lines of credit and any technical assistance or information related to the plans & specifications & requirements for the work will
be made available to interested DBE certified suppliers, subcontractors, and truckers. Assistance with obtaining necessary equipment, supplies,
materials, or related assistance or services for this project will also be offered to interested DBE firms.

Payment and Performance bonds may be required from a single, Treasury-listed surety company subject to PMI's approval. PMI will pay bond
premium up to 1.5%. For questions or assistance regarding the above, please call.

DBE SBE UDBE WBE MBE

OTHER _____

CERTIFYING AGENCY: CALTRANS

CERTIFICATION NO: # 000217

CA LICENSE NO: # 401640

Will you be bidding? Please login to our Portal and let us know.

[HTTP://PROVENMANAGEMENT.PIPELINESUITE.COM](http://PROVENMANAGEMENT.PIPELINESUITE.COM)

From PipelineSuite 1.949.544.5206 Thu Jul 11 20:34:15 2013 MST Page 2 of 2

Project ID: 28674

Security Key: qKf8\$wmhm

If you prefer not to login, please check the appropriate box and fax back to Proven Management, Inc. at 415-421-9600.


Yes, we will be submitting a quotation for the above referenced project.

No, we will not be submitting a quotation for the above referenced project.

ProVen

712 Sansome Street
San Francisco, California 94111
www.provenmanagement.com

P: 415 421 9500
F: 415 421 9600
Lic. #749370



July 29, 2013

VIA FEDEX

California Department of Transportation
Office Engineer, MS-43
ATTN: MS. RENEE SMITH
Contract Awards Unit
1727 - 30th Street
Sacramento, CA 95816

RE: Caltrans #04-2A1104
Bridge Removal, Bridge Replacement & Roadway Widening at
Capell Creek Bridge, Napa County

Dear Ms. Smith:

Attached, please find the following documents in accordance with the contract specifications:

- DBE Commitment Form with attached DBE quotes from Schotka Construction, Oliveira Fence, Superior Hydroseeding, and Vintage Paving
- Good Faith Efforts Documentation

If there is any additional information you may require, please contact me directly at 415-421-9500. Thank you.

Sincerely,

PROVEN MANAGEMENT, INC.



William Gilmartin
Vice President

Enclosures