

Third Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

05-05-14A10:56 RCVD

Page 1 of 4

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-2A2504

BID AMOUNT: \$ 14,321,625.00

BID OPENING DATE: April 29, 2014

BIDDER'S NAME: GRANITE CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT, %: 11% DBE

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
39, 82, 83 79-81	Signs (Furnish & Install) Signs (Furnish only)		KRC Safety Company Cert# 447 Visalia, CA (559) 732-0393	\$10,228. \$6,221.
4	Construction Area Signs			\$42,000.
5 17	Traffic Control Crash Cushion ABSORB 350.		Maneri Traffic Control Cert# 38078 Temecula, CA (951) 695-5104	\$99,750. \$228,490.
70	HMA Dike		AC Dike Company Cert# 219 Lincoln, CA (916) 645-7747	\$5,950.
See Section 1 for Copies of Quotes				

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.


- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$
Continued on Page 2


 Signature of Bidder Clarence Sakoda, Estimator/Project Manager

April 29, 2014 (831) 763-6100
 Date (Area Code) Tel. No.

Nick Jouras
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6410 or TDD (916) 854-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: **04-2A2504**

BID AMOUNT: **14,321,625.00**
 \$

BID OPENING DATE: **April 29, 2014**

BIDDER'S NAME: **GRANITE CONSTRUCTION COMPANY**

DBE GOAL FROM CONTRACT, %: **11% DBE**

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
19, 20, 22	SWPPP Plan, Rain Event Action Plan, Storm Water Annual Report		La Firma Inc Cert# 39322 Nipomo, CA (805) 748-8576	\$43,500.
87, 88, 89, 90, 91, 92	Pipe & FES Material		Sam's Equipment & Supplies Cert# 34479 Fresno, CA (559) 252-0354	\$40,629. (\$67,716 @ 60%)
137, 140, 141	Supply Soldier Beam		Rupert Construction Supply Cert# 32785 Rancho Cordova, CA (925) 229-5577	\$35,433. (\$59,055 @ 60%)
See Section 1 for Copies of Quotes				

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.


1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$
 Continued on
 Page 3


 Signature of Bidder Clarence Sakoda, Estimator/Project Manager

April 29, 2014 (831) 763-6100
 Date (Area Code) Tel. No.

Nick Jouras
 Person to Contact (Please Type or Print)

05-05-14 10:56 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-2A2504

BID AMOUNT: 14,321,625.00
 \$

BID OPENING DATE: April 29, 2014

BIDDER'S NAME: GRANITE CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT, %: 11% DBE

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
14	PCMS Rental		Flash Traffic Inc. Cert# 39950 Santa Clarita, CA (661) 262-6003	\$72,000.
111	Cable Railing		Oliveira Fence Inc. Cert# 1583 Santa Clara, CA (408) 727-3811	\$78,453.
46, 51	Milling & Road Excavation		ABSL Cert# 5270 Hayward, CA (510) 727-0900	\$24,700.
See Section 1 for Copies of Quotes				

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.


- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$
 Continued on Page 4 %


 Signature of Bidder Clarence Sakoda, Estimator/Project Manager

April 29, 2014 (831) 763-6100
 Date (Area Code) Tel. No.

Nick Jouras
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102.10C (NEW 06/2012)

05-05-14A10:56 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 04-2A2504

BID AMOUNT: 14,321,625.00

\$

BID OPENING DATE: April 29, 2014

BIDDER'S NAME: GRANITE CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT, %: 11% DBE


DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
32	Sweeping		Tri Valley Water Trucks	\$50,000.
53, 53, 132	Haul Road Excavation (partial)		Cert# 39938 Livermore, CA (925) 822-7195	\$20,000.
65	Haul AB (partial)		All City Trucking Inc.	\$134,600.
66, 67	Haul HMA (partial)		Cert# 36987	\$59,000.
51, 53, 132	Haul Road Excavation (partial)		Oakland, CA	\$180,000.
87-90, 55, 132	Haul Sand (partial)		(510) 438-8996	\$39,190.
65	Haul AB (partial)		Economy Trucking Services	\$100,000.
66, 67	Haul HMA (partial)		Cert# 35727	\$59,000.
68	Haul HMA (partial)		Union City, CA	\$38,700.
51, 53, 132	Haul Road Excavation (partial)		(510) 733-9100	194,000.
87-90, 55, 132	Haul Sand (partial)			\$30,000.

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation
 \$ 1,590,844.
 11.1 %


 Signature of Bidder Clarence Sakoda, Estimator/Project Manager

April 29, 2014 (831) 763-6100
 Date (Area Code) Tel. No.

Nick Jouras
 Person to Contact (Please Type or Print)

Submit to: **See Section 1 for Copies of Quotes**

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
 DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Section 3	4/14 or 4/15 See Section 3	See Caltrans UCP download in Section 7 for all work categories that were searched to produce the list of DBEs.	Phone calls: 4/24 or 4/25 Emails: 4/25 or 4/28 - See Section 3 -
See Section 3 - DBE Contact Log for details of solicitations.			
See Section 4 for copies of written solicitations and email & fax verifications.			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Section 5 for Analysis of Quotes Received					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE
DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Caltrans Prime Contractor Listing	8/19/2013 through bid date
Compliance News Monthly Trade Journal	4/11/2014 through bid date
Compliance News Daily Focus Journal	4/11/2014 through bid date
US MBDA Project Listing	4/11/2014 through bid date
Weekly Bid Flash	4/11/2014 through bid date
Construction Star	4/11/2014 through bid date

See Section 6 for Copies of Advertisements

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
US MBDA	4/11/2014	Via website	Posted project listing
State of California Unified Certification Program	4/14/2014	Via website	Downloaded listings of DBEs for solicitation
<i>See Section 7 for Documentation of Contacts</i>			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

- All DBEs solicited by email were sent a copy of the bid item list, as well as a link to the Caltrans website, where plans and specifications were available for download. They were given our company contact information and the names of our estimators, as well as suggested items of work for bidding.
- DBEs solicited by fax were sent Caltrans' website address, our contact information and suggested items of work.
- All solicitations (both emailed and faxed) provided a response sheet with a request to fax us with their intent to bid, as well to request additional information if needed.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, including supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

All of Granite's advertisements and direct solicitations offered assistance with bonding, insurance or supplies, as well as provided website information for the US SBA bonding assistance website. No DBEs requested this assistance from Granite.

8. Include additional data to support a demonstration of good faith efforts.

See Section 8 for List of Additional Outreach Efforts

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

KRC SAFETY CO., INC.

DBE

BARRICADE RENTAL - TRAFFIC CONTROL
 P.O. Box 6366 Visalia, California 93290-6366
 Phone (559) 732-0303 • Fax (559) 732-2684
 Estimating Fax (559) 802-1749
 WWW.KRCSAFETY.COM

To: Estimator

UN:422 / D:416

Job # 04-2A2504

04-ScL-152

KRC BID #M14-440

Bld Date: 4-29-2014

UNION, LICENSE #507980 (A,CS1), MBE(CERT. # 9150014), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	SUMI	TOTAL
4	Construction Area Signs - Price above includes signs from CS-1, MIQ-1, THQ-1 and (2) construction project funding signs only, furnished, installed and removed. - All signs will be installed per plan per stage. Signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Covering of conflicting signs and removal of conflicting striping not included in item. - Covering of sign panels during shutdown of work activities is not included in item. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$42,000.00
5	Traffic Control System 1 pilot car and driver \$700.00 per 8 hour shift 2 flaggers \$1,400.00 per 8 hour shift 2 flaggers with light towers \$1,500.00 per 8 hour shift 2 additional advanced flaggers \$1,350.00 per 8 hour shift 2 additional advanced flaggers with light towers \$1,450.00 per 8 hour shift Traffic Control Notes: - If less than 3 consecutive shifts are performed please add 5% to quoted traffic control rates - Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) not included in traffic control prices - TC crews subject to availability - Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up. - If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. - Additional delivery/pick up fee may apply if not given this notice. - Please allow up to 30 minutes on each side of shift for placing and removing equipment. - All overtime will be charged at \$85.00 per hour per man - All Saturday traffic control rates multiply by 1.45 - All Sunday traffic control rates multiply by 1.85				
14	Portable Changeable Message Sign (PCMS) - per each; rental only - \$160.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$225.00 delivery fee per pcms : \$225.00 pick up fee per pcms : If interested, please call for sale price	ea	4	\$57.00	\$228.00
39	Remove Roadside Sign - treated wood waste not included in item				

*****SEE NEXT PAGE FOR REMAINDER OF QUOTE*****



44	Relocate Mailbox - includes final relocation at conclusion of project only	ea	4	\$300.00	\$1,200.00
79	Furnish Sign - 0.063"-unframed	sqft	180	\$13.55	\$2,439.00
80	Furnish Sign - 0.080"-unframed	sqft	150	\$13.55	\$2,032.50
81	Furnish Sign - 0.080"-framed	sqft	100	\$17.50	\$1,750.00
82	Roadside Sign - One Post	ea	36	\$225.00	\$8,100.00
83	Roadside Sign - Two Post	ea	4	\$475.00	\$1,900.00
109	Delineator (Class 1)	ea	220	\$55.00	\$12,100.00
110	Object Marker	ea	17	\$85.00	\$1,445.00

Note: (6) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 39, 44, 79, 80, 81, 82, 83, 109 and 110 must bid together.

Note: Permanent sign, delineator, marker and mailbox removal, relocation and installation includes (2) move-ins. Additional move-ins will be charged at \$1,050.00 each.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.



KRC SAFETY CO., INC.

REV 02-12-14

ATTACHMENT AJob # 04-2A2504 Bid Date: 4-29-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 999447) Expires 11/23/2014, SBE (Certificate # 999597), MBE (Certificate # 9998114)
- 4 Concrete or asphalt curing / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **DEA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 4 includes up to (18) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are **MANDATORY**.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor bids KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 4-29-2014

Company: _____

Accepted by: _____



CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indentifies primary NAICS code

- * 238990 All Other Specialty Trade Contractors
- 339950 Sign Manufacturing
- 238110 Poured Concrete Foundation and Structure Contractors
- 532412 Construction, Mining, and Forestry Machinery and Equipment Rental
- 423830 Industrial Machinery and Equipment Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers
- 423810 Construction and Mining (except Oil Well) Machinery and Equipment
- 237310 Highway, Street, and Bridge Construction
- 423390 Other Construction Material Merchant Wholesalers
- 484110 General Freight Trucking, Local

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor C31 Construction Zone Traffic Control Coordinator

CERTIFYING AGENCY:
CITY OF FRESNO
2101 O STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 447

Ben M. M... ..
CUCP OFFICER

March 29, 2012

TIME RECEIVED
April 29, 2014 10:51:59 AM PDT

REMOTE CSID
951 695 5105

DURATION PAGES
109 3

STATUS
Received

Apr 29 14 10:48a

Maneri Traffic Control

951-695-5105

p.1

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

UNION SIGNATORY



TRAFFIC QUOTE

PROJECT: 04-2A2504

TO: PLAN HOLDER

DATE: 04/29/14

ATTN: ESTIMATOR

TO ESTIMATOR:

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK & EQUIPMENT (1-8 HOURS) - \$1,330.00

PLEASE SEE ATTACHED ALL OTHER PRICES

ADDITIONAL ITEMS:

ITEM #8- \$34.00

ITEM #16- \$178.00

ITEM #17- \$6,680.00

ITEM #43- \$4,750.00

*USF2 1W
75 Day @ 1,330 = 99,750*

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE:

MANERI TRAFFIC CONTROL DOES **NOT** DO TRAFFIC CONTROL PLANS.
ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



DATE: 04/29/14
PROJECT: 04-2A2504

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,330.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOUR).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS(1-8 HOURS).....	\$1,450.00
PILOT CAR OPERATION, 3 LABORERS(1-8 HOURS).....	\$1,890.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$690.00

RAMP NOTIFICATION SIGN (EACH).....\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$850.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,750.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD AND ATTENUATOR PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$105.00 PER HOUR**, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$285.00 PER LABORER** FOR OVERTIME RATE DIFFERENCE. \$40.00 YEARLY INCREASE EVERY JULY 1ST ON TRAFFIC CONTROL.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT INCLUDE** RETENTIONS.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



Firm ID 38078
Firm/DBA Name MANERI TRAFFIC CONTROL
Address Line1 47423 RAINBOW CANYON
Address Line2
City TEMECULA
State CA
Zip Code1 92028
Zip Code2
Billing Address Line1
Billing Address Line2
Billing City
Billing State
Billing Zip Code1
Billing Zip Code2
Certification Type DBE
Email mariamaneri@yahoo.com
Contact Name MARIA MANERI
Area Code (951)
Phone Number 895-5104
Area Code (951)
Phone Number 695-5105
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Counties 04; 05; 07; 08; 11; 12;
NAICS 561990;

DBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Services C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Industry F
Ethnicity HISPANIC
Firm Type DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

A. C. DIKE CO.*Specialty Paving Inc.***SPECIALTY PAVING CONTRACTOR****REVISED QUOTE:****QUOTATION: CDOT SANTA CLARA CO. RT 152 04-2A2504****BIDS : 4/29/14****"PLACE ONLY"* 1900 LF ASPHALT DIKE (TYPE E) @ \$2.50 LF.**

**PRICE INCLUDES TACK AND ONE MOBILIZATION .
ADDITIONAL MOBILIZATIONS \$2800.00 EACH.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648**(916) 652-0159 FAX (916) 645-9618****WWW.ACDIKE.COM**

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

April 28, 2014
Project: 04-2A2504
Roadway Realignment And Construct Retaining Walls
04-SCI-152-0.1/5.2

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (6) addenda.

Bid Item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
19	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$2,000.00	\$2,000.00
20	130310	Rain Action Event Plan	EA	125	\$300.00	\$37,500.00
22	130330	Storm Water Annual Report	EA	4	\$1,000.00	\$4,000.00

\$43,500

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.
CPESC QSD/P #305

[Back To Query Form](#)

Search Returned 1 Records

Wed Feb 06 16:01:36 PST 2014

Query Criteria

Firm/DBA Name: La Firma

Firm Type: DBE

Firm ID	38322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ee1m1mg@thelawppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8878
Fax Area Code	(805)
Fax Phone Number	829-0301
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	230990; 541620;

ACDBE NAICS

Work Codes	C2021 HYDROSEEDING; C2080 EROSION CONTROL; C8708 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D64 Non-specialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



FAX COVER SHEET

DATE: 4-29-14

FAX NUMBER: _____

TO: Estimating

PAGES: 9

REGARDING: Job # 04-2A2504

URGENT: _____

Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./J.D.B.E./B.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014183

Date Submitted: APRIL 28, 2014

To:
 Attn: Estimating Department

Project: CALTRANS 04-2A2504
 SANTA CLARA CO.
 NEAR GILROY

Phone:
 Fax:

Bid Date: APRIL 28, 2014

Item	Quantity	Description	Unit	Total
7	380 LF	12" POLY CSP 16GA (APC)	\$9.48	\$3,602.40
7	13 EA	12" POLY DIMPLE BAND	\$19.08	\$247.78
8	167 LF	18" HDPE BELL & SPIGOT STORM TITE (APC) 29 LF	\$16.09	\$33,700.80
9	2 LF	24" HDPE BELL & SPIGOT STORM TITE (APC)	\$17.22	\$688.80
10	9 LF	30" HDPE BELL & SPIGOT STORM TITE (APC)	\$22.83	\$4,109.40
11	150 LF	6" GALV CSP 16GA **16GA ONLY**	\$3.78	\$567.00
11	8 EA	6" GALV BIAS BAND	\$6.29	\$31.74
12	8 LF	42" X 29" GALV CSPA 12 GA	\$83.16	\$987.82
15	110 LF	36" 12GA CORRUGATED STEEL PIPE INLET	102.06	\$11,226.60
15	18 EA	36" R BLACK GRATE	572.25	\$10,300.50
17	15 EA	12" GALV END SECTION W/STRAP 41" (AFES)	53.26	\$798.90
18	1 EA	21" GALV END SECTION W/STRAP 70" (AFES) **FOR 18" HDPE**	105.55	\$105.55
19	2 EA	36" GALV END SECTION W/ROD 33" (AFES) **FOR 30" HDPE	366.10	\$732.20
100	2 EA	42" X 29" END SECTION W/ROD 39"X1/2" DIA	303.29	\$606.58
FREIGHT	1 EA		750.00	67,715.97 ✓

TAX IS NOT INCLUDED IN THIS QUOTE. QUOTE IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. INSTALLATION IS BY OTHERS. TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. QUOTED PRICES GOOD TILL 5-28-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 08/29/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by:

Company _____ **Date** _____

By _____

Purchase Order No. _____



Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014184

Date Submitted: APRIL 28, 2014

To:
 Attn: Estimating Department

Project: CALTRANS 04-2A2504
 SANTA CLARA CO.
 NEAR GILROY

Phone:
 Fax:

Bid Date: APRIL 28, 2014

Item	Quantity	Description	Unit	Total
25	600 SY	TEMPORARY COVER ROLL SIZE: 17-1/2' X 300'	\$0.84	\$504.00
	AS REQUIRED	GRAVEL BAGS (UNFILLED)	\$3.15	
	AS REQUIRED	3/8" X 600' POLY ROPE	\$73.50	
26	400 LF	TEMPORARY CHECK DAM TYPE 2 INCLUDES 1,110 EA GRAVEL BAGS (UNFILLED)	\$1.10	\$440.00
27	74 EA	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES 1,110 EA GRAVEL BAGS (UNFILLED)	\$47.25	\$3,495.00
28	18,000 LF	TEMPORARY FIBER ROLL ROLL SIZE: 6" X 25'	\$0.97	\$17,460.00
	9,400 EA	TYPE 2 INSTALLATION 1" X 2" X 24" NOTCHED WOOD STAKES	0.26	\$2,444.00
	16 EA	1/4" X 1200' MANILA ROPE	68.25	\$1,092.00
29	19,200 LF	TEMPORARY REINFORCED SILT FENCE TYPE 1 INCLUDES: 192 RL WIRE BACKED SILT FENCE 3'X42" X 100' 3200 EA 6" T-POST 3200 EA 6" T-POST CAPS 3200 EA J HOOKS 20 RL TIE WIRE 26,000 EA ZIP TIES 192 RL 2' X 100' ORANGE (E&A) FENCE	3.94	\$75,840.00
30	900 LF	TEMPORARY SILT FENCE ROLL SIZE: 3' X 100'	0.85	\$822.00
31	2 RL	FABRIC FOR TEMPORARY CONSTRUCTION ENTRANCE ROLL SIZE: 16' X 300'	682.50	\$1,365.00
33	AS REQUIRED	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PV FRAME 1 E PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAGS 42" X 42" X 43"	268.75	
	AS REQUIRED	EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43"	99.75	

CONTINUED ON NEXT PAGE

JOB: 04-2A2804

PAGE 2

58	88,068 SF	ROLLED EROSION CONTROL PRODUCT (NETTING) ROLL SIZE: 13.1' X 164'	0.18	\$15,851.24
	20,000 EA	6" 11 GA U-PINS	0.07	\$1,400.00
60	4,100 LF	FIBER ROLLS (NETTING) ROLL SIZE: 13.1' X 164'	1.03	\$4,223.00
	21,000 EA	1" X 2" X 24" WOOD STAKES TYPE 2 INSTALLATION	0.28	\$848.00
	4 EA	1/2" X 1,200 MANILA ROPE	55.25	\$273.00
105	38 SY	ROCK SLOPE PROTECTION CLASS 8 ROLL SIZE: 15' X 25'	3.16	\$119.70

FOB JOB SITE

TAX IS NOT INCLUDED IN THIS QUOTE. QUOTE IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. INSTALLATION IS BY OTHERS. TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. QUOTED PRICES GOOD TILL 6-29-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 05/29/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____

Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0364
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./J.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014185

Date Submitted: APRIL 29, 2014

To: _____
 Attn: Estimating Department

Project: 04-2A2504
 WATSONVILLE

Phone: _____
 Fax: _____

Bid Date: APRIL 29, 2014

Item	Quantity	Description	Unit	Total
2	AS REQUIRED	SF CONSTRUCTION AREA SIGNS	\$26.25	SQUARE FOOT
3	AS REQUIRED	TRAFFIC CONTROL SYSTEM:		
	EA	CHANNELIZERS	\$23.10	
	EA	CRASH CUSHION	\$231.00	
	EA	DELINEATORS	\$30.98	
	EA	ARROWBOARD (SOLAR POWDERD 30 WATT 28 LIGHT) {Purchase Only!!!}	\$4,820.00	
	EA	PORTABLE MESSG BOARD (SMALL LETTERS)	\$15,225.00	
	EA	PORTABLE MESSG BOARD (LGE LETTERS) {Purchase Only!!!}	\$17,115.00	
	RA	10 # REFELCTIVE 28" CONE	\$17.89	
	LF	PAVEMENT TAPE (CONST GRADE)	\$0.63	
	EA	PAVEMENT MARKERS	\$1.47	
	EA	CLASS THREE VESTS	\$17.80	

TAX IS NOT INCLUDED IN THIS QUOTE. QUOTE IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. INSTALLATION IS BY OTHERS. TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. QUOTED PRICES GOOD TILL 5-29-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 05/29/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____

BUSINESS ENTERPRISE CERTIFICATE

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.

FRESNO, CA 93727

Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

- 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Equipment Merchant Whol
- * 423390 Other Construction Material Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 34479

Renewal Date : July 1, 2015


Janice Salas, CERTIFYING AGENCY REPRESENTATIVE

June 14, 2013

2014

California Certification Report

27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE

Legal Business Name: SAMUEL CALLISON

Doing Business As: SAM'S EQUIPMENT & SUPPLIES

Address: PO BOX 7787

FRESNO, CA 93747

(559) 262-0354

(559) 251-1119

Email: samsequipment@comcast.net

Web Page:

Active Certifications: EB (micro) Sep 24, 2012 - Sep 30, 2014

DVBE Oct 30, 2012 - Sep 30, 2014

Business Type: Non-Manufacturer

Classifications:

[101616] Trees and shrubs

[101616] Floral plants

[101616] Non flowering plants

[101716] Organic fertilizers and plant nutrients

[101716] Chemical fertilizers and plant nutrients

[101717] Herbicides

[211016] Agricultural machinery for soil preparation

[221016] Earth moving machinery

[221016] Paving equipment

[221017] Heavy equipment components

[221016] Aerial lifts

[221016] Building construction machinery and accessories

[221026] Building demolition machinery and equipment

[261617] Product and material trailers

[261216] Electrical wire

[261216] Electrical cable and accessories

[261217] Wiring harness

[271122] Power tools

[301616] Bar

[301017] Beams

[301022] Plate

[301024] Rod

[301028] Filing

[301026] Post

[301061] Rails

[301066] Structural products

[301116] Concrete and masonry

[301116] Cement and lime

[301216] Bituminous derivatives

[301216] Asphalts

[301217] Road and railroad construction materials

[301616] Roofing materials

[301516] Finishing materials and products

[301211] Distribution and control centers and accessories

[301213] Electrical boxes and enclosures and fittings and accessories

Sam's Equipment & Supplies**P.O. Box 7797****Fresno, California 93747-7797****Phone (559) 252-0354****Fax (559) 251-1119****S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.**

Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
Owner

TIME RECEIVED
April 29, 2014 1:21:06 PM PDT

REMOTE CSID
19252692861

DURATION
238

PAGES
6

STATUS
Received

To: Granite Construction Company-Santa Clara Page 1 of 2014-04-29 20:17:03 (GMT)

19252692861 From: Randy Wronnenberg

FAX COVER SHEET

TO	Granite Construction Company-Santa Clara
COMPANY	Granite Construction Company-Santa Clara
FAX NUMBER	14083277090
FROM	Randy Wronnenberg
DATE	2014-04-29 20:16:38 GMT
RE	04-2a2504

COVER MESSAGE

please see attached quote for soldier pile wall bidding today.



UDBE Certified, #CT-032785
CA SBE Certified, #28807

Quotation

TO: Estimator
Attn.:
JOB: Gilroy
JOB #: 04-2a2504

Fax:
Ph:

Bid Date: 4-29-14

Date: 4-8-14

Quantity	Details	Unit	Total
48180 lbs	Item 137: Steel Soldier Pile, HP14x73, Domestic, Gr.50 660 lf. 22 ea. 30' long, from stock, subject to prior sale	\$0.545	\$26,258.10
48180 lfs.	Frt. Charge	\$0.14	\$6,745.20
1 ea.	Item #141: Partial clean & Paint steel soldier pile	\$13,850.00	\$13,850.00
1 ea.	Frt. For painted piles to job site	\$850.00	\$850.00
3.6 mbf	Item 140: Treated Timber Logging, 4 x 12 - 8' mults ACQ .60, full sawn, DF, #1 BTR	\$1,300.00	\$4,680.00
184 ea	Item 140: HDPE shims for lagging, .5 x 4 x 18	\$3.98	\$732.32
1 bx	Item 140: 12d galv. nails for HDPE	\$95.00	\$95.00
1 bx	Item 140: 30d galv spikes for lagging	\$95.00	\$95.00
23 ea.	Item #139: 1 x 8 x 12 Elastomeric bearing, incl. 1 test pad	\$250.00	\$5,750.00

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Total \$69,055.62 ✓

Actual quantities are the responsibility of the contractor.

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.:

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

925-229-8577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnenberg

[Back To Query Form](#)

Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

Query Criteria

Firm/DBA Name: rupert

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E-Mail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(918)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Rupert

Construction Supply

DBE/UDBE

**Certified Regular Dealer
#CT-32785**

WBE/SBE (California/Federal Govt./PUC certified)
SBE #248143; City of Sacramento

Dear Customer,

Please refer to the following list of products we supply for the heavy civil construction market along with other job specific items at very competitive prices. We offer excellent customer service and years of experience in the construction materials industry, and we look forward to working with you.

Bearing Pads: Laminated, PTFE or Plain	Spherical Bearings
Silicone Grease: for Bearing Pads	Contact Adhesive: Caltrans approved
Conduit: Galvanized Rigid/PVC	Steel Beams/Steel Pipe Pile
Welded Steel Pipe: Coated, Lined or Plain	Polyester Concrete/Methacrylate
Casing Pipe	Misc. Construction Materials
Ductile Iron Pipe	Dowels, Epoxy
Bridge Deck Drainage Systems	Timber Lagging
Misc. Metals/Cable Restrainers	HDPE Shims
Soffit Access Covers/Grates/Barrier Rail	Water Meters
Expansion Joint Seals	Welded Wire Mesh, Post Tension Wire
Grated Line Drains	Pipe Key-Shear Key
Waterproofing Materials	Anchor bolts, Headed Studs, Nails
Drainage & Irrigation Materials	Formliner
Site Furnishings	Reinforced Concrete Pipe and Manholes
NPS Water Supply Line: 2"-6" system	Metal Beam Guard Rail
Electrical Supplies	Chain Link Fence
Precast Concrete Items: Pipe Supports-Benches-Signs-Tables-Bollards, etc.	

"We'll get you the right material when you need it."

Mail: 3941 Park Dr. #20-487, El Dorado Hills, CA 95762 (925)229-5577 ph., (916)673-9737 fax
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95741 karen@rupertsupply.com
 Website: www.rupertsupply.com

Rupert

Construction Supply



Karen Wonnenberg

Office: 925 / 229-5577

Cell: 925 / 963-4054

Email: karen@rupertsupply.com

Website: rupertsupply.com

Rupert Construction Supply

**Mailing: 3941 Park Dr., Ste. 20-487
El Dorado Hills, CA 95762-4549**

“We’ll get you the right material when you need it.”

**FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950**

**PO Box 80136
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Nataliejoy86@hotmail.com
State contractor license: 963168**

Attention: Estimator

Dear Estimator

4-22-14

Thank you for the opportunity to bid on the Caltrans project 04-2A2504. That bids 4-29-14. After looking at the plans and specials the following is a bid for item 14 PCMS

Item 14 PCMS boards

Monthly PCMS price is \$800.00 per month each board $\times 90 = \$72000$
150.00 delivery per board
150.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE

Sincerely,
Rick Vasquez
Flash Traffic, Inc.
661-733-2053

OLIVEIRA FENCE, INC.

36 Years in Business

Lic. No. 404243 C13

293 Brokaw Road, Santa Clara, California 95050

*(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

Women Owned Business Enterprise
 Bond Rate-1.5%- cost is not included in price
 Liability insurance limits-\$5 Mill each occurrence
 Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE
 Oliveira Fence is part of the Laborers Union

SF Redevelopment Agency SBE/MBE/WBE-113-55106-013
 State of California Certification No.REF-0023017 SBE
 City of Sacramento Certification No. 19905
 Federal ID No. 94-2753230
 Clearinghouse Supplier No. 8AN00032 WBE Certification

DBE-YES

BID PROPOSAL

Company:
 Attn: Estimating Department
 Project: Caltrans No. 04-2A2504 Watsonville Road
 Location: Gilroy, CA.
 Estimator: Debbie Garcia

Bid Date: 4/29/2014
 Addenda Noted: 6
 Move-Ins Included: 5 move-ins
 Additional Move-ins: \$500.00 each
 Manufactures' Lead Time: 4 weeks notice

Bid Item	Description	Number of Units	Type	Unit Price	Total Price
30	To Furnish, Install, and Remove Silt Fence.	900	LF	\$ 14.00	\$ 12,600.00
111	To Furnish and Install Cable Railing (Modified)	3,649	LF	\$ 21.50	\$ 78,453.50
128	To Furnish, Install, and Remove Temporary Fence (Type Frog)	19,200	LF	\$ 13.50	\$ 259,200.00
<p>Will BREAK OUT CABLE RAILING BY IT SELF PER DEBBIE - HIGH ON OTHER ITEMS</p> <p>Map 4/29/14 Allics</p>					
<p>Note: Post pockets set, supplied, laid out and cleaned out by others. Son also sub to materials No Maintenance of any fence.</p>					
PLEASE SEE BELOW FOR EXCLUSION.					Total Bid: \$ 350,253.50

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal or disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT: Roadway Realignment and Construct Retaining Walls
Project Number: 04-2A2504
Bid Date: 04/29/2014
Location: Gilroy, Santa Clara County, CA

BID, AC Grinding

Daily Minimum Charge \$2850.00 $\times 2 = \$5,700$

This price is for a 48" inch cold planer machine, **Wirtgen W 1200 F**. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

Daily Minimum Charge \$3800.00 $\times 5 = \$19,000$

This price is for an 80" inch cold planer machine, **Wirtgen W 2000**. Up to 12 inches depth. \$200.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Mobilization Included \$24,700 -

Portland cement concrete grinding is excluded from this quotation.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Quinto Allende

0429-03

ABSL Construction

29334 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All teeth over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Quinto Allende

DBE

UDBE Certified
Firm #39938

Microbusiness (MB) Certified
Supplier #1740944



WATER TRUCKS

**HWY 152
REALIGNMENT & RETAINING WALLS
CAL TRANS PROJECT #04-2A2504**

Water Trucks Hourly Rates

**3 - Axle Truck
4,000 gal**

Standard Rate: Monday - Friday \$83
Saturday and Nights \$88
Sunday and Holiday \$93

**2 - Axle Truck
2,800 -3,000 gal**

Standard Rate: Monday - Friday \$82
Saturday and Nights \$87
Sunday and Holiday \$92

Material Transport Hourly Rates

Flatbed \$95 End-Dump \$95
Transfer \$95 10 Wheel Dump Truck \$88
Super Dumps \$105

Sweeper Truck Hourly Rates

Monday through Friday 6am-6pm \$125
Nights / Saturday \$135
Sundays / Holidays \$145

Mechanical and Vacuum Units
1 hour travel time to jobs 30+ from company headquarters

**** Note - 4 hour minimum on all day time trucking.
6 hour minimum on all night time trucking.**

From:

04/29/2014 12:37

#164 P.001/002

ALL CITY TRUCKING INC.

1941 Jackson St, Oakland, CA 94612
 Mailing Address: P.O.Box 1275
 Fremont, CA 94538
 Tel: 510-438-8996, Fax: 510-657-1200
 E-mail: allcitytrucking101@yahoo.com



WBE / DBE / SBE / MBE CERTIFIED

Federal ID # 36-4638137

GOT DIRT??
 GOT CONCRETE???

Customer Satisfaction Guaranteed

PRICE QUOTE

DBE/SBE # 036987

Attn: ESTIMATING DEPT.

Date: 04/28/14

Project & location: CDOT 04-2A2504 GILROY, CA

Expires: 45 days

The detail number of loads, tons and/or hours determine the final dollar amount

WE DO ALL KINDS OF MATERIAL IMPORT /EXPORT FOR CUSTOMER NEEDS AT JOB SITE.

Prevailing Vagis IMPORT /EXPORT HOURLY PRICES:

\$ 84.00 per Hour (10 wheeler Trucking)	\$ 93.00 per Hour (Transfer Trucking)
\$ 90.00 per Hour (End Dump Trucking)	\$ 94.00 per Hour (Flat Bed Trucking)
\$ 90.00 per Hour (Semi Bottom Trucking)	\$ 110.00 per Hour (High Side Trucking)
\$ 90.00 per Hour (DBL. Bottom Trucking)	\$ 97.00 per Hour (Super Dump Trucking)

Add \$ 3.00 SATUARDAY OR SUNDAY.

This is a quotation on the goods named, subject to the conditions noted below:

Terms & conditions: Four hour minimum charge applies to all jobs & 5hr hour minimum for all "night" jobs. All prices are subject to 4% increase each year, except dirt haul price, dumpsite, and type of trucking which are subject to change any time due to weather and/or any other factor beyond our control. Material prices and dump fee excluded all taxes and/or surcharges imposed by quarries and landfills. Extra cleaning time will be charged on an hourly basis for asphalt jobs, if necessary. Customer agrees to pay the any bridge toll if applicable on job. Trucking Supply Based On Availability At Time Of Dispatch

**SBE & DBE, SLEB OAKLAND, VSLBE ACTIA, EBMUB, DGS SBE, SFPUC SLBE ...CERTIFIED
 LABOR AFFILIATION: UNION/NONUNION**

FREE DUMPSITE FOR CLEAN GRINDING IF PETRO MATT OR FABRIC INSIDE \$25.00 LD ONLY

If any question, please feel free to call ROGER at 510-461-8287 or email at allcitytrucking101@yahoo.com

RACE - ASIAN

GENDER - MALE

ANNUAL GROSS RECIPETS UNDER \$ 5,000,000.00

Note: All City Trucking Own over 65 trucks.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

U
C
P

FED ID- 36-4638137

All City Trucking Inc.

036987

April 01, 2016

Firm Name

FILE#

Renewal Date

IS APPROVED BY

THE CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

AS A DISADVANTAGED BUSINESS ENTERPRISE (DBE)

AS DEFINED BY THE U.S. DEPARTMENT OF TRANSPORTATION (DOT)

49 CFR, PART 26, AS MAY BE AMENDED, FOR THE FOLLOWING NAICS CODES:

484110 - GENERAL FREIGHT TRUCKING, LOCAL


484220 - SPECIALIZED FREIGHT (except Used Goods) TRUCKING, LOCAL

* 423320 - BRICK, STONE, AND RELATED CONSTRUCTION MATERIAL MERCHANT
WHOLESALE

484110 - GENERAL FREIGHT TRUCKING, LOCAL



CALIFORNIA



UNIFIED CERTIFICATION PROGRAM

Kevin Wilson, Management Analyst

Office of Small & Disadvantaged Businesses

(408) 321-5962



SANTA CLARA
Valley Transportation Authority

Certifying Agency: 3331 North 1st Street

San Jose, CA 95134

TIME RECEIVED
April 29, 2014 12:41:54 PM PDT

REMOTE CSID
8317636121

DURATION
71 PAGES
2

STATUS
Received

MBB

Fax: 8317636121

Apr 29 2014 13:10

P.01

omc Economy Trucking Fax: (510) 962-8027

To:

Fax: +1 (831) 761-1042

Page 1 of 2 04/29/2014 12:37



FAX

Date: 04/29/2014

Pages including cover sheet: 2

To:	
Phone	
Fax Number	+1 (831) 761-1042

From:	Economy Trucking
	Economy Trucking Services
	PO BOX 525,
	Union City
	CA 94587
Phone	(510) 962-8027 * 101
Fax Number	(510) 962-8027

NOTE:

am: Economy Trucking Fax: (510) 682-8027

To:

Fax: +1 (831) 781-1042

Page 2 of 2 04/29/2014 12:27



Get Dirt?

REVISED QUOTE

From: [Redacted]
 Email: proct@economytrucking.net
 Cell: (510) 689-7875
 Web: www.economytrucking.net

P.O. BOX 525, UNION CITY, CA 94548
 Phone: 510 733-9100 / Fax: 510 733-9600
 CA# 0293659

DATE: April 29, 2014
 1 pg. total (Hourly Rates included below)

SBE, DBE, MBE, WBE, UDBE

EXPIRATION DATE: 30 DAYS

PROJECT & LOCATION:
CALTRANS 04-2A2504, Gilroy

The actual number of hours, less on/off hours will determine the final dollar amount.

TBD	All	Please see hourly trucking rates listed below		
		WEEKDAY	SATURDAY	SUNDAY
		\$95.00	\$97.00	\$102.00
		\$88.00	\$93.00	\$98.00
		\$80.00	\$85.00	\$90.00
		\$95.00	\$100.00	\$105.00
		\$88.00	\$93.00	\$98.00
		\$88.00	\$93.00	\$98.00
		\$95.00	\$100.00	\$105.00

Terms and Conditions:

Complete Analytical and Geotechnical reports must be provided by contractor and approved by landfill prior to soil removal. All soil testing must meet the landfill's requirements. All delivered materials are subject to the contractor's approval and must be approved prior to hauling. Tonnage and load prices are only valid with standby times (\$1.50 per minute beyond 10 minutes per truck at both loading and receiving sites) paid in full; otherwise, hourly rates will be charged for all trucks. Tonnage and load rates applies to a minimum of eight hour work day. Night Work will be the same charge as Saturdays. Six hour minimum per shift per truck applies to all jobs. Bridge Tolls will be billed separate for all hourly trucking, if applicable. All prices are subject to a 5% increase each year, except dirt haul prices and dumpsite, which are subject to change anytime due to weather and/or any other factor beyond our control. General Prevailing Wage (Determination: C-DT-830-261-7-2009-1) will be billed only hourly and twenty percent extra, over and above the prices listed in this quote. This quote does not apply to Federal and Major Holiday. Material prices and dump fees exclude fuel surcharges and environmental fees imposed by quarries and landfills. All extra fees imposed by quarries and/or landfills will be billed separately if applicable. An extra clearing time of one hour will be charged per truck and per shift for Rubber, Wet CTS and OGAC, if necessary. Fuel Surcharges: The above rates are based on the current fuel prices (see above date.) These rates will increase by 3.5% for every 0.50 increase in fuel. Accounts overdue beyond 30 days of billing will be charged at an interest rate of 24% per annum. Customer is also liable for an additional 25% of unpaid balance plus accidental collection costs, including attorney fees. Any valid charges must be provided to Economy Trucking Services, Inc. in the event of any delays, damages and/or losses related to trucking within five days from the date of the occurrence. After five days, such charges will not be approved and/or accepted. Customer agrees not to hire any other company to haul dirt to/from the same dumpsite/job site that is provided or proposed by Economy Trucking Services, Inc. or otherwise we have the right to collect any/all profits entitled to trucking & dirt hauling. This quote is good for 30 days from the above bid date.

This quote does not apply to projects requiring Teamsters Wages, Dues and Trust Fund.

Please sign and fax back to secure pricing.

To accept this quotation, Sign: _____

Print Name/Company/Title: _____

Section 2

Hwy 152 Realignment & Retaining Walls

List of Items Advertised

Item of Work Offered	Bidder Performs	Broken Down	Approx. \$ Amount	% of Contract
Lead Compliance Plan	N	N	\$3,000	0.02%
SWPPP	Y	N	\$2,000	0.01%
Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report	N	N	\$41,500	0.29%
Roadside & Aluminum Signs	N	N	\$61,500	0.43%
Construction Area Signs	N	N	\$42,000	0.29%
Traffic Control	Y	Y	\$99,750	0.70%
PCMS Rental	Y	N	\$72,000	0.50%
Temporary Railings & Crash Cushions	N	N	\$30,000	0.21%
Erosion Control; Erosion Control Materials & Netting; Silt Fence	N	Y	\$200,000	1.40%
Street Sweeping	N	N	\$5,000	0.03%
Cold Plane AC Pavement	N	N	\$24,700	0.17%
Rumble Strip	N	N	\$15,000	0.10%
Adjust Inlets	Y	N	\$4,000	0.03%
AC Dike	Y	N	\$5,950	0.04%
Tack Coat	Y	N	\$45,000	0.31%
Relocation of Mailboxes	Y	N	\$2,000	0.01%
Clearing & Grubbing; Roadside Clearing	Y	N	\$300,000	2.09%
Concrete Removals; Structure Excavation & Backfill	Y	N	\$210,000	1.47%
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A)	N	N	\$800,000	5.59%
Soil Nail	Y	N	\$8,600	0.06%
Reinforcing Steel	N	N	\$300,000	2.09%
Shotcrete; Staining & Anti-Graffiti Coating; Coating	N	N	\$110,000	0.77%
Pipe Material & Underground	N	Y	\$40,629	0.28%
Rock Slope Protection; Fabric (Class 8)	N	N	\$2,100	0.01%
Concrete Slope Paving	Y	N	\$10,000	0.07%
Misc Iron & Steel, Metals	N	N	\$32,000	0.22%
Railings & Delineators	N	N	\$78,453	0.55%
Striping & Marking	N	N	\$40,000	0.28%
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign	N	N	\$135,000	0.94%
Equipment Transport; Trucking***	Y	Y	\$854,490	5.97%
Temporary Facilities Rental	N	Y	\$5,000	0.03%
TOTAL AVAILABLE WORK			\$3,579,672	24.99%

***Trucking amount of listed DBE's only

#	Firm/DBA Name	Address	City	E-Mail	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
1	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION	3555 VOYAGER STREET, SUITE B	TORRANCE	CA pocampo@ap-construction.com	(310) 793-2310	(310) 793-2312	Emailed Solicitation 4/14/2014	4/24/14 Holly	NO	
2	A B S L CONSTRUCTION	29393 PACIFIC ST	HAYWARD	CA luis@abslconstruction.com	(510) 727-0900	(510) 727-0910	Emailed Solicitation 4/14/2014	4/24/14 Left message for Daryl 4/25 - Emailed reminder & final addendum information		
3	A C DIKE CO	2788 VENTURE DR.	LINCOLN	CA email@acdike.com	(916) 645-7747	(916) 645-9618	Emailed Solicitation 4/14/2014	4/24/2014 Joel - Asphalt 4/25 - Emailed reminder & final addendum information 4/29 - Called and talked to Joel, he sent it to our Santa Clara office.	YES	X
4	A S CONTRACTORS, INC.	5347 COLE ROAD	MARIPOSA	CA deni@sti.com	(209) 742-6684	(209) 966-2643	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/25 - Emailed reminder & final addendum information		
5	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275	CONCORD	CA aj@ajvasconi.com	(925) 691-9400		Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
6	A-1 ORNAMENTAL IRON WORKS, INC.	4637 E. WHITE AVENUE	FRESNO	CA a1orniron@sbcglobal.net	(559) 251-1447	(559) 251-4169	Emailed Solicitation 4/14/2014	4/24/14 Jaime	NO	
7	ACCUTEK TRAFFIC DATA, INC.	21114 TRIGGER LANE	DIAMOND BAR	CA mike@accutektraffic.com	(909) 595-6199		Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
8	ACM LIGHTING	201 S. MERRILL ST.	CORONA	CA acmlighting@sbcglobal.net	(951) 272-4881	(951) 272-4838	Emailed Solicitation 4/14/2014	4/24/14 Left message for Vivian 4/28 - Emailed reminder & final addendum information		
9	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105	LAKE FOREST	CA jibaez@advgeosolutions.com	(310) 796-9000	(310) 796-9001	Emailed Solicitation 4/14/2014	4/24/14 Left message for Sean in Estimating 4/28 - Emailed reminder & final addendum information		
10	ALERT-O-LITE, INC	2379 S G STREET	FRESNO	CA debbieh@alertolite.com	(559) 453-2474	(559) 453-3250	Emailed Solicitation 4/14/2014	4/24/14 Left message for Estimating 4/28 - Emailed reminder & final addendum information		
11	ALL CITIES FENCE CO.	10278 BIRTCHE DRIVE	MIRA LOMA	CA BARRONTM@AOL.COM	(909) 947-9289	(909) 947-0419	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
12	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	1210 STONEY POINT WAY	ROSEVILLE	CA heasley@allphaseasphalt.com	(916) 771-4602	(916) 771-4603	Emailed Solicitation 4/14/2014	4/24/14 no answer 4/28 - Emailed reminder & final addendum information		
13	ALL STATE TRAFFIC CONTROL OF PA, INC	600 WESTMORELAND AVE	KINGSTON	PA ismcomm@aol.com	(570) 760-4597	(570) 718-1482	Emailed Solicitation 4/14/2014	4/24/14 emailed bid invite per request to ismcomm@aol.com 4/28 - Emailed reminder & final addendum information		
14	AMERICAN PRECISION BUILDERS	1321 SANTA CLARA AVENUE	ALAMEDA	CA louis@apbconstruction.com	(510) 827-7684	(510) 764-4955	Emailed Solicitation 4/14/2014	4/24/14 Louis	NO	
15	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA Rusty@steelplacers.com	(909) 884-6031	(909) 433-9150	Emailed Solicitation 4/14/2014	4/24/14 Dolores	NO	
16	AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.	2033 GATEWAY PLACE, SUITE 500	SAN JOSE	CA mdaniels@atconstr.com	(408) 573-6803	(408) 437-1201	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
17	AMERICAN UTILITY PRODUCTS	1557 CANYON MEADOWS LANE	GLENDORA	CA sanjay.pandya@gmail.com	(626) 335-2753	(626) 335-9797	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		

#	Firm/DBA Name	Address	City		EEmail	Phone		Fax	First Contact	Follow-up Contacts	Y/N	Quote
18	AMG CONSTRUCTION	8908 THERMAL STREET	OAKLAND	CA	dougblacksher@aol.com	(510) 562-8638		(510) 562-4339	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
19	AMLAND CORP	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	kevinphan@amlandcorp.com	(408) 929-3949		(408) 298-4344	Emailed Solicitation 4/14/2014	4/24/14 Not interested - did not give name	NO	
20	ANDERSEN ENVIRONMENTAL CONSULTING	5261 WEST IMPERIAL HIGHWAY	LOS ANGELES	CA	NO EMAIL	(310) 854-6300		(310) 854-0199	Faxed Solicitation 4/14/2014	4/24/14 Left message for J.R. Minor - J.R. called back - not bidding	NO	
21	ANDERSON PAINT STORE LLC	18429 WEST 8 MILE ROAD	DETROIT	MI	andersonpsllc@aol.com	(248) 667-8059			Emailed Solicitation 4/14/2014	4/24 - Called and they are striping materials, so will need to quote to striping subcontractors 4/28 - Emailed reminder & final addendum information		
22	AP LAND DEVELOPMENTS	8920 SUNSET AVENUE, SUITE E	FAIR OAKS	CA	macosta@goapland.com	(916) 863-1979		(916) 357-5263	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
23	ASTRO CONSTRUCTION	3833 OHIO AVENUE	RICHMOND	CA	astroconst@sbcglobal.net	(510) 685-4161		(510) 578-1305	Emailed Solicitation 4/14/2014	4/24/14 Left message for Keono 4/28 - Emailed reminder & final addendum information		
24	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	paustin@austin-enterprise.com	(661) 589-1001		(661) 589-9509	Emailed Solicitation 4/14/2014	4/24/14 Debbie	NO	
25	AVISON CONSTRUCTION, INC.	40365 BRICKYARD DRIVE, #105	MADERA	CA	kavila@avisoninc.com	(559) 431-0317		(559) 431-0321	Emailed Solicitation 4/14/2014	4/24/14 Laura	NO	
26	AZCO	2250 STEWART STREET, #9	STOCKTON	CA	llrivera@pacbell.net	(209) 943-2452		(209) 943-0437	Emailed Solicitation 4/14/2014	4/24/14 Kerri - supplier bidding to sub contractors 4/28 - Emailed reminder & final addendum information	YES	
27	AZUL WORKS INC	1555 YOSEMITE AVENUE, SUITE NO. 2	SAN FRANCISCO	CA	rocio@azulworks.com	(415) 558-1507		(415) 558-1556	Emailed Solicitation 4/14/2014	4/24/14 Karina	NO	
28	B.A. RETRO, INC	2270 DALE AVE	SACRAMENTO	CA	baretro@yahoo.com	(916) 564-9523		(916) 564-9526	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
29	BAY AREA LIGHTWORKS, INC.	1460 YOSEMITE AVE	SAN FRANCISCO	CA	jlau@bayarealightworks.com	(415) 822-2336		(415) 822-8086	Emailed Solicitation 4/14/2014	4/24/14 Lindy	NO	
30	BAY LINE CUTTING & CORING, INC.	1635 4TH STREET	BERKELEY	CA	jcbayline@sbcglobal.net	(510) 527-1000		(510) 527-0500	Emailed Solicitation 4/14/2014	4/24/14 Maria	NO	
31	BAY MANUFACTURE INCOPORATED	2321 FALLON ROAD	HOLLISTER	CA	dennis4bmi@razzolink.com	(831) 634-0270		(831) 634-0271	Emailed Solicitation 4/14/2014	4/24/14 Dennis	NO	
32	BAYSHORE METALS	244 NAPOLEON STREET	SAN FRANCISCO	CA	kristin@bayshoremetals.com	(530) 526-1650		(415) 285-5759	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
33	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	carrie@hangarbuilders.com	(530) 473-5423		(530) 473-2749		4/24/14 Katie	NO	
34	BELMONTE'S CONCRETE SERVICE	4356 COLISEUM WAY	OAKLAND	CA	NO EMAIL	(510) 384-5686		(510) 261-0577		4/14 - Fax does not go through; called Belmonte's and left a message on voicemail for Ricardo with job info and request for quote. 4/24/14 left message		
35	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	bsalaz@bertsalas.com	(619) 562-7711		(619) 258-3515		4/24/14 Sherry	NO	

#	Firm/DBA Name	Address	City		Email	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
36	BLACK GOLD INDUSTRIES	527 N. RICE AVENUE	OXNARD	CA	Vvillard@bgi1.com	(805) 981-4616	(805) 981-0105	Emailed Solicitation 4/14/2014	4/24/14 left message for Robert Estes 4/28 - Emailed reminder & final addendum information		
37	BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	b.v.landscape@pacbell.net	(714) 771-2563	(714) 771-2569	Emailed Solicitation 4/14/2014	4/24/14 Dana	NO	
38	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	burke3958@sbcglobal.net	(530) 676-1009	(530) 672-2411	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
39	BWW & COMPANY	301 9TH STREET, SUITE 100	REDLANDS	CA	b-w-w@live.com	(909) 268-8516	(909) 435-0392	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
40	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	1803 W. HARVARD	FRESNO	CA	xyfloyd@aol.com	(559) 803-0286	(559) 485-5857	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
41	CADIT COMPANY	ONE CYPRESS COURT	TROPHY CLUB	TX	k.carlisle@caditcompany.com	(817) 430-4409	(817) 430-0409	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
42	CAL VALLEY CONSTRUCTION, INC.	6275 W. BULLARD	FRESNO	CA	shelleya@calvalleyconstruction.com	(559) 274-0300	(559) 274-0311	Emailed Solicitation 4/14/2014	4/24/14 Cindy	NO	
43	CALI CONCRETE	117 MUGSY AVENUE	BAKERSFIELD	CA	gusto@caliconcrete.com	(661) 398-8143	(661) 398-1382	Emailed Solicitation 4/14/2014	4/24/14 Sara	NO	
44	CALSYSTEM RESTORATION SERVICES, INC	6132 FOOTHILL BLVD.	OAKLAND	CA	tonycalsystem@gmail.com	(510) 430-0226		Emailed Solicitation 4/14/2014	4/24/14 no answer 4/28 - Emailed reminder & final addendum information		
45	CAMACHO COMMUNICATIONS CORPORATION	517 8TH STREET	SACRAMENTO	CA	j_camacho@camcosolutions.net	(916) 444-9853	(916) 447-9853	Emailed Solicitation 4/14/2014	4/24/14 Julio Camacho	NO	
46	CE GREEN INC.	6105 MAIN AVENUE	ORANGEVALE	CA	carole@cegi-us.com	(916) 365-4925	(916) 583-7504	Emailed Solicitation 4/14/2014	4/24/14 Ceily	NO	
47	CES LIGHTING, LLC	18107 SHERMAN WAY SUITE 210	RESEDA	CA	info@cesprolighting.com	(818) 668-3114	(818) 668-3114	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
48	CHAVEZ FENCE COMPANY	1230 SHADLE AVENUE	CAMPBELL	CA	cfence@netzero.net	(408) 379-8139	(408) 376-0273	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
49	CMC TRAFFIC CONTROL SPECIALISTS	3450 THIRD STREET UNIT 3	SAN FRANCISCO	CA		(415) 206-1700	(415) 206-1711	Faxed Solicitation 4/14/2014	4/24 - Called CMC, talked to Phil and he will send us a quote 4/28 - Received Quote for traffic control	YES	X
50	CODY BUILDERS SUPPLY, INC.	12002 N. LAMAR BLVD	AUSTIN	TX	metals@codybuilderssupply.com	(512) 339-9834	(512) 339-0165	Emailed Solicitation 4/14/2014	4/24/14 Arthur	NO	
51	COMMUNITY TREE SERVICE, INC	831 WALKER STREET	WATSONVILLE	CA	communitytreeservice320@gmail.com	(831) 763-2391	(831) 763-2008	Emailed Solicitation 4/14/2014	4/24/14 Johnna, said no not bidding 4/28 - Received quote from Samantha Parra for tree removal	YES	X
52	CONSTRUCTION AREA SIGNS, INCORPORATED	215 TAYLOR ROAD	NEWCASTLE	CA	elisa@cas-tc.com	(916) 663-9097	(916) 663-1858	Emailed Solicitation 4/14/2014	4/24/14 Mike - looking at it 4/28 - Emailed reminder & final addendum information		
53	CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD	FRESNO	CA	contechg@gmail.com	(559) 251-8818	(559) 251-8821	Emailed Solicitation 4/14/2014	4/24/14 Jose	NO	

#	Firm/DBA Name	Address	City		Email	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
54	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500	WEST SACRAMENTO	CA	shelli@csg-web.com	(916) 371-7303	(866) 366-6646	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
55	COOKS AND SON INC.	4134 ODIE LANE	SANTA MARIA	CA	cooks_son@mail.com	(805) 934-2705	(805) 937-5473	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
56	CROOKS TRUCK & EQUIPMENT RENTAL, INC.	4538 BLANCA DR.	CYPRESS	CA	crookstrucking@sbcglobal.net	(714) 821-3756	(714) 821-4730	Emailed Solicitation 4/14/2014	4/24/14 no answer 4/28 - Emailed reminder & final addendum information		
57	CULTURAL RESEARCH ASSOC	295 E 8TH ST	CHICO	CA	cra_lori@sbcglobal.net	(530) 521-8046	(530) 566-1657	Emailed Solicitation 4/14/2014	4/24/14 Lori	NO	
58	D & D CONCRETE CONSTRUCTION CO	9237 LITTLE CREEK CIRCLE	STOCKTON	CA	denise7431@yahoo.com	(209) 992-2267		Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
59	D L CONSTRUCTION	5460 W RAMONA	FRESNO	CA	dlconstruction@hotmail.com	(559) 275-8339	(559) 274-1579	4/14 - Email & fax do not go through	4/14 - Called DL Construction and number is disconnected	NO	
60	DLD LUMBER	1755 EGBERT AVENUE	SAN FRANCISCO	CA	Matt@dldlumber.com	(415) 467-6832	(415) 467-6937	Faxed Solicitation 4/14/2014	4/24 - Called & left message on answering machine 4/28 - Emailed reminder & final addendum information		
61	DEANA'S EQUIPMENT RENTAL CO.	6720 W. SYCAMORE LANE,	PALMDALE	CA	jagchic@aol.com	(805) 732-7575		Emailed Solicitation 4/14/2014	4/14 - Received email back from Deana Carter; No, they won't be bidding.	NO	
62	DEENSGROUP CONSTRUCTION	2175 THE ALAMEDA, SUITE 100	SAN JOSE	CA	deensgroup@aol.com	(408) 345-3860	(408) 345-3869	Emailed Solicitation 4/14/2014	4/24/14 Mohamad	NO	
63	DEHARO RAMIREZ CORPORATION	1250 MISSOURI STREET, STE 202	SAN FRANCISCO	CA	marco@dhrconcrete.com	(415) 552-3504	(415) 552-3505	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
64	DETAIL IRONWORKS	1415A DONNA AVENUE	SAN FRANCISCO	CA	detailironworks@outlook.com	(415) 810-2098	(650) 876-0168	Emailed Solicitation 4/14/2014	4/24/14 Polly	NO	
65	DEXTEROUS CONSTRUCTION	4708 CRENSHAW BLVD.	LOS ANGELES	CA	dextersconstruction2@hotmail.com	(323) 290-1100	(323) 290-1199	Emailed Solicitation 4/14/2014	4/15 - Received email back from Dexterous Construction; No, they won't be bidding	NO	
66	DIAMOND D GENERAL ENGINEERING, INC.	32500 STATE HIGHWAY 16	WOODLAND	CA	sdefty@ddge.net	(530) 662-2042	(530) 662-6770	Emailed Solicitation 4/14/2014	4/24/14 Adam - Not bidding	NO	
67	DIAZ CORPORATION	1858 ALMADEN ROAD #7	SAN JOSE	CA	NO EMAIL	(408) 445-6140	(408) 445-6144	4/14 - Fax does not go through	4/14 - Called Diaz Corporation and number is no longer in service.	NO	
68	DILLARD ENVIRONMENTAL SERVICES	3120 CAMINO DIABLO RD	BYRON	CA	patriciad@dillardenv.com	(925) 634-6850	(925) 634-6858	Emailed Solicitation 4/14/2014	4/24/14 Jane - bidding trucking, off haul of soil, watering 4/25 - Received faxed quote from Melissa Roach for trucking.	YES	X
69	D-LINE CONSTRUCTORS, INC.	499 EMBARCADERO, SUITE Q	OAKLAND	CA	tony@dlineconstructors.com	(510) 251-6400	(510) 251-6401	Emailed Solicitation 4/14/2014	4/24/14 Frank	NO	
70	DOD CONSTRUCTION	3501 EDISON HIGHWAY	BAKERSFIELD	CA	derrickd@dodconstruction.com, dodconstruction@yahoo.com	(661) 366-8000	(661) 366-8001	Emailed Solicitation 4/14/2014	4/24/14 no answer 4/28 - Emailed reminder & final addendum information		
71	DOMINGUEZ & SONS TRUCKING, INC	529 N. 10TH STREET	SAN JOSE	CA	genaro@dominguezandsons.com	(408) 971-3744	(408) 288-9395	Emailed Solicitation 4/14/2014	4/24/14 Gino	NO	

#	Firm/DBA Name	Address	City		Email	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
72	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET	SOUTH LAKE TAHOE	CA	dgarcia287@aol.com	(530) 577-0558	(530) 577-0221	Emailed Solicitation 4/14/2014	4/24/14 Dana	NO	
73	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.	PLACENTIA	CA	alex.singh@dreambuildercorp.com	(714) 646-3697	(714) 646-3698	Faxed Solicitation 4/14/2014	4/24/14 Lex	NO	
74	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE	REDWOOD CITY	CA	clbrooks@sbcglobal.net	(650) 367-8000	(650) 367-8282	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
75	EAGLE ENVIRONMENTAL	2420 CAMINO RAMON	SAN RAMON	CA	NO EMAIL	(510) 530-2480			4/24/14 left message		
76	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	4097 TRAIL CREEK ROAD	RIVERSIDE	CA	rpendurthi@earmanagement.com	(951) 324-8060	(951) 324-8061	Emailed Solicitation 4/14/2014	4/24/14 Hedeni	NO	
77	EAST BAY SIGN CO., INC.	207 11TH STREET	SAN FRANCISCO	CA	christina@bordendecal.com	(415) 431-8882	(415) 431-9053	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
78	EDISON CONSTRUCTION, INC.	260 FAIRFAX ROAD	BAKERSFIELD	CA	eci@lightspeed.net	(661) 366-6311	(661) 366-0204	Emailed Solicitation 4/14/2014	4/24/14 left message 4/28 - Emailed reminder & final addendum information		
79	E-NOR INNOVATIONS INC.	1950 E 220TH ST SUITE 100-101	LONG BEACH	CA	ronnie@enortraffic.com	(310) 513-6209	(310) 513-6299	Emailed Solicitation 4/14/2014	4/24/14 Chip	NO	
80	ERIC'S BACKHOE SERVICE	4780 MARY HILL ROAD	ACTON	CA	NO EMAIL	(661) 269-2222	(661) 269-2222	Faxed Solicitation 4/14/2014	4/24/14 Left message		
81	ERNEST B. DEE	6120 BELFIELD CIR	ELK GROVE	CA	dee4321@frontiernet.net	(916) 271-0410	(916) 691-2127	Emailed Solicitation 4/14/2014	4/24/14 Ernest	NO	
82	ESQUIVEL GRADING & PAVING, INC.	918 INGERSON AVENUE	SAN FRANCISCO	CA	audrey@esquivel-gp.com	(415) 468-5700	(415) 468-8108	Emailed Solicitation 4/14/2014	4/24/14 Kevin	NO	
83	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,	CERRITOS	CA	info@exbon.com	(562) 777-8900	(562) 777-1888	Emailed Solicitation 4/14/2014	4/24/14 disconnected 4/28 - Emailed reminder & final addendum information		
84	FANFA, INC.	2401 GRANT AVENUE	SAN LORENZO	CA	dbgriffin@fanfainc.com	(510) 278-8410	(510) 278-3095	Faxed Solicitation 4/14/2014	4/15 - Received fax back from Fanfa; No, they are not bidding.	NO	
85	FCS STRIPING, SEALING AND PAVING, INC.	206 THRASHER AVENUE	LIVERMORE	CA	inesseoane@fcs-ssp.com	(925) 373-6205	(925) 373-6208	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
86	FLASH TRAFFIC, INC.	28420 N. HERRERA STREET	VALENCIA	CA	nataliejoy86@hotmail.com	(661) 262-6003	(661) 262-6009	Emailed Solicitation 4/14/2014	4/24/14 Natalie - Traffic 4/28 - Emailed reminder & final addendum information 4/28 - Received quote from Rick Vasquez for PCMS rental	YES	X
87	FOCON, INC	610 16TH STREET, SUITE 501	OAKLAND	CA	mseals@foconinc.com	(510) 465-6319	(510) 465-6356	Emailed Solicitation 4/14/2014	4/24/14 Yvette	NO	
88	FOREM METAL MANUFACTURING	844 66TH AVENUE	OAKLAND	CA	foremmetal@att.net	(510) 577-9500	(510) 577-9515	Emailed Solicitation 4/14/2014	4/24/14 Roland	NO	
89	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD	OROVILLE	CA	toni.medina@att.net	(530) 743-0744	(530) 743-9352	Emailed Solicitation 4/14/2014	4/24/14 Roxanne 4/28 - Emailed reminder & final addendum information	Maybe	

#	Firm/DBA Name	Address	City		EEmail	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
90	FREEMPORT POWER EQUIPMENT	6235 BELLEAU WOOD LANE #2	SACRAMENTO	CA	frpower@aol.com	(916) 422-9238	(916) 422-5079	Emailed Solicitation 4/14/2014	4/24/14 John - Lawn Mower shop	NO	
91	G. W. PEOPLES CONTRACTING CO., INC.	2011 CRYSTAL DRIVE, SUITE 400	ALEXANDRIA	VA	gwpeoples@aol.com	(202) 488-7185	(703) 682-6804	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
92	GALLO'S NURSERY	11528 THIENES ST	EL MONTE	CA	noragallo@gallosnursery.com	(626) 279-2540	(626) 279-2544	4/14 - Email & fax do not go through	4/14 - Called Gallo's Nursery and number is not in service	NO	
93	GECKO GOLF CONSTRUCTION, INC.	231 MARKET PLACE #243	SAN RAMON	CA	geckogconstruction@gmail.com	(925) 548-8723	(925) 533-7267	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
94	GENERAL ENGINEERING CONSTRUCTION CO.	755 EL PINTADO ROAD	DANVILLE	CA	kelly.generalengineering@yahoo.com	(925) 768-5329		Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
95	GENERAL SUPPLY COMPANY	971 87TH AVENUE	OAKLAND	CA	generalsupply@sbcglobal.net	(510) 632-5229	(510) 632-2315	Emailed Solicitation 4/14/2014	4/24/14 Left message for Jennette 4/28 - Emailed reminder & final addendum information		
96	GK CONSTRUCTION	4911 COLISEUM WAY	OAKLAND	CA	kevinyip168@yahoo.com	(510) 928-3036	(510) 895-3888	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
97	GL ENGINEERING	9714 CRESCENT VALLEY CT	ELK GROVE	CA	gl_engineering@comcast.net	(916) 289-0912		Emailed Solicitation 4/14/2014	4/15 - Greg Lutes emailed back; he will not be bidding this one.	NO	
98	GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE	GARDEN GROVE	CA	trila.grsi@yahoo.com	(714) 893-0845	(714) 893-0945	Emailed Solicitation 4/14/2014	4/24/14 Left message 4/28 - Emailed reminder & final addendum information		
99	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	4104 SOUTH B STREET	STOCKTON	CA	GOLDENBAYFENCE@YAHOO.COM	(209) 944-9754	(209) 944-5812	Emailed Solicitation 4/14/2014	4/24/14 asked me to call back at 8am 4/25/14 called back Caroline	NO	
100	GONZALES, SUAREZ & ASSOCIATES, INC.	615 N. EUCLID AVE., #111	ONTARIO	CA	dgonzales@gsaeng.com	(909) 988-3090	(909) 988-8707	Emailed Solicitation 4/14/2014	4/24/14 Left message		
101	GREEN BUILDING PRODUCTS, INC	3303 LUYUNG DRIVE	RANCHO CORDOVA	CA	carole@greenbpi.com	(916) 333-0557	(916) 374-7998	Emailed Solicitation 4/14/2014	4/24/14 Steve	NO	
102	GREEN SIGNZ & COMPANY	710 C STREET SUITE 206	SAN RAFAEL	CA	seanahmed@gmail.com	(415) 246-7047	(415) 456-9735	Faxed Solicitation 4/14/2014	4/24 - Called and left message requesting quote 4/28 - Emailed reminder & final addendum information		
103	GSJ UTILITY SUPPLY	14565 VALLEY VIEW AVE SUITE Z	SANTA FE SPRINGS	CA	sandy@gsj-utility.com	(562) 404-1435	(888) 356-1250	Faxed Solicitation 4/14/2014	4/24 - Called, talked to Luis and he will send something closer to bid 4/28 - Emailed reminder & final addendum information	YES	
104	HERCON COMPANY, INC.	30211 AVENIDA DE LAS BANDERAS, STE 200	RANCHO SANTA MARGARI	CA	ahernandez@herconcompany.com	(949) 766-6770	(949) 766-6768	Emailed Solicitation 4/14/2014	4/24/14 Left message for Al Hernandez		
105	HNK TECH, INC.	3960 WILSHIRE BLVD. # 305	LOS ANGELES	CA	hnk@hnkinc.com	(213) 384-2100	(213) 384-2224	4/15 - Email & fax do not go through	4/15 - Called HNK Tech; No, they are a law firm now, HNK has been gone for about 4 years.	NO	
106	HUNSAKER SAFETY & SIGN, INC.	P.O. BOX 11487	FRESNO	CA	estimating@hunsakersafety.com	(559) 255-7446	(559) 453-3250	Emailed Solicitation 4/14/2014	4/24/2014 left message for estimating		
107	INTEGRITY REBAR PLACERS	1345 NANDINA AVE	PERRIS	CA	info@integrityrebarplacers.com	(951) 696-6843	(951) 943-7772	Emailed Solicitation 4/14/2014	04/14 - Dolly with Integrity Rebar emailed back saying they will not be bidding; out of their area	NO	

#	Firm/DBA Name	Address	City		E-Mail	Phone		Fax		First Contact	Follow-up Contacts	Y/N	Quote
108	INTERIOR DEMOLITION INC	2621 HONOLULU AVE	MONTROSE	CA	maria@interiordemolition.net	(818)	249-4932	(818)	249-4937	Emailed Solicitation 4/14/2014	4/24/14 Left message for Marco Melina		
109	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212	SOLANA BEACH	CA	office@interwestpacific.com	(858)	259-2062	(858)	345-3737	Emailed Solicitation 4/14/2014	4/24/14 Left message for Jack in Estimating		
110	J C METAL SPECIALISTS INC	2708 INGALLS STREET	SAN FRANCISCO	CA	ivy@jcmetals.com	(415)	822-3878	(415)	822-6132	Emailed Solicitation 4/14/2014	4/22 - Received email back from Sudi Lee with JC Metal Specialist; No, they won't be bidding.	NO	
111	J FRANCIS COMPANY	16197 KRAMERIA AVE	RIVERSIDE	CA	diana@jfranciscompany.com	(951)	776-9100	(951)	776-9172	Emailed Solicitation 4/14/2014	4/24/14 Deanna	NO	
112	J N A BUILDERS, INC.	3549 EL CAMINITO	LA CRESCENTA	CA	JNABUILDERSINC@gmail.com	(818)	281-5262	(818)	248-0013	Emailed Solicitation 4/14/2014	4/24/14 Left message		
113	J. MORAGA CONSTRUCTION, INC	2857 BUSINESS PARK WAY	MERCED	CA	jmoraga@flash.net	(209)	388-9200	(209)	383-6506	Emailed Solicitation 4/14/2014	4/24/14 Left message		
114	JARELL HARRIS STRIPING SERVICES	1120 EATON AVENUE #11	SAN CARLOS	CA	jharrisstripingservices@hotmail.com	(650)	832-1171	(650)	832-1736	Emailed Solicitation 4/14/2014	4/24/14 Left message		
115	JESMAR CONSTRUCTION	2528 OAKMOUNT AVENUE	SANTA ANA	CA	jesmarboring@sbcglobal.net	(714)	972-2665	(714)	972-9331	Emailed Solicitation 4/14/2014	4/24/14 Martha	NO	
116	JJ NGUYEN, INC.	3172 SALEM DRIVE	SAN JOSE	CA	vltran1@yahoo.com	(408)	259-7982			Emailed Solicitation 4/14/2014	4/24/14 left message		
117	K & G CONCRETE INC	2564 LA CROIX DR.	ROSEVILLE	CA	keaven@kgconcretepumping.com	(916)	216-1623	(916)	774-6487	Emailed Solicitation 4/14/2014	4/22 - Received emailed quote from Grace with K&G Concrete Pumping	YES	X
118	K & K CONSTRUCTION SUPPLY, INC	11280 SUNRISE PARK DR., STE B	RANCHO CORDOVA	CA	tracyloveland@aol.com	(916)	851-0965	(916)	851-0999	Emailed Solicitation 4/14/2014	4/24/14 Left message for Tracy		
119	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	VISALIA	CA	garyc@krccsafety.com	(559)	732-0393	(559)	732-2684	Emailed Solicitation 4/14/2014	4/24/14 Claudia 4/29 - Received emailed quote from Michael Castro for Construction area signs & traffic control	YES	X
120	K R T MANAGEMENT INC.	26225 ENTERPRISE COURT	LAKE FOREST	CA	ktweidt@cox.net	(949)	580-2800	(949)	580-2802	Emailed Solicitation 4/14/2014	4/24/14 Arlin	NO	
121	K.L.P.D., INC.	5030 E. 2ND STREET, #200	LONG BEACH	CA	kk@kapadialighting.com	(562)	856-4400	(562)	856-4410	4/15 - Email & fax do not go through	4/15 - Called KLPD and message comes on saying "all circuits are busy, please try your call again later"; tried again 2 times, same thing 4/24 - Called KLPD again, phone still does not go through. 4/25 - Same message.	NO	
122	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	22140 FRONTIER ROAD	CLOVIS	CA	karen@imaginationmetals.com	(559)	299-2899			Emailed Solicitation 4/14/2014	4/24/14 Left message		
123	KERN COUNTY CUSTOM CONCRETE	4916 COLLEGE AVE	BAKERSFIELD	CA	JerryKCCC@yahoo.com	(661)	872-4602	(661)	325-5590	Emailed Solicitation 4/14/2014	4/24/14 Left message		
124	KILLGORE INDUSTRIES	909 MARINA VILLAGE PARKWAY, #197	ALAMEDA	CA	killgoreind@earthlink.net	(510)	715-4863	(510)	548-3981	Emailed Solicitation 4/14/2014	4/24/14 Keith	NO	

#	Firm/DBA Name	Address	City	E-Mail	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote	
125	KIONA LANDSCAPING	3889 F STREET, APT 2	EUREKA	CA	egruetzmacherjr@gmail.com	(707) 616-4340		Emailed Solicitation 4/14/2014		4/24/14 Left message	
126	KITCHELL CONSTRUCTION, INC.	311 SOUTH FIRST STREET	TURLOCK	CA	kitchellconstruction@gmail.com	(209) 667-1454	(209) 667-1201	Emailed Solicitation 4/14/2014		4/24/14 Left message	
127	KRS CONSTRUCTION INC	9302 ELDER CREEK RD.	SACRAMENTO	CA	krsconstruction@sbcglobal.net	(916) 381-6438	(916) 381-6438	Emailed Solicitation 4/14/2014		4/24/14 Left message	
128	KUSTOM STEEL FABRICATORS INC	4318 DUDLET BKVD 475H	McCLELLAN	CA	KFAB@ATT.NET	(916) 568-5322	(916) 568-5323	Faxed Solicitation 4/14/2014		4/24 - Called & left message, we are bidding as GC & requested quote 4/28 - Emailed reminder & final addendum information	
129	KWAN WO IRONWORKS INC.	1383 ARMSTRONG AVE.	SAN FRANCISCO	CA	florecek@kwanwo.com	(415) 822-9628	(415) 822-9068	Emailed Solicitation 4/14/2014		4/24/14 David	NO
130	L H ENGINEERING CO.	708 N. VALLEY ST., SUITE 5	ANAHEIM	CA	lpa133@msn.com	(714) 758-8035	(714) 758-8037	Emailed Solicitation 4/14/2014		4/24/14 disconnected	
131	LA FIRMA INC.	715 RIDGE ROAD	NIPOMO	CA	estimating@theswppfirm.com	(805) 748-8576	(805) 929-0501	Faxed Solicitation 4/14/2014		4/24/14 left message	
132	LABAT'S TREE CARE	1330 VEALE AVENUE	MARTINEZ	CA	labatstree@gmail.com	(925) 285-7741	(925) 335-9116	Emailed Solicitation 4/14/2014		4/24/14 Left message	
133	LARIOS AND SONS	792 TURQUOISE DRIVE	HERCULES	CA	NO EMAIL	(510) 385-2425	(510) 799-1960	Faxed Solicitation 4/14/2014		4/24/14 Luis	NO
134	LED SERVICES INC.	420 THIRD STREET, SUITE 208	OAKLAND, CA	CA	info@ledservicesinc.com	(510) 788-4024	(415) 723-7101	Emailed Solicitation 4/14/2014		4/24/14 Left message	
135	LEGEND FENCE CORPORATION	3559 VISTA AVENUE	LEMON GROVE	CA	lupita@legendfencecorp.com	(619) 282-6000	(619) 282-6001	Emailed Solicitation 4/14/2014		4/24/14 Left message	
136	LINDCO, INC	653 BRUNKEN AVE	SALINAS	CA	linda@redshift.com	(831) 751-7329	(831) 751-7322	Emailed Solicitation 4/14/2014		4/24/14 Left message	
137	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET	CHINO HILLS	CA	NO EMAIL	(909) 393-1493	(909) 393-9363	Faxed Solicitation 4/14/2014		4/24/14 Roy	NO
138	LOVEX GENERAL ENGINEERING CORPORATION	PO BOX 1968	WRIGHTWOOD	CA	lovettextexcavating@earthlink.net	(760) 249-5428	(760) 249-6616	Emailed Solicitation 4/14/2014		4/24/14 Lori	NO
139	M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MACS ROAD	REDDING	CA	shelley@mandsenviro.com; michael@	(530) 241-1418	(530) 241-9647	Emailed Solicitation 4/14/2014		4/24/14 Left message for Michael & Shelly Smith	
140	M C CONSTRUCTION	1019 BALMORE COURT	EL SOBRANTE	CA	NO EMAIL	(510) 236-2114	(510) 758-7134	4/14 - Fax did not go through		4/14 - Called MC Construction and number is disconnected	NO
141	M J AVILA COMPANY, INC.	7258 W. RIALTO	FRESNO	CA	brucej@mjavila.com	(559) 846-7601	(559) 846-7610	Emailed Solicitation 4/14/2014		4/15 - Received email back from Bruce Jackson with MJ Avila; No, they won't be bidding.	NO
142	MAD STEEL INC.	277 WEST ALLEN AVENUE	SAN DIMAS	CA	madsteelinc@aol.com	(909) 592-3443	(909) 394-0724	Emailed Solicitation 4/14/2014		4/24/14 Al Dominguez	NO

#	Firm/DBA Name	Address	City	State	Email	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
143	MANERI TRAFFIC CONTROL	47423 RAINBOW CANYON	TEMECULA	CA	mariamameri@yahoo.com	(951) 695-5104	(951) 695-5105	Emailed Solicitation 4/14/2014	4/24/14 Stephanie	NO	
144	MARKS TRAFFIC DATA	4985 PRIMROSE DR	FAIR OAKS	CA	samcoffey@att.net	(916) 966-4000		Emailed Solicitation 4/14/2014	4/24/14 Left message		
145	MASKELL PIPE & SUPPLY INC	8604 COTTONWOOD AVE	FONTANA	CA	salmab@makellpipe.com	(909) 574-8662	(909) 574-8663	Faxed Solicitation 4/14/2014	4/24/14 Brent - HDPE Pipe, Fuel Casing	YES	
146	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD	ARCATA	CA	mackymccullough@mcculloughconstru	(707) 825-1014	(707) 825-1769	Emailed Solicitation 4/14/2014	4/24/14 Left message		
147	MERCADE CONSTRUCTION & DEVELOPMENT INC.	21168 POKIE DR.	SOULSBYVILLE	CA	jorge@mercadeco.com	(209) 586-7722	(209) 532-7744	Emailed Solicitation 4/14/2014	4/24/14 number rang and someone hung up - twice		
148	MLE ENVIRONMENTAL TECHNOLOGIES, INC.	11511 RAGUSA DRIVE	RANCHO CUCAMONGA	CA	vmuniz@charter.net	(909) 989-7191	(909) 989-4791	Emailed Solicitation 4/14/2014	4/24/14 Left message		
149	MLS CONSTRUCTION	368 31ST AVENUE	SAN FRANCISCO	CA	stomls-office@yahoo.com	(415) 752-7521	(415) 752-7537	4/14 - Email & fax do not go through	4/14 - Called MLS Construction and number has been disconnected	NO	
150	MOJAM INCORPORATED	9349 E. AVENUE S	LITTLEROCK	CA	mojam@roadrunner.com	(661) 526-7121	(661) 794-2505	Emailed Solicitation 4/14/2014	4/24/2014 Left message		
151	MONROE CONSTRUCTION SALES	13615 ORANGE BLOSSOM ROAD	OAKDALE	CA	juliemonroe76@live.com	(209) 484-6659		Emailed Solicitation 4/14/2014	4/24/14 Left message		
152	MORALES CONTRACTING SERVICES	5031 CALMVIEW STREET	BALDWIN PARK	CA	mcs.rexhand@verizon.net	(626) 856-3646	(626) 856-3648	Emailed Solicitation 4/14/2014	4/24/14 Left message		
153	MOTHERLODE CONCRETE CONSTRUCTION	90 GOLD DUST TRAIL	SUTTER CREEK	CA	motherlodeconcrete@att.net	(209) 223-2663	(209) 267-1887	Emailed Solicitation 4/14/2014	4/24/2014 Glen - No, not Union		
154	MRCI, INC.	4974 N FRESNO STREET, ST#159	FRESNO	CA	mrci@mrci.bz	(559) 351-2048		4/14 - Email does not go through	4/14 - Called & left message requesting fax#; left project information and request for call-back 4/24/14 Left message		
155	MURTHY TRANSPORTATION	2832 ALDERBERRY CT	FULLERTON	CA	MURTHY@MTCWORLD.ORG	(714) 674-0545	(714) 774-4620	Emailed Solicitation 4/14/2014	4/24/14 no answer		
156	MV CONSTRUCTION	PO BOX 1575	ATWATER	CA	valdez05@gmail.com	(209) 756-5936	(559) 357-0851	Emailed Solicitation 4/14/2014	4/24/14 Left message		
157	Newland Entities, Inc	335 TEEGARDEN AVENUE	YUBA CITY	CA	rcervantes@newlandentities.com	(530) 755-1178	(530) 674-0756	Emailed Solicitation 4/14/2014	4/24/14 Left message general Mailbox		
158	NIELSON CONSTRUCTION	147 CAMINO ORUGA	NAPA	CA	dnielson@nielsoninc.com	(707) 253-8774	(707) 253-0131	Emailed Solicitation 4/14/2014	4/24/14 Charlene	NO	
159	NITTA EROSION CONTROL	3778 DEL MAR AVENUE	LOOMIS	CA	nittaec@gmail.com	(916) 652-7459	(916) 652-4376	Emailed Solicitation 4/14/2014	4/24/14 Left message		
160	NORCAL GENERAL CONSTRUCTION CORP	555 E CAPITAL AVE	MILPITAS	CA	norcalgeneralconstruction@yahoo.com	(408) 886-0335	(408) 969-1650	Emailed Solicitation 4/14/2014	4/24/14 Left message		

#	Firm/DBA Name	Address	City		Email	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
161	NOR-CAL PUMP & WELL DRILLING, INC.	1325 BARRY ROAD	YUBA CITY	CA	norcalpump@yahoo.com	(530) 674-5861	(530) 674-1525	Emailed Solicitation 4/14/2014	4/24/14 Left message in General Mailbox		
162	NUNO IRON & MFG, INC	315 BITTERWATER RD.	KING CITY	CA	bpantoja@nunoiron.com	(831) 386-0513	(831) 386-9976	Emailed Solicitation 4/14/2014	4/24/14 Left message in General Mailbox		
163	OLIVEIRA FENCE, INC.	293 BROKAW ROAD	SANTA CLARA	CA	pam@oliveirafenceinc.com	(408) 727-3811	(408) 727-2690	Emailed Solicitation 4/14/2014	4/24/14 - Julie bidding Fencing	YES	
164	OLIVER TRANSBAY CONSTRUCTION INC	1485 BAYSHORE BOULEVARD SUITE 324-B77	SAN FRANCISCO	CA	flotbc@sbcglobal.net	(415) 330-0904	(415) 330-0934	Emailed Solicitation 4/14/2014	4/24/14 - Frank	NO	
165	ON THE LEVEL CONCRETE	1485 BAYSHORE BLVD #317	SAN FRANCISCO	CA	onthelevelconcrete@yahoo.com	(415) 407-3695	(415) 349-4489	Emailed Solicitation 4/14/2014	4/24/14 - Eric	NO	
166	ONE TIME UTILITY SALES, INC	501 GARFIELD STREET	SANTA ANA	CA	brian@onetimeutility.com	(714) 953-5700	(714) 953-5720	Emailed Solicitation 4/14/2014	4/24/14 - faxed to 714-866-5059 for Alonzo		
167	P. A. WILSON, INC.	9485 LA CUESTA DR	LA MESA	CA	pawilsoninc@gmail.com			Emailed Solicitation 4/14/2014	NO CONTACT PHONE NUMBERS		
168	PACIFIC COAST WATER TRUCK SERVICES	11437 W. LARCH ROAD	TRACY	CA	gctracy@sbcglobal.net	(209) 456-6964	(209) 833-1956	Faxed Solicitation 4/14/2014	4/24 -		
169	PACIFIC ELECTRIC CONTRACTING, INC.	330 PHELAN AVE	SAN JOSE	CA	frankjr@pacific-electric.net	(408) 293-8102	(408) 293-7598	Emailed Solicitation 4/14/2014	4/25/14 left message		
170	PADILLA LANDSCAPE, INC	181 SANDCREEK RD. STE B	BRENTWOOD	CA	mpadilla@padillandscape.com	(925) 513-3348	(925) 513-9353	Emailed Solicitation 4/14/2014	4/25/14 call can not be completed at this time		
171	PAINTER PRESERVATION PLANNING	74TH STREET, SUITE 34	PETALUMA	CA	d.painter15@comcast.net	(707) 763-6500		Emailed Solicitation 4/14/2014	4/25/14 Diana Painter	NO	
172	PAPILLON BUILDERS	20300 RIM ROCK CT	FORESTHILL	CA	jsellers@papillonbuilders.com	(916) 580-7019	(888) 717-7270	Emailed Solicitation 4/14/2014	4/25/14 left message		
173	PARADIGM CONSTRUCTION	5321 TERSK WAY	ELK GROVE	CA	steve@paradigmbuilt.com	(916) 271-2623	(916) 714-6520	Emailed Solicitation 4/14/2014	4/25/14 left message		
174	PARADISE DESIGNS PLANTSCAPES, INC.	23575 CABOT BLVD STE 209	HAYWARD	CA	paradise_designs@att.net	(510) 782-2299	(510) 751-5461	Emailed Solicitation 4/14/2014	4/25/14 left message; Received email back from Vnette with Paradise Designs; They will not be bidding.	NO	
175	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA	cplum@pcnconstructioninc.com	(925) 634-4567	(925) 634-4339	Emailed Solicitation 4/14/2014	4/25/14 left message		
176	PK CONSTRUCTION	2502 EL SOL	ALTADENA	CA	zkkingpk81@gmail.com	(626) 773-6963	(626) 486-4152	Emailed Solicitation 4/14/2014	4/25/14 left message		
177	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA	davidscott@gvni.com; cell 510-537-378	(209) 722-2226	(209) 722-2227	Emailed Solicitation 4/14/2014	4/25/14 David Scott - sending price list for saw cutting	YES	
178	PVF SALES	13707 BORATE ST.	SANTA FE SPRINGS	CA	andrick@pvfsales.com	(562) 623-9999	(562) 623-0909	Emailed Solicitation 4/14/2014	4/25/14 Nick	NO	

#	Firm/DBA Name	Address	City		Email	Phone		Fax		First Contact	Follow-up Contacts	Y/N	Quote
179	QUALITY ERECTORS & CONSTRUCTION, INC.	3130 BAYSHORE RD.	BENICIA	CA	NO EMAIL	(707)	746-4198	(707)	751-3962	Faxed Solicitation 4/14/2014	4/25/14 no answer		
180	QUALITY HYDROSEEDING & RESTORATION	2013 ORANGE AVE	RAMONA	CA	poundstone@mac.com	(760)	789-8040	(760)	789-5168	Emailed Solicitation 4/14/2014	4/25/14 Ron	NO	
181	QUANTUM CONSTRUCTION COMPANY	6083 NORTH FIGARDEN DRIVE # 140	FRESNO	CA	david.soto@quantumconstructionco.ca	(559)		(559)		Emailed Solicitation 4/14/2014	NO CONTACT PHONE NUMBERS 4/28 - Emailed reminder & final addendum information		
182	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE	DIXON	CA	quimu@sbcglobal.net	(707)	693-0289	(707)	678-8384	Emailed Solicitation 4/14/2014	4/25/14 left message 4/28 - Emailed reminder & final addendum information		
183	R & B PROTECTIVE COATINGS INC.	19968 E. HWY 26	LINDEN	CA		(209)	887-2030	(209)	8872029	Emailed Solicitation 4/14/2014	4/24 - Called; they do the coating & will deal with steel suppliers - coating is not on-site	YES	
184	R M T LANDSCAPE CONTRACTORS, INC	421 PENDLETON WAY	OAKLAND	CA	julie@rmtlandscape.com	(510)	568-3208	(510)	568-3766	Emailed Solicitation 4/14/2014	4/25/14 Please call estimator back on Monday 4/28 - Called & left message, then emailed reminder & final addendum information		
185	R. DUGAN CONSTRUCTION	6157 MARLATT STREET	MIRA LOMA	CA	christina@rduganconst.com	(951)	360-7531	(951)	360-7561	Emailed Solicitation 4/14/2014	4/25/14 Marlaina	NO	
186	R. E. SERRANO INC.	3430 PACHECO BLVD.	MARTINEZ	CA	ricky@reserrano.com	(925)	957-8184	(925)	957-8121	Emailed Solicitation 4/14/2014	4/25/14 left message		
187	RD CONSTRUCTION GENERAL ENGINEERING, INC.	1026 MEADOW VIEW COURT	CORONA	CA	rdconst69@netzero.com	(951)	279-5020	(951)	279-5020	Emailed Solicitation 4/14/2014	4/25/14 left message 4/28 - Emailed reminder & final addendum information 4/28 - Nick (estimator) called & left message requesting quote 4/29 - Nick called again and No, they are not bidding	NO	
188	RODGERS CONST. & ENGINEERING CO., INC	1807 NAVY DRIVE, SUITE 1	STOCKTON	CA	rcande@pacbell.net	(209)	464-5780	(209)	464-5782	Emailed Solicitation 4/14/2014	4/25/14 Dan	NO	
189	RUPERT CONSTRUCTION SUPPLY, LP	12405 GOLD FLAKE CT.	RANCHO CORDOVA	CA	karen@rupersupply.com	(925)	229-5577	(916)	673-9737	Emailed Solicitation 4/14/2014	4/25/14 Left message for Karen 4/24 - Karen called back and she will send price for pile & timber material	YES	
190	RUSSELL CRESS CO., INC.	127 HIGHLAND AVENUE	MONROE	NY	rdcress@frontiernet.net	(845)	783-4504	(845)	783-4504	Emailed Solicitation 4/14/2014	4/25/14 Left message		
191	S & L FENCE COMPANY	1096 FULTON AVE	SUNNYVALE	CA	rcas555@hotmail.com	(408)	745-7021	(408)	745-7146	Emailed Solicitation 4/14/2014	4/25/14 Left Message		
192	S KWOK ENGINEERS, INC.	1815 CORNELL DRIVE, ALAMEDA, CA 94501	ALAMEDA	CA	seng@skwokengineers.com	(510)	220-9017	(888)	733-1360	Emailed Solicitation 4/14/2014	4/25/14 Seng - emailed per request, not sure if bidding or not yet 4/28 - Received email back from Seng, they have decided not to bid this one.	NO	
193	SAM'S EQUIPMENT & SUPPLIES	5656 COLUMBIA DR S.	FRESNO	CA	samsequipment@comcast.net	(559)	252-0354	(559)	251-1119	Emailed Solicitation 4/14/2014	4/25/14 Le Rey	YES	

#	Firm/DBA Name	Address	City		Email	Phone		Fax		First Contact	Follow-up Contacts	Y/N	Quote
194	SAN FRANCISCO PIPE & TUBE BENDING, INC.	23099 CONNECTICUT STREET	HAYWARD	CA	liz@sftubebending.com	(510) 785-9148	(510) 785-0466			Emailed Solicitation 4/14/2014	4/25/14 Sandra	NO	
195	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	P.O. BOX 2506	BAKERSFIELD	CA	marvindeanllc@sbglobal.net	(661) 747-1465	(661) 323-9287			Faxed Solicitation 4/14/2014	4/25/14 refaxed to Martin, per request		
196	SCENIC LANDSCAPE AND DESIGN	465 COLONIAL PLACE	NIPOMO	CA	launa@scenicld.com	(805) 459-5001	(415) 747-8449			Emailed Solicitation 4/14/2014	4/25/14 left message		
197	SCHOTKA CONSTRUCTION INC	5555 NAPA VALLEJO HWY	AMERICAN CANYON	CA	dschotka@aol.com	(707) 265-6977	(707) 265-6856			Emailed Solicitation 4/14/2014	4/25/14 left message		
198	SEAN CONSTRUCTION & DEVELOPMENT	3837 TENTH STREET	RIVERSIDE	CA	NO EMAIL	(951) 712-6170	(951) 722-4491			4/14 - Initial fax did not go through	4/14 - Called Sean Construction 4/14 @ 4:36pm - Mobile message came on saying party is not answering, try back later. 4/15 - called again at 9:49am - Sean answered and said he's not bidding "right now"	NO	
199	SEAPORT LIGHTING, INC.	6 VIA SANTANELLA	RANCHO MIRAGE	CA	info@seaportlighting.com	(760) 730-5906	(866) 268-2547			Emailed Solicitation 4/14/2014	4/25/14 Left message		
200	SIERRA CONCRETE CUTTING & BREAKING, INC	8549 MORRISON CREEK	SACRAMENTO	CA	lh.sierra@att.net	(530) 647-9331	(530) 647-2230			Emailed Solicitation 4/14/2014	4/25/14 Left Message		
201	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST	LAFAYETTE	CA	kdesena@linkzone.com	(925) 284-1437	(925) 256-8357			Emailed Solicitation 4/14/2014	4/25/14 Left message		
202	SJD CONSTRUCTION INC.	775 WAKEFIELD CT, STE B	OAKDALE	CA	sjdinc@att.net	(209) 847-8939	(209) 847-0169			Faxed Solicitation 4/14/2014	4/25/14 Ericka	NO	
203	SLS CONSTRUCTORS, INC	2430 DOHENY COURT	ROCKLIN	CA	sshaw@slsconstructors.com	(916) 660-1674	(916) 660-1629			Faxed Solicitation 4/14/2014	4/25/14 left message		
204	SOUTH CENTRAL IRON, INC.	645 CHESTNUT AVENUE #212	LONG BEACH	CA	sciinc2007@aol.com	(213) 270-3029	(562) 590-8848			Emailed Solicitation 4/14/2014	4/25/14 Marim Bryant		
205	SOUTH COAST SWEEPING, INC.	2332 TRAILS END	FALLBROOK	CA	ksouthcoast@roadrunner.com	(760) 535-6800	(760) 731-6026			Emailed Solicitation 4/14/2014	4/25/14 left message for Kim		
206	SOUZA CONSTRUCTION INC	586 S. FARMERSVILLE BLVD.	FARMERSVILLE	CA	NO EMAIL	(559) 747-7100	(559) 747-7101			Faxed Solicitation 4/14/2014	4/25/14 Melissa	NO	
207	SPIRIT ROAD OILS	16490 VINEYARD BOULEVARD	MORGAN HILL	CA	jan@spiritroad oils.com	(408) 465-2270	(408) 465-2280			Emailed Solicitation 4/14/2014	4/25/14 Vicky Fabric or Oil	YES	
208	STATEWIDE STRIPES, INC	7320 MISSION GORGE ROAD	SAN DIEGO	CA	dawn@statewidestripes.com	(858) 560-6887	(858) 560-0158			Emailed Solicitation 4/14/2014	4/25/14 emailed to Brent@statewidestripe.com per request		
209	STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206	ORLAND	CA	luke@scgeinc.com	(530) 526-3191	(530) 988-5092			Emailed Solicitation 4/14/2014	4/25/14 left message		
210	STUDIO L'IMAGE	2604 3RD STREET	SAN FRANCISCO	CA	slabouvie@studiolimage.com	(415) 222-9667	(415) 222-9668			Emailed Solicitation 4/14/2014	4/25/14 Left message		

#	Firm/DBA Name	Address	City	E-Mail	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote	
211	SUDDEN SAM'S TRUCKING	SUDDEN SAM'S TRUCKING	OAKLAND	CA	suddensamstrk@aol.com	(510) 385-8594	(510) 272-9575	Emailed Solicitation 4/14/2014	4/25/14 left message		
212	SUKAN, INC.	18412 FARJARDO STREET	ROWLAND HEIGHTS	CA	suzanne@sukaninc.com	(626) 854-9467	(626) 854-9469	Emailed Solicitation 4/14/2014	4/25/14 left message		
213	SUN AND SUN INDUSTRIES, INC	2101 S. YALE STREET	SANTA ANA	CA	dsun@sunindustriesinc.com	(714) 210-5141	(714) 210-5149	Emailed Solicitation 4/14/2014	4/25/14 left message		
214	SUPERIOR HYDRO-SEEDING	250 W. RIVERSIDE DRIVE	WATSONVILLE	CA	morgan@superiorhydroseeding.net	(831) 763-1811	(831) 763-2023	Emailed Solicitation 4/14/2014	4/25/14 Jordan bidding items 23,24,28,29,30 & 57 to 63 4/29 - Received quote from Josh for erosion control items	YES	X
215	TAHLEQUAH STEEL, INC.	2750 N. BELLFLOWER BLVD. #2108	LONG BEACH	CA	tahlequahsteel@yahoo.com	(562) 787-8470	(562) 494-1866	Emailed Solicitation 4/14/2014	4/25/14 Dan Martin	NO	
216	TALUS CONSTRUCTION, INC.	6717 CROW CANYON ROAD	CASTRO VALLEY	CA	sharon@teamtalus.com	(510) 583-0002	(510) 583-0004	Emailed Solicitation 4/14/2014	4/25/14 Mandy	NO	
217	TDH ASSOCIATES INTERNATIONAL	912 17TH STREET	BAKERSFIELD	CA	thightower@tdhintl.net	(661) 431-7269	(888) 470-1653	Emailed Solicitation 4/14/2014	4/25/14 Roy	NO	
218	TRAFFIC ENFORCEMENT SOLUTIONS	213 WARWICK	CLOVIS	CA	trafficenforcementsolutions@gmail.com	(559) 392-6050	(559) 323-4269	Emailed Solicitation 4/14/2014	4/25/14 Left message		
219	TRAFFIC LOOPS CRACKFILLING, INC	1915 W BALL RD.	ANAHEIM	CA	trafficloops@sbcglobal.net	(714) 520-4026	(714) 520-4027	Emailed Solicitation 4/14/2014	4/25/14 Lan	NO	
220	TRIUMPH GEO-SYNTHETICS, INC.	1235 NORTH GROVE ST	ANAHEIM	CA	mccaa@triumphgeo.com	(714) 237-1550	(714) 237-1549	Emailed Solicitation 4/14/2014	4/25/14 Debra not sure what scope 4/29 - Received quote for materials	YES	X
221	TRI-VALLEY CONTRACTING, INC.	15 CHARLES HILL CIRCLE	ORINDA	CA	landy@trivalleystripping.com	(925) 787-1003	(888) 872-4450	Emailed Solicitation 4/14/2014	4/25/14 Left message		
222	TRUE CHAMPIONS INC.	5234 CUSHMAN PL., STE. 200	SAN DIEGO	CA	TCI@TRUECHAMPIONS.NET	(619) 276-6999	(619) 276-8783	Emailed Solicitation 4/14/2014	4/25/14 Kristy	NO	
223	TSR CONSTRUCTION COMPANY	543 FIFTH AVENUE	SAN BRUNO	CA	r.rico1025@yahoo.com	(650) 826-4954	(650) 588-1016	Emailed Solicitation 4/14/2014	4/25/14 Left message		
224	TYRRELL RESOURCES, INC.	275 HILLTOP DRIVE	REDDING	CA	tyrrellresources@sbcglobal.net	(530) 243-8733	(530) 241-8975	Emailed Solicitation 4/14/2014	4/25/14 Cheryl		
225	U.S. CONCRETE CONSTRUCTION, INC	30634 HASLEY CYN. ROAD	CASTAIC	CA	les@us-concrete.net	(661) 259-3522	(661) 799-1038	Emailed Solicitation 4/14/2014	4/25/14 Teresa	NO	
226	UDBE STEEL	5214 WESTERFIELD STREET	RIVERSIDE	CA	udbest.eel2011@gmail.com	(951) 529-3359	(951) 224-9797	Emailed Solicitation 4/14/2014	4/18 - Received email back from UDBE Steel (Romy Beltran); No, they are not bidding.	NO	
227	UNITED TRAFFIC SERVICES & SUPPLY, INC.	14000 E. VALLEY BLVD.	CITY OF INDUSTRY	CA	dora@unitedtraffic.net	(626) 961-5736	(818) 961-4746	Emailed Solicitation 4/14/2014	4/25/14 Jessica	NO	
228	USA CONSTRUCTION	1954 MERIDIAN AVENUE	SAN JOSE	CA	usaconstruactionl@sbcglobal.net	(408) 210-1968	(408) 436-2998	Faxed Solicitation 4/14/2014	4/25/2014 Peter	NO	

#	Firm/DBA Name	Address	City	E-Mail	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
229	V A P CONSTRUCTION INC	16425 ILLUSION WAY	LA MIRADA CA	vapconstructioninc@gmail.com	(714) 253-3270	(714) 551-9420	Emailed Solicitation 4/14/2014	4/25/2014 Left Message		
230	VALLEY ILLUMINATORS	2201 WEST VALLEY HWY NW UNIT C	AUBURN WA	valley@zipcon.com	(253) 833-3016	(253) 735-5414	Emailed Solicitation 4/14/2014	4/25/14 Left Message		
231	VALVERDE CONSTRUCTION, INC	10918 SHOEMAKER AVE	SANTA FE SPRINGS CA	joev@valverdeconst.com	(562) 906-1826	(562) 906-1918	Emailed Solicitation 4/14/2014	4/25/14 Paula	NO	
232	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET	WINTERS CA	edc@vintagepavingco.com	(530) 795-0132	(530) 795-5734	Emailed Solicitation 4/14/2014	4/25/14 Marian	NO	
233	W.I.P. MECHANICAL CONTRACTOR, INC.	1220 EAST VICTOR ROAD	LODI CA	steve@wipmech.comcastbiz.net	(209) 339-8518	(209) 339-4888	Emailed Solicitation 4/14/2014	4/25/14 Corina	NO	
234	WALLACE STRUCTURES	2515 TAWNDALE LN	HYDESVILLE CA	wallacestr@aol.com	(707) 834-4992	(707) 768-3386	Emailed Solicitation 4/14/2014	4/25/14 left message for Eric Wallace		
235	WATER COMPONENTS & BUILDING SUPPLY, INC	P.O. BOX 10007	SAN RAFAEL CA	jane@watercomponents.com	(415) 451-0133	(415) 451-1027	Emailed Solicitation 4/14/2014	4/25/14 Kylie 415-524-8290 Erroision control, pipe materials, Fiber rolls, fence, fabric 4/28 - Received quote from Kiley for materials	YES	X
236	WESTERN TRAFFIC SUPPLY, INC.	3942 VALLEY AVENUE, UNIT M	PLEASANTON CA	eibanez@westerntraffic.com	(925) 249-1854	(925) 249-1863	Emailed Solicitation 4/14/2014	4/25/14 Kelly - Traffic Control	YES	
237	WHITE'S CUSTOM CONSTRUCTION	1529 MICHENER DR	ROSEVILLE CA	whitescustom@yahoo.com	(916) 284-1680	(916) 872-8095	Emailed Solicitation 4/14/2014	4/25/14 Left message for Bart		
238	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	280 NEWHALL STREET	SAN FRANCISCO CA	yolandasconst.mtc@att.net	(415) 647-2682	(415) 647-2683	Emailed Solicitation 4/14/2014	4/25/14 Evie, refaxed per request		
ENVIRONMENTAL / SWEEPING / EQUIPMENT RENTAL / TRUCKERS										
#	Firm/DBA Name	Address	City	E-Mail	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
239	A & R TRANSPORTATION, INC.	P.O. BOX 8304	FREMONT CA	NO EMAIL	(408) 591-0202	(510) 623-1966	4/15 - Fax did not go through	4/15 - called A & R Transportation; NEW FAX# (510)657-1200; re-faxed invite		
240	ABC TRANSPORTATION INC.	3540 SANDDOLLAR COURT	UNION CITY CA	abetrawsine@yahoo.com	(510) 909-5098	(510) 489-7001	Faxed Solicitation 4/15/2014	4/24 - Left message		
241	ADANTA, INC	828 SCHOOL STREET	NAPA CA	kimberlypatz@adanta-inc.com	(707) 709-8894	(707) 736-8368	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information 4/29 - Received emailed quote from Tim Anenson for items 1 & 18-22	YES	X
242	ADVANTAGE EQUIPMENT, LLC	401 37TH STREET SOUTH	BIRMINGHAM AL	tcain@advantageequip.com	(205) 995-0083	(205) 592-3492	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
243	AL CURRY TRUCKING	1485 BAYSHORE BLVD. SUITE 160	SAN FRANCISCO CA	alcurrytrucking@aol.com	(415) 716-9143	(415) 647-1542	Emailed Solicitation 4/15/2014	4/24 - Called and no, they probably won't bid right now 4/28 - Emailed reminder & final addendum information	NO	

#	Firm/DBA Name	Address	City	State	E-Mail	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
244	ALCARAZ TRANSPORTATION, INC	1982 TYMM WAY	SAN JOSE	CA	jesse@alcaraztransportation.com	(408) 591-6970	(408) 272-8611	Emailed Solicitation 4/15/2014	4/24 - Called and left message on answering machine requesting rates 4/28 - Emailed reminder & final addendum information		
245	ALERT-O-LITE, INC	2379 S G STREET	FRESNO	CA	debbieh@alertolite.com	(559) 453-2474	(559) 453-3250	Emailed Solicitation 4/15/2014	4/24 - Called, Christy says maybe 4/28 - Emailed reminder & final addendum information		
246	ALL AMERICAN RENTALS	8136 ENTERPRISE DRIVE	NEWARK	CA	mikec@allamericanrentals.com	(510) 713-7368	(510) 713-1681	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
247	ALL CITY TRUCKING	39602 WALL COMMON	FREMONT	CA	allcitytrucking101@yahoo.com	(510) 461-8287	(510) 657-1200	Emailed Solicitation 4/15/2014	4/15 - Received email back from Roger Randhawa, yes they will be bidding 4/28 - Emailed reminder & final addendum information 4/29 - Received faxed quote from Roger for trucking rates	YES	X
248	AMERC INC.	23437 ABURY AVENUE	MURRIETA	CA	NO EMAIL	(951) 677-1078	(951) 698-1101	Faxed Solicitation 4/15/2014	4/24 - Called and left message		
249	AP TRUCKING	417 LLOYD AVE.	SAN LEANDRO	CA	NO EMAIL	(510) 750-6867	(510) 878-2725	4/15 - Fax did not go through	4/15 - Called AP Trucking and left message on answering machine with project info and request for call-back or quote. 4/24 - Called and left message		
250	APPIAN UDBE SWPPPS	5780 OLINDA ROAD	EL SOBRANTE	CA	tomkoprek@yahoo.com	(510) 375-1927	(510) 222-0972	Emailed Solicitation 4/15/2014	4/24 - Called, talked to Tom and yes he will send something over 4/25 - Received faxed quote from Appian UDBE SWPPP for the Lead Compliance Plan	YES	X
251	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	paustin@austin-enterprise.com	(661) 589-1001	(661) 589-9509	Emailed Solicitation 4/15/2014	4/24 - Called and Edith says no, she won't be bidding		
252	B A CONSTRUCTION, INC. (FKA BA LEASING INC.)	800 W. 6TH ST. #400	LOS ANGELES	CA	hbullock@baincorp.com	(213) 403-0390	(213) 662-7330	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
253	B. L. EQUIPMENT RENTAL AND SUPPLY	2725 W. CHERRY COURT	VISALIA	CA	blequipment@aol.com	(559) 827-4592	(559) 625-5786	Emailed Solicitation 4/15/2014	4/28 - Received Quote for PCMS rental	YES	X
254	BAUER TRANSPORTATION SYSTEMS INC.	1612 D MARINA COURT	SAN MATEO	CA	bauertransportationsystemsinc@yahoo.com	(415) 648-6834	(650) 372-9420	Emailed Solicitation 4/15/2014	4/29 - Received fax back from Anita, yes she will be bidding for trucking 4/29 - Called & talked to Anita (11am) to verify she knows the bid time and she says she'll try to type it up and get it in by 1:30pm	YES	
255	BAYLINK ENGINEERING & CONSULTING, LLC	10 SERENA PL	AMERICAN CANYON	CA	sanjay@baylinc.com	(510) 764-1710	(707) 651-9621	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
256	BIOMAAS	333 VALENCIA STREET SUITE 324	SAN FRANCISCO	CA	stevepowell@biomaas.com	(415) 504-0365	(925) 887-4702	Faxed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
257	BRADLEY TANKS, INC.	402 HARTZ AVENUE, BUILDING C	DANVILLE	CA	sbonner@btienvironmental.com	(925) 229-2900	(925) 553-2616	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		

#	Firm/DBA Name	Address	City		EEmail	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
258	C & L TRUCKING	1955 - 15TH AVE.	SANTA CRUZ	CA	NO EMAIL	(831) 475-0379	(831) 475-1069	Faxed Solicitation 4/15/2014	4/24 - Called and talked to Lee, she doesn't have the right truck, not bidding	NO	
259	CARTER'S TRUCKING	15190 SHINING STAR LANE	SAN LEANDRO	CA	carterstruck@yahoo.com	(510) 677-8866	(510) 564-4122	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
260	CJC TRUCKING COMPANY	3803 BROADWAY, SUITE 2	OAKLAND	CA	NO EMAIL	(510) 601-5359	(510) 601-5332	Faxed Solicitation 4/15/2014	4/24 - Left message on voicemail		
261	COBRA TRUCKING	P.O. BOX 24533	SAN FRANCISCO	CA	cobratrucking@yahoo.com	(415) 330-9350	(415) 330-9354	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
262	COMMERCIAL TRANSPORT	8194 MONTEREY ROAD	SAN JOSE	CA	headleygeorge@aol.com	(408) 595-5515		Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
263	CRANWORKS	P.O. BOX 2463	SAN LEANDRO	CA	vijay@craneworks.com	(510) 357-4000	(510) 357-4099	Faxed Solicitation 4/15/2014	4/24 - Called, no they are bidding no work on it they're interested in	NO	
264	CREATIVE PLANNING SOLUTIONS	1177 BRANHAM LANE #278	SAN JOSE	CA	christi.banks@creativeplanningsolution	(408) 202-3244		Emailed Solicitation 4/15/2014	4/24 - Called; Christy says she will send a quote for training 4/28 - Emailed reminder & final addendum information	YES	
265	CT CONSULTING	3318 S. WALNUT ROAD	TURLOCK	CA	ctmarketing10@yahoo.com	(209) 676-3617	(209) 634-9692	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
266	D & S TRUCKING	6429 SUNNYSLOPE AVENUE	CASTRO VALLEY	CA	suzi_jane1@pacbell.net	(510) 537-2178	(510) 581-8083	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
267	D. IRVIN TRUCKING	P.O. BOX 5908	OAKLAND	CA	NO EMAIL	(510) 385-4073	(510) 483-2274	4/15 - Fax did not go through	4/15 - called D.Irvin Trucking - NEW FAX# (510)460-9249; re-faxed invite 4/24 - Called and left voice mail message		
268	DD & L TRUCKING	35 PARK CIRCLE	MARIN CITY	CA	charleettas@comcast.net	(415) 332-4977	(415) 332-4585	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
269	DOMINGUEZ & SONS TRUCKING, INC	529 N. 10TH STREET	SAN JOSE	CA	genaro@dominguezandsons.com	(408) 971-3744	(408) 288-9395	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
270	DSS SWEEPING AND WATER TRUCK RENTAL	2517 S. ALMA STREET #1	SAN PEDRO	CA	dssrental@yahoo.com	(424) 224-7135		Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
271	ECONOMY TRUCKING SERVICES, INC	24701 CLAWITER RD.	HAYWARD	CA	preet@economytrucking.net	(510) 733-9100	(510) 733-9600	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information 4/29 - Received faxed quote from Preet Johal for trucking	YES	X
272	EDMAR TRUCKING	1220 BRAHMS TERRACE, APT. 301	FREMONT	CA	corderoeduardo33@yahoo.com	(510) 714-6030		Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
273	EIGHTEEN TRUCKING CO.	160 CARGO WAY NO. 2002	SAN FRANCISCO	CA	eighteenrucking@aol.com	(415) 552-1818	(415) 552-3130	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
274	ESWPPP CONSULTANTS LLC	902 CORTINA COURT	WALNUT CREEK	CA	eswppp@hotmail.com	(925) 451-1337	(925) 956-7191	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		

#	Firm/DBA Name	Address	City		EEmail	Phone		Fax	First Contact	Follow-up Contacts	Y/N	Quote
275	EXTREME SAFETY, INC.	1007 E. DOMINGUEZ ST. SUITE L	CARSON	CA	ExtremeSafety@sbcglobal.net	(310)	856-0166		Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
276	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR	PALMDALE	CA	judy@finegradeinc.com	(661)	949-8788	(661) 722-8900	Emailed Solicitation 4/15/2014	4/24 - Called, Kyle says no		
277	FLINTSTONE TRANSPORT	390 ESPINOSA ROAD	SALINAS	CA	flintstone@aol.com	(831)	443-5138	(831) 443-2017	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
278	FLO-RITE ENGINEERS	1754 HALLMARK LN	SAN JOSE	CA	floritestorm@gmail.com	(408)	982-7140	(408) 979-0260	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
279	G & L SUPPLY, INC.	15585 HILL ROAD	MORGAN HILL	CA	glsupply@verizon.net	(408)	778-3933	(408) 779-3306	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
280	GLORIA WASHINGTON TRUCKING, INC.	525 DECARLO AVENUE	RICHMOND	CA	gwtrkninc@aol.com	(510)	236-6766	(510) 298-9431	4/15 - Email & fax do not go through	4/15 - Called Gloria Washington Trucking and they responded no, it's "a bit too far" for them	NO	
281	GREEN CLEAN WATER & WASTE SERVICES, INC.	5790 MIRAMAR ROAD SUITE 206	SAN DIEGO	CA	frankie@greenclean247.com	(619)	562-2202	(619) 562-2311	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
282	GUIDO'S TRUCKING	105 GALSTON CT	ROSEVILLE	CA	guidostrucking@yahoo.com	(510)	586-5717	(916) 771-5230	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
283	HARD HAT SWEEPING INC	13328 HADLEY STREET	WHITTIER	CA	hardhatsweeping@gmail.com	(562)	298-7956	(562) 945-8399	Emailed Solicitation 4/15/2014	4/24 - Called, Nancy says no quote for this one		
284	J. HIGGINS TRUCKING	1420 VAN DYKE AVENUE	SAN FRANCISCO	CA	jhigginstrucking@yahoo.com	(415)	529-2660	(415) 337-8712	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
285	J.A.L. TRUCKING	3082 SAN FERNANDO WAY	UNION CITY	CA	3juvena@comcast.net	(510)	324-3709	(510) 324-3709	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
286	JOHNNY TOUGH'S TRUCK & PULL	510 ALDER COURT	BENICIA	CA	johnnytoughs@yahoo.com	(408)	509-1670	(707) 751-0841	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
287	K.A.T. EQUIPMENT RENTALS, INC.	958 EL SOBRANTE ROAD	CORONA	CA	katfreight@hotmail.com	(562)	449-9265	(562) 724-7272	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
288	KEISH ENVIRONMENTAL	6768 CROSBY COURT	SAN JOSE	CA	rachael@keish-environmental.com	(408)	359-7248	(408) 477-2249	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
289	KILLGORE INDUSTRIES	909 MARINA VILLAGE PARKWAY, #197	ALAMEDA	CA	killgoreind@earthlink.net	(510)	715-4863	(510) 548-3981	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
290	L&D ELAM AGRICULTURE ENTERPRISES, LLC	786 LAPALOMA WAY	GILROY	CA	denabilt23@aol.com	(408)	842-8584		Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
291	L.S. TRUCKING	1774 W. WINTON AVENUE	HAYWARD	CA	LSTRUCKS@GMAIL.COM	(510)	266-5213	(510) 266-5245	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
292	LA FIRMA INC.	715 RIDGE ROAD	NIPOMO	CA	estimating@theswppfirm.com	(805)	748-8576	(805) 929-0501	Faxed Solicitation 4/15/2014	4/24 - Called and left message with bid info		

#	Firm/DBA Name	Address	City		E-Mail	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
293	LAM TRUCKING	33743 8TH STREET	UNION CITY	CA	tanlamnn@yahoo.com	(510) 717-7799	(510) 429-8883	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
294	LAMARK TRANSPORTATION CO	509 CALIFORNIA DRIVE	BURLINGAME	CA	lynnlamarktransp@gmail.com	(415) 517-5352	(650) 393-4047	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
295	LAVINA TRUCKING, INC.	1210 ARMSTRONG AVENUE	SAN FRANCISCO	CA	lavinatrucking@yahoo.com	(415) 860-3594	(650) 589-2843	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
296	LMS TRANSPORT	3810 WACKER DRIVE	MIRA LOMA	CA	afs@lms-transport.com	(951) 616-3828	(951) 685-1862	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
297	M J AVILA COMPANY, INC.	7258 W. RIALTO	FRESNO	CA	brucej@mjavila.com	(559) 846-7601	(559) 846-7610	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
298	MASKELL PIPE & SUPPLY INC	8604 COTTONWOOD AVE	FONTANA	CA	salmab@maskellpipe.com	(909) 574-8662	(909) 574-8663	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
299	MATRIX RAILWAY CORPORATION	69 NANCY STREET	WEST BABYLON	NY	nrivas@matrixrailway.com	(631) 643-1483	(631) 543-1484	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
300	MATTOS EQUIPMENT TRANSPORT	8567 WEST SCHULTE ROAD	TRACY	CA	r.mattos@sbcglobal.net	(209) 835-6609	(209) 835-2401	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
301	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD	ARCATA	CA	mackymccullough@mcculloughconstruction	(707) 825-1014	(707) 825-1769	Emailed Solicitation 4/15/2014	4/24 - Called, Janette says probably no 4/28 - Emailed reminder & final addendum information		
302	MCD TRUCKING LLC	2030 BURROWS STREET	SAN FRANCISCO	CA	smithdews@aol.com	(415) 412-1902	(415) 538-1905	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
303	MERCADO TRUCKING	1096 NORTH SHELTER BAY	HERCULES	CA	NO EMAIL	(510) 517-4297	(510) 245-3803	Faxed Solicitation 4/15/2014	4/24 - Called, no answer		
304	MIRUS LANDSCAPE ARCHITECTURE	PO BOX 4637	DAVIS	CA	info@mirus-la.com	(530) 302-3495		Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
305	MOORE SWEEPING	7250 GALLANT CIRCLE	CITRUS HEIGHTS	CA	info@mooresweep.com	(916) 877-8471	(916) 473-5778	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
306	MORAS EQUIPMENT AND CONSTRUCTION, INC.	9245 NAN ST.	PICO RIVERA	CA	info@morasequipment.com	(562) 949-6777	(562) 395-5555	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
307	MRB CALIFORNIA ENTERPRISES, INC.	PO BOX 110452	CAMPBELL	CA	mrbcalifornia@yahoo.com	(408) 401-7002		Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
308	NATURAL INVESTIGATIONS COMPANY, LLC	6124 SHADOW LANE	CITRUS HEIGHTS	CA	Cindy@naturalinvestigations.com	(916) 765-9381		Emailed Solicitation 4/15/2014	4/18 - Received emailed quote from Cindy with Natural Investigations	YES	X
309	NLS TRUCKING	13284 HUBBARD STREET	SYLMAR	CA	norberto@live.net	(888) 609-1566	(888) 806-9077	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
310	NORTH EQUIPMENT	1745 ROCKWOOD ROAD	PLACERVILLE	CA	alenafalkenstein@gmail.com	(530) 391-7387		Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		

#	Firm/DBA Name	Address	City	State	E-Mail	Phone	Fax	First Contact	Follow-up Contacts	Y/N	Quote
311	NORTHERN TRUCK & EQUIPMENT	P.O. BOX 55314	HAYWARD	CA	bebesnte@sbcglobal.net	(510) 889-7828	(510) 889-0399	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
312	P & K TRUCKING COMPANY	3049 SACRAMENTO STREET, #5	SAN FRANCISCO	CA	kraykinnard@yahoo.com	(415) 567-9034	(415) 563-4191	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
313	PACIFIC CREST ENGINEERING	444 AIRPORT BLVD SUITE 106	WATSONVILLE	CA	elizabeth@pacengineering.net	(831) 722-9446	(831) 722-9158	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
314	PACIFIC WATER TRUCKS	920 WHIPPLE RD	UNION CITY	CA	terry@pacificwatertrucks.com	(510) 494-1000	(510) 494-1045	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
315	PROCTOR TRUCKING	2000 WALNUT AVENUE # M 103	FREMONT	CA	proctortrucking@att.net	(510) 494-0644	(510) 794-4584	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
316	PRUITT TRUCKING	214 W. POPPYFIELDS DRIVE	ALTADENA	CA		(626) 644-1236	(626) 398-5551	Faxed Solicitation 4/15/2014	4/17 - Called and left voice message		
317	R & D TRUCKING	39201 RED HAWK TERRACE A 102	FREMONT	CA	sahej2sandhee@yahoo.com	(510) 677-1969	(510) 733-9600	Faxed Solicitation 4/15/2014	4/24 - Called and left message on recorder with job info, request for rates		
318	RAHMAN ENGINEERING SERVICES	5761 SCHAEFER AVENUE #B	CHINO	CA	moksud.rahman@gmail.com	(562) 506-5853	(714) 459-8134	Faxed Solicitation 4/15/2014			
319	RICK NEVES TRUCKING, INC	1852 WEST 11TH STREET, #480	TRACY	CA	NO EMAIL	(510) 409-2804	(209) 835-0122	4/15 - Fax didn't go through	4/15 - Called Rick Neves Trucking and a machine is beeping on other end; tried to leave message but machine beeped during it... 4/24 - Called again, machine picked up so I left a message with project information and request for quote. Also requested correct fax or email.		
320	ROBY TRUCKING	100 COUNTRYVIEW COURT	VALLEJO	CA	robbytrucking@aol.com	(707) 333-8706	(707) 534-1807	Emailed Solicitation 4/15/2014	4/24 - Called, left message and requested rates		
321	ROYAL TRUCKING/ MAINTENANCE	7333 DEERWOOD	OAKLAND	CA	NO EMAIL	(510) 632-2895	(510) 632-2895	4/15 - Fax did not go through	4/15 - Called Royal Trucking and they're no longer there; have been out of business for a "couple of years"	NO	
322	S & S TRUCKING	477 ROLAND WAY	OAKLAND	CA	frank@snsands.com	(510) 383-3556	(510) 383-2917	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
323	SAFETY TRUCKING	34113 SEEGER WAY	UNION CITY	CA	gminh@hotmail.com	(510) 475-9750		Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
324	SAN FRANCISCO TRANSPORT SERVICES, INC.	703 MARKET STREET, #315	SAN FRANCISCO	CA	yvonne@sfrtransportservice.com	(415) 777-9997	(415)	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
325	SAN JOSE TRANSPORT	281 YAMANE DRIVE	GILROY	CA	Jim@sanjosetransport.com	(408) 848-4441	(408) 848-1774	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
326	STI TRUCKING	36467 HALEY ST	NEWARK	CA	nawicpat@gmail.com	(510) 790-8080	(510) 796-2811	Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		

#	Firm/DBA Name	Address	City		Email	Phone		Fax		First Contact	Follow-up Contacts	Y/N	Quote
327	SUDDEN SAM'S TRUCKING	SUDDEN SAM'S TRUCKING	OAKLAND	CA	suddensamstrk@aol.com	(510) 385-8594	(510) 272-9575			Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
328	SUKAN, INC.	18412 FARJARDO STREET	ROWLAND HEIGHTS	CA	suzanne@sukaninc.com	(626) 854-9467	(626) 854-9469			Emailed Solicitation 4/15/2014	4/28 - Emailed reminder & final addendum information		
329	T V N TRUCKING	1152 BUNCE COURT	SAN JOSE	CA	thong_nguyn1152@yahoo.com	(408) 469-1688	(408) 254-8889			Faxed Solicitation 4/15/2014	4/24 - Called and there is no answer, seemed to disconnect		
330	TRI VALLEY WATER TRUCKS, INC.	1122 EL RIO COURT	LIVERMORE	CA	trivalleywatertrucks@yahoo.com	(510) 390-4030				Emailed Solicitation 4/15/2014	4/29 - Received quote from Stacey Bamford	YES	X
331	TULLY CONSULTING GROUP	580 WIEGAND WAY	DIXON	CA	robintully8@gmail.com	(707) 693-1926	(707) 471-0318			Emailed Solicitation 4/15/2014	4/28 - Received emailed quote from Robin Tully for SWPPP	YES	X
332	UGE & ECS, INC.	550 N. FIGUEROA ST., UNIT 6036	LOS ANGELES	CA	nancy@ugeecs.com	(213) 625-1016	(231) 862-6879			Emailed Solicitation 4/15/2014	4/27 - Received emailed quote from Natoshi Dubose for LCP	YES	X
333	UNICO ENGINEERING, INC.	110 BLUE RAVINE RD, SUITE 101	FOLSOM	CA	cesar@unicoengineering.com	(530) 903-9023				Emailed Solicitation 4/15/2014	4/25 - Emailed reminder & final addendum information		

Section 4

Documentation of Written Contacts

Following Original Solicitation was sent via Email sent on 4/14 to:

A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION

A B S L CONSTRUCTION

A C DIKE CO

A S CONTRACTORS, INC.

A.J. VASCONI GEREAL ENGINEERING

A-1 ORNAMENTAL IRON WORKS, INC.

ACCUTEK TRAFFIC DATA, INC.

ACM LIGHTING

ADVANCED GEOSOLUTIONS, INC

ALERT-O-LITE, INC

ALL CITIES FENCE CO.

ALL PHASE CONSTRUCTION & ENGINEERING, INC.

ALL STATE TRAFFIC CONTROL OF PA, INC

AMERICAN PRECISION BUILDERS

AMERICAN STEEL PLACERS, INC.

AMERICAN TACTICAL CONSTRUCTION COMPANY, INC.

AMERICAN UTILITY PRODUCTS

AMG CONSTRUCTION

AMLAND CORP

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "occampo@ap-construction.com"; "luis@absconstruction.com"; "email@acdike.com"; "deni@sti.com"; "ai@aivasconi.com"; "a1orniron@sbcglobal.net"; "mike@accutektraffic.com"; "acmlighting@sbcglobal.net"; "libaez@advgeosolutions.com"; "debbieh@alertoite.com"; "BARRONTM@AOL.COM"; "heasley@allphaseasphalt.com"; "ismcomm@aol.com"; "louis@apbconstruction.com"; "Rusty@steelacers.com"; "mdaniels@atconstr.com"; "sanjay.pandya@gmail.com"; "dougblacksher@aol.com"; "kevinohan@amlandcorp.com"
Subject: INVITATION TO B10: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED B10 DATE 4/29/2014)
Date: Monday, April 14, 2014 3:10:00 PM
Attachments: 04-2A2504 Bid items - through Adden4.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, Supplemental Documents & Addenda are available on the following

Caltrans site:
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/14 to:

AP LAND DEVELOPMENTS

ASTRO CONSTRUCTION

AUSTIN ENTERPRISE

AVISON CONSTRUCTION, INC.

AZCO

AZUL WORKS INC

B.A. RETRO, INC

BAY AREA LIGHTWORKS, INC.

BAY LINE CUTTING & CORING, INC.

BAY MANUFACTURE INCOPORATED

BAYSHORE METALS

BC SCHMIDT CONSTRUCTION, INC.

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "macosta@gooplant.com"; "astroconst@sbcolobal.net"; "paustin@austin-enterprise.com"; "kavila@avisoninc.com"; "lrivera@pacbell.net"; "rocio@azulworks.com"; "baretro@yahoo.com"; "lilau@bayarealightworks.com"; "lrbayline@sbcolobal.net"; "dennis4bmi@razzolink.com"; "kristin@bayshoremetals.com"; "carrie@hangarbuilders.com"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:12:00 PM
Attachments: 04-2A2504 Bid Items - through Addend4.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/14 to:

BERT W SALAS, INC.

BLACK GOLD INDUSTRIES

BUENA VISTA LANDSCAPE, INC

BURKE CONSTRUCTION

BWW & COMPANY

C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES

CADIT COMPANY

CAL VALLEY CONSTRUCTION, INC.

CALI CONCRETE

CALSYSTEM RESTORATION SERVICES, INC

CAMACHO COMMUNICATIONS CORPORATION

CE GREEN INC.

CES LIGHTING, LLC

CHAVEZ FENCE COMPANY

CODY BUILDERS SUPPLY, INC.

COMMUNITY TREE SERVICE, INC

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "bsajaz@berisalas.com"; "Villard@bqj1.com"; "b.v.landscape@pacbell.net"; "burke3958@sbcglobal.net"; "b-w-w@live.com"; "xyfloyd@aol.com"; "k.carlisle@caditcompany.com"; "shelleya@calvalleyconstruction.com"; "gusto@calconcrete.com"; "tonycalsystem@gmail.com"; "i_camacho@camcosolutions.net"; "carole@cegi-us.com"; "info@cesorprolighting.com"; "cfence@netzero.net"; "metals@codybuildersupply.com"; "communitytreeservice320@gmail.com"
Subject: INVITATION TD BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:14:00 PM
Attachments: 04-2A2504 Bid items - through Adden4.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@ccinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, Supplemental Documents & Addenda are available on the following

Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

Thank you!

**Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:**

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/14 to:

CONSTRUCTION AREA SIGNS, INCORPORATED

CONTECH CONCRETE TECHNIQUES, INC

CONTRACTOR SERVICES GROUP, INC.

COOKS AND SON INC.

CROOKS TRUCK & EQUIPMENT RENTAL, INC.

CULTURAL RESEARCH ASSOC

D & D CONCRETE CONSTRUCTION CO

D L CONSTRUCTION

DEANA'S EQUIPMENT RENTAL CO.

DEENSGROUP CONSTRUCTION

DEHARO RAMIREZ CORPORATION

DETAIL IRONWORKS

DEXTEROUS CONSTRUCTION

DIAMOND D GENERAL ENGINEERING, INC.

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "elisa@cas-tc.com"; "contech@gmail.com"; "shelli@csq-web.com"; "cooks_son@mail.com"; "crookstrucking@sbcglobal.net"; "cra_for@sbcglobal.net"; "denise7431@yahoo.com"; "dlconstruction@hotmail.com"; "jacchic@aol.com"; "deensgroup@aol.com"; "marco@dhrconcrete.com"; "detailironworks@outlook.com"; "dextersconstruction2@hotmail.com"; "sdefiv@ddoe.net"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:16:00 PM
Attachments: 04-2A2504_Bid items - through Adden4.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

. . .

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

. . .

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

***Plans, Specifications, Supplemental Documents & Addenda are available on the following
Caltrans site:***

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/14 to:

DILLARD ENVIRONMENTAL SERVICES

D-LINE CONSTRUCTORS, INC.

DOD CONSTRUCTION

DOMINGUEZ & SONS TRUCKING, INC

DON GARCIA EXCAVATING & PAVING, INC.

DREAMBUILDER CONSTRUCTION CORP

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "patriciad@dillardenv.com"; "tony@dlineconstructors.com"; "derrickd@dodconstruction.com"; dodconstruction@yahoo.com; "genaro@dominquezandsons.com"; "dgarcia287@aol.com"; "alex.singh@dreambuildercorp.com"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:17:00 PM
Attachments: 04-2A2504_Bid items - through Adden4.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@qcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/14 to:
EAGLE ENGINEERING AND CONSTRUCTION, INC
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
EAST BAY SIGN CO., INC.
EDISON CONSTRUCTION, INC.
E-NOR INNOVATIONS INC.
ERNEST B. DEE
ESQUIVEL GRADING & PAVING, INC.
EXBON DEVELOPMENT, INC.
FANFA, INC.
FCS STRIPING, SEALING AND PAVING, INC.
FLASH TRAFFIC, INC.
FOCON, INC
FOREM METAL MANUFACTURING
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "clbrooks@sbcglobal.net"; "rpendurthi@earmanagement.com"; "christina@bordendecal.com"; "eci@lightspeed.net"; "ronnie@enortraffic.com"; "dee4321@frontiernet.net"; "audrey@esquivel-gp.com"; "info@exbon.com"; "dbriffin@fanfainc.com"; "inesseoane@fcs-ssp.com"; "nataliejov86@hotmail.com"; "mseals@foconinc.com"; "foremmetal@att.net"; "toni.medina@att.net"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:19:00 PM
Attachments: 04-2A2504 Bid items - through Addend.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.8100 | Direct 831.763.5516 | Fax 831.781.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

. . .

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

. . .

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/14 to:

FREEPORT POWER EQUIPMENT

G. W. PEOPLES CONTRACTING CO., INC.

GALLO'S NURSERY

GECKO GOLF CONSTRUCTION, INC.

GENERAL ENGINEERING CONSTRUCTION CO.

GENERAL SUPPLY COMPANY

GK CONSTRUCTION

GL ENGINEERING

GLOBAL ROAD SEALING, INC

GOLDEN BAY FENCE PLUS IRON WORKS, INC.

GONZALES, SUAREZ & ASSOCIATES, INC.

GREEN BUILDING PRODUCTS, INC

HERCON COMPANY, INC.

HNK TECH, INC.

HUNSAKER SAFETY & SIGN, INC.

INTEGRITY REBAR PLACERS

INTERIOR DEMOLITION INC

INTERWEST PACIFIC, LTD.

J C METAL SPECIALISTS INC

J FRANCIS COMPANY

J N A BUILDERS, INC.

J. MORAGA CONSTRUCTION, INC

JARELL HARRIS STRIPING SERVICES

JESMAR CONSTRUCTION

JJ NGUYEN, INC.

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "frower@aol.com"; "qwpeoples@aol.com"; "noracallo@callosnursery.com"; "geckoconstruction@gmail.com"; "kelly.generalengineering@yahoo.com"; "generalsupply@sbcglobal.net"; "kevinvio168@yahoo.com"; "gi_engineering@comcast.net"; "trila.grsi@yahoo.com"; "GOLDENBAYFENCE@YAHOO.COM"; "dgonzales@gsaeng.com"; "carole@greenbpl.com"; "ahernandez@herconcompany.com"; "hmk@hmkinc.com"; "estimating@hunsakersafety.com"; "info@integrityrebarplacers.com"; "maria@interiordemolition.net"; "office@interwestpacific.com"; "ivy@icmetals.com"; "djana@ifranciscompany.com"; "JNABUILDERSINC@gmail.com"; "jmoraga@fash.net"; "jhamisstripingservices@hotmail.com"; "jesmarboring@sbcglobal.net"; "yltran1@yahoo.com"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:20:00 PM
Attachments: 04-2A2504 Bid items - through Adden4.pdf

Good afternoon –
The below bid was postponed and is now bidding on Tuesday, April 29, 2014.
Please follow the link below to download plans, specifications, supplemental info and 4 addenda.
The most current bid item list is attached for your use.
Our estimator's information is also below, if you have any technical questions.
Thank you!

PATTI A
Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/14 to:

K & G CONCRETE INC

K & K CONSTRUCTION SUPPLY, INC

K R C SAFETY CO. INC.

K R T MANAGEMENT INC.

K.L.P.D., INC.

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

KERN COUNTY CUSTOM CONCRETE

KILLGORE INDUSTRIES

KIONA LANDSCAPING

KITCHELL CONSTRUCTION, INC.

KRS CONSTRUCTION INC

KUSTOM STEEL FABRICATORS INC

KWAN WO IRONWORKS INC.

L H ENGINEERING CO.

LA FIRMA INC.

LABAT'S TREE CARE

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "keaven@koconcretepumping.com"; "tracyloveland@aol.com"; "garyc@krssafety.com"; "ktweidt@cox.net"; "kk@kapadialighting.com"; "karen@imaginationmetals.com"; "JerryKCCC@yahoo.com"; "killgoeind@earthlink.net"; "egnetzmacherin@gmail.com"; "kitchellconstruction@gmail.com"; "krsconstruction@sbcglobal.net"; "florencek@kwanwo.com"; "pa133@msn.com"; "estimating@theswppfirm.com"; "labatstree@gmail.com"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:21:00 PM
Attachments: 04-2A2504 Bid Items - through Adden4.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following

Caltrans site:
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/14 to:

LED SERVICES INC.

LEGEND FENCE CORPORATION

LINDCO, INC

LOVEX GENERAL ENGINEERING CORPORATION

M & S ENVIRONMENTAL LANDSCAPES, INC

M J AVILA COMPANY, INC.

MAD STEEL INC.

MANERI TRAFFIC CONTROL

MARKS TRAFFIC DATA

MASKELL PIPE & SUPPLY INC

MC CULLOUGH CONSTRUCTION INC

MERCADE CONSTRUCTION & DEVELOPMENT INC.

MLE ENVIRONMENTAL TECHNOLOGIES, INC.

MLS CONSTRUCTION

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "info@ledservicesinc.com"; "lupita@legendfencecorp.com"; "linda@redshift.com"; "lovettexcavating@earthlink.net"; "shelley@mandsenviron.com"; "michael@mandsenviron.com"; "brucej@mjavila.com"; "madsteelinc@aol.com"; "mariamaneri@yahoo.com"; "samcoffey@att.net"; "salmab@makellojoe.com"; "mackymccullough@mcculloughconstructioninc.com"; "jorge@mercadeco.com"; "ymuniz@charter.net"; "stomls-office@yahoo.com"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:23:00 PM
Attachments: 04-2A2504_Bid items - through Adden4.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

. . .

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

. . .

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following

Caltrans site:
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/14 to:

MOJAM INCORPORATED

MONROE CONSTRUCTION SALES

MORALES CONTRACTING SERVICES

MOTHERLODE CONCRETE CONSTRUCTION

MRCI, INC.

MURTHY TRANSPORTATION

MV CONSTRUCTION

Newland Entities, Inc

NIELSON CONSTRUCTION

NITTA EROSION CONTROL

NORCAL GENERAL CONSTRUCTION CORP

NOR-CAL PUMP & WELL DRILLING, INC.

NUNO IRON & MFG, INC

OLIVEIRA FENCE, INC.

OLIVER TRANSBAY CONSTRUCTION INC

ON THE LEVEL CONCRETE

ONE TIME UTILITY SALES, INC

P. A. WILSON, INC.

PACIFIC ELECTRIC CONTRACTING, INC.

PADILLA LANDSCAPE, INC

PAINTER PRESERVATION PLANNING

PAPILLON BUILDERS

PARADIGM CONSTRUCTION

PARADISE DESIGNS PLANTSCAPES, INC.

PC&N CONSTRUCTION, INC

PK CONSTRUCTION

PROFESSIONAL CONCRETE SAWING INC.

PVF SALES

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "mojam@roadrunner.com"; "juliemonroe76@live.com"; "mcs.rexhand@verizon.net"; "motherodeconcrete@att.net"; "mrci@mrci.bz"; "MURTHY@MTCWORLD.ORG"; "valdez05@gmail.com"; "rcervantes@newlandentities.com"; "dnelson@nelsoninc.com"; "nittaec@gmail.com"; "norcalgeneralconstruction@yahoo.com"; "norcalpump@yahoo.com"; "bnantoja@nunairon.com"; "pam@oliveirafenceinc.com"; "flotbc@sbcolobal.net"; "onthelevelconcrete@yahoo.com"; "brian@onetimesutility.com"; "pawilsoninc@gmail.com"; "frankir@pacific-electric.net"; "mpadilla@padillalandscape.com"; "d.painter15@comcast.net"; "jsellers@papillonbuilders.com"; "steve@paradigmbuilt.com"; "paradise_designs@att.net"; "colum@pcnconstructioninc.com"; "zkkinoak81@gmail.com"; "davidscott@qvni.com"; andrick@ovfsales.com
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:25:00 PM
Attachments: 04-2A2504 Bid items - through Adden4.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@pcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY

580 West Beach Street - Watsonville, CA 95076

Estimator: Nick Jouras

Tel: (831) 763-6100

Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

**Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):**

Following Original Solicitation was sent via Email sent on 4/14 to:

QUALITY HYDROSEEDING & RESTORATION

QUANTUM CONSTRUCTION COMPANY

QUIMU CONTRACTING, INC.

R M T LANDSCAPE CONTRACTORS, INC

R. DUGAN CONSTRUCTION

R. E. SERRANO INC.

RD CONSTRUCTION GENERAL ENGINEERING, INC.

RODGERS CONST. & ENGINEERING CO., INC

RUPERT CONSTRUCTION SUPPLY, LP

RUSSELL CRESS CO., INC.

S & L FENCE COMPANY

S KWOK ENGINEERS, INC.

SAM'S EQUIPMENT & SUPPLIES

SAN FRANCISCO PIPE & TUBE BENDING, INC.

SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC

SCENIC LANDSCAPE AND DESIGN

SCHOTKA CONSTRUCTION INC

SEAN CONSTRUCTION & DEVELOPMENT

SEAPORT LIGHTING, INC.

SIERRA CONCRETE CUTTING & BREAKING, INC

SITWORKS CONSTRUCTION, INC

SJD CONSTRUCTION INC.

SLS CONSTRUCTORS, INC

SOUTH CENTRAL IRON, INC.

SOUTH COAST SWEEPING, INC.

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "poundstone@mac.com"; "david.soto@quantumconstructionco.com"; "quimu@sbcglobal.net"; "julie@rmtlandscape.com"; "christina@rduganconst.com"; "ricky@reserrano.com"; "rdconst69@netzero.com"; "rcande@oachell.net"; "karen@rupertsupply.com"; "rdcress@frontiernet.net"; "rcas55@hotmail.com"; "seng@skwokengineers.com"; "samsequipment@comcast.net"; "ljz@stufubebending.com"; "marvindeanlk@sbcglobal.net"; "launa@scenicid.com"; "dschotka@aol.com"; "info@seaportlighting.com"; "jh.sierra@att.net"; "kdesena@linkzone.com"; "sidinc@att.net"; "sshaw@siscconstructors.com"; "scinc2007@aol.com"; "kssouthcoast@roadrunner.com"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:26:00 PM
Attachments: 04-2A2504_Bid items - through Adden4.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 631.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

. . .

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

. . .

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076**

Estimator: Nick Jouras

Tel: (831) 763-6100

Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

**Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):**

Following Original Solicitation was sent via Email sent on 4/14 to:

SPIRIT ROAD OILS

STATEWIDE STRIPES, INC

STONY CREEK GENERAL ENGINEERING

STUDIO L'IMAGE

SUDDEN SAM'S TRUCKING

SUKAN, INC.

SUN AND SUN INDUSTRIES, INC

SUPERIOR HYDRO-SEEDING

TAHLEQUAH STEEL, INC.

TALUS CONSTRUCTION, INC.

TDH ASSOCIATES INTERNATIONAL

TRAFFIC ENFORCEMENT SOLUTIONS

TRAFFIC LOOPS CRACKFILLING, INC

TRIUMPH GEO-SYNTHETICS, INC.

TRI-VALLEY CONTRACTING, INC.

TRUE CHAMPIONS INC.

TSR CONSTRUCTION COMPANY

TYRRELL RESOURCES, INC.

U.S. CONCRETE CONSTRUCTION, INC

UDBE STEEL

UNITED TRAFFIC SERVICES & SUPPLY, INC.

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "jan@spiritroadoil.com"; "dawn@statewidestripes.com"; "luke@scgcinc.com"; "slabovvie@studiolimage.com"; "suddensamstrk@aol.com"; "suzanne@sukaninc.com"; "dsun@sunindustriesinc.com"; "moran@superiorhydroseeding.net"; "tahlequahsteel@yahoo.com"; "sharon@teamtalus.com"; "thightower@tdhntd.net"; "trafficeenforcementsolutions@gmail.com"; "trafficoops@sbcglobal.net"; "mccaa@triumphoop.com"; "landy@trivallevstripping.com"; "TGI@TRUECHAMPIONS.NET"; "r.rico1025@yahoo.com"; "tyrellresources@sbcglobal.net"; "les@us-concrete.net"; "udbest.eel2011@gmail.com"; "dora@unitedtraffic.net"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:27:00 PM
Attachments: 04-2A2504_Bid items - through Adden4.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following

Caltrans site:
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/14 to:

USA CONSTRUCTION

V A P CONSTRUCTION INC

VALLEY ILLUMINATORS

VALVERDE CONSTRUCTION, INC

VINTAGE PAVING COMPANY, INC.

W.I.P. MECHANICAL CONTRACTOR, INC.

WALLACE STRUCTURES

WATER COMPONENTS & BUILDING SUPPLY, INC

WESTERN TRAFFIC SUPPLY, INC.

WHITE'S CUSTOM CONSTRUCTION

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "usaconstruction@sbcglobal.net"; "vapconstructioninc@gmail.com"; "valley@zicocon.com"; "joey@valverdeconst.com"; "edc@vintageavinaco.com"; "steve@wipmech.comcastbiz.net"; "wallacestr@aol.com"; "jane@watercomponents.com"; "elbarez@westerntraffic.com"; "whitescustom@yahoo.com"; "yolandasconst.mtc@att.net"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISE0 BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:28:00 PM
Attachments: 04-2A2504_Bid items - through Adden4.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/15 to:

ABC TRANSPORTATION INC.

ADANTA, INC

ADVANTAGE EQUIPMENT, LLC

AL CURRY TRUCKING

ALCARAZ TRANSPORTATION, INC

ALERT-O-LITE, INC

ALL AMERICAN RENTALS

ALL CITY TRUCKING

APPIAN UDBE SWPPPS

AUSTIN ENTERPRISE

B A CONSTRUCTION, INC. (FKA BA LEASING INC.)

B. L. EQUIPMENT RENTAL AND SUPPLY

BAUER TRANSPORTATION SYSTEMS INC.

BAYLINK ENGINEERING & CONSULTING, LLC

BRADLEY TANKS, INC.

CARTER'S TRUCKING

COBRA TRUCKING

COMMERCIAL TRANSPORT

CRANWORKS

D & S TRUCKING

From: Arnett, Patricia
To: [Arnett, Patricia](mailto:Arnett_Patricia)
Bcc: "abetrawsine@yahoo.com"; "kimberlypatz@adanta-inc.com"; "tcain@advantageequino.com"; "alcumytrucking@aol.com"; "jesse@alcaraztransportation.com"; "debbieh@alertolite.com"; "mikec@allamericanrentals.com"; "allcitytrucking101@yahoo.com"; "tomkonrek@yahoo.com"; "paustin@austin-enterprise.com"; "hbullock@baincorp.com"; "blequipment@aol.com"; "bauertransportationsystemsinc@yahoo.com"; "sanjay@bayinc.com"; "sbonner@btienvironmental.com"; "carterstruck@yahoo.com"; "robratrucking@yahoo.com"; "headlevgeorge@aol.com"; "vijay@craneworks.com"; "suzi_lane1@pacbell.net"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 15, 2014 11:10:00 AM
Attachments: 04-2A2504_Bid_Items - through Adden4.pdf

Good morning –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following

Caltrans site:
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/15 to:

DD & L TRUCKING

DOMINGUEZ & SONS TRUCKING, INC

DSS SWEEPING AND WATER TRUCK RENTAL

ECONOMY TRUCKING SERVICES, INC

EDMAR TRUCKING

EIGHTEEN TRUCKING CO.

ESWPPP CONSULTANTS LLC

EXTREME SAFETY, INC.

FINE GRADE EQUIPMENT, INC.

FLINTSTONE TRANSPORT

FLO-RITE ENGINEERS

G & L SUPPLY, INC.

GLORIA WASHINGTON TRUCKING, INC.

GREEN CLEAN WATER & WASTE SERVICES, INC.

GUIDO'S TRUCKING

HARD HAT SWEEPING INC

J. HIGGINS TRUCKING

J.A.L. TRUCKING

JOHNNY TOUGH'S TRUCK & PULL

K.A.T. EQUIPMENT RENTALS, INC.

KEISH ENVIRONMENTAL

KILLGORE INDUSTRIES

L&D ELAM AGRICULTURE ENTERPRISES, LLC

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "charlesettas@comcast.net"; "genaro@dominquezandsons.com"; "dssrental@yahoo.com"; "brest@economytrucking.net"; "corderoeduardo33@yahoo.com"; "eighteenrucking@aol.com"; "eswppp@hotmail.com"; "ExtremeSafety@sbcglobal.net"; "judy@finegradeinc.com"; "flintstone@aol.com"; "floritestorm@gmail.com"; "olsupply@verizon.net"; "gwtrkinc@aol.com"; "frankie@orenclean247.com"; "quidostrucking@yahoo.com"; "hardhatsweeping@gmail.com"; "higginstrucking@yahoo.com"; "3juvena@comcast.net"; "johnny"; "garyc@krcsafetv.com"; "katfreight@hotmail.com"; "rachel@keish-environmental.com"; "killooreind@earthlink.net"; "depabilt23@aol.com"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 15, 2014 11:12:00 AM
Attachments: 04-2A2504 Bid items - through Adden4.pdf

Good morning –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076**

Estimator: Nick Jouras

Tel: (831) 763-6100

Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Following Original Solicitation was sent via Email sent on 4/15 to:

L.S. TRUCKING

LA FIRMA INC.

LAM TRUCKING

LAMARK TRANSPORTATION CO

LAVINA TRUCKING, INC.

LMS TRANSPORT

M J AVILA COMPANY, INC.

MASKELL PIPE & SUPPLY INC

MATRIX RAILWAY CORPORATION

MATTOS EQUIPMENT TRANSPORT

MC CULLOUGH CONSTRUCTION INC

MCD TRUCKING LLC

MIRUS LANDSCAPE ARCHITECTURE

MOORE SWEEPING

MORAS EQUIPMENT AND CONSTRUCTION, INC.

MRB CALIFORNIA ENTERPRISES, INC.

NATURAL INVESTIGATIONS COMPANY, LLC

NORTH EQUIPMENT

NORTHERN TRUCK & EQUIPMENT

P & K TRUCKING COMPANY

PACIFIC WATER TRUCKS

PROCTOR TRUCKING

R & D TRUCKING

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "LSTRUCKS@GMAIL.COM"; "estimating@theswppofirm.com"; "tanlamnn@yahoo.com"; "lynnlamarktranse@gmail.com"; "lavinatrucking@yahoo.com"; "afs@lms-transport.com"; "bruce@mjavila.com"; "salmab@makelloipe.com"; "nivas@matrixrailway.com"; "r.mattos@sbcolobal.net"; "mackymcullough@mcculloughconstructioninc.com"; "smithdews@aol.com"; "info@mirus-la.com"; "info@mooresween.com"; "info@morasequipment.com"; "mrbcalfornia@yahoo.com"; "Cindy@naturalinvestigations.com"; "alena@falkenstein@gmail.com"; "bebesnte@sbcolobal.net"; "kraykinnard@yahoo.com"; "terry@pacificwatertrucks.com"; "proctortrucking@att.net"; "sahel2sandhee@yahoo.com"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 15, 2014 11:14:00 AM
Attachments: 04-2A2504 Bid items - through Adden4.pdf

Good morning –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@qcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076**

Estimator: Nick Jouras

Tel: (831) 763-6100

Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

**Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):**

Following Original Solicitation was sent via Email sent on 4/15 to:

S & S TRUCKING

SAFETY TRUCKING

SAN FRANCISCO TRANSPORT SERVICES, INC.

SAN JOSE TRANSPORT

STI TRUCKING

SUDDEN SAM'S TRUCKING

SUKAN, INC.

T V N TRUCKING

TRI VALLEY WATER TRUCKS, INC.

TULLY CONSULTING GROUP

UGE & ECS, INC.

UNICO ENGINEERING, INC.

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "frank@snsands.com"; "ominh@hotmail.com"; "yvonne@sfransportservice.com"; "Jim@sanjosetransport.com"; "nawicpat@gmail.com"; "suddensamstrk@aol.com"; "suzanne@sukaninc.com"; "thong_nguyn1152@yahoo.com"; "trivalleywatertrucks@yahoo.com"; "robintully8@gmail.com"; "nancy@uqeecs.com"; cesar@unicoengineering.com
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 15, 2014 11:14:00 AM
Attachments: 04-2A2504 Bid items - through Adden4.pdf

Good morning –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.783.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

. . .

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

. . .

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Email Correction: Johnny Tough's Trucking

From: Arnett, Patricia
To: johnnytoughs@yahoo.com
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 15, 2014 2:36:00 PM
Attachments: 04-2A2504 Bid items - through Adden4.pdf

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office

Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042

patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

Thank you!

**Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:**

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Email Correction: Maskell Pipe

From: Arnett, Patricia
To: "salmab@maskellopipe.com"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 15, 2014 11:37:00 AM
Attachments: 04-2A2504 Bid Items - through Adden4.pdf

Good morning –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.783.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

. . .

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

. . .

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

Thank you!

**Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:**

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

**Email Errors Received
(All DBEs with email errors or with no
email address were sent a faxed
solicitation)**

From: MAILER-DAEMON@yahoo.com
To: Arnett, Patricia
Subject: Delivery failure
Date: Tuesday, April 15, 2014 11:11:30 AM

Message from yahoo.com.
Unable to deliver message to the following address(es).

<abetrawsine@yahoo.com>:
This user doesn't have a yahoo.com account (abetrawsine@yahoo.com) [0]

<coبراترucking@yahoo.com>:
This user doesn't have a yahoo.com account (coبراترucking@yahoo.com) [-5]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <Patricia.Arnett@gcinc.com>

Received-SPF: permerror (encountered permanent error during SPF processing of domain of gcinc.com)

X-YMailISG: 2I4imWUWLDsV3fMMdlL19GsFG12UP4hrFHTZlGfKc4KmKDHo
zDwpgZgLykRNOjowWYTHyN7fW8yeO6EdVK8HbZ8Lpjn3OcfNmucZcE3k2QN1
6uAF4iLW8AQzhr8W4iDwy7E5ouiQloX3GdVA_f_VFFy4ssNt6WDA03yPYfNv
LqD0d06312.npax_pjcraHbsVuckQax.0gihzL1QNjM4nrRfrAEkn7b9rwu7
7c.zUogBGQpapIStQWem1PUyAw4S.2Jp35dBcMaLk7EMr_dI1GwzwyjsjC5h
sF0TIYAfXaS5IMoDGkSocisBGQOmi.dVqsXVLCko_OwdzYgulNoq3ZeNoH7p
BPK4bp3OgDlucjkdoktLkuv0I1DTpgvRhAj.0s5pT3j.6GYplatzDyoQnjId
qseNqoU4CVdcIJFTw_Sj82dcovRuZhi4weI3WtrngsykLu.tc8kM7bAcwPWLe
c8iAnG75jkcCpGiK.gAPOMuKH4Y_INKvdk6mfJpoya3Dn7_XpMh_Ubxcgb
TeKhtC8eZC_iLR4wxy.za_BkngASD.NELLy7oJr71Ue3vODiPX.OQJFfu_h
MwFqxPnn5t2KVY7XmWdbIcWHjhKtsUzNRVlpskRAbyXv4q87jNMQUVocB_NW
iQYuzBsAZ.sCAO_GHogEX_IPDxyBteif2y1Qw8ASygyKwusdmAKTndms5D2y
DDRcHUtZD2WKwU0jw5JkwfBrrHY1eKoPiWUO40orZpsa5mHWecnvb.JSwVve
Vgbc_ixh1Gj6xieN3eUhQWSHigwvh7jI3tbUGQfyxf7guvRg78_FlyT7INK
03FJb7NF72xe4M4hrMx4afST1A6FG1IsztmtHNj46SHiZNFps7U3PZoZ60L
cXH8lhlibr8I9zB4nk7Y.HBtvB_TfUfCUVGxO1AxvldB_ex85dpo0ChyTfK
YzOzKYmDlcc_q6caPMQySV4jMyssDnglAcmCIPNKS.8SQBqzITaryVLxcC5a
tSfo2_JEinZm5VIRbQsoV9G1rXseVe0SAL0BRcM5UHRbMn07zRkv4e4mGFAT
aQO6WOOSr_FnNxAYHU3RxZqUFw.CxVrJSI2Ijs55INerQizAIFtEjryWc7CL
aNSuv0dPFGDQNu49RmDm90xxSJ1LJVH6PDILkCtVxYM8YOBHcMqNXE4SWoWj
kHcm2Z.DnGa1C9GMaiZJkZRzOZkRhgcbZZFMgo5hygjQuJ_FCOViqX.rqUHF
IfNCD6VgdCrOkHdcNvEsSWwc7WckE3xdWPFVB9f_16ii.0cPJ2G7srLKca.G
FU8_1vDN5ed4ge7jmWnJWiKktCL69aUGaf4Vg01D.hxrdBHOLF0j_Y9z7R2J
NjypzXV6SiZ8Pys_2MD5hvebi0HoCaOmXxQeH7pN7Hkfk.I1GIfcYaresGo
3d3O15.bc5uIKWw167fwee2isIuAjbgtgve8L3Jw-

X-Originating-IP: [207.211.74.147]

Authentication-Results: mta1211.mail.bf1.yahoo.com from=gcinc.com; domainkeys=neutral (no sig);
from=gcinc.com; dkim=neutral (no sig)

Received: from 127.0.0.1 (EHLO gcnsfe01.gcinc.com) (207.211.74.147)

by mta1211.mail.bf1.yahoo.com with SMTPS; Tue, 15 Apr 2014 18:11:04 +0000

Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by

gcnsfe10.na.corp.gcinc.com (172.16.247.200) with Microsoft SMTP Server (TLS)

id 14.3.123.3; Tue, 15 Apr 2014 11:10:59 -0700

Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by

GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Tue, 15 Apr 2014

11:10:59 -0700

From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

From: Microsoft Outlook
To: carrie@hangarbuilders.com
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:13:07 PM
Attachments: [INVITATION TO BID Caltrans 04-2A2504 Hwy 152 Realignment Retaining Walls Santa Clara County \(REVISED BID DATE 4/29/2014\).msg](#)

mail1.namebrightmail.com rejected your message to the following e-mail addresses:
HYPERLINK "mailto:carrie@hangarbuilders.com"carrie@hangarbuilders.com

mail1.namebrightmail.com gave this error:
User unknown.

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCNSFE10.na.corp.gcinc.com
carrie@hangarbuilders.com
mail1.namebrightmail.com #550 5.1.1 User unknown. ##
Original message headers:
Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by
gcnsfe10.na.corp.gcinc.com (172.16.247.200) with Microsoft SMTP Server (TLS)
id 14.3.123.3; Mon, 14 Apr 2014 15:13:03 -0700
Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by
GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Mon, 14 Apr 2014
15:12:58 -0700
From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
Date: Mon, 14 Apr 2014 15:12:57 -0700
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Index: Ac9YKuQuTSJe0TPHs1aFuMmRjY+KRwAA2H5QAAATa4A=
Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED021474@GCNSEVS02.na.corp.gcinc.com>
References: <9A3F07EB0128B14FB87549205FB676E538ED021474@GCNSEVS02.na.corp.gcinc.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_007_9A3F07EB0128B14FB87549205FB676E538ED021474GCNSEVS02naco_"
MIME-Version: 1.0
Return-Path: Patricia.Arnett@gcinc.com

From: Microsoft Outlook
To: bsalaz@bertsalas.com
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:14:40 PM
Attachments: [INVITATION TO BID Caltrans 04-2A2504 Hwy 152 Realignment Retaining Walls Santa Clara County \(REVISED BID DATE 4/29/2014\).msg](#)

Delivery has failed to these recipients or groups:
HYPERLINK "mailto:bsalaz@bertsalas.com"bsalaz@bertsalas.com
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:
Generating server: GCNSFE10.na.corp.gcinc.com
bsalaz@bertsalas.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##
Original message headers:
Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by
gcnsfe10.na.corp.gcinc.com (172.16.247.200) with Microsoft SMTP Server (TLS)
id 14.3.123.3; Mon, 14 Apr 2014 15:14:38 -0700
Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by
GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Mon, 14 Apr 2014
15:14:39 -0700
From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
Date: Mon, 14 Apr 2014 15:14:37 -0700
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Index: Ac9YKuQuTSJe0TPhS1aFuMmRjY+KRwAA2H5QAAATa4AAAA2kEA==
Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED021476@GCNSEVS02.na.corp.gcinc.com>
References: <9A3F07EB0128B14FB87549205FB676E538ED021470@GCNSEVS02.na.corp.gcinc.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_007_9A3F07EB0128B14FB87549205FB676E538ED021476GCNSEVS02.na.co."
MIME-Version: 1.0
Return-Path: Patricia.Arnett@gcinc.com

Arnett, Patricia

From: postmaster@craneworks.com
To: vijay@craneworks.com
Sent: Tuesday, April 15, 2014 11:12 AM
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Delivery has failed to these recipients or distribution lists:

vijay@craneworks.com

The recipient's e-mail address was not found in the recipient's e-mail system. Microsoft Exchange will not try to redeliver this message for you. Please check the e-mail address and try resending this message, or provide the following diagnostic text to your system administrator.

Diagnostic information for administrators:

Generating server: craneworks.com

vijay@craneworks.com

< #5.1.1 smtp;550 5.1.1 RESOLVER.ADR.RecipNotFound; not found> #SMTP#

Original message headers:

Received: from na01-bl2-obe.outbound.protection.outlook.com (207.46.163.211) by CWEXCH01.Craneworks.local (192.168.1.9) with Microsoft SMTP Server id 14.1.438.0; Tue, 15 Apr 2014 13:11:07 -0500

Received: from BY2FFO11FD020.protection.gbl (10.1.14.33) by BY2FFO11HUB026.protection.gbl (10.1.14.112) with Microsoft SMTP Server (TLS) id 15.0.918.6; Tue, 15 Apr 2014 18:10:58 +0000

Received: from gcnsfe01.gcinc.com (207.211.74.147) by BY2FFO11FD020.mail.protection.outlook.com (10.1.14.137) with Microsoft SMTP Server (TLS) id 15.0.918.6 via Frontend Transport; Tue, 15 Apr 2014 18:10:58 +0000

Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by gcnsfe10.na.corp.gcinc.com (172.16.247.200) with Microsoft SMTP Server (TLS) id 14.3.123.3; Tue, 15 Apr 2014 11:10:59 -0700

Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Tue, 15 Apr 2014 11:10:59 -0700

From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

To: "Arnett, Patricia" <Patricia.Amett@gcinc.com>

Date: Tue, 15 Apr 2014 11:10:57 -0700

Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

From: postmaster@hotmail.com
To: dconstruction@hotmail.com
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:16:12 PM

Delivery has failed to these recipients or distribution lists:

[HYPERLINK "mailto:dconstruction@hotmail.com" dconstruction@hotmail.com](mailto:dconstruction@hotmail.com)

A communication failure occurred during the delivery of this message. Microsoft Exchange will not try to redeliver this message for you. Please try resending this message later, or provide the following diagnostic text to your system administrator.

Diagnostic information for administrators:

Generating server: CDLO-MC6-F20.Col0.hotmail.com

dconstruction@hotmail.com

< #5.5.0 smtp;550 Requested action not taken: mailbox unavailable (2038705067:3902:0)> #SMTP#

Original message headers:

From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED021479@GCNSEVS02.na.corp.gcinc.com>

Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

MIME-Version: 1.0

Content-Type: text/plain

From: Microsoft Outlook
To: dbgriffin@fanfainc.com
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:19:41 PM
Attachments: INVITATION TO BID Caltrans 04-2A2504 Hwy 152 Realignment Retaining Walls Santa Clara County (REVISED BID DATE 4/29/2014).msg

mta1006.biz.mail.gq1.yahoo.com rejected your message to the following e-mail addresses:
HYPERLINK "mailto:dbgriffin@fanfainc.com"dbgriffin@fanfainc.com

mta1006.biz.mail.gq1.yahoo.com gave this error:
delivery error: dd This user doesn't have a fanfainc.com account [dbgriffin@fanfainc.com] [0] - mta1006.biz.mail.gq1.yahoo.com

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:
Generating server: GCNSFE11.na.corp.gcinc.com
dbgriffin@fanfainc.com
mta1006.biz.mail.gq1.yahoo.com #554 delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1006.biz.mail.gq1.yahoo.com ##
Original message headers:
Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by gcnsfe11.na.corp.gcinc.com (172.16.247.201) with Microsoft SMTP Server (TLS) id 14.3.123.3; Mon, 14 Apr 2014 15:19:36 -0700
Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Mon, 14 Apr 2014 15:19:36 -0700
From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
Date: Mon, 14 Apr 2014 15:19:34 -0700
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Index: Ac9YKuQuTSJe0TPhS1aFuMmRJY+KRwAA2H5QAAATa4AAAA2kEAAAD3OQAAA0A0AAAA0doA==
Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED02147E@GCNSEVS02.na.corp.gcinc.com>
References: <9A3F07EB0128B14FB87549205FB676E538ED02147E@GCNSEVS02.na.corp.gcinc.com>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator: acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_007_9A3F07EB0128B14FB87549205FB676E538ED02147EGCNSEVS02naco_"
MIME-Version: 1.0
Return-Path: Patricia.Arnett@gcinc.com

From: Microsoft Outlook
To: noragallo@gallosnursery.com
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:20:48 PM
Attachments: INVITATION TO BID Caltrans 04-2A2504 Hwy 152 Realignment Retaining Walls Santa Clara County (REVISED BID DATE 4/29/2014).msg

Delivery has failed to these recipients or groups:

HYPERLINK "mailto:noragallo@gallosnursery.com"noragallo@gallosnursery.com

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCNSFE11.na.corp.gcinc.com

noragallo@gallosnursery.com

#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by gcnsfe11.na.corp.gcinc.com (172.16.247.201) with Microsoft SMTP Server (TLS) id 14.3.123.3; Mon, 14 Apr 2014 15:20:47 -0700

Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Mon, 14 Apr 2014 15:20:47 -0700

From: "Arnett, Patricia" <Patricia.Amett@gcinc.com>

To: "Arnett, Patricia" <Patricia.Amett@gcinc.com>

Date: Mon, 14 Apr 2014 15:20:45 -0700

Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Thread-Index: Ac9YKuQuTSJe0TPhS1aFuMmRJY+KRwAA2H5QAAATa4AAAA2kEAAAD3OQAAAOA0AAAA0doAAADzhg

Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED02147F@GCNSEVS02.na.corp.gcinc.com>

References: <9A3F07EB0128B14FB87549205FB676E538ED021470@GCNSEVS02.na.corp.gcinc.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary="_007_9A3F07EB0128B14FB87549205FB676E538ED02147FGCNSEVS02naco_"

MIME-Version: 1.0

Return-Path: Patricia.Amett@gcinc.com

From: Microsoft Outlook
To: gwtrkinc@aol.com; flintstone@aol.com
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 15, 2014 11:12:41 AM
Attachments: INVITATION TO BID Caltrans 04-2A2504 Hwy 152 Realignment Retaining Walls Santa Clara County (REVISED BID DATE 4/29/2014).msg

mtalg-mbb03.mx.aol.com rejected your message to the following e-mail addresses:
HYPERLINK "mailto:gwtrkinc@aol.com"gwtrkinc@aol.com

mtalg-mbb03.mx.aol.com gave this error:
<gwtrkinc@aol.com>: Recipient address rejected: aol.com

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

HYPERLINK "mailto:flintstone@aol.com"flintstone@aol.com

mtalg-mbb03.mx.aol.com gave this error:
<flintstone@aol.com>: Recipient address rejected: aol.com

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCNSFE11.na.corp.gcinc.com

gwtrkinc@aol.com

mtalg-mbb03.mx.aol.com #550 5.1.1 <gwtrkinc@aol.com>: Recipient address rejected: aol.com #flintstone@aol.com

mtalg-mbb03.mx.aol.com #550 5.1.1 <flintstone@aol.com>: Recipient address rejected: aol.com #

Original message headers:

Received: from GCNSFE02.na.corp.gcinc.com (172.16.246.7) by gcnse11.na.corp.gcinc.com (172.16.247.201) with Microsoft SMTP Server (TLS) id 14.3.123.3; Tue, 15 Apr 2014 11:12:31 -0700

Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by GCNSFE02.na.corp.gcinc.com ([172.16.246.7]) with mapi; Tue, 15 Apr 2014 11:12:30 -0700

From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

Date: Tue, 15 Apr 2014 11:12:30 -0700

Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County [REVISED BID DATE 4/29/2014]

Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County [REVISED BID DATE 4/29/2014]

Thread-Index:

Ac9YKuQoTSJe0TPhS1aFuMmRJY+KRwAA2HSQAATa4AAAA2KEAAD3OQAAA0A0AAA0doAAADzHgAAAJkMAAAkBoAAAEPAAAAAL'AAAAA5AgAAADKtgACK490AAABoEWA==

Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED0215DC@GCNSEVS02.na.corp.gcinc.com>

References: <9A3F07EB0128B14FB87549205FB676E538ED021470@GCNSEVS02.na.corp.gcinc.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary=" _007_9A3F07EB0128B14FB87549205FB676E538ED0215DCGCNSEVS02naco_ "

MIME-Version: 1.0

Return-Path: Patricia.Arnett@gcinc.com

From: Microsoft Outlook
To: hnk@hnkinc.com
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:20:52 PM
Attachments: [INVITATION TO BID Caltrans 04-2A2504 Hwy 152 Realignment Retaining Walls Santa Clara County \(REVISED BID DATE 4/29/2014\).msg](#)

Delivery has failed to these recipients or groups:
HYPERLINK "mailto:hnk@hnkinc.com"hnk@hnkinc.com
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:
Generating server: GCNSFE11.na.corp.gcinc.com
hnk@hnkinc.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##
Original message headers:
Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by
gcnsfe11.na.corp.gcinc.com (172.16.247.201) with Microsoft SMTP Server (TLS)
id 14.3.123.3; Mon, 14 Apr 2014 15:20:47 -0700
Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by
GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Mon, 14 Apr 2014
15:20:47 -0700
From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
Date: Mon, 14 Apr 2014 15:20:45 -0700
Subject: INVITATION TD BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Index: Ac9YKuQuTSJe0TPHs1aFuMmRJY+KRwAA2H5QAAATa4AAAA2kEAAAD3OQAAA0A0AAAA0doAAADzHg
Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED02147F@GCNSEVS02.na.corp.gcinc.com>
References: <9A3F07EB0128B14FB87549205FB676E538ED021470@GCNSEVS02.na.corp.gcinc.com>

Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_007_9A3F07EB0128B14FB87549205FB676E538ED02147FGCNSEVS02naco_"
MIME-Version: 1.0
Return-Path: Patricia.Arnett@gcinc.com

From: [Microsoft Outlook](#)
To: kk@kapadialighting.com
Subject: Delivery Delayed: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 7:22:32 PM

Delivery is delayed to these recipients or groups:

[HYPERLINK "mailto:kk@kapadialighting.com"kk@kapadialighting.com](mailto:kk@kapadialighting.com)

Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 59 minutes. You'll be notified if the message can't be delivered by that time.

From: Microsoft Outlook
To: estimating@theswppfirm.com
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 15, 2014 11:14:22 AM
Attachments: INVITATION TO BID Caltrans 04-2A2504 Hwy 152 Realignment Retaining Walls Santa Clara County (REVISED BID DATE 4/29/2014).msg

p3plbsmtp02-10.prod.phx3.secureserver.net rejected your message to the following e-mail addresses:
HYPERLINK "mailto:estimating@theswppfirm.com"estimating@theswppfirm.com

p3plbsmtp02-10.prod.phx3.secureserver.net gave this error:
<patricia.arnett@gcinc.com> Sender rejected. IB506

This message was rejected by the recipient e-mail system. Please check the recipient's e-mail address and try resending this message, or contact the recipient directly.

Diagnostic information for administrators:

Generating server: GCNSFE11.na.corp.gcinc.com

estimating@theswppfirm.com

p3plbsmtp02-10.prod.phx3.secureserver.net #550 5.1.0 <patricia.arnett@gcinc.com> Sender rejected. IB506 ##

Original message headers:

Received: from GCNSFE02.na.corp.gcinc.com (172.16.246.7) by
gcnsef11.na.corp.gcinc.com (172.16.247.201) with Microsoft SMTP Server (TLS)
id 14.3.123.3; Tue, 15 Apr 2014 11:14:06 -0700

Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by
GCNSFE02.na.corp.gcinc.com ([172.16.246.7]) with mapi; Tue, 15 Apr 2014
11:14:05 -0700

From: "Arnett, Patricia" <Patricia.Arnnett@gcinc.com>

To: "Arnett, Patricia" <Patricia.Arnnett@gcinc.com>

Date: Tue, 15 Apr 2014 11:14:05 -0700

Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Thread-Index:

Ac9YKuQuTSje0TPH51aFuMmRJY+KRwAA2H5QAAATa4AAAA2kEAAAD3OQAAAOA0AAA0doAADzHgAAAJkMAAAkBoAAAEHPAAAALITAAAAGAgAAADKtgACK49OAAABoEwAAADF2g

Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED0215DE@GCNSEVS02.na.corp.gcinc.com>

References: <9A3F07EB0128B14FB87549205FB676E538ED021470@GCNSEVS02.na.corp.gcinc.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary=" _007_9A3F07EB0128B14FB87549205FB676E538ED0215DEGCNSEVS02.naco_ "

MIME-Version: 1.0

Return-Path: Patricia.Arnnett@gcinc.com

From: Microsoft Outlook
To: salmab@makellpipe.com
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:23:57 PM
Attachments: INVITATION TO BID Caltrans 04-2A2504 Hwy 152 Realignment Retaining Walls Santa Clara County (REVISED BID DATE 4/29/2014).msg

Delivery has failed to these recipients or groups:
HYPERLINK "mailto:salmab@makellpipe.com"salmab@makellpipe.com
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:
Generating server: GCNSFE11.na.corp.gcinc.com
salmab@makellpipe.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##
Original message headers:
Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by gcnsfe11.na.corp.gcinc.com (172.16.247.201) with Microsoft SMTP Server (TLS) id 14.3.123.3; Mon, 14 Apr 2014 15:23:56 -0700
Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Mon, 14 Apr 2014 15:23:38 -0700
From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
Date: Mon, 14 Apr 2014 15:23:36 -0700
Subject: INVITATION TD BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Index: Ac9YKuQuTSJe0TPhS1aFuMmRJY+KRwAA2H5QAAATa4AAAA2kEAAAD3OQAAAOA0AAAA0doAAADzHgAAAJkMAAAAKBoA==
Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED021483@GCNSEVS02.na.corp.gcinc.com>
References: <9A3F07EB0128B14FB87549205FB676E538ED021470@GCNSEVS02.na.corp.gcinc.com>

Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator: acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_007_9A3F07EB0128B14FB87549205FB676E538ED021483GCNSEVS02naco_"
MIME-Version: 1.0
Return-Path: Patricia.Arnett@gcinc.com

From: MAILER-DAEMON@yahoo.com
To: Arnett, Patricia
Subject: Delivery failure
Date: Monday, April 14, 2014 3:24:08 PM

Message from yahoo.com.
Unable to deliver message to the following address(es).

<stomls-office@yahoo.com>:
This user doesn't have a yahoo.com account (stomls-office@yahoo.com) [-101]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <Patricia.Arnett@gcinc.com>
Received-SPF: permerror (encountered permanent error during SPF processing of domain of gcinc.com)
X-YMailISG: eAPzm04WLDvq5xQieBAvi1Em0yPGTVYJFFy.DAxFv9r2dEQi
TKroQkXy0PYUOZ7xr1YaUduDiKouHxTVbg51RODpe7ENeDzD3VL4pb.foOFY
y1HH.7cJtaJ1ujvUNI9L5008BqQk3mnc59xtH.oU001PSxxMS7lLpZnvGxc
PI3VmqcnSpTr2M_wKOt71thYgKMs88JU4mPHrSV1NW_OCC_8EwLFZKWfFKU
8CcGT8GSfMtZ43xmZVDQdRpvOz5oezZnVtvFzF6qiGFQbWTUdSFYNU6oEWA
kVq_XhrHvehln6HXC.1f8_MXpQiwgU99QCZIWWvo68Uv2b1vVo49_2DAX8F
oFotJd1v8hheobqX5Xm4I1lbYd.pKZf1frBTqyTD7ZVYI8MOCpDDzEzjWKI0
77EqL8wrSkHOFWmygrahc2VJF6f87DH7gXvQxmA_UT9B6q88bK8Do7_RdbPw
glHJrZudnDWDUxvN9ogqcsJq4eVJ1w.GU12W.YYClhD.y690mCtISeKlfaTZ
ZWCdIPOK3OV_DHHY2HT9uXkhj1RjW2pJ.fsGNfaw0_Qi8paRKvLcDs28HegV
8vOJdnuRD18BxjcpnRsp3apiJ6wWAXudOWsL10LUp3aWuDs0uJ88QwDVI1bB
0tDITixTivKjKizLeOzuzukC_KM78u5MFEoE.wunvxCEwEEmq7ow0nM8xqj
BZDjWNBHnHGurp35SUBrg4brUUmPNeChW8sYfJ5kqgrod61lftH8auRa_aN
MPBA2ZK0Y11Tk5NydvJTFg0NaSYmGk0YTrdnPBrooDRVC3wO2mWWj0_xPwE
5TIGN_qRxt1006nYwTv1tMvtAVR1oZBMuKRHWdJfBvCYBAaOqVSS1kar43h
vGNmXxcSy7y0EpouL0jMXyx0kT4C0G0yTo.hoSG7Vnk4_R.toqtCv7ZleIx8
qYTWebU.vmUGMfNCogRpEYNMHTdtFVBfiE.x_hYpvZ7FcgN3X9V8BbQkR9Wc
Nm4BVckmO3XU3BzhaFpG7eDaDZ1CY8tnE6DMuk9km1NFxr4LLwjr1zYz23Cg
duodz6KmHs_niPEXhwQzqji_A3uQDjIAwkt.FTaeWnI0cSImT9IfY_cPqvlQ
5BP1zfPEAK5du6n9jiQBguPzatf4gcKOs_0UVnSAsXjCoo8LrXEQs2I6BxCG
2Q_tng.GF7GWkSKJwEgLxihgDkuL9FsRnrQ4hUmXP0mGxNyyKg_dFzuwDigy
mAH2ca5K711rtK8CypkK_s4JivqeixSmJnicfeTwJxGWS2CpplR.XhgsErbG
TZ2EUdFLBwNFWGjMTIV_eRAfdW_SM5tFJSDNCeUeMnKmw1K
X-Originating-IP: [207.211.74.147]
Authentication-Results: mta1587.mail.bf1.yahoo.com from=gcinc.com; domainkeys=neutral (no sig); from=gcinc.com;
dkim=neutral (no sig)
Received: from 127.0.0.1 (EHLO gcnsfe01.gcinc.com) (207.211.74.147)
by mta1587.mail.bf1.yahoo.com with SMTPS; Mon, 14 Apr 2014 22:24:00 +0000
Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by
gcnsfe11.na.corp.gcinc.com (172.16.247.201) with Microsoft SMTP Server (TLS)
id 14.3.123.3; Mon, 14 Apr 2014 15:23:56 -0700
Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by
GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Mon, 14 Apr 2014
15:23:38 -0700
From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
Date: Mon, 14 Apr 2014 15:23:36 -0700
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Index:
Ac9YKuQUTSJe0TPHS1aFuMmRJY+KRwAA2H5QAAATa4AAAA2kEAAAD3OQAAAAOAAAA0doAAADzHgAAAJkMAAAkBoA==

Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED021483@GCNSEVS02.na.corp.gcinc.com>
References: <9A3F07EB0128B14FB87549205FB676E538ED021470@GCNSEVS02.na.corp.gcinc.com>

Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes

From: Microsoft Outlook
To: mrci@mrci.bz
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:25:53 PM
Attachments: INVITATION TO BID Caltrans 04-2A2504 Hwy 152 Realignment Retaining Walls Santa Clara County (REVISED BID DATE 4/29/2014).msg

Delivery has failed to these recipients or groups:
HYPERLINK "mailto:mrci@mrci.bz"mrci@mrci.bz
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:
Generating server: GCNSFE11.na.corp.gcinc.com
mrci@mrci.bz
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##
Original message headers:
Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by
gcnsfe11.na.corp.gcinc.com (172.16.247.201) with Microsoft SMTP Server (TLS)
id 14.3.123.3; Mon, 14 Apr 2014 15:25:51 -0700
Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by
GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Mon, 14 Apr 2014
15:25:02 -0700
From: "Arnett, Patricia" <Patricia.Amett@gcinc.com>
To: "Arnett, Patricia" <Patricia.Amett@gcinc.com>
Date: Mon, 14 Apr 2014 15:25:00 -0700
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Thread-Index:
Ac9YKuQuTSJe0TPhS1aFuMmRJY+KRwAA2H5QAAATa4AAAA2kEAAAD3OQAAAOA0AAAA0doAAADzHgAAAJkMAAAAKBoAAAEHPA
Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED021485@GCNSEVS02.na.corp.gcinc.com>
References: <9A3F07EB0128B14FB87549205FB676E538ED021470@GCNSEVS02.na.corp.gcinc.com>

Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
acceptlanguage: en-US
Content-Type: multipart/mixed;
boundary="_007_9A3F07EB0128B14FB87549205FB676E538ED021485GCNSEVS02naco_"
MIME-Version: 1.0
Return-Path: Patricia.Amett@gcinc.com

From: MAILER-DAEMON@yahoo.com
To: Arnett, Patricia
Subject: Delivery failure
Date: Tuesday, April 15, 2014 11:14:38 AM

Message from yahoo.com.
Unable to deliver message to the following address(es).

<sahej2sandhee@yahoo.com>:
This user doesn't have a yahoo.com account (sahej2sandhee@yahoo.com) [0]

<tanlamnn@yahoo.com>:
This user doesn't have a yahoo.com account (tanlamnn@yahoo.com) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <Patricia.Arnett@gcinc.com>
Received-SPF: permerror (encountered permanent error during SPF processing of domain of gcinc.com)
X-YMailISG: NhdtkqYWLdu9E2N69mdZmLxt9MkyXLUs2fBQZ4QW5kBIwTtwo
mtVvgvotNRTVYfwHJbUPc_Pn8tEpnZjdgNKGoruK52VsK2LO_QeWCgD_3V_c
Js_SFGS2PSNrAxdHJCvhwBwCdanG1mw34ze.Y6tkP4tmj0fxuJxOHRnvXxWy
tGIeS1Fe8f6nLubUzyLE7RrV4x7Z7HON2o2pUYA.W.T8Wi6kwNrmVNnFdbLz
NmnEMyDdiWYVpjtdMdZZa_g.I0r5ZmKr5xdPsojua4C.4nSp9QQAzhai20jNL
h3LxqLMc.DRbTxBxiJq1SXkhAn8_ILxM0.AGunbw0v92DE5kmaXfX5QU42j8
W6gGrAfqMIHODgXuXda1XKlocnsqw35x7sr2PRT1r4TDkDDpzAY.KFNagfy
qXgmln4jQKfeekktbyOJ5qy.1ePViS96xe5Hxn0pd7pSg7rGH_P1xcERG1jI
Q8uOz0K1BKL_5a3ZkFD7ltdcmkFB3_ZAhPvKIGLUa1A7Ymf.w5cKOqiW2C88
SZfRPAArb9UUFZQSQOKNBqUn1bZfxne1poCWkbCNXSi1n7HIGSzc.35DROj
X4wkIP.SsgH5fGqU03idDeqG2wrxmJjypl3vwIEPFy6aGMFiK255X2gUjsFE
1n0rMrjohgR0iamJOWQeh5NI8OqeRTe71VAAyLy4aHFix1EMKu_2Z2ygSXXo
0yvU0PlqANOV9.IDU.K3f4xdHbJPpd2_a2tYX7UJXRA6V7ZoV0XV3YCO3mqA
9QqfJffCkAicG_whIzEwFKAcoObY1yqYxRPjWa8EjJfJcHOAF_4XeIBs261i
RWSDBUO5tCmAiEheoqSvzyOo_2od0SIM5ZI4m2ZEpozoz2KHLADaL.Bbf0Ww
DXb6_IeyfLvi9TMTMVND8nbUd_KqQwLpE6GElhpNCvAeE8cML20gr.WnQmW9e
M9ZqsIgG85a1QUEXVti0K7QCcuuNjwT_P3VJEkZNdHEIQovV81PgftGFbB2b
9oi_6iG6jjlG0MHPTRQYt580yfiVOFeLIZc9qzU.LTg2SMGUNqsW.sB6aK6Y
G4xC9sVseif_ietj8rnN4CbnnRXxTouDzEMDYeIrl6b6WxrG7E2Qb6xAvap2
6MdOIK9IEJpLy8wrcks9M5ub8hu_Pj9pGdFM6L_EHVqDPMfyp.xrYsiTP8n3
rYaPv__c6zw_m0LtcMFec0.lyd1oXr.VuvWf6YXazOGyrWIZyneLeO98iF4e
5CYgwIr8sqa0DgVkl0xWZVaN75sOErWVgE.xxEMuK37B5r5e7iVKzskaysvr
uSUaZTYv8bkbHmjsjOink8Cnpspf0UepXOBeiIKQD1U6W.IBsJSX_BCpCE7o
e2CWVzyNc7pNukmPRwrdbGv1tTsPYbk0yuYFbnOsH1y5GSWFFagzu3auW0Uj
6fGEL9Lu4aLnwCGKvGI7MQrUQGgVM5cShANNpmuym8Cb8Hh73xPGi0A-
X-Originating-IP: [207.211.74.147]
Authentication-Results: mta1349.mail.ne1.yahoo.com from=gcinc.com; domainkeys=neutral (no sig);
from=gcinc.com; dkim=neutral (no sig)
Received: from 127.0.0.1 (EHLO gcnsfe01.gcinc.com) (207.211.74.147)
by mta1349.mail.ne1.yahoo.com with SMTPS; Tue, 15 Apr 2014 18:14:09 +0000
Received: from GCNSFE02.na.corp.gcinc.com (172.16.246.7) by
gcnsfe11.na.corp.gcinc.com (172.16.247.201) with Microsoft SMTP Server (TLS)
id 14.3.123.3; Tue, 15 Apr 2014 11:14:06 -0700
Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by
GCNSFE02.na.corp.gcinc.com ([172.16.246.7]) with mapi; Tue, 15 Apr 2014
11:14:05 -0700
From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>
To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

From: [Microsoft Outlook](#)
To: marvindeanilc@sbglobal.net
Subject: Delivery Delayed: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 7:26:52 PM

Delivery is delayed to these recipients or groups:

HYPERLINK "<mailto:marvindeanilc@sbglobal.net>"marvindeanilc@sbglobal.net

Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 59 minutes. You'll be notified if the message can't be delivered by that time.

From: Microsoft Outlook
To: sjdinc@att.net
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:26:52 PM
Attachments: INVITATION TO BID Caltrans 04-2A2504 Hwy 152 Realignment Retaining Walls Santa Clara County (REVISED BID DATE 4/29/2014).msg

att.net rejected your message to the following e-mail addresses:
HYPERLINK "mailto:sjdinc@att.net"sjdinc@att.net

att.net gave this error:
[SUSPEND] Mailbox currently suspended - Please contact correspondent directly

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCNSFE11.na.corp.gcinc.com
sjdinc@att.net

att.net #550 [SUSPEND] Mailbox currently suspended - Please contact correspondent directly ##

Original message headers:

Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by
gcnsfe11.na.corp.gcinc.com (172.16.247.201) with Microsoft SMTP Server (TLS)
id 14.3.123.3; Mon, 14 Apr 2014 15:26:36 -0700

Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by
GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Mon, 14 Apr 2014
15:26:36 -0700

From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

Date: Mon, 14 Apr 2014 15:26:34 -0700

Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Thread-Index:

Ac9YKuQUTSJe0TPh51aFuMmRJY+KRwAA2H5QAAATa4AAAA2kEAAAD3OQAAA0AOAAAA0doAAADzHgAAAJkMAAAkBoAAAHPAAAALTA=

Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED021487@GCNSEVS02.na.corp.gcinc.com>

References: <9A3F07EB0128B14FB87549205FB676E538ED021470@GCNSEV502.na.corp.gcinc.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary="_007_9A3F07EB0128B14FB87549205FB676E538ED021487GCNSEVS02naco_"

MIME-Version: 1.0

Return-Path: Patricia.Arnett@gcinc.com

From: MAILER-DAEMON@yahoo.com
To: Arnett, Patricia
Subject: Delivery failure
Date: Tuesday, April 15, 2014 11:15:13 AM

Message from yahoo.com.
Unable to deliver message to the following address(es).

<thong_nguyn1152@yahoo.com>:
This user doesn't have a yahoo.com account (thong_nguyn1152@yahoo.com) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <Patricia.Arnett@gcinc.com>
Received-SPF: permerror (encountered permanent error during SPF processing of domain of gcinc.com)
X-YMailISG: 0YEwCyAWLDTbioE39o3QNIeLGNkroqZ8XDoIC1w8cyCbrNvm
Zf4nL_x3.E1untLkZal1yGN2z38WugRFRvUv91S_of_.WdnQdZmLuRop.nx
F3xrEZE3CL3ZI_YENfs4I2PSA1XMDiOfvWL2dgtTMjvGpXNetwQ_rBKJdH3
2aHMC4Tvtw7eGL45BFfA8Ak9LLbGODW6w__CyEOB81t5tGLfbPwGxYwN1fW
cZd3HFbZhvAIN74Ez_kqc7h60.eUSc44eVvuDyOoah_LlosE21mVo_5W5Be
1oCtuZ9K4o65Jaxlq3JfScWdSrwrUnX2kq398sowu6Y5943r_.G15X3XFBga
roOF9Seeua_9Irehu0LAjnEBX83tCTQjsQJcepJjgzbQixA1PzY_LQJQ_gor
jfWxu7Ezdl0GE4TgI9QvraZYuzsIK2IZPpusTTAFQwzJr7mfqbObdHPR0
k2W9XcOS2OUbody7ZyMEVAym5FBWq4UdOu2YeAhuwJRDXEptPCPur6ezon
60XYfMvIAxJMZT3sc3WPe7SRvft6D_ib2KEKNO33Nlk2oz376ZgBTSSxGxA
ZrFDa6YeRc9qeP504YtBK67oWX9fUzLHy.3g49A7f_AkiYVz5MPkc9ct2
18drnQW3ekhVdVIUJ3fiwFE1E.f7yHBT1o9yQ6FbNkUNhuw8IpVjyDuqjbl
wIFvgeEaaZ_Ju_dcSubewr2Qv6LdZKw0bdOm8IV06NPNWSDqegRAx8Z4LCf
JdckeI6K9H6fUJMMCFIEGGFKELjgoe4HWWwqWd0HhGGxiP3_jeao1_cMX
gJP5u0IjHSNz3comCTGcGB4rCPWHCFInGrIkLTY.pOFSumBJfZwpQ5LJ
pdUz1ECSSEB0KfDCZSKCJOE9E1z522jeyCmra.wd8Ttw6I7vdx0UJlvFMgDj
bSXm_rbfGFGV4T63Jbs0EY8hwVZFsKUI5DH35LCYnHUI5fPY8OqzLA6Irao_
3yq3CUjwDq2MpwqwqYeycXFwHDDMNCKAAb7rv0tNGOVW.Mng4L6L.Je4vn
_p3mQ_jsnp2u5WimFqe8drb1xtrhrEV4hmtQnkYjgftQ1xL2lv_Y5YA4US
rY.Zxkdx5LrRMEWz00Rm)3.Nfmx8pyJ.c2TEHSc5fsgq2C034FeluV.Rt
D7M880vUJ55Xq1.VSmXJWDOxLe7Y8EHK79W.uWCSXqQIM6Y5d1h2hOg2Q10
t8No5i29xezd3dCNJ5fJ4y50w8MEVikH0L9.acv.QJ_bx8bjfYqVa
MKV4EAPu5II9Igh2be5eyXscfHpyOOeNnf_g0i8m4SLQJ29dde.YJTR8Dt
kNllywH5yoz1vVx6cu577LddAUxPQaK2DEAx1I42u0vkg5YvIq0aFzj].
vg--

X-Originating-IP: [207.211.74.147]

Authentication-Results: mta1156.mail.bf1.yahoo.com from=gcinc.com; domainkeys=neutral (no sig); from=gcinc.com; dkim=neutral (no sig)

Received: from 127.0.0.1 (EHLO gonsfe01.gcinc.com) [207.211.74.147]

by mta1156.mail.bf1.yahoo.com with SMTPS; Tue, 15 Apr 2014 18:15:04 +0000

Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by

gonsfe10.na.corp.gcinc.com (172.16.247.200) with Microsoft SMTP Server (TLS)

id 14.3.123.3; Tue, 15 Apr 2014 11:15:00 -0700

Received: from GCNSEV502.na.corp.gcinc.com ([172.16.246.10]) by

GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Tue, 15 Apr 2014

11:15:00 -0700

From: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

To: "Arnett, Patricia" <Patricia.Arnett@gcinc.com>

Date: Tue, 15 Apr 2014 11:14:58 -0700

Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &

Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &

Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Thread-Index:

Ac9YKuQuTSJe0TPhS1aFuMmRjY+KRwAA2H5QAAATa4AAAA2kEAAAD3OQAAA0A0AAA0doAAA0zHgAAAJkMAAAAKBoAAAEHPAAAAALtAAAA6AgAAADKtgACk490AAABoEwAAADF2gAAANcJA=

Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED0215DF@GCNSEV

*** MESSAGE TRUNCATED ***

From: [Microsoft Outlook](#)
To: usaconstructuionl@sbcglobal.net
Subject: Undeliverable: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 3:29:48 PM
Attachments: [INVITATION TO BID Caltrans 04-2A2504 Hwy 152 Realignment Retaining Walls Santa Clara County \(REVISED BID DATE 4/29/2014\).msg](#)

mta1202.sbc.mail.gq1.yahoo.com rejected your message to the following e-mail addresses:
HYPERLINK "mailto:usaconstructuionl@sbcglobal.net"usaconstructuionl@sbcglobal.net

mta1202.sbc.mail.gq1.yahoo.com gave this error:
delivery error: dd This user doesn't have a sbcglobal.net account (usaconstructuionl@sbcglobal.net) [0] - mta1202.sbc.mail.gq1.yahoo.com

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCNSFE10.na.corp.gcinc.com

usaconstructuionl@sbcglobal.net

mta1202.sbc.mail.gq1.yahoo.com #554 delivery error: dd This user doesn't have a sbcglobal.net account (usaconstructuionl@sbcglobal.net) [0] -

mta1202.sbc.mail.gq1.yahoo.com ##

Original message headers:

Received: from GCNSFE01.na.corp.gcinc.com (172.16.246.6) by
gcnsfe10.na.corp.gcinc.com (172.16.247.200) with Microsoft SMTP Server (TLS)
id 14.3.123.3; Mon, 14 Apr 2014 15:29:43 -0700

Received: from GCNSEVS02.na.corp.gcinc.com ([172.16.246.10]) by
GCNSFE01.na.corp.gcinc.com ([172.16.246.6]) with mapi; Mon, 14 Apr 2014
15:28:52 -0700

From: "Arnett, Patricia" <Patricia.Amett@gcinc.com>

To: "Arnett, Patricia" <Patricia.Amett@gcinc.com>

Date: Mon, 14 Apr 2014 15:28:50 -0700

Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Thread-Topic: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment &
Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Thread-Index:

[Ac9YKuQUTSJe0TPhS1aFuMmRJY+KRwAA2H5QAAATe4AAAA2kEAAAD3OQAAAOA0AAAA0doAADzHgAAAkMAAAkBoAAAEHPAAALITAAA6AgAADKtg](#)

Message-ID: <9A3F07EB0128B14FB87549205FB676E538ED02148B@GCNSEVS02.na.corp.gcinc.com>

References: <9A3F07EB0128B14FB87549205FB676E538ED021470@GCNSEVS02.na.corp.gcinc.com>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

acceptlanguage: en-US

Content-Type: multipart/mixed;

boundary="_007_9A3F07EB0128B14FB87549205FB676E538ED02148BGCNSEVS02naco_"

MIME-Version: 1.0

Return-Path: Patricia.Amett@gcinc.com

Copy of Fax Solicitation Letter

- REQUEST FOR QUOTATION -



**GRANITE CONSTRUCTION COMPANY is seeking DBE quotations
on the following project:**

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ **April 29, 2014 @ 2:00pm**
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

***Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/***

Documents are also available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042**

***Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.***

***Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in
obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>***

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**Caltrans Contract No. 04-2A2504
Hwy 152 Realignment Gilroy
Bid date: April 29, 2014 @ 2pm**

Please fax back to (831)761-1042 to confirm participation:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Thank you!

Fax Verifications (Successful)

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:28

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
13108540199	NORMAL	14, 16:28	0'27"	2	# O K	

Anderson Environmental Consulting

- REQUEST FOR QUOTATION -**GRANITE™**

**GRANITE CONSTRUCTION COMPANY is seeking DBE quotations
on the following project:**

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

Lead Compliance Plan; SWPPP; Rain Event Action Plan, Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removal; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types RM, M117 & 136A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class B);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions, Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

*Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.*

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hojescioe/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95078
Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042

*Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.*

*Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in
obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:29

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15304732749	NORMAL	14,16:29	0'31"	2	# O K	

BC Schmidt Construction Inc.

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

**Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000**

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Undergrind; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; MHC Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

**Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/notes/oaet/project_ads_addenda/04/04-2A2504/**

**Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P.1

Apr 14 2014 16:31

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
16192583515	NORMAL	14,16:31	0'29"	2	# 0 K	

Bert W. Salas Inc.

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 3, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Cleaning & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types MK, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class A);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System; Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/esc/oa/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 500 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:37

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
17146463698	NORMAL	14, 16:37	0'22"	2	# O K	

Dreambuilder Construction

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
 Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
 Owner/Issuing Agent: Caltrans
 Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan, SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs, Traffic Control; P/TMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plan AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Intermittent, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors>

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:38

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
16612692222	NORMAL	14,16:38	1'07"	2	* O K	

Eric's Backhoe Service

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement, Rumble Strip, Adjust Inlets, AC Dike; Tack Coat,
- Relinertion of Manholes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class B);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/office/oe/project_ads_addenda/04/04-2A2504*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Joursa / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15102783095	NORMAL	14, 16:42	1'07"	2	* O K	

Fanta, Inc.

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

**Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000**

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silk Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Brushing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60X, 60I) & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Undergrind; Truck Slope Protection; Fabric (Class B);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System; Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/esc/oa/project_ads_addenda/04/04-2A2504/*

**Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:46

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15107991960	NORMAL	14,16:46	0'21"	2	# 0 K	

Larios + Sons

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plant AC Pavement, Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60K, 60M & 74A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 3);
- Concrete Slope Paving, Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport, Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/info/scio/project_ads_addenda/04/04-2A2504*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jouras / Tel: (831) 763-8100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:49

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
19093939363	NORMAL	14, 16:49	0'23"	2	# O K	

LNA Concrete Structures

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

**Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000**

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Reinforcement of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete, Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class B);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

***Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/esc/oa/project_ads_addenda/04/04-2A2504/***

***Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jours / Tel: (831) 763-6100 / Fax: (831) 781-1042***

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

***Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>***

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:53

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
19095748663	NORMAL	14,16:53	0'27"	2	# 0 K	

Maskell Pipe + Supply

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 28, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection, Fabric (Class B);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System, Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/esc/oa/project_add_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jours / Tel: (831) 783-8100 / Fax: (831) 761-1642

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:54

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
17077513962	NORMAL	14, 16:54	0'28"	2	# O K	

Quality Erectors + Construction

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Ulroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removal; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Draining & Anti-traffic Rating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/esc/oa/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jours / Tel: (831) 763-8100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors/>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:57

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
12098470169	NORMAL	14, 16:57	0'28"	2	# O K	

STD Construction

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plan; AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 735A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class II);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

***Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/sect/proc/project_ads_addenda/04/04-2A2504/***

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 588 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jours / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

***Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>***

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 17:00

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15597477101	NORMAL	14, 17:00	0'21"	2	# O K	

Souza Construction Inc.

- REQUEST FOR QUOTATION -**GRANITE**

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

**Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000**

The available areas of work include, but are not limited to:

**Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report,
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence,
Street Sweeping; Cold Plan AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class #);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.**

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

***Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/updates/project_ads_addenda/04/04-2A2504***

Documents are also available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-8108 / Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

***Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/contractors/contractors#>***

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 17:01

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
14084362998	NORMAL	14, 17:01	1'29"	2	* O K	

USA construction

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminium Signs; Construction Area Signs; Traffic Control; POMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Restoration of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Sill Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slurry Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delimiters; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/notes/oe/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 588 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jours / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 18:43

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
19166601629	NORMAL	14, 18:43	1'09"	2	* 0 K	

SLS Constructors Inc.

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP, Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Sealing & Anti Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://ddq.ca.gov/nf/sec/oa/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 11:33

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
16613239287	NORMAL	15, 11:33	1'07"	2	* O K	

San Joaquin Vly Construction

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
 Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
 Owner/Issuing Agent: Caltrans
 Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

Lead Compliance Plan; SWPPP; Rain Event Action Plan, Storm Water Sampling, Analysis & Annual Report;
 Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
 Erosion Control, Erosion Control Materials & Netting; Silt Fence,
 Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
 Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
 Concrete Removals; Structure Excavation & Backfill;
 Concrete Structures; Concrete Barriers (Types GOC, GOD & 736A);
 Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
 Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8),
 Concrete Slope Paving; Misc Iron & Steel, Metals;
 Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
 Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
 Equipment Transport; Trucking; Temporary Facilities Rental.

*Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
 Granite Construction will break down items of work to facilitate DBE participation on this project.*

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/es/oa/project_ads_addenda/04/04-2A2504*

Documents are also available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jours / Tel: (831) 763-8100 / Fax: (831) 761-1042

*Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
 or supplies needed to participate in this contract.*

*Granite Construction will assist with bonding costs for DBE subcontractors.
 Information regarding assistance from the US Small Business Administration in
 obtaining bonds is also available at the following site:
<http://www.sba.gov/contractors/>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 11:52

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
19516981101	NORMAL	15,11:52	0'42"	2	* O K	

Amerc Inc.

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bld Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PIMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 73GA);
- Soil Nail; Reinforcing Steel; Shotcrete; Sealing & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class B);
- Concrete Slope Paving; Misc. Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Helineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://ddo.ca.gov/notes/cor/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jouras / Tel: (831) 763-8100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 11:55

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
4751069	NORMAL	15, 11:55	0'53"	2	* O K	

C+L Trucking

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2604)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plant AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class B);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/fesc/ce/project_ads_addenda/04/04-2A2604/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Juras / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 11:59

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15106015332	NORMAL	15, 11:59	0'43"	2	* O K	

CJC Trucking Co

- REQUEST FOR QUOTATION -**GRANITE**

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

**Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000**

The available areas of work include, but are not limited to:

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence,
Street Sweeping; Cold Plant; AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes, Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 73CA);
Soil Nail; Reinforcing Steel, Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Undergrind; Rock Slope Protection; Fabric (Class B);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

**Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/101/psc/02/project_ads_addenda/04/04-2A2504/**

**Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Juras / Tel: (831) 763-6100 / Fax: (831) 781-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 12:03

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15102453803	NORMAL	15,12:03	2'09"	2	O K	

Mercado Trucking

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

**Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 9, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000**

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting, Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Straining & Anti Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class B);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators, Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/scs/cos/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95078
 Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/contact/contractors#>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 12:15

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15103574099	NORMAL	15,12:15	0'26"	2	# O K	

Craneworks

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bld Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 6X, 6M & 7.36A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class B);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
<http://dot.ca.gov/hq/ctec/os/project Acts addenda/04/04-2A2504/>*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 12:17

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
18059290501	NORMAL	15,12:17	0'43"	2	* O K	

La Firma Inc.

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP, Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminium Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Mix. Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Uelineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/ho/esc/oc/project_ads_addenda/04/04-2A2504*

Documents are also available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY

580 West Beach Street - Watsonville, CA 95076

Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

Fac/Phone Number	Mode	Start	Time	Page	Result	Note
14082548889	NORMAL	15, 16:55	0'27"	2	# O K	

TVN Trucking

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm / April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; KMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Jack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 73GA);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/programs/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-8108 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15107339600	NORMAL	16, 16:56	0'54"	2	O K	

R+D Trucking

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip, Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete, Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/nc/ocw/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
 680 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Juras / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors/>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 16:57

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15104897001	NORMAL	15, 16:57	1'08"	2	O K	

ABC Transportation

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
 Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
 Owner/Issuing Agent: Caltrans
 Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plans; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control, PCMS Rental,
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Tumble Strip, Adjust Inlets; AC 1 1/2"; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 61N & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://ldot.ca.gov/nleec/oe/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jouras / Tel: (831) 763-8100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sbz.gov/content/contractors/>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

Fax Errors and Notes of What Further Actions were Taken

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 11:57

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15106231966	NORMAL	15, 11:57	0'00"	0	D.O.7	
↑ Check condition of remote fax.						

A+R Transportation

*Fax error
 Called A+R Transp.
 (408) 591-0202
 4/15 @ 11:58 am*

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
 Bid Date/Time: October 9, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
 Owner/Issuing Agent: Caltrans
 Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- • •
- Road Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Preservation & Reroll;
- Concrete Structures; Concrete Barriers (Types GOC, GOD & 736A);
- Soil Nail; Reinforcing Steel; Structures; Staining & Anti-Grffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Cues; Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.
- • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/info/contract/contract_adm_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
 588 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

*New fax#:
~~15106231966~~
 (510) 657-1200
 Re-sent invite

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15108782725	NORMAL	15,12:02	0'00"	0	D.0.7	
↑ Check condition of remote fax.						

AP Trucking



- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60L, 60U & /36A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Lining; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Nailings & Delineators; Striping & Marking.
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Furlines Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site: http://dot.ca.gov/hq/usc/contractproject_edu_addenda/04-2A2504/

Documents are also available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-6180 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site: <http://www.sba.gov/content/contractors>

PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE

Fax error
Called AP Trucking
(510) 750-6867
4/15 @ 11:57am
left message
on answering
machine with
project info +
request for
call back or
quote.

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:34

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15102610577	NORMAL	14,16:34	0'37"	0	T.1.1	
↑ Check condition of remote fax. Send the document(s) from page						1 / 2

Belmonte's Concrete Service

*Fax error
Called Belmonte's
(570) 384-5686
4/14 @ 4:11pm
Left message on
voice mail for
Ricardo -
Gave job info,
asked for fax
or email.*

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Leasing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Humble Strip; Adjust Inlets; AC Dike; Jack Coat;
- Relocation of Mailboxes, Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class B);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators, Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport, Trucking, Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/info/sec/oa/project_add_addenda/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 12:09

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15104832274	NORMAL	15,12:09	0'00"	0	D.O.7	
↑ Check condition of remote fax.						

D Irvin Trucking

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

**Location: Hwy 152 near Cilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000**

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan, Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Frosion Control; Frosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Humber Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes, Clearing & Grubbing; Roadside Clearing;
- Concrete Removal; Structure Fabrication & Rerfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class B);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Roadways & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/solect/oa/project_aids_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

Fax error
 Called D. Irvin Tr.
 (510) 385-4073
 4/15 @ 11:47am
 New fax #
 (510) 460-9249
 * Re-faxed invite
 (see attached)

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 12:21

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15104609249	NORMAL	15,12:21	1'07"	2	* O K	

D. Irvin Trucking

- REQUEST FOR QUOTATION -**GRANITE**

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
 Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
 Owner/Issuing Agent: Caltrans
 Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
 Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
 Erosion Control; Erosion Control Materials & Netting; Silt Fence;
 Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
 Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
 Concrete Removals; Structure Excavation & Backfill;
 Concrete Structures; Concrete Barriers (Types 60K, 60H & 73CA);
 Soil Nails; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
 Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
 Concrete Slope Paving; Misc Iron & Steel, Metals;
 Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
 Electrical, Temporary Signal System, Traffic Management System, Variable Message Sign;
 Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/infoesc/oa/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jouras / Tel: (831) 763-8106 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors>

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:40

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15592741579	NORMAL	14, 16:40	0'00"	0	0.0.7	
↑ Check condition of remote fax.						

DL Construction

*Fax error
Called ~~Fax~~ DL Constr.
(559) 275-8339
4/14 @ 4:16pm
Number is
Disconnected*

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

**Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000**

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PLMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Kumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removal; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Cracking Coating;
- Pipe Material & Underground; Rock Slope Protection, Fabric (Class II);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/04/section/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jours / Tel: (831) 763-6180 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:44

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
14084456144	NORMAL	14,16:44	0'00"	0	D.O.7	
↑ Check condition of remote fax.						

Diaz Corp.

*Fax error
Called Diaz Corp
(408)445-6140
4/14 @ 4:33pm
NO longer in
Service*

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm / April 28, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control, Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rubble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class A);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/escion/project_ads_addenda/04/04-2A2504

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Journe / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:51

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
16262792544	NORMAL	14,16:51	0'00"	0	D.O.7	
↑ Check condition of remote fax.						

Gallo's Nursery

Fax error
 Called Gallo's
 4/14 @ 4:29pm
 (626) 279-2540
 Number is not
 in service

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
 (Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 28, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plant AC Pavement; Runoff Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types GOC, GOD & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class B);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Underlators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/ho/ea/oa/project_ads_addenda/04/04-2A2504/

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 500 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Juras / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining appropriate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 12:23

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15102989431	NORMAL	15, 12:23	0'00"	0	D.O. 7	
↑ Check condition of remote fax.						

*Gloria Washington
Trucking*

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plan AC Pavement; Humble Strip; Arise Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 73BA);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underpinning; Rock Slope Protection; Fabric (Class R);
- Concrete Slope Paving; Mix: Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/foiaec/oa/project_ade_addenda/04/04-2A2504/*

*Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 781-1042*

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed in participation in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

*Fax error
Called Gloria Washington
Trucking*

*(510) 236-6766
4/15 @ 1:16pm*

*No, it's "a bit
too far" for
them.*

**** Transmit Conf. Report ****

P.1

Apr 14 2014 16:52

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
12133842224	NORMAL	14,16:52	0'00"	0	D.O.7	
↑ Check condition of remote fax.						

HNK Tech

Fax error
 Called HNK Tech
 (213) 384-2100
 4/14 @ 4:26pm
 NO, they are a
 law office now -
 HNK has been
 gone for about
 4 years.

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
 (Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan, Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PLMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removal; Structure Foundation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/ho/asc/cg/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Journe / Tel: (831) 783-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15628564410	NORMAL	15, 11:36	0'00"	0	D. O. 7	
↑ Check condition of remote fax.						

KLPD Inc.

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

**Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 9, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000**

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report,
- Roadside & Aluminum Signs, Construction Area Signs; Traffic Control; PCMS Rental,
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AL Pavement, Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60L, 60U & 736A);
- Sod Nail; Reinforcing Steel; Shotcrete; Slabbing & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fehrk (Class B);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

**Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/04/section/project_ads_addenda/04/04-2A2504/**

**Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors/>**

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

Fax error
Called KLPD
(5762)856-4400
4/15 @ 11:25am

"All circuits busy - try back later"

Called repeatedly and phone does not go through -

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 16:59

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15107587134	NORMAL	14, 16:59	0'00"	0	D.O. 7	
↑ Check condition of remote fax.						

MC Construction

Fax error
 Called MC Constr.
 (510) 236-2114
 4/14 @ 4:40pm
 Number is disconnected

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
 Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
 Owner/Issuing Agent: Caltrans
 Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plant AC Pavement; Numbie Strip; Adjust Inlets; AC Dike; Tark Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removal; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60N & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class II);
- Concrete Slope Paving; Misc Iron & Steel, Mesh;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System, Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://ldot.ca.gov/holes/cos/project_ads/addenda/04/04-2A2504/

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.
 Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 14 2014 18:52

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
14157527537	NORMAL	14, 18:52	0'00"	0	D. O. 7	
↑ Check condition of remote fax.						

MLS Construction

Fax error
 Called MLS Constr.
 (415) 752-7521
 4/15 @ 9:46am
 Number has
 been disconnected

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
 (Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Arrivals Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Grid Plans; AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Rockfill;
- Concrete Structures; Concrete Barriers (Types GOC, GDD & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Slabbing & Anti-Graffiti Coating;
- Pipe Material & Underground; Bank Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

*Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
 Granite Construction will break down items of work to facilitate DBE participation on this project.*

*Plans, Specs, Supplemental info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/highways/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Jours / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining interjurisdiction insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors.
 Information regarding assistance from the US Small Business Administration in
 obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>*

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 12:14

From/Phone Number	Mode	Start	Time	Page	Result	Note
12098350122	NORMAL	15,12:14	0'00"	0	D.O.7	
↑ Check condition of remote fax.						

Rick Neves Trucking

Fax error

Called Rick Neves Trucking

(570)409-2804

4/15 @ 1:07pm

keeps, not sure anything is picked up? left message, beeped during message...

Called again 4/24 @ 3:42pm Answering machine picked up, left message.

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/leasing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Levyl Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AL Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete: Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60U & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Straining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class A);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Drillrosters; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site: http://dot.ca.gov/qa/es/cos/project_ads_addenda/04/04-2A2504

Documents are also available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jours / Tel: (831) 763-6100 / Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site: <http://www.sba.gov/content/contractors>

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

**** Transmit Conf. Report ****

P. 1

Apr 15 2014 12:15

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
15106322895	NORMAL	15,12:15	0'00"	0	0.0.7	
Check condition of remote fax.						

Royal Trucking

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: October 8, 2013 @ 2:00pm April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class B);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions, Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site: http://dot.ca.gov/04/cac/04proj/04_addenda/04/04-2A2504/

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-8100 / Fax: (831) 781-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site: <http://www.sba.gov/content/contractors>

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

Fax error
Called Royal Trucking

(570)632-2895
4/15 @ 1:03pm

Royal Trucking
no longer in
business -
gone for a
couple of years

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
19517224491	NORMAL	14, 17:03	0'00"	0	D.O.7	
↑ Check condition of remote fax.						

Sean Construction + Dev.

Fax error
 Called Sean Constr.
 (951) 712-6170
 4/14 @ 4:36pm
 Mobile Service
 message came on
 saying the
 party is not
 answering, please
 try again later.

- REQUEST FOR QUOTATION -

GRANITE

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
 Bid Date/Time: October 1, 2014 @ 2:00pm April 29, 2014 @ 2:00pm
 Owner/Issuing Agent: Caltrans
 Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Jack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class A);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specs, Supplemental info & Addenda are available on the following Caltrans site: http://dot.ca.gov/infosec/oa/project_ads_addenda/04/04-2A2504/

Documents are also available at our office (or call to have them emailed to you):
GRANITE CONSTRUCTION COMPANY
 580 West Beach Street - Watsonville, CA 95076
 Estimator: Nick Journe / Tel: (831) 763-8100 / Fax: (831) 781-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site: <http://www.sba.gov/content/contractors>

PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE

Called again
 4/15 @ 9:49am
 Sean answered -
 will not be
 bidding - "not
 right now"

**Email Solicitations Sent on 4/25 & 4/28
to all DBEs who had not yet Declined to Bid**

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "luis@absconstruction.com"; "email@acdike.com"; "deni@sti.com"; ai@aiwasconi.com; "mike@accutektraffic.com"; "acmilighting@sbcglobal.net"; "jibaez@advgeosolutions.com"; "debbieh@alertilite.com"; "BARRONTM@AOL.COM"; "heasley@alphaseasphalt.com"; ismcomm@aol.com; "mdaniels@atconstr.com"; "sanjay.pandya@gmail.com"; doublacksher@aol.com; "macosta@goaplant.com"; astroconst@sbcglobal.net; lirivera@pacbell.net; baretno@yahoo.com; kristin@bayshoremetals.com
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Friday, April 25, 2014 11:18:00 AM
Attachments: 04-2A2504 Bid Items - through Adden6.pdf

Good morning -

Addenda 5 & 6 have been issued on this project.

Please download the latest information by using the Caltrans link in the email below.

Also, please reply to this email or fax the response section to confirm your participation in this bid.

For your convenience, I'm attaching an updated bid schedule (inclusive of Addendum 6)

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office

Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042

patricia.arnett@ccinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076**

Estimator: Nick Jouras

Tel: (831) 763-6100

Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?

(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "Vvillard@bajl.com"; "burke3958@sbcglobal.net"; "b-w-w@live.com"; "xyflovd@aol.com"; k.cartise@caditcompany.com; tonycalsystem@gmail.com; "info@cesprolighting.com"; cfence@netzero.net; elisa@cas-tc.com; "shell@csq-web.com"; "cooks_son@mail.com"; crookstrucking@sbcglobal.net; denise7431@yahoo.com; marco@dhrconcrete.com; "patriciad@dillardenv.com"; "derrickd@dodconstruction.com"; "dodconstruction@yahoo.com"; "clbrooks@sbcglobal.net"; "christina@bordendecal.com"; eci@lightspeed.net; info@exbon.com; "inessepane@fcs-ss.com"; nataliejov86@hotmail.com; "toni.medina@att.net"; gwpeoples@aol.com
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Friday, April 25, 2014 11:24:00 AM
Attachments: 04-2A2504 Bid Items - through Adden6.pdf

Good morning -

Addenda 5 & 6 have been issued on this project.

Please download the latest information by using the Caltrans link in the email below.

Also, please reply to this email or fax the response section to confirm your participation in this bid.

For your convenience, I'm attaching an updated bid schedule (inclusive of Addendum 6)

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office
Office 831.763.8100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gc-inc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "geckcoconstruction@gmail.com"; "kelly.generalengineering@yahoo.com"; "generalsupply@sbcglobal.net"; kevinvin168@yahoo.com; "trla.qrsi@yahoo.com"; doonzales@gsaeng.com; ahernandez@herconcompany.com; estimating@hunsakersafety.com; "maria@interiordemolition.net"; "office@interwestoacific.com"; "INABUILDERSINC@gmail.com"; "imoraga@flash.net"; jharrisstripingservices@hotmail.com; "yltran1@yahoo.com"; "reaven@kcconcretepumping.com"; tracylvoland@aol.com; "garvc@krcsafety.com"; calebh@krcsafety.com; "karen@imaginationmetals.com"; JerryKCCC@yahoo.com
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Friday, April 25, 2014 11:29:00 AM
Attachments: 04-2A2504 Bid Items - through Adden6.pdf

Good morning -

Addenda 5 & 6 have been issued on this project.

Please download the latest information by using the Caltrans link in the email below.

Also, please reply to this email or fax the response section to confirm your participation in this bid.

For your convenience, I'm attaching an updated bid schedule (inclusive of Addendum 6)

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 631.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
- Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

***Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>***

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "eqrutzmacherjr@gmail.com"; "kitchellconstruction@gmail.com"; "krsconstruction@sbcglobal.net"; "florencek@kwanwo.com";
"loa133@msn.com"; "labatstree@gmail.com"; "info@ledservicesinc.com"; "lupita@legendfencecorp.com"; "linda@redshift.com";
"shelley@mandsenviro.com"; michael@mandsenviro.com; samcoffey@att.net; "mackvmccullough@mcculloughconstructioninc.com";
"jorge@merradeco.com"; ymuniz@charter.net; "mojam@roadrunner.com"; "julie Monroe76@live.com"; "mcs.rexhand@verizon.net";
"motherjodeconcrete@att.net"; "mrci@mrci.biz"; "MURTHY@MTCWORLD.ORG"; "valdez05@gmail.com";
"rcervantes@newlandentities.com"
Subject: INVITATION TD BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Friday, April 25, 2014 11:33:00 AM
Attachments: 04-2A2504 Bid Items - through Adden6.pdf

Good morning -

Addenda 5 & 6 have been issued on this project.

Please download the latest information by using the Caltrans link in the email below.

Also, please reply to this email or fax the response section to confirm your participation in this bid.

For your convenience, I'm attaching an updated bid schedule (inclusive of Addendum 6)

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office

Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042

patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



**GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on
the following project:**

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.

*Granite Construction will break down items of work to facilitate DBE participation on this project.
Plans, Specifications, Supplemental Documents & Addenda are available on the following
Caltrans site:*

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

Thank you!

**Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:**

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "nitaec@gmail.com"; "norcalgenerafconstruction@yahoo.com"; "norcalpump@yahoo.com"; "bpantoja@nunoiron.com"; "pam@oliveirafenceinc.com"; "brian@onetimeutility.com"; "nawilsoninc@gmail.com"; "frankir@pacific-electric.net"; "mpadilla@padillalandscape.com"; "jsellers@papillonbuilders.com"; "steve@paradiombuilt.com"; "paradise_designs@att.net"; "cpjum@pcnconstructioninc.com"; "zkinook81@gmail.com"; "davidscott@qwni.com"; "david.soto@quantumconstructionco.com"; "quimu@sbcglobal.net"; julie@rmtlandscape.com; "nickv@reserrano.com"; "rdconst69@netzero.com"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Friday, April 25, 2014 11:36:00 AM
Attachments: 04-2A2504 Bid Items - through Adden6.pdf

Good morning -

Addenda 5 & 6 have been issued on this project.

Please download the latest information by using the Caltrans link in the email below.

Also, please reply to this email or fax the response section to confirm your participation in this bid.

For your convenience, I'm attaching an updated bid schedule (inclusive of Addendum 6)

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

**Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "karen@rupertsupply.com"; "rdcross@fronternet.net"; "rcas555@hotmail.com"; "seng@skwokenengineers.com"; "samsequipment@comcast.net"; "launa@scenicdd.com"; "dschotka@aol.com"; "info@seaportlighting.com"; "h.sierra@att.net"; "kdesena@linkzone.com"; "scinc2007@aol.com"; "kssouthcoast@roadrunner.com"; "ian@spiritroadcoils.com"; "dawn@statewidestripes.com"; "luke@scoginc.com"; "slabouvie@studiolimage.com"; "suddensamstrk@aol.com"; "suzanne@sukaninc.com"; "dsun@sunindustriesinc.com"; "morgan@superiorhydroseeding.net"; "trafficenforcementsolutions@gmail.com"; "mccraa@triumphgeo.com"; "landy@trivallevstripping.com"; "r.rico1025@yahoo.com"; "tyrellresources@sbcglobal.net"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 28, 2014 3:10:00 PM
Attachments: 04-2A2504 Bid Items - through Adden6.pdf

Good afternoon -

Addenda 5 & 6 have been issued on this project.

Please download the latest information by using the Caltrans link in the email below.

Also, please reply to this email or fax the response section to confirm your participation in this bid.

For your convenience, I'm attaching an updated bid schedule (inclusive of Addendum 6)

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office

Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042

patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;

Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;

Erosion Control; Erosion Control Materials & Netting; Silt Fence;

Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;

Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;

Concrete Removals; Structure Excavation & Backfill;

Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);

Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;

Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);

Concrete Slope Paving; Misc Iron & Steel, Metals;

Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;

Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;

Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.

*Granite Construction will break down items of work to facilitate DBE participation on this project.
Plans, Specifications, Supplemental Documents & Addenda are available on the following
Caltrans site:*

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

*Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

Thank you!

**Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:**

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "vapconstructioninc@gmail.com"; valley@zipcon.com; "wallacestr@aol.com"; "jane@watercomponents.com"; "ejbanez@westerntraffic.com"; "whitescustom@yahoo.com"; "yolandasconst.mtc@att.net"; "kimberlypatz@adanta-inc.com"; "lcain@advantagequip.com"; "akcurrytrucking@aol.com"; "jesse@akcaraztransportation.com"; "debbieh@albertolite.com"; "mikec@allamericanrentals.com"; allcitytrucking101@yahoo.com; "tomkoprek@yahoo.com"; "naustin@austin-enterprise.com"; "hbullock@baincorp.com"; "blequipment@aol.com"; "bauertransportationsystemsinc@yahoo.com"; "saniav@bavinc.com"; "sbonner@btienviromental.com"; carterstruck@yahoo.com; "cobratrucking@yahoo.com"; "headleygeorge@aol.com"; "christi.banks@creativeplanningsolutions.org"; "frankie@greenclean247.com"; "quidostrucking@yahoo.com"; "hardhatsweeping@gmail.com"; "jhiginstrucking@yahoo.com"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 28, 2014 3:14:00 PM
Attachments: 04-2A2504_Bid Items - through Adden6.pdf

Good afternoon -

Addenda 5 & 6 have been issued on this project.

Please download the latest information by using the Caltrans link in the email below.

Also, please reply to this email or fax the response section to confirm your participation in this bid.

For your convenience, I'm attaching an updated bid schedule (inclusive of Addendum 6)

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

. . .

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: Arnett, Patricia
Bcc: "ljuvena@comcast.net"; "johnnytoughs@yahoo.com"; "kattfreight@hotmail.com"; "rachael@keish-environmental.com"; "killgoreind@earthlink.net"; "denabitt23@aol.com"; "LSTRUCKS@GMAIL.COM"; "tanlamnn@yahoo.com"; "lynnlamarktransp@gmail.com"; "lavinatrucking@yahoo.com"; "afs@lms-transport.com"; "bruce@miavila.com"; "salmab@maskellpipe.com"; "arivas@matrixrailway.com"; "r.mattos@sbcglobal.net"; "mackymccullough@mcculloughconstructioninc.com"; "smithdews@aol.com"; "info@mitrus-la.com"; "info@mooresweep.com"; "info@morasequipment.com"; "mrbcalfornia@yahoo.com"; Cindy@naturalinvestigations.com; "alenafalkenstein@gmail.com"; "bebesnte@sbcglobal.net"; kraykinnard@yahoo.com; "terry@pacificwatertrucks.com"; "proctortrucking@att.net"; "frank@snsands.com"; "ominh@hotmail.com"; "yvonne@sfransportservice.com"
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 28, 2014 3:16:00 PM
Attachments: 04-2A2504 Bid Items - through Adden6.pdf

Good afternoon -

Addenda 5 & 6 have been issued on this project.

Please download the latest information by using the Caltrans link in the email below.

Also, please reply to this email or fax the response section to confirm your participation in this bid.

For your convenience, I'm attaching an updated bid schedule (inclusive of Addendum 6)

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: Arnett, Patricia
To: "robbytrucking@aol.com"; "moksud.rahman@gmail.com"; "elizabeth@pacengineering.net"; "norberto@live.net"; "ctmarketing1@yahoo.com"; "stevepowell@biomaas.com"; "qctracy@sbcglobal.net"; "KFAB@ATT.NET"; "sandy@gsj-utility.com"; "seanahmed@gmail.com"; "Matt@dldlumber.com"; "andersonpsllc@aol.com"; "Jim@sanjosetransport.com"; "nawicoat@gmail.com"; "suddensamstrk@aol.com"; "suzanne@sukaninc.com"; "trivalleywatertrucks@yahoo.com"; "robintully8@gmail.com"; "nancy@ugeecs.com"; "cesar@unicoengineering.com"
Subject: INVITATION TD BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 28, 2014 3:31:00 PM
Attachments: 04-2A2504_Bid_Items - through Adden6.pdf

Good afternoon -

Addenda 5 & 6 are the latest addenda issued on this project.

Please download the latest information by using the Caltrans link in the email below.

Also, please reply to this email or fax the response section to confirm your participation in this bid.

For your convenience, I'm attaching an updated bid schedule (inclusive of Addendum 6)

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

. . .

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

. . .

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076**

Estimator: Nick Jouras

Tel: (831) 763-6100

Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?

(specify below, or indicate if you need us to contact you):

**DBE Responses
(other than quotes)**

From: Deana Carter
To: Arnett, Patricia
Subject: Re: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 6:58:22 PM

We will not be bidding.

Thank you, Deana Carter
Deana's Equipment Rental, Inc.

On Apr 14, 2014, at 3:16 PM, "Arnett, Patricia" <Patricia.Arnett@gcinc.com> wrote:

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com
<image002.jpg>

- REQUEST FOR QUOTATION -

<Image001.jpg>

**GRANITE CONSTRUCTION COMPANY is seeking DBE quotations
on the following project:**

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;

Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental; Erosion Control; Erosion Control Materials & Netting; Silt Fence;

Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;

Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;

Concrete Removals; Structure Excavation & Backfill;

Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);

Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;

Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);

Concrete Slope Paving; Misc Iron & Steel, Metals;

Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;

Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;

Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

Plans, Specifications, Supplemental Documents & Addenda are available on the following

Caltrans site:
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

<04-2A2504 Bid items - through Adden4.pdf>

From: Dolly Velez
To: Arnett, Patricia
Subject: FW: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 14, 2014 4:01:52 PM
Attachments: 04-2A2504 Bid items - through Adden4.pdf

Good Afternoon Patricia,

NO bid on this project – OUT OF SCOPE AREA.

Nevertheless, Good Luck!!

Sincerely,

Dolly Velez

Integrity Rebar Placers
951.696.6843 Phone
951.943.7772 Fax

From: Emily Webster [mailto:emily@integrityrebarplacers.com]
Sent: Monday, April 14, 2014 3:24 PM
To: dolly@integrityrebarplacers.com
Subject: FW: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

From: Arnett, Patricia [mailto:Patricia.Arnett@gcinc.com]
Sent: Monday, April 14, 2014 3:21 PM
To: Arnett, Patricia
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 631.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on

the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

***Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.***

***Plans, Specifications, Supplemental Documents & Addenda are available on the following
Caltrans site:***

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY

580 West Beach Street - Watsonville, CA 95076

Estimator: Nick Jouras

Tel: (831) 763-6100

Fax: (831) 761-1042

***Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or
supplies needed to participate in this contract.***

***Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:***

<http://www.sba.gov/content/contractors#>

Thank you!

***Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:***

Your Company: _____

Contact Person: _____ **Tel.#:** _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

**Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):**

From: Roger Randhawa
To: Arnett, Patricia
Subject: Re: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 15, 2014 11:16:50 AM

Hi Arnett,
Yes we are bidding.thanks

If you have any question please do e-mail or call me.

Regards,

Roger Randhawa

All City Trucking, Inc

DBE,MBE,SBE,SFPUC LBE, SLEB CITY OF OAKLAND,VSLBE CERTIFIED

Phone: 510-438-8996

Cell:510-461-8287

Fax:510-657-1200

Email: allcitytrucking101@yahoo.com

On Tuesday, April 15, 2014 11:11 AM, "Arnett, Patricia" <Patricia.Arnett@gcinc.com> wrote:

Good morning –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

. . .

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;

Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

. . .

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042**

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

***Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:
<http://www.sba.gov/content/contractors>***

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?

(specify below, or indicate if you need us to contact you):

From: [Dexterous Construction](#)
To: [Arnett, Patricia](#)
Subject: RE: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 15, 2014 12:23:08 PM

We will not be bidding at this time. Thank you.

Dexter Smith
dba Dexterous Construction
4708 Crenshaw Blvd., Suite 203
Los Angeles, CA 90043
(323) 290-1100 office
(310) 703-9673 cell
www.dexterousconstruction.com
License 688579

From: Patricia.Arnett@gcinc.com
To: Patricia.Arnett@gcinc.com
Date: Mon, 14 Apr 2014 15:16:04 -0700
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Do you need any additional information or assistance from us?

(specify below, or indicate if you need us to contact you):

**Caltrans Contract No. 04-2A2504
Hwy 152 Realignment Gilroy
Bid date: April 29, 2014 @ 2pm**

Please fax back to (831)761-1042 to confirm participation:

Your Company: Fanfa Inc

Contact Person: Don Tel.#: 510-278-6410

Will you be bidding this project? YES **NO**

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Thank you!

From: Gregory
To: Amett, Patricia
Subject: Re: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 15, 2014 3:37:25 PM

Patti,

I will not be able to bid this one but please keep me in mind for other projects.

Thank you,

Greg Lutes
GL Engineering
(916) 289-0912

From: "Patricia Amett" <Patricia.Amett@gcinc.com>
To: "Patricia Amett" <Patricia.Amett@gcinc.com>
Sent: Monday, April 14, 2014 3:20:45 PM
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Amett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.amett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;

Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

*Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.*

**Plans, Specifications, Supplemental Documents & Addenda are available on the following
Caltrans site:**

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042**

*Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or
supplies needed to participate in this contract.*

**Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>**

Thank you!

**Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:**

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?

(specify below, or indicate if you need us to contact you):

From: Bruce Jackson
To: Arnett, Patricia
Subject: RE: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 15, 2014 1:05:05 PM

We will not be bidding this project.

Bruce Jackson
Project Manager
MJ Avila Company Inc.
559-276-1258 Office
559-846-7610 Fax
559-647-3543 Cell
brucej@mjavila.com

From: Arnett, Patricia [mailto:Patricia.Arnett@gcinc.com]
Sent: Tuesday, April 15, 2014 11:09 AM
To: Arnett, Patricia
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Good morning –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.8100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

. . .

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;

Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

*Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.*

**Plans, Specifications, Supplemental Documents & Addenda are available on the following
Caltrans site:**

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042**

*Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or
supplies needed to participate in this contract.*

*Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

Thank you!

**Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:**

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

From: [Cindy Arrington](#)
To: [Arnett, Patricia](#)
Subject: RE: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Friday, April 18, 2014 12:09:51 PM
Attachments: [image004.png](#)
[Santa Clara WPCP.PDF](#)

My apologies, Patti. I was working on another Granite WPCP and indeed attached the wrong one. Please accept the corrected version attached.

Best,
Cindy

From: Arnett, Patricia [mailto:Patricia.Arnett@gcinc.com]
Sent: Friday, April 18, 2014 10:40 AM
To: Cindy Arrington
Subject: RE: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Thank you Cindy –
I was just noticing that the quote references a San Diego project though –
I'm thinking you sent the wrong one?
Let me know –
Thanks!
PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

From: Cindy Arrington [mailto:cindy@naturalinvestigations.com]
Sent: Friday, April 18, 2014 9:40 AM
To: Arnett, Patricia
Subject: RE: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Good Morning, Patti. Please find attached our proposal for the WPCP regarding the Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County project. Should you have any questions, please do not hesitate to contact me.

Kindest regards,

Cindy Arrington, M.S., RPA
Principal
(916) 765-9381
(916) 848-3511
Email: cindy@naturalinvestigations.com



NATURAL INVESTIGATIONS CO.

WWW.NATURALINVESTIGATIONS.COM
6124 Shadow Lane, Citrus Heights, CA 95621
WBE, DBE, SBE Certified

From: Arnett, Patricia [<mailto:Patricia.Arnett@gcinc.com>]
Sent: Tuesday, April 15, 2014 11:14 AM
To: Arnett, Patricia
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Good morning –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett

Estimating Assistant

Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076**

Estimator: Nick Jouras

Tel: (831) 763-6100

Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?

(specify below, or indicate if you need us to contact you):

From: Romy Beltran
To: Arnett, Patricia
Subject: Re: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Friday, April 18, 2014 6:23:35 AM

Sorry not bidding. Thank you.

On Mon, Apr 14, 2014 at 3:27 PM, Arnett, Patricia <Patricia.Arnett@gcinc.com> wrote:

Good afternoon –

The below bid was postponed and is now bidding on Tuesday, April 29, 2014.

Please follow the link below to download plans, specifications, supplemental info and 4 addenda.

The most current bid item list is attached for your use.

Our estimator's information is also below, if you have any technical questions.

Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls

(Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.

Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY

580 West Beach Street - Watsonville, CA 95076

Estimator: Nick Jouras

Tel: (831) 763-6100

Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors.

Cel. (951) 529-3359
email: udbest.eel2011@gmail.com

From: Sudi Lee
To: Arnett, Patricia
Subject: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Tuesday, April 22, 2014 8:13:04 AM

Patricia,
We are not bidding,
Thank you for inquiry,

Sudi Lee
Estimator
JC Metal Specialists, Inc.

From: Grace Guillory
To: jthomassen; Arnett, Patricia; estimating@graniterock.com; markm@ghilotti.com; BAY CITIES PAVING & GRADING; sopida siadat; john.pitsch@rowconstruction.com; scott.silvestri@topgradeconstruction.com; ert.flory@vanir.com; bids@provenmanagement.com; SCO CONSTRUCTION
Subject: PRICE QUOTE !!! Caltrans 04-2A2504 bids APRIL 29 / DBE
Date: Tuesday, April 22, 2014 12:24:48 PM
Attachments: 4.29 CT 04-2A2504.pdf
K & G INC CERTS.pdf

Attached you will find our price quote for the above stated bid. We are a concrete pumping company with over 20 years experience and **DBE, AS WELL AS MBE & SBE**. We offer pricing on **concrete, place & finish, concrete pumping and material supply**. We have also attached our certifications for you to view. Good luck on your bid and thank you for taking the time to go over our qualifications.

*****We also work closely with Double G's Supply, Inc (WMBE). to help fulfill those WBE goal requirements. Please feel free to let me know if you need a quote on construction supplies *****

We look forward to doing business with you again. Take care of our bid!!

--

Grace Guillory
K & G Concrete Inc.
Office Manager
2564 La Croix Drive
Roseville, Ca 95661

(P) 916.774.0287
(F) 866.878.2769
www.KGconcretetpumping.com

**CSLB LIC # 982137
DBE CERT # 38962
BART CERT # 4038
PUC CERT # 11050070
DUNS # 967345831
CAGE # 6UUD2**

- REQUEST FOR QUOTATION -

GRANITE™

**GRANITE CONSTRUCTION COMPANY is seeking DBE quotations
on the following project:**

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

. . .

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical; Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

. . .

*Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.*

*Plans, Specs, Supplemental Info & Addenda are available on the following Caltrans site:
http://dot.ca.gov/hq/esc/oa/project_ads_addenda/04/04-2A2504/*

Documents are also available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras / Tel: (831) 763-6100 / Fax: (831) 761-1042**

*Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment
or supplies needed to participate in this contract.*

*Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in
obtaining bonds is also available at the following site:*

<http://www.sba.gov/content/contractors>

*****PLEASE REPLY AS SOON AS POSSIBLE ON THE FOLLOWING PAGE*****

From:

04/24/2014 16:47

#131 P.002/002

MBB

Fax: B317636121

Apr 24 2014 16:59

P.02

**Caltrans Contract No. 04-2A2504
Hwy 152 Realignment Gilroy
Bid date: April 29, 2014 @ 2pm**

Please fax back to (831)761-1042 to confirm participation:

Your Company: ALL CITY TRUCKING, INC.

Contact Person: ROGER SINGH Tel.#: 510-461-8287

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Thank you!

From: Venette
To: Arnett, Patricia
Subject: Re: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Friday, April 25, 2014 1:08:42 PM

Good afternoon. We will not be bidding on this project.
Thank you
Paradise Designs Landscapes

Best regards, Venette
Sent from my iPhone

On Apr 25, 2014, at 11:36 AM, "Arnett, Patricia" <Patricia.Arnett@gcinc.com> wrote:

Good morning -
Addenda 5 & 6 have been issued on this project.
Please download the latest information by using the Caltrans link in the email below.

Also, please reply to this email or fax the response section to confirm your participation in this bid.
For your convenience, I'm attaching an updated bid schedule (inclusive of Addendum 6)
Please let me know if you have any questions -
Thank you!

PATTI A

Patricia Arnett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.763.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com
<Image002.jpg>

- REQUEST FOR QUOTATION -

<image001.jpg>

**GRANITE CONSTRUCTION COMPANY is seeking DBE quotations
on the following project:**

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

• • •

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.

*Granite Construction will break down items of work to facilitate DBE participation on this project.
Plans, Specifications, Supplemental Documents & Addenda are available on the following
Caltrans site:*

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Juras
Tel: (831) 763-6100
Fax: (831) 761-1042

*Please also let us know if you need assistance with obtaining adequate insurance, or with any other
equipment or supplies needed to participate in this contract.*

*Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>*

Thank you!

**Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:**

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

<04-2A2504 Bid Items - through Adden6.pdf>

From: Seng Kwok
To: Amett, Patricia
Subject: RE: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)
Date: Monday, April 28, 2014 3:21:59 PM

Patricia,

We decided we are not going to provide quotes for this project.

Thanks,

Seng

From: Amett, Patricia [mailto:Patricia.Amett@gcinc.com]
Sent: Monday, April 28, 2014 3:10 PM
To: Amett, Patricia
Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

Good afternoon -

Addenda 5 & 6 have been issued on this project.

Please download the latest information by using the Caltrans link in the email below.

Also, please reply to this email or fax the response section to confirm your participation in this bid.

For your convenience, I'm attaching an updated bid schedule (inclusive of Addendum 6)

Please let me know if you have any questions -

Thank you!

PATTI A

Patricia Amett
Estimating Assistant
Granite Construction Company | Monterey Bay Area Office
Office 831.783.6100 | Direct 831.763.5516 | Fax 831.761.1042
patricia.arnett@gcinc.com | www.graniteconstruction.com

GRANITE

- REQUEST FOR QUOTATION -

GRANITE™

GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

Hwy 152 Realignment & Retaining Walls (Contract No. 04-2A2504)

Location: Hwy 152 near Gilroy (Santa Clara County), California

Bid Date/Time: ~~October 8, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm

Owner/Issuing Agent: Caltrans

Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

. . .

Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
Erosion Control; Erosion Control Materials & Netting; Silt Fence;
Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;

Concrete Removals; Structure Excavation & Backfill;
Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
Concrete Slope Paving; Misc Iron & Steel, Metals;
Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;
Equipment Transport; Trucking; Temporary Facilities Rental.

• • •

*Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.
Granite Construction will break down items of work to facilitate DBE participation on this project.*

**Plans, Specifications, Supplemental Documents & Addenda are available on the following
Caltrans site:**

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

**GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042**

*Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or
supplies needed to participate in this contract.*

***Granite Construction will assist with bonding costs for DBE subcontractors.
Information regarding assistance from the US Small Business Administration in obtaining
bonds is also available at the following site:
<http://www.sba.gov/content/contractors#>***

Thank you!

**Please Reply as Soon as Possible by Responding to this Email, or
Faxing the following to (831)761-1042:**

Your Company: _____

Contact Person: _____ Tel.#: _____

Will you be bidding this project? YES NO

Which portion of work will you be bidding? _____

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Print

Subject: INVITATION TO BID: Caltrans 04-2A2504 Hwy 152 Realignment & Retaining Walls, Santa Clara County (REVISED BID DATE 4/29/2014)

From: Arnett, Patricia (Patricia.Arnett@goinc.com)

To: Patricia.Arnett@goinc.com;

Date: Monday, April 28, 2014 3:15 PM

Good afternoon -

Addenda 5 & 6 have been issued on this project.

Please download the latest information by using the Caltrans link in the email below.

Also, please reply to this email or fax the response section to confirm your participation in this bid.

For your convenience, I'm attaching an updated bid schedule (inclusive of Addendum 6)

Please let me know if you have any questions -

Thank you!

PATTIA

Patricia Arnett
 Estimating Assistant
 Granite Construction Company | Monterey Bay Area Office
 Office 831.763.6100 | Direct 831.763.5518 | Fax 831.761.1042
 patricia.arnett@goinc.com | www.graniteconstruction.com



- REQUEST FOR QUOTATION -



GRANITE CONSTRUCTION COMPANY is seeking DBE quotations on the following project:

**Hwy 152 Realignment & Retaining Walls
(Contract No. 04-2A2504)**

Location: Hwy 152 near Gilroy (Santa Clara County), California
Bid Date/Time: ~~October 6, 2013 @ 2:00pm~~ April 29, 2014 @ 2:00pm
Owner/Issuing Agent: Caltrans
Engineer's Estimate: \$14,100,000

The available areas of work include, but are not limited to:

- Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report;
- Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental;
- Erosion Control; Erosion Control Materials & Netting; Silt Fence;
- Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat;
- Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing;
- Concrete Removals; Structure Excavation & Backfill;
- Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A);
- Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating;
- Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8);
- Concrete Slope Paving; Misc Iron & Steel, Metals;
- Temporary Railings & Crash Cushions; Railings & Delineators; Striping & Marking;
- Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign;

Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. Granite Construction will break down items of work to facilitate DBE participation on this project.

Plans, Specifications, Supplemental Documents & Addenda are available on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2A2504/

Documents are available at our office (or call to have them emailed to you):

GRANITE CONSTRUCTION COMPANY
580 West Beach Street - Watsonville, CA 95076
Estimator: Nick Jouras
Tel: (831) 763-6100
Fax: (831) 761-1042

Please also let us know if you need assistance with obtaining adequate insurance, or with any other equipment or supplies needed to participate in this contract.

Granite Construction will assist with bonding costs for DBE subcontractors. Information regarding assistance from the US Small Business Administration in obtaining bonds is also available at the following site:

<http://www.sba.gov/content/contractors#>

Thank you!

Please Reply as Soon as Possible by Responding to this Email, or Faxing the following to (831)761-1042:

Your Company: Bauer Transportation Systems Inc

Contact Person: Quita Tel.#: 415-725-0792

Will you be bidding this project? YES NO

Which portion of work will you be bidding? Trucking

Do you need any additional information or assistance from us?
(specify below, or indicate if you need us to contact you):

Section 5

Hwy 152 Realignment & Retaining Walls

Quotes Received for Advertised Items

Item of Work Names of Subs/Suppliers	Selected?	DBE?	Price	Price Difference
Adjust Inlets; Tack Coat; Relocation of Mailboxes; Concrete Removals; Structure Excavation & Backfill; Concrete Structures; Concrete Barriers; Soil Nail; Reinforcing Steel; Concrete Slope Paving; Misc Iron & Steel, Metals; Striping & Marking; Electrical, Traffic Mgmt System; Variable Message Sign; Temp Facilities Rental				
NO DBE QUOTES WERE RECEIVED FOR THESE ITEMS				
Lead Compliance Plan				
Central Striping Service	YES	NO	\$1,500	
Adanta Inc.	NO	YES	DBE goal was met through other means; striping will be providing this	
Appian UDBE SWPPP	NO	YES		
UGE & ECS	NO	YES		
SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report				
La Firma, Inc.	YES	YES	\$43,500	
Adanta Inc.	NO	YES	Other DBE (La Firma) will be providing this	
Natural Investigations	NO	YES		
Tully Consulting Group (partial)	NO	YES		
Signs				
KRC Safety	YES	YES	\$58,449	
Traffic Control; Crash Cushions				
Maneri Traffic Control	YES	YES	\$328,240	
CMC Traffic Control	NO	YES	Other DBE (Maneri) will be performing this work	
PCMS Rental				
Flash Traffic	YES	YES	\$72,000	
BL Equipment Rental & Supplies	NO	YES	Other DBE (Flash Traffic) will be providing this	
Erosion Control; Erosion Control Materials & Netting; Silt Fence				
KCI Environmental	YES	NO	\$150,108	
J&M Land Restoration	NO	YES	\$138,555	-\$11,553
Superior Hydroseeding	NO	YES	\$197,230	\$47,122
Street Sweeping				
Tri Valley Water Trucks	YES	YES	\$50,000	
Cold Plane AC Pavement; Rumble Strip				
ABSL Construction	YES	YES	\$24,700	

Item of Work Names of Subs/Suppliers	Selected?	DBE?	Price	Price Difference
AC Dike				
AC Dike Company	YES	YES	\$5,950	
Clearing & Grubbing; Roadside Clearing				
Community Tree Service	NO	YES	DBE goal was met through other means; no sub listed for this work	
Shotcrete; Staining & Anti-Graffiti Coating; Coating				
Dirt & Aggregate Interchange	NO	YES	DBE goal was met through other means; no sub listed for this work	
Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8)				
Sam's Equipment & Supplies	YES	YES	\$40,629	
Triumph Geosynthetics, Inc.	NO	YES	Other DBE (Sam's Equip.) will be providing this	
Water Components & Bldg Supply	NO	YES		
Railings & Delineators				
Oliveira Fence, Inc.	YES	YES	\$78,453	
Equipment Transport; Trucking				
All City Trucking	YES	YES	\$412,790	
Economy Trucking Services	YES	YES	\$421,700	
Tri Valley Water Trucks	YES	YES	\$20,000	
Bauer Transportation Systems	NO	YES	Other DBE Trucking Companies above will be providing this	
Dillard Environmental Services	NO	YES		

COPIES OF QUOTES ATTACHED BEHIND THIS WORKSHEET

Quotes - Lead Compliance Plan

From: Central Striping

Fax: (916) 999-1272

To:

Fax: +1 (408) 327-7090

Page 1 of 3 04/29/2014 1:38

FACSIMILE TRANSMISSION

To:

From: Central Striping
Central Striping
3489 Luyung dr
rancho cordova
CA 95742

Phone:

Phone: (916) 999-1272 * 101

Fax Phone: +1 (408) 327-7090

Fax Phone: (916) 999-1272

Note:

Central Striping Service, Inc.
REVISED Bid Proposal 2
04-2A2504

Date: 04/29/2014

Pages: 3



California LIC #403896 CLASS C32
 Hawaii LIC #C-11288
 Nevada LIC #0039313
 Oregon LIC #118214
 Small Business Enterprise #0020572

Bid Proposal

TO: Contractors
 LOCATION: Rte 152 near Gilroy
 PROJECT: Caltrans 04-2A2504

QUOTED BY: Kenneth Ickes
 BID DATE: Tuesday, April 29, 2014
 BID TIME: 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	1,500.00	1,500.00
6	TEMPORARY PAVEMENT MARKING (PAINT)	790	SF	3.00	2,370.00
34	REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ WASTE)	20,400	LF	0.50	10,200.00
37	REMOVE THERMOPLASTIC TRAFFIC STRIPE	20,400	LF	0.20	4,080.00
38	REMOVE PAVEMENT MARKER	3,500	EA	1.00	3,500.00
69	CENTERLINE RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	93	STA	70.00	6,510.00
117	4" THERMOPLASTIC TRAFFIC STRIPE	51,200	LF	0.48	24,576.00
118	8" THERMOPLASTIC TRAFFIC STRIPE	410	LF	0.90	369.00
119	THERMOPLASTIC PAVEMENT MARKING	610	SF	5.50	3,355.00
120	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	480	LF	0.35	168.00
122	PAVEMENT MARKER (RETROREFLECTIVE)	4,130	EA	4.00	16,520.00
126	TEMPORARY TRAFFIC STRIPE (PAINT)	52,600	LF	0.40	21,040.00
129	REMOVE PAINTED TRAFFIC STRIPE	55,100	LF	0.30	16,530.00
130	REMOVE PAINTED PAVEMENT MARKING	790	SF	2.00	1,580.00
145	MOBILIZATION	1	LS	34,000.00	34,000.00
SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS RELATING TO THIS QUOTATION.					
THIS TRANSMISSION CONSISTS OF TWO PAGES. IF THE TRANSMISSION IS NOT LEGIBLE PLEASE CONTACT OUR OFFICE.				TOTAL	\$ 146,298.00

ACCEPTED BY: _____

TITLE: _____

P.O.# OR CCO#: _____



California LIC #403896 CLASS C32
 Hawaii LIC #C-11288
 Nevada LIC #0039313
 Oregon LIC #118214
 Small Business Enterprise #0020572

Revision 2

Bid Proposal

TO: Contractors

COMPANY: _____

LOCATION: Rte 152 near Gibby

ACCEPTED BY: _____

CONTRACT #: Caltrans 04-2A2304

DATED: _____


SPECIAL PROVISIONS: ALL ITEMS OR NONE UNLESS NEGOTIATED PRIOR TO BID TIME.

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. Bond premium not included.
2. CSS, inc. is a Certified SBE
3. Central Striping Service, Inc. is signatory to the Laborers' of Northern California, Southern California, Nevada and the Painters of California and Hawaii.
4. It is agreed, the terms and provisions of any subcontract agreement between the parties shall never waive any of subcontractors rights as prescribed in the applicable Federal and State Prompt Payment Statutes.
5. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be excluded from the subcontract/purchase order.
6. Backcharges: Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges, including Liquidated Damages, without prior written mutual agreement.
7. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.
8. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.
9. The parties acknowledge and agree the provisions of these Terms and Conditions precede any language in the subcontract agreement.
10. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted, for any premium time incurred.
11. Contractor installed temporary delineation or pavement markers shall be offset a minimum of 2" from permanent alignment.
12. Changeable message boards are not included, unless otherwise noted.
13. Contractor to provide fifteen (15) working days notice prior to scheduling CSS, Inc. work.
14. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work.
15. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite.
16. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.
17. All work associated with the SWPP and/or WPCP is excluded.
18. Notification and/or signing to residents or businesses is excluded.
19. Items not specifically identified in this quote are excluded.
20. Contractor agrees to provide a source of clean water should any of our items require it.
21. Disposal of spoils from removal by others.
22. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.
23. Payment Terms:
 - ° Retention is not to be taken and held on our items of work.
 - ° Net 30 or per California Prompt Payment Statutes.
24. Traffic Control is by others.
25. Traffic Control plan is not included.
26. Item 6, 122 (Temporary items), and 126 exclude maintenance.
27. Item 69 is Optional
28. Item 69 includes Layout
29. Item 69 excludes sweeping, disposal, and fog seal.
30. 6 Ea. Mobilizations are included. \$4,000.00 Ea. Additional Mobilization
31. SECTION 7-1.02C EMISSION REDUCTION (CARB) COMPLIANT
32. Addendums recognized - 1, 2, 3, 4, 5, AND 6.
33. Contractor to provide secure location for storage of hazardous removal.

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

Native American woman-owned
California DOT-Certified DBE/SMBE
DBE Certificate #37357

April 29, 2014

Subject: **CONTRACT NO: 04-2A2504 – ROADWAY REALIGNMENT AND
CONSTRUCT RETAINING WALLS**
Bid Date: 29 APR 2014

Adanta is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070003	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,295.00	\$1,295.00
18	130100	JOB SITE MANAGEMENT	LS	LS	\$52,500.00	\$52,500.00
19	130200	PREPARE STORM WATER POLLUTION PREVENTION PROGRAM	LS	LS	\$1,895.00	\$1,895.00
20	130310	RAIN EVENT ACTION PLAN	EA	125	\$395.00	\$49,375.00
21	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	75	\$70.00	\$5,250.00
22	130330	STORM WATER ANNUAL REPORT	EA	4	\$1,495.00	\$5,980.00
Total						\$116,295.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Adanta.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.



ASSUMPTIONS

1. Job Site Management assumes a project duration of 700 days (field work), or one hundred forty (140) weeks of on-site field work. If the actual construction duration is less, the Prime may multiply the number of field weeks by \$375.00. This is a weekly rate for Adanta to conduct a half-day per week site visit to document required SWPPP compliance.
2. No other plans, reports, permits or monitoring are included.
3. The SWPPP and the Lead Compliance Plan are **guaranteed** acceptance for the quoted bids.
4. Contractor to provide completed questionnaire (supplied by Adanta upon notice of award) prior to start of work.
5. Print-ready draft and final copies of plans and reports will be provided so hard copies can be produced; no hard copies will be provided by Adanta.

Adanta is a certified DBE contractor (No. 37357) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@adanta-inc.com if we can provide anything further.

My Very Best Regards,
ADANTA

Tim Anenson
Project Director

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

ADANTA, INC

828 SCHOOL STREET
NAPA, CA 94559

Owner: KIMBERLY PATZ

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 562910 Remediation Services

541620 Environmental Consulting Services

Work Category Code(s)

C8700 CONSULTANT, NON ENGINEERING

Licenses

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37357


UCP OFFICER

August 9, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure no discrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

Search Returned 1 Records

Thu Apr 29 16:17:05 PDT 2013

Query Criteria

Firm/DBA Name: adanta

Firm Type: DBE

Firm ID	37357
Firm/DBA Name	ADANTA, INC
Address Line1	828 SCHOOL STREET
Address Line2	
City	NAPA
State	CA
Zip Code1	94559
Zip Code2	
Mailing Address Line1	828 SCHOOL STREET
Mailing Address Line2	
Mailing City	NAPA
Mailing State	CA
Mailing Zip Code1	94559
Mailing Zip Code2	
Certification Type	DBE
Email	kimberlypatz@adanta-inc.com
Contact Name	KIMBERLY PATZ
Area Code	(707)
Phone Number	709-8894
Fax Area Code	(707)
Fax Phone Number	736-8368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	541620; 562910;

ACDBE NAICS

Work Codes

C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

Licenses

Trucks

Gender


F

Ethnicity

NATIVE AMERICAN

Firm Type

DBE



APPIAN UDBE SWPPP

- Storm Water Pollution Prevention Plans
- Water Pollution Control Programs
- Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024766

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, April 25, 2014

ATTN: Estimator

RE: Contract : **Caltrans - 04-2A2504**

Roadway Realignment And Construct Retaining Walls.

Bid Date: **April 29, 2014**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP) Includes Stripe Removal & ADL.	\$2,200.00

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek', is written over the typed name below.

Thomas Koprek
Estimator
(510) 854-9402

From: [Natoshi Dubose](#)
To: [Arnett, Patricia](#)
Subject: Cal Trans Project #04-2A2504 LCP/SWPPP Quote
Date: Sunday, April 27, 2014 7:14:45 PM
Attachments: [Certification152.pdf](#)

LCP \$625.
SWPPP \$1790
See SDBE CERT. ATTACHED.

Any questions, please call Nancy Underwood at (213)625-1016

Thanks

Natoshi Dubose
natoshd@aol.com

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

UGE & ECS, INC.

550 N. FIGUEROA ST., UNIT 6036
LOS ANGELES, CA 90012

Owner: NANCY ESPIE-UNDERWOOD
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 541330 Engineering Services
- 541690 Other Scientific and Technical Consulting Services

- 562910 Remediation Services
- 541620 Environmental Consulting Services

Work Category Code(s)

- C8700 CONSULTANT, NON ENGINEERING
- C8852 SWPPP Planning
- C9903 CONSTRUCTION CLEAN UP

- C8851 Lead Compliance
- C9801 BUILDING CONSTRUCTION

Licenses

A General Engineering Contractor

ASB Asbestos

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000

(213) 847-1922

UCP Firm Number : 32609

Robert Pencil
CUCP OFFICER

April 8, 2013

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



June 29, 2010

Ms. Nancy Espie-Underwood
UGE & ECS, Inc
550 N. Figueroa St. Unit 6036
Los Angeles, CA 90012

**RE: DISADVANTAGED/MINORITY/WOMEN BUSINESS ENTERPRISE
(DBE/MBE/WBE) RECERTIFICATION APPROVAL File No. - 163 - 32609**

Dear Ms. Espie-Underwood:

We are pleased to advise you that after careful review of your application and supporting documentation, the City of Los Angeles has determined that your firm meets the eligibility standards to be recertified as a **Disadvantaged/Minority/Women Business Enterprise (DBE/MBE/WBE)** as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs and the City of Los Angeles DBE/MBE/WBE directory under the following specific area(s) of expertise that you have identified on the business service form for contracting opportunities:

<u>NAICS Code</u>	<u>Description</u>
541330	Engineering Services
541620	Environmental Consulting Services
541690	Other Scientific and Technical Consulting Services
562910	Remediation Services

Your DBE certification is good for five years from the date of this letter and applies only for the above codes. You may review your firm's information in the CUCP DBE database, which can be accessed at the California Department of Transportation's website at www.dot.ca.gov/hq/bep/ and the City of Los Angeles DBE/MBE/WBE database at <http://bca.lacity.org>. Any additions and revisions must be submitted to the City of Los Angeles for review and approval.

After the five-year certification period, your entire file will be reviewed in order to ascertain continued DBE certification status. You will be notified of the pending DBE status review and any documentation update necessary prior to the expiration date.

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE status, you must submit annually a DBE Declaration with supporting documentation, in the format, which will be sent to you. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until the five-year certification has expired.

**QUOTES - SWPPP; Rain Event Action Plan;
Storm Water Sampling, Analysis &
Annual Report**

La Firma Inc.

DBE: 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com
Web: www.theswppfirm.com

April 28, 2014

Project: 04-2A2504

Roadway Realignment And Construct Retaining Walls
04-SCI-152-0.1/5.2

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (6) addenda.

Bid Item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
19	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$2,000.00	\$2,000.00
20	130310	Rain Action Event Plan	EA	125	\$300.00	\$37,500.00
22	130330	Strom Water Annual Report	EA	4	\$1,000.00	\$4,000.00

\$43,500

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305

[Back To Query Form](#)

Search Returned 1 Records

Wed Feb 06 16:01:36 PST 2014

Query Criteria

Firm/DBA Name: La Firma

Firm Type: DBE

Firm ID	38322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	IMPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	es@lafirma@theswppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	(805)
Phone Number	748-8578
Fax Area Code	(805)
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 841820;


ACDBE NAICS

Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C5700 CONSULTANT; NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D84 Non-specialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

Native American woman-owned
California DOT-Certified DBE/SMBE
DBE Certificate #37357

April 29, 2014

Subject: **CONTRACT NO: 04-2A2504 – ROADWAY REALIGNMENT AND
CONSTRUCT RETAINING WALLS**
Bid Date: 29 APR 2014

Adanta is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070003	LEAD COMPLIANCE PLAN (ADL)	LS	LS	\$1,295.00	\$1,295.00
18	130100	JOB SITE MANAGEMENT	LS	LS	\$52,500.00	\$52,500.00
19	130200	PREPARE STORM WATER POLLUTION PREVENTION PROGRAM	LS	LS	\$1,895.00	\$1,895.00
20	130310	RAIN EVENT ACTION PLAN	EA	125	\$395.00	\$49,375.00
21	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	75	\$70.00	\$5,250.00
22	130330	STORM WATER ANNUAL REPORT	EA	4	\$1,495.00	\$5,980.00
Total						\$116,295.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Adanta.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.



ASSUMPTIONS

1. Job Site Management assumes a project duration of 700 days (field work), or one hundred forty (140) weeks of on-site field work. If the actual construction duration is less, the Prime may multiply the number of field weeks by \$375.00. This is a weekly rate for Adanta to conduct a half-day per week site visit to document required SWPPP compliance.
2. No other plans, reports, permits or monitoring are included.
3. The SWPPP and the Lead Compliance Plan are **guaranteed** acceptance for the quoted bids.
4. Contractor to provide completed questionnaire (supplied by Adanta upon notice of award) prior to start of work.
5. Print-ready draft and final copies of plans and reports will be provided so hard copies can be produced; no hard copies will be provided by Adanta.

Adanta is a certified DBE contractor (No. 37357) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@adanta-inc.com if we can provide anything further.

My Very Best Regards,
ADANTA

Tim Anenson
Project Director

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

ADANTA, INC

828 SCHOOL STREET
NAPA, CA 94559

Owner: KIMBERLY PATZ
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 562910 Remediation Services

541620 Environmental Consulting Services

Work Category Code(s)

C8700 CONSULTANT, NON ENGINEERING

Licenses

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37357


CUCP OFFICER

August 9, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

[Back To Query Form](#)

Search Returned 1 Records

Tue Apr 29 09:45:55 PDT 2014

Query Criteria

Firm/DBA Name: adanta

Firm Type: DBE

Firm ID	37357
Firm/DBA Name	ADANTA, INC
Address Line1	828 SCHOOL STREET
Address Line2	
City	NAPA
State	CA
Zip Code1	94559
Zip Code2	
Mailing Address Line1	828 SCHOOL STREET
Mailing Address Line2	
Mailing City	NAPA
Mailing State	CA
Mailing Zip Code1	94559
Mailing Zip Code2	
Certification Type	DBE
Email	kimberlypatz@adanta-inc.com
Contact Name	KIMBERLY PATZ
Area Code	(707)
Phone Number	709-8894
Fax Area Code	(707)
Fax Phone Number	736-8368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	541620; 562910;

ACDBE NAICS

Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses	
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



Natural Investigations Company

April 18, 2014

Granite Construction Company
Nick Jours
580 West Beach Street
Watsonville, CA 95076

Subject: Caltrans Contract No: 04-2A2504 preparation of WPCP in Santa Clara County, CA.

Natural Investigations Company, LLC, (Natural Investigations) is a California certified Woman Owned Business (WBE), Disadvantage Business Enterprise (DBE), and Small Business Enterprise (SBE), who employs proven professionals from our Northern California office, in cultural/archaeological resources, biological resources, and environmental consulting/permitting. Natural Investigations has prepared the following scope of work and associated cost in response to the specific tasks and responsibilities for the preparation of a Caltrans Water Pollution Control Program (WPCP) regarding the Hwy 152 Realignment & Retaining Walls, Santa Clara County (Caltrans Contract No: 04-2A2504).

Natural Investigations, employing a Qualified SWPPP Developer (QSD), proposes to prepare a WPCP to assist in compliance with the State Water Resources Control Board (SWRCB)'s Construction General Permit 2009-0009-DWQ for Caltrans Contract No: 04-2A2504 in Santa Clara County, CA (Project).

- Collect any readily available background information, then calculate risk category (assumed to be Level 1 for this cost estimate);
- Identify site-specific sediment and erosion control devices and other best management practices;
- Identify good housekeeping best management practices;
- Identify post-construction best management practices (*Client to provide project engineering / architectural drawings of final landscaping and permanent stormwater facilities, if any*);
- Prepare site maps and erosion control drawings (*Client to provide project engineering / architectural drawings of all structures and site grading*);
- Describe construction, inspection, and maintenance schedule and provide blank inspection form (*Client to provide construction schedule*);
- Prepare spill control sub-plan;
- Prepare monitoring sub-plan;
- Provide necessary appendices, including BMP factsheets and record logs, as needed;
- Prepare and submit electronic copy (compact disc) and hard copies of a draft WPCP to Client;
- Prepare up to 125 Rain Event Action Plans;
- Provide 75 separate Stormwater sampling and analysis (Turbidity and PH, no suspended solids analysis);
- Revise the WPCP based upon comments received from the Client or any reviewing agencies, and submit electronic and hard copies of the final reports to the Client and submit to Caltrans District 4;
- Prepare Notice of Intent form, and any needed supporting documentation, and submit to Caltrans District 4;
- Prepare up to 4 Annual Reports (assuming that Client sends the required supporting documentation, including all required inspection reports, corrective action reports, and site photos), and submit to Caltrans District 4.

Notes, Assumptions, and Out of Scope Items

The Client, serving as the Legally Responsible Person, must electronically certify the NOI. Client must supply

project engineering / architectural drawings and schedules sufficient to inform for preparation of the WPCP. The project is assumed to be a Risk Level 1 project. Additional labor and costs are involved with Level 2 and 3 projects. Performance of monitoring and inspections are not included in this Scope of Work. Consultation with State agencies, other than normal permit administrative work, is included in this Scope of Work. Natural Investigations will not perform any water sampling for heavy metals or suspended solids. Natural Investigations will not perform any of the required monitoring or inspections according to Attachment C of the Construction General Permit. Training, monitoring and inspection services can be provided at an additional and reasonable cost.

Based on thoughtful consideration of the contract requirements, and a detailed estimate of the attendant labor and direct costs, Natural Investigations estimates our fee for the scope of services described herein will be approximately **\$85,625**.

Cost Breakdown

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
19	130300	Prepare Water Pollution Control Plan	LS	1	LS	\$5,000
20	130310	Rain Event Action Plan	Each	125	\$500	\$62,500
21	130320	Stormwater Sampling and Analysis	Each	75	\$135	\$10,125
22	130330	Stormwater Annual Report	Each	4	\$2,000	\$8,000

We appreciate the opportunity to submit this proposal and look forward to providing our services on this project.

Respectfully submitted,



Cindy Arrington, M.S., RPA
 Principal
 Natural Investigations Company, LLC
 916-765-9381
cindy@naturalinvestigations.com



Civil Engineering and Stormwater Solutions

April 22, 2014

RE: Proposal for SWPPP for Caltrans 04-2A2504, Bids 4/29/14

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
 - II. Prepare Notice of Termination (NOT) at completion of project.
 - III. Submit SWPPP to State Water Board via SMART program.
 - IV. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
 - V. Prepare Water Pollution Control Drawings as part of SWPPP.
 - VI. Exclusions:
 - a. Role of Water Pollution Control Manager and required monitoring, NOI fees, BMP's, site inspection and testing will be the contractor's responsibility.
- B. Provide Stormwater Annual Report
 - I. Prepare Stormwater Annual Report in accordance with the SWRCB requirements.
 - II. Report will be prepared by a certified QSD.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- A. Prepare SWPPP, Bid Item 19 \$ 2,200
Includes 4 binders
- B. Prepare Stormwater Annual Report \$500 EA x 1, Bid Item 22 \$ 500

Fees will be due within 30 days of client's receipt of invoice.

Call if you need a quote for WPCM oversight.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015 (Certified through Caltrans)

**TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM**



Civil Engineering and Stormwater Solutions

SBE (Micro) #60919, Exp. 1/31/2016, DUNS #832769918 Annual Revenue Under \$500K

**TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM**

QUOTES - Signs

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

REVISED 1

To: Estimator

UN:422 / D:416

Job # 04-2A2504

04-ScL-152

KRC BID #M14-440

Bid Date: 4-29-2014

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$/UNIT</u>	<u>TOTAL</u>
4	Construction Area Signs - Price above includes signs from CS-1, MIQ-1, THQ-1 and (2) construction project funding signs only; furnished, installed and removed. - All signs will be installed per plan per stage. Signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Covering of conflicting signs and removal of conflicting striping not included in item. - Covering of sign panels during shutdown of work activities is not included in item. - Signs specifically not included above are to be considered excluded from item 4. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$42,000.00
5	Traffic Control System 1 pilot car and driver \$700.00 per 8 hour shift 2 flaggers \$1,400.00 per 8 hour shift 2 flaggers with light towers \$1,500.00 per 8 hour shift 2 additional advanced flaggers \$1,350.00 per 8 hour shift 2 additional advanced flaggers with light towers \$1,450.00 per 8 hour shift <u>Traffic Control Notes:</u> - If less than 3 consecutive shifts are performed please add 5% to quoted traffic control rates - Cancelations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) not included in traffic control prices - TC crews subject to availability - Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up. - If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery/pick up fee may apply if not given this notice. - Please allow up to 30 minutes on each side of shift for placing and removing equipment. - All overtime will be charged at \$95.00 per hour per man - All Saturday traffic control rates multiply by 1.45 - All Sunday traffic control rates multiply by 1.85				
14	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$225.00 delivery fee per pcms : \$225.00 pick up fee per pcms : If Interested, please call for sale price				
39	Remove Roadside Sign - treated wood waste not included in item	ea	4	\$57.00	\$228.00

SEE NEXT PAGE FOR REMAINDER OF QUOTE



44	Relocate Mailbox - Includes final relocation at conclusion of project only	ea	4	\$300.00	\$1,200.00
79	Furnish Sign - 0.063"-unframed	sqft	180	\$13.55	\$2,439.00
80	Furnish Sign - 0.080"-unframed	sqft	150	\$13.55	\$2,032.50
81	Furnish Sign - 0.080"-framed	sqft	100	\$17.50	\$1,750.00
82	Roadside Sign - One Post	ea	36	\$225.00	\$8,100.00
83	Roadside Sign - Two Post	ea	4	\$475.00	\$1,900.00
109	Delineator (Class 1)	ea	220	\$55.00	\$12,100.00
110	Object Marker	ea	17	\$85.00	\$1,445.00

Note: (6) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

-----> **Note: Item 39, 44, 79, 80, 81, 82, 83, 109 and 110 must bid together and if used must bid with item 4.**

Note: Permanent sign, delineator, marker and mailbox removal, relocation and installation includes (2) move-ins. Additional move-ins will be charged at \$1,050.00 each.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**



KRC SAFETY CO., INC.

REV 02-12-14

ATTACHMENT A

Job # 04-2A2504 Bid Date: 4-29-2014

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ **(Certificate # 000447)** Expires 11/23/2014, SBE **(Certificate # 0006897)**, MBE **(Certificate # 91S00114)**
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 4 includes up to (18) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 **Portable changeable message signs, light towers, arrow boards and Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.**
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 4-29-2014

Company: _____

Accepted by: _____



QUOTES - Traffic Control

TIME RECEIVED
April 29, 2014 10:51:59 AM PDT

REMOTE CSID
951 695 5105

DURATION PAGES
109 3

STATUS
Received

Apr 29 14 10:48a

Maneri Traffic Control

951-695-5105

p.1

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

UNION SIGNATORY



TRAFFIC QUOTE

PROJECT: 04-2A2504

DATE: 04/29/14

TO: PLAN HOLDER

ATTN: ESTIMATOR

TO ESTIMATOR:

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK & EQUIPMENT (1-8 HOURS) - \$1,330.00

PLEASE SEE ATTACHED ALL OTHER PRICES

ADDITIONAL ITEMS:

ITEM #8- \$34.00

ITEM #16- \$178.00

ITEM #17- \$6,680.00

ITEM #43- \$4,750.00

USF2 1W
75 DAY @ 1,330 = 99,750

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE:

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.
ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



DATE: 04/29/14
PROJECT: 04-2A2504

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,330.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOUR).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS(1-8 HOURS).....	\$1,450.00
PILOT CAR OPERATION, 3 LABORERS(1-8 HOURS).....	\$1,890.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$690.00

RAMP NOTIFICATION SIGN (EACH).....\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$850.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
<u>ATTENUATOR TRUCK W/ OUT DRIVER:</u>	
DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,750.00

**NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD AND ATTENUATOR
 PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)**

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$105.00 PER HOUR,
 PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$285.00 PER LABORER FOR
 OVERTIME RATE DIFFERENCE. \$40.00 YEARLY INCREASE EVERY JULY 1ST ON TRAFFIC CONTROL.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



Firm ID 38078
Firm/DBA Name MANERI TRAFFIC CONTROL
Address Line1 47423 RAINBOW CANYON
Address Line2
City TEMECULA
State CA
Zip Code1 92028
Zip Code2
Billing Address Line1
Billing Address Line2
Billing City
Billing State
Billing Zip Code1
Billing Zip Code2
Certification Type DBE
Email mariamaneri@yahoo.com
Contact Name MARIA MANERI
Area Code (951)
Phone Number 695-5104
Area Code (951)
Phone Number 695-5105
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Counties 04; 05; 07; 08; 11; 12;
NAICS 561990;

DBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Business Senses C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Business Sectors
Minority F
Ethnicity HISPANIC
Firm Type DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

TIME RECEIVED
April 28, 2014 2:07:44 PM PDT

REMOTE CSID
415 206 1711

DURATION PAGES
83 3

STATUS
Received

04/28/2014 14:00 415-206-1711

CMC CONSTRUCTION

PAGE 01/03

CMC Traffic Control Specialists dba CMC Construction

3450 3rd St. Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711
www.cmctrffic.com

Contractor License No. 792059 (A, C-31)
SF Business Tax Reg. No. 306338
SF Vendor No. 68165
FEIN No. 01-0520791

WBE/LBE/SBE/DBE Certified
SFHRC Cert No. 021416710
CUOP Firm ID No. 53473
CA DGS ID No. 61410

Fax

To: Estimator From: Phil Meszowski, (415) 780-1441, phm@cmctrffic.com

Phone: _____ Pages: 3

Fax: _____ Date: 4/28/2014 11:44 AM

Re: 04-2A2504 - Roadway Realignment & Construct Retaining Walls - Gilroy CC:

Urgent For Review Please Comment Please Reply Please Recycle



CMC

Traffic Control Specialists

3450 3rd St. Suite 3G, San Francisco, CA. 94124
 Contractor Lic. 792059 - SFHRC Certification No. 021416710
 SBE/LBE/WBE/UDBE/Micro Business Certified
 (415) 206-1700 - Fax (415) 206-1711
 www.cmctrffic.com

ALL YOUR TRAFFIC CONTROL NEEDS
RENTAL-SALES-ENGINEERING-CONTRACTING

TRAFFIC PLANS
 PERMITS
 SIGN SHOP
 STRIPING
 LANE CLOSURES

HIGHWAY CLOSURES
 PILOT CARS
 K-RAIL/CRASH
 CUSHIONS
 TC SUPERVISORS

FLAGGERS
 WATER WALL
 BARRIERS
 TRAFFIC CONES
 SUPPLIES/SALES

Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11) **\$825 / DAY**

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$125 per crew-hour.
- Add \$50 per 8 hour shift for night work.
- Mobilization charges apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10) **\$1350 / DAY**

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ¼ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$215 per crew-hour.
- Add \$1300/day to include an operated attenuator truck. Mobilization and/or idle time charges may apply.
- Add \$100 per 8 hour shift for night work.
- Additional charges apply for closure of additional lanes.
- Mobilization charges apply based on scope of work, location, and schedule

Lane Closure with Reversible Lane (per Caltrans drawing T13) **\$1380 / DAY**

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands.
- Rates include a shift of 8 hours ST. ¼ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$215 per crew-hour.
- Add \$700/shift for an operated pilot car.
- Add \$100 per 8 hour shift for night work premium and \$275/shift/night tower if not provided by the client.
- Lunch and breaks to be covered by the client or add \$520/shift for a 3rd fagger.

Traffic Flagman/Technician (Hourly rate) **\$65 / HR ST. \$90 / HR OT. \$110 / HR DT**

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add \$5/HR for night work. Lighting for fagger stations can be provided for \$275/shift/night tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate) **\$85 / HR ST. \$110 / HR OT. \$130 / HR DT**

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add \$5/HR for night work
- Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings**24"x36" Sheet 1"=60' scale****11"x17" Sheet 1"=60' scale****\$350 / SHEET****\$250 / SHEET**

- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only (\$2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is \$150/HR for licensed engineer and \$100/HR hour for junior engineer

TC Equipment Rental (Delivery & pickup charges apply)

	Daily	Weekly	28 Days
CMS Board			
Arrow board	\$228.00	\$700.00	\$1400.00
Roll-up sign with sign stand	\$88.00	\$265.00	\$850.00
Type I barricade	\$7.00	\$50.00	\$150.00
Type III barricade	\$1.00	\$7.00	\$28.00
Traffic cone	\$4.00	\$12.00	\$40.00
Portable tubular delineator with base	\$0.75	\$3.60	\$14.00
Water-filled plastic barricades	\$0.75	\$6.25	\$21.00
Delineator drum	\$7.00	\$28.00	\$80.00
Type K concrete barriers (20 LF)	\$2.00	\$10.00	\$40.00
Crash barrel array (price per barrel, unfilled)	\$18.00	\$45.00	\$125.00
Portable flashing beacon	\$10.00	\$30.00	\$80.00
Aluminum signs	\$20.00	\$80.00	\$180.00
	\$0.60 / SF		

Traffic Control Equipment & Supply Sales

Aluminum sign - engineer grade sheeting	Specific jobs quoted upon request
Aluminum sign - high intensity sheeting	Call for pricing
Temporary Pavement Tape (4" x 100 yds) - White, yellow, or blackout	Call for pricing
Temp Overlay Markers ("Floppies") - White or yellow	Call for pricing

- Sales tax and delivery is not included.
- Sign prices include one background color and one foreground color only and are not valid for all sizes
- We stock a wide variety of traffic control material and equipment including cones, delineators, & barricades. Please call us for a quote.

Pavement Striping - Installation and Removal

4" Paint Stripes - Install or Remove (Add \$0.35/LF for OT work)	Specific jobs quoted upon request
Paint Marking - Install or Remove (Add \$1.00/SF for OT work)	\$1.00 / LF
Hourly Rate for Scattered Work	\$4.00 / SF
	\$300 / HR BT, \$385 / HR OT

- All installation prices are for a 1 coat paint system. Thermoplastic striping installation is excluded
- Basic traffic control is included for our work (similar to Caltrans drawing T11). Traffic plans, flaggers, posting of no-parking, and permits are excluded
- Minimum daily charge of \$1200 (\$1540 for OT work)
- Removal of hazardous yellow thermoplastic is excluded
- Hourly rate is charged from portal to portal
- Mobilization charges apply based on scope of work, location, and schedule

No retention to be held on our work. All project costs including project drug and safety testing to be marked up and billed to the client. Mobilization, demobilization, and travel time charges apply based on scope of work, location, schedule, etc. Payment due net 30 days. 1.5% interest per month added to overdue invoices. Bonds and permits are excluded. This quote must become a binding part of any contract and items cannot be split without prior permission, please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm.

QUOTES - PCMS Rental

TIME RECEIVED
April 28, 2014 2:52:34 PM PDT

REMOTE CSID

DURATION
26

PAGES
1

STATUS
Received

**FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950**

**PO Box #0186
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Nataliejoy86@hotmail.com
State contractor license: 963168**

Attention: Estimator

Dear Estimator

4-22-14

Thank you for the opportunity to bid on the Caltrans project 04-2A2504. That bids 4-29-14. After looking at the plans and specials the following is a bid for item 14 PCMS

Item 14 PCMS boards

Monthly PCMS price is \$900.00 per month each board
150.00 delivery per board
150.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE

Sincerely,
Rick Vasquez
Flash Traffic, Inc.
661-733-2053

BL EQUIPMENT RENTALS & SUPPLIES

Phone: 569-627-4592
Fax: 569-628-5706

Fax

To: GRANITE/SANTA CLARA

From: B L EQUIPMENT RENTAL & SUPPLIES

Fax: 14083277090

Pages: 2

Re:

Date: April 28, 2014



General Engineering Contractor
License # 954029

QUOTATION

2725 West Cherry Ct.
Visalia, CA 93277
Ph. 559-827-4592 Fax 559-625-5786

CELL 559-280-3306

UDBE/S.B. CERTIFIED
FIRM #36494

BARE RENTAL RATES

PROJECT	CAL TRANS 04-2A2504	BID DATE	4/29/2014
----------------	---------------------	-----------------	-----------

ITEM	DAY	WEEK	4 WEEK
MESSAGE BOARD	\$175.00	\$550.00	\$1,200.00

\$300.00 MOBILIZATION FEE EACH WAY WILL APPLY PER EACH ITEM

ALL RENTAL EQUIPMENT SUBJECT TO AVAILABILITY. CUSTOMER RESPONSIBLE FOR FUEL AND DAMAGE TO EQUIPMENT. TERMS NET 30. ANY LOST EQUIPMENT WILL BE BILLED AT REPLACEMENT COSTS

**QUOTES - Erosion Control; Erosion Control
Materials & Netting; Silt Fence**

KCI ENVIRONMENTAL, INC.

ENVIRONMENTAL RESTORATION SPECIALISTS

EROSION CONTROL QUOTATION

Date: 4/29/2014

To: Company Name **GRANITE**
 Attention **JAMES WILLIAMS**
 Fax Number **(408) 327-7090**

From: KCI Environmental, Inc.
 Sender Name **JIM GORTER / EROSION CONTROL DIVISION**
 Number of pages **1**

*Low +
 MOST COMPLETE
 Map
 4/29/14 A 1018*

Project Name 04-SCL-152-0.1/5.2
 Contract/Bid # 04-2A2504
 Location Gilroy, Calif.

26,575

Item	QUOTATION:	Erosion Control	
Item 23	Movein/Moveout Temp	10 each @ \$400.00/each.	\$4,000.00
Item 24	Temp Hyd. Mulch (BFM)	21,500 SY @ \$1.05/SY	\$22,575.00
Item 57	Movein/Moveout	6 each @ \$650.00/each	\$3,900.00
Item 58	RECP(Netting)	87,700 sqft. @ \$0.39/sqft.	\$34,203.00
Item 59	Hydromulch	239,000 sqft. @ \$0.02/sqft.	\$4,780.00
Item 60	Fiber Rolls	4100 LF @ \$5.87/LF	\$24,067.00
Item 81	Straw	109,000 sqft. @ \$0.035/sqft.	\$3,815.00
Item 62	Hydroseed	239,000 sqft. @ \$0.052/sqft.	\$12,428.00
Item 63	Compost	239,000 sqft. @ \$0.16/sqft.	\$38,240.00
Item 64	Incorporate Materials	42,000 sqft. @ \$0.05/sqft.	\$2,100.00
		TOTAL BID:	\$180,108.00

123,237

- 1 Union Contractor, SBE Certified # 0038162
- 2 Water provided on site at no cost, hydrant or similar.
- 3 No traffic control *(ZERO DAYS BECAUSE BEHIND K-RUN) & PAY*
- 4 No soil prep or maintenance
- 5 Lights for night work supplied and operated by others
- 6 Truck access to all areas provided at no cost.
- 7 Laydown area for compost delivery and storage supplied on site at no cost.

** If you do not receive all pages of this FAX transmission, please call us immediately at (805) 543-3311

150,108

P.O. Box 3307
 SAN LUIS OBISPO, CA 93403
 PHONE 805-543-3311
 FAX 805-543-3429
 Lic. No. 819844



1640 James Road, Bakersfield, CA 93308
(661) 872 7089 - office (661) 899 8882 (fax)
WMBE Cert CUCP -- UDRE CT 82451, CCA -1246, Small Business
CA Lic. # 508089, New License 0040577
Bond rate 2.5%
Union: No. & So. Calif. Laborers

Project: CDOT 04-2A2504, Near Gilroy
Addendums: Five
Price good for 30 days
Estimator: John Juetta
Date: April 22, 2014

Bid Item	Description	Quantity	Unit Price	Extended Price
23	Move-in/Move-out (Temp. Erosion Control)	10 each	\$510 each	\$5,100.00
24	Temp. Hydraulic Mulch (BFM)	21,500SY	\$0.495/SY	\$10,642.50
28	Temp. Fiber Roll	18,000LF	\$3.33/LF	\$59,940.00
30	Temp. Silt Fence	900LF	\$4.35/LF	\$3,915.00
57	Move-in/Move-out (Erosion Control)	6 each	\$1,140 each	\$6,840.00
58	Rolled Erosion Control Product	87,700SF	\$0.42/SF	\$36,834.00
59	Hydromulch	239,000SF	\$0.041/SF	\$9,799.00
60	Fiber Roll	4,200LF	\$6.13/LF	\$25,740.00
61	Straw	109,000SF	\$0.0253/SF	\$2,757.70
62	Hydroseed	239,000SF	\$0.0525/SF	\$12,547.50
63	Compost	239,000SF	\$0.114/SF	\$27,246.00
64	Incorporate Materials	42,000SF	\$0.025/SF	\$1,050.00
128	Temporary Fence (Type Frog)	19,200LF	\$10.26/LF	\$196,992.00

122,813

15,742

138,555

General Contractor may elect to perform items 28, 30, 128.

Exclusion/Qualifications/Remarks: Work day is from 7:00 - 5:30 - 8 hr. day - Mon. to Fri. Bid does not include any overtime, weekends or holiday work.

The GC and/or owner is to provide: the traffic control, water at the seeding site at 350GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top and bottom), also they are to provide any soil preparation or maintenance necessary; i.e. salvage or placement of topsoil, weed removal, plant establishment, etc.

The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
 Calif. Lic. 883292 Certified SWBE & U/DBE

250 W. Riverside Dr. Phone (831) 763-1811
 Watsonville, CA 95076 Fax (831) 763-1409
 Josh Cell (831)345-6438 josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator

(page 1 of 2)

CDOT SWBE Firm No. 7183 Exp. 2/1/2016
UNDERUTILIZED DBE Firm NO. 7183

Job Name: 04-2A2504 Hwy 152
 [Hecker Pass near Gilroy]

Date: 4/29/2014
Bid Date: 4/29/2014

Item No. / Code	Description	Unit	Qty	Unit Price	Total
23 / 130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	10	\$ 400.00	\$ 4,000.00
24 / 130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	21,500	\$ 1.33	\$ 28,595.00
28 / 130640	TEMPORARY FIBER ROLL	LF	18,000	\$ 3.84	\$ 69,120.00
30 / 130660	TEMPORARY SILT FENCE	LF	900	\$ 4.23	\$ 3,807.00
57 / 210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	\$ 400.00	\$ 2,400.00
58 / 210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	87,700	0.544	\$ 47,708.80
59 / 210300	HYDROMULCH	SQFT	239,000	0.037	\$ 8,843.00
60 / 210350	FIBER ROLLS (TYPE 2 12" DIAMETER)	LF	4,100	9.95	\$ 40,795.00
61 / 210420	STRAW	SQFT	109,000	0.031	\$ 3,379.00
62 / 210430	HYDROSEED	SQFT	239,000	0.090	\$ 21,510.00

TOTAL \$ FOR ITEMS BID: \$ ~~208,647.80~~
 236,157

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) Included	<u>20</u>	(16 Per Items 23 & 57. One Each for Items 28, 30, 58 & 60)
Additional moves	<u>\$400</u>	Each
Stand-by time/hr.	<u>\$500</u>	See Terms & Conditions page 2.
Traffic control by prime contractor	<u>x</u>	

2) On-Site Water Requirements:

	<u>47,000</u>	Total Gallons Item 24
	<u>33,000</u>	Total Gallons Items 59 & 62
Dedicated Water Truck Service (Provided by prime contractor)	<u>x</u>	3,000 capacity, 200 GPM discharge
	<u>44</u>	approximate hours of use Item 24
	<u>31</u>	approximate hours of use Items 59 & 62

3) Payment:

C.O.D.	_____	
Net 15 without Pre-lien	_____	Note:
Net 30	_____	Superior Hydroseeding, Inc. must be in possession
Pre-lien information required	<u>x</u>	of a fully executed subcontract before the
Purchase Order	_____	work quoted herein can be scheduled,
Subcontract	<u>x</u>	or materials ordered.

197,700

Superior Hydroseeding, Inc.

Calif. Lic. 683292

QUOTATION PAGE 2

Terms and Conditions continued (To be included in subcontract):

Date: 4/29/2014

Job Name: 04-2A2504 Hwy 152
[Hecker Pass near Gilroy]

Bid Date: 4/29/2014

- X** 4) Quote excludes nightwork, site-prep, reseeding, maintenance, and guarantee/warranty. Excludes clearing/grubbing, maintenance, & removal of temporary items. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.
- X** 5) Overspray and or straw duff may dust cars, buildings and sidewalks. Please notify all concerned to find alternative parking or travel routes as necessary during the work period.
- X** 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.
- X** 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.
- X** 8) A representative of the prime contractor or owner must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.
- X** 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.
- X** 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 15% of contracted total.

This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory

Title

Date

Josh Freeman

Josh Freeman

4/29/2014

NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.

QUOTES - Sweeping



UDBE Certified
Firm #39938

Microbusiness (MB) Certified
Supplier #1740944

**HWY 152
REALIGNMENT & RETAINING WALLS
CAL TRANS PROJECT #04-2A2504**

Water Trucks Hourly Rates

<u>3 - Axle Truck</u> 4,000 gal		<u>2 - Axle Truck</u> 2,800 -3,000 gal	
Standard Rate: Monday - Friday	\$83	Standard Rate: Monday - Friday	\$82
Saturday and Nights	\$88	Saturday and Nights	\$87
Sunday and Holiday	\$93	Sunday and Holiday	\$92

Material Transport Hourly Rates

Flatbed	\$95	End-Dump	\$95
Transfer	\$95	10 Wheel Dump Truck	\$88
		Super Dumps	\$105

Sweeper Truck Hourly Rates

Monday through Friday 6am-6pm	\$125
Nights / Saturday	\$135
Sundays / Holidays	\$145

Mechanical and Vacuum Units
1 hour travel time to jobs 30+ from company headquarters

*** Note - 4 hour minimum on all day time trucking.
6 hour minimum on all night time trucking.*

QUOTES - Cold Plane AC Pavement; Rumble Strip

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT: Roadway Realignment and Construct Retaining Walls
Project Number: 04-2A2504
Bid Date: 04/29/2014
Location: Gilroy, Santa Clara County, CA

BID, AC Grinding

Daily Minimum Charge \$2850.00 $\times 2 = \$5,700$

This price is for a 48" inch cold planer machine, *Wirtgen W 1200 F*. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

Daily Minimum Charge \$3800.00 $\times 5 = \$19,000$

This price is for an 80" inch cold planer machine, *Wirtgen W 2000*. Up to 12 inches depth. \$200.00 additional for night work. \$500.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Mobilization Included \$24,700 —

Portland cement concrete grinding is excluded from this quotation.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Quinto Allende

0429-03

ABSL Construction

29334 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621761
SBMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

- 1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
- 2) Modification to the work may require a change in the quote.
- 3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
- 5) All trash over one complete set will be charge to the contractor.
- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
- 8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$425.00 per hour.
- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.
- 11) The above price does not include permits, fees, bonding, state or local taxes.
- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
- 15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Quinto Allende

QUOTES - AC Dike

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT SANTA CLARA CO. RT 152 04-2A2504

BIDS : 4/29/14

***PLACE ONLY* 1900 LF ASPHALT DIKE (TYPE E) @ \$2.50 LF.**

**PRICE INCLUDES TACK AND ONE MOBILIZATION .
ADDITIONAL MOBILIZATIONS \$2800.00 EACH.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

QUOTES - Clearing & Grubbing



COMMUNITY TREE SERVICE, INC.

320 Industrial Rd. Suite #105 Watsonville, CA 95076

Tel: (831) 763-2391 Fax: (831) 763-2008

Communitytreeservice320@gmail.com

Fully Insured: General Liability & Worker's Compensation

California State Contractor's License No. 801657

Estimate/Contract

Date: 4-28-2014

Submitted To: Caltrans 04-2A2504 Realignment and Retaining Walls Project

Mailing Address:

Job Location: Caltrans 04-2A2504 Realignment and Retaining Walls, Highway 152 near Gilroy (Santa Clara County), California

Telephone Number:

Email:

Scope of Work: *Please note as we were unable to determine the specific amount of trees to be removed on this project, our bid is based on an average price per tree. This price does not include stump removal or traffic control.*

- Removal of trees as specified on the plans
 - All of the brush and wood will be cleaned up and hauled away

Estimated Cost: \$950.00/per tree

1. Community Tree Service (CTS) will perform the work described above for the amount of \$_____. Payment in full is due upon completion unless another arrangement has been made in writing signed by both parties. (Please pay Foreman at job completion.) Any unpaid balance shall be subject to a finance charge of .7% per month thereafter.

2. Unless infeasible, removals are cut to soil grade. There will be no stump grinding unless it is written into the above Scope of Work.

3. In the event of a default in payment of the amount due hereunder, Community Tree Service (CTS) shall be entitled to collect all reasonable costs of collection, including, but not limited to, a reasonable attorney's fee.

4. In compliance with Business and Professions Code Section 7018 (Div. 3, Chap. 9), this is to inform you that under the mechanics' lien law (California Civil Code Section 8400 et seq), any contractor, subcontractor, laborer, supplier, or other person who helps improve the property but is not paid for his work or supplies, has a right to enforce a claim against the property. This means that after court hearing, the property could be sold by a court and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the sub-contractor, laborer or supplier remains unpaid.

5. Unless explicitly listed above in "Scope of Work," CTS is **not** responsible for:

(a) Obtaining or paying for any required permits from state, county, or local authorities.

(b) Any incidental damages to property or persons that are not due to the negligence or defective work of Community Tree Service. Such damages include, without limitation, damages caused by tree and/or root failure from pruning or cutting, including erosion and/or falling trees or branches.

(c) Broken sprinkler lines, utility lines, septic tanks or septic lines that have not been located and marked by homeowner/property manager/authorized agent.

6. Homeowner acknowledges that trees and branches can and do fall without warning at any time and that damages caused thereby, including injury to persons and property, are not the responsibility of CTS. If such claims are made against CTS, Customer will hold CTS harmless.

7. This bid, until it is signed by customer and delivered to CTS, is an offer by CTS that will expire within 1 year, or when CTS mails a written notice stating that it has been withdrawn, whichever is earlier. The bid will become a contract binding on both parties when and only when CTS has received (by fax, e-mail, or original) a copy signed by the customer.

8. . The person signing below warrants that he/she is the owner, or a duly authorized employee or agent of the owner, and has the specific authority from the owner or owners of the property to authorize the work described above.



Estimator: _____

Date: 4-28-2014 _____

Acceptance of Proposal:

Customer: _____

Date: _____

Query Criteria

County: SANTA CRUZ

Work Codes: A0781 Landscaping, Tree Services

Ethnicity: HISPANIC

Licenses: D49 Tree Service

Firm Type: DBE

Gender: M

Firm ID	41249
Firm/DBA Name	COMMUNITY TREE SERVICE, INC
Address Line1	831 WALKER STREET
Address Line2	
City	WATSONVILLE
State	CA
Zip Code1	95076
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	communitytreeservice320@gmail.com
Contact Name	ADOLFO GARCIA
Area Code	(831)
Phone Number	763-2391
Fax Area Code	(831)
Fax Phone Number	763-2008
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	27; 43; 44;
Districts	04; 05;
DBE NAICS	238910; 238990; 532412;

ACDBE NAICS**Work Codes**

A0781 Landscaping, Tree Services; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; C9981 BUILDING MOVER; I7350 MISC EQUIPMENT RENTAL & LEASING;

Licenses

C21 Building Moving / Demolition Contractor; D49 Tree Service;

Trucks**Gender**

M

Ethnicity

HISPANIC

Firm Type

DBE

**QUOTES - Shotcrete; Staining &
Anti-Graffiti Coating; Coating**



QUOTATION

**DIRT & AGGREGATE
INTERCHANGE, INC.**

This is a FAX Transmittal consisting 1 page including this cover sheet. Please advise if you do not receive this transmittal complete.

DATE: 4/29/2014

TO: Granite Construction Attn: ESTIMATOR FAX: 1-408-327-7000

Project Name: 04-2A2504 ROADWAY REALIGNMENT
Owner: CALTRANS
Bid Date & Time: 04/29/13 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
35	Remove Metal Beam Guardrailing	230	LF	\$7.00	\$1,610.00
84	Staining Galvanized Surfaces	100	LF	\$14.00	\$2,820.00
112	Transition Railing (Type WE)	2	EA	\$5,000.00	\$10,000.00
113	Alternative In-Line Terminal System	2	EA	\$4,430.00	\$8,860.00
143	Mobilization	1	LS	\$5,000.00	\$5,000.00
TOTAL:					\$27,890.00

- Stipulations:
- Bond not included.
 - No traffic control. No Survey Work.
 - Excludes all dirt, asphalt and concrete installation, removal and/or disposal on guardrail items.
 - Excludes erosion control.
 - Price based on 1 mobilization.
 - Extra mobilization = ~~\$5,000.00~~ per mobilization.
 - 4 Working days.
 - California DBE Certified #CT-006020.

Low

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise
OR DBE #403, OR CCB# 20000, WA CCB# DIRT&AGG, WA DBE# D4 M0700 701
20005 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-6093 Fax: 503-669-1192

**QUOTES: Pipe Material & Underground;
Rock Slope Protection; Fabric (Class 8)**

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



FAX COVER SHEET

DATE: 4-29-14

FAX NUMBER: _____

TO: Estimating

PAGES: 8 9

REGARDING: Job # 04-2A2504

URGENT: _____

Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 282-0354
 Fax (559) 281-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014183

Date Submitted: APRIL 28, 2014

To:
 Attn: Estimating Department

Project: CALTRANS 04-2A2504
 SANTA CLARA CO.
 NEAR GILROY

Phone:

Fax:

Bid Date: APRIL 28, 2014

Item	Quantity	Description	Unit	Total
7	380 LF	12" POLY CSP 16GA (APC)	\$8.48	\$3,802.40
7	13 EA	12" POLY DIMPLE BAND	\$19.08	\$247.78
8	167 LF	15" HDPE BELL & SPIGOT STORM TITE (APC) 20 LF	\$10.09	\$33,700.80
9	2 LF	24" HDPE BELL & SPIGOT STORM TITE (APC)	\$17.22	\$688.80
10	9 LF	30" HDPE BELL & SPIGOT STORM TITE (APC)	\$22.83	\$4,108.40
11	180 LF	6" GALV CSP 16GA **16GA ONLY**	\$3.78	\$567.00
11	6 EA	6" GALV BIAS BAND	\$8.29	\$31.74
12	8 LF	42" X 28" GALV CSPA 12 GA	\$83.16	\$997.82
15	110 LF	36" 12GA CORRUGATED STEEL PIPE INLET	102.06	\$11,226.80
16	18 EA	36" R BLACK GRATE	572.25	\$10,300.50
17	16 EA	12" GALV END SECTION W/STRAP 41" (AFES)	53.28	\$798.90
18	1 EA	21" GALV END SECTION W/STRAP 70" (AFES) **FOR 18" HDPE**	105.55	\$105.55
19	2 EA	36" GALV END SECTION W/ROD 33" (AFES) ***FOR 30" HDPE	366.10	\$732.20
100	2 EA	42" X 25" END SECTION W/ROD 39"X1/2" DIA	303.29	\$606.58
FREIGHT	1 EA		750.00	57,715.97 ✓

TAX IS NOT INCLUDED IN THIS QUOTE. QUOTE IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. INSTALLATION IS BY OTHERS. TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. QUOTED PRICES GOOD TILL 5-28-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 08/29/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails.

See attached terms and conditions.

Accepted by:

Company _____ **Date** _____

By _____

Purchase Order No. _____



Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014184

Date Submitted: APRIL 28, 2014

To:
 Attn: Estimating Department

Project: CALTRANS 04-2A2504
 SANTA CLARA CO.
 NEAR GILROY

Phone:
 Fax:

Bld Date: APRIL 28, 2014

Item	Quantity	Description	Unit	Total
25	600 SY	TEMPORARY COVER ROLL SIZE: 17-1/2' X 309'	\$0.84	\$504.00
	AS REQUIRED	GRAVEL BAGS (UNFILLED)	\$3.16	
	AS REQUIRED	3/8" X 600' POLY ROPE	\$73.50	
26	400 LF	TEMPORARY CHECK DAM TYPE 2 INCLUDES 1,110 EA GRAVEL BAGS (UNFILLED)	\$1.10	\$440.00
27	74 EA	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES 1,110 EA GRAVEL BAGS (UNFILLED)	\$47.26	\$3,496.50
28	18,000 LF	TEMPORARY FIBER ROLL ROLL SIZE: 8" X 25' TYPE 2 INSTALLATION	\$0.97	\$17,480.00
	8,400 EA	1" X 2" X 24" NOTCHED WOOD STAKES	0.28	\$2,444.00
	16 EA	1/4" X 1200' MANILA ROPE	68.25	\$1,092.00
29	19,200 LF	TEMPORARY REINFORCED SILT FENCE TYPE 1 INCLUDES: 192 RL WIRE BACKED SILT FENCE 3'X42" X 100' 3200 EA 6' T-POST 3200 EA 6' T-POST CAPS 3200 EA J HOOKS 20 RL TIE WIRE 26,000 EA ZIP TIES 192 RL 2' X 100' ORANGE (E8A) FENCE	3.94	\$75,648.00
30	900 LF	TEMPORARY SILT FENCE ROLL SIZE: 3' X 100'	0.88	\$822.00
31	2 RL	FABRIC FOR TEMPORARY CONSTRUCTION ENTRANCE ROLL SIZE: 16'X 300'	682.60	\$1,365.00
33	AS REQUIRED	TEMPORARY CONCRETE WASHOUT PORTABLE KIT INCLUDES: 1 EA PV FRAME 1 E PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAGS 42" X 42" X 43"	288.75	
	AS REQUIRED	EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43"	99.75	

CONTINUED ON NEXT PAGE

JOB: 04-2A2504

PAGE 2

58	88,068 SF	ROLLED EROSION CONTROL PRODUCT (NETTING) ROLL SIZE: 13.1' X 164'	0.18	\$15,851.24
	20,000 EA	6" 11 GA U-PINS	0.07	\$1,400.00
60	4,100 LF	FIBER ROLLS (NETTING) ROLL SIZE: 13.1' X 164'	1.03	\$4,223.00
	21,000 EA	1" X 2" X 24" WOOD STAKES TYPE 2 INSTALLATION	0.25	\$848.00
	4 EA	1/2" X 1,200 MANILA ROPE	68.25	\$273.00
105	38 SY	ROCK SLOPE PROTECTION CLASS 3 ROLL SIZE: 16' X 25'	3.18	\$118.70

FOB JOB SITE

TAX IS NOT INCLUDED IN THIS QUOTE. QUOTE IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. INSTALLATION IS BY OTHERS. TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. QUOTED PRICES GOOD TILL 5-29-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 05/29/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____

Sam's Equipment & Supplies

P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./J.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Quotation: 2014185

Date Submitted: APRIL 29, 2014

To:
 Attn: Estimating Department

Project: 04-2A2504
 WATSONVILLE

Phone:
 Fax:

Bid Date: APRIL 29, 2014

Item	Quantity	Description	Unit	Total
2	AS REQUIRED	SF CONSTRUCTION AREA SIGNS	\$26.26	SQUARE FOOT
3	AS REQUIRED	TRAFFIC CONTROL SYSTEM:		
	EA	CHANNELIZERS	\$23.10	
	EA	CRASH CUSHION	\$231.00	
	EA	DELINEATORS	\$30.98	
	EA	ARROWBOARD (SOLAR POWDERD 30 WATT 25 LIGHT)	\$4,620.00	
		(Purchase Only!!!)		
	EA	PORTABLE MESSG BOARD (SMALL LETTERS)	\$15,225.00	
	EA	PORTABLE MESSG BOARD (LGE LETTERS)	\$17,115.00	
		(Purchase Only!!!)		
	RA	10 # REFELCTIVE 28" CONE	\$17.89	
	LF	PAVEMENT TAPE (CONST GRADE)	\$0.83	
	EA	PAVEMENT MARKERS	\$1.47	
	EA	GLASS THREE VESTS	\$17.80	

TAX IS NOT INCLUDED IN THIS QUOTE. QUOTE IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. INSTALLATION IS BY OTHERS. TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. QUOTED PRICES GOOD TILL 5-29-14

Terms: Net 10th Prox.

Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 05/29/2014. All agreements are contingent upon strikes, accidents and other conditions beyond our control. Quantities are approximate-unit price prevails. See attached terms and conditions.

Accepted by:

Company _____ Date _____

By _____

Purchase Order No. _____

BUSINESS ENTERPRISE CERTIFICATE

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.

PRESNO, CA 93727

Owner: SAM CALLISON

Business Structure: SOLE PROPRIETORSHIP

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

- 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Equipment Merchant Whol
- * 423390 Other Construction Material Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 34479

Renewal Date : July 1, 2015

Janice Salas
Janice Salas, CERTIFYING AGENCY REPRESENTATIVE

June 14, 2013

2014

California Certification Report

27563 - SAM'S EQUIPMENT & SUPPLIES - MB | DVBE

Legal Business Name: SAMUEL CALLISON
Doing Business As: SAM'S EQUIPMENT & SUPPLIES
Address: PO BOX 7797
FRESNO, CA 93747
(559) 262-0354
(559) 261-1119

Email: samsaequipment@comcast.net

Web Page:

Active Certifications: SB (micro) Sep 24, 2012 - Sep 30, 2014
DVBE Oct 30, 2012 - Sep 29, 2014

Business Type: Non-Manufacturer;

- Classifications:
- [101616] Trees and shrubs
 - [101616] Floral plants
 - [101616] Non flowering plants
 - [101716] Organic fertilizers and plant nutrients
 - [101716] Chemical fertilizers and plant nutrients
 - [101717] Herbicides
 - [211016] Agricultural machinery for soil preparation
 - [221016] Earth moving machinery
 - [221016] Paving equipment
 - [221017] Heavy equipment components
 - [221016] Aerial lifts
 - [221016] Building construction machinery and accessories
 - [221026] Building demolition machinery and equipment
 - [261617] Product and material trailers
 - [261216] Electrical wire
 - [261216] Electrical cable and accessories
 - [261217] Wiring harness
 - [271122] Power tools
 - [301016] Bar
 - [301017] Beams
 - [301022] Plate
 - [301024] Rod
 - [301028] Filing
 - [301029] Post
 - [301031] Rails
 - [301036] Structural products
 - [301116] Concrete and mortars
 - [301116] Cement and lime
 - [301216] Bituminous derivatives
 - [301216] Asphalts
 - [301217] Road and railroad construction materials
 - [301616] Roofing materials
 - [301616] Finishing materials and products
 - [391211] Distribution and control centers and accessories
 - [391213] Electrical boxes and enclosures and fittings and accessories

Sam's Equipment & Supplies**P.O. Box 7797****Fresno, California 93747-7797****Phone (559) 252-0354****Fax (559) 251-1119****S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.**

Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc...)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc...)
- Paving Fabric (Geotextiles, Etc...)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
Owner



TRIUMPH GEO-SYNTHETICS, INC.
 1235 N. GROVE ST. ANAHEIM, CA 92806
 PHONE (888) 775-7545 FAX (714) 237-1549
 Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number
65880
 PLEASE REFERENCE
 THIS QUOTE #

DBE

To: **Estimating**
 Granite (Watsonville/Monterey)
 580 West Beach
 Watsonville, CA 95077
 831-763-6100

Bid/Project Date: Tuesday, 04/29/2014
 Project Name: ROADWAY REALIGNMENT AND
 CONSTRUCT RETAINING WALLS
 Project Location: gilroy, CA
 Project Zip: 95020
 Bid/Project #: 04-2a2504

Fax: 831-761-1042 Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est. Qty	Units	Item #	Description	Price	Units
22,100	LF	Fiber Roll Bio-8"725	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.956 \$23.906	LF Roll
111	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$13.750	Bund Ea
900	LF	Silt Fence CalTrans 3/100/8'OC	DOT/CalTrans Spec. SILT FENCE 3'X100,' Stakes 8' Centers Posts 2'X2' Nominal	\$0.288 \$26.842	LF Roll
88,068	SF	Coir Blanket 400/4m/50m	Coir Blanket 400gram 4M X 50M	\$0.189 \$362.328	SF
Above products include delivery for full estimated quantity, single delivery only. Additional deliveries will have additional freight charges.					
600	SY	99-500X-12.5	Mirafi 500X Woven Geotextile, 12.5' X 432', 800 SY/roll	\$0.579 \$347.557	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$85.000	


WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

**Sales Tax
 NOT INCLUDED
 In prices.**

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in end out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.





TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

70759

PLEASE REFERENCE THIS QUOTE #

To: Estimating

Granite (Watsonville/Monterey)
580 West Beach
Watsonville, CA 95077
831-763-6100

Bid/Project Date: Tuesday, 04/29/2014
Project Name: ROADWAY REALIGNMENT AND
CONSTRUCT RETAINING WALLS
Project Location: gilroy, CA
Project Zip: 95020
Bid/Project #: C4-2a2504

Fax: 831-761-1042

Email:

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est. Qty	Units	Item #	Description	Price	Units
22,100	LF	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.956 \$23.906	LF Roll
111	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$13.750	Bund Ea
900	LF	Silt Fence CalTrans 3/100/8'OC	DOT/CalTrans Spec. SILT FENCE 3'X100,' Stakes 8' Centers Posts 2'X2' Nominal	\$0.268 \$26.842	LF Roll
88,068	SF	Coir Blanket 400/4m/50m	Coir Blanket 400gram 4M X 50M	\$0.169 \$362.328	SF
Above products include delivery for full estimated quantity, single delivery only. Additional deliveries will have additional freight charges.					
600	SY	99-500X-12.5	Mirafi 500X Woven Geotextile, 12.5' X 432', 600 SY/roll	\$0.579 \$347.557	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	\$85.000	


WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

**Sales Tax
NOT INCLUDED
In prices.**

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363
CALIFORNIA SBE # 14184

MATERIAL QUOTE

PROJECT: CALTRANS - 04-2A2504

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
26	TEMPORARY CHECK DAM - TYPE 1				
	8" x 25' BIODEGRADABLE STRAW WATTLE	400	LF	\$ 0.96	\$ 384.00
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	7	BUNDLE	\$ 20.00	\$ 140.00
	1/4" SISAL ROPE (1200' / COIL)	1	COIL	\$ 70.00	\$ 70.00
OR				\$ 694.00	
	TEMPORARY CHECK DAM - TYPE 2				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	175	EA.	\$ 4.25	\$ 743.75
					\$ 743.75
27	TEMPORARY DRAINAGE INLET PROTECTION				
	MAG 8C168 BN BLANKET (6' x 112.5')	1	ROLL	\$ 125.00	\$ 125.00
	4' x 225' JUTE MESH ROLL	1	ROLL	\$ 58.00	\$ 58.00
	MAG MX275 (15' x 300')	1	ROLL	\$ 625.00	\$ 625.00
	8" x 2" x 8" - 8 GA. STAPLES (500 / BOX)	1	BOX	\$ 70.00	\$ 70.00
	8" x 25' BIODEGRADABLE STRAW WATTLE	1	LF	\$ 0.96	\$ 0.96
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	1	BUNDLE	\$ 12.00	\$ 12.00
	** 3" x 100' SILT FENCE W/ POLES 8' OC	1	ROLL	\$ 35.00	\$ 35.00
	** EXCEPTION TAKEN TO SEWN POCKETS				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	1	EA.	\$ 4.25	\$ 4.25
	7.5" 2P TIES (100 / BAG)	1	BAG	\$ 2.75	\$ 2.75
DI BAG - UP TO : L = 48" x W = 36" x H = 18"	1	EA.	\$ 65.00	\$ 65.00	
				NO SUB TOTAL	
28	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	18,000	LF	\$ 0.96	\$ 17,280.00
					\$ 17,280.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	90	BUNDLE	\$ 12.00	\$ 1,080.00
OR				\$ 1,080.00	
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	288	BUNDLE	\$ 20.00	\$ 5,760.00
	1/4" SISAL ROPE (1200' / COIL)	18	COILS	\$ 70.00	\$ 1,260.00
					\$ 7,020.00
30	TEMPORARY SILT FENCE				
	** 3" x 100' DOT RWB HD SILT FENCE W/ POLES 8' OC	500	LF	\$ 0.95	\$ 475.00
	** EXCEPTION TAKEN TO SEWN POCKETS				\$ 475.00

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and/or purchasing. Quote valid for 30 days. Sales tax not included. Terms per 2013 Full T.L. SDB Jobette. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524.8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363
CALIFORNIA SBE # 14184

MATERIAL QUOTE
PROJECT: CALTRANS - 04-2A2504

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
88	EC NETTING - TYPE A				
	CONR 400 GRM. NETTING (13.1 x 165')	88,560	SF	\$ 0.17	\$ 15,055.20
	CONR FREIGHT TO JOBSITE	1	EA.	\$ 1,000.00	\$ 1,000.00
					\$ 16,055.20
89	FIBER ROLLS				
	8' x 25' BIODEGRADABLE STRAW WATTLE	4,100	LF	\$ 0.96	\$ 3,936.00
					\$ 3,936.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	41	BUNDLE	\$ 12.00	\$ 492.00
					\$ 492.00
OR	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	68	BUNDLE	\$ 20.00	\$ 1,320.00
	1/4" SISAL ROPE (1200' / COIL)	4	COILS	\$ 70.00	\$ 280.00
					\$ 1,600.00
	EROSION CONTROL ORDER MUST EXCEED \$7000 FOR FOB- JOBSITE TERMS, ONE SHIPMENT - COMPLETE				
	APC				
87	12" POLY CSP (18 GA)	380	LF	\$ 10.04	\$ 3,815.20
87A	12" POLY DIMPLE BANDS	13	EA.	\$ 20.17	\$ 262.21
88	18" WT B x S HDPE PIPE (20' LENGTHS)	3,340	LF	\$ 6.67	\$ 22,255.80
89	24" WT B x S HDPE PIPE (20' LENGTHS)	40	LF	\$ 16.39	\$ 655.60
90	30" WT B x S HDPE PIPE (20' LENGTHS)	160	LF	\$ 21.67	\$ 3,467.20
91	5" GALV CSP (18 GA) - ONLY 18 GA. AVAIL.	150	LF	\$ 4.00	\$ 600.00
91A	5" GALV BIAS BANDS	6	EA.	\$ 5.60	\$ 33.60
92	42" x 28" GALV CSP (12 GA)	8	LF	\$ 88.00	\$ 704.00
95	36" CSP INLET (12 GA)	110	LF	\$ 108.00	\$ 11,880.00
95A	36" R GALV GRATE	19	EA.	\$ 605.58	\$ 11,506.02
97	12" GALV END SECTION	15	EA.	\$ 56.67	\$ 850.05
98	21" GALV END SECTION - FOR 18" HDPE	1	EA.	\$ 112.23	\$ 112.23
99	30" GALV END SECTION - FOR 30" HDPE	2	EA.	\$ 387.78	\$ 775.56
100	42" x 28" END SECTION	2	EA.	\$ 321.12	\$ 642.24
	CSP FREIGHT TO JOBSITE	1	EA.	\$ 700.00	\$ 700.00
	CSP MATERIALS SUBJECT TO A 3% INCREASE PER ANNUM				\$ 65,457.17
96	GRATED LINE DRAIN				
	1 METER POLYMER CONCRETE CHANNELS W/ A57 FRAME / GRATE INCLUDES 2 LOCKING DEVICES PER GRATE. PRICE INCLUDES 4" VERTICAL OUTLETS & END PLATES AS NEEDED - MAX. DEPTH = 12"	480	LF	\$ 30.00	\$ 13,800.00
	ESTIMATED FREIGHT	1	EA.	\$ 5,000.00	\$ 5,000.00
	LEAD TIME REQUIRED 3-4 WEEKS				\$ 18,800.00
	IF REQUIRED EACH MITERED CUT - PER CUT	1	EA.	\$ 81.00	\$ 81.00

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and/or purchasing. Quotes valid for 30 days. Sales tax not included. Terms F.O.B. Job Site. WCBs reserves the right to modify this quotation before final acceptance if cost or conditions change.

WATER COMPONENTS & BUILDING SUPPLY, INC.

44 SIMMS ST., SAN RAFAEL, CA 94901

P: 415.524.8290 F: 415.524.8283

PREPARED BY KILEY OLSON

CALTRANS DBE # 27363

CALIFORNIA SBE # 14184

MATERIAL QUOTE

PROJECT: CALTRANS - 04-2A2504

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
128	TEMPORARY FROG FENCE				
	48" E-FENCE (ORANGE W/ CLIMBER BARRIER)	18,200	LF	\$ 2.42	\$ 46,464.00
	8" CABLE TIES	5,000	EA.	\$ 0.08	\$ 300.00
	CLIMBER BARRIER BRACKETS	6,400	EA.	\$ 0.30	\$ 1,920.00
	#10 GUIDE WIRE SPOOL (685 LF / SPOOL)	35	COIL	\$ 42.17	\$ 1,475.85
	E-FENCE TIES	6,400	EA.	\$ 0.13	\$ 832.00
	E-FENCE FREIGHT TO JOBSITE	1	EA.	\$ 750.00	\$ 750.00
	5' LW T-POST	2,400	EA.	\$ 3.50	\$ 8,400.00
					\$ 68,141.85
	WCBS DELIVERY TO JOBSITE	4		\$ 200.00	\$ 800.00
	CUSTOMER TO UNLOAD				
				SUB TOTAL	\$ 167,288.87

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and/or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. 600 jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change.

QUOTES: Railings & Delineators

OLIVEIRA FENCE, INC.

36 Years in Business

Lic. No. 404243 C13

293 Brookway Road, Santa Clara, California 95050 * (408) 727-3811 * Fax (408) 727-2690 * email oliveirafence2@yahoo.com

Women Owned Business Enterprise
Bond Rate-1.5%- cost is not included in price
Liability insurance limits-\$5 Mil each occurrence
Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE
Oliveira Fence is part of the Laborers Union

SF Redevelopment Agency SBE/MBE/WBE-113-55106-013
State of California Certification No. REF-0023017 SBE
City of Sacramento Certification No. 19905
Federal ID No. 94-2753230
Clearinghouse Supplier No. SAN00032 WBE Certification

DBE-YES

BID PROPOSAL

<p>Company: Attn: Estimating Department Project: Caltrans No. 04-2A2504 Watsonville Road Location: Gilroy, CA. Estimator: Debbie Garcia</p>	<p>Bid Date: 4/29/2014 Addenda Noted: 6 Move-ins Included: 5 move-ins Additional Move-ins: \$500.00 each Manufactures' Lead Time: 4 weeks notice</p>
--	--

Bid Item	Description	Number of Units	Type	Unit Price	Total Price
30	To Furnish, Install, and Remove Silt Fence.	900	LF	\$ 14.00	\$ 12,600.00
111	To Furnish and Install Cable Railing (Modified)	3,649	LF	\$ 21.50	\$ 78,453.50
128	To Furnish, Install, and Remove Temporary Fence (Type Frog)	19,200	LF	\$ 13.50	\$ 259,200.00
<p>Will BREAK OUT CABLE RAILING BY 17 SECT PER PERIOD HIGH ON OTHER ITEMS</p> <p><i>Map 4/29/14 10:11:05</i></p>					
<p>Notes: Post pockets set, supplied, laid out and cleaned out by others. <i>SON N/A</i> No Maintenance of any fence. <i>SUB TO HANDLE</i></p>					
<p>PLEASE SEE BELOW FOR EXCLUSION.</p>					<p>Total Bid: \$ 350,253.50</p>

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation. If terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embed/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal or disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar caps for fence post.

QUOTES - Equipment Transport & Trucking

From:

DBE

04/28/2014 12:30

#163 P.001/002

ALL CITY TRUCKING INC.

1941 Jackson St, Oakland, CA 94612
Mailing Address: P.O.Box 1275
Fremont, CA 94538
Tel: 510-438-8996, Fax: 510-657-1200
E-mail: allcitytrucking101@yahoo.com



Federal ID # 36-4638137

GOT DIRT??
GOT CONCRETE???

Customer Satisfaction Guaranteed

PRICE QUOTE

DBE/SBE # 036987

Attn: ESTIMATING DEPT.

Project & location: CDOT 04-2A2504 GILROY, CA

Expires: 45days



The detail number of loads, tons and/or hours determine the final dollar amount

WE DO ALL KINDS OF MATERIAL IMPORT /EXPORT FOR CUSTOMER NEEDS AT JOB SITE.

Prevailing Vagis IMPORT /EXPORT HOURLY PRICES:

\$ 84.00 per Hour (10 wheeler Trucking)	\$ 93.00 per Hour (Transfer Trucking)
\$ 90.00 per Hour (End Dump Trucking)	\$ 94.00 per Hour (Flat Bed Trucking)
\$ 90.00 per Hour (Semi Bottom Trucking)	\$ 110.00 per Hour (High Side Trucking)
\$ 90.00 per Hour (DBL. Bottom Trucking)	\$ 97.00 per Hour (Super Dump Trucking)

Add \$ 3.00 SATURDAY OR SUNDAY.

This is a quotation on the goods named, subject to the conditions noted below:

Terms & conditions: Four hour minimum charge applies to all jobs & six hour minimum for all "night" jobs. All prices are subject to 4% increase each year, except dirt haul price, dumpsite, and type of trucking which are subject to change any time due to weather and/or any other factor beyond our control. Material prices and dump fee excluded all taxes and/or surcharges imposed by quarries and landfills. Extra cleaning time will be charged on an hourly basis for asphalt jobs, if necessary. Customer agrees to pay the any bridge toll if applicable on job. Trucking Supply Based On Availability At Time Of Dispatch

**SBE & DBE, SLEB OAKLAND, VSLBE ACTIA, EBMUB, DGS SBE, SFPUC SLBE ...CERTIFIED
LABOR AFFILIATION: UNION/NONUNION**

FREE DUMPSITE FOR CLEAN GRINDING IF PETRO MATT OR FABRIC INSIDE \$25.00 LD ONLY

If any question, please feel free to call ROGER at 510-461-8287 or email at allcitytrucking101@yahoo.com

RACE - ASIAN

GENDER - MALE

ANNUAL GROSS RECIPEETS UNDER \$ 5,000,000.00

Note: All City Trucking Own over 65 trucks.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

UCP

FED ID- 36-4638137

All City Trucking Inc.

Firm Name

036987

FILE#

April 01, 2016

Renewal Date

IS APPROVED BY
THE CALIFORNIA UNIFIED CERTIFICATION PROGRAM (UCP)
AS A DISADVANTAGED BUSINESS ENTERPRISE (DBE)
AS DEFINED BY THE U.S. DEPARTMENT OF TRANSPORTATION (DOT)
49 CFR, PART 26, AS MAY BE AMENDED, FOR THE FOLLOWING NAICS CODES:

484110 - GENERAL FREIGHT TRUCKING, LOCAL

484220 - SPECIALIZED FREIGHT (except Used Goods) TRUCKING, LOCAL

* 423320 - BRICK, STONE, AND RELATED CONSTRUCTION MATERIAL MERCHANT
WHOLESALE

484110 - GENERAL FREIGHT TRUCKING, LOCAL



CALIFORNIA



UNIFIED CERTIFICATION PROGRAM

Kevin Wilson, Management Analyst
Office of Small & Disadvantaged Businesses

(408) 321-5962



SANTA CLARA
Valley Transportation Authority

Certifying Agency: 3331 North 1st Street
San Jose, CA 95134

FAXED

DRE

FAX

Date: 04/29/2014

Pages including cover sheet: 2

To:	
Phone	
Fax Number	+1 (831) 761-1042

From:	Economy Trucking
	Economy Trucking Services
	PO BOX 525,
	Union City
	CA 94587
Phone	(510) 962-8027 * 101
Fax Number	(510) 962-8027

NOTE:



Got Dirt?

REVISED QUOTE

To: Estimating Department
 Attention: Estimator
 From: Preet Johal
 Email: preet@economytrucking.net
 Cell: (510) 689-7875
 Web: www.economytrucking.net

P.O. BOX 525, UNION CITY, CA 94548
 Phone: 510 733-9100 / Fax: 510 733-9500
 CA# 0293659

DATE: April 29, 2014
 1 pg. total (Hourly Rates included below)

SBE, DBE, MBE, WBE, UDBE

EXPIRATION DATE: 30 DAYS

PROJECT & LOCATION: CALTRANS 04-2A250-4, Gilroy

The actual number of loads, tons, and/or hours will determine the final dollar amount.

QTY	MATERIAL	DESCRIPTION	TRUCK	PRICE	UNIT
TBD	All	Please see hourly trucking rates listed below	All	Hour	Hour
		TYPE OF TRUCK	WEEKDAY	SATURDAY	SUNDAY
		<i>SUPER DUMPS</i>	<i>\$95.00</i>	<i>\$97.00</i>	<i>\$102.00</i>
		<i>TRANSFERS</i>	<i>\$88.00</i>	<i>\$93.00</i>	<i>\$98.00</i>
		<i>3 AXLE TEN-WHEELER</i>	<i>\$80.00</i>	<i>\$85.00</i>	<i>\$90.00</i>
		<i>HIGHSIDES</i>	<i>\$95.00</i>	<i>\$100.00</i>	<i>\$105.00</i>
		<i>5 AXLE SEMI BOTTOMS & DOUBLES</i>	<i>\$88.00</i>	<i>\$93.00</i>	<i>\$98.00</i>
		<i>5 AXLE SEMI END DUMPS</i>	<i>\$88.00</i>	<i>\$93.00</i>	<i>\$98.00</i>
		<i>FLATBEDS</i>	<i>\$95.00</i>	<i>\$100.00</i>	<i>\$105.00</i>

Terms and Conditions:

Complete Analytical and Geotechnical reports must be provided by contractor and approved by landfill prior to soil removal. All soil testing must meet the landfill's requirements. All delivered materials are subject to the contractor's approval and must be approved prior to hauling. Tonnage and load prices are only valid with standby times (\$1.50 per minute beyond 10 minutes per truck at both loading and receiving sites) paid in full; otherwise, hourly rates will be charged for all trucks. Tonnage and load rates applies to a minimum of eight hour work day. Night Work will be the same charge as Saturdays. Six hour minimum per shift per truck applies to all jobs. Bridge Tolls will be billed separate for all hourly trucking, if applicable. All prices are subject to a 5% increase each year, except dirt haul prices and dumpsite, which are subject to change anytime due to weather and/or any other factor beyond our control. General Prevailing Wage (Determination: C-DT-830-261-7-2009-1) will be billed only hourly and twenty percent extra, over and above the prices listed in this quote. This quote does not apply to Federal and Major Holiday. Material prices and dump fees exclude fuel surcharges and environmental fees imposed by quarries and landfills. All extra fees imposed by quarries and or landfills will be billed separately if applicable. An extra cleaning time of one hour will be charged per truck end per shift for Rubber, Wet CTB and OGAC, if necessary. Fuel Surcharges: The above rates are based on the current fuel prices (see above date.) These rates will increase by 3.5% for every 0.50 increase in fuel. Accounts overdue beyond 30 days of billing will be charged at an interest rate of 24% per annum. Customer is also liable for an additional 25% of unpaid balance plus accidental collection costs, including attorney fees. Any valid charges must be provided to Economy Trucking Services, Inc. in the event of any delays, damages and/or losses related to trucking within Five Days from the date of the occurrence. After five days, such charges will not be approved and/or accepted. Customer agrees not to hire any other company to haul dirt to/from the same dumpsite/jobsite that is provided or proposed by Economy Trucking Services, Inc. or otherwise we have the right to collect any/all profits entitled to trucking & dirt hauling. This quote is good for 30 days from the above bid date.

This quote does not apply to projects requiring Teamsters Wages, Dues and Trust Fund.

Please sign and fax back to secure pricing.

To accept this quotation, Sign: _____

Print Name/Company/Title: _____



UDBE Certified
Firm #39938

Microbusiness (MB) Certified
Supplier #1740944

**HWY 152
REALIGNMENT & RETAINING WALLS
CAL TRANS PROJECT #04-2A2504**

Water Trucks Hourly Rates

<u>3 - Axle Truck</u> 4,000 gal		<u>2 - Axle Truck</u> 2,800 -3,000 gal	
Standard Rate: Monday - Friday	\$83	Standard Rate: Monday - Friday	\$82
Saturday and Nights	\$88	Saturday and Nights	\$87
Sunday and Holiday	\$93	Sunday and Holiday	\$92

Material Transport Hourly Rates

Flatbed	\$95	End-Dump	\$95
Transfer	\$95	10 Wheel Dump Truck	\$88
		Super Dumps	\$105

Sweeper Truck Hourly Rates

Monday through Friday 6am-6pm	\$125
Nights / Saturday	\$135
Sundays / Holidays	\$145

Mechanical and Vacuum Units
1 hour travel time to jobs 30+ from company headquarters

*** Note - 4 hour minimum on all day time trucking.
6 hour minimum on all night time trucking.*

BAUER

TRANSPORTATION SYSTEMS INC.

P.D. Box 25501
San Mateo, CA 94402-5501

Phone: (415) 725-0792
Fax: (650) 372-9420

SF BUS LIC# 419520 SF TRAN REG# TR-118 USEPA# CAR000186403 DTSC# 5570 CA# 0354987

SFPUC/ HRC# 021115246 VENDOR# 75523 DBE# 37116 CPUC (WBE) # 8HN00058

BID PROPOSAL VIA FAX

CONTRACTOR: Granite Construction Company
ADDRESS: 580 West Beach Street
CITY: Watsonville, CA 95076
ATTENTION: Nick Joures

BID DATE: 04/29/14
FAX DATE: 04/29/14
FAX #: 831-761-1042
Pages: 1

PROJECT NAME: CALTRANS-Hwy 152 Realignment & Retaining Walls (Contract # 04-2A2504)

HOURLY RATES For the current DIR wage rate determination for the craft of DRIVER only :

Ten Wheelers	M-F @ \$88.50hr.....SAT @ \$93.50hr.....SUN@ \$98.50hr
Semi-Ends	M-F @ \$98.50hr.....SAT @ \$103.50hr.....SUN@ \$108.50hr
Transfers	M-F @ \$99.50hr.....SAT @ \$104.50hr.....SUN@ \$109.50hr
Super Dumps	M-F @ \$115.00hr.....SAT @ \$130.00hr....SUN @ \$145.00hr


HOURLY RATES for the current DIR wage rate determination for the craft of TEAMSTER:

Ten Wheelers	M-F @ \$138.50hr.....SAT @ \$143.50hr....SUN @ \$148.50hr
Semi-Ends	M-F @ \$148.50hr.....SAT @ \$153.50hr.....SUN @ \$158.50hr
Transfers	M-F @ \$149.50hr.....SAT @ \$154.50hr.....SUN @ \$159.50hr
Super Dumps	M-F @ \$165.00hr.....SAT @ \$180.00hr.....SUN @ \$195.00hr

PLEASE NOTE-- THESE RATES ARE SUBJECT TO THE FOLLOWING CONDITIONS:

- A fuel surcharge of 10% may be imposed if fuel rates exceed the current average of \$4.75 per gallon.
- All invoicing shall be paid Thirty (30) days NET after invoice date. Invoices not paid by date due are subject to finance charges.
- Overweight Citations for trucks **NOT WEIGHED** prior to leaving the jobsite are the Contractor's responsibility.
- Standard insurance certificates issued at no charge, any that require special wording or endorsements will be supplied to contractor at cost. Charges due upon receipt of certificates.
- Daytime jobs have a four hour minimum and nighttime jobs a six hour minimum.
- **NIGHT RATES** -add an additional \$5.00 (five) to above quotes.

Thank you for your time and consideration.


Anita Martini

Bauer Transportation Systems, Inc.

*** INBOUND NOTIFICATION : FAX RECEIVED SUCCESSFULLY ***

TIME RECEIVED

April 25, 2014 9:32:18 AM PDT

REMOTE CSID

DURATION

72

PAGES

3

STATUS

Received

2808



Dillard Trucking, Inc.
 Dillard Environmental Services
 10110 57th
 Irvine, CA 92618
 Phone: (949) 442-8891
 Fax: (949) 442-8891

Facsimile

To: Granite Construction

Fax 408-327-7090

Attn: Estimating

Pages: 3 (including cover)

From: Melissa Roach

Date: 4/25/2014

Caltrans District 4

Re: Contract #04-2A2504

Bids 4/29

Good Luck!

Dillard Trucking, Inc dba Dillard Environmental Services (DES) is a CalTrans Certified Women Business Enterprise (WBE), Federal and State Certified Small Disadvantaged Business (SDB)

Dillard Trucking, Inc. d.b.a.
DILLARD ENVIRONMENTAL SERVICES

PO Box 579, Byron, CA 94514
Telephone No. (925) 634-6850 ♦ Facsimile No. (925) 634-0874

April 11, 2014

Bld # 152-14

Caltrans – District 4
Contract #04-2A2504
Santa Clara County Near Gilroy at Various Locations
from Bella Vista to Watsonville Road
Certified UDDE/WBE/DBE Trucking Quote
UDDE #7106

Dillard Trucking, Inc. (DTI) d.b.a. Dillard Environmental Services (DES), a *CALTRANS* certified *Disadvantaged Business Enterprise (DBE)* and Federal and State certified *Small Disadvantaged Business (SDB)* appreciates the opportunity to submit this cost estimate for various trucking services.

QUOTATIONS:

A/C or A/B Hauling (40' Semi Bottom Dumps; non-prevailing wages) – day time rates:

From Stevens Creek Quarry, Cupertino	\$ 10.25/ton
From Dumbarton Quarry, Fremont	\$ 11.00/ton
From GraniteRock, Berryessa Plant, San Jose.....	\$ 8.95/ton
From GraniteRock, Aromas Plant, Aromas	\$ 7.50/ton

Soil Hauling and Disposal fees (Semi Ends; non-prevailing wages) – day time rates:

Clean Soil to Dillard provided dumpsite (need data and approval)	\$ 218.00/load
Class 2 ADC Soil to Kirby Canyon Landfill, Morgan Hill	\$ 35.00/ton
Class 1 Non-RCRA Soil to Butte Willow	\$ 129.00/ton*

Hourly Rates (non-prevailing wages) – day time rates:

Semi End Dumps	\$ 94.00/hour
Semi Bottoms	\$ 94.00/hour
Super Dumps	\$ 95.00/hour

Other Terms and Conditions

Standard Terms and Conditions attached are incorporated herein and made part of this agreement.

If you have any questions regarding this quotation, feel free to contact me at your convenience.

Sincerely,
Dillard Environmental Services


Melissa Roach
Vice President

Standard Terms and Conditions

1. Rates do not include the application of prevailing wages and contractor agrees that if required the additional costs will be reimbursed.
2. Trucks are based on schedule and availability and must be mutually agreed upon before commencement of work.
3. Minimum charges apply for late cancellations (less than 2 hours before appointment times) not less than 4 hours at our standard hourly rates.
4. Tonnage rates are based on 8 hour trucking shifts and unless incurred standby time is paid in full, tonnage rates will not be honored.
5. Tonnage rated work is subject to a 24 ton minimum charge for double bottoms or Dillard owned semi bottoms (40' long) and 20 ton minimum charge for semi ends, super dumps, and standard semi bottoms.
6. Damage to trucks and trailing equipment caused by the contractor or its subcontractors will be reimbursed at cost.
7. For hourly work, minimum charges apply: 6 hours at night and 8 hours during the daytime.
8. Dillard is a UDBE truck broker but cannot guarantee UDBE participation as filling orders takes priority over achieving any UDBE participation. Dillard never agrees to provide any certain number of UDBE trucks for any project at any time and does not agree to any lump sum participation amount. We make every effort to fill truck orders as they are received.
9. Fuel surcharges apply at a rate of 5% unless agreed to be waived in writing and are subject to further increases as fuel prices adjust upward without notice.
10. Customer agrees to pay our legal fees and all collection costs if the account becomes delinquent.
11. Payment terms are strictly 30 days from invoice date with finance charges accruing on the unpaid balance at a rate of 1.5% per month.
12. Project specific quotes are valid for 90 days until secured by a contract or Dillard ATP.
13. Multi-year contracts are subject to increases of 4% per year without notice.
14. Bridge tolls will be reimbursed at cost.
15. All proposed back-charges to Dillard for lateness, lost materials, or other costs directly caused by Dillard or one of its sub-haulers will be presented in writing to Dillard for consent or rebuttal within 10 days of the alleged incident. No late back-charges will be honored.
16. Dillard is certified with various agencies as a SDB, DBE, SDBE, WBE, LBE, and UDBE.
17. In the event the account becomes delinquent and it is necessary to institute legal proceedings, CUSTOMER agrees to pay DES' attorney's fees incurred in such proceeding, action or suit or in any appeal thereon. Any proceeding, action or suit arising from this agreement will be tried exclusively in the courts located in Contra Costa County.

Initials _____

AUTHORIZATION TO PROCEED

A signature by an authorized representative of your company (CUSTOMER) constitutes an authorization to proceed with the scope of work in accordance with the price quotations and terms and conditions set forth in this document. This authorization shall constitute a valid and binding agreement of the CUSTOMER.

Please fax completed ATP to (925) 634-0674 and send original via U.S. Mail.

"CUSTOMER" ACKNOWLEDGMENT AND ACCEPTANCE:

SIGNATURE: _____

DATE: _____

PRINTED NAME: _____

PC#: _____
(if applicable)

COMPANY: _____

TITLE: _____



California Department of
Transportation

Office
Engineer

[Contract Awards & Services](#)

[Construction Contract Standards](#)

[Contractor's Corner](#)

[Guidance](#)

Home -> [Contract Awards and Services](#) -> **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-2A2504. 2 results found

Contractor: Teichert Construction - Stockton **Contact:** John Thomassen
Address: 265 Val Dervin Parkway Stockton, CA 95201
Phone: 209-983-2300 **Fax:** 209-983-2375 **Email:** jthomassen@teichert.com
Services needed: Teichert is bidding as a PRIME Contractor...
Requirements:
Date posted: 08/19/2013

Contractor: GRANITE CONSTRUCTION COMPANY **Contact:** James Williams
Address: 580 West Beach Street Watsonville, CA 95076
Phone: 831-763-6100 **Fax:** 408-327-7090 **Email:** patricia.arnett@gcinc.com
Services needed: Seeking DBE Subs/Suppliers for work on this project, including (but not limited to): Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental; Temporary Railings & Crash Cushions; Erosion Control; Erosion Control Materials & Netting; Silt Fence, Street Sweeping; Cold Plane AC Pavement; Rumble Strip, Adjust Inlets, AC Dike, Tack Coat; Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing; Concrete Removals; Structure Excavation & Backfill; Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A); Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating; Coating; Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8); Concrete Slope Paving; Misc Iron & Steel, Metals; Railings & Delineators; Striping & Marking; Electrical, Temporary Signal System, Traffic Management System, Variable Message Sign; Equipment Transport, Trucking; Temporary Facilities Rental. Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. **Granite Construction will break down items of work to facilitate DBE participation on this project**
Requirements: Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required. Granite will assist with the cost of bond premiums for DBE subcontractors. Plans and specifications are available for download on this Caltrans Office Engineer website. They are also available for viewing at our offices located at 715 Comstock Street in Santa Clara CA, and at 580 West Beach Street in Watsonville, CA. Copies can also be post or emailed to you. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer.
Date posted: 08/19/2013

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication – State of California

Granite Construction (Watsonville) is seeking certified and qualified DBE subs and/or suppliers to provide work including but not limited to: Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental; Temporary Railings & Crash Cushions; Erosion Control; Erosion Control Materials & Netting; Silt Fence; Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat; Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing; Concrete Removals; Structure Excavation & Backfill; Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A); Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating; Coating; Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8); Concrete Slope Paving; Misc Iron & Steel, Metals; Railings & Delineators; Striping & Marking; Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign; Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.

****Granite Construction will break down items of work to facilitate DBE participation on this project****
for HWY 152 REALIGNMENT & RETAINING WALLS
(Caltrans Contract No. 04-2A2504) in / near Gilroy (Santa Clara County),CA in Gilroy,CA

Requirements:
Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required. Granite will assist with the cost of bond premiums for DBE subcontractors. Plans and specifications are available for download on the following Caltrans site:
http://dot.ca.gov/hq/esc/oe/contract_awards_services.html
(Click Advertised Projects / All Advertised Projects / Choose contract 04-2A2504 in the drop-down box & Click Jump to Project)
Plans also available for viewing at our offices located at 715 Comstock Street in Santa Clara CA, and at 580 West Beach Street in Watsonville, CA. Copies can also be emailed to you.
Please call Patricia at (831) 763-5516 for assistance with this, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer.

Contact: Nick Jouras
580 West Beach Street
Watsonville,CA,95076
Phone:(831) 763-6100
Fax:(831) 761-1042
Email:patricia.arnett@gcinc.com

Bid Due on:04/29/2014 at 02:00 PM
Solicitation Number: 04-2A2504

The Granite Construction (Watsonville) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Apr 11 16:33:34 -0700 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication – State of California

Granite Construction (Watsonville) is seeking certified and qualified DBE subs and/or suppliers to provide work including but not limited to: Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental; Temporary Railings & Crash Cushions; Erosion Control; Erosion Control Materials & Netting; Silt Fence; Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat; Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing; Concrete Removals; Structure Excavation & Backfill; Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A); Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating; Coating; Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8); Concrete Slope Paving; Misc Iron & Steel, Metals; Railings & Delineators; Striping & Marking; Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign; Equipment Transport; Trucking; Temporary Facilities Rental.

Please contact our office if there are additional items, or portions of items, your firm is interested in bidding.

****Granite Construction will break down items of work to facilitate DBE participation on this project****
for HWY 152 REALIGNMENT & RETAINING WALLS

(Caltrans Contract No. 04-2A2504) in / near Gilroy (Santa Clara County), CA in Gilroy, CA

Requirements:

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required. Granite will assist with the cost of bond premiums for DBE subcontractors. Plans and specifications are available for download on the following Caltrans site:

http://dot.ca.gov/hq/esc/oc/contract_awards_services.html

(Click Advertised Projects / All Advertised Projects / Choose contract 04-2A2504 in the drop-down box & Click Jump to Project)

Plans also available for viewing at our offices located at 715 Comstock Street in Santa Clara CA, and at 580 West Beach Street in Watsonville, CA. Copies can also be emailed to you.

Please call Patricia at (831) 763-5516 for assistance with this, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer.

Contact: Nick Jouras
580 West Beach Street
Watsonville, CA, 95076
Phone: (831) 763-6100
Fax: (831) 761-1042
Email: patricia.arnett@gcinc.com

Bid Due on: 04/29/2014 at 02:00 PM
Solicitation Number: 04-2A2504

The Granite Construction (Watsonville) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencnews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Apr 11 16:33:34 -0700 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



Grow your business. Build the Nation.

[Company List](#) | [Add A Company](#) | [Search For Company](#) | [Match Summary](#) | [Logout](#)

Offer Overview

GRANITE CONSTRUCTION COMPANY

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* Required Fields

OPPORTUNITY STATUS

Current Status: Expired
 Last Modified Date: October 08, 2013
 Last Modified By: Patricia Arnett

SPECIAL INITIATIVE PROGRAMS [Edit](#)

Is this opportunity related to Special Initiative Programs?

OPPORTUNITY INFORMATION [Edit](#)

First Name: Nick
 Last Name: Jouras
 Telephone: 831-763-6100
 Fax: 408-327-7090
 Email Address: patricia.arnett@gcmc.com
 Date Open: August 19, 2013
 Date Closed: April 29, 2014
 Opportunity Title: HWY 152 REALIGNMENT & RETAINING WALLS
 Solicitation ID: Caltrans 04-2A2504

Contract Value Amount: \$14,100,000

Estimated Contract Duration: 1 Year - 2 Years

Opportunity Type: State Government

Offer Description: GRANITE CONSTRUCTION is seeking DBE Subs/Suppliers for work on this project, including (but not limited to): Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental; Temporary Railings & Crash Cushions; Erosion Control; Erosion Control Materials & Netting; Silt Fence; Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat; Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing; Concrete Removals; Structure Excavation & Backfill; Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A); Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating; Coating; Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8); Concrete Slope Paving; Misc Iron & Steel, Metals; Railings & Delineators; Striping & Marking; Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign; Equipment Transport; Trucking; Temporary Facilities Rental. Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. **Granite Construction will break down items of work to facilitate DBE participation on this project**

Keywords: Roadwork; Highway; Concrete; Structures

Bond Request: Unknown

Bond Amount: Not Specified

INDUSTRY CODES [Edit](#)

- NAICS: 84162 - Environmental Consulting Services
- 9241 - Administration of Environmental Quality Programs
- 48411 - General Freight Trucking, Local
- 48411 - General Freight Trucking, Local
- 48411 - General Freight Trucking, Local
- 2353 - Electrical Contractors
- 2357 - Concrete Contractors
- 23571 - Concrete Contractors

- NIGP: 55042 - Safety Barriers, Traffic, Mobile: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc.
- 55078 - Traffic Cones, Lane Markers, and Barricades (Portable)
- 98573 - Signs, Message Boards and Centers, etc., Rental or Lease
- 80149 - Sign Material, Reflective (See 850-45 for Reflective Sheeting for other than Signs)
- 80160 - Signs, Construction (Including Roll-Up Type Message Signs)
- 80184 - Signs, Message, Computerized
- 80187 - Signs, Overhead (Traffic)

Opportunity

- 55034 - Markers, Traffic, Plastic and Rubber
- 55080 - Traffic Controls and Equipment, Electric Systems
- 55088 - Traffic Signals and Equipment, Electric Systems
- 99892 - Traffic Signals and Control Equipment
- 98814 - Erosion Control Services
- 76055 - Mats, Erosion Control Blankets, Rolled
- 08585 - Soil Erosion Sheeting Material (To Include Silt Fencing): Asphalt, Biodegradable Paper, Burlap, Excelsior, Jute, Straw, etc.
- 55072 - Stripes and Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) (See 832-48 for Marking Tape other than for Pavement)
- 83248 - Tape, Marking, Reflective Adhesive-Backed (See 550-72 for Pavement Marking Tape)
- 75592 - Thermometers, Pavement and Thermoplastic
- 76543 - Pavement Marking Removal Equipment and Accessories
- 96861 - Pavement Marking Services (Including Removal of Markings)
- 55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.)
- 75500 - ROAD AND HIGHWAY ASPHALT AND CONCRETE HANDLING AND PROCESSING EQUIPMENT
- 75570 - Concrete Finishers, Power Driven
- 91430 - Concrete
- 31540 - Coatings, Protective (For Metal)
- 63088 - Textured Coatings, All Kinds
- 85880 - Pipe, Steel
- 54075 - Railings
- 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)

- SIC: 1771 - CONCRETE WORK
 3317 - STEEL PIPE AND TUBES
 4212 - LOCAL TRUCKING WITHOUT STORAGE
 177 - CONCRETE WORK
 4212 - LOCAL TRUCKING WITHOUT STORAGE
 491 - ELECTRIC SERVICES
 4212 - LOCAL TRUCKING WITHOUT STORAGE

* LOCATION INFORMATION

Gilroy, California 95020 USA

[Edit]

[Return to Company Details](#)

Thank you for participating in the
Minority Business Development Agency's Opportunity program.



GENERAL INFO
[Business Blog](#)
[Contact](#)
[Site Map & Glossary](#)
[Employee Intranet](#)
[MBDA Web Mail](#)

PRESS ROOM
[Press Releases](#)
[Speeches/Remarks](#)
[Research Library](#)
[U.S. Business Fact Sheets](#)
[Publications](#)
[Newsletters](#)

BUSINESS WORKSPACE
[Post Opportunities](#)
[View Your Opportunities](#)
[Business News](#)
[Mega Projects](#)
[Webinars](#)
[MBDA PartnerNet](#)

U.S. Department of Commerce
[Privacy Policy](#)
[FOIA Reading Room](#)
[Web Policies](#)
[USA.gov](#)
[GobiernoUSA.gov](#)
[USA Jobs](#)

[Feedback](#)

U.S. Department of Commerce
 Minority Business Development Agency (MBDA)
 1400 Constitution Avenue, N.W., Washington, DC 20210

From: The Weekly Business
To: AuctoC. PaBus.
Subject: Copy of your DBE Ad - Hwy 152 Roadway Realignment and Construct Retaining Walls (Caltrans Contract No. 04-2A2504)
Date: Friday, April 11, 2014 4:54:42 PM

Date Of Advertisement Placement: 4/11/2014 4:54:29 PM

Granite Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Hwy 152 Roadway Realignment and Construct Retaining Walls (Caltrans
Contract No. 04-2A2504)

City/Location: **Various Locations near Gilroy**
County: **Santa Clara**

Owner: **California Department of Transportation (CALTRANS)**

Bid Date: Tuesday 4/29/2014 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
We are requesting bids for the following trades and/or supplies:
Seeking DBE subcontractors and/or suppliers to provide work including but not limited to: Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental; Temporary Railings & Crash Cushions; Erosion Control; Erosion Control Materials & Netting; Silt Fence; Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat; Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing; Concrete Removals; Structure Excavation & Backfill; Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A); Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating; Coating; Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8); Concrete Slope Paving; Misc Iron & Steel, Metals; Railings & Delineators; Striping & Marking; Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign; Equipment Transport; Trucking; Temporary Facilities Rental.
Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. **Granite Construction will break down items of work to facilitate DBE participation on this project**

Bid documents can be viewed at or obtained from:
Plans and specifications are available for download on the following Caltrans site:

http://dot.ca.gov/hq/esc/oe/contract_awards_services.html
(Click Advertised Projects / All Advertised Projects / Choose contract 04-2A2504 in the drop-down box & Click Jump to Project)
Plans also available for viewing at our offices located at 715 Comstock Street

in Santa Clara CA, and at 580 West Beach Street in Watsonville, CA. Copies can also be post or emailed to you. Please call Patricia at (831) 763-5516 for assistance with this.

Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required.

Granite will assist with the cost of bond premiums for DBE subcontractors. Please call Patricia at (831) 763-5516 for any assistance you may need getting the project information, or if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified DBE firms seeking work on this project. Granite is an equal opportunity employer.

Granite Construction
580 West Beach Street
Watsonville, CA 95076
Phone: (831) 763-6100 **Fax:** (831) 761-1042
Nick Jouras
patricia.arnett@gcinc.com

Published on 4/11/2014 4:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date



Grow your business. Build the Nation.

[Company List](#) | [Add A Company](#) | [Search For Company](#) | [Match Summary](#) | [Logout](#)

Offer Overview
GRANITE CONSTRUCTION COMPANY

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Expired
Last Modified Date:	October 08, 2013
Last Modified By:	Patricia Arnett
SPECIAL INITIATIVE PROGRAMS Edit	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION Edit	
* First Name:	Nick
* Last Name:	Jouras
* Telephone:	831-763-6100
Fax:	408-327-7090
Email Address:	patricia.arnett@gcinc.com
* Date Open:	August 19, 2013
* Date Closed:	April 29, 2014
* Opportunity Title:	HWY 152 REALIGNMENT & RETAINING WALLS
* Solicitation ID:	Caltrans 04-2A2504
* Contract Value Amount:	\$14,100,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	State Government
* Offer Description:	GRANITE CONSTRUCTION is seeking DBE Subs/Suppliers for work on this project, including (but not limited to): Lead Compliance Plan; SWPPP; Rain Event Action Plan; Storm Water Sampling, Analysis & Annual Report; Roadside & Aluminum Signs; Construction Area Signs; Traffic Control; PCMS Rental; Temporary Railings & Crash Cushions; Erosion Control; Erosion Control Materials & Netting; Silt Fence; Street Sweeping; Cold Plane AC Pavement; Rumble Strip; Adjust Inlets; AC Dike; Tack Coat; Relocation of Mailboxes; Clearing & Grubbing; Roadside Clearing; Concrete Removals; Structure Excavation & Backfill; Concrete Structures; Concrete Barriers (Types 60C, 60D & 736A); Soil Nail; Reinforcing Steel; Shotcrete; Staining & Anti-Graffiti Coating; Coating; Pipe Material & Underground; Rock Slope Protection; Fabric (Class 8); Concrete Slope Paving; Misc Iron & Steel, Metals; Railings & Delineators; Striping & Marking; Electrical, Temporary Signal System, Traffic Management System; Variable Message Sign; Equipment Transport; Trucking; Temporary Facilities Rental. Please contact our office if there are additional items, or portions of items, your firm is interested in bidding. **Granite Construction will break down items of work to facilitate DBE participation on this project**
* Keywords:	Roadwork; Highway; Concrete; Structures
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES Edit	
<p>NAICS: 54162 - Environmental Consulting Services 9241 - Administration of Environmental Quality Programs 48411 - General Freight Trucking, Local 48411 - General Freight Trucking, Local 48411 - General Freight Trucking, Local 2353 - Electrical Contractors 2357 - Concrete Contractors 23571 - Concrete Contractors</p> <p>NIGP: 55042 - Safety Barriers, Traffic, Mobile: Energy Absorption Systems, Impact Attenuators (Crash Barriers), etc. 55078 - Traffic Cones, Lane Markers, and Barricades (Portable) 98573 - Signs, Message Boards and Centers, etc., Rental or Lease 80149 - Sign Material, Reflective (See 550-45 for Reflective Sheeting for other than Signs) 80160 - Signs: Construction (Including Roll-Up Type Message Signs) 80184 - Signs, Message, Computerized 80187 - Signs, Overhead (Traffic)</p>	

Opportunity

- 55034 - Markers, Traffic, Plastic and Rubber
- 55080 - Traffic Controls and Equipment, Electric Systems
- 55088 - Traffic Signals and Equipment, Electric Systems
- 99892 - Traffic Signals and Control Equipment
- 98814 - Erosion Control Services
- 76055 - Mats, Erosion Control Blankets, Rolled
- 08585 - Soil Erosion Sheeting Material (To Include Silt Fencing): Asphalt, Biodegradable Paper, Burlap, Excelsior, Jute, Straw, etc.
- 55072 - Stripes and Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) (See 832-48 for Marking Tape other than for Pavement)
- 83248 - Tape, Marking, Reflective Adhesive-Backed (See 550-72 for Pavement Marking Tape)
- 75592 - Thermometers, Pavement and Thermoplastic
- 76543 - Pavement Marking Removal Equipment and Accessories
- 96861 - Pavement Marking Services (Including Removal of Markings)
- 55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.)
- 75500 - ROAD AND HIGHWAY ASPHALT AND CONCRETE HANDLING AND PROCESSING EQUIPMENT
- 75570 - Concrete Finishers, Power Driven
- 91430 - Concrete
- 31540 - Coatings, Protective (For Metal)
- 63088 - Textured Coatings, All Kinds
- 65880 - Pipe, Steel
- 54075 - Railings
- 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)

- SIC:** 1771 - CONCRETE WORK
 3317 - STEEL PIPE AND TUBES
 4212 - LOCAL TRUCKING WITHOUT STORAGE
 177 - CONCRETE WORK
 4212 - LOCAL TRUCKING WITHOUT STORAGE
 491 - ELECTRIC SERVICES
 4212 - LOCAL TRUCKING WITHOUT STORAGE

* LOCATION INFORMATION

Gilroy, California 95020 USA

[Edit]

[Return to Company Details](#)

Thank you for participating in the
Minority Business Development Agency's Opportunity program.



GENERAL INFO
[Business Blog](#)
[Contact](#)
[Site Map & Glossary](#)
[Employee Intranet](#)
[MBDA Web Mail](#)

PRESS ROOM
[Press Releases](#)
[Speeches/Remarks](#)
[Research Library](#)
[U.S. Business Fact Sheets](#)
[Publications](#)
[Newsletters](#)

BUSINESS WORKSPACE
[Post Opportunities](#)
[View Your Opportunities](#)
[Business News](#)
[Mega Projects](#)
[Webinars](#)
[MBDA PartnerNet](#)

U.S. Department of Commerce
[Privacy Policy](#)
[FOIA Reading Room](#)
[Web Policies](#)
[USA.gov](#)
[GobiernoUSA.gov](#)
[USA Jobs](#)

[+] FEEDBACK

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230
The Minority Business Development Agency (MBDA)

Disadvantaged Business Enterprise Firm Search

Enter one or more search criteria. (You do **not** have to enter data for every search option listed.)

Hold down the CTRL key to select more than one item for a single criteria. Click Start Search to begin.

NOTE: To export all certified firms, click on the Start Search - Export Options button. Do not select or enter any search criteria.

WARNING: If you select or enter a large number of search criteria, the Export function will fail. To export desired data, you will need to run multiple queries.

Please Note: DBE Certificates do not expire -- firms that do not continue to meet DBE criteria are decertified and removed from the database.

For Bidders: It is recommended that when making a query to locate certified DBEs for subcontracting opportunities, your search include, at minimum, "Work Categories" and "NAICS Categories."

NEW Work Code C8715 - Consultant, Engineering, has been added (only disadvantaged owners holding an engineering license qualify for this code); Work Code C8700 - Consultants, has been re-classified as Consultants, Non-Engineering.

[Civil Rights Home](#) [Caltrans Home](#) [Instructions/Tutorial](#)

Caltrans Districts:

- District 01
- District 02
- District 03
- District 04

County:

- Alameda
- Alpine
- Amador
- Butte
- Colusa

Work Category Codes:

- A0110 CASH GRAINS
- A0130 FIELD CROPS, EXCEPT CASH GRAINS
- A0160 VEGETABLES & MELONS
- A0170 FRUITS & TREE NUTS
- A0180 HORTICULTURAL SPECIALTIES
- A0190 ARMS, PRIMARILY CROP

You may need to upgrade your Browser to view/download this

Majority Owner Gender:

- Male Female
- DBE ACDBE

Race/Ethnicity:

- Asian Pacific
- Asian Subcontinent
- Black
- Caucasian
- Native American

License Type:

- A General Engineering Contractor
- ARC Architect
- ASB Asbestos
- B General Building Contractor
- C04 Boiler, Hot-Water Heating System Fitting Contractor

NAICS Categories:

- 11 Agriculture, Forestry, Fishing, and Hunting
- 21 Mining
- 22 Utilities
- 23 Construction
- 32 Manufacturing

NAICS Codes:

Firm/DBA Name (To improve search results, try variations on names (e.g. Inc., Inc. Incorp. or MAT, M.A.T., etc)) :

Firm Id:

City:

Zip Code:

Area Code:

[Back To Query Form](#)

Query Criteria

District: 04

Work Codes: C7000 PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR C7200 ROCK SLOPE PROTECTION C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8101 SURVEY OR HISTORICAL MONUMENT C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8608 DETECTOR C8609 TRAFFIC COUNT STATION

Firm Type: DBE

62 items found, displaying 1 to 20 [First/Prev] 1, 2, 3, 4 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-6684	209	966-2643	CITY OF FRESNO	00,	00,	236115, 2...		C1901 ROADWAY EXCAVATION, C1...	A General Engineering Contract...		F	CAUCASIAN	DBE
32142	A-1 ORNAMENTAL IRON WORKS, INC.	4637 E. WHITE AVENUE		FRESNO	CA	93702		4637 E. WHITE AVENUE		FRESNO	FRESNO	93702		DBE	alcomiron@f...	ALFREDO AR...	559	251-1447	559	251-4169	CITY OF FRESNO	00,	00,	238190, 3...		C7500 MISC IRON & STEEL FRAME,	C23 Ornamental Metal Contracto...		M	HISPANIC	DBE
25500	ACCUTEK TRAFFIC DATA, INC.	21114 TRIGGER LANE		DIAMOND BAR	CA	91765								DBE	mike@accut...	GRACE HAN	909	595-6199			DEPARTMENT OF TRANSPORTATION	01, 02,	01, 02,	541990,		C8609 TRAFFIC COUNT STATION...		F	ASIAN SUBCONTINENT	DBE	
40771	ACM LIGHTING	201 S MERRILL ST		CORONA	CA	92882								DBE	acmlightn...	CARLOS MOR...	951	272-4881	951	272-4838	DEPARTMENT OF TRANSPORTATION	01, 02,	03, 04,	238210,		E8605 MESSAGE SIGNS, LIGHTING	C10 Electrical Contractor,		M	HISPANIC	DBE
37667	ALL CITIES FENCE CO	10278 BIRTCHE DRIVE		MIRA LOMA	CA	91752								DBE	BARRONTM@A...	TESSA BARR...	909	947-9289	909	947-0419	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00,	00,	238190, 2...		C8000 FENCING CONTRACTOR, C9...	C13 Fencing Contractor,		M	HISPANIC	DBE
41822	ALL STATE TRAFFIC CONTROL OF PA, INC.	600 WESTMORELAND AVE		KINGSTON	PA	18704		3928 POPPYSEED LANE		CALABASAS	CALABASAS	91302		DBE	ismcomm@a...	CHRISTINE ...	570	760-4597	570	718-1482	DEPARTMENT OF TRANSPORTATION	01, 02,	03,	532310, 5...		C8608 DETECTOR, C8609 TRAFFI...		F	CAUCASIAN	DBE	
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	SAN JOSE	95122		DBE	kevinphan@...	KEVIN BAO	408	929-3949	408	298-4344	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	00,	00,	236210, 2...		C1901 ROADWAY EXCAVATION, C1...	A General Engineering Contract...		M	ASIAN PACIFIC	DBE
35795	ANDERSEN ENVIRONMENTAL CONSULTING	5261 WEST IMPERIAL HIGHWAY		LOS ANGELES	CA	90045								DBE	DENNIS IRO...	DENNIS IRO...	310	854-6300	310	854-0199	CITY OF LOS ANGELES	00,	00,	236220, 2...		E0710 SOIL PREPARATION SERVICE,	B General Building Contractor,		M	ASIAN SUBCONTINENT	DBE
41800	AVISON CONSTRUCTION, INC.	40365 BRICKYARD DRIVE, #105		MADERA	CA	95636								DBE	kavila@avi...	KELLY AVIL...	559	431-0317	559	431-0321	CITY OF FRESNO	10, 20,	04, 05,	237110, 2...		C1901 ROADWAY EXCAVATION, C1...	A General Engineering Contract...		M	HISPANIC	DBE
37334	BAY AREA LIGHTWORKS, INC.	1460 YOSEMITE AVE		SAN FRANCISCO	CA	94124								DBE	jlau@bayar...	JIM LAU	415	822-2336	415	822-8086	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	01, 07,	21,	238210,		C8602 SIGNAL & LIGHTING, C86...	A General Engineering Contract...		M	ASIAN PACIFIC	DBE
41473	BAY MANUFACTURE INCORPORATED	2321 FALLON ROAD		HOLLISTER	CA	95023								DBE	dennis4hmi...	mull mull	831	654-0270	831	634-0271	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	01, 07,	21,	236220, 2...		C5501 STEEL STRUCTURES, C800...	C51 Structural Steel Contracto...		M	HISPANIC	DBE
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E SAL...	619	362-7711	619	258-3515	DEPARTMENT OF TRANSPORTATION	00,	00,	237310, 2...		C1601 CLEARING & GRUBBING, C...	A General Engineering Contract...		M	HISPANIC	DBE
41477	CALSYSTEM RESTORATION SERVICES, INC.	6132 FOOTHILL BLVD		OAKLAND	CA	94605								DBE	tonycalys...	GONZALO GO...	510	430-0226			BAY AREA RAPID TRANSIT DISTRICT (BART)	01, 07,	04,	236115, 2...		C5135 CONCRETE BLOCK & MASONRY...	B General Building Contractor...		M	HISPANIC	DBE
32800	CAMACHO COMMUNICATIONS CORPORATION	517 8TH STREET		SACRAMENTO	CA	95814								DBE	j_camacho@d...	JULIAN CAM...	916	444-9853	916	447-9853	DEPARTMENT OF TRANSPORTATION	00,	00,	238210, 5...		C8602 SIGNAL & LIGHTING, C86...	A General Engineering Contract...		M	HISPANIC	DBE
41283	CES LIGHTING, LLC	18107 SHERMAN WAY SUITE 210		RESEDA	CA	91335								DBE	info@cespr...	EMY CASTAN...	818	668-3114	818	668-3114	DEPARTMENT OF TRANSPORTATION	01, 10,	01, 03,	238210,		C8604 LIGHTING,	C10 Electrical Contractor,		M	HISPANIC	DBE
817	CHAVEZ FENCE COMPANY	1230 SHADLE AVENUE		CAMPBELL	CA	95008								DBE	cfence@net...	ROBERT CHA...	408	379-8139	408	376-0273	DEPARTMENT OF TRANSPORTATION	07, 21,	04, 05,	238990,		C8000 FENCING CONTRACTOR,	C13 Fencing Contractor,		M	HISPANIC	DBE
34551	CULTURAL RESEARCH ASSOC	295 E 8TH ST		CHICO	CA	95928								DBE	cra_toni@s...	LORI HARRI...	530	521-8046	530	566-1657	DEPARTMENT OF TRANSPORTATION	01, 02,	01, 02,	541620,		C8101 SURVEY OR HISTORICAL MON...		F	CAUCASIAN	DBE	
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	SOUTH LAKE TAHOE	96150		DBE	dgarcia287...	MICHAEL GA...	530	577-0558	530	577-0221	DEPARTMENT OF TRANSPORTATION	02, 03,	01, 03,	237310, 2...		E1331 PLANE ASPHALT CONCRETE,	A General Engineering Contract...		M	HISPANIC	DBE
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC.	1175 PALOMAR DRIVE		REDWOOD CITY	CA	94062	3834							DBE	clbrooks@s...	CURTIS BRO...	650	367-8000	650	367-8282	DEPARTMENT OF TRANSPORTATION	00,	00,	221119, 2...		C1200 CONSTRUCTION AREA SIGNS...	A General Engineering Contract...		M	BLACK	DBE
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	tom.medin...	FRANK MEDI...	530	743-0744	530	743-9352	DEPARTMENT OF TRANSPORTATION	01, 02,	01, 02,	237310, 2...		C1200 CONSTRUCTION AREA SIGNS...	A General Engineering Contract...		M	HISPANIC	DBE

Export options: CSV | Excel | XML

[Back To Query Form](#)

Query Criteria
 Work Codes: C9609 STREET SWEEPING TRUCK
 Firm Type: DBE

4 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
39807	DSS SWEEPING AND WATER TRUCK RENTAL	2517 S. ALMA STREET #1		SAN PEDRO	CA	90731								DBE	dssrental@...	FAUSTA IBA...	424	224-7135			DEPARTMENT OF TRANSPORTATION	19, 30, 33...	07, 08, 12...	488490, 5...		C9606 WATER TRUCK : C9609 ST...	D06 Concrete Related Services...	WATER TRUCKS - 5; STREET SWEEPER TRUCKS - 2;	M	HISPANIC	DBE
39040	GREEN CLEAN WATER & WASTE SERVICES INC.	5790 MIRAMAR ROAD SUITE 206		SAN DIEGO	CA	92121		5790 MIRAMAR ROAD SUITE 206		SAN DIEGO	SAN DIEGO	92121		DBE	frankie@gr...	FRANKIE CE...	619	562-2202	619	562-2311	DEPARTMENT OF TRANSPORTATION	19, 30, 33...	04, 05, 07...	484220, 4...		C7405 DRAINAGE PUMPING EQUIPME...			M	ASIAN PACIFIC	DBE
20338	HARD HAT SWEEPING INC	13328 HADLEY STREET		WHITTIER	CA	90601								DBE	hardhatswe...	NANCIE KAY...	562	298-7956	562	945-8399	DEPARTMENT OF TRANSPORTATION	19, 30, 33...	07, 08, 11...	488490, 5...		C9609 STREET SWEEPING TRUCK...		STREET SWEEPER TRUCKS - 1;	F	CAUCASIAN	DBE
39197	MOORE SWEEPING	7250 GALLANT CIRCLE		CITRUS HEIGHTS	CA	95621								DBE	info@moore...	RICHARD G...	916	877-8471	916	473-5778	DEPARTMENT OF TRANSPORTATION	34,	03,	488490;		C9609 STREET SWEEPING TRUCK...			M	BLACK	DBE

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Query Criteria

Area Code: 831
 District: 04
 Work Codes: C9605 FLAT BED TRUCKING C9771 TRUCK BROKER C9774 TRUCKER
 Firm Type: DBE

2 items found, displaying all items 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	Email	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type	
1855	C & L TRUCKING	1955 - 15TH AVE		SANTA CRUZ	CA	95062	1705							DBE		LEE HALL	831	475-0379	831	475-1069	DEPARTMENT OF TRANSPORTATION	00;	00;	484110; 4...		C9602 BOTTOM DUMP TRUCKING;			FOR HIRE - F		CAUCASIAN	DBE
32839	FLINTSTONE TRANSPORT	390 ESPINOSA ROAD		SALINAS	CA	93907								DBE	flintstone...	DENISE WIL...	831	443-5138	831	443-2017	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	01; 27; 35...	04; 05;	484110; 4...		C9602 BOTTOM DUMP TRUCKING;			F		CAUCASIAN	DBE

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Query Criteria
 Area Code: 408
 District: 04
 Work Codes: C9605 FLAT BED TRUCKING C9771 TRUCK BROKER C9774 TRUCKER
 Firm Type: DBE

10 items found, displaying all items 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	AC/DBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
39358	A & R TRANSPORTATION, INC.	P.O. BOX 8304		FREMONT	CA	94537								DBE		BHUPINDER ...	408	591-0202	510	623-1966	BAY AREA RAPID TRANSIT DISTRICT (BART)	01; 07; 21...	03; 04; 05...	484220;		C9602 BOTTOM DUMP TRUCKING; ...		FOR HIRE - 6;	M	ASIAN SUBCONTINENT	DBE
40273	ALCARAZ TRANSPORTATION, INC.	1982 TYMM WAY		SAN JOSE	CA	95122		PO BOX 731490		SAN JOSE	SAN JOSE	95173	1490	DBE	jesse.jalca...	JESSE ALCA...	408	591-6970	408	272-8611	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	01; 07; 21...	04; 05; 10...	484110; 4...		C9602 BOTTOM DUMP TRUCKING; ...			M	HISPANIC	DBE
38843	COMMERCIAL TRANSPORT	8194 MONTEREY ROAD		SAN JOSE	CA	95131		PO BOX 21909		SANTA CLARA	SANTA CLARA	95151		DBE	headleygeo...	GEORGE D. ...	408	595-5515			SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	00;	00;	484220;		C9774 TRUCKER;			M	BLACK	DBE
40407	DOMINGUEZ & SONS TRUCKING, INC.	529 N. 10TH STREET		SAN JOSE	CA	95112								DBE	genaro@dom...	GENARO DOM...	408	971-3744	408	288-9395	DEPARTMENT OF TRANSPORTATION	01; 07; 09...	03; 04; 05...	238990; 4...		C1920 STRUCTURE EXCAVATION; ...	C12 Earthwork and Paving Contr...	END DUMP TRUCK - 1;	M	HISPANIC	DBE
38716	G & L SUPPLY, INC.	15585 HILL ROAD		MORGAN HILL	CA	95037								DBE	glsupply@v...	LINDAMAR M...	408	778-3933	408	779-3306	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	01; 27; 35...	04; 05;	423320; 4...		C0625 SAND & GRAVEL SUPPLIER; ...			F	CAUCASIAN	DBE
37496	JOHNNY TOUGH'S TRUCK & PULL	510 ALDER COURT		BENICIA	CA	94510		510 ALDER COURT		BENICIA	BENICIA	94510		DBE	johnny tou...	DANIEL VID...	408	509-1670	707	751-0841	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	01; 07; 21...	01; 03; 04...	484110; 4...		C9602 BOTTOM DUMP TRUCKING; ...			M	HISPANIC	DBE
28520	L&D ELAM AGRICULTURE ENTERPRISES, LLC	786 LAPALOMA WAY		GILROY	CA	95020								DBE	dcnabilt23...	DENA ELAM	408	842-8584			DEPARTMENT OF TRANSPORTATION	07; 10; 20...	04; 05; 06...	444220; 4...		C9774 TRUCKER;		FOR HIRE - 3;	F	CAUCASIAN	DBE
34229	MRB CALIFORNIA ENTERPRISES, INC.	PO BOX 110452		CAMPBELL	CA	95011	0452							DBE	mrbcalifor...	MUSU C. BE...	408	401-7002			SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	00;	00;	484110;		C9774 TRUCKER;	D64 Nonspecialized;		F	BLACK	DBE
1993	SAN JOSE TRANSPORT	281 YAMANE DRIVE		GILROY	CA	95020								DBE	Jim@sanjos...	JAMES VERG...	408	848-4441	408	848-1774	DEPARTMENT OF TRANSPORTATION	10...	01; 03; 04...	484110; 4...		C9602 BOTTOM DUMP TRUCKING;	A General Engineering Contract...	FOR HIRE - 5;	M	HISPANIC	DBE
38780	T V N TRUCKING	1152 BUNCE COURT		SAN JOSE	CA	95132								DBE	thong_nguy...	THONG NGUY...	408	469-1688	408	254-8889	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	01; 07; 21...	03; 04; 05...	484220;		C9602 BOTTOM DUMP TRUCKING; ...			M	ASIAN PACIFIC	DBE

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Query Criteria
 Area Code: 415
 District: 04
 Work Codes: C9605 FLAT BED TRUCKING C9771 TRUCK BROKER C9774 TRUCKER
 Firm Type: DBE

11 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
9418	AL CURRY TRUCKING	1485 BAYSHORE BLVD, SUITE 160		SAN FRANCISCO	CA	94124		P.O. BOX 24498		SAN FRANCISCO	SAN FRANCISCO	94124		DBE	alcurrytru...	ALFONSO CU...	415	716-9143	415	647-1542	BAY AREA RAPID TRANSIT DISTRICT (BART)	01, 21, 34...	03, 04;	484110;		C9602 BOTTOM DUMP TRUCKING;			M	BLACK	DBE
37116	BAUER TRANSPORTATION SYSTEMS INC.	1612 D MARINA COURT		SAN MATEO	CA	94403	1613	P O BOX 25501		SAN MATEO	SAN MATEO	94402		DBE	bauertrans...	ANITA MART...	415	648-6834	650	372-9420	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	01, 38, 41...	04;	484110;		C9774 TRUCKER;			F	CAUCASIAN	DBE
26538	COBRA TRUCKING	P.O. BOX 24533		SAN FRANCISCO	CA	94124								DBE	cobratruck...	LONNY ESQU...	415	330-9350	415	330-9354	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/PB	00;	00;	484110; 4...		C9602 BOTTOM DUMP TRUCKING;			M	HISPANIC	DBE
33466	DD & L TRUCKING	35 PARK CIRCLE		MARIN CITY	CA	94965								DBE	charlesett...	WILLIE SML...	415	332-4977	415	332-4585	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	00;	00;	484110;		C9602 BOTTOM DUMP TRUCKING;			M	BLACK	DBE
33465	EIGHTEEN TRUCKING CO.	160 CARGO WAY NO. 2002		SAN FRANCISCO	CA	94124		P.O. BOX 881116		SAN FRANCISCO	SAN FRANCISCO	94188		DBE	eightentr...	GUSTAVO DE...	415	552-1818	415	552-3130	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	00;	00;	484110; 5...		C9632 HAZARDOUS SUBSTANCE REMO...	HAZ Hazardous Waste;		M	HISPANIC	DBE
33435	J HIGGINS TRUCKING	1420 VAN DYKE AVENUE		SAN FRANCISCO	CA	94124		P O BOX 24622		SAN FRANCISCO	SAN FRANCISCO	94124		DBE	jhigginsr...	JERRY HIGG...	415	529-2660	415	337-8712	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	00;	00;	484110; 4...		C9602 BOTTOM DUMP TRUCKING;	STANDARD DUMP TRUCK - 4; SEMI TRAILER END DUMP TRUCK - 5;		M	BLACK	DBE
34824	LAMARK TRANSPORTATION CO	509 CALIFORNIA DRIVE		BURLINGAME	CA	94010								DBE	lynnlamark...	LYNN LA MA...	415	517-5352	650	393-4047	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	00;	00;	484110; 4...		C9602 BOTTOM DUMP TRUCKING;			M	BLACK	DBE
37949	LAVINA TRUCKING, INC.	1210 ARMSTRONG AVENUE		SAN FRANCISCO	CA	94124		P O BOX 24595		SAN FRANCISCO	SAN FRANCISCO	94124		DBE	lavinatrac...	ESQUIVEL R...	415	860-7594	650	389-2843	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	01, 07, 38...	04;	484110; 4...		C9602 BOTTOM DUMP TRUCKING;	STANDARD DUMP TRUCK - 1;		F	HISPANIC	DBE
36655	MCD TRUCKING LLC	2030 BURROWS STREET		SAN FRANCISCO	CA	94134								DBE	smithdews@...	MICHAEL DE...	415	412-1902	415	538-1905	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	01, 38, 41...	04;	484110; 5...		C9633 HAZARDOUS WASTE TRUCKING...			M	BLACK	DBE
1337	P & K TRUCKING COMPANY	3049 SACRAMENTO STREET, #5		SAN FRANCISCO	CA	94115								DBE	kraykinnar...	KENNETH KI...	415	567-9034	415	563-4191	DEPARTMENT OF TRANSPORTATION	01, 07, 21...	04, 05;	488510;		C9771 TRUCK BROKER; E4730 FR...			M	BLACK	DBE
37642	SAN FRANCISCO TRANSPORT SERVICES, INC.	703 MARKET STREET, #315		SAN FRANCISCO	CA	94103								DBE	yvonne@stf...	YVONNE QUI...	415	777-9997	415		SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	01, 07, 27...	04, 05;	484110;		C9771 TRUCK BROKER; C9774 TR...			F	HISPANIC	DBE

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Query Criteria
 Area Code: 510
 District: 04
 Work Codes: C9605 FLAT BED TRUCKING C9771 TRUCK BROKER C9774 TRUCKER
 Firm Type: DBE

29 items found, displaying 1 to 20 [First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
38534	ABC TRANSPORTATION INC.	3540 SANDDOLLAR COURT		UNION CITY	CA	94587								DBE	abetrawsin...	SINGH, GIL...	510	909-5098	510	489-7001	BAY AREA RAPID TRANSIT DISTRICT (BART)	01: 02: 04...	03: 04: 05...	484220;		C9602 BOTTOM DUMP TRUCKING;			M	ASIAN SUBCONTINENT	DBE
36987	ALL CITY TRUCKING	39602 WALL COMMON		FREMONT	CA	94538								DBE	allcitytru...	RAJINDER S...	510	461-8287	510	657-1200	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	01: 07: 21...	03: 04: 05	484110; 4...		C0625 SAND & GRAVEL SUPPLIER.			M	ASIAN SUBCONTINENT	DBE
37945	AP TRUCKING	417 LLOYD AVE.		SAN LEANDRO	CA	94578	417 LLOYD AVE.			SAN LEANDRO	CA	94578		DBE		ANH PHAM	510	750-6867	510	878-2725	BAY AREA RAPID TRANSIT DISTRICT (BART)	01: 07: 27...	04: 05: 05...	484220;		C9602 BOTTOM DUMP TRUCKING;	FOR HIRE - 1;		M	ASIAN PACIFIC	DBE
41290	BUTOG TRUCKING	1220 BRAHMS COMMON, APT. 301		FREMONT	CA	94538								DBE		EDMAR CORD...	510	789-7099			SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB	07: 21: 28...	04: 10: 10...	484110;		C9774 TRUCKER;	FOR HIRE - 1;		M	ASIAN PACIFIC	DBE
38296	CARTER'S TRUCKING	15190 SHINING STAR LANE		SAN LEANDRO	CA	94519								DBE	carterstru...	CARTER NGU...	510	677-8866	510	564-4122	BAY AREA RAPID TRANSIT DISTRICT (BART)	01: 07: 27...	04: 05: 05...	484220;		C9602 BOTTOM DUMP TRUCKING;			M	ASIAN PACIFIC	DBE
40275	CINDY FAYE XPRESS	6301 CROW CANYON RD.		CASTRO VALLEY	CA	94552								DBE		CINDY LEHM...	510				BAY AREA RAPID TRANSIT DISTRICT (BART)	01: 07: 38...	04: 04: 04...	484220;		C9774 TRUCKER;	FOR HIRE - 1;		F	CAUCASIAN	DBE
23713	CJC TRUCKING COMPANY	3803 BROADWAY, SUITE 2		OAKLAND	CA	94611								DBE		CLARISSA W...	510	601-5359	510	601-5332	BAY AREA RAPID TRANSIT DISTRICT (BART)	01: 07: 21...	04: 04: 04...	484110; 4...		C9602 BOTTOM DUMP TRUCKING;	FOR HIRE - 1;		F	BLACK	DBE
5242	D & S TRUCKING	6429 SUNNYSLOPE AVENUE		CASTRO VALLEY	CA	94552								DBE	suzi_jane1...	SUSAN JONE...	510	537-2178	510	581-8083	DEPARTMENT OF TRANSPORTATION	01: 07: 38...	04: 04: 04...	484220;		C9774 TRUCKER;	FOR HIRE - 2;		F	CAUCASIAN	DBE
28970	D. IRVIN TRUCKING	P.O. BOX 5908		OAKLAND	CA	94605								DBE		DAVID IRVL...	510	385-4073	510	483-2274	BAY AREA RAPID TRANSIT DISTRICT (BART)	01: 07: 21...	04: 04: 04...	484110;		C9602 BOTTOM DUMP TRUCKING;	FOR HIRE - 2;		M	BLACK	DBE
35727	ECONOMY TRUCKING SERVICES, INC	24701 CLAWITER RD		HAYWARD	CA	94545	P.O. BOX 525			UNION CITY	CA	94587		DBE	prect@econ...	PREET JOHA...	510	733-9100	510	733-9600	DEPARTMENT OF TRANSPORTATION	01: 21: 28...	03: 04: 05...	484110;		C9602 BOTTOM DUMP TRUCKING;	FOR HIRE - 8;		F	ASIAN SUBCONTINENT	DBE
40354	EDMAR TRUCKING	1220 BRAHMS TERRACE, APT. 301		FREMONT	CA	94538								DBE	corderoed...	EDUARDO CO...	510	714-6030			SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB	07: 21: 28...	04: 10: 10...	484220;		C9774 TRUCKER;	FOR HIRE - 1;		M	ASIAN PACIFIC	DBE
38530	GLORIA WASHINGTON TRUCKING, INC.	525 DECARLO AVENUE		RICHMOND	CA	94802								DBE	gwtrkninc@...	GLORIA WAS...	510	236-6766	510	298-9431	BAY AREA RAPID TRANSIT DISTRICT (BART)	01: 07: 21...	04: 04: 04...	484110;		C9602 BOTTOM DUMP TRUCKING;			F	BLACK	DBE
38236	GUIDO'S TRUCKING	105 GALSTON CT		ROSEVILLE	CA	95747	P.O. BOX 2247			GRANITE BAY	CA	95746		DBE	guidosinc...	MARCIAL GU...	510	586-5717	916	771-5230	DEPARTMENT OF TRANSPORTATION	01: 06: 09...	02: 03: 04...	484220; 4...		C9602 BOTTOM DUMP TRUCKING;	FOR HIRE - 1;		M	HISPANIC	DBE
40202	J.A.L. TRUCKING	3082 SAN FERNANDO WAY		UNION CITY	CA	94587								DBE	3juvena@co...	FERNANDO C...	510	324-3709	510	324-3709	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB	01: 07: 21...	04: 04: 04...	484110; 4...		C9774 TRUCKER;	FOR HIRE - 1;		M	ASIAN PACIFIC	DBE
39187	L.P. TRUCKING	595 BEGONIA DRIVE		SAN LEANDRO	CA	94578								DBE		LONG PHAM	510	867-1635			BAY AREA RAPID TRANSIT DISTRICT (BART)	01: 07: 21...	03: 04: 05...	484220;		C9602 BOTTOM DUMP TRUCKING;	FOR HIRE - 1;		M	ASIAN PACIFIC	DBE
38923	L.S. TRUCKING	1774 W. WINTON AVENUE		HAYWARD	CA	94545								DBE	lstrucks@g...	LEONEL SER...	510	266-5213	510	266-5245	BAY AREA RAPID TRANSIT DISTRICT (BART)	01: 07: 21...	04: 04: 04...	484110;		C9602 BOTTOM DUMP TRUCKING;	FOR HIRE - 4;		M	HISPANIC	DBE
38332	LAM TRUCKING	33743 8TH STREET		UNION CITY	CA	94587								DBE	taniamun@y...	THOMAS LAM	510	717-7799	510	429-8883	BAY AREA RAPID TRANSIT DISTRICT (BART)	01: 07: 27...	04: 05: 05...	484220;		C9774 TRUCKER;	FOR HIRE - 1;		M	ASIAN PACIFIC	DBE
38653	MERCADO TRUCKING	1096 NORTH SHELTER BAY		HERCULES	CA	94547								DBE		ALEJANDRO	510	517-4297	510	245-3803	BAY AREA RAPID TRANSIT DISTRICT (BART)	01: 07: 21...	03: 04: 04...	484110; 4...		C9607 END DUMP TRUCK ; C9774...	SUPERDUMP TRUCK - 6;		M	HISPANIC	DBE

Unified Certification Program

33537	NORTHERN TRUCK & EQUIPMENT	P.O. BOX 55314	HAYWARD CA	94545						DBE	bebesnte@s...	null ASTER...	510	889-7828	510	889-0399	BAY AREA RAPID TRANSIT DISTRICT (BART)	00;	00;	484110;	BOTTOM DUMP TRUCKING;	FOR HIRE - 2;	F	ASIAN PACIFIC	DBE
20369	PACIFIC WATER TRUCKS	920 WHIPPLE RD	UNION CITY CA	94587	P.O. BOX 2098	FREMONT	FREMONT	94536		DBE	terry @pact	TERESA PLA...	510	494-1000	510	494-1045	DEPARTMENT OF TRANSPORTATION	00;	00;	5521205...	C9670 TRUCK RENTAL C9771 TR...	FOR HIRE - 1;	F	CAUCASIAN	DBE

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Query Criteria

District: 04
 Work Codes: C9907 CONSTRUCTION EQUIPMENT RENTAL C9908 HEAVY EQUIPMENT RENTAL
 Firm Type: DBE

25 items found, displaying 1 to 20 [First/Prev] 1, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Area Code	Agency Name	County	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type	
36385	ADVANTAGE EQUIPMENT, LLC	401 37TH STREET SOUTH		BIRMINGHAM	AL	35222								DBE	tcain@adva...	TANITA CAL...	205	995-0083	205	592-3492	CITY OF LOS ANGELES	00,	00,	423110, 4...		C9907 CONSTRUCTION EQUIPMENT R...			F	BLACK	DBE	
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P O BOX 12224		FRESNO	FRESNO	93777	2224	DBE	debbieh@a...	DEBBIE HUN...	559	453-2474	559	453-3250	CITY OF FRESNO	00,	00,	238990, 4...		C0612 SAFETY SUPPLIER, C0683	C31 Construction Zone Traffic		F	CAUCASIAN	DBE	
32204	ALL AMERICAN RENTALS	8136 ENTERPRISE DRIVE		NEWARK	CA	94560								DBE	mikec@alla...	LISA CRAVA...	510	713-7368	510	713-1681	BAY AREA RAPID TRANSIT DISTRICT (BART)	01, 07,	04,	532412, 5...		C9907 CONSTRUCTION EQUIPMENT R...			F	HISPANIC	DBE	
12026	AMERC INC.	23437 ABURY AVENUE		MURRIETA	CA	92562								DBE		ASSUNTAETH...	951	677-1078	951	698-1101	DEPARTMENT OF TRANSPORTATION	00,	00,	532412,		C9907 CONSTRUCTION EQUIPMENT R...			F	CAUCASIAN	DBE	
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD		BAKERSFIELD	CA	93314		PO BOX 81926		BAKERSFIELD	BAKERSFIELD	93380		DBE	paustin@aui...	PATTI AUST...	661	589-1001	661	589-9509	CITY OF LOS ANGELES	00,	00,	238110, 5...		C1200 CONSTRUCTION AREA SIGNS...	A General Engineering Contract.		F	HISPANIC	DBE	
40442	BA CONSTRUCTION INC (KA BA LEASING INC.)	800 W 6TH ST #400		LOS ANGELES	CA	90017								DBE	hbulloek@b...	HOPE BULLO...	213	403-0390	213	662-7330	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00,	00,	532412,		C9907 CONSTRUCTION EQUIPMENT R...			M	BLACK	DBE	
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	2725 W CHERRY COURT		VISALIA	CA	93277								DBE	blequipmen...	BETTY LEA	559	827-4592	559	625-5786	DEPARTMENT OF TRANSPORTATION	01, 02,	01, 02,	237310,		C9907 CONSTRUCTION EQUIPMENT R...	A General Engineering Contract.		F	CAUCASIAN	DBE	
38563	BRADLEY TANKS, INC	402 HARTZ AVENUE, BUILDING C		DANVILLE	CA	94526								DBE	abonner@bt...	SHARON BON...	925	229-2900	925	553-2616	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)	00,	00,	484110,		C9632 HAZARDOUS SUBSTANCE REMO...		FOR HIRE - 3,	F	ASIAN PACIFIC	DBE	
35244	CRANWORKS	P O BOX 2463		SAN LEANDRO	CA	94577								DBE	vjay@cran...	null R. VI...	510	357-4000	510	357-4099	BAY AREA RAPID TRANSIT DISTRICT (BART)	00,	00,	333923,		C9907 CONSTRUCTION EQUIPMENT R...			M	ASIAN PACIFIC	DBE	
37319	ERIC'S BACKHOE SERVICE	4780 MARY HILL ROAD		ACTON	CA	93510		P O BOX 104		ACTON	ACTON	93510		DBE		ERIC SERRA...	661	269-2222	661	269-2222	DEPARTMENT OF TRANSPORTATION	01, 19,	04, 05,	238910,		C1601 CLEARING & GRUBBING, C...	C12 Earthwork and Paving Contr.		M	HISPANIC	DBE	
40019	EXTREME SAFETY, INC.	1007 E DOMINGUEZ ST SUITE L		CARSON	CA	90746								DBE	ExtremeSaf...	MARIAN MAR...	310	856-0166			LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00,	00,	423450,		C9907 CONSTRUCTION EQUIPMENT R...			F	NATIVE AMERICAN	DBE	
4952	FINE GRADE EQUIPMENT, INC.	41729 CIELO VISTA DR		PALMDALE	CA	93551		P O BOX 2798		LANCASTER	LANCASTER	93539		DBE	judy@fineg...	JUDY JOHNS...	661	949-8788	661	722-8900	CITY OF LOS ANGELES	00,	00,	237310,		C1901 ROADWAY EXCAVATION, C1...	C12 Earthwork and Paving Contr.		F	NATIVE AMERICAN	DBE	
447	K R C SAFETY CO INC	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krc...	GARY CASTR...	559	732-0393	559	732-2684	CITY OF FRESNO	00,	00,	237310,		C0612 SAFETY SUPPLIER, C0683	A General Engineering Contract.		M	NATIVE AMERICAN	DBE	
37090	K A T EQUIPMENT RENTALS, INC	958 EL SOBRANTE ROAD		CORONA	CA	92879		958 EL SOBRANTE ROAD		CORONA	CORONA	92879		DBE	katfreight...	YAMILETH V...	562	449-9265	562	724-7272	CITY OF LOS ANGELES	00,	00,	488510,		C9771 TRUCK BROKER, C9907 CO...			F	HISPANIC	DBE	
25268	KILLGORE INDUSTRIES	909 MARINA VILLAGE PARKWAY, #197		ALAMEDA	CA	94501								DBE	killgorein...	KEITH KILL...	510	715-4863	510	548-3981	BAY AREA RAPID TRANSIT DISTRICT (BART)	01, 07,	21,	04,	238110,		C1601 CLEARING & GRUBBING, C...	A General Engineering Contract.		M	NATIVE AMERICAN	DBE
38527	LMS TRANSPORT	3810 WACKER DRIVE		MIRA LOMA	CA	91752								DBE	afw@lms-tr...	ANTHONY ST...	951	616-3828	951	685-1862	DEPARTMENT OF TRANSPORTATION	19, 30,	04, 05,	484110,		C0624 PETROLEUM OIL, LUBRICAN...		FOR HIRE - 5,	M	ASIAN PACIFIC	DBE	
41307	M J AVILA COMPANY, INC	7258 W RIALTO		FRESNO	CA	93723								DBE	brucej@mja...	MARY JO AV...	559	846-7601	559	846-7610	CITY OF FRESNO	01, 03,	03, 04,	236210,		C0623 SAND & GRAVEL SUPPLIER, ...	A General Engineering Contract.		F	HISPANIC	DBE	
40662	MASKELL PIPE & SUPPLY INC	8604 COTTONWOOD AVE		FONTANA	CA	92345								DBE	salmas@mak...	SALMA BUSH...	909	574-8662	909	574-8663	DEPARTMENT OF TRANSPORTATION	01, 02,	01, 02,	325211,		C0670 PIPE SUPPLIER, C9907 C...			F	CAUCASIAN	DBE	
33327	MATRIX RAILWAY CORPORATION	69 NANCY STREET		WEST BABYLON	NY	11704								DBE	nrivas@mat...	null NELSO...	631	643-1483	631	543-1484	BAY AREA RAPID TRANSIT DISTRICT (BART)	00,	00,	334417,		C9907 CONSTRUCTION EQUIPMENT R...			M	HISPANIC	DBE	
5376	MATTOS EQUIPMENT TRANSPORT	8567 WEST SCHULTE ROAD		TRACY	CA	95304	9148							DBE	r.mattos@t...	RICHARD MA...	209	835-6609	209	835-2401	DEPARTMENT OF TRANSPORTATION	01, 02,	01, 02,	484110,		C9602 BOTTOM DUMP TRUCKING.		FOR HIRE - 3,	M	HISPANIC	DBE	

Export options: CSV Excel XML

GRANITE™

Outreach Event Participation

2/2/2010	San Bernardino County Work Force Development	Contractor's Stimulus Workshop	Tami Speer	SB / WBE / DBE / MBE / DVBE
2/4/2010	California Small Business Development Center	Stimulus Opportunities for Small Businesses	Cindy Johnsen	SB / WBE / DBE / MBE / DVBE
1/30/2012	MBDA	Open House	Tami Speer Cindy Johnsen	SB / WBE / DBE / MBE / DVBE
6/21/2012	S.A.M.E.	Camp Pendleton Day	Lee Haven Nelly Menjivar	SB / DBE
11/13-11/14/2012	S.A.M.E. - OC	Society of American Military Engineers Symposium	Tami Speer Lee Haven Matt Belswenger Fred Thornhill Margie Namba	SB / DBE / 8A Firms / DVBE
11/29/2012	RCTC	Small Business Expo	Tami Speer	SB / WBE / DBE / MBE / DVBE
2/13/2013	LA Metro	Meet the Primes	Tami Speer Lee Haven Jeremy Wiest	SB / WBE / DBE / MBE / DVBE
5/23/2013	LA Metro	LA City Business Matchmaking Event	Brian Dowd Bill Taylor	SB / DBE
8/21/2013	LA Metro	2013 California Construction Expo - Meet the Design/Build Prime Matchmaking	Brian Dowd Bill Taylor	SB / DBE
9/11/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SB / DBE / UDBE
10/23/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SB / DBE / UDBE
11/11/2013	NAWIC	Monthly Meeting	Cindy Johnsen	SB / WBE / DBE / MBE / DVBE



Outreach Event Participation

11/14/2013	Black Business Association	Small Business Procurement Summit in Los Angeles	Representing ARTI Team Brian Zagorsky, Granite Eugene Bougdanos, RBF	SB / MBE
2/25/2014	LA Metro	Meet the Primes	Representing ARTI Team Tami Speer, Granite John Dudasch, Granite	SB / WBE / DBE / MBE / DVBE
3/20/2014	Caltrans/SANDAG	I-5 NCC CM/GC Outreach	Representing NCC Team Tami Speer, Granite Ken Kubacki, Granite & Panel Representative David Niese, Granite Jeff Hamilton, Sundt De Anna Andrews, Sundt	SB / DBE / DVBE
3/26/2014	Caltrans	District 11 Small Business Outreach	Representing NCC Team and Granite's Vista office Nelly Menjivar, Granite De Anna Andrews, Sundt	SB/DBE/DVBE
4/4/2014	California Small Business Development Center (SBDC) North San Diego	Meet the Buyers	Representing NCC Team and Granite's Vista office Nelly Menjivar, Granite De Anna Andrews, Sundt	SB

Third BIDDING **GRANITE™**

05-05-14A10:56 RCVD

Date: 5/2/2014

To: State of California
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Attn: Office Engineer, MS 43

From: Nick Juras / Patricia Amett

Subject: **Contract 04-2A2504**
DBE Commitment & Good Faith Efforts

Attached are the following completed documents for Contract No. 04-2A2504:

1. CALTRANS BIDDER – DBE COMMITMENT
2. GOOD FAITH EFFORTS DOCUMENTATION & ATTACHMENTS

If you have any questions, please call me at (831)763-6100.

Thank you

