STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

10-31-16 A11:11 RCVD

CONTRACT NO: 04-2A3204

BID AMOUNT: $ 2,734,517.00

BID OPENING DATE: 10/25/16

Low Bidder

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 14

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last pg	See last pg

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
43 - partial	Grinding	C4201	ABSL Construction 29393 Pacific Street Hayward, CA 94544 (510) 727-0900 Cert #5270	$4,300.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last pg See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/28/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2A3204

BID AMOUNT: $ 2,734,517.00

BID OPENING DATE: 10/25/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 14

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last pg	See last pg

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
12, 13, 14, 15, 17,	Various Material Supply	C0698	WCBS, Inc.	$10,764.20
22, 26, 59, 79			44 Simms Street	
All items partial			San Rafael, CA 94901	
			(415) 524-8290	
			Cert #27363	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ See last pg — See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/28/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2A3204

BID AMOUNT: $ 2,734,517.00

BID OPENING DATE: 10/25/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 14

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last pg	See last pg

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
92, 93, 94 - all Items partial	Concrete Pumping	C3000	Cal-Con Pumping, LLC 1 Avenue of the Palms Ave., Ste. 212 San Francisco, CA 94130 (415) 401-9838 ~~Cert #36919~~	$12,078.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last pg See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/28/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2A3204

BID AMOUNT: $ 2,734,517.00

BID OPENING DATE: 10/25/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 14

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last pg	See last pg

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
4, 39, 40, 41, 121	CAS, Roadside Signs	C1200, C5620	Schotka Construction, Inc. 5555 Napa-Vallejo Hwy American Canyon, CA 94503 (707) 265-6977 Cert #33099	$14,975.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ See last pg — See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/28/16
Date

(07) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2A3204

BID AMOUNT: $ 2,734,517.00

BID OPENING DATE: 10/25/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 14

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last pg	See last pg

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
60 - partial	Various Material Supply	C0698	Rupert Construction Supply 12405 Gold Flake Ct. Rancho Cordova, CA 95741 (925) 229-5577 Cert #32785	$5,400.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ See last pg — See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/28/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2A3204

BID AMOUNT: $ 2,734,517.00

BID OPENING DATE: 10/25/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 14

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See final pg	See final pg

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
44, 45, 46, 100	Polyester Concrete	C5110, C5111,	Bay Line Cutting & Coring, Inc.	$100,694.00
	Joint Seal	C5190	1635 Fourth Street	
			Berkeley, CA 94710	
			(415) 508-1800	
			Cert #21117	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ See last pg

See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/28/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2A3204

BID AMOUNT: $ 2,734,517.00

BID OPENING DATE: 10/25/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 14

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last pg	See last pg

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
7	Prepare SWPPP	C8852	Jahn Engineering, Inc. 32 West Southwood Drive Woodland, CA 95695 (916) 599-2379 Cert #43169	$1,950.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last pg
	See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/28/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2A3204

BID AMOUNT: $ 2,734,517.00

BID OPENING DATE: 10/25/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 14

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last pg	See last pg

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
5 - partial	PCMS Boards Rental	C1201	Maneri Traffic Control, Inc. 47423 Rainbow Canyon Rd. Temecula, CA 92592 (951) 695-5104 Cert #38078	$28,440.00 x 60% $17,064.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ See last pg / See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/28/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2A3204

BID AMOUNT: $ 2,734,517.00

BID OPENING DATE: 10/25/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 14

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	16	$805,542.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
17, 18, 43, 49, 52, 53, 54, 55, 56, 57, ~~58, 77, 78, 85,~~ 110, 111, 112, 113, 114, 115, 116, 119 ~~All items partial~~	Trucking	C9774	Double M Trucking 710 Dutton Street Winters, CA 95694 (530) 795-4181 Cert #414	$188,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ 386,102.30

14.1 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/28/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2A3204

BID AMOUNT: $ 2,734,517.00

BID OPENING DATE: 10/25/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 14

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last pg	See last pg

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
76, 79, 80, 81, 82, 83, 84, 11	Erosion Control	C2030	Nitta Erosion Control Service 3778 Del Mar Avenue Loomis, CA 95650 (916) 652-7459 Cert #217	$30,877.10

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ See last pg — See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/28/16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-2A3204

Name of DBE business: ABSL Construction

Name of DBE representative: Daryl Vorne

DBE certification number: 5270

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 10/25/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
43 - partial	Grinding	$4,300.00
	Total	$4,300.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Daryl Vorne

Printed name of DBE's authorized representative:

Manager

Title of DBE's authorized representative:

10/28/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

DIR Registration No. 1000002818

Contractors License A 621781
SMBE & DBE Certification CT-005270

Bid Quotation
AC Grinding

Project Name:	**Roadway Widening Bridge Replacement, Creek Grading**
Project Number:	**04-2A3204**
Bid Date:	**10/25/2016**
Location:	**Napa, Napa County, CA**

BID

Daily Minimum Charge ***$3200.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4300.00*** x 1 shift = $4,300-

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$4800.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***Included***

ENTERED

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $500.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

Back To Query Form

Search Returned 1 Records

Tue Oct 25 15:13:02 PDT 2016

Query Criteria

Firm/DBA Name: a b s l
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@absIconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
x Phone Number	727-0910
gency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-2A3204

Name of DBE business: Water Components Building Supply

Name of DBE representative: Kiley Olson

DBE certification number: 27363

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 10/25/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
12, 13, 14, 15, 17,	Various Material Supply	$10,764.20
22, 26, 59, 79		
All items partial		
	Total	$10,764.20

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Kiley Olson

Signature of DBE's authorized representative:

Kiley Olson

Printed name of DBE's authorized representative:

Estimating Manager

Title of DBE's authorized representative:

10/28/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS - 04-2A3204

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
12	TEMPORARY COVER				
	CLASS 8 RSP FABRIC (15' x 300')	500	SY	$ 0.90	$ 450.00
	3/8" POLY ROPE (600' / COIL)	1	COIL	$ 45.00	$ 45.00
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	35	EA	$ 4.25	$ 148.75
					$ 643.75
13	TEMPORARY CHECK DAM - TYPE 1				
	8" x 25' BIODEGRADABLE STRAW WATTLE	300	LF	$ 1.05	$ 315.00
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	5	BUNDLE	$ 20.00	$ 100.00
	1/4" SISAL ROPE (1200' / COIL)	1	COIL	$ 60.00	$ 60.00
					$ 475.00
	TEMPORARY CHECK DAM - TYPE 2				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	135	EA	$ 4.25	$ 573.75
					$ 573.75
14	TEMPORARY DRAINAGE INLET PROTECTION - EACH				
	NAG SC150 BN BLANKET (8' x 112.5')	1	ROLL	$ 120.00	$ 120.00
	4' x 225' JUTE MESH ROLL	1	ROLL	$ 58.00	$ 58.00
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	$ 450.00	$ 450.00
	8" x 2" x 8" - 8 GA. STAPLES (500 / BOX)	1	BOX	$ 70.00	$ 70.00
	8" x 25' BIODEGRADABLE STRAW WATTLE	1	LF	$ 1.05	$ 1.05
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	1	BUNDLE	$ 12.00	$ 12.00
	** 3' x 100' SILT FENCE W / POLES 6' OC	1	ROLL	$ 35.00	$ 35.00
	** EXCEPTION TAKEN TO SEWN POCKETS				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	1	EA.	$ 4.25	$ 4.25
	DI BAG - UP TO : L = 48" x W = 36" x H = 18"	1	EA.	$ 55.00	$ 55.00
					NO SUB TOTAL
15	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	525		$ 1.05	$ 551.25
					$ 551.25
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	3	BUNDLE	$ 12.00	$ 36.00
OR					$ 36.00
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	9	BUNDLE	$ 20.00	$ 180.00
	1/4" SISAL ROPE (1200' / COIL)	1	COIL	$ 60.00	$ 60.00
					$ 240.00
17	TEMPORARY CONSTRUCTION ENTRANCE FABRIC				
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	$ 450.00	$ 450.00
					$ 450.00

ENTERED

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS - 04-2A3204

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
22	**GEOMEMBRANE**				
	XR-5 9832-G GEOMEMBRANE	240	SY	$ 19.00	$ 4,560.00
26	**TEMPORARY ESA FENCE**				
	4' x 100' DOT ESA FENCE	1,900	LF	$ 0.33	$ 627.00
	6' LIGHT WEIGHT T-POST	230	EA	$ 4.25	$ 977.50
	T-POST SAFETY CAPS - NON OSHA	230	EA	$ 0.26	$ 59.80
	11" ZIP TIES (1000 / BAG)	2	BAGS	$ 60.00	$ 120.00
					$ 1,784.30
59	**SEG FABRIC**				
	CLASS B2 SEG FABRIC (15' x 300')	500	SY	$ 1.35	$ 675.00
					$ 675.00
	PLASTIC PIPE				
73	3/4" SCH40 WHILTE PVC PIPE B x S (20' LENGTHS)	100	LF	$ 0.29	$ 29.00
74	1" SCH40 WHILTE PVC PIPE B x S (20' LENGTHS)	500	LF	$ 0.43	$ 215.00
75	1.5" SCH40 WHILTE PVC PIPE B x S (20' LENGTHS)	300	LF	$ 0.67	$ 201.00
					$ 445.00
79	**EROSION CONTROL NETTING**				
	COIR 900 GRM NETTING (13.1' x 82')	25,776	SF	$ 0.28	$ 7,217.28
	6" x 1" x 6" - 11 GA. STAPLES (1000 / BOX)	8	BOX	$ 40.00	$ 320.00
					$ 7,537.28

$ 17,940.33
X 60%.
$10,764.20

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS - 04-2A3204

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
81	FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	1,450	LF	$ 1.05	$ 1,522.50
					$ 1,522.50
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	24	BUNDLE	$ 20.00	$ 480.00
	1/4" SISAL ROPE (1200' / COIL)	2	COILS	$ 60.00	$ 120.00
					$ 600.00
105	APC				
	18" WT B x S HDPE PIPE (20' LENGTHS)	320	LF	$ 9.50	$ 3,040.00
					$ 3,040.00
	CSP				
106	18" GALV CSP (16 GA)	86	LF	$ 12.50	$ 1,075.00
106A	18" GALV ANNULAR BAND	3	EA	$ 23.00	$ 69.00
106B	18" NEOPRENE GASKET	3	EA	$ 8.00	$ 24.00
					$ 1,168.00
117	RSP FABRIC				
	CLASS 8 RSP FABRIC (15' x 300')	500	SY	$ 0.90	$ 450.00
					$ 450.00
	WCBS DELIVERY TO JOBSITE	8	EA	$ 50.00	$ 400.00
	CUSTOMER TO UNLOAD			SUB TOTAL	$ 24,436.83

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson

Back To Query Form

Search Returned 1 Records

Fri Oct 28 11:47:23 PDT 2016

Query Criteria

Firm ID: 27363
Firm Type: DBE

Firm ID	27363
Firm/DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	44 SIMMS STREET
Address Line2	
City	SAN RAFAEL
State	CA
Zip Code1	94901
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
EMail	jane@watercomponents.com; kiley@watercomponents.com
Contact Name	JANE JENNINGS FIELDS
Area Code	(415)
Phone Number	524-8290
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(415)
[illegible] Phone Number	524-8293
[illegible]ency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 12; 14; 19; 21; 24; 27; 28; 30; 34; 36; 37; 49; 52;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	423320; 423510; 423840; 423990; 444190;
ACDBE NAICS	
Work Codes	C0612 SAFETY EQUIPMENT SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-2A3204

Name of DBE business: Cal-Con Pumping

Name of DBE representative: Julie Berry

DBE certification number: 36919

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 10/25/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
92, 93, 94 - all items partial	Concrete Pumping	$12,078.00
	Total	$12,078.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Julie Berry

Signature of DBE's authorized representative:

Julie Berry

Printed name of DBE's authorized representative:

CEO

Title of DBE's authorized representative:

10/28/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Cal-Con Pumping Inc.
1 Avenue of the Palms Avenue

---

confidential fax

To: **Jim Petnic**
Fax Number: 1 707 585-1601

From: **Julie Berry**
Fax Number: (415) 401-7664
Business Phone: (415) 401-9838
Home Phone:

Pages: 3
Date/Time: 10/24/2016 10:02:00 AM
Subject: Bid Quote - Certified Small Business - Caltrans 04-2A3204

---

1 Avenue of The Palms Avenue, Suite 212, San Francisco, CA 94130 P/ 415-401-9838 F/ 415-401-7664
C-8 License #962387 DIR# 1000013903

DOT UDBE, DBE #36919 / CMD (City and County of San Francisco); LBE #011715240
BART, WBE #3014 /State of California Micro SB#51072 DIR#1000013903
Federal Gov't CAGE#52ZA0

October 24, 2016

Jim Petnic
Ghilotti Construction Co., Inc.
246 Ghilotti Avenue
Santa Rosa, CA 95407

Project: Caltrans 04-2A3204

Dear Jim:

Cal-Con Pumping, Inc. is a woman owned company with over 40 years experience in the concrete construction industry. Cal-Con is able to provide you with concrete pumping needs for the Federal Government, public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation and other commercial and residential work. References can be provided upon request.

To furnish, pump and place concrete for a project, Cal-Con does not provide a standard rate as cubic yard rates vary based on mix designs. Cal-Con Pumping can obtain mix designs and pricing prior to bid upon request based on cost plus fixed fee. Additionally Cal-Con will provide labor at cost plus fixed fee.

Cal-Con Pumping, Inc. is a CUF compliant company.

Listed below is our pricing schedule for this project:

Equipment	Rates Per Hour	Yardage Rates
Truck Mounted Line Pump	$135.00 per hour with a (5) hour minimum	$4.00 per cubic yard
39 Meter Boom Pump (126')	$195.00 per hour with a (5) hour minimum	$3.00 per cubic yard
47 Meter Boom Pump (151')	$235.00 per hour with a (5) hour minimum	$3.15 per cubic yard

x 386 cy = $1158-

x 56 HRS = $10,920

Terms and Conditions:

- Time starts when we leave our yard until we are washed out and return to our yard.
- Overtime after 8 hours or past 2:00PM and prior to 4:00AM @ $36.00 per hour. After 12 hours double time will apply @ $72.00 per hour. Saturday pours overtime @ $36.00 per hour for the first 8 hours and double time @ $72.00 per hour after that. Sundays and Holidays double time @ $72.00 per hour will apply
- System will be charged @ $1.00 per foot after the first 100 feet.
- Slurry and permit fees of $55.00 will be charged on every pour.
- A 5% Fuel Surcharge will apply
- Wash out pools $35.00 small $60.00 large

TOTAL → $12,078

1 Avenue of The Palms Avenue, Suite 212, San Francisco, CA 94130 P/ 415-401-9838 F/ 415-401-7664
C-8 License #962387 DIR# 1000013903

- All pump cancellations must be called in 24 hours in advance of the scheduled pour or pump minimum rates will apply.
- Cal-Con Pumping, Inc. is not responsible for any costs incurred due to delays or stoppages resulting from the first hour of any mechanical breakdown or failure of equipment.
- Cal-Con Pumping, Inc. can provide other size pumps at fair market value +10% management fee.
- Safety training will be the responsibility of the contractor and should be performed day of first pour.
- Contractor will provide a safe location for the pump, a minimum of 20 feet away from all electrical lines and on solid ground able to support the weight of the pump full of concrete.
- All afternoon pours are subject to delays from morning pours.

Cal-Con Pumping, Inc. does not accept back charges or responsibility for any costs due to the inability to pump based on the concrete or objects in the concrete. Cal-Con Pumping, Inc. assumes no responsibility for delays caused by improper scheduling of mix trucks, changes in gradation of aggregate or incorrect batching of concrete. Concrete pumps may be subject to occasional mechanical failures and if assured performance is required, standby pumps may be made available at above rates. Net invoice amount is due 30 days after date of service. Past due accounts are subject to a 1.5% monthly finance charge.

This quote is valid through June 30, 2017

If you have any questions, please contact me.

Best Regards,
Nathan Berry, VP/Operations
Cal-Con Pumping, Inc.
415-601-5700
nathan.berry@calconpumping.com

Back To Query Form

Search Returned 1 Records

Tue Oct 25 15:04:09 PDT 2016

Query Criteria

Firm/DBA Name: cal-con
Firm Type: DBE

Firm ID	36919
Firm/DBA Name	CAL-CON PUMPING, LLC
Address Line1	1 AVENUE OF THE PALMS AVE., STE 212
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94130
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jb.calcon@mac.com
Contact Name	JULIE BERRY
Area Code	(415)
Phone Number	401-9838
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	401-7664
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238110;
ACDBE NAICS	
Work Codes	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-2A3204

Name of DBE business: Nitta Erosion Control Service

Name of DBE representative: Laura Bills

DBE certification number: 217

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 10/25/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
76, 79, 80, 81, 82, 83, 84, 11	Erosion Control	$30,877.10
	Total	$30,877.10

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative: Laura Bills

Title of DBE's authorized representative: CEO/CFO

Date: 10/28/16

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Revised Bid – Proposal

October 25, 2016 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Nap-121-9.2/9.4, Caltrans Contract No. 04-2A3204, Addendum Nos. 1-2, Widen roadway, replace bridge and grade creek in Napa County in Napa at Silverado Trail Road. Bid Date: October 25, 2016 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/17). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/17). Revised quotation supersedes one dated October 24, 2016 and is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
11	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQFT	690	$ 2.55	$ 1,759.50
76	Move-In/Move-Out (Erosion Control)	EA	4	$1,350.00	$ 5,400.00
79	Rolled Erosion Control Product (Netting) **partial**	SQFT	6,400	$ 1.25	$ 8,000.00
80	Hydromulch	SQFT	21,800	$ 0.04	$ 872.00
81	Fiber Rolls	LF	1,440	$ 3.89	$ 5,601.60
82	Hydroseed	SQFT	21,800	$ 0.20	$ 4,360.00
83	Compost	SQFT	14,800	$ 0.19	$ 2,812.00
84	Incorporate Materials	SQFT	14,800	$ 0.14	$ 2,072.00
	Totals				$ 30,877.10

ENTERED

BID ITEMS MAY NOT BE SEPARATED.

04-Nap-121-9.2/9.4, 04-2A3204, Addendum Nos. 1-2, in Napa County in Napa at Silverado Trail Road.
Nitta Erosion Control Revised Bid-Proposal dated October 25, 2016.
Page 2 of 3.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP- and DOORS-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that Temporary Hydraulic Mulch (Bonded Fiber Matrix) includes installation only, not re-installation, maintenance or removal. Temporary Hydraulic Mulch (Bonded Fiber Matrix) shall be applied at 3,500#/acre. **In addition, Rolled Erosion Control Product (Netting) is only for Erosion Control (Type 1) not part of geosynthetic reinforcement.** Lastly, we will require secure staging area to take delivery of approximately 40 CY of Compost for this project.

2) Total price excludes re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), coloring agent (already included in the wood fiber), clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Rolled Erosion Control Product (Netting) and for Fiber Rolls, re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Hydromulch, re-installation of Fiber Rolls, Type 1 method of Fiber Roll installation, re-installation of Hydroseed, re-installation of Compost, re-incorporation of materials (Compost), straw mulching, straw incorporation, Silt Fence, night work, clean up, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.

3) Two (2) move-ins (mobilizations) is included in the total bid price (one for Temporary Hydraulic Mulch (Bonded Fiber Matrix) and one for Rolled Erosion Control Product (Netting), for Hydromulch, for Fiber Rolls, for Hydroseed, for Compost, and for Incorporate Materials). Approximately one-half (0.50) working day (weekends and holidays excluded) is required to complete an estimated 690 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix). Approximately four (4) working days (weekend and holidays excluded) is required to complete an estimated 6,400 SQFT of Rolled Erosion Control Product (Netting), an estimated 21,800 SQFT of Hydromulch, an estimated 1,440 LF of Fiber Rolls, an estimated 21,800 SQFT of Hydroseed, an estimated 14,800 SQFT of Compost and an estimated 14,800 SQFT of Incorporate Materials. Stand-by time will be billed at $310.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix), and at $610.00 per hour for Rolled Erosion Control Product (Netting), for Hydromulch, for Fiber Rolls, for Hydroseed, for Compost and for Incorporate Materials.

4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 1,500 (2,000) gallons of water for an estimated 690 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix) and approximately 6,000 gallons of water for an estimated 21,800 SQFT of Hydromulch and an estimated 21,800 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Rolled Erosion Control Product (Netting), with Hydromulch, with Fiber Rolls, with Hydroseed, with Compost, and with Incorporate Materials.

9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Rolled Erosion Control Product (Netting), of Hydromulch, of Fiber Rolls, of Hydroseed, of Compost, and of Incorporate Materials. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

Back To Query Form

Search Returned 1 Records

Tue Oct 25 15:09:13 PDT 2016

Query Criteria

Firm/DBA Name: NITTA
Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-2A3204

Name of DBE business: Schotka Construction, Inc.

Name of DBE representative: Diane Schotka

DBE certification number: 33099

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 10/25/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
4, 39, 40, 41, 121	CAS, Roadside Signs	$14,975.00
	Total	$14,975.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Diane A Schotka

Signature of DBE's authorized representative:

Diane Schotka

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

10/27/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Schotka Construction, Inc.

Project: Widen Roadway, Replace Bridge, Napa County 04-2A3204
Bid date: October 25, 2016

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
4	Construction Area Signs Incl Project Info Signs	1 LS	$12,500.00	$12,500.00
39	Reset Mailbox	5 EA	$275.00	$1,375.00
40	Rel Roadside Sign one post	2 EA	$250.00	$500.00
41	Rel Roadside Sign two post	1 EA	$400.00	$400.00
121	Object Marker Type P	2 EA	$100.00	$200.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Permanent signs to be installed prior to improvements.
4. Items A & B are shown in plans and on sheet Q1 but not in bid quantities.
5. Item 4 includes
   covering signs upon installation only
   signs indicated on CS Plans
   2 each Project Info Signs
   No CMS boards, No daily traffic control
6. Excludes: Traffic control , overhead & mast arm signs
   Handling/testing/disposal of contaminated or hazardous materials
   Health & Safety Plan, Permits, fees, inspections, testing,
   survey, offhaul spoils, contaminated materials
   Permanent or temporary striping, Changeable Message Signs
   Temporary placement or reset or permanent signs
7. Retention to be held at same rate of prime contractor.
8. Two addenda acknowledged.
9. This proposal is good for thirty (30) days and is to be included in any subcontract.
10. Our license number is 723309 exp.8/31/2018, DIR #1000002520.
11. We are a union contractor.

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)
Contact person: Diane Schotka email: dschotka@aol.com Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

Back To Query Form

Search Returned 1 Records

Tue Oct 25 14:59:22 PDT 2016

Query Criteria

Firm/DBA Name: schotka
Firm Type: DBE

Firm ID	33099
Firm/DBA Name	SCHOTKA CONSTRUCTION INC
Address Line1	5555 NAPA VALLEJO HWY
Address Line2	
City	AMERICAN CANYON
State	CA
Zip Code1	94503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dschotka@aol.com
Contact Name	DIANE SCHOTKA
Area Code	(707)
Phone Number	265-6977
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	265-6856
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;
Districts	01; 03; 04; 09;
DBE NAICS	237990; 238110; 238120; 238910; 238990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-2A3204

Name of DBE business: Rupert Construction Supply

Name of DBE representative:

DBE certification number: 32785

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 10/25/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
60 - partial	Various Material Supply	$5,400.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	$5,400.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Samantha Ellsworth

Signature of DBE's authorized representative:

Samantha Ellsworth

Printed name of DBE's authorized representative:

Project Manager

Title of DBE's authorized representative:

10/28/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Rupert
Construction Supply

UDBE Certified, #CT-032785
DIR: #1000008293
CA SBE Certified, #1792892

Quotation

TO: Estimator Fax: Bid Date: 10-25-16
Attn.: Ph:
JOB: Caltrans Date: 10-19-15
JOB #: 04-2a3204

Quantity	Details	Unit	Total
5000 syd	**BI #60: Geosynthetic Reinforcement**, 12' x 150' roll (25 rolls) meets LTDS req. on sht. 12	$1.80	$9,000.00
1 roll	**BI #59: Subgrade Enhancement**, B2 Seg 15' x 300' roll	$720.00	$720.00
1 roll	**BI #117: Rock Slope protection fabric**, Cl. 8, 15'x300' roll	$415.00	$415.00
1 ea.	Estimated shipping and handling for BI #59, 60 &117	$350.00	$350.00
207 lf.	**BI #124: Tubular Bicycle Railing.** Includes: TS2x2 right angle post w/base plate, TS3x3 top/middle rails TS2x2 bottom rails, splice tubes, shims, anchors, hdwr., Galv., **excludes Natina finish priced to ship in full truckloads, partials will be billed**	$95.00	$19,665.00
	BI #100: Joint seal (MR 1/2")		
12 ea.	50.72 oz silicone sealant (prox. 12.5'/tube)	$59.00	$708.00
3 ea.	mixing tips	$18.00	$54.00
1 ea.	Pneumatic gun	$545.00	$545.00
1 ea.	Estimated shipping and handling	$250.00	$250.00
320 lf.	**BI #105: 18" APC**, HDPE, smooth interior, water tight	$8.20	$2,624.00
86 lf.	**BI #106: 18" Corrugated Steel pipe**, .064"	$10.85	$933.10
3 ea.	**BI #106:** Hugger bands for 18" CSP	$24.00	$72.00
1 ea.	Estimated shipping and handling for BI #105 & 106	$750.00	$750.00

YES
x 60 %.
$ 5400
NO
ENTERED

Material price subject to market conditions.

Items included in quoted price: limited to items listed
Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service.
Rupert Construction Supply will supply materials as required in contract plans and specifications.
Rupert Construction Supply is not responsible for design, engineering or installation.
Liability: Limited to the cost of our product, we will not be responsible for additional charges.
Due to the instability in the raw materials markets, our quotation is subject to change without notice.
Pricing should be varified before placing a purchase order.
If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
Contractor to varify field dimensions.

Total: $36,086.10

Actual quantities are the responsibility of the contractor. **Sales Tax Not Included**

Delivery: Terms: Net 30 days

F.O.B.: listed Valid for: listed

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742 **925-229-5577 ph.**

karen@rupertsupply.com

Sincerely, Karen Wonnenberg

Back To Query Form

Search Returned 1 Records

Fri Oct 28 11:51:01 PDT 2016

Query Criteria

Firm/DBA Name: rupert
Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	estimating.rupert@gmail.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	269-2861
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;
ACDBE NAICS	
Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-2A3204

Name of DBE business: Bay Line Cutting & Coring, Inc.

Name of DBE representative:

DBE certification number: 21117

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 10/25/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
44, 45, 46, 100	Polyester Concrete, Joint Seal	$100,694.00
	Total	$100,694.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Arreguin, francisco

Printed name of DBE's authorized representative:

Safety Manager

Title of DBE's authorized representative:

10/28/2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

BL
Since 1993
BAY LINE
CUTTING & CORING INC.

License # 809660

Proposal (REVISED)

October 25, 2016

Roadway Widening, Bridge Replacement, Creek Grading
04-Nap-121-9.2/9.4 , Contract Number 04-2A3204
Bidding on 10-25-16

Item	Description	Unit	Quantity	Price		Amount
44	Prepare Concrete Bridge Deck Surface	SQFT	1,907	2.00	$	3,814.00
45	Furnish Polyester Concret Overlay	CF	486	80.00	$	38,880.00
46 F	Place Polyester Concrete Overlay	SQFT	1,907	20.00	$	38,140.00
100	Joint Seal (MR 1/2")	LF	89	100.00	$	8,900.00
132	Mobilization	LS	1	10,960.00	$	10,960.00
				Total Amount	$	100,694.00

Exclusions: Layout, traffic control, concrete washout, slurry disposal, storage area near by, grinding. chipping, access, light towers, sanitation, disposal of wasted material, manlifts and access.

Bay Line is not responsible for unmark utilities on private or public properties within the depth of the work. No Exceptions.

Bay Line is a DBE Certify with GSD # 22512, Caltrans #21117

Thank you for the opportunity of considering our proposal, Bond Rate 1%

Atten: Estimating Department

ENTERED

Acceptance of Proposal

Date: _____ **Signature** _____

Back To Query Form

Search Returned 1 Records

Tue Oct 25 15:27:42 PDT 2016

Query Criteria

Firm/DBA Name: bay line
Firm Type: DBE

Firm ID	21117
Firm/DBA Name	BAY LINE CUTTING & CORING, INC.
Address Line1	1635 FOURTH STREET
Address Line2	
City	BERKELEY
State	CA
Zip Code1	94710
Zip Code2	
Mailing Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B
Mailing Address Line2	
Mailing City	SAN FRANCISCO
Mailing State	CA
Mailing Zip Code1	94124
Mailing Zip Code2	
Certification Type	DBE
EMail	office@baylinecutting.com
Contact Name	JUAN ARREGUIN
Area Code	(415)
Phone Number	508-1800
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	508-1811
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-2A3204

Name of DBE business: Jahn Engineering, Inc.

Name of DBE representative: Alice Ames Jahn

DBE certification number: 43169

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 10/25/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
7	Prepare SWPPP	$1,950.00
	Total	$1,950.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: Alice Ames Jahn

Printed name of DBE's authorized representative: President

Title of DBE's authorized representative: 10/28/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

- Fax Transmission

To: Estimating

From: Alice Ames Jahn

Fax: 17075851601

Date: 10/23/2016

RE: 04-2A3204 Roadway Widening, Bridge Replacement, Creek Grading

Pages: 3

Comments:

---

jahn engineering, inc.

32 West Southwood Drive
Woodland, CA 95695
(916) 599-2379
(916) 596-4075 fax
alice@jahnengineeringinc.com

October 23, 2016

Re: SWPPP Quote for 04-2A3204 Roadway Widening, Bridge Replacement, Creek Grading, Bidding 10/25/16

Dear Estimator;

I am pleased to submit a proposal to provide stormwater pollution services as a **Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP)** for the above mentioned project.

Jahn Engineering is a Disadvantaged Business Enterprise (**DBE**) and State Women Business Enterprise (**SWBE**) (**DBE/SWBE** # 43169). Our **DIR** registration number is 1000034705. My **QSD/QSP** certificate number is 21986 and my California Civil Engineer License is C 60940. We provide professional services only and therefore do not possess a contractor license number.

Please see quotes below for the above referenced project. The SWPPP will be prepared by a QSD and comply with the project specifications and Caltrans standards.

Bid Item	Item Code	Item Description	Unit	Estimated Quantity	Unit Price	Bid Price
7	130300	Prepare Storm Water Pollution Prevention Plan	LS	LS	$1,950	$1,950

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format. The above quotation is valid for 60 days from bid date. Please call 916-599-2379 if you have any questions.

Thank you for the opportunity to bid on this project.

Sincerely,

AUTHORIZATION TO PROCEED

Alice Ames Jahn, PE, QSD/QSP, President
Professional Engineering License #: 60940
QSD/QSP #: 21986
DBE/SWBE #: 43169
DIR Registration Number: 1000034705

Name: Date:

Enclosures: DBE Lookup

Back To Query Form

Search Returned 1 Records

Sun Oct 02 12:51:43 PDT 2016

Query Criteria
Firm/DBA Name: Jahn Engineering
Firm Type: DBE

Firm ID	43169
Firm/DBA Name	JAHN ENGINEERING, INC
Address Line1	32 WEST SOUTHWOOD DRIVE
Address Line2	
City	WOODLAND
State	CA
Zip Code1	95695
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jahnengineering@gmail.com
Contact Name	ALICE AMES JAHN
Area Code	(916)
Phone Number	599-2379
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	596-4075
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541620;
ACDBE NAICS	
Work Codes	C8720 CIVIL ENGINEERING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Search Returned 1 Records

Fri Oct 28 14:24:03 PDT 2016

Query Criteria

Firm ID: 43169
Firm Type: DBE

Firm ID	43169
Firm/DBA Name	JAHN ENGINEERING, INC
Address Line1	32 WEST SOUTHWOOD DRIVE
Address Line2	
City	WOODLAND
State	CA
Zip Code1	95695
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jahnengineering@gmail.com
Contact Name	ALICE AMES JAHN
Area Code	(916)
Phone Number	599-2379
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	596-4075
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541620;
ACDBE NAICS	
Work Codes	C8720 CIVIL ENGINEERING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-2A3204

Name of DBE business: Maneri Traffic Control, Inc.

Name of DBE representative: OTILY AVILA

DBE certification number: 38078

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 10/25/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
5 - partial	PCMS Boards Rental	$17,064.00
	$28,440.00 x 60% = $17,064.00	
	Total	$17,064.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative: OTILY AVILA

Title of DBE's authorized representative: ADMIN ASST

Date: 10/28/16

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	04-2A3204
BID DATE	10/25/16

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE. CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

ADDITIONAL ITEMS:	
ITEM #5	$790.00 EA PER MONTH PLUS DELIVERY & PICK-UP FEES

6 PCMS x 6 MO. = 36 x $790 = $28,440

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES

ENTERED

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS AND MATERIALS USED** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.
MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.
IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.
ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

MANERI TRAFFIC CONTROL, INC.

BID DATE	10/25/16
PROJECT	04-2A3204

OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	$115.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)	
• RATE PER LABORER	$295.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	$90.00/HR
****MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP****	
RAMP NOTIFICATION SIGN (EACH)	$190.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE)**	
• DAILY	$325.00
• WEEKLY	$990.00
• MONTHLY	$2,850.00
• DELIVERY	$200.00
• PICK-UP	$200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	$185.00
• WEEKLY	$400.00
• MONTHLY	$790.00
• DELIVERY	$200.00
• PICK-UP	$200.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	$50.00
• WEEKLY	$185.00
• MONTHLY	$550.00
• DELIVERY	$200.00
• PICK-UP	$200.00
LIGHT TOWERS (EACH): (UPON AVAILABILITYPORTABLE FOR FLAGGING ONLY**)**	
• DAILY	$75.00
• WEEKLY	$200.00
• MONTHLY	$500.00
• DELIVERY	$200.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

23 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

MANERI TRAFFIC CONTROL, INC.

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE # 1017741
DIR # 1000043135
DBE # 38078
SB# 2003406
UNION SIGNATORY

Back To Query Form

Search Returned 1 Records

Fri Oct 28 11:57:09 PDT 2016

Query Criteria

Firm ID: 38078
Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mmaneri@maneritrafficcontrol.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-2A3204

Name of DBE business: Double M Trucking

Name of DBE representative:

DBE certification number: 414

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder: n/a

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 10/25/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
17, 18, 43, 49, 52,	Trucking - Semi Ends, 10-Wheelers, Transfers	$188,000.00
53, 54, 55, 56, 57,		
58, 77, 78, 85,		
110, 111, 112, 113,		
114, 115, 116, 119		
All items partial		
	Total	$188,000.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Penny Espinar

Printed name of DBE's authorized representative:

Manager

Title of DBE's authorized representative:

10-31-16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Double "M" Trucking, Inc. **DBE# 414 EXP. 5/18**
DIR# 1000009390 EXP. 6/17

710 Dutton Street
Winters, CA 95694
(530) 795-4181 Fax (530) 795-3914

Fax # JIM T

To GHILOTTI CONST

Attn: JIM T

Re: BRIDGE REPLACEMENT

NAPA

Bid Date 10-25-16

Quoted rates **are not** prevailing wage.
Weekday rates only.
Saturday, Sunday and Nights on request.
Quotes valid for 3 months
Rates valid for 1 year, if a PO is issued.
8 hour minimum applies to all rates

AGGREGATE

PLANT	DOUBLES	TRANSFERS
ALL PLANTS	$95.00/HR	$100.00/HR

ASPHALT

PLANT	DOUBLES	TRANSFERS
ALL PLANTS	$95.00/ HR	$100.00/HR

X 1880 HRS =
$188,000 -

8 HR MIN ON ALL HAULS WEEKDAYS ONLY

ENTERED

Asphalt rates include 10 minutes load & 15 minutes dump Doubles Stand-by @ 15 minutes load & 30 minutes dump Transfers $ per minute

Back To Query Form

Search Returned 1 Records

Fri Oct 28 11:41:41 PDT 2016

Query Criteria

Firm ID: 414
Firm Type: DBE

Firm ID	414
Firm/DBA Name	DOUBLE M TRUCKING
Address Line1	710 DUTTON STREET
Address Line2	
City	WINTERS
State	CA
Zip Code1	95694
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	penny@doublemtrucking.com
Contact Name	JOHN MARTIN
Area Code	(530)
Phone Number	795-4181
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	795-3914
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 04; 06; 07; 09; 11; 17; 21; 28; 29; 31; 34; 39; 48; 49; 51; 57; 58;
Districts	01; 03; 04; 10;
DBE NAICS	484110;
ACDBE NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 26;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A(REV 12/2014)

Bidder's Name:

Contract No.:

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timerrames for Performance and Delivery Schedules Yes/No		Amount ($)	Percentage of Total Bid
CAS	YES X	NO	YES X	NO	YES X	NO	$12,500.00	0.46%
SIGNAL & LIGHTING	YES X	NO	YES X	NO	YES X	NO	$1,000.00	0.04%
RAISE IRON-UTILITIES	YES X	NO	YES X	NO	YES X	NO	$1,500.00	0.05%
COLD PLANE	YES X	NO	YES X	NO	YES X	NO	$10,200.00	0.37%
CLEAR & GRUB	YES X	NO	YES X	NO	YES X	NO	$12,000.00	0.44%
STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET)	YES X	NO	YES X	NO	YES X	NO	$375,600.00	13.74%
FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV)	YES X	NO	YES X	NO	YES X	NO	$160,220.00	5.86%
ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT	YES X	NO	YES X	NO	YES X	NO	$19,282.00	0.71%
JOINT SEAL (MR 1/2")	YES X	NO	YES X	NO	YES X	NO	$7,921.00	0.29%
PLACE POLYESTER CONCRETE OVERLAY	YES X	NO	YES X	NO	YES X	NO	$128,140.00	4.69%
PRESTRESSING (TRANSVERSE TIE ROD)	YES X	NO	YES X	NO	YES X	NO	$31,000.00	1.13%
SEAL COURSE CONCRETE	YES X	NO	YES X	NO	YES X	NO	$43,500.00	1.59%
CONCRETE BARRIER (TYPE 736 MODIFIED)	YES X	NO	YES X	NO	YES X	NO	$23,805.00	0.87%
BAR REINFORCING STEEL (BRIDGE)	YES X	NO	YES X	NO	YES X	NO	$46,589.00	1.70%
TUBULAR BICYCLE RAILING	YES X	NO	YES X	NO	YES X	NO	$35,190.00	1.29%
NATINA TREATMENT (MIDWEST GUARD RAIL SYSTEM)	YES X	NO	YES X	NO	YES X	NO	$4,680.00	0.17%
PREPARE & STAIN CONCRETE	YES X	NO	YES X	NO	YES X	NO	$10,178.00	0.37%
LOG SPUR WITH ROOTWAD	YES X	NO	YES X	NO	YES X	NO	$40,000.00	1.46%

MIDWEST GUARDRAIL SYSTEM	YES X	NO	YES X	NO	YES X	NO	$2,250.00	0.08%
VEGETATOIN CONTROL (MINOR CONCRETE)	YES X	NO	YES X	NO	YES X	NO	$5,850.00	0.21%
EROSION CONTROL	YES X	NO	YES X	NO	YES X	NO	$31,000.00	1.13%
THERMOPLASTIC STRIPING & PAVEMENT MARKINGS	YES X	NO	YES X	NO	YES X	NO	$25,568.00	0.94%
SWPPP PLANNING	YES X	NO	YES X	NO	YES X	NO	$1,950.00	0.07%
TRUCKING	YES X	NO	YES X	NO	YES X	NO	$120,000.00	4.39%

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of initial solicitation	Items of work offered	Follow up Methods and Dates
A & R TRANSPORTATION, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
A B S L CONSTRUCTION	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
A S CONTRACTORS, INC.	Email 10/11/16	**All items of work offered	Phone call 10/21/16
A.J. VASCONI GENERAL ENGINEERING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
ABT PRODUCTS AND SERVICES LTD	Email 9/30/16	**All items of work offered	Phone call 10/21/16
ACE FENCE COMPANY	Email 9/30/16	**All items of work offered	Phone call 10/21/16
ADANTA, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
ADVANCED GEOSOLUTIONS, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
ALANIZ CONSTRUCTION COMPANY	Email 9/30/16	**All items of work offered	Phone call 10/21/16
ALCARAZ TRANSPORTATION, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
ALERT-O-LITE, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
AMERICAN STEEL PLACERS, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
AMG CONSTRUCTION	Email 9/30/16	**All items of work offered	Phone call 10/21/16
APADANA ENGINEERING, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
ARCHITECTURAL UNLIMITED BUILDING CO.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
ARROW S COMPANY, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
AVISON CONSTRUCTION, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
AZUL WORKS INC	License Suspended	**All items of work offered	
B.A. RETRO, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
BA CONSTRUCTION, INC. (FKA BA LEASING INC.)	Email 9/30/16	**All items of work offered	Phone call 10/21/16
BAY AREA LIGHTWORKS, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
BAY LINE CUTTING & CORING, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
BAY MANUFACTURER INCOPORATED	Email 9/30/16	**All items of work offered	Phone call 10/21/16
BAYSHORE METALS	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
BC SCHMIDT CONSTRUCTION, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
BELMONTE'S CONCRETE SERVICE	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
BERT W SALAS, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
BLACK DIAMOND ASPHALT, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16

BLACK STONE ASPHALT CONSTRUCTION, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
BLANCO CONSTRUCTION	Email 9/30/16	**All items of work offered	Phone call 10/21/16
BLUE CABLE INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
BLUE JAY TRUCKING, LLC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
BORG FENCE	Email 10/11/16	**All items of work offered	Phone call 10/21/16
BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.	Requested no more solicitations unless 100 mil	**All items of work offered	
BUENA VISTA LANDSCAPE, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
BURKE CONSTRUCTION	Email 9/30/16	**All items of work offered	Phone call 10/21/16
BWW & COMPANY	Email 9/30/16	**All items of work offered	Phone call 10/21/16
C & L DRILLING CO	Email 9/30/16	**All items of work offered	Phone call 10/21/16
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email 9/30/16	**All items of work offered	Phone call 10/21/16
CAL VALLEY CONSTRUCTION, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
CAL-CON PUMPING, LLC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
CALSYSTEM RESTORATION SERVICES, INC	Email 10/11/16	**All items of work offered	Phone call 10/21/16
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
CE GREEN INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
CHAVEZ FENCE COMPANY	Email 10/11/16	**All items of work offered	Phone call 10/21/16
CHAVEZ TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
CINDY BALES ENGINEERING, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
CIVILCOM LLC	Email 10/11/16	**All items of work offered	Phone call 10/21/16
CMC TRAFFIC CONTROL SPECIALIST	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
COBRA TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
COLEMAN ENVIRONMENTAL ENGINEERING INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
COLUMBIA ELECTRIC, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
COMMUNITY TREE SERVICE, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
CONCRETE LANDSCAPE SERVICES	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
CONSTRUCTION AREA SIGNS, INCORPORATED	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
CONTECH CONCRETE TECHNIQUES, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
CONTRACTOR SERVICES GROUP, INC.	Email 10/11/16	**All items of work offered	Phone call 10/21/16
COOKS AND SON INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
CSI ENGINEERING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
D & D CONCRETE CONSTRUCTION CO	Email 9/30/16	**All items of work offered	Phone call 10/21/16
D L N ENTERPRISE, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
DECO PAVE	Email 9/30/16	**All items of work offered	Phone call 10/21/16

DEHARO RAMIREZ CORPORATION	Email 9/30/16	**All items of work offered	Phone call 10/21/16
DELTECH ENGINEERING, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
DEXTEROUS CONSTRUCTION	Email 9/30/16	**All items of work offered	Phone call 10/21/16
DILLARD ENVIRONMENTAL SERVICES	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
DLD STRUCTURAL BUILDERS & FABRICATORS	Email 9/30/16	**All items of work offered	Phone call 10/21/16
D-LINE CONSTRUCTORS, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
DOMINGUEZ & SONS TRUCKING, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
DON GARCIA EXCAVATING & PAVING, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
DON H MAHAFFEY DRILLING CO	Email 9/30/16	**All items of work offered	Phone call 10/21/16
DREAMBUILDER CONSTRUCTION CORP	Email 9/30/16	**All items of work offered	Phone call 10/21/16
E. JASPER WRKG. (DEMO) & TRKG	Email 9/30/16	**All items of work offered	Phone call 10/21/16
EAGLE ENGINEERING AND CONSTRUCTION, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
EAGLE ENVIRONMENTAL CONSTRUCTION	Email 9/30/16	**All items of work offered	Phone call 10/21/16
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email 9/30/16	**All items of work offered	Phone call 10/21/16
ECONOMY TRUCKING SERVICES, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
EDMAR TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
EE ELECTRIC, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
EIGHTEEN TRUCKING CO.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
ERIC'S BACKHOE SERVICE, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
ERLINOLE TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
ERNEST B. DEE	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
ESQUIVEL GRADING & PAVING, INC.	License Suspended	**All items of work offered	
EXBON DEVELOPMENT, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
FANFA, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
FCS STRIPING, SEALING AND PAVING, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
FERGUSON SAFETY PRODUCTS	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
FINE GRADE EQUIPMENT, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
FOCON, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
FORCE TRAFFIC CONTROL, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
G. W. PEOPLES CONTRACTING CO., INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
GATES ENTERPRISES, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
GECKO GOLF CONSTRUCTION, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16

GENERAL ENGINEERING CONSTRUCTION CO.	Email 10/11/16	**All items of work offered	Phone call 10/21/16
GENERAL SUPPLY COMPANY	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
GERONIMO CONCRETE, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
GK CONSTRUCTION	Email 9/30/16	**All items of work offered	Phone call 10/21/16
GLOBAL ROAD SEALING, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
GOLDEN BAY FENCE PLUS IRON WORKS, INC.	Email 10/11/16	**All items of work offered	Phone call 10/21/16
GOLDEN GATE TRANS INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
GONZALES, SUAREZ & ASSOCIATES, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
GREEN VALLEY CONSULTING ENGINEERS	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
GUIDO'S TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
HALF MOON BAY GRADING & PAVING	Email 9/30/16	**All items of work offered	Phone call 10/21/16
HAVER TRANSPORT	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
HEIR & SON CONSTRUCTION, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
HUNSAKER SAFETY & SIGN, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
HYDROCONSULT ENGINEERS, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
INDUSTRIAL BATTERY SERVICES	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
INTERIOR DEMOLITION INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
INTERWEST PACIFIC, LTD.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
IRB CONSTRUCTION, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
J FRANCIS COMPANY	Email 9/30/16	**All items of work offered	Phone call 10/21/16
J. MORAGA CONSTRUCTION, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
JAKI CONSTRUCTION COMPANY	Email 9/30/16	**All items of work offered	Phone call 10/21/16
JARELL HARRIS STRIPING SERVICES	Email 9/30/16	**All items of work offered	Phone call 10/21/16
JNA BUILDERS, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
JOMAR TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
K & G CONCRETE INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
K R C SAFETY CO. INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email 9/30/16	**All items of work offered	Phone call 10/21/16
KEISH ENVIRONMENTAL	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
KERN COUNTY CUSTOM CONCRETE	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
KIONA LANDSCAPING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
LA FIRMA INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
LA FIRMA INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
LABAT'S TREE CARE	Email 10/11/16	**All items of work offered	Phone call 10/21/16

LAGO VISTA CONSTRUCTION, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
LAM TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
LED SERVICES INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
LEGEND FENCE CORPORATION	Email 10/11/16	**All items of work offered	Phone call 10/21/16
LINDCO, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
LNA CONCRETE STRUCTURES, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
LOWERS WELDING & FABRICATION, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
LUCAS BUILDERS, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
M & S ENVIRONMENTAL LANDSCAPES, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
M J AVILA COMPANY, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
M. HERNANDEZ CONSTRUCTION INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
MACHADO & SONS CONSTRUCTION, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
MAD STEEL INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
MARTIN GENERAL ENGINEERING INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
MAXIMUM METAL WORKS LLC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
MC CULLOUGH CONSTRUCTION INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
MECHANICAL SUPPORT SYSTEMS, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
MERCADE CONSTRUCTION & DEVELOPMENT INC.	Email 10/11/16	**All items of work offered	Phone call 10/21/16
MERCADO TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
METCO	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
MJD ENGINEERING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
MONTGOMERY CONSTRUCTION SERVICES, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
MORALES CONTRACTING SERVICES	Email 9/30/16	**All items of work offered	Phone call 10/21/16
MOTHERLODE CONCRETE CONSTRUCTION	Email 9/30/16	**All items of work offered	Phone call 10/21/16
MRB CALIFORNIA ENTERPRISES, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
MRCI, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
MV CONSTRUCTION, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
N B G CONSTRUCTION SERVICES	Email 10/11/16	**All items of work offered	Phone call 10/21/16
NAM TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
NATURAL INVESTIGATIONS COMPANY, INCORPORATED	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
NEWLAND ENTITIES, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
NIELSON CONSTRUCTION	Email 9/30/16	**All items of work offered	Phone call 10/21/16
NISH-KO INC.	Email 10/11/16	**All items of work offered	Phone call 10/21/16
NITTA EROSION CONTROL	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
NORCAL GENERAL CONSTRUCTION CORP	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16

NORTH AMERICAN FENCE & RAILING INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
NORTHERN TRUCK & EQUIPMENT	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
NTK CONSTRUCTION INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
ON THE LEVEL CONCRETE	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
P. A. WILSON, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
PACIFIC COAST WATER TRUCK SERVICE	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
PACIFIC ELECTRIC CONTRACTING, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
PAPILLON BUILDERS	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
PARADIGM CONSTRUCTION	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
PARAGON PROJECT RESOURCES, INC	Email 10/11/16	**All items of work offered	Phone call 10/21/16
PARMETER GENERAL ENGINEERS & SERVICES, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
PC&N CONSTRUCTION, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
PK CONSTRUCTION	Email 9/30/16	**All items of work offered	Phone call 10/21/16
PROFESSIONAL CONCRETE SAWING INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
PROTECTION LINK	Email 9/30/16	**All items of work offered	Phone call 10/21/16
PRUNUSKE CHATHAM, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
PSC ASSOCIATES, INC	Email 10/11/16	**All items of work offered	Phone call 10/21/16
QUIMU CONTRACTING, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
R&S TRUCKING, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
ROBY TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
RODGERS CONSTRUCTION & ENGINEERING CO, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
ROYAL TRUCKING/ MAINTENANCE	Email 9/30/16	**All items of work offered	Phone call 10/21/16
RUBECON BUILDERS INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
RUPERT CONSTRUCTION SUPPLY, LP	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
S & L FENCE CO.	Email 10/11/16	**All items of work offered	Phone call 10/21/16
S & S TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
S KWOK ENGINEERS, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
SAFETY TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
SAM'S EQUIPMENT & SUPPLIES	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
SAN DIEGO BAY AREA ELECTRIC, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
SCHOTKA CONSTRUCTION INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
SIERRA CONCRETE CUTTING & BREAKING, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
SITEWORKS CONSTRUCTION, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
SOUTH CENTRAL IRON, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
SOUTH COAST SWEEPING, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16

SPIRIT ROAD OILS	Email 9/30/16	**All items of work offered	Phone call 10/21/16
STATEWIDE STRIPES, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
STI TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
STOLOSKI & GONZALEZ, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
STONY CREEK GENERAL ENGINEERING	Email 9/30/16	**All items of work offered	Phone call 10/21/16
STORMWATER SPECIALISTS INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
SUDDEN SAM'S TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
SUPERIOR HYDRO-SEEDING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
T V N TRUCKING	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
TAHLEQUAH STEEL, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
TAYLOR JANE CONSTRUCTION LP	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
TEAM NORTH CONSTRUCTION SERVICES	Email 9/30/16	**All items of work offered	Phone call 10/21/16
TRAFFIC CONTROL PROS	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
TRAFFIC ENFORCEMENT SOLUTIONS	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
TRAFFIC LOOPS CRACKFILLING, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
TRI VALLEY WATER TRUCKS, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
TRUE CHAMPIONS INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
TSR CONSTRUCTION COMPANY	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
TUCKER TECHNOLOGY INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
TULLY CONSULTING GROUP	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
TYRRELL RESOURCES, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
U.S. CONCRETE CONSTRUCTION, INC	License Suspended	**All items of work offered	
UDB ENTERPRISES, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
UDBE STEEL	Email 9/30/16	**All items of work offered	Phone call 10/21/16
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
USA CONSTRUCTION	Email 9/30/16	**All items of work offered	Phone call 10/21/16
USA TRUCKING, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
UWA ELECTRIC CO.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
V A P CONSTRUCTION INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
VALVERDE CONSTRUCTION, INC	Email 9/30/16	**All items of work offered	Phone call 10/21/16
VERIDICO GROUP, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
VINTAGE PAVING COMPANY, INC.	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
VT ELECTRIC, INC.	Email 9/30/16	**All items of work offered	Phone call 10/21/16
W T B, INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
WEST PACIFIC ELECTRIC COMPANY	Email 9/30/16	**All items of work offered	Phone call 10/21/16

WHITE'S CUSTOM CONSTRUCTION	Email 9/30/16	**All items of work offered	Phone call 10/21/16
WILLIS REBAR	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
WK MCLELLAN COMPANY	Email 9/30/16	**All items of work offered	Phone call 10/21/16
WRECO	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Fax and email 9/28/16	**All items of work offered	Phone call 9/29/16 & 10/21/16

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected *over* a DBE for work on the Contract.

Item of Work	Provided Plans Specifications for Work Offered Yes/No		Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
CAS	X YES	NO	**Schotka Construction**	**DBE**	Used a DBE for this scope of work	N/A	N/A
SIGNAL & LIGHTING	X YES	NO	**Mike Brown Electric**	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
RAISE IRON-UTILITIES	X YES	NO	GCC to self Perform	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
COLD PLANE	X YES	NO	ABSL	DBE	Used a DBE for this scope of work	N/A	N/A
CLEAR & GRUB	X YES	NO	**GCC to self Perform**	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET)	X YES	NO	GCC to self Perform	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV)	X YES	NO	Kei-Con	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT	X YES	NO	**Kei-Con**	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
JOINT SEAL (MR 1/2")	X YES	NO	Bay Line Cutting & Coring	**DBE**	Used a DBE for this scope of work	N/A	N/A
PLACE POLYESTER CONCRETE OVERLAY	X YES	NO	Bay Line Cutting & Coring	**DBE**	Used a DBE for this scope of work	N/A	N/A
PRESTRESSING (TRANSVERSE TIE ROD)	X YES	NO	Schwager - Davis	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
SEAL COURSE CONCRETE	X YES	NO	GCC to self Perform	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
CONCRETE BARRIER (TYPE 736 MODIFIED)	X YES	NO	Dees Burke	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
BAR REINFORCING STEEL (BRIDGE)	X YES	NO	Camblin Steel	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
TUBULAR BICYCLE RAILING	X YES	NO	Midstate Barrier	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
NATINA TREATMENT (MIDWEST GUARD RAIL SYSTEM)	X YES	NO	Midstate Barrier	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
PREPARE & STAIN CONCRETE	X YES	NO	CNJ	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A

LOG SPUR WITH ROOTWAD	X YES	NO	GCC to self Perform	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
MIDWEST GUARDRAIL SYSTEM	X YES	NO	Midstate Barrier	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
VEGETATOIN CONTROL (MINOR CONCRETE)	X YES	NO	GCC to self Perform	**non-DBE**	n/a - no DBE firms quoted this scope of work	N/A	N/A
EROSION CONTROL	X YES	NO	Nitta Erosion Control	**DBE**	Used a DBE for this scope of work	N/A	N/A
THERMOPLASTIC STRIPING & PAVEMENT MARKINGS	X YES	NO	Chrisp Company	non-DBE	n/a - no DBE firms quoted this scope of work	N/A	N/A
SWPPP PLANNING	X YES	NO	Jahn Engineering	**DBE**	Used a DBE for this scope of work	N/A	N/A
MATERIAL SUPPLIER	X YES	NO	Ruperts / WCBS	**DBE**	Used a DBE for this scope of work	N/A	N/A
TRUCKING	X YES	NO	Double M Trucking	**DBE**	Used a DBE for this scope of work	N/A	N/A

If the firm selected for the item 1s not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	9/28/16 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes	9/30/16		Solicited all available certified DBE firms (See Item #2)
Searched the Caltrans Opt-In Database	Initial search on 9/30/16; checked routinely until bid date, all interested DBEs received solicitation		Solicited all available certified DBE firms (See Item #2)
Searched DBEgoodfaith.com database	9/28/16		Solicited 100 certified DBE firms (See Item #2)
**Placed paid ads with Eldridge Bid Reporter: • California Bid Register Daily	• 9/28/16 – Daily		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with DBEgoodfaith.com (includes twitter posting)	9/28/16– bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	9/30/16 – 10/7/16		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by our Estimator Jeff Bordessa.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 5'

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by our Estimator, Jeff Bordessa.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 6'

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or it's affiliate. Identify the DBEs assisted , the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit ,insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by our Estimator, Jeff Bordessa.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'**

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	9/30/16	Online	Solicited all available certified firms (See Item #4)
Caltrans Opt-In Listing	9/30/16, ongoing until bid date	Online	Solicited all available certified firms (See Item #4)
Caltrans 'Primes Seeking Assistance'	9/28/16	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	9/28/16	Online	Placed paid Trade & Focus ads and solicited 100 certified firms (See Item 4)
**BART	9/28/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Business Outreach Committee	9/28/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California Black Chamber of Commerce	9/28/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Central Contra Costa Transit Authority	9/28/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Yolo Transportation District	9/28/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California CFDC PTAC	9/28/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Operating Engineers Local 3	9/28/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**National Association of Minority Contractors	9/28/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority Business Enterprise Center	9/28/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority SDC	9/28/16	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Building News	9/12/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Pacific Builder	9/12/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	9/12/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Marin Builders Exchange	9/12/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCBE	9/12/16	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**SUBNET – SBA	9/28/16	Online	Posted opportunity on Small Business Administration Website

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'**

9. Include additional data to support a demonstration of good faith efforts.

- GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
- Ghilotti Construction Company, Inc. met the goal for this project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities this document is available in alternate formats. For information, call (916) 445-1233 TTY 711, or write to Records and Forms Management 1120 N. Street, MS-89, Sacramento, CA 95814

ITEM #4 – SUPPORTING DOCUMENTS

QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY CREEK DIVERSION SYSTEM, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), WORK AREA MONITORING (BRIDGE),NOISE MONITORING, REMOVE FENCE, REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE AC DIKE, REMOVE CULVERT, REMOVE INLET, REMOVE SEWER MANHOLE, REMOVE SEWER PIPE, RESET MAILBOX, RELOCATE ROADSIDE SIGN-ONE POST, RELOCATE ROADSIDE SIGN-TWO POST, ADJUST VALVE BOX FRAME AND COVER TO GRADE, COLD PLANE AC PAVEMENT, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, BRIDGE REMOVAL, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXC. (TYPE Z-2), NATIVE CREEK BED EXCAVATION, STRUCTURE EXC (BRIDGE), STRUCTURE EXCAVATION (TYPE A), STRUCTURE BACKFILL, STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (CLASS 3 AGGREGATE BASE), DITCH EXCAVATION, IMPORTED BORROW (CY), SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B2, GEOSYNTHETIC REINFORCEMENT, ROADSIDE CLEARING, SOIL AMENDMENT, PLANTing & IRRIGATION, EROSION CONTROL MEASURE, IMPORTED TOPSOIL (CY), IMPORTED BIOFILTRATION SOIL, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, DRAINAGE INLET, FURNISH PRECAST CONCRETE END DIAPHRAGM, FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM, ERECT PRECAST PRESTRESSED CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), BAR REINFORCING STEEL (BRIDGE), NATINA TREATMENT (TUBULAR BICYCLE RAILING), NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE AND STAIN CONCRETE, 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, PERMEABLE MATERIAL (BLANKET), CLASS 1 PERMEABLE MATERIAL (BLANKET), CLASS 3 PERMEABLE MATERIAL (BLANKET), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY), ROCK SLOPE PROTECTION (METHOD A), ENGINEERED STREAMBED MATERIAL, ROCK WEIR (1/4 TON, METHOD A), ROCK WEIR (1/2 TON, METHOD A), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, LOG SPUR WITH ROOTWAD, TEMPORARY FENCE (TYPE CL-6), OBJECT MARKER (TYPE P), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), TUBULAR BICYCLE RAILING, TRANSITION RAILING (TYPE WB-31), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKER, LIGHTING SYSTEM

Requirements: DCI will consider the possibility of breaking down any of the work described above into more economically feasible units to facilitate DBE participation upon request by DBEs entities.
Date posted: 09/22/2016

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE

CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form CG-2010-1185 or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
Date posted: 09/28/2016

CALTRANS SEARCH

Back To Query Form

Thu Sep 29 15:50:27 PDT 2016

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C2030 EROSION CONTROL C2602 AGGREGATE BASE C2800 CONCRETE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C7250 SACKED CONCRETE C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8852 SWPPP Planning C9606 WATER TRUCK C9609 STREET SWEEPING TRUCK C9774 TRUCKER
Firm Type: DBE

170 items found, displaying 1 to 20.[First/Prev] **1**, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Suspended	Suspended Date As Of	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	
5270			A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								I
32335			A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								I
42662			ABT PRODUCTS AND SERVICES LTD	21 A BAY AVENUE		HUNTINGTON	NY	11743		280 BROADWAY		HUNTINGTON STATION	NY	11746		I
34153			ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								I
49			ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								I
21207			ALANIZ CONSTRUCTION COMPANY	7160 STEVENSON BLVD.		FREMONT	CA	94538								I
16345			ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	I
37877			ALL PHASE CONSTRUCTION & ENGINEERING, INC.	5964 DEVECCHI AVE		CITRUS HEIGHTS	CA	95621		PO BOX 876		ROSEVILLE	CA	95661		I
33825			AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								I
33181			AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605								I
37715			APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								I
42019			ARCHITECTURAL UNLIMITED BUILDING CO.	11222 S. LA CIENEGA BLVD. SUITE 428		INGLEWOOD	CA	90304								I
40322			ARROW S COMPANY, INC.	177 CALIFORNIA AVENUE		ARBUCKLE	CA	95912		P.O. BOX 1409		ARBUCKLE	CA	95912		I

Firm ID	Suspended	Suspended Date As Of	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2
41800			AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636							
39729	Y	08/15/2016	AZUL WORKS INC	1555 YOSEMITE AVENUE, SUITE NO. 2		SAN FRANCISCO	CA	94124							
34068			B.A. RETRO, INC	2270 DALE AVE		SACRAMENTO	CA	95815		2270 DALE AVENUE		SACRAMENTO	CA	95815	
40442			BA CONSTRUCTION, INC. (FKA BA LEASING INC.)	800 W. 6TH ST. #400		LOS ANGELES	CA	90017							
37334			BAY AREA LIGHTWORKS, INC.	1460 YOSEMITE AVE		SAN FRANCISCO	CA	94124							
21117			BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710		501 CESAR CHAVEZ STREET, SUITE 101B		SAN FRANCISCO	CA	94124	
41473			BAY MANUFACTURER INCOPORATED	2321 FALLON ROAD		HOLLISTER	CA	95023							

Export options: CSV | Excel | XML

Annette Conley

From: Annette Conley
Sent: Friday, September 30, 2016 9:08 AM
To: 'lhorchos@abt-products.com'; 'KIM@acefencecompany.com'; 'jibaez@advgeosolutions.com'; 'rosy@alanizpaving.com'; 'heasley@allphaseasphalt.com'; 'Rusty@steelplacers.com'; 'dougblacksher@aol.com'; 'richarddiaz@architecturalunlimited.com'; 'lori@arrowsco.com'; 'kavila@avisoninc.com'; 'baretro@yahoo.com'; 'dterry@baincorp.com'; 'csaelee@bayarealightworks.com'; 'bmi2001@razzolink.com'; 'bsalaz@bertsalasinc.com'; 'info@BLACKSTONEASPHALT.COM'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'helinda@bluecable.com'; 'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'bwwprojects@outlook.com'; 'cldrilling@aol.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'jb.calcon@mac.com'; 'airbears@balesengineering.com'; 'joscruggs@columbia-elec.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'denise7431@yahoo.com'; 'dnconcrete@aol.com'; 'Ferry@DecoPaveCorp.com'; 'marco@dhrgconcrete.com'; 'abili@deltechengineeringinc.com'; 'dextersconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'tony@dlineconstructors.com'; 'genaro@dominguezandsons.com'; 'dgarcia287@aol.com'; 'amahaffey@mahaffeycompanies.com'; 'alex.singh@dreambuildercorp.com'; 'rbatiste@eec-corp.com'; 'rpendurthi@earmanagement.com'; 'henry@ee-electric.net'; 'serranohe@aol.com'; 'info@exbon.com'; 'inesseoane@fcs-ssp.com'; 'judy@finegradeinc.com'; 'mseals@foconinc.com'; 'meclarkjr21@aol.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'geronimo_concrete@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'grs@globalroadsealing.com'; 'dgonzales@gsaeng.com'; 'hmbpave@sbcglobal.net'; 'estimating@hunsakersafety.com'; 'bgoldstein@hydroce.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'sales@interwestpac.ac.com'; 'diana@jfranciscompany.com'; 'jmoraga@flash.net'; 'jakiconstructioncompany@gmail.com'; 'jharrisstripingservices@hotmail.com'; 'jnantonio@jnabuilders.com'; 'karen@imaginationmetals.com'; 'kellie@associatedtrafficsafety.com'; 'tavo@LagoVistaInc.com'; 'linda@redshift.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'sam@lucascompany.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'mike@machadoandsons.com'; 'madsteelinc@aol.com'; 'amartin@martingeneral.net'; 'maximumironworks@yahoo.com'; 'patrica@montcsi.com'; 'mcs@moralescontracting.com'; 'motherlodeconcrete@att.net'; 'mrci@mrci.biz'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'kdcomini@yahoo.com'; 'ttran@ntkconstruction.com'; 'pawilsoninc@gmail.com'; 'bids@pacific-electric.net'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'RPEREZ@PROTECTIONLINK.NET'; 'rcande@pacbell.net'; 'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'kdesena@linkzone.com'; 'hiudowin12@gmail.com'; 'kssouthcoast@roadrunner.com'; 'jan@spiritroadoils.com'; 'dawn@statewidestripes.com'; 'mthorn@stoloskigonzalez.com'; 'luke@scgeinc.com'; 'info@stormwaterspecialists.com'; 'tqsteelinc@gmail.com'; 'jennifer@teamnorth.com'; 'trafficloops@sbcglobal.net'; 'TCI@TRUECHAMPIONS.NET'; 'frank@tuckertech.com'; 'tyrrellresources@sbcglobal.net'; 'vilarino76@gmail.com'; 'udbest.eel2011@gmail.com'; 'dora@unitedtraffic.net'; 'usaconstruction1@sbcglobal.net'; 'uwaelectric@gmail.com'; 'arvind@vapci.com'; 'joev@valverdeconst.com'; 'tony@vtelectric.net'; 'westpacificelectricco@gmail.com'; 'whitescustom@yahoo.com'; 'ritam@wkmclellan.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-2A3204 - Hwy 121 Napa
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 10/25/16 @ 2PM
Project:– #04-2A3204 – Hwy 121 Napa

Engineer's Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

Annette Conley

From: Annette Conley
Sent: Friday, September 30, 2016 9:15 AM
To: 'Kiley Olson'; 'samsequipment@comcast.net'; 'Samantha Ellsworth'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-2A3204 - Hwy 121 Napa
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 10/25/16 @ 2PM
Project:– #04-2A3204 – Hwy 121 Napa

Engineer's Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

E. JASPER WRKG. (DEMO) & TRKG
9326 S. VERMONT AVE.
LOS ANGELES, CA 90044

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

ROYAL TRUCKING/ MAINTENANCE
7333 DEERWOOD
OAKLAND, CA 94605

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

MRCI, INC.
4974 N FRESNO STREET, ST#159
FRESNO, CA 93726

CONSTRUCTION
GHILOTTI
Since • COMPANY • 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

INTERWEST PACIFIC, LTD.
990 HIGHLAND DR. STE. 212
SOLANA BEACH, CA 92075

Annette Conley

From: Microsoft Outlook
To: 'sales@interwestpac.ac.com'; 'mrci@mrci.biz'
Sent: Friday, September 30, 2016 9:10 AM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-2A3204 - Hwy 121 Napa

Delivery has failed to these recipients or groups:

'sales@interwestpac.ac.com' (sales@interwestpac.ac.com) <mailto:sales@interwestpac.ac.com>
A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

'mrci@mrci.biz' (mrci@mrci.biz) <mailto:mrci@mrci.biz>
A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

The following organization rejected your message: spamfilter.klhconsulting.com.

agnostic information for administrators:

Generating server: GCEX1.ghilott.com

sales@interwestpac.ac.com
spamfilter.klhconsulting.com #550 Rejected: NAME-ERROR interwestpac.ac.com. IN MX ##

mrci@mrci.biz
spamfilter.klhconsulting.com #550 Rejected: REFUSED mrci.biz. IN MX ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Fri, 30 Sep 2016 09:07:51 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'lhorchos@abt-products.com'" <lhorchos@abt-products.com>,
"'KIM@acefencecompany.com'" <KIM@acefencecompany.com>,
"'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'rosy@alanizpaving.com'" <rosy@alanizpaving.com>,
"'heasley@allphaseasphalt.com'" <heasley@allphaseasphalt.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>,
"'dougblacksher@aol.com'" <dougblacksher@aol.com>,
"'richarddiaz@architecturalunlimited.com'"
<richarddiaz@architecturalunlimited.com>, "'lori@arrowsco.com'"
<lori@arrowsco.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'baretro@yahoo.com'" <baretro@yahoo.com>, "'dterry@baincorp.com'"
<dterry@baincorp.com>, "'csaelee@bayarealightworks.com'"
<csaelee@bayarealightworks.com>, "'bmi2001@razzolink.com'"
<bmi2001@razzolink.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'info@BLACKSTONEASPHALT.COM'"

Viewing inquiries for 04-2A3204

Submit new inquiry for this project

Inquiry #1: There are listed species in special provisions which could be impacted, yet there is no bid item for a contractor supplied biologist for fish protection. Will this be an added bid item?

Inquiry submitted 09/07/2016

Response #1:Submitted for consideration.

Response posted 09/07/2016

Response #2:There is not bid item because there will be no contractor-supplied biologist required for this job. Caltrans will use our on-call contract to get the required biological monitoring to satisfy environmental permits.

Response posted 09/08/2016

Inquiry #2: What Work Category Codes did Caltrans use to establish the DBE percentage for this project?

Inquiry submitted 09/21/2016

Response #1:Submitted for consideration.

Response posted 09/22/2016

Response #2:In addition to considering opportunities for material supply and trucking, the following work category codes were used in calculating the DBE goal for this project:

C1200 CONSTRUCTION AREA SIGNS

C1201 TRAFFIC CONTROL SYSTEM

C1580 MODIFY BRIDGE ITEM

C1601 CLEARING & GRUBBING

C1970 EMBANKMENT CONSTRUCTION

C2030 EROSION CONTROL

C2065 IRRIGATION SYSTEM

C8000 FENCING

C8722 ENVIRONMENTAL ENGINEER

C8794 ENVIRONMENTAL – WATER QUALITY

C8852 SWPPP PLANNING

Back To Query Form

Tue Oct 11 13:45:17 PDT 2016

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1970 EMBANKMENT CONSTRUCTION C2065 IRRIGATION SYSTEM C8000 FENCING C8722 ENVIRONMENTAL ENGINEER C8794
Environmental - Water Quality
Firm Type: DBE

37 items found, displaying 1 to 20.[First/Prev] **1**, 2 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	F
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni(
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM(
41473	BAY MANUFACTURER INCOPORATED	2321 FALLON ROAD		HOLLISTER	CA	95023								DBE	bmi2
41886	BORG FENCE	50 CONTRACTORS STREET		LIVERMORE	CA	94551								DBE	juliet
41477	CALSYSTEM RESTORATION SERVICES, INC	6132 FOOTHILL BLVD.		OAKLAND	CA	94605								DBE	tony(
817	CHAVEZ FENCE COMPANY	1230 SHADLE AVENUE		CAMPBELL	CA	95008								DBE	chav(
42330	CIVILCOM LLC	2211 AUSTIN ST		ALAMEDA	CA	94501								DBE	jguill
40742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shelli
40922	D-LINE CONSTRUCTORS, INC.	499 EMBARCADERO, SUITE Q		OAKLAND	CA	94606		499 EMBARCADERO POST 3 BOX 6		OAKLAND	CA	94606		DBE	tony(
31021	DELTECH ENGINEERING, INC	4913 E. GERDA DRIVE		ANAHEIM	CA	92807		P.O. BOX 6630		ORANGE	CA	92863		DBE	abili(
425	DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET		SOUTH LAKE TAHOE	CA	96150		P.O. BOX 7176		SOUTH LAKE TAHOE	CA	96158		DBE	dgar(
43116	DON H MAHAFFEY DRILLING CO	1800 SOUTH ALAMEDA STREET		COMPTON	CA	90221								DBE	ashle
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.s
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		13831 NEWHOPE STREET		GARDEN GROVE	CA	92843		DBE	info(
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.r
35183	GECKO GOLF CONSTRUCTION, INC.	231 MARKET PLACE #243		SAN RAMON	CA	94583		231 MARKET PLACE, #243		SAN RAMON	CA	94583		DBE	geck(
433	GENERAL ENGINEERING CONSTRUCTION CO.	755 EL PINTADO ROAD	P. O. BOX 476	DANVILLE	CA	94526								DBE	kelly.
29206	GK CONSTRUCTION	4911 COLISEUM WAY		OAKLAND	CA	94601		2624 LAKEVIEW DRIVE		SAN LEANDRO	CA	94577		DBE	kevin

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	F
9140	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	4104 SOUTH B STREET		STOCKTON	CA	95206								DBE	pcha
40497	KIONA LANDSCAPING	3889 F STREET, APT 2		EUREKA	CA	95503		P.O. BOX 5138		ARCATA	CA	95518		DBE	egru

Export options: CSV | Excel | XML



	A	B	C	D	E	F	G	H	I	J	K	L	M	N	
1	Firm ID	Suspended	Suspended Date As Of	Firm/DBA Name	Solictation date & metho	Address	Addr	City	State	Zip	Zp	Mailing Ad	Mailing Ad	City	Stat
2				A S CONTRACTORS, INC.	10/11/2016										
3				BORG FENCE	10/11/2016										
4				CALSYSTEM RESTORATION SERVICES, INC	10/11/2016										
5				CHAVEZ FENCE COMPANY	10/11/2016										
6				CIVILCOM LLC	10/11/2016										
7				CONTRACTOR SERVICES GROUP, INC.	10/11/2016										
8				GENERAL ENGINEERING CONSTRUCTION CO.	10/11/2016										
9				GOLDEN BAY FENCE PLUS IRON WORKS, INC.	10/11/2016										
10				LABAT'S TREE CARE	10/11/2016										
11				LEGEND FENCE CORPORATION	10/11/2016										
12				MERCADE CONSTRUCTION & DEVELOPMENT	10/11/2016										
13				N B G CONSTRUCTION SERVICES	10/11/2016										
14				NISH-KO INC.	10/11/2016										
15				PARAGON PROJECT RESOURCES, INC	10/11/2016										
16				PSC ASSOCIATES, INC	10/11/2016										
17				S & L FENCE CO.	10/11/2016										
18	42662			ABT PRODUCTS AND SERVICES LTD	Email 9/30/16	21 A BAY AVENUE		HUNTING	NY	11743		280 BROADWAY		HUNTING	NY
19	34153			ACE FENCE COMPANY	Email 9/30/16	727 N. GLENDORA AVENUE		LA PUENTI	CA	91744					
20				ACE FENCE COMPANY	Email 9/30/16										
21	35149			ADVANCED GEOSOLUTIONS, INC	Email 9/30/16	13 ORCHARD ROAD, SUITE 105		LAKE FORE	CA	92630					
22	21207			ALANIZ CONSTRUCTION COMPANY	Email 9/30/16	7160 STEVENSON BLVD.		FREMONT	CA	94538					
23	37877			ALL PHASE CONSTRUCTION & ENGINEERING, I	Email 9/30/16	5964 DEVECCHI AVE		CITRUS HE	CA	95621		PO BOX 876		ROSEVILLE	CA
24	33825			AMERICAN STEEL PLACERS, INC.	Email 9/30/16	603 S. ARROWHEAD AVENUE		SAN BERN	CA	92408					
25	33181			AMG CONSTRUCTION	Email 9/30/16	8908 THERMAL STREET		OAKLAND	CA	94605					
26	42019			ARCHITECTURAL UNLIMITED BUILDING CO.	Email 9/30/16	11222 S. LA CIENEGA BLVD. SUITE 428		INGLEWO	CA	90304					
27	40322			ARROW S COMPANY, INC.	Email 9/30/16	177 CALIFORNIA AVENUE		ARBUCKLE	CA	95912		P.O. BOX 1409		ARBUCKLE	CA
28	41800			AVISON CONSTRUCTION, INC.	Email 9/30/16	40434 BRICKYARD DRIVE		MADERA	CA	93636					
29	34068			B.A. RETRO, INC	Email 9/30/16	2270 DALE AVE		SACRAMEI	CA	95815		2270 DALE AVENUE		SACRAMEI	CA
30	40442			BA CONSTRUCTION, INC. (FKA BA LEASING INC	Email 9/30/16	800 W. 6TH ST. #400		LOS ANGE	CA	90017					
31	37334			BAY AREA LIGHTWORKS, INC.	Email 9/30/16	1460 YOSEMITE AVE		SAN FRAN	CA	94124					
32	41473			BAY MANUFACTURER INCOPORATED	Email 9/30/16	2321 FALLON ROAD		HOLLISTE	CA	95023					

Annette Conley

From: Annette Conley
Sent: Tuesday, October 11, 2016 1:59 PM
To: 'deni@sti.com'; 'julieborg@borgfence.com'; 'tonycalsystem@gmail.com'; 'chavezfencecompany@gmail.com'; 'jguillen@civilcom.com'; 'shelli@csg-web.com'; 'kelly.generalengineering@yahoo.com'; 'pchavez@goldenbayfence.com'; 'labatstree@gmail.com'; 'lupita@legendfencecorp.com'; 'jorge@mercadeco.com'; 'anichols@nbgcs.com'; 'william.correa@2paragon.com'; 'pscfca@aol.com'; 'sales@slfence.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-2A3204 - Hwy 121 Napa
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 10/25/16 @ 2PM
Project:– #04-2A3204 – Hwy 121 Napa

Engineer's Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

CALTRANS SEARCH – OPT IN DATABASE

Opt-in Records

Search Results: Opt-in's on 04-2A3204

28 Opt-in records found.

04-2A3204	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
04-2A3204	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Semi ends, Double bottoms, Semi bottoms, Transfers and 45' Semi Flatbeds.	
04-2A3204	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935
	Disadvantaged status:	
	Services offered: biologist to relocate protected fish	
04-2A3204	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-2A3204	interstate sales	
	12600-200 locksley lane auburn ca 95602	
	Phone: 530-823-6070	Fax Number: 530-823-6214
	Disadvantaged status:	
	Services offered:	
04-2A3204	Structural Steel & Plate Fabrication	
	125 W 500 N North Salt Lake	
	Phone: 8012928484	Fax Number: 8012929022
	Disadvantaged status:	

	Services offered: Structural Steel, Steel Bridge Components	
04-2A3204	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, Planting, and Plant Establishment	
04-2A3204	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
04-2A3204	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: DBE SBE	
	Services offered: ELECTRICAL	
04-2A3204	Con-Fab California Corporation	
	1910 Lathrop Road Lathrop	
	Phone: (209) 249-4700	Fax Number: (209) 249-4725
	Disadvantaged status:	
	Services offered:	
04-2A3204	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding,	

	Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-2A3204	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold Planing	

04-2A3204	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Paint Products	

04-2A3204	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-2A3204	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Joint Seal (MR 1/2")	

04-2A3204	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
	Phone: 4082635258 x206	Fax Number: 4082638293
	Disadvantaged status: DBE SBE	
	Services offered: State certified environmental laboratory specializing in soil profiling for HW disposal and testing dewatering prior to discharge. We are a minority owned small business and certified DBE/MBE/SBE	

04-2A3204	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
	Phone: 4082635258 x206	Fax Number: 4082638293
	Disadvantaged status: DBE SBE	
	Services offered: State certified environmental laboratory specializing	

	in soil profiling for HW disposal and testing dewatering prior to discharge. We are a minority owned small business and certified DBE/MBE/SBE

04-2A3204	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-2A3204	Global Cognito	
	5565 Cajon Avenue Buena Park, CA, 90621	
	Phone: 7038709163	Fax Number:
	Disadvantaged status:	
	Services offered: GlobalCognito Services: Currently working with CalTrans subcontractor to create and update Primavera project schedule, Project Plan, Critical Path analysis and reports. Address: Buena Park, CA 90621 Phone: 703-870-9163 Email: info@globalcognito.com Services Offered: Expertise in Enterprise Project Management (EPM) and Earned Value Management (EVM), Critical Path Method (CPM), Scheduling utilizing Primavera or Microsoft Project and help companies improve their Project and Portfolio Management and Earned Value Management capabilities. Services also include: -Resource Loading & Resource levelling -Earned Value analysis, Schedule Baseline -Primavera Training and support: Navigating in the software, scheduling best practices. -Critical path report creation, Import and export data between scheduling software. -Identifying the critical path and fast tracking a schedule Achievements: We have extensive experience in implementing Earned Value Management Systems, Identifying the critical path, Resource loading, Importing/exporting data, Primavera P6 support, Primavera P6 Scheduling Services for government agencies and government contractors. We have worked with Department of Transportation (Caltrans) leading EVM, Scheduling Services, Critical path method and report creation etc. -Provided exceptional scheduling services for Aerospace, Oil & Gas, Pharmaceutical, Construction, Engineering, and Government.	

04-2A3204	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head	

Mindy

	lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com

04-2A3204	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane	

04-2A3204	American Civil Constructors West Coast LLC	
	2990 Bay Vista Court Benicia CA 94510	
	Phone: 707-746-8028	Fax Number: 707-747-0593
	Disadvantaged status:	
	Services offered: ACC will be providing sub quotes for the polyester concrete overlay portion of work. Please contact us to request a sub quote.	

04-2A3204	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-2A3204	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: profiling, transportation and disposal of hazardous waste including TWW, soils	

04-2A3204	Disney Construction Inc.	
	859 Cowan Rd Ste #3 Burlingame CA 94010	
	Phone: (650) 259-9545	Fax Number: (650) 259-9651
	Disadvantaged status:	
	Services offered:	

04-2A3204	5 Feathers	
	400 Copinsay Court Bakersfield, CA 93312	
	Phone: 661-709-3087	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: SBE Certified, DBE Certification pending (Native American - Woman Owned) Erosion Control Materials Supplier; SWPPP, SWCP Preparation, Implementation Services	

not certified yet

04-2A3204	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707 673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).	

04-2A3204	construction Area Signs Inc.	
	215 Taylor Rd. 95658	
	Phone: 916-663-9097	Fax Number: 916-663-1858
	Disadvantaged status: DBE SBE	
	Services offered:	

Annette Conley

From: Annette Conley
Sent: Friday, September 30, 2016 9:19 AM
To: 'mukesh.jani@torrentlaboratory.com'; 'mindy@theconstructionzone.us.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-2A3204 - Hwy 121 Napa
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 10/25/16 @ 2PM
Project:– #04-2A3204 – Hwy 121 Napa

Engineer's Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

Opt-in Records

Search Results: Opt-in's on 04-2A3204

32 Opt-in records found.

04-2A3204	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
04-2A3204	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Semi ends, Double bottoms, Semi bottoms, Transfers and 45' Semi Flatbeds.	
04-2A3204	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935
	Disadvantaged status:	
	Services offered: biologist to relocate protected fish	
04-2A3204	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-2A3204	interstate sales	
	12600-200 locksley lane auburn ca 95602	
	Phone: 530-823-6070	Fax Number: 530-823-6214
	Disadvantaged status:	
	Services offered:	
04-2A3204	Structural Steel & Plate Fabrication	
	125 W 500 N North Salt Lake	
	Phone: 8012928484	Fax Number: 8012929022
	Disadvantaged status:	

Sent

	Services offered: Structural Steel, Steel Bridge Components	
04-2A3204	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, Planting, and Plant Establishment	
04-2A3204	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	
04-2A3204	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: DBE SBE	
	Services offered: ELECTRICAL	
04-2A3204	Con-Fab California Corporation	
	1910 Lathrop Road Lathrop	
	Phone: (209) 249-4700	Fax Number: (209) 249-4725
	Disadvantaged status:	
	Services offered:	
04-2A3204	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding,	

	Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-2A3204	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold Planing	

04-2A3204	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Paint Products	

04-2A3204	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-2A3204	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Joint Seal (MR 1/2")	

04-2A3204	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
	Phone: 4082635258 x206	Fax Number: 4082638293
	Disadvantaged status: DBE SBE	
	Services offered: State certified environmental laboratory specializing in soil profiling for HW disposal and testing dewatering prior to discharge. We are a minority owned small business and certified DBE/MBE/SBE	

04-2A3204	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
	Phone: 4082635258 x206	Fax Number: 4082638293
	Disadvantaged status: DBE SBE	
	Services offered: State certified environmental laboratory specializing	

	in soil profiling for HW disposal and testing dewatering prior to discharge. We are a minority owned small business and certified DBE/MBE/SBE

04-2A3204	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-2A3204	Global Cognito	
	5565 Cajon Avenue Buena Park, CA, 90621	
	Phone: 7038709163	Fax Number:
	Disadvantaged status:	
	Services offered: GlobalCognito Services: Currently working with CalTrans subcontractor to create and update Primavera project schedule, Project Plan, Critical Path analysis and reports. Address: Buena Park, CA 90621 Phone: 703-870-9163 Email: info@globalcognito.com Services Offered: Expertise in Enterprise Project Management (EPM) and Earned Value Management (EVM), Critical Path Method (CPM), Scheduling utilizing Primavera or Microsoft Project and help companies improve their Project and Portfolio Management and Earned Value Management capabilities. Services also include: -Resource Loading & Resource levelling -Earned Value analysis, Schedule Baseline -Primavera Training and support: Navigating in the software, scheduling best practices. -Critical path report creation, Import and export data between scheduling software. -Identifying the critical path and fast tracking a schedule Achievements: We have extensive experience in implementing Earned Value Management Systems, Identifying the critical path, Resource loading, Importing/exporting data, Primavera P6 support, Primavera P6 Scheduling Services for government agencies and government contractors. We have worked with Department of Transportation (Caltrans) leading EVM, Scheduling Services, Critical path method and report creation etc. -Provided exceptional scheduling services for Aerospace, Oil & Gas, Pharmaceutical, Construction, Engineering, and Government.	

04-2A3204	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head	

	lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com

04-2A3204	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane	

04-2A3204	American Civil Constructors West Coast LLC	
	2990 Bay Vista Court Benicia CA 94510	
	Phone: 707-746-8028	Fax Number: 707-747-0593
	Disadvantaged status:	
	Services offered: ACC will be providing sub quotes for the polyester concrete overlay portion of work. Please contact us to request a sub quote.	

04-2A3204	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-2A3204	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: profiling, transportation and disposal of hazardous waste including TWW, soils	

04-2A3204	Disney Construction Inc.	
	859 Cowan Rd Ste #3 Burlingame CA 94010	
	Phone: (650) 259-9545	Fax Number: (650) 259-9651
	Disadvantaged status:	
	Services offered:	

04-2A3204	5 Feathers	
	400 Copinsay Court Bakersfield, CA 93312	
	Phone: 661-709-3087	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: SBE Certified, DBE Certification pending (Native American - Woman Owned) Erosion Control Materials Supplier; SWPPP, SWCP Preparation, Implementation Services	

04-2A3204	First Vanguard Rentals & Sales
	408 Union Ave Suite A Fairfield
	Phone: 707 673 2165 / Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).

04-2A3204	construction Area Signs Inc.
	215 Taylor Rd. 95658
	Phone: 916-663-9097 / Fax Number: 916-663-1858
	Disadvantaged status: DBE SBE
	Services offered:

✓ Sent

04-2A3204	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 / Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

04-2A3204	Affordable Site Model - Earthwork Takeoffs
	2167 Shaw Ave, Suite #115 - PMB #205 Clovis, CA 93611
	Phone: 559-593-9060 / Fax Number: 559-408-5601
	Disadvantaged status:
	Services offered: We perform Complicated Earthwork Quantity Takeoff Services and provide you with Pre-Bid Detailed Reports for an Advantage over other Bidders. Reports include Balancing, Mass Haul Diagrams, Staging and Phasing Quantities, Paving Quantities, Demo or Removal Quantities, Etc.

04-2A3204	RNR Construction, Inc.
	8589 Thys Court Sacramento, CA 95828
	Phone: 916-379-0957 / Fax Number: 916-379-0960
	Disadvantaged status: DBE SBE

✓

	Services offered: Concrete Structure , Bridge Work	
04-2A3204	Dees Burke Engineering Constructors, LLC	
	4518 Winters St. McClellan, CA, 95652	
	Phone: 626-228-3670	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Concrete Barrier, Polyester Concrete Overlay	

From:	Jim Petnic
To:	Jim Petnic
Cc:	Annette Conley
Bcc:	"Scott Thomas"; "Gehring, Greg"; "sgilliss@syar.com"; "Jim Finney"; "tyrrellresources@sbcglobal.net"; "Jamie Eisenhauer"; "camend@wcmaloney.com"; "Kiley Olson"; "dekaydemo@yahoo.com"; "D_HOLLOWAY@EARTHLINK.NET"; "Bernie Poppe"; "Dave McClain"; "Eric"; "eric@selbysoil.com"; "Nitta Erosion Control"; "estimating@austin-enterprise.com"; "juan Arrequin"; "Nick Mangels"; "bids@bwatkin.com"; "bids@wabo.com"; "rudy@greengrowthindustries.com"; "james@deckerlandscaping.com"; "Scott Fletcher"; "chrism@dillardenv.com"; "Christi Plum"; "Steve Gifford"; "Matt Marriott"; "contractor@dirtagg.com"; "vpt.marie@gmail.com"; "matteggley@jeffcoptg.com"; "IRB Construction"; "Steve Gilmour"; "jrozenkowski@accbuilt.com"; "James.Dirk@kiecon.com"; "philf@confabca.com"; "Vince Rodriguez"; "Israel.Villalobos@oldcastle.com"; "Mario Salice"; "Drew Vincent"; "bob@crusaderfence.com"; "Julie Dutra"; "Jeff Jope"; "willisrebar@gmail.com"; "Greg Kinderman"; "Brian Hartlin"; "Manoj Singh"; "Kathi Vaughn"; DSCHOTKA@aol.com; "gmorris@stssi.com"; "David Morris"; "ramy@baysidessi.com"; "Guido Metzler"; "mike@sierratrafficmarkings.com"; "ken.ickes@centralstriping.biz"; "cory@centerlinestriping.com"; "Hicks, Eric"; "jlee@aclrails.net"; "todd@dbeconstructors.com"; "Mike Milligan"; "Kerry Marchand"; "Doughty, Tammy"; "adam@chaveztrucking.com"; "lambvly@aol.com"; "John Gutierrez"
Subject:	Contract #04-2A3204
Date:	Tuesday, October 11, 2016 8:34:00 AM
Attachments:	image001.png

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #04-2A3204, Napa, Silverado Trail Road
Owner: Caltrans
Bid date: 10/25/16 @ 2PM

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.** GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

Opt-in Records

Search Results: Opt-in's on 04-2A3204

35 Opt-in records found.

04-2A3204	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
04-2A3204	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Semi ends, Double bottoms, Semi bottoms, Transfers and 45' Semi Flatbeds.	
04-2A3204	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935
	Disadvantaged status:	
	Services offered: biologist to relocate protected fish	
04-2A3204	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-2A3204	interstate sales	
	12600-200 locksley lane auburn ca 95602	
	Phone: 530-823-6070	Fax Number: 530-823-6214
	Disadvantaged status:	
	Services offered:	
04-2A3204	Structural Steel & Plate Fabrication	
	125 W 500 N North Salt Lake	
	Phone: 8012928484	Fax Number: 8012929022
	Disadvantaged status:	

	Services offered: Structural Steel, Steel Bridge Components

04-2A3204	Bortolussi & Watkin, Inc	
	77 Larkspur Street San Rafael, CA 94901	
	Phone: 415-453-4675	Fax Number: 415-453-2978
	Disadvantaged status: SBE	
	Services offered: Irrigation, Planting, and Plant Establishment	

04-2A3204	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

04-2A3204	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: DBE SBE	
	Services offered: ELECTRICAL	

04-2A3204	Con-Fab California Corporation	
	1910 Lathrop Road Lathrop	
	Phone: (209) 249-4700	Fax Number: (209) 249-4725
	Disadvantaged status:	
	Services offered:	

04-2A3204	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding,	

	Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-2A3204	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold Planing	

04-2A3204	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 7476345	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Paint Products	

04-2A3204	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-2A3204	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Joint Seal (MR 1/2")	

04-2A3204	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
	Phone: 4082635258 x206	Fax Number: 4082638293
	Disadvantaged status: DBE SBE	
	Services offered: State certified environmental laboratory specializing in soil profiling for HW disposal and testing dewatering prior to discharge. We are a minority owned small business and certified DBE/MBE/SBE	

04-2A3204	Torrent Laboratory, Inc.	
	483 Sinclair Frontage Road Milpitas, CA 95035	
	Phone: 4082635258 x206	Fax Number: 4082638293
	Disadvantaged status: DBE SBE	
	Services offered: State certified environmental laboratory specializing	

	in soil profiling for HW disposal and testing dewatering prior to discharge. We are a minority owned small business and certified DBE/MBE/SBE

04-2A3204	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	

04-2A3204	Global Cognito
	5565 Cajon Avenue Buena Park, CA, 90621
	Phone: 7038709163 / Fax Number:
	Disadvantaged status:
	Services offered: GlobalCognito Services: Currently working with CalTrans subcontractor to create and update Primavera project schedule, Project Plan, Critical Path analysis and reports. Address: Buena Park, CA 90621 Phone: 703-870-9163 Email: info@globalcognito.com Services Offered: Expertise in Enterprise Project Management (EPM) and Earned Value Management (EVM), Critical Path Method (CPM), Scheduling utilizing Primavera or Microsoft Project and help companies improve their Project and Portfolio Management and Earned Value Management capabilities. Services also include: -Resource Loading & Resource levelling -Earned Value analysis, Schedule Baseline -Primavera Training and support: Navigating in the software, scheduling best practices. -Critical path report creation, Import and export data between scheduling software. -Identifying the critical path and fast tracking a schedule Achievements: We have extensive experience in implementing Earned Value Management Systems, Identifying the critical path, Resource loading, Importing/exporting data, Primavera P6 support, Primavera P6 Scheduling Services for government agencies and government contractors. We have worked with Department of Transportation (Caltrans) leading EVM, Scheduling Services, Critical path method and report creation etc. -Provided exceptional scheduling services for Aerospace, Oil & Gas, Pharmaceutical, Construction, Engineering, and Government.

04-2A3204	The Construction Zone
	4961 Pacheco Blvd. Martinez, CA, 94553
	Phone: 925-387-8013 / Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head

	lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com

04-2A3204	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane	

04-2A3204	American Civil Constructors West Coast LLC	
	2990 Bay Vista Court Benicia CA 94510	
	Phone: 707-746-8028	Fax Number: 707-747-0593
	Disadvantaged status:	
	Services offered: ACC will be providing sub quotes for the polyester concrete overlay portion of work. Please contact us to request a sub quote.	

04-2A3204	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-2A3204	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: profiling, transportation and disposal of hazardous waste including TWW, soils	

04-2A3204	Disney Construction Inc.	
	859 Cowan Rd Ste #3 Burlingame CA 94010	
	Phone: (650) 259-9545	Fax Number: (650) 259-9651
	Disadvantaged status:	
	Services offered:	

04-2A3204	5 Feathers	
	400 Copinsay Court Bakersfield, CA 93312	
	Phone: 661-709-3087	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: SBE Certified, DBE Certification pending (Native American - Woman Owned) Erosion Control Materials Supplier; SWPPP, SWCP Preparation, Implementation Services	

04-2A3204	First Vanguard Rentals & Sales
	408 Union Ave Suite A Fairfield
	Phone: 707 673 2165 Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).

04-2A3204	construction Area Signs Inc.
	215 Taylor Rd. 95658
	Phone: 916-663-9097 Fax Number: 916-663-1858
	Disadvantaged status: DBE SBE
	Services offered:

04-2A3204	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

04-2A3204	Affordable Site Model - Earthwork Takeoffs
	2167 Shaw Ave, Suite #115 - PMB #205 Clovis, CA 93611
	Phone: 559-593-9060 Fax Number: 559-408-5601
	Disadvantaged status:
	Services offered: We perform Complicated Earthwork Quantity Takeoff Services and provide you with Pre-Bid Detailed Reports for an Advantage over other Bidders. Reports include Balancing, Mass Haul Diagrams, Staging and Phasing Quantities, Paving Quantities, Demo or Removal Quantities, Etc.

04-2A3204	RNR Construction, Inc.
	8589 Thys Court Sacramento, CA 95828
	Phone: 916-379-0957 Fax Number: 916-379-0960
	Disadvantaged status: DBE SBE

	Services offered: Concrete Structure , Bridge Work

04-2A3204	Dees Burke Engineering Constructors, LLC	
	4518 Winters St. McClellan, CA, 95652	
	Phone: 626-228-3670	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Concrete Barrier, Polyester Concrete Overlay	

04-2A3204	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8056804431	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: www.acaciaec.com. Specializing in Caltrans Landscaping, Erosion Control, Hydroseeding, Compost and Bark Mulch/Wood Chip Application. Scope of Work:ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, INCORPORATE MATERIALS	

04-2A3204	Reed & Graham Geosynthetics	
	26 Light Sky Court Sacramento, CA 95670	
	Phone: 916-381-9900	Fax Number: 916-388-1486
	Disadvantaged status:	
	Services offered: Supplier of geotextile fabrics, geogrids, drainage composites & SWPPP materials.	

04-2A3204	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.	

Annette Conley

From: Annette Conley
Sent: Friday, October 21, 2016 12:47 PM
To: 'julio@dominguezandsons.com'; 'rich@rnr-construction.com'; 'elisa@cas-tc.com'
Subject: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-2A3204 - Hwy 121 Napa
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 10/25/16 @ 2PM
Project:– #04-2A3204 – Hwy 121 Napa

Engineer's Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

RESPONSES RECEIVED

Annette Conley

From: RB Beltran [udbest.eel2011@gmail.com]
Sent: Tuesday, October 11, 2016 6:28 AM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers - Caltrans #04-2A3204 - Hwy 121 Napa

Sorry not bidding. Thank you.

On Fri, Sep 30, 2016 at 9:07 AM, Annette Conley <annette@ghilotti.com> wrote:

INVITATION TO BID

Owner: Caltrans

Bid Date & Time: 10/25/16 @ 2PM

Project:– #04-2A3204 – Hwy 121 Napa

Engineer's Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator

hilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407

Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

--

Romy Beltran
Owner
UDBE Steel
5214 Westerfield St.
Riverside, CA 92509
Tel. (951) 224-9797
Cel. (951) 529-3359
email: *udbest.eel2011@gmail.com*

RESPONSE LOG

Find below the electronic reponses to the invitations to bid sent by fax and email.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401
Tel. 7075790388 • Fax. 7075793877

09/28/2016 - No, we are not interested.

Annette Conley

From: Jim Petnic
Sent: Thursday, October 13, 2016 3:36 PM
To: Annette Conley
Subject: FW: DBE Subcontractor Request
Attachments: USVI Brochure (2016).pdf

From: USVI GROUP [mailto:usvigroup@gmail.com]
Sent: Thursday, October 13, 2016 1:40 PM
To: Jim Petnic
Subject: DBE Subcontractor Request

Hello Mr. Petnic,

This is Kevin from US Sound & Vibration Institute. We found that your company is looking for subcontractor for Contract No. 04-235524 and we'd like to work with you as a DBE subcontractor.

Our company offer Sound Walls and other acoustic related products.

If you have any concerns, please feel free to contact me. Thank you!

Kevin Wang

US SOUND & VIBRATION INSTITUTE
Phone: 1 562 259 9808
Email: usvigroup@gmail.com
Web: www.us-svi.com
Add: 6325 Alondra Blvd, Paramount, CA 90723-3750

a quieter *tomorrow.*

Annette Conley

From: Margie Dacey [mdacey@harrisrebar.com]
Sent: Friday, October 14, 2016 11:26 AM
To: Annette Conley
Subject: Contract #04-2A3204 Invitation to Bid

Hello Annette
Thanks to Ghilotti Construction Company for considering us regarding the subject project.
Harris Rebar Northern California Inc. will not be submitting a proposal for this one.
Please consider us for future endeavors.
Sincerely,
Margie

Margie Dacey | Sales Administrator
Harris Rebar Northern California Inc.
355 South Vasco Rd., Livermore, CA 94550
(O)925-373-0733 | (F) 925-373-0136
mdacey@harrisrebar.com



National Strength. Local Service.

CONFIDENTIALITY NOTICE
This e-mail contains confidential information which is the property of Harris Steel and affiliates (Harris), intended only for the use of the intended recipient(s).
Unauthorized use or disclosure of this information is prohibited. If you are not an intended recipient, please immediately notify Harris and destroy any copies of this email. Receipt of this e-mail shall not be deemed a waiver by Harris of any of its legal rights or the confidential nature of the information.

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 10/25/2016 at 02:00
BID/PROJECT #: #04-2A3204
PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 In Napa County at Silverado Tr ail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scop es of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OIL S, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PREST RESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SE AL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAI LING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPAR E & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCR ETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STRE ET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 1 25 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more informa tion. GCC is available to discuss breaking out any portion of work to encourage minority participati on.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Pla ns, specifications and project requirements may be reviewed at our office in Santa Rosa. They may a lso be downloaded for free through the Department of Transportation via their website at http://www. dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through lo cal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Con struction Company encourages the use of minority and women subcontractors and suppliers and consider s such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirm s that they have carefully examined ALL the bidding documents/Addenda and that from his/her own inve stigation, they have satisfied themselves as to the nature and location of the work. GCC's wri tten subcontract document execution is required of all successful

subcontract bidders. A copy is ava ilable for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shal l be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185&rsq uo;' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 483552-36428
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [X] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:12:49 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-9410
Fax. (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 10/25/2016 at 02:00
BID/PROJECT #: #04-2A3204
PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Tr ail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scop es of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OIL S, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PREST RESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SE AL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAI LING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPAR E & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCR ETE), EROSION CONTROL THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STRE ET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal. 14% .' 1 25 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more informa tion. GCC is available to discuss breaking out any portion of work to encourage minority participati on.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Pla ns, specifications and project requirements may be reviewed at our office in Santa Rosa. They may a lso be downloaded for free through the Department of Transportation via their website at http://www. dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through lo cal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Con struction Company encourages the use of minority and women subcontractors and suppliers and consider s such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirm s that they have carefully examined ALL the bidding documents/Addenda and that from his/her own inve stigation, they have satisfied themselves as to the nature and location of the work. GCC's wri tten subcontract document execution is required of all successful

subcontract bidders. A copy is ava liable for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shal l be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage: Use form 'CG-2010-1185&req uo; or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 483479-36428
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [X] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:05:03 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax. (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 10/25/2016 at 02:00
BID/PROJECT #: #04-2A3204
PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES. COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\'s Estimate: $3,710,000.00 / DBE Goal. 14% / 1 25 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful

subcontract bidders. A copy is ava ilable for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shal l be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185&rsq uo; or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
483478-36428
-- OR --
Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[X] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:05:03 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Follow up Phone Log

PHONE LOG - 04-2A3204 - HWY 121 NAPA					
Date	Firm	Area	Phone	Contact	Result
10/21/2016	A S CONTRACTORS, INC.	209	742-6684		Left msg with project details & our contact info
10/21/2016	ABT PRODUCTS AND SERVICES LTD	631	421-1500	Linda	Not bidding anything right now
10/21/2016	ACE FENCE COMPANY	626	333-0727	Maria	No bid, only works from Merced to Bakersfield
10/21/2016	ADVANCED GEOSOLUTIONS, INC	310	796-9000	Receptionist	No bid
10/21/2016	ALANIZ CONSTRUCTION COMPANY	510	770-5000	Marissa	Not bidding
10/21/2016	ALL PHASE CONSTRUCTION & ENGINEERING, I	916	332-1475		Not bidding, too busy
10/21/2016	AMERICAN STEEL PLACERS, INC.	909	884-6031	Doloris	No bid, too far away only works Ventura and south
10/21/2016	AMG CONSTRUCTION	510	562-8638		Number disconnected, unable to contact
10/21/2016	ARCHITECTURAL UNLIMITED BUILDING CO.	323	945-9782		Left msg with project details & our contact info
10/21/2016	ARROW S COMPANY, INC.	707	396-0073		Left msg with project details & our contact info
10/21/2016	AVISON CONSTRUCTION, INC.	559	431-0317	Receptionist	No bid
10/21/2016	B.A. RETRO, INC	916	564-9523		Left msg with project details & our contact info
10/21/2016	BA CONSTRUCTION, INC. (FKA BA LEASING INC	213	622-2100	Jill	No bid, does not bid district 04
10/21/2016	BAY AREA LIGHTWORKS, INC.	415	822-2336	Liney	No bid
10/21/2016	BAY MANUFACTURER INCOPORATED	831	634-0270	Suzi	No bid, does not bid on Caltrans projects
10/21/2016	BERT W SALAS, INC.	619	562-7711	Cherie	No bid, too far away
10/21/2016	BLACK STONE ASPHALT CONSTRUCTION, INC.	661	282-8800		Not bidding
10/21/2016	BLANCO CONSTRUCTION	951	250-6692	Yvette	Left msg with project details & our contact info
10/21/2016	BLUE CABLE INC	818	559-5454	Frieda	No, does not work north of LA Area
10/21/2016	BORG FENCE	925	455-9620	Paris	No bid
10/21/2016	BUENA VISTA LANDSCAPE, INC	714	771-2563	Receptionist	No bid, too far away
10/21/2016	BURKE CONSTRUCTION	530	676-1009	Sharon	No bid
10/21/2016	BWW & COMPANY	909	268-8516	Receptionist	No bid
10/21/2016	C & L DRILLING CO	562	691-3588		Number no longer in service, no other # listed online
10/21/2016	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICE	559	790-4277		Left msg with project details & our contact info
10/21/2016	CAL VALLEY CONSTRUCTION, INC.	559	274-0300	Stacy	No bid
10/21/2016	CAL-CON PUMPING, LLC	415	401-9838	Nate	Yes bid
10/21/2016	CALSYSTEM RESTORATION SERVICES, INC	510	430-0226		Left msg with project details & our contact info
10/21/2016	CHAVEZ FENCE COMPANY	408	379-8139	Nancy	Might be bidding
10/21/2016	CINDY BALES ENGINEERING, INC.	909	585-1557	John	No bid, does not bid on Caltrans projects
10/21/2016	CIVILCOM LLC	510	520-7306		Left msg with project details & our contact info
10/21/2016	COLUMBIA ELECTRIC, INC.	510	430-9505	Denille	Yes bid
10/21/2016	COMMUNITY TREE SERVICE, INC	831	763-2391		No bid, asked to be removed but did not give name
10/21/2016	CONTRACTOR SERVICES GROUP, INC.	916	371-7303		Left msg with project details & our contact info

10/21/2016	COOKS AND SON INC.	805	934-2705	Barbara	No bid
10/21/2016	D & D CONCRETE CONSTRUCTION CO	209	992-2267	Yolanda	No bid, only works locally in Sacramento area
10/21/2016	D L N ENTERPRISE, INC.	877	342-3472		Number not in service
10/21/2016	DECO PAVE	626	337-9580		Left msg with project details & our contact info
10/21/2016	DEHARO RAMIREZ CORPORATION	415	552-3504	Kristen	No bid, does not work on Caltrans jobs
10/21/2016	DELTECH ENGINEERING, INC	714	495-9755		Left msg with project details & our contact info
10/21/2016	DEXTEROUS CONSTRUCTION	323	290-1100	Receptionist	No bid, too far away
10/21/2016	DLD STRUCTURAL BUILDERS & FABRICATORS	626	831-4958		Left msg with project details & our contact info
10/21/2016	D-LINE CONSTRUCTORS, INC.	510	251-6400		Not bidding
10/21/2016	DOMINGUEZ & SONS TRUCKING, INC	408	971-3744	Julio	Re-sent to julio@dominguez.com
10/21/2016	DON GARCIA EXCAVATING & PAVING, INC.	530	577-0558	Dana	No bid, only works in South Lake Tahoe
10/21/2016	DON H MAHAFFEY DRILLING CO	310	668-2030	Anna	No bid, hung up abruptly
10/21/2016	DREAMBUILDER CONSTRUCTION CORP	714	646-3697		Prime contractor, does not send quotes to GCC
10/21/2016	E. JASPER WRKG. (DEMO) & TRKG	323	754-9877	Jennifer	No bid, only works as far north as Bakersfield
10/21/2016	EAGLE ENVIRONMENTAL CONSTRUCTION	415	480-0280		Left msg with project details & our contact info
10/21/2016	EAR - ENVIRONMENTAL ASSESSMENT AND REI	951	324-8060		Phone doesn't pick up, tried 3x
10/21/2016	EE ELECTRIC, INC	800	829-7818	Geraldine	No bid, only works in southern CA
10/21/2016	ERIC'S BACKHOE SERVICE, INC	661	269-2222	Eric	Does not bid on projects, comes in after job is underway
10/21/2016	EXBON DEVELOPMENT, INC.	714	539-2222	Todd	Not bidding anything right now
10/21/2016	FCS STRIPING, SEALING AND PAVING, INC.	925	373-6205		Didn't sound like a business but left msg anyway
10/21/2016	FINE GRADE EQUIPMENT, INC.	661	949-8788	Kyle	No bid, only works from SLO to Bakersfield
10/21/2016	FOCON, INC	510	465-6319		Left msg with project details & our contact info
10/21/2016	G. W. PEOPLES CONTRACTING CO., INC.	202	488-7185		Out of state
10/21/2016	GATES ENTERPRISES, INC	714	382-6707	Joelle	No bid
10/21/2016	GECKO GOLF CONSTRUCTION, INC.	925	548-8723		Left msg with project details & our contact info
10/21/2016	GENERAL ENGINEERING CONSTRUCTION CO.	925	768-5329		Number disconnected
10/21/2016	GERONIMO CONCRETE, INC.	323	225-2016	Alma	No bid, only works in LA Area
10/21/2016	GK CONSTRUCTION	510	928-3036	Kevin	No bid, too busy to bid any new work
10/21/2016	GLOBAL ROAD SEALING, INC	714	893-0845	Tri	No bid
10/21/2016	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	209	944-9754		Couldn't hear each other, will try again
10/21/2016	GONZALES, SUAREZ & ASSOCIATES, INC.	909	985-9531		Left msg with project details & our contact info
10/21/2016	HALF MOON BAY GRADING & PAVING	650	726-3588	Sarah	No bid, too far stays south Bay area, SJ SM SF
10/21/2016	HUNSAKER SAFETY & SIGN, INC.	559	255-7446	Leo	No bid, does not work in District 04
10/21/2016	HYDROCONSULT ENGINEERS, INC.	415	252-9750	Beth	No bid, consultant only for hydrology porojects
10/21/2016	INTERIOR DEMOLITION INC	818	249-4932		No bid
10/21/2016	INTERWEST PACIFIC, LTD.	858	259-2062	Jack	No bid

10/21/2016	J FRANCIS COMPANY	951	776-9100		No bidding
10/21/2016	J. MORAGA CONSTRUCTION, INC	209	388-9200	Marya	No bid, does not work on Caltrans jobs
10/21/2016	JAKI CONSTRUCTION COMPANY	510	568-2560		Number disconnected
10/21/2016	JARELL HARRIS STRIPING SERVICES	650	832-1171		Tried to leave msg, mailbox full
10/21/2016	JNA BUILDERS, INC.	888	315-1283	Joseph	No bid, only works in southern CA
10/21/2016	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAF	559	299-2899		Left msg with project details & our contact info
10/21/2016	KELLIE AVILA CONSTRUCTION SERVICES, INC	805	461-1600	Kellie	No bid, too far
10/21/2016	LABAT'S TREE CARE	925	285-7741		Left msg with project details & our contact info
10/21/2016	LAGO VISTA CONSTRUCTION, INC.	310	968-2301	Octavio	No bid, does not bid Caltrans
10/21/2016	LEGEND FENCE CORPORATION	619	282-6000	Receptionist	No bid, too far
10/21/2016	LINDCO, INC	831	751-7329		No answer, unable to leave message
10/21/2016	LNA CONCRETE STRUCTURES, INC.	909	393-1493	Angie	No bid, doesn't work north of orange co
10/21/2016	LOWERS WELDING & FABRICATION, INC.	562	946-4521	Sheri	No, not working north of LA right now, too busy to travel
10/21/2016	LUCAS BUILDERS, INC.	310	853-0690		No bid, too far
10/21/2016	M & S ENVIRONMENTAL LANDSCAPES, INC	530	241-1418	Michael	Yes bid
10/21/2016	MACHADO & SONS CONSTRUCTION, INC	209	632-5260	Ginny	No bid
10/21/2016	MAD STEEL INC.	909	592-3443	Dianna	No bid, only works in southern CA
10/21/2016	MARTIN GENERAL ENGINEERING INC	916	355-8101	Brandon	No bid
10/21/2016	MAXIMUM METAL WORKS LLC	323	426-1493		Unable to understand, does not speak English
10/21/2016	MERCADE CONSTRUCTION & DEVELOPMENT I	209	586-7722		Phone never picked up, could not leave message
10/21/2016	MONTGOMERY CONSTRUCTION SERVICES, INC	619	578-2538		Left msg with project details & our contact info
10/21/2016	MORALES CONTRACTING SERVICES	626	856-3646		Unable to contact, phone just rings
10/21/2016	MOTHERLODE CONCRETE CONSTRUCTION	209	223-2663	Glenn	Non-union, will not quote
10/21/2016	MRCI, INC.	559	351-2048	Rita?	Sounds like personal vm, but left msg anyway
10/21/2016	N B G CONSTRUCTION SERVICES	949	283-5757	Alan	Left msg with project details & our contact info (sounded like a personal vm)
10/21/2016	NEWLAND ENTITIES, INC	530	755-1178		Not bidding
10/21/2016	NIELSON CONSTRUCTION	707	253-8774	Troy	Non-union, will not quote
10/21/2016	NISH-KO INC.	559	275-6653		No bidding
10/21/2016	NORTH AMERICAN FENCE & RAILING INC.	510	436-0755	Receptionist	Not bidding
10/21/2016	NTK CONSTRUCTION INC	415	643-1900		Left msg with project details & our contact info
10/21/2016	P. A. WILSON, INC.	619	654-0295		No answer, phone does not pick up
10/21/2016	PACIFIC ELECTRIC CONTRACTING, INC.	408	293-8102		Asked to be removed, non-union company
10/21/2016	PARAGON PROJECT RESOURCES, INC	214	239-9212		Wrong number, firm is in TX
10/21/2016	PC&N CONSTRUCTION, INC	925	634-4567	Christi	No bid
10/21/2016	PK CONSTRUCTION	626	773-6963	Paul	No bid, too far

10/21/2016	PROTECTION LINK	209	323-8445		Left msg with project details & our contact info
10/21/2016	PSC ASSOCIATES, INC	415	330-6100		Left msg with project details & our contact info
10/21/2016	RODGERS CONSTRUCTION & ENGINEERING CC	209	464-5780	Dan	No bid, too far
10/21/2016	ROYAL TRUCKING/ MAINTENANCE				unable to contact
10/21/2016	S & L FENCE CO.	408	745-7021		Left msg with project details & our contact info
10/21/2016	S KWOK ENGINEERS, INC.	510	220-9017	Seng	Left msg with project details & our contact info
10/21/2016	SAN DIEGO BAY AREA ELECTRIC, INC.	858	748-2060		No bid, only works in SD area
10/21/2016	SIERRA CONCRETE CUTTING & BREAKING, INC	530	647-9331	Lisa	No, does not work on Caltrans
10/21/2016	SITEWORKS CONSTRUCTION, INC	925	284-1437		Prime contractor, does not send quotes to GCC
10/21/2016	SOUTH CENTRAL IRON, INC.	213	270-3029		Left msg with project details & our contact info
10/21/2016	SOUTH COAST SWEEPING, INC.	760	535-6800	Kim	No bid, only works in San Diego area
10/21/2016	SPIRIT ROAD OILS	408	465-2270		Yes bid
10/21/2016	STATEWIDE STRIPES, INC	858	560-6887	Danille	Not bidding this job
10/21/2016	STOLOSKI & GONZALEZ, INC.	650	726-7119		Left msg with project details & our contact info
10/21/2016	STONY CREEK GENERAL ENGINEERING	530	526-3191	Luke	Left msg with project details & our contact info
10/21/2016	STORMWATER SPECIALISTS INC	916	230-0370		Mailbox full, could not leave message
10/21/2016	TAHLEQUAH STEEL, INC.	562	787-8470		Left msg with project details & our contact info (sounded like a personal vm)
10/21/2016	TEAM NORTH CONSTRUCTION SERVICES	415	467-0300	Rob	No bid
10/21/2016	TRAFFIC LOOPS CRACKFILLING, INC	714	520-4026		No bid
10/21/2016	TRUE CHAMPIONS INC.	619	276-6999		Not bidding, too far
10/21/2016	TUCKER TECHNOLOGY INC	510	836-0422		Asked to be removed from all solicitations
10/21/2016	TYRRELL RESOURCES, INC.	530	243-8733		Tried to leave vm but mailbox is full
10/21/2016	UDB ENTERPRISES, INC	209	649-8651		Tried to leave vm but phone just went dead, dead air
10/21/2016	UDBE STEEL	951	529-3359		Left msg with project details & our contact info
10/21/2016	UNITED TRAFFIC SERVICES & SUPPLY, INC.	626	961-5736	Dora	No bid, too far away
10/21/2016	USA CONSTRUCTION	408	210-1968	Receptionist	No bid, not bidding anything right now
10/21/2016	UWA ELECTRIC CO.	510	562-4266	Receptionist	No bid, not bidding anything right now
10/21/2016	V A P CONSTRUCTION INC.	714	253-3270		Prime contractor, does not send quotes to GCC
10/21/2016	VALVERDE CONSTRUCTION, INC	562	906-1826	Paula	No, too busy right now, please don't call until end of 2017
10/21/2016	VT ELECTRIC, INC.	909	985-1755	Marianna	No bid, only southern CA
10/21/2016	WEST PACIFIC ELECTRIC COMPANY	559	924-6422		Left msg with project details & our contact info
10/21/2016	WHITE'S CUSTOM CONSTRUCTION	916	284-1680	Bart	Left msg with project details & our contact info
10/21/2016	WK MCLELLAN COMPANY	707	763-2407		Prime contractor, does not send quotes to GCC
10/24/2016	RNR CONSTRUCTION	916	379-0957	Kat	On opt in, but not bidding after all
10/24/2016	CONSTRUCTION AREA SIGNS	916	663-9097	Alisa	Yes, will send us a quote. I gave her our fax number again

DBEGOODFAITH.COM SOLICITATION LOG

Emails, faxes and follow-up phone calls

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Selecting Subs

Please answer the question to the right to continue.

Review Selected Subs »

Search Firms **Select Firms from Previous Order**

DBE Directory

Work Category Code

CONSTRUCTION AREA SIGNS	TRAFFIC CONTROL SYSTEM	SIGNAL & LIGHTING
PLANE ASPHALT CONCRETE	PAVEMENT REINFORCING FABRIC	ASPHALT OIL TANKERS
CLEARING & GRUBBING	CONCRETE STRUCTURE	FURNISH PRECAST CONCRETE DECK UNIT
JOINT SEAL - WATER STOP	CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS	
CONCRETE OVERLAY, DRILL & BOND	CONCRETE BARRIER	REINFORCING BAR SECTION SUPPLIER
REINFORCING STEEL	GUARD RAILINGS & BARRIERS SUPPLIER	PRESTRESSING CONCRETE CAST-IN-PLACE
CONCRETE SURFACE FINISH	MINOR CONCRETE STRUCTURE	EROSION CONTROL
THERMOPLASTIC TRAFFIC STRIPING & MARKING	SWPPP Planning	WATER TRUCK
STREET SWEEPING TRUCK	CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR	TRUCKER

License Type

A General Engineering Contractor
ARC Architect
ASB Asbestos
B General Building Contractor
C02 Insulation and Accoustical Contractor
C04 Boilder, Hot-Water Heating System Fitting Contractor
C05 Framing and Rough Carpentry Contractor
C06 Cabinet, Millwork and Finish Carpentry Contractor
C07 Low Voltage Systems Contractor
C08 Concrete Contractor

County (Search by: ◉ Work Area ○ Location)

ALAMEDA
ALPINE
AMADOR
BUTTE
CALAVERAS
COLUSA
CONTRA COSTA
DEL NORTE
EL DORADO
FRESNO

Keyword Search

Search by keyword (e.g. company name, trade, supply)

Search Firms »

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to Search Save Order Submit List ⇓

It will cost **$370** to solicit the **100** subs/suppliers listed below. **0** more firms can be selected at this price.

☐ Select All

Submit Query

☐ A & R TRANSPORTATION, INC.

Cert. Type: DBE (Minority-owned) | FREMONT, Alameda County, CA

Phone: (408) 591-0202 **Fax:** (510) 623-1966 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ A B S L CONSTRUCTION

Cert. Type: DBE (Minority-owned) | HAYWARD, Alameda County, CA

Phone: (510) 727-0900 **Fax:** (510) 727-0910 **Email:** Daryl@abslconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ A.J. VASCONI GENERAL ENGINEERING

Cert. Type: DBE (Minority-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 691-9400 **Fax:** () - **Email:** aj@ajvasconi.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;

☐ ADANTA, INC

Cert. Type: DBE (Women-owned) | NAPA, Napa County, CA

Phone: (707) 709-8894 **Fax:** (707) 736-8368 **Email:** kimberlypatz@adanta-inc.com

Licenses:

Work Category Codes: C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

☐ ALCARAZ TRANSPORTATION, INC

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 591-6970 **Fax:** (408) 272-8611 **Email:** jesse@alcaraztransportation.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ ALERT-O-LITE, INC

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 453-2474 **Fax:** (559) 453-3250 **Email:** debbieh@alertolite.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

☐ APADANA ENGINEERING, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 300-6600 **Fax:** (415) 467-7721 **Email:** apadana1@sbcglobal.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;

☐ BAY LINE CUTTING & CORING, INC.

Cert. Type: DBE (Minority-owned) | BERKELEY, Alameda County, CA

Phone: (415) 508-1800 **Fax:** (415) 508-1811 **Email:** office@baylinecutting.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;

☐ BAYSHORE METALS

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (530) 526-1650 **Fax:** (415) 285-5759 **Email:** kristin@bayshoremetals.com

Licenses:

Work Category Codes: C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS;

☐ BC SCHMIDT CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | WILLIAMS, Colusa County, CA

Phone: (530) 473-5423 **Fax:** (530) 473-2749 **Email:** bcschmidt@frontiernet.net

Licenses: B General Building Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES

EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ BELMONTE'S CONCRETE SERVICE

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 261-8439 **Fax:** (510) 261-0577 **Email:** belmonteconcrete@earthlink.net

Licenses: C08 Concrete Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;

☐ BLACK DIAMOND ASPHALT, INC.

Cert. Type: DBE (Women-owned) | VACAVILLE, Solano County, CA

Phone: (707) 448-9402 **Fax:** (707) 448-9407 **Email:** aragan@blackdiamondasphalt.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

☐ BLUE JAY TRUCKING, LLC

Cert. Type: DBE (Women-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 479-1720 **Fax:** (916) 209-9656 **Email:** bluejaytruckingllc@gmail.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 589-1001 **Fax:** (661) 589-9509 **Email:** paustin@austin-enterprise.com

Licenses: A General Engineering Contractor; D06 Concrete Related Services;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

Cert. Type: DBE (Minority-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 326-3249 **Fax:** (707) 579-8552 **Email:** jgcampos1023@gmail.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ CE GREEN INC.

Cert. Type: DBE (Women-owned) | ORANGEVALE, Sacramento County, CA

Phone: (916) 365-4925 **Fax:** (916) 374-7998 **Email:** carole@cegreeninc.com

Licenses: A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64 Nonspecialized; HAZ Hazardous Waste;

Work Category Codes: C5110 CONCRETE SURFACE FINISH; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;

☐ CHAVEZ TRUCKING

Cert. Type: DBE (Women-owned) | DIXON, Solano County, CA

Phone: (707) 678-0514 **Fax:** (707) 678-5154 **Email:** teresa@chaveztrucking.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ CMC TRAFFIC CONTROL SPECIALIST

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-1700 **Fax:** (415) 206-1711 **Email:** crystal@cmctraffic.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ COBRA TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 330-9350 **Fax:** (415) 330-9354 **Email:** cobratrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ COLEMAN ENVIRONMENTAL ENGINEERING INC

Cert. Type: DBE (Minority-owned) | UPPERLAKE, Lake County, CA

Phone: (707) 275-9016 **Fax:** (707) 275-9025 **Email:** barbara@colemanconst.net

Licenses: A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;

☐ CONCRETE LANDSCAPE SERVICES

Cert. Type: DBE (Minority-owned) | BENICIA, Solano County, CA

Phone: () - **Fax:** (916) 682-1884 **Email:** rondavis@clsconcrete.com

Licenses: B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;

Work Category Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;

☐ CONSTRUCTION AREA SIGNS, INCORPORATED

Cert. Type: DBE (Women-owned) | NEWCASTLE, Placer County, CA

Phone: (916) 663-9097 **Fax:** (916) 663-1858 **Email:** elisa@cas-tc.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; I7380 MISC BUSINESS SERVICES;

☐ CONTECH CONCRETE TECHNIQUES, INC

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 251-8818 **Fax:** (559) 251-8821 **Email:** contechg@gmail.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

☐ CSI ENGINEERING

Cert. Type: DBE (Women-owned) | CARMICHAEL, Sacramento County, CA

Phone: (916) 418-4815 **Fax:** (916) 418-4816 **Email:** csi.engineering13@yahoo.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C2602 AGGREGATE BASE; C5100 CONCRETE STRUCTURE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;

☐ DILLARD ENVIRONMENTAL SERVICES

Cert. Type: DBE (Women-owned) | BYRON, Contra Costa County, CA

Phone: (925) 634-6850 **Fax:** (925) 634-6858 **Email:** patriciad@dillardenv.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

☐ DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Cert. Type: DBE (Minority-owned) | FRESNO, Tulare County, CA

Phone: (559) 370-5756 **Fax:** (559) 374-6470 **Email:** DAVEtrucksweep@gmail.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;

☐ EAGLE ENGINEERING AND CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | REDWOOD CITY, San Mateo County, CA

Phone: (650) 367-8000 **Fax:** (650) 367-8282 **Email:** brooks.curtis@att.net

Licenses: A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

☐ ECONOMY TRUCKING SERVICES, INC

Cert. Type: DBE (Women-owned) | HAYWARD, Alameda County, CA

Phone: (510) 733-9100 **Fax:** (510) 733-9600 **Email:** preet@economytrucking.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ EDMAR TRUCKING

Cert. Type: DBE (Minority-owned) | FREMONT, Alameda County, CA

Phone: (510) 714-6030 **Fax:** () - **Email:** corderoeduardo33@yahoo.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ EIGHTEEN TRUCKING CO.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 552-1818 **Fax:** (415) 552-3130 **Email:** eighteentrucking@aol.com

Licenses: HAZ Hazardous Waste;

Work Category Codes: C9632 HAZARDOUS SUBSTANCE REMOVAL; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ ERLINOLE TRUCKING

Cert. Type: DBE (Minority-owned) | DALY CITY, San Mateo County, CA

Phone: (650) 993-4006 **Fax:** () - **Email:** erlinole_malabed@hotmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ ERNEST B. DEE

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 271-0410 **Fax:** (916) 691-2127 **Email:** ernestdee6@gmail.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;

C9829 RETAINER WALLS;

☐ FANFA, INC.

Cert. Type: DBE (Minority-owned) | SAN LORENZO, Alameda County, CA

Phone: (510) 278-8410 **Fax:** (510) 278-3095 **Email:** dbgriffin@fanfainc.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ FERGUSON SAFETY PRODUCTS

Cert. Type: DBE (Women-owned) | SANTA CRUZ, Santa Cruz County, CA

Phone: (800) 515-0223 **Fax:** (831) 458-2301 **Email:** lonna@fergusonsafety.com

Licenses:

Work Category Codes: C0652 REINFORCING BAR SECTION SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; D2380 APPAREL & ACCESSORIES MANUFACTURING; F5160 CHEMICALS & ALLIED PRODUCTS; F5610 MEN'S & BOYS' CLOTHING STORES; F5620 WOMEN'S CLOTHING STORES; F5710 FURNITURE & HOMEFURNISHINGS STORES;

☐ FORCE TRAFFIC CONTROL, INC.

Cert. Type: DBE (Women-owned) | EXETER, Tulare County, CA

Phone: (559) 594-1062 **Fax:** (559) 594-1056 **Email:** forcetraffic@earthlink.net

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Cert. Type: DBE (Minority-owned) | OROVILLE, Butte County, CA

Phone: (530) 743-0744 **Fax:** (530) 743-9352 **Email:** toni.medina@att.net

Licenses: A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

☐ GENERAL SUPPLY COMPANY

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 632-5229 **Fax:** (510) 632-2315 **Email:** generalsupply@sbcglobal.net

Licenses:

Work Category Codes: C0652 REINFORCING BAR SECTION SUPPLIER; C0657 LUMBER SUPPLIER; C0659 PAINT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier; F5030 LUMBER AND CONSTRUCTION MATERIAL; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; F5230 PAINT, GLASS, & WALLPAPER STORES; F5610 MEN'S & BOYS' CLOTHING STORES;

☐ GOLDEN GATE TRANS INC.

Cert. Type: DBE (Minority-owned) | VALLEJO, Solano County, CA

Phone: (707) 333-4302 **Fax:** (707) 534-1807 **Email:** goldengatetran707@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ GREEN VALLEY CONSULTING ENGINEERS

Cert. Type: DBE (Women-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 579-0388 **Fax:** (707) 579-3877 **Email:** lizellis@gvalley.com

Licenses: EC Civil Engineer;

Work Category Codes: C8710 ENGINEERING; C8760 LAND SURVEYOR; C8852 SWPPP Planning;

☐ GUIDO'S TRUCKING

Cert. Type: DBE (Minority-owned) | LATHROP, Placer County, CA

Phone: (510) 586-5717 **Fax:** (209) 858-9608 **Email:** guidostrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ HAVER TRANSPORT

Cert. Type: DBE (Women-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 766-4371 **Fax:** (825) 318-9394 **Email:** havertransport@yahoo.com

Licenses:

Work Category Codes: C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;

☐ HEIR & SON CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | YUBA CITY, Sutter County, CA

Phone: (530) 415-4777 **Fax:** (916) 463-9041 **Email:** Heirandson@comcast.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;

☐ INDUSTRIAL BATTERY SERVICES

Cert. Type: DBE (Minority-owned) | RICHMOND, Contra Costa County, CA

Phone: (510) 222-7719 **Fax:** (510) 412-5988 **Email:** ibsrecoder@aol.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;

☐ IRB CONSTRUCTION, INC.

Cert. Type: DBE (Minority-owned) | MARYSVILLE, Yuba County, CA

Phone: (916) 612-0608 **Fax:** (888) 315-7315 **Email:** raspencer7@gmail.com

Licenses: C12 Earthwork and Paving Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8770 CONSTRUCTION MANAGEMENT; C9999 BROKER; G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS;

☐ JOMAR TRUCKING

Cert. Type: DBE (Minority-owned) | DALY CITY, San Mateo County, CA

Phone: (650) 280-3605 **Fax:** (650) 758-2510 **Email:** jbtagatac@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ K & G CONCRETE INC

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (916) 539-6652 **Fax:** (866) 878-2769 **Email:** keaven@kgconcretepumping.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C3000 Concrete Pumping; C5100 CONCRETE STRUCTURE;

☐ K R C SAFETY CO. INC.

Cert. Type: DBE (Minority-owned) | VISALIA, Tulare County, CA

Phone: (559) 732-0393 **Fax:** (559) 732-2684 **Email:** garyc@krcsafety.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ KEISH ENVIRONMENTAL

Cert. Type: DBE (Women-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 359-7248 **Fax:** (408) 477-2249 **Email:** rachael@keish-environmental.com

Licenses: EC Civil Engineer;

Work Category Codes: C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8852 SWPPP Planning; I8330 JOB TRAINING & RELATED SERVICES;

☐ KERN COUNTY CUSTOM CONCRETE

Cert. Type: DBE (Minority-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 872-4602 **Fax:** (661) 872-4602 **Email:** JerryKCCC@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

☐ KIONA LANDSCAPING

Cert. Type: DBE (Minority-owned) | EUREKA, Humboldt County, CA

Phone: (707) 616-4340 **Fax:** () - **Email:** egruetzmacherjr@gmail.com

Licenses: C13 Fencing Contractor; C27 Landscaping Contractor;

Work Category Codes: C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;

☐ LA FIRMA INC.

Cert. Type: DBE (Minority-owned) | NIPOMO, San Luis Obispo County, CA

Phone: (805) 748-8576 **Fax:** (805) 929-0501 **Email:** estimating@theswpppfirm.com

Licenses: B General Building Contractor; D64 Nonspecialized;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;

☐ LAM TRUCKING

Cert. Type: DBE (Minority-owned) | UNION CITY, Alameda County, CA

Phone: (510) 717-7799 **Fax:** (510) 429-8883 **Email:** tanlamnn@yahoo.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ LED SERVICES INC.

Cert. Type: DBE (Minority-owned) | OAKLAND, CA, Alameda County, CA

Phone: (510) 788-4024 **Fax:** (415) 723-7101 **Email:** info@ledservicesinc.com

Licenses:

Work Category Codes: C0683 GUARD RAILINGS & BARRIERS SUPPLIER; F5030 LUMBER AND CONSTRUCTION MATERIAL; F5210 LUMBER & OTHER BUILDING MATERIALS;

☐ M J AVILA COMPANY, INC.

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 276-1258 **Fax:** (559) 846-7610 **Email:** brucej@mjavila.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5090 MISC DURABLE GOODS;

☐ M. HERNANDEZ CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 824-4731 **Fax:** (415) 824-4696 **Email:** mariano@hernandez-engineering.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;

☐ MC CULLOUGH CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | ARCATA, Humboldt County, CA

Phone: (707) 825-1014 **Fax:** (707) 825-1769 **Email:** denamccullough@mccullughconstructioninc.com

Licenses: A General Engineering Contractor; C27 Landscaping Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

☐ MECHANICAL SUPPORT SYSTEMS, INC

Cert. Type: DBE (Women-owned) | MORGAN HILL, Santa Clara County, CA

Phone: (408) 601-0155 **Fax:** (855) 450-1222 **Email:** alli@theSmartSupports.com

Licenses:

Work Category Codes: G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;

☐ MERCADO TRUCKING

Cert. Type: DBE (Minority-owned) | HERCULES, Contra Costa County, CA

Phone: (510) 517-4297 **Fax:** (510) 245-3803 **Email:** mercadotrk@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ METCO

Cert. Type: DBE (Minority-owned) | SAN RAFAEL, Marin County, CA

Phone: (415) 455-9922 **Fax:** (415) 455-9960 **Email:** c.martinez@metco-usa.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ MJD ENGINEERING

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 202-3793 **Fax:** () - **Email:** mario@mjdengineering.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1970 EMBANKMENT CONSTRUCTION; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;

☐ MRB CALIFORNIA ENTERPRISES, INC.

Cert. Type: DBE (Women-owned) | CAMPBELL, Santa Clara County, CA

Phone: (408) 401-7002 **Fax:** () - **Email:** mrbcalifornia@yahoo.com

Licenses: D64 Nonspecialized;

Work Category Codes: C9606 WATER TRUCK ; C9609 STREET SWEEPING TRUCK;

☐ MV CONSTRUCTION, INC.

Cert. Type: DBE (Minority-owned) | ATWATER, Merced County, CA

Phone: (209) 756-5936 **Fax:** (559) 357-0851 **Email:** valdez05@gmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE;

☐ NAM TRUCKING

Cert. Type: DBE (Minority-owned) | ELK GROVE, Sacramento County, CA

Phone: (916) 826-9644 **Fax:** () - **Email:** TRANQUANGNHAN@ICLOUD.COM

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9774 TRUCKER;

☐ NATURAL INVESTIGATIONS COMPANY, INCORPORATED

Cert. Type: DBE (Women-owned) | CITRUS HEIGHTS, Sacramento County, CA

Phone: (916) 765-9381 **Fax:** () - **Email:** cindy@naturalinvestigations.com

Licenses:

Work Category Codes: C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8835 ARCHEOLOGY & ARCHAEOLOGICAL SURVEY REPORT; C8852 SWPPP Planning;

☐ NITTA EROSION CONTROL

Cert. Type: DBE (Women-owned) | LOOMIS, Placer County, CA

Phone: (916) 652-7459 **Fax:** (916) 652-4376 **Email:** nittaec@gmail.com

Licenses: C27 Landscaping Contractor; D59 Hydroseed Spraying;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;

☐ NORCAL GENERAL CONSTRUCTION CORP

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 886-0335 **Fax:** (408) 969-1650 **Email:** info@norcalcorp.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;

☐ NORTHERN TRUCK & EQUIPMENT

Cert. Type: DBE (Women-owned) | HAYWARD, Alameda County, CA

Phone: (510) 889-7828 **Fax:** (510) 889-0399 **Email:** bebesnte@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I8990 SERVICES, NEC;

☐ ON THE LEVEL CONCRETE

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 407-3695 **Fax:** (415) 349-4489 **Email:** onthelevelconcrete@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;

☐ PACIFIC COAST WATER TRUCK SERVICE

Cert. Type: DBE (Women-owned) | TRACY, San Joaquin County, CA

Phone: (209) 456-6964 **Fax:** (209) 833-1956 **Email:** gctracy@sbcglobal.net

Licenses:

Work Category Codes: C9606 WATER TRUCK ; C9771 TRUCK BROKER; E4940 WATER SUPPLY;

☐ PAPILLON BUILDERS

Cert. Type: DBE (Women-owned) | FORESTHILL, Placer County, CA

Phone: (916) 580-7019 **Fax:** (888) 717-7270 **Email:** jsellers@papillonbuilders.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;

☐ PARADIGM CONSTRUCTION

Cert. Type: DBE (Minority-owned) | ELK GROVE, Sacramento County, CA

Phone: (916) 271-2623 **Fax:** (916) 714-6520 **Email:** steve@paradigmbuilt.com

Licenses: A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION;

☐ PARMETER GENERAL ENGINEERS & SERVICES, INC

Cert. Type: DBE (Women-owned) | CAZADERO, Sonoma County, CA

Phone: (707) 566-7437 **Fax:** (707) 566-7411 **Email:** parmeter@parameterges.com

Licenses:

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ PROFESSIONAL CONCRETE SAWING INC.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road
BID #: #04-2A3204
BID DUE DATE: 2016-10-25 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A & R TRANSPORTATION, INC.
Tel: (408) 591-0202
Fax: (510) 623-1966

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483440-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:17:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483441-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A.J. VASCONI GENERAL ENGINEERING
Tel: (925) 691-9400
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483442-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:15:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ADANTA, INC
Tel: (707) 709-8894
Fax: (707) 736-8368

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483444-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:21:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALCARAZ TRANSPORTATION, INC
Tel: (408) 591-6970
Fax: (408) 272-8611

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483445-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483446-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:13:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: APADANA ENGINEERING, INC.
Tel: (415) 300-6600
Fax: (415) 467-7721

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483448-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:28 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (415) 508-1800
Fax: (415) 508-1811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483449-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAYSHORE METALS
Tel: (530) 526-1650
Fax: (415) 285-5759

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483450-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:28 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483451-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:20:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BELMONTE'S CONCRETE SERVICE
Tel: (510) 261-8439
Fax: (510) 261-0577

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483452-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:16:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483453-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BLUE JAY TRUCKING, LLC
Tel: (916) 479-1720
Fax: (916) 209-9656

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483454-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:21 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483457-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
Tel: (707) 326-3249
Fax: (707) 579-8552

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483458-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:20:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CE GREEN INC.
Tel: (916) 365-4925
Fax: (916) 374-7998

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483459-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:14 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CHAVEZ TRUCKING
Tel: (707) 678-0514
Fax: (707) 678-5154

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483460-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:20:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483461-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COBRA TRUCKING
Tel: (415) 330-9350
Fax: (415) 330-9354

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483462-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COLEMAN ENVIRONMENTAL ENGINEERING INC
Tel: (707) 275-9016
Fax: (707) 275-9025

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483463-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONCRETE LANDSCAPE SERVICES
Tel: () -
Fax: (916) 682-1884

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483464-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483465-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483466-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CSI ENGINEERING
Tel: (916) 418-4815
Fax: (916) 418-4816

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483467-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:13:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483470-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483471-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483473-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:13:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ECONOMY TRUCKING SERVICES, INC
Tel: (510) 733-9100
Fax: (510) 733-9600

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483474-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:13:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EDMAR TRUCKING
Tel: (510) 714-6030
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483475-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:15:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EIGHTEEN TRUCKING CO.
Tel: (415) 552-1818
Fax: (415) 552-3130

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483476-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ERLINOLE TRUCKING
Tel: (650) 993-4006
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483477-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:15:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ERNEST B. DEE
Tel: (916) 271-0410
Fax: (916) 691-2127

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483478-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 01:20:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483479-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:13:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FERGUSON SAFETY PRODUCTS
Tel: (800) 515-0223
Fax: (831) 458-2301

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483480-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:13:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.
Tel: (559) 594-1062
Fax: (559) 594-1056

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483481-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:13:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483482-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:13:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GENERAL SUPPLY COMPANY
Tel: (510) 632-5229
Fax: (510) 632-2315

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483483-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:13:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GOLDEN GATE TRANS INC.
Tel: (707) 333-4302
Fax: (707) 534-1807

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483484-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GREEN VALLEY CONSULTING ENGINEERS
Tel: (707) 579-0388
Fax: (707) 579-3877

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483485-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GUIDO'S TRUCKING
Tel: (510) 586-5717
Fax: (209) 858-9608

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483486-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:28 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HAVER TRANSPORT
Tel: (925) 766-4371
Fax: (825) 318-9394

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483487-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 01:20:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HEIR & SON CONSTRUCTION, INC
Tel: (530) 415-4777
Fax: (916) 463-9041

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483488-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: INDUSTRIAL BATTERY SERVICES
Tel: (510) 222-7719
Fax: (510) 412-5988

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483489-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: IRB CONSTRUCTION, INC.
Tel: (916) 612-0608
Fax: (888) 315-7315

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483490-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JOMAR TRUCKING
Tel: (650) 280-3605
Fax: (650) 758-2510

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483492-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:16:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483494-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483495-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KEISH ENVIRONMENTAL
Tel: (408) 359-7248
Fax: (408) 477-2249

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483496-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 872-4602

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483497-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:16:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483498-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:15:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LA FIRMA INC.
Tel: (805) 748-8576
Fax: (805) 929-0501

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483499-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LAM TRUCKING
Tel: (510) 717-7799
Fax: (510) 429-8883

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483500-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:22:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LED SERVICES INC.
Tel: (510) 788-4024
Fax: (415) 723-7101

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483501-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:47 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: M J AVILA COMPANY, INC.
Tel: (559) 276-1258
Fax: (559) 846-7610

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483502-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC
Tel: (415) 824-4731
Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483503-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483505-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MECHANICAL SUPPORT SYSTEMS, INC
Tel: (408) 601-0155
Fax: (855) 450-1222

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483506-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MERCADO TRUCKING
Tel: (510) 517-4297
Fax: (510) 245-3803

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483507-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483508-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:17:30 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MJD ENGINEERING
Tel: (916) 202-3793
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483509-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:15:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MRB CALIFORNIA ENTERPRISES, INC.
Tel: (408) 401-7002
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483510-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:15:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MV CONSTRUCTION, INC.
Tel: (209) 756-5936
Fax: (559) 357-0851

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483511-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:41:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NAM TRUCKING
Tel: (916) 826-9644
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483512-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:15:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NATURAL INVESTIGATIONS COMPANY, INCORPORATED
Tel: (916) 765-9381
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483513-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:15:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483514-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NORCAL GENERAL CONSTRUCTION CORP
Tel: (408) 886-0335
Fax: (408) 969-1650

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483515-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT
Tel: (510) 889-7828
Fax: (510) 889-0399

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483516-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:21:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE
Tel: (415) 407-3695
Fax: (415) 349-4489

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483517-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PACIFIC COAST WATER TRUCK SERVICE
Tel: (209) 456-6964
Fax: (209) 833-1956

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483518-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PAPILLON BUILDERS
Tel: (916) 580-7019
Fax: (888) 717-7270

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483519-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:16:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PARADIGM CONSTRUCTION
Tel: (916) 271-2623
Fax: (916) 714-6520

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483520-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:17:47 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PARMETER GENERAL ENGINEERS & SERVICES, INC
Tel: (707) 566-7437
Fax: (707) 566-7411

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483521-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483522-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PRUNUSKE CHATHAM, INC
Tel: (707) 824-4600
Fax: (707) 824-6854

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483523-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:14:58 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: QUIMU CONTRACTING, INC.
Tel: (707) 693-0289
Fax: (707) 678-8384

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483524-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:22:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483525-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:16:28 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ROBY TRUCKING
Tel: (707) 333-8706
Fax: (707) 534-1807

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483526-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:16:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RUBECON BUILDERS INC.
Tel: (415) 206-7740
Fax: (415) 206-1750

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483527-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (925) 269-2861

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483528-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483529-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAFETY TRUCKING
Tel: (510) 475-9750
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483530-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:15:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAM'S EQUIPMENT & SUPPLIES
Tel: (559) 251-1206
Fax: (559) 251-1119

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483532-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483534-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: STI TRUCKING
Tel: (510) 790-8080
Fax: (510) 796-2811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483535-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:14 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUDDEN SAM'S TRUCKING
Tel: (510) 385-8594
Fax: (510) 272-9575

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483536-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 01:24:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUPERIOR HYDRO-SEEDING
Tel: (831) 763-1811
Fax: (831) 763-2023

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483538-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: T V N TRUCKING
Tel: (408) 469-1688
Fax: (408) 254-8889

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483539-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:16:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TAYLOR JANE CONSTRUCTION LP
Tel: (805) 619-9141
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483540-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 11:15:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: (925) 405-3833

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483541-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRAFFIC ENFORCEMENT SOLUTIONS
Tel: (559) 392-6050
Fax: (559) 323-4269

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483542-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:17:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRI VALLEY WATER TRUCKS, INC.
Tel: (510) 390-4030
Fax: (925) 292-9821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483543-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TSR CONSTRUCTION COMPANY
Tel: (650) 826-4954
Fax: (650) 588-1016

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483544-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:24:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TULLY CONSULTING GROUP
Tel: (707) 693-1926
Fax: (707) 471-0318

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483545-36428

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483546-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: VERIDICO GROUP, INC
Tel: (916) 865-4170
Fax: (916) 865-4174

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483547-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:17:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: VINTAGE PAVING COMPANY, INC.
Tel: (530) 795-0132
Fax: (530) 795-5734

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483548-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: W T B, INC
Tel: (559) 275-1998
Fax: (559) 275-1995

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483549-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:15:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WILLIS REBAR
Tel: (707) 419-5949
Fax: (707) 759-3483

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483550-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 01:21:21 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WRECO
Tel: (925) 941-0017
Fax: (925) 941-0018

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483551-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:16:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION
ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-10-25 at 02:00

BID No.: #04-2A3204

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
483552-36428

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 09/28/2016 12:16:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

SOLICITATION LOG

This document contains the solictations logs for:

Project: Hwy. 121 in Napa County at Silverado Trail Road
Contract/Bid #: #04-2A3204
Awarding Agency/Owner: Department of Transportation (CALTRANS)

Certification Count

Disadvantaged Business Enterprise (DBE) - 100
- Minority-Owned (MBE) - 57
- Women-Owned (WBE) - 43

TOTAL SOLICITED - 100

A & R TRANSPORTATION, INC.

P.O. BOX 8304 • FREMONT, CA, 94537

Cert. #39358 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 623-1966	2016-09-28 12:17:26	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-0202	2016-09-29 09:28:46	Unable to connect	M

Comments: May be interested, however, we were unable to connect to their answering system.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-0202	2016-10-21 11:23:07	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Daryl@abslconstruction.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 727-0910	2016-09-28 12:15:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-09-29 09:30:57	Voicemail full	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-10-21 11:24:33	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

A.J. VASCONI GENERAL ENGINEERING

1820 GALINDO STREET, SUITE 275 • CONCORD, CA, 94520

Cert. #32335 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aj@ajvasconi.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2016-09-29 09:39:17	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2016-10-21 11:25:27	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

ADANTA, INC

828 SCHOOL STREET • NAPA, CA, 94559

Cert. #37357 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kimberlypatz@adanta-inc.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 736-8368	2016-09-28 12:21:04	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2016-09-29 09:40:23	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 709-8894	2016-10-21 11:26:59	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

ALCARAZ TRANSPORTATION, INC

1982 TYMM WAY • SAN JOSE, CA, 95122

Cert. #40273 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jesse@alcaraztransportation.com	2016-09-28 10:58:01	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 272-8611	2016-09-28 12:15:40	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2016-09-29 09:41:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2016-10-21 11:27:47	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2016-09-28 12:13:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2016-09-29 09:43:18	Sharon	M

Comments: May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2016-10-21 11:29:03	Receptionist	N

Comments: No, not submitting a quote for this project.

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 467-7721	2016-09-28 12:14:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-09-29 09:49:38	Voicemail full	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-10-21 11:29:30	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@baylinecutting.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 508-1811	2016-09-28 12:14:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 508-1800	2016-09-29 09:50:50	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAYSHORE METALS

244 NAPOLEON STREET • SAN FRANCISCO, CA, 94124

Cert. #41248 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kristin@bayshoremetals.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 285-5759	2016-09-28 12:14:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-1650	2016-09-29 09:55:01	Kristen	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2016-09-28 12:20:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2016-09-29 09:55:38	No answer	M

Comments: May be interested, however, we were unable to connect to their answering system.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2016-10-21 11:30:35	Deedee	N

Comments: No, not submitting a quote for this project.

BELMONTE'S CONCRETE SERVICE

4356 COLISEUM WAY • OAKLAND, CA, 94601

Cert. #37742 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
belmonteconcrete@earthlink.net	2016-09-28 10:58:01	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 261-0577	2016-09-28 12:16:01	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 261-8439	2016-09-29 10:02:05	Carol	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2016-09-28 12:14:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-09-29 10:04:08	Allison	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BLUE JAY TRUCKING, LLC

7969 KEITH WINNEY CIRCLE • SACRAMENTO, CA, 95829

Cert. #37729 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bluejaytruckingllc@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(916) 209-9656		2016-09-28 12:14:21	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 479-1720	2016-09-29 10:07:52	Not Available	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 479-1720	2016-10-21 11:31:33	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 589-9509	2016-09-28 12:14:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2016-09-29 10:08:45	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

3167 SANTA ROSA AVE • SANTA ROSA, CA, 95407

Cert. #34209 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jgcampos1023@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-8552	2016-09-28 12:20:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 326-3249	2016-09-29 10:24:48	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CE GREEN INC.

6105 MAIN AVENUE, SUITE 4 • ORANGEVALE, CA, 95662

Cert. #39528 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
carole@cegreeninc.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 374-7998	2016-09-28 12:14:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 365-4925	2016-09-29 10:25:44	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 365-4925	2016-10-21 11:32:56	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

CHAVEZ TRUCKING

955A VAUGHN RD • DIXON, CA, 95620

Cert. #7974 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
teresa@chaveztrucking.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-5154	2016-09-28 12:20:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0514	2016-09-29 10:26:52	Teresa	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(707) 678-0514	2016-10-21 11:33:51	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
crystal@cmctraffic.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1711	2016-09-28 12:14:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-09-29 10:28:54	Unable to connect	M

Comments: May be interested, however, we were unable to connect to their answering system.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-10-21 11:39:34	No answer	M

Comments: May be interested, however, we were unable to connect call.

COBRA TRUCKING

P.O. BOX 24533 • SAN FRANCISCO, CA, 94124

Cert. #26538 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cobratrucking@yahoo.com	2016-09-28 10:58:01	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 330-9354	2016-09-28 12:14:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2016-09-29 10:36:30	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2016-10-21 11:40:16	Voicemail	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

COLEMAN ENVIRONMENTAL ENGINEERING INC

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
barbara@colemanconst.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 275-9025	2016-09-28 12:14:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2016-09-29 10:37:41	Annie	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CONCRETE LANDSCAPE SERVICES

4862 E. 2ND STREET • BENICIA, CA, 94510

Cert. #43013 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rondavis@clsconcrete.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 682-1884	2016-09-28 12:14:06	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
() -	2016-09-29 10:39:42	Not Available	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
() -	2016-10-21 11:40:32	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2016-09-28 12:14:00	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-09-29 10:40:22	Elisa	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-10-21 11:41:21	Receptionist	M

Comments: They are still deciding whether they are interested in this project.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-8821	2016-09-28 12:15:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2016-09-29 10:41:25	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CSI ENGINEERING

3311 MARSHALL AVE • CARMICHAEL, CA, 95608

Cert. #42644 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
csi.engineering13@yahoo.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(916) 418-4816	2016-09-28 12:13:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 418-4815	2016-09-29 10:42:29	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 418-4815	2016-10-21 11:42:08	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2016-09-28 12:14:00	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2016-09-29 10:44:03	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 374-6470	2016-09-28 12:14:00	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2016-09-29 10:45:28	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2016-10-21 11:43:15	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2016-09-28 10:58:01	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2016-09-28 12:13:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-09-29 10:45:57	Disconnected	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-10-21 11:43:29	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

ECONOMY TRUCKING SERVICES, INC

24701 CLAWITER RD. • HAYWARD, CA, 94545

Cert. #35727 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
preet@economytrucking.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 733-9600	2016-09-28 12:13:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2016-09-29 10:46:54	Not Available	M

Comments: May be interested, however, we were unable to connect to their answering system.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2016-10-21 11:45:07	Estimator	M

Comments: Re-sent an email to the address on record. They will take a look at it and respond if interested.

EDMAR TRUCKING

1220 BRAHMS TERRACE, APT. 301 • FREMONT, CA, 94538

Cert. #40354 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
corderoeduardo33@yahoo.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 714-6030	2016-09-29 10:56:13	Not Available	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 714-6030	2016-10-21 11:46:00	No answer	M

Comments: May be interested, however, we were unable to connect call.

EIGHTEEN TRUCKING CO.

160 CARGO WAY NO. 2002 • SAN FRANCISCO, CA, 94124

Cert. #33465 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eighteentrucking@aol.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 552-3130	2016-09-28 12:15:42	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2016-09-29 10:57:15	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ERLINOLE TRUCKING

70 ST. MICHAELS CT • DALY CITY, CA, 94015

Cert. #14628 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
erlinole_malabed@hotmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 993-4006	2016-09-29 10:58:17	Voicemail full	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 993-4006	2016-10-21 11:46:46	Voicemail	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

ERNEST B. DEE

7051 BOWLING DRIVE # 104 • SACRAMENTO, CA, 95823

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ernestdee6@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 691-2127	2016-09-28 13:20:11	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2016-09-29 10:59:23	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2016-10-21 11:47:23	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

FANFA, INC.

2401 GRANT AVENUE • SAN LORENZO, CA, 94580

Cert. #5435 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dbgriffin@fanfainc.com	2016-09-28 10:58:01	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 278-3095	2016-09-28 12:13:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 278-8410	2016-09-29 11:13:09	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FERGUSON SAFETY PRODUCTS

303 POTERO STREET, #2 • SANTA CRUZ, CA, 95060

Cert. #36425 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lonna@fergusonsafety.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 458-2301	2016-09-28 12:13:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(800) 515-0223	2016-09-29 11:14:10	Theres	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FORCE TRAFFIC CONTROL, INC.

1478-B NORTH BELMONT RD • EXETER, CA, 93221

Cert. #29335 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
forcetraffic@earthlink.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(559) 594-1056	2016-09-28 12:13:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2016-09-29 11:15:13	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2016-10-21 11:48:12	Burn	N

Comments: No, not submitting a quote for this project.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2016-09-28 12:13:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2016-09-29 11:16:09	Toni	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 632-2315	2016-09-28 12:13:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-09-29 11:23:52	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2016-10-21 11:49:24	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

GOLDEN GATE TRANS INC.

3455 EDGEWATER PLACE • VALLEJO, CA, 94591

Cert. #43295 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
goldengatetran707@gmail.com	2016-09-28 10:58:01	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 534-1807	2016-09-28 12:15:54	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 333-4302	2016-09-29 11:25:15	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 333-4302	2016-10-21 11:50:31	Estimator	M

Comments: They are still deciding whether they are interested in this project.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lizellis@gvalley.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-3877	2016-09-28 12:14:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-0388	2016-09-29 11:26:19	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GUIDO'S TRUCKING

1310 O STREET • LATHROP, CA, 95330

Cert. #38236 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
guidostrucking@yahoo.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 858-9608	2016-09-28 12:14:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2016-09-29 11:27:09	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2016-10-21 11:51:30	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

HAVER TRANSPORT

1801 CHINQUAPIN CT., #C • CONCORD, CA, 94519

Cert. #42042 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
havertransport@yahoo.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(825) 318-9394	2016-09-28 13:20:43	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 766-4371	2016-09-29 11:28:22	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 766-4371	2016-10-21 11:52:42	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

HEIR & SON CONSTRUCTION, INC

1180 SANBORN ROAD • YUBA CITY, CA, 95993

Cert. #42780 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Heirandson@comcast.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 463-9041	2016-09-28 12:14:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2016-09-29 11:29:26	None	M

Comments: May be interested, however, we were unable to connect to their answering system.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2016-10-21 11:53:40	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

INDUSTRIAL BATTERY SERVICES

673 ERLANDSON STREET • RICHMOND, CA, 94804

Cert. #33587 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ibsrecoder@aol.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 412-5988	2016-09-28 12:14:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2016-09-29 11:30:21	Voicemail full	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2016-10-21 11:54:31	Voicemail full	M

Comments: May be interested in submitting a quote, however unable to leave a voicemail because the inbox is full.

IRB CONSTRUCTION, INC.

725 6TH STREET • MARYSVILLE, CA, 95901

Cert. #42290 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
raspencer7@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 315-7315	2016-09-28 12:14:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 612-0608	2016-09-29 11:31:12	Not Available	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 612-0608	2016-10-21 11:55:13	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

JOMAR TRUCKING

235 SAINT CATHERINE DRIVE • DALY CITY, CA, 94015

Cert. #39457 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jbtagatac@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 758-2510	2016-09-28 12:16:16	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 280-3605	2016-09-29 11:37:55	None	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 280-3605	2016-10-21 12:04:13	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 878-2769	2016-09-28 12:14:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-09-29 11:38:35	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-10-21 12:27:07	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2016-09-28 12:14:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-09-29 11:39:57	Receptionist	M

Comments: May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-10-21 12:27:59	Receptionist	N

Comments: No, not submitting a quote for this project.

KEISH ENVIRONMENTAL

6768 CROSBY COURT • SAN JOSE, CA, 95129

Cert. #41942 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rachael@keish-environmental.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 477-2249	2016-09-28 12:14:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 359-7248	2016-09-29 11:40:49	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 359-7248	2016-10-21 12:28:52	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 872-4602	2016-09-28 12:16:17	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-09-29 11:42:03	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-10-21 12:29:35	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-09-29 11:43:08	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-10-21 12:30:35	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

LA FIRMA INC.

715 RIDGE ROAD • NIPOMO, CA, 93444

Cert. #39322 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@theswpppfirm.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(805) 929-0501	2016-09-28 12:14:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2016-09-29 11:44:54	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2016-10-21 12:31:26	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

LAM TRUCKING

33743 8TH STREET • UNION CITY, CA, 94587

Cert. #38332 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tanlamnn@yahoo.com	2016-09-28 10:58:01	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 429-8883	2016-09-28 12:22:09	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 717-7799	2016-09-29 11:46:27	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 717-7799	2016-10-21 12:32:27	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

LED SERVICES INC.

420 THIRD STREET, SUITE 208 • OAKLAND, CA, CA, 94607

Cert. #39360 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@ledservicesinc.com	2016-09-28 10:58:01	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 723-7101	2016-09-28 12:14:47	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 788-4024	2016-09-29 11:47:04	None	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 788-4024	2016-10-21 12:33:15	No answer	M

Comments: May be interested, however, we were unable to connect call.

M J AVILA COMPANY, INC.

7258 W. RIALTO • FRESNO, CA, 93723

Cert. #41307 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brucej@mjavila.com	2016-09-28 10:58:01	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 846-7610	2016-09-28 12:14:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 276-1258	2016-09-29 11:47:40	Not Available	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 276-1258	2016-10-21 12:33:31	Not Available	M

Comments: May be interested, however, we were unable to connect call.

M. HERNANDEZ CONSTRUCTION INC

850 RANKIN STREET • SAN FRANCISCO, CA, 94124

Cert. #34829 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariano@hernandez-engineering.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 824-4696	2016-09-28 12:14:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2016-09-29 11:48:56	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2016-10-21 12:34:27	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

MC CULLOUGH CONSTRUCTION INC

57 ALDER GROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2016-09-28 12:15:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-09-29 11:49:45	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MECHANICAL SUPPORT SYSTEMS, INC

825 LLAGAS RD • MORGAN HILL, CA, 95037

Cert. #42176 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alli@theSmartSupports.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(855) 450-1222	2016-09-28 12:14:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2016-09-29 11:51:08	Voicemail	M

Comments: May be interested, however, we were unable to connect to their answering system.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2016-10-21 12:35:29	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

MERCADO TRUCKING

1096 NORTH SHELTER BAY • HERCULES, CA, 94547

Cert. #38653 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mercadotrk@yahoo.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 245-3803	2016-09-28 12:14:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2016-09-29 11:51:54	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2016-10-21 12:36:24	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

METCO

2165 FRANCISCO BOULEVARD, #A1 • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 455-9960	2016-09-28 12:17:30	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2016-09-29 11:55:11	Not Available	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2016-10-21 12:36:44	Not Available	M

Comments: May be interested, however, we were unable to connect call.

MJD ENGINEERING

4501 RIO LINDA BLVD • SACRAMENTO, CA, 95838

Cert. #43095 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mario@mjdengineering.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 202-3793	2016-09-29 12:00:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 202-3793	2016-10-21 12:37:47	Mario	M

Comments: Re-sent an email to the address on record. They will take a look at it and respond if interested.

MRB CALIFORNIA ENTERPRISES, INC.

PO BOX 110452 • CAMPBELL, CA, 95011

Cert. #34229 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mrbcalifornia@yahoo.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-09-29 12:01:52	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-10-21 12:38:37	Bad connection	M

Comments: May be interested, however, there was bad connection.

MV CONSTRUCTION, INC.

PO BOX 1575 • ATWATER, CA, 95301

Cert. #40840 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
valdez05@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 357-0851	2016-09-28 12:41:07	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 756-5936	2016-09-29 12:03:05	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 756-5936	2016-10-21 12:39:19	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

NAM TRUCKING

8555 MOUNTAIN BELL DRIVE • ELK GROVE, CA, 95624

Cert. #42325 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
TRANQUANGNHAN@ICLOUD.COM	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 826-9644	2016-09-29 12:04:07	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NATURAL INVESTIGATIONS COMPANY, INCORPORATED

6124 SHADOW LANE • CITRUS HEIGHTS, CA, 95621

Cert. #41765 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cindy@naturalinvestigations.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2016-09-29 12:05:55	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 765-9381	2016-10-21 12:40:25	Cindy	N

Comments: No, not submitting a quote for this project.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2016-09-28 12:14:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(916) 652-7459	2016-09-29 12:06:42	Valery	M

Comments: May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-10-21 12:41:21	Laura	N

Comments: No, not submitting a quote for this project.

NORCAL GENERAL CONSTRUCTION CORP

1950 MAJESTIC COURT • SAN JOSE, CA, 95132

Cert. #39231 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@norcalcorp.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 969-1650	2016-09-28 12:14:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 886-0335	2016-09-29 12:07:52	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 886-0335	2016-10-21 12:41:58	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

NORTHERN TRUCK & EQUIPMENT

P.O. BOX 55314 • HAYWARD, CA, 94545

Cert. #33537 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bebesnte@sbcglobal.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 889-0399	2016-09-28 12:21:02	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2016-09-29 12:09:01	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2016-10-21 12:43:05	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

ON THE LEVEL CONCRETE

1485 BAYSHORE BLVD #317 • SAN FRANCISCO, CA, 94124

Cert. #40678 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
onthelevelconcrete@yahoo.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 349-4489	2016-09-28 12:15:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2016-09-29 12:10:12	Derek	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PACIFIC COAST WATER TRUCK SERVICE

11437 WEST LARCH ROAD • TRACY, CA, 95304

Cert. #39174 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gctracy@sbcglobal.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 833-1956	2016-09-28 12:14:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 456-6964	2016-09-29 12:11:37	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 456-6964	2016-10-21 12:56:15	Receptionist	N

Comments: No, not submitting a quote for this project.

PAPILLON BUILDERS

20300 RIM ROCK CT • FORESTHILL, CA, 95631

Cert. #21950 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jsellers@papillonbuilders.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 717-7270	2016-09-28 12:16:03	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 580-7019	2016-09-29 12:12:40	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 580-7019	2016-10-21 12:57:16	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

PARADIGM CONSTRUCTION

5321 TERSK WAY • ELK GROVE, CA, 95757

Cert. #37021 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@paradigmbuilt.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 714-6520	2016-09-28 12:17:47	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-2623	2016-09-29 12:14:00	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PARMETER GENERAL ENGINEERS & SERVICES, INC

21025 KING RIDGE ROAD • CAZADERO, CA, 95421

Cert. #40051 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
parmeter@parameterges.com	2016-09-28 10:58:01	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 566-7411	2016-09-28 12:15:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 566-7437	2016-09-29 12:14:46	Jenna	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 722-2227	2016-09-28 12:15:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2016-09-29 12:15:45	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2016-10-21 12:58:35	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

PRUNUSKE CHATHAM, INC

400 MORRIS STREET SUITE G • SESBASTOPOL, CA, 95472

Cert. #42531 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
liza@pcz.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(707) 824-6854	2016-09-28 12:14:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2016-09-29 12:17:06	Unable to connect	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 824-4600	2016-10-21 12:59:59	Receptionist	M

Comments: They are still deciding whether they are interested in this project.

QUIMU CONTRACTING, INC.

695 PRIDDY DRIVE • DIXON, CA, 95620

Cert. #33524 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
quimu@sbcglobal.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-8384	2016-09-28 12:22:31	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2016-09-29 12:18:05	None	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2016-10-21 13:01:27	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scutler@rstrucking.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 571-0364	2016-09-28 12:16:28	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(707) 571-8820	2016-09-29 12:19:17	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2016-10-21 13:03:09	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

ROBY TRUCKING

100 COUNTRYVIEW COURT • VALLEJO, CA, 94591

Cert. #41305 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
robytrucking707@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 534-1807	2016-09-28 12:16:55	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 333-8706	2016-09-29 12:20:13	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 333-8706	2016-10-21 13:04:43	Estimator	M

Comments: They are still deciding whether they are interested in this project.

RUBECON BUILDERS INC.

3450 THIRD STREET, BUILDING 1B • SAN FRANCISCO, CA, 94124

Cert. #41661 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ruben@rubecon.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1750	2016-09-28 12:15:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-7740	2016-09-29 12:21:54	Unable to connect	M

Comments: May be interested, however, we were unable to connect to their answering system.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-7740	2016-10-21 13:05:58	Receptionist	N

Comments: No, not submitting a quote for this project.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating.rupert@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 269-2861	2016-09-28 12:15:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-09-29 12:23:18	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-10-21 13:07:13	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

S & S TRUCKING

477 ROLAND WAY • OAKLAND, CA, 94621

Cert. #1915 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@snsands.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-2917	2016-09-28 12:15:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2016-09-29 13:55:41	Giovanni Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2016-10-21 13:07:39	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

SAFETY TRUCKING

34113 SEEGER WAY • UNION CITY, CA, 94587

Cert. #38495 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gminh@hotmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 475-9750	2016-09-29 15:17:16	Not available	M

Comments: May be interested in submitting a quote, however the call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 475-9750	2016-10-21 13:08:33	No answer	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S. • FRESNO, CA, 93727

Cert. #34479 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
samsequipment@comcast.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-1119	2016-09-28 12:15:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-1206	2016-09-29 15:18:02	Not available	M

Comments: May be interested in submitting a quote, however the call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-1206	2016-10-21 13:09:17	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 265-6856	2016-09-28 12:15:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2016-09-29 13:53:13	Disconnected	M

Comments: May be interested in submitting a quote, however the phone number is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2016-10-21 13:10:10	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

STI TRUCKING

36467 HALEY ST • NEWARK, CA, 94560

Cert. #26410 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nawicpat@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 796-2811	2016-09-28 12:15:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2016-09-29 15:18:35	Janice	N

Comments: No, not submitting a quote for this project. The project is outside of their work area.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SUDDEN SAM'S TRUCKING

SUDDEN SAM'S TRUCKING 272 EUCLID AVENUE, #105 • OAKLAND, CA, 94610

Cert. #38035 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
suddensamstrk@aol.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 272-9575	2016-09-28 13:24:37	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2016-09-29 15:20:10	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2016-10-21 13:11:16	No answer	M

Comments: May be interested, however, we were unable to connect call.

SUPERIOR HYDRO-SEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
morgan@superiorhydroseeding.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 763-2023	2016-09-28 12:15:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2016-09-29 15:21:00	Josh	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2016-10-21 13:12:13	Voicemail	M

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

T V N TRUCKING

1152 BUNCE COURT • SAN JOSE, CA, 95132

Cert. #38780 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tvntrucking@yahoo.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 254-8889	2016-09-28 12:16:37	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 469-1688	2016-09-29 15:23:07	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 469-1688	2016-10-21 13:13:05	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

TAYLOR JANE CONSTRUCTION LP

427 SOUZA DR • NIPOMO, CA, 93444

Cert. #42492 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
taylorjane03@hotmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 619-9141	2016-09-29 15:27:27	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 619-9141	2016-10-21 13:17:34	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

TRAFFIC CONTROL PROS

4070 NELSON AVE. STE. A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 405-3833	2016-09-28 12:15:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-09-29 13:49:42	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-10-21 13:18:46	Jeff	M

Comments: They are still deciding whether they are interested in this project.

TRAFFIC ENFORCEMENT SOLUTIONS

213 WARWICK • CLOVIS, CA, 93619

Cert. #40928 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficenforcementsolutions@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 323-4269	2016-09-28 12:17:13	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2016-09-29 15:29:34	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2016-10-21 13:19:45	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

TRI VALLEY WATER TRUCKS, INC.

1452 N. VASCO RD., SUITE 358 • LIVERMORE, CA, 94551

Cert. #39938 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trivalleywatertrucks@yahoo.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 292-9821	2016-09-28 12:15:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 390-4030	2016-09-29 15:31:19	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 390-4030	2016-10-21 13:22:06	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

TSR CONSTRUCTION COMPANY

543 FIFTH AVENUE • SAN BRUNO, CA, 94066

Cert. #38675 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
r.rico1025@yahoo.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 588-1016	2016-09-28 12:24:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 826-4954	2016-09-29 15:36:23	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 826-4954	2016-10-21 09:04:11	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

TULLY CONSULTING GROUP

580 WIEGAND WAY • DIXON, CA, 95620

Cert. #38300 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
robin@tullygroup.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 471-0318	2016-09-28 12:15:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-1926	2016-09-29 15:33:44	Not available	M

Comments: May be interested in submitting a quote, however the call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(707) 693-1926	2016-10-21 09:03:07	Karen	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

USA TRUCKING, INC

5185 W B GOODMAN LANE • FAIRFIELD, CA, 94533

Cert. #39323 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
usatrucking@yahoo.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 437-4050	2016-09-28 12:15:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2016-09-29 15:37:25	Ashley	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2016-10-21 09:01:16	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

VERIDICO GROUP, INC

1305 MEADOW VISTA WAY, SUITE A • ROSEVILLE, CA, 95661

Cert. #39572 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vida.wright@veridicogroup.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 865-4174	2016-09-28 12:17:35	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 865-4170	2016-09-29 15:37:54	Not available	M

Comments: May be interested in submitting a quote, however the call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 865-4170	2016-10-21 08:59:59	Unable to connect	M

Comments: May be interested in submitting a quote, however the call would not connect.

VINTAGE PAVING COMPANY, INC.

119 MAIN STREET • WINTERS, CA, 95694

Cert. #27011 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
edc@vintagepavingco.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 795-5734	2016-09-28 12:15:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2016-09-29 15:39:18	Ed	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-0132	2016-10-21 08:59:33	Estimator	N

Comments: No, not submitting a quote for this project.

W T B, INC

7093 W BELMONT AVE • FRESNO, CA, 93723

Cert. #25617 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deborah@wtbinc.org	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 275-1995	2016-09-28 12:15:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-1998	2016-09-29 15:41:32	Danielle	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9 • FAIRFIELD, CA, 94585

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
willisrebar@gmail.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 759-3483	2016-09-28 13:21:21	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2016-09-29 15:42:52	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2016-10-21 08:58:49	Steve	M

Comments: Re-sent an email to the address on record. They will take a look at it and respond if interested.

WRECO

1243 ALPINE ROAD SUITE 108 • WALNUT CREEK, CA, 94596

Cert. #30066 (Minority-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@wreco.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 941-0018	2016-09-28 12:16:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 941-0017	2016-09-29 15:44:15	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 09/28/2016.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yjones@ycat-c.com	2016-09-28 10:58:01	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(415) 647-2683 2016-09-28 12:16:00 Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2016-09-29 15:45:22	Debra	M

Comments: Re-sent a fax to the number on record. They will take a look at it and respond if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2016-10-21 08:49:43	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

Lori Jetson

From: Lori Jetson
Sent: Wednesday, September 28, 2016 9:10 AM
To: 'ric@EldridgeBidReporter.com'
Subject: New ad attached - Caltrans #04-2A3204 Hwy. 121 Napa
Attachments: ELDRIDGE BID REPORTER ORDER FORM.pdf

Good morning Ric,
Please place the attached ad in the CA Bid Register Daily and send proof.
Thank you,

Lori Jetson
Ghilotti Construction Company
Main: (707) 585-1221
Direct: (707) 303-2339
Fax: (707) 585-1601

Print Form

AD PLACEMENT ORDER FORM

Eldridge Bid Reporter
PO Box 699
W Sacramento, CA 95691
916.419.7090 Ph
916.419.7378 Fax
ads@EldridgeBidReporter.com

BILLING INFORMATION

Invoice & tear sheet will be sent to this address and contact:

Company:	Ghilotti Construction Company, Inc.
Address:	246 Ghilotti Avenue
City/State/Zip:	Santa Rosa, CA 95407
Contact:	Annette Conley
Phone:	(707) 585-1221
Fax:	(707) 585-1601
Email:	annette@ghilotti.com

PUBLICATION DATES:

☐ Publish FRIDAY $34
California Bid Bulletin (CBB)

☐ Publish MONDAY $34
MWDVBE Weekly (MWD)

☒ Publish TODAY $60
California Bid Register Daily (CBR) 9/28/16

CALL US ABOUT OUR OUTREACH SERVICES AND RATES

PLACE YOUR AD CONTENT BELOW:

Requesting Sub-bids from Certified DBE Subcontractors/Suppliers/Truckers for:

HEADING *(can be modified)*

Department of Transportation (CALTRANS)

AGENCY you are Bidding to

Bid Date & Time: 10/25/16 @ 2:00 PM
Project: #04-2A3204 - Hwy. 121 in Napa County at Silverado Trail Road
Estimate: $3,710,000
DBE Goal: 14%

YOUR BID PROJECT
Example:
1) Bid #s & Due dates
2) Description of bid content
3) Location of work

Scopes of work sought: CAS, Traffic Control, Signal & Lighting, Raise Iron-Utilities, Cold Plane, Fabric & Oils, Clear & Grub, Structural Concrete (Bridge, Bridge Footing, Drainage Inlet), Furnish Precast Prestressed Concrete Slab (Type SIV), Erect Precast Concrete End Diaphragm & Concrete Deck Unit, Joint Seal (MR 1/2"), Place Polyester Concrete Overlay, Prestressing (Transverse Tie Rod), Seal Course Concrete, Concrete Barrier (Type 736 Modified), Bar Reinforcing Steel (Bridge), Tubular Bicycle Railing, Natina Treatment (Tubular Bicycle Railing,

SERVICES or PRODUCTS YOU DESIRE:
Examples: Transportation; Storage; Paper; Labels; Paint; etc. or. ."Any service or product you can provide to complete the bid requirement"

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com
GCC is a UNION CONTRACTOR. Visit www.ghilotti.com/subcontractors/ documents for more information

CONTACT INFORMATION
Company Name
Address
City/State/Zip
Contact Person
Phone# FAX Phone#
Email address

COST: $34 for one standard 2-1/2" X 4" ad in CBB or MWD
$60 for one standard 2-1/2" X 4" ad in CBR

All Eldridge Bid Reporter publications are listed as both **"TRADE & FOCUS"** by the **State of California "DVBE Resource Packet"** for soliciting **Minority, Woman & Disabled Veteran Business Enterpises (MBE WBE DVBE)**

Lori Jetson

From: Ric Ivanisevich <ric.ivanisevich@EldridgeBidReporter.com>
Sent: Wednesday, September 28, 2016 5:06 PM
To: Lori Jetson
Cc: Annette Conley
Subject: Ad copies
Attachments: d2096w(page2).pdf; cbba2095(pageB1).pdf; cbba2095(pageB2).pdf; mwda2096(page2).pdf

Hi Lori -
Here's today's ad copy, as well as your copies from Friday and Monday.
Thanks,
Ric

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

Lamon Construction Co. Inc. Requesting sub-bids from qualified **MBE/WBE/HUD Section 3** Subcontractors/Suppliers for:

City of Live Oak
Pennington Road West
Water Main Replacement Project
Bids due: October 12, 2016 10:00 AM
Location: Live Oak, Sutter County, CA.

Seeking: Trucking, Landscape, Electrical, Materials. Any Service or Product you can provide to complete the bid requirement

100% Performance and Payment Bonds may be required. Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.

Lamon Construction Company, Inc.

871 Von Geldern Way
Yuba City, CA 95991
Contact: John Montgomery
Ph: 530.671.1370 * Fax: 530.671.7482
Cal Lic# 174828

Ad# 51186

Requesting Sub-bids from Certified **DBE** Subcontractors/Suppliers/Truckers for:

State of California - Dept. of Transportation
CALTRANS - Contract No.: #04-2A3204
Hwy. 121 in Napa County at Silverado Trail Road
Bid Date & Time: 10/25/16 @ 2:00 PM
Estimate: $3,710,000 / DBE Goal: 14%

Scopes of work sought: CAS, Traffic Control, Signal & Lighting, Raise Iron-Utilities, Cold Plane, Fabric & Oils, Clear & Grub, Structural Concrete (Bridge, Bridge Footing, Drainage Inlet), Furnish Precast Prestressed Concrete Slab (Type SIV), Erect Precast Concrete End Diaphragm & Concrete Deck Unit, Joint Seal (MR 1/2"), Place Polyester Concrete Overlay, Prestressing (Transverse Tie Rod), Seal Course Concrete, Concrete Barrier (Type 736 Modified), Bar Reinforcing Steel (Bridge), Tubular Bicycle Railing, Natina Treatment (Tubular Bicycle Railing, Natina Treatment (Midwest Guardrail System), Prepare & Stain Concrete, Log Spur With Rootwad, Midwest Guardrail System, Vegetation Control (Minor Concrete), Erosion Control, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Water Truck, Street Sweeping, Material Supplier & Trucking. ***Contact our offices for information on plans, specifications or requirements and assistance with bonding, lines of credit, insurance or technical issues.***

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue, Santa Rosa, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601
Email: annette@ghilotti.com

GCC is a UNION CONTRACTOR.
Visit www.ghilotti.com/subcontractors/documents for more information

ad# 51915

Granite Rock Company is requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for the following project:

City of Fairfield
Jepson Parkway Phase 2A – Federal Aid Project No. RPSTPL-5132 (045)
Bid Date: *Tuesday,* October 4, 2016 at 2:00 PM
Engineers Estimate: $13,129,538

Items of work include but are not limited to: Certified **DBE** firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: **Biologist, Natural Resource Plan, Street Sweeping, CPM Schedule, Clear & Grub, Demolition, Haul and Dispose of Hydrocarbon Contamination, Pothole Utilities, Fence, Construction Site Management, SWPPP Items, Traffic Control, Minor Concrete Curb, Gutter Sidewalk, Cast In Place Retaining walls, Roadway Signs, Striping, Pavement Markers, Trucking, Water Truck, Rebar, Traffic Control, Street Lighting, Traffic Signals, Fiber Optics, Storm Drain System, Hydroseeding, Sanitary Sewer and Water Line.**

Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project. We are An Equal Opportunity Employer.

Granite Rock Company

120 Granite Rock Way, San Jose, CA 95136
Phone: (408) 574-1400 Fax: (408) 365-9548
Email: estimating@graniterock.com
Contact Person: Patrick McDonald

ad# 53079

Pascal & Ludwig is requesting participation from **DBE, WBE & MBE** subcontractors/ suppliers for the following project:

Eastern Municipal Water District
Audie Murphy Road Sewage Lift Station
BID DATE: Sept. 29, 2016 @ 10:00 AM

Plans & specs are available for view at our website www.pascalludwig.com and in our office located at 2049 E. Francis Street, Ontario, CA

Subcontractors must comply with union requirements. Pascal & Ludwig will assist subcontractors in obtaining necessary equipment, supplies/material, obtaining bonds, lines of credit & insurance

Pascal & Ludwig is an equal opportunity & does not discriminate due to race, color, religion, sex, national origin or ancestry, veteran or marital status, physical, mental or medical condition and/or disability, sexual orientation, age or any other basis protected by Federal or State Law.

Pascal & Ludwig Constructors

2049 E. Francis Street - Ontario, CA 91761
Contact: Sybil Zambardi
Tel: 909.947.4631 / Fax: 909.947.4631
Email: szambardi@pascalludwig.com

ad# 50027x

M/W/D/DVBE SUB-BIDS REQUESTED

DBEGoodFaith
your bid outreach solution

Review Ad

You ads will look like this. Please review it for any typos. If any changes need to be made, click "Go Back & Edit" at the bottom of the page to do so.

Outreach Coordinator
Estimating Department

Project Estimator
Jim Petnic

Contact Information
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext. 242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Project Name
Hwy. 121 in Napa County at Silverado Trail Road

Bid/Contract #
#04-2A3204

Awarding Agency
Department of Transportation (CALTRANS)

Project Location
Napa, Napa County, CA

Bid Date & Time
10/25/2016 at 02:00 p.m.

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Continue »

« Go Back & Edit

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 09/28/2016 10:57 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Hwy. 121 in Napa County at Silverado Trail Road

Bid/Contract #

#04-2A3204

Awarding Agency

Department of Transportation (CALTRANS)

Project Location

Napa, Napa County, CA

Bid Date

10/25/2016 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining

bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 09/28/2016 10:57 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Hwy. 121 in Napa County at Silverado Trail Road

Bid/Contract #

#04-2A3204

Awarding Agency

Department of Transportation (CALTRANS)

Project Location

Napa, Napa County, CA

Bid Date

10/25/2016 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 09/28/2016 10:57 AM.

DBE GoodFaith Inc.
@dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBE s in Napa... dbegoodfaith.com/ads/Hwy--121-i...

10:09 AM - 28 Sep 2016

Seeking DBE Subs, Suppliers, and Truckers

$3,710,000.00

INVITATION TO BID
Owner: Department of Transportation (CALTRANS)
Bids: 10/25/16 @ 2:00 P.M.
Project: #04-2A3204 – Hwy. 121 in Napa, CA
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on Hwy. 121 in Napa at Silverado Trail Road. Quotes requested include, but are not limited to, the following scopes of work: CAS, Traffic Control, Signal & Lighting, Raise Iron-Utilities, Cold Plane, Fabric & Oils, Clear & Grub, Structural Concrete, Furnish Precast Prestressed Concrete Slab, Erect Precast Concrete End Diaphragm & Concrete Deck Unit, Joint Seal, Place Polyester Concrete Overlay, Concrete Barrier, Bar Reinforcing Steel (Bridge), Tubular Bicycle Railing, Natina Treatment, Prepare & Stain Concrete, Midwest Guardrail System, Vegetation Control (Minor Concrete), Erosion Control, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Water Truck, Street Sweeping, Material Supplier & Trucking. Engineer's Estimate: $3,710,000 / DBE Goal: 14% / 125 WD / $3,000 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.
Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. We are an equal opportunity employer.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

Order Number:
WB0126644
Order Status:
Submitted
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Final Cost:
$14.95
Payment Type:
Mastercard
User ID:
W0030034

ACCOUNT INFORMATION

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
(707) 585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

PAYMENT DETAILS

Mastercard**********9585 03/2019

TRANSACTION REPORT

Date:
2:23 PM - Wed, Sep 28, 2016
Amount:
$14.95

SCHEDULE FOR AD NUMBER WB01266440

Start date:
Fri Sep 30, 2016
Duration:
7 days

PREVIEW FOR AD NUMBER WB01266440

Seeking DBE Subs, Suppliers, and Truckers

$3,710,000.00

INVITATION TO BID
Owner: Department of Transportation (CALTRANS)
Bids: 10/25/16 @ 2:00 P.M.
Project: #04-2A3204 – Hwy. 121 in Napa, CA
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on Hwy. 121 in Napa at Silverado Trail Road. Quotes requested include, but are not limited to, the following scopes of work: CAS, Traffic Control, Signal & Lighting, Raise Iron-Utilities, Cold Plane, Fabric & Oils, Clear & Grub, Structural Concrete, Furnish Precast Prestressed Concrete Slab, Erect Precast Concrete End Diaphragm & Concrete Deck Unit, Joint Seal, Place Polyester Concrete Overlay, Concrete Barrier, Bar Reinforcing Steel (Bridge), Tubular Bicycle Railing, Natina Treatment, Prepare & Stain Concrete, Midwest Guardrail System, Vegetation Control (Minor Concrete), Erosion Control, Thermoplastic Striping & Pavement Markings, SWPPP Planning, Water Truck, Street Sweeping, Material Supplier & Trucking. Engineer's Estimate: $3,710,000 / DBE Goal: 14% / 125 WD / $3,000 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.
Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature

her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. We are an equal opportunity employer.
GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

ITEM #5 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-2A3204
DESCRIPTION:	Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4)
BID DATE & TIME:	10/25/16 @ 2:00PM
SUBMIT QUOTES BY:	10/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$3,710,000.00 / 125 WD / $3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #6 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-2A3204
DESCRIPTION:	Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4)
BID DATE & TIME:	10/25/16 @ 2:00PM
SUBMIT QUOTES BY:	10/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$3,710,000.00 / 125 WD / $3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

ITEM #7 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-2A3204
DESCRIPTION:	Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4)
BID DATE & TIME:	10/25/16 @ 2:00PM
SUBMIT QUOTES BY:	10/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$3,710,000.00 / 125 WD / $3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #8 – AGENCY OUTREACH SUPPORTING DOCUMENTS

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

September 28, 2016

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-2A3204
DESCRIPTION:	Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4)
BID DATE & TIME:	10/25/16 @ 2:00PM
SUBMIT QUOTES BY:	10/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$3,710,000.00 / 125 WD / $3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms or builder's exchanges. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Sep 28 2016 10:09AM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Sep 28	10:07AM	Fax Sent	815104647587	0:47 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

September 28, 2016

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-2A3204
DESCRIPTION:	Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4)
BID DATE & TIME:	10/25/16 @ 2:00PM
SUBMIT QUOTES BY:	10/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$3,710,000.00 / 125 WD / $3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms or builder's exchanges. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Sep 28 2016 10:11AM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Sep 28	10:09AM	Fax Sent	814152574555	1:00 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

September 28, 2016

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-2A3204
DESCRIPTION:	Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4)
BID DATE & TIME:	10/25/16 @ 2:00PM
SUBMIT QUOTES BY:	10/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$3,710,000.00 / 125 WD / $3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms or builder's exchanges. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Sep 28 2016 10:13AM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Sep 28	10:12AM	Fax Sent	819164630190	1:09 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

September 28, 2016

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-2A3204
DESCRIPTION:	Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4)
BID DATE & TIME:	10/25/16 @ 2:00PM
SUBMIT QUOTES BY:	10/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$3,710,000.00 / 125 WD / $3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms or builder's exchanges. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Sep 28 2016 10:15AM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Sep 28	10:14AM	Fax Sent	819256862630	0:46 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

September 28, 2016

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-2A3204
DESCRIPTION:	Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4)
BID DATE & TIME:	10/25/16 @ 2:00PM
SUBMIT QUOTES BY:	10/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$3,710,000.00 / 125 WD / $3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms or builder's exchanges. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Sep 28 2016 10:18AM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Sep 28	10:17AM	Fax Sent	815306611732	0:50 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

September 28, 2016

OPERATING ENGINEERS LOCAL 3
Fax: 510-748-7415

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-2A3204
DESCRIPTION:	Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4)
BID DATE & TIME:	10/25/16 @ 2:00PM
SUBMIT QUOTES BY:	10/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$3,710,000.00 / 125 WD / $3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms or builder's exchanges. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Sep 28 2016 10:20AM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Sep 28	10:19AM	Fax Sent	815107487415	0:47 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

September 28, 2016

City of Fresno
Fax: 559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-2A3204
DESCRIPTION:	Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4)
BID DATE & TIME:	10/25/16 @ 2:00PM
SUBMIT QUOTES BY:	10/25/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$3,710,000.00 / 125 WD / $3,000.00 Day LD
DBE GOAL:	14%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or a GCC closer to your location. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms or builder's exchanges. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Sep 28 2016 10:22AM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Sep 28	10:21AM	Fax Sent	815594881069	0:55 N/A	1	Error 351*

* A communication error occurred during the fax transmission. If you're sending, try again and/or call to make sure the recipient's fax machine is ready to receive faxes. If you're receiving, contact the initiator and ask them to send the document again.

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Sep 28 2016 10:17AM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Sep 28	10:16AM	Fax Sent	815594881069	0:20 N/A	0	Error 290*

* A communication error occurred during the fax transmission. If you're sending, try again and/or call to make sure the recipient's fax machine is ready to receive faxes. If you're receiving, contact the initiator and ask them to send the document again.

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Jim Petnic**
Address 1: **246 Ghilotti Avenue**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **jimp@ghilotti.com**
Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory**

subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237310**
238110
238120
238210
238910
238990
423510
423610
424710
484110
484220
488490
541620
561730
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-2A3204**

Bid Closing Date: **10/25/2016**

Time: **2:00 PM PDT**

Back

This listing is from the SBA's **PRODUCTION** environment.

Window URL: https://eweb1.sba.gov/subnet/update/profiles/dsp_post_option.cfm

Data region URL: https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=41871&extra_msg=Y

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to List Submit List ⇓

It will cost **$15** to solicit the **5** agencies/organizations listed below.

☐ Select All

Submit Query

☐ California CFDC PTAC

Sacramento, CA

Phone: (916) 442-1729 **Fax:** (916) 442-1729 **Email:** jmitchell@cacapital.org

☐ National Association of Minority Contractors

Sacramento, CA

Phone: (888) 418-1833 **Fax:** () - **Email:** wrstemley@namcmidcal.com

☐ Northeastern California SBDC

Stockton, CA

Phone: (209) 954-5089 **Fax:** (209) 954-3790 **Email:** sbdc@deltacollege.edu

☐ Northern CA Minority Business Enterprise Cntr

San Jose, CA

Phone: (408) 998-8058 **Fax:** (408) 318-6546 **Email:** info@mbscj.org

☐ Northern California Minority SDC

Oakland, CA

Phone: (510) 686-2555 **Fax:** (510) 550-7923 **Email:** opportunities@wrmsdc.org

Submit Query

Submit List »

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

California CFDC PTAC

2000 O Street, Suite 250 • Sacramento, CA, 95811

Email Transmission

Email Address	Send Date & Time	Delivery Status
jmitchell@cacapital.org	2016-09-28 10:59:00	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
9164421729	2016-09-28 13:09:06	Failed

National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

Email Transmission

Email Address	Send Date & Time	Delivery Status
wrstemley@namcmidcal.com	2016-09-28 10:59:00	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

Northeastern California SBDC

56 S. Lincoln Street • Stockton, CA, 95203

Email Transmission

Email Address	Send Date & Time	Delivery Status
sbdc@deltacollege.edu	2016-09-28 10:59:00	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
2099543790	2016-09-28 12:00:23	Successful

Northern CA Minority Business Enterprise Cntr

111 N Market St # 920 • San Jose, CA, 95113

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mbscj.org	2016-09-28 10:59:00	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
4083186546	2016-09-28 12:00:19	Successful

Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

Email Address	Send Date & Time	Delivery Status
opportunities@wrmsdc.org	2016-09-28 10:59:00	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
5105507923	2016-09-28 12:00:19	Successful

EMAIL PROOF

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road
BID #: #04-2A3204
BID DUE DATE: 2016-10-25 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2”), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder’s exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC’s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC’s website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form ‘CG-2010-1185’ or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

09/28/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-10-25 at 02:00
BID #: #04-2A3204
PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also

be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: National Association of Minority Contractors
3033 Hurley Way #3
Sacramento, CA, 95864

09/28/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-10-25 at 02:00
BID #: #04-2A3204
PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via

their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northeastern California SBDC
56 S. Lincoln Street
Stockton, CA, 95203

09/28/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-10-25 at 02:00
BID #: #04-2A3204
PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also

be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern CA Minority Business Enterprise
Cntr
111 N Market St # 920
San Jose, CA, 95113

09/28/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-10-25 at 02:00
BID #: #04-2A3204
PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via

their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern California Minority SDC
460 Hegenberger Road, Suite 730
Oakland, CA, 94621

09/28/2016

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-10-25 at 02:00
BID #: #04-2A3204
PROJECT NAME: Hwy. 121 in Napa County at Silverado Trail Road
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for Roadway Widening, Bridge Replacement, and Creek Grading on Hwy. 121 in Napa County at Silverado Trail Road (04-Nap-121-9.2/9.4). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, SIGNAL & LIGHTING, RAISE IRON-UTILITIES, COLD PLANE, FABRIC & OILS, CLEAR & GRUB, STRUCTURAL CONCRETE (BRIDGE, BRIDGE FOOTING, DRAINAGE INLET), FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV), ERECT PRECAST CONCRETE END DIAPHRAGM & CONCRETE DECK UNIT, JOINT SEAL (MR 1/2"), PLACE POLYESTER CONCRETE OVERLAY, PRESTRESSING (TRANSVERSE TIE ROD), SEAL COURSE CONCRETE, CONCRETE BARRIER (TYPE 736 MODIFIED), BAR REINFORCING STEEL (BRIDGE), TUBULAR BICYCLE RAILING, NATINA TREATMENT (TUBULAR BICYCLE RAILING, NATINA TREATMENT (MIDWEST GUARDRAIL SYSTEM), PREPARE & STAIN CONCRETE, LOG SPUR WITH ROOTWAD, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\\\'s Estimate: $3,710,000.00 / DBE Goal: 14% / 125 WD / $3,000 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also

be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	FAX: 707/585-1601
DATE: 9/12/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
9/22 @ 2:30PM	3501 CIVIC CENTER DR SAN RAFAEL, CA	COUNTY OF MARIN	2016 MISCELLANEOUS REPAIRS PROJECT
10/4 @ 2PM	1000 WEBSTER ST FAIRFIELD, CA	CITY OF FAIRFIELD	JEPSON PARKWAY PHASE 2A
9/29 @ 2PM	1727 30TH ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-3G0704 - SONOMA COUNTY AT BODEGA BAY AT 0.8 MILE NORTH OF BAY HILL ROAD (04-Son-1-7.2)
10/25 @ 2PM	1727 30TH ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-2A3204 - NAPA COUNTY IN NAPA AT SILVERADO TRAIL ROAD (04-Nap-121-9.2/9.4)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

********** -COMM. JOURNAL- ********** DATE SEP-12-2016 ***** TIME 12:19 ********

MODE = MEMORY TRANSMISSION START=SEP-12 12:18 END=SEP-12 12:19

FILE NO.=182

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	OK	18777520255	001/001	00:01:15

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	FAX: 707/585-1601
DATE: 9/12/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
9/22 @ 2:30PM	3501 CIVIC CENTER DR SAN RAFAEL, CA	COUNTY OF MARIN	2016 MISCELLANEOUS REPAIRS PROJECT
10/4 @ 2PM	1000 WEBSTER ST FAIRFIELD, CA	CITY OF FAIRFIELD	JEPSON PARKWAY PHASE 2A
9/29 @ 2PM	1727 30TH ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-3G0704 - SONOMA COUNTY AT BODEGA BAY AT 0.8 MILE NORTH OF BAY HILL ROAD (04-Son-1-7.2)
10/25 @ 2PM	1727 30TH ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-2A3204 - NAPA COUNTY IN NAPA AT SILVERADO TRAIL ROAD (04-Nap-121-9.2/9.4)

Note: GCC may require Payment & Performance Bonds for all subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	FAX: 707/585-1601
DATE: 9/12/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
9/22 @ 2:30PM	3501 CIVIC CENTER DR SAN RAFAEL, CA	COUNTY OF MARIN	2016 MISCELLANEOUS REPAIRS PROJECT
10/4 @ 2PM	1000 WEBSTER ST FAIRFIELD, CA	CITY OF FAIRFIELD	JEPSON PARKWAY PHASE 2A
9/29 @ 2PM	1727 30TH ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-3G0704 - SONOMA COUNTY AT BODEGA BAY AT 0.8 MILE NORTH OF BAY HILL ROAD (04-Son-1-7.2)
10/25 @ 2PM	1727 30TH ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-2A3204 - NAPA COUNTY IN NAPA AT SILVERADO TRAIL ROAD (04-Nap-121-9.2/9.4)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

********** -COMM. JOURNAL- ********** DATE SEP-12-2016 ***** TIME 12:22 ********

MODE = MEMORY TRANSMISSION START=SEP-12 12:18 END=SEP-12 12:22

FILE NO.=183

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	OK	☎14154621225	001/001	00:00:16

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	FAX: 707/585-1601
DATE: 9/12/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
9/22 @ 2:30PM	3501 CIVIC CENTER DR SAN RAFAEL, CA	COUNTY OF MARIN	2016 MISCELLANEOUS REPAIRS PROJECT
10/4 @ 2PM	1000 WEBSTER ST FAIRFIELD, CA	CITY OF FAIRFIELD	JEPSON PARKWAY PHASE 2A
9/29 @ 2PM	1727 30TH ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-3G0704 - SONOMA COUNTY AT BODEGA BAY AT 0.8 MILE NORTH OF BAY HILL ROAD (04-Son-1-7.2)
10/25 @ 2PM	1727 30TH ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-2A3204 - NAPA COUNTY IN NAPA AT SILVERADO TRAIL ROAD (04-Nap-121-9.2/9.4)

Note: GCC may require Payment & Performance Bonds for all subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	FAX: 707/585-1601
DATE: 9/12/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
9/22 @ 2:30PM	3501 CIVIC CENTER DR SAN RAFAEL, CA	COUNTY OF MARIN	2016 MISCELLANEOUS REPAIRS PROJECT
10/4 @ 2PM	1000 WEBSTER ST FAIRFIELD, CA	CITY OF FAIRFIELD	JEPSON PARKWAY PHASE 2A
9/29 @ 2PM	1727 30TH ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-3G0704 - SONOMA COUNTY AT BODEGA BAY AT 0.8 MILE NORTH OF BAY HILL ROAD (04-Son-1-7.2)
10/25 @ 2PM	1727 30TH ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-2A3204 - NAPA COUNTY IN NAPA AT SILVERADO TRAIL ROAD (04-Nap-121-9.2/9.4)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

********** -COMM. JOURNAL- ********** DATE SEP-12-2016 ***** TIME 12:26 ********

MODE = MEMORY TRANSMISSION START=SEP-12 12:18 END=SEP-12 12:26

FILE NO.=184

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	OK	☎18007685594	001/001	00:00:34

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	FAX: 707/585-1601
DATE: 9/12/16	PHONE: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
9/22 @ 2:30PM	3501 CIVIC CENTER DR SAN RAFAEL, CA	COUNTY OF MARIN	2016 MISCELLANEOUS REPAIRS PROJECT
10/4 @ 2PM	1000 WEBSTER ST FAIRFIELD, CA	CITY OF FAIRFIELD	JEPSON PARKWAY PHASE 2A
9/29 @ 2PM	1727 30TH ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-3G0704 - SONOMA COUNTY AT BODEGA BAY AT 0.8 MILE NORTH OF BAY HILL ROAD (04-Son-1-7.2)
10/25 @ 2PM	1727 30TH ST MS-43 SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-2A3204 - NAPA COUNTY IN NAPA AT SILVERADO TRAIL ROAD (04-Nap-121-9.2/9.4)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

04

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN NAPA COUNTY IN NAPA AT SILVERADO TRAIL ROAD

In District 04 On Route 121

Under

Notice to Bidders and Special Provisions **dated September 6, 2016**	***Standard Specifications*** **dated 2010**
Project plans approved March 28, 2016	***Standard Plans*** **dated 2010**

Applicable to

Electronic *Bid* book dated September 6, 2016

Identified by

Contract No. 04-2A3204

04-Nap-121-9.2/9.4

Project ID 0400000817

Federal-Aid Project
ACNH-P121(028)E

Bids open Tuesday, October 25, 2016

Dated September 6, 2016
AADD