

**Low Bidder**

DISTRICT-COUNTY-ROUTE: 04 - SCL - 17 VAR  
 CONTRACT NO.: 04-2E1604  
 TOTAL BID: \$ 1,517,145.-  
 BID OPENING DATE: 1/10/12  
 BIDDER'S NAME: CALIFORNIA ENGINEERING CONTRACTORS, INC  
 DVBE PRIME CONTRACTOR CERTIFICATION: N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
4	PERFORM TRAFFIC CONTROL FOR LANE CLOSURES		CALCINO TRAFFIC CONTROL INC. (619) 434-9200 DVBE # 1259580	\$ 55,000.-
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.				Total Claimed Participation \$ 55,000.- 3.62 %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.


Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

*[Signature]*  
 Signature of Bidder  
 Date: 1/11/12  
(925) 461-1500  
 (Area Code) Telephone Number  
JALF LODHI  
 Contact Person (Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



## CAROLINO TRAFFIC CONTROL, INC.

3035 East 8th Street  
National City, CA 91950  
DVBE # [REDACTED] 0580  
Contractor's License #943523

Alex C. Carolino, Sr.  
Cell: (619) 434-9200  
Fax: (619) 470-9141  
alex@carolinoconstruction.com

### TRAFFIC CONTROL SUB-QUOTE FOR YOUR 3% DVBE/SBE GOAL

**OWNER:** CALTRANS  
**PROJECT:** PAINT STEEL GIRDERS  
**PROJECT #:** 04-2E1604  
**LOCATION:** SANTA CLARA COUNTY  
**BID DATE:** 1/10/2012 @ 2PM

ITEM	DESCRIPTION	PRICE
4	<b>TRAFFIC CONTROL SYSTEM</b>	
	<b>FREEWAY CLOSURE</b> ONE LANE, ONE DIRECTION, TWO MAN CREW, ONE MILE ONLY INCLUDES 150 CONES, 1 ARROWBOARD, 3 AWS, 4C30, 1 BEACON	\$1495.00/DAY
	EACH ADDITIONAL LANE	\$120.00/DAY
	EACH ADDITIONAL MILE	\$120.00/DAY
	EACH ADDITIONAL RAMP CLOSURE	\$200.00/DAY
	<b>CITY STREET LANE CLOSURE</b> INCLUDES 75 CONES, 3 AWS, 2 C30, 1 ARROWBOARD	\$1495.00/DAY
	<b>RAMP CLOSURE</b> 1-4 RAMPS PER LOCATION INCLUDES 150 CONES, 4C2, 18 PLAIN BARRICADES, 4 R3-2, 4-R3-1	\$1495.00/DAY
	<b>SHOULDER CLOSURES</b> INCLUDES 100 CONES, 3AWS, 3 SMALL SIGNS	\$1495.00/DAY
	<b>DETOUR RAMP</b> 1 MAN CREW INCLUDES: 25 FREEWAY DETOUR, 2 R3-1, 2R3-2, 2 C2, 2 C19, 4 TYPE I 30 CONES	\$1575.00/DAY
	EACH ADDITIONAL FREEWAY DETOUR SIGN	\$5.00/DAY
	<b>ATTENUATOR TRUCK (SCORPION)</b> WITHOUT DRIVER	\$400.00/DAY \$1000/WEEK \$3000/MONTH
5	<b>PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) UNIT</b>	\$150.00/DAY \$500/WEEK \$1000/MONTH

CONDITIONS:

1. This quotation shall be added as addendum to any and all contracts as a result of this bid.
2. A 20 day notice must be given prior to any move in before and after signing of contract.
3. Shift begins at setting of advanced warning signs, and ends when signs are removed.
4. To be added as additional insured, additional premium applies.
5. All invoices are net 30 days, or interest will accrue and NO retention held on traffic control.
6. Add twenty four dollars, per man, per hour for travel time, if applies.
7. Certificate of insurance required.
8. All rental equipment is subject to availability

Please do not hesitate to contact Alex at (619) 434-9200 if you have any questions.

Thank you for your consideration of this bid.

---

Alex C. Carolino, Sr.  
CEO / President