

**TRUESDELL CORPORATION
OF CALIFORNIA, INC**

CA Lic. # 615058, C81/D06 HIC A

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

March 15, 2013

Mr. John C. McMillan, Deputy Division Chief
Office of Engineer, Division of Engineering Services
Department of Transportation
1727 30th Street
Sacramento, CA 85282

Facsimile: (916) 227-6282

Re: 04-2E7404
Bid 02/27/2013

Dear Mr. McMillan:

Truesdell Corporation of California, Inc. (Truesdell) is in receipt of your letter of March 14, 2013 regarding Caltrans Contract No. 04-2E7404 and Addenda No. 1 dated 02/22/2013.

Truesdell was at time of bid in possession of Addenda #1, and hereby certifies that we considered and agree to be bound by the requirements of Addenda #1.

As evidentiary documentation we submit the following:


As registered Planholder, Truesdell received an email from Caltrans on February 22, 2013 at 3:11 PM notifying us that that Addenda #1 was issued on 2/22/13. Addenda #1 was downloaded 2/22/13 at 12:43 PM as evidenced by the attached, and then reviewed by the Estimating Department and incorporated into our bid. A copy of the opened notification email is also attached herewith.

The changes made by Addenda #1 were inconsequential and did not require any changes to the bid price or notifications to third parties, i.e. subcontractors or suppliers.

Truesdell believes that this evidence clearly establishes that in fact it considered and agrees to be bound by the requirements of the Addendum #1. Should ANY additionally information be required to further substantiate this fact, please do not hesitate to contact the undersigned.

Sincerely,

Truesdell Corporation of California, Inc.



Kurt L. Clink
President

KLC/nlm

Enclosure

Nancy Mackowiak

From: Joe Lister [joe.lister@dot.ca.gov] on behalf of Caltrans DES-Addenda [Caltrans_DES-Addenda@dot.ca.gov]

Sent: Friday, February 22, 2013 12:13 PM

To: Undisclosed recipients:

Subject: Addendum #1 for Contract No. 04-2E7404

STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY

EDMUND G. BROWN

Jr., Governor

<p>DEPARTMENT OF TRANSPORTATION DIVISION OF ENGINEERING SERVICES OFFICE ENGINEER 1727 30TH STREET MS 43 P.O. BOX 168041 SACRAMENTO, CA 95816-8041 FAX (916) 227-6214 TTY 711</p>	 <p><i>Flex your power! Be energy efficient!</i></p>
--	---

PLEASE DO NOT REPLY TO THIS EMAIL

04-Ala,CC-680,680,880-Var
04-2E7404
Project ID 0400021085

Addendum No. 1

Dear Contractor:

Addendum No. 1, dated February 22, 2013, has been issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND CONTRA COSTA COUNTIES AT VARIOUS LOCATIONS.

This addendum and its attachments are now available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2E7404

Contract addendum for this project will not be provided via confirmed facsimile, GSO overnight mail or USPS.

Note: **PLEASE DO NOT REPLY TO THIS EMAIL.** To access the above documents, highlight and copy the location to the address window of your internet web browser

