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Dreambuilder

1341 E. Lawson Ln, Plocentia, Ca 92870
Ph (714) 646-3697, fax (714) 646-3698

‘ : A;xSmgh & o B ‘: -

"7 Project Coordinator.

Civil Engineering Construction

Bid Protest Letter

Department of Transportation Date; 7/9/2015
Office Engineer MS 43

1727 30™ Street, Sacramento, Ca 95816

Ph: 916-227-6280 Fax: 916-227-6282

Attn: Office Engineer
Sub: Bid protest for Caltrans Contract # 04-2G4201

Bid open on 6/16/2015 @ 2:00PM in Sacpsnmr€ito
Reference: Caltrans bid proposal for Contrac{f# 04-2G4104

Dear Sir/ Madam,
We bid this project and we were 3rd bidder on this project. We are filing fomal bid protest as
follows: AL :
1. 1* bidder Vanguard Construction failed to submit DBE Confirmation form for all of their
listed DBE subcontractor and suppliers,
As per DBE submittal requirement for this contract, if bidder failed to submit signed DBE
Confirmation form for their listed Subcontractor and suppliers, their DBE claimed
participation will not be counted toward DBE goal.
Due to this Vanguard DBE goal achievement for this contract is zero percent and they are
not meeting DBE goal and their bid is non responsive bid.
2. 2™ bidder MBI listed their subcontractor Quimu Construction, Inc for contracts
Item # 22 for Cold Plane Asphalt with work code claimed C4201
e Jtem # 26 for Minor Hot Mix Asphalt with Work code claimed C3910. But as per DBE
certification for Quimu Construction, Inc, they do not have these work code on or before bid
date. As per Caltrans evaluation guidelines:,
“ DBE’ participation will not be counted if the DBE is not certified at the time
of bid or if a certified DBE does not possess the correct work codes.”
Hence claimed amount for Quimu Construction by MBI for item # 22 & 26 for
$3,450.00 + $57,000 = $60,450.00 is not going to be counted toward DBE goal
and due to this new goal amount for MBI will be $111,708.00 - $60,450.00
=$51,258.00 & new achieved contract goal will be only 7.2%, which is less than
15% of contract DBE goal. Thexrefore, MBI bid is non responsive bid for xot
meeting DBE goal.

Both bidders” bid is non responsive bid and therefore bid should be awarded to Dreambuilder, - -~
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Thank you for your consideration. JENERY :
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Search Returned 1 Records

Thu Jul 09 20:48:18 PDT 2016

Query Criteria

Firm ID: 33524

Firm Type: DBE

Firm D 33524

Firm/DBA Name QUIMU CONTRACTING, INC.

Address Line1 605 PRIDOY DRIVE

Address Line2

City DIXON

State CA

Zlp Code1 95620

Zip Code2

Malling Address Line1 P.0. BOX 1177

Malling Address Line2 :

Mailing City DIXON

Malling State CA

Mailing Zip Code1 95620

Malling Zlp Code2 1177

Certification Type DBE _

EMall quimu@sboglobal.nel

Contact Name MIGUEL QUIROZ

Area Code (707)

Phone Number 603-0280

Alt Area Code ()

Alt Phone Number

Fax Area Code (707)

Fax Phone Number 678-83084

Agency Name DEPARTMENT OF TRANSPORTATION

Countles 03; 06; 07, 09; 17; 20; 21; 28; 20; 31; 32, 34; 39; 45; 46; 48; 49, 52; 57; 58,

Districts 01; 02; 03; 04; 06; 10;

DBE NAICS 237310; 237990; 238110; 238120; 238910;

ACDBE NAICS

1601 CLEARING & GRUBBING; C1001 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;

Work Codes C1930 STRUCTURE BACKFILL; C1840 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000
PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE OECK; C5501
STEEL STRUCTURES; C55670 STEEL CRIB WALL; C3980 DEMOLITION;

Llcenses General Enghesrng Coniractor, _ St

Trucks "

Gender M &w;'w\u. lors H“-C:{_’ i FC,

Ethnicity HISPANIC ‘ ?

B s Al Kave bzl cote C3910

Back To Query Form 4‘/ & 42—0/
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BEdd@f“’ 15A10:41 RCYD

CONTRADT MO:
04-2G4104
BID AMOUNT,
5 712,043.00
310 OPENNG DATE,
June 16, 2015
HIDGEAS MANE:
Midstate Barrier, Inc.
. DBE OOAL FROM CENTRACT W
15%
‘OPE FAME CONTRACTOR CERTRCATION': 0T AL RUMBKR OF ALL SUACUIMRACTS (DUE L riOM- 088 [1OTAL VALUE OF ALL BUBCONTRACTE (0B L NOM-DRE)
3 3234,?23.00
- -
"W ITEM OF WCAX AND DESCRIPTION OF o Ve N M by cornlad o Bra Ol B & Ay
o SERVICES TO BE SUBCONYRACTED OR wpriod frekide Culinag' el ficslion ro , DAE ’
a3 MATCRIAL ;‘rb Bk PROVIDEG" copes’ vy ;l.m::::;; m;rrnhnu ®
17 emnove Asphalt Dike C9980 |Quimu Contracting, Inc. EAI,G-IO.OD
18 emove Pipe 9980 [’_O Box 1177 $1,060.00
19 emove Inlet C9980 [Dixon, CA 95620
0. SV i P Wl _8.42.8]_ 693-0289. ... .-
24 oadway Excavation 1901 %% 5 K 33524
26 inor Hot Mix Asphalt C3910 _§37
27 Minor Concrete Structure C5105 El? 600 00
28 PSP Caesh 3,900.00
b3 3" Plastic Pipe Bdgedrain Ceé811 1$3,975.00
_ otk Slope Protection-Method B C7200 2,025.00
31 ock Slope Protection-Fabric C7200 200.00
13 clron and Steel - { & !S! 858.00. 5_5
Shew all oeslms-nwummm regardiess of Uer. ANach wrilten eAnBmd¥on ¥om ey ¢l
ctich OBE 4hoan slating Mial 1wl e pedicpaling in the conlred Lo pxiomm the koo work 7/ ¢
chown for the epesiic amount ngresdia :'::L?:';:

Thonamee of the 331 er DBE subconirectors and Homa of wark musd to constsiont wih lhe
Buptorustier List AUl Cont Cow § 4100 61 5¢a ),

VEach DBE peime contrgcler mysst enby it cenficaton nembur ond show o work lo by
performed by DBES, Inchacdng work pbderrned by lis own Foroe,

A1 100% of an ilem is hl 1o be pérformed o hurnfsbed by Uhe DBE deserbolhe vact poriion ol
L1 it (o Be pr/forned of urnishad

*Jza Wolk Caregory Codes Wom the Calitarnla United Gortl12ation Program detabete

() 72

The bidder acknoraludges (hal 113 cominiltyd fouse the
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709, Ad44.G8LS

(Arbn Code) Tel. No,

Signature of Bidder

tN.lo\s

d : [ : 3
Vice President
Estimator, Ext. 210

Person

Fon WA de %) savanry daSillsx Wi dowmer! s avalable b

AUA Nollce ITY 711, o wibe I Aedor:

anemw famale  For Inforiatoh, cal (18) dd6 170,

aed Forma Manugdeank 1120 H Bireel, MB B2 Eazremanto, CA 95814,

Contract No. 04-2G4104
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