

# FOURTH BIDDER

11-08-15P11:28 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	<b>04-2G4424</b>
BID AMOUNT:	<b>\$311,380.00</b>
BID OPENING DATE:	<b>11/5/2015</b>
BIDDER'S NAME:	<b>Coral Construction Company</b>
DBE GOAL FROM CONTRACT %:	<b>23%</b>

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <b>3</b>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <b>\$103,629.90</b>
---	--	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
2	Construction Area Signs	C1200	KRC Safety Co., Inc.	\$ 5,017.20
3	Lane Closures	C1201	7821 W. Sunnyview Ave	\$ 34,200.00
6	Temp Railing (Type K)	C1290	Visalia, CA 93291	\$ 33,163.20
7	Temp Crash Cushions	C1290	559-732-0393	\$ 7,000.00
17	Remove Marker	C8201	DBE No. 447	\$ 147.80
20	Reset Roadside Sign	C1522		\$ 443.60
28	Guard Railing Delineator	C8320		\$ 631.38
29	Object Marker (Type P)	C8201		\$ 441.00
30	Object Marker (Type L-1)	C8201		\$ 425.72

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ <b>81,469.90</b>
	<b>26.2</b> %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

**11/6/15**

Date

**503-682-2252**

(Area Code) Tel. No.

**Marc Roberts**

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-B9, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 3/2015)

Contract No. **04-2G4424**

Name of DBE business **KRC Safety Co., Inc.**

Name of DBE representative **Michael Castro**

DBE certification number **447**

Name of bidder **Coral Construction Company**

Name of prime contractor (if different from the bidder)

Name of representative of bidder or prime contractor **Marc Roberts**

Date quote was provided to the bidder or prime contractor **11/5/2015**

Bid Item Number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
2	Construction Area Signs	\$ 5,017.20
3	Lane Closures	\$ 34,200.00
6	Temp Railing (Type K)	\$ 33,163.20
7	Temp Crash Cushions	\$ 7,000.00
17	Remove Marker	\$ 147.80
20	Reset Roadside Sign	\$ 443.60
28	Guard Railing Delineator	\$ 631.38
29	Object Marker (Type P)	\$ 441.00
30	Object Marker (Type L-1)	\$ 425.72
<b>Total</b>		<b>\$ 81,469.90</b>

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

*Michael Castro*

Signature of DBE's authorized representative

Michael Castro

Printed name of DBE's authorized representative

ESTIMATOR

Title of DBE's authorized representative

11/5/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD: (516) 524-3280 or write Records and Forms Management, 1120 H Street, MS-99, Sacramento, CA, 95814.

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291  
 Phone (559) 732-0393 ~ Fax (559)732-2684  
 WWW.KRCSAFETY.COM

To: Estimator  
 Project: 04-2G4424  
 Bid Date:11/5/2015

04-CC-80

UN:286 / D:289

KRC BID # 15-962

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	5,017.20	5,017.20
3	Traffic Control System - See traffic control quote for rates				
4	Channelizer (Surface Mounted)	ea	40	35.00	1,400.00
5	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$250.00 delivery fee per PCMS : \$250.00 pick up fee per PCMS				
6	Temporary Railing (Type K)	Lf	840	39.48	33,163.20
7	Temporary Crash Cushion Module	ea	56	125.00	7,000.00
17	Remove Marker	ea	10	14.78	147.80
20	Reset Roadside Sign	ea	4	110.90	443.60
28	Guard Railing Delineator	ea	17	37.14	631.38
29	Object Marker (Type P)	ea	4	110.25	441.00
30	Object Marker (Type L-1)	ea	4	106.43	425.72
<p>Note: (1) addendum(s) acknowledged.                      Note: If items are not tied together within these notes items may be split.                      Note: Item 2 includes signs from CS-1 and TH-1 only. Signs will be furnished, installed and removed.                      Note: All construction area signs will be installed at once. Traffic handling signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.                      Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor                      Note: Item 4, 6 and 7 must bid together and include (1) move in and (1) move out. Additional move-ins will be charged at \$4,500.00 per occurrence.                      Note: Contractor to maintain item 4 after initial placement                      Note: Item 6 does not include pinning to roadway.                      Note: Item 17, 20, 28, 29 and 30 must bid together and if used must bid with item 2.                      Note: Permanent sign, delineator and marker removal, resetting and installation includes (1) move in. Additional move-ins will be charged at \$1,050.00 per occurrence.                      Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.                      Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.                      Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator

04-CC-80

UN:286 / D:289

Project: 04-2G4424

Bid Date:11/5/2015

KRC BID # 15-962

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p><b>Traffic Control System</b></p> <ul style="list-style-type: none"> <li>1 Impact attenuator vehicle with driver - Per 8 hour shift</li> <li>1 man lane/ramp/connector closures - Per 8 hour shift</li> <li>2 man lane/ramp/connector closures - Per 8 hour shift</li> <li>3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift</li> <li>- Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</li> </ul> <p>- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.</p> <p>- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p><b>Rental Option Only For Equipment Listed Below</b></p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$325.00 delivery fee will apply : \$325.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p>	<p>965.00</p> <p>985.00</p> <p>1,515.00</p> <p>2,415.00</p> <p>35.00</p>



# FOURTH BIDDER

11-08-15P11:28 RCVD



## LETTER OF TRANSMITTAL

DATE: 11/6/15  
FROM: Marc Roberts

TO: Department of Transportation, MS 43  
1727 30th Street  
Sacramento, CA 95816

ATTENTION: Office Engineer  
RE: 04-2G4424

### WE ARE SENDING YOU:

- Letter
- Working Drawings
- Request for Information
- Plans
- Specifications
- Change Order Request
- Samples
- Material Certifications
- Other DBE Commitment

### SUBMITTED FOR:

- Approval
- Your Use
- As Requested
- Payment
- Review and Comment
- Other \_\_\_\_\_

COPIES	DESCRIPTION
1	04-2G4424 DBE Commitment with DBE Quotes and Confirmation

### NOTES:

### ACTION TAKEN:

- Approved as Submitted
- Approved as Noted
- Returned for Correction
- Other: \_\_\_\_\_