

# AMERICA PACIFIC CONSTRUCTION

201 LAUREL AVE # 13 BREA CA 92821

Phone: (559) 577-9999 Fax: (714) 384-3988

General Construction Contractor

Date- 11/27/2015

To,  
Department of Transportation  
Bidders Exchange  
1727 30<sup>th</sup> Street  
Sacramento Ca 95816  
Fax: 916-227-6282

Subject: Submittal for Bid Bond for Electronic Bidding for Caltrans Project # 04-2G4424 bid on 11/5/2015  
Reference: Your letter dated 11/25/2015

Dear Sir,

As per your dater dated 11/25/2015, our bid for this project got declared non responsive due non receipt of bid bond before bid.

We bid this project 04-2G442 and we have submitted bid bond for this project on 11/4/2015 received in your office on 11/4/2015@9:27am (received by J Collingsworth).


Please see attached proof of delivery.

Please consider our bid for this project as responsive bid

If you have any question, please call me 559-577-9999.

Thanking you.

Yours truly,



Ashish Sehgal

President

# GSO Shipment Delivery Notification - 029000201

1 message

Wed, Nov 4, 2015 at 9:31 A

GSO <donotreply@gso.com>  
To: alex.singh@dreambulldercorp.com

**DELIVERY NOTIFICATION:**

Tracking Number: 629835267

Ship Date: 11/3/2015

Ship From: Ashish Sehgal, America Pacific Construction

Ship To: Bidder's Exchange, Department of Transportation  
1727 30TH STREET  
SACRAMENTO CA 95816

Delivered At: 11/4/2015 9:27 AM

Signed By: J. Collingsworth

**SENDER COMMENTS:**

Please use the following link to track the status of this shipment online:  
<http://www.gso.com/deliveryInforequest.aspx?x=4uDTD3sOmGULxub1al7zKauAPqPCsmm09GsJVP0avUw3os1Zptig6%2fFm%2bk%2fuu%2bmOPmlkoqX62HfYpet9mwJ2CpD3wT9zB8AmOtZnSyg1%2f1blfVKrlACg5wFOMJGbpTnD>

Please DO NOT REPLY TO THIS MESSAGE. For general inquiries, contact GSO customer service at 1-800-322-5555.

Visit us at: <http://www.gso.com>


---

This email and any files transmitted with it are confidential and intended solely for the use of the individual or entity to whom they are addressed. If you are not the intended recipient of this email, you are notified that disclosing, copying, distributing this message is strictly prohibited. If you have received this email in error, please delete it immediately.

# Shipment Tracking Results

### Shipment Details

Ship To Name:	Department of Transportation		
Ship To Location:	SACRAMENTO, CALIFORNIA		
Delivery Status:	DELIVERED	Tracking Number:	529835267
Ship Date:	11/3/2015	Reference:	
Delivery Date:	11/4/2015	Service:	NPS
Delivery Time:	9:27 AM	Signed For By:	J. Collingsworth
Signature:			



### Transit Notes

Date/Time	Note
11/03/15 11:10 PM	ARRIVAL SCAN - DELIVERY SCHED FOR 11/04/2015
11/04/15 07:36 AM	ON ROUTE FOR DELIVERY
11/04/15 09:27 AM	SHIPMENT DELIVERED



Shipping

Tracking

Services

Solutions

Resources

Support

A

Start Shipping Today

Open an Account

### Shipment Tracking Results

Track Shipment

GO

Delivery Rates & Times

From Zip Code:

To Zip Code:

GO

Drop Box Locator

Zip Code:

GO

View Transit Maps

Zip Code:

GO

#### Shipment Details

Ship To Name: Department of Transportation  
 Ship To Location: SACRAMENTO, CALIFORNIA  
 Delivery Status: DELIVERED Tracking Number: 529835267  
 Ship Date: 11/3/2015 Reference:  
 Delivery Date: 11/4/2015 Service: NPS  
 Delivery Time: 9:27 AM Signed For By: J. Collingsworth View Signature

#### Transit Notes

Date/Time	Note
11/03/15 11:10 PM	ARRIVAL SCAN - DELIVERY SCHED FOR 11/04/2015
11/04/15 07:36 AM	ON ROUTE FOR DELIVERY
11/04/15 09:27 AM	SHIPMENT DELIVERED

BACK



TE OF CALIFORNIA - CALIFORNIA STATE TRANSPORTATION AGENCY



Series Drought  
Help save water!

DEPARTMENT OF TRANSPORTATION  
VISION OF ENGINEERING SERVICES  
CHIEF ENGINEER  
P.O. BOX 168041, MS-43  
SACRAMENTO, CA 95816-8041  
ONE (916) 227-6299  
X (916) 227-6282  
Y 711  
www.dot.ca.gov

November 25, 2015

Facsimile: (714) 384-3988

Ashish Sehgal, President  
America Pacific Construction  
201 Laurel Avenue, #13  
Brea, CA 92821

04-2G4424  
04-CC-80-5.2/9.7  
B.O. 11/5/15

Dear Mr. Sehgal,

The Department of Transportation (Caltrans) received a bid submitted by America Pacific Construction (America) for Contract number 04-2G4424 on November 5, 2015. By this letter, Caltrans notifies America that its bid is nonresponsive since America failed to submit the Bidder Security.

Revised Standard Specification Section 2-1.34 Bidder Security, which states in part:

*"Submit one of the following forms of bidder's security equal to at least 10 percent of the bid:*

1. Cash
2. Cashier's check
3. Certified check
4. Signed bidder's bond by an admitted surety insurer
5. For an electronic bid, electronic bidder's bond by an admitted surety insurer submitted using an electronic registry service approved by the Department.

*Submit cash, cashier's check, certified check, or bidder's bond to the Department at the Bidders Exchange before the bid opening time.*

*Submit electronic bidder's bond with the electronic bid.*

*If using a bidder's bond, you may use the form in the Bid book. If you do not use the form in the Bid book, use a form containing the same information."*


Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Ashish Sehgal, President  
November 25, 2015  
Page 2

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Manager, at (916) 227-6228.

Sincerely,



JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services