

FOURTH BIDDER

11-02-15P01:15 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: **04-2G4514**

BID AMOUNT: **\$2,666,616.00**

BID OPENING DATE: **10/27/15**

BIDDER'S NAME: **Coral Construction Company**

DBE GOAL FROM CONTRACT %: **17%**

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 6	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$874,497.69
---	--	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
2	Construction Area Signs	C1200	KRC Safety Co., Inc. 7821 W. Sunnyview Ave Visalia, CA 93291 559-732-0393	\$ 58,415.25
3	Traffic Control System	C1201	DBE No. 447	\$303,600.00
6	Temporary K-Rail Supply	C0683	AC Dike Co. 2788 Venture Drive Lincoln, CA 95648 916-652-0159	\$ 15,990.00
7	Temp Crash Cushion Supply	C0683	DBE No. 219	\$ 62,092.37
39	Hot Mix Asphalt (Type A)	C3910		\$ 23,800.00
40	Place Hot Mix Asphalt Dike (Type C)	C3940		\$ 5,400.00
41	Place Hot Mix Asphalt Dike (Type F)	C3940		\$ 14,850.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 484,147.62
	18.2 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

10/29/15

Date

503-682-2252

(Area Code) Tel. No.

Marc Roberts

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 04-2G4514

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT VARIOUS CONTRA COSTA CO. 04-2G4514

BIDS: 10/27/15

**PLACE ONLY *1500 LF ASPHALT DIKE TYPE (C,F) @ \$13.50 LF
OPTIONAL QUOTE: PROVIDE 17 TONS ASPHALT @ \$1400.00 TON
DIKE PLACE WILL REQUIRE 5-6 SHIFTS.**

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no. 04-2G4515⁰ 04-264514

Name of DBE business KRC Safety Co., Inc.

Name of DBE representative Michael Castro

DBE certification number 447


Name of bidder Coral Construction Company

Name of prime contractor if different from the bidder _____

Name of representative of bidder or prime contractor Marc Roberts

Date quote was provided to the bidder or prime contractor 10/27/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
2	Construction Area Signs	\$ 58,415.25
3	Traffic Control System	\$303,600.00
6	Temp K-Rail Supply	\$ 26,650.00
7	Temp Crash Cushion Supply	\$103,487.28

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.	Total	\$492,152.53
	As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.	
I certify under penalty of perjury that the foregoing is true and correct.		
	 Signature of DBE's authorized representative	
	<u>Michael Castro</u> Printed name of DBE's authorized representative	
	<u>Estimator</u> Title of DBE's authorized representative	
	<u>10-27-15</u> Date	

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (816) 654-6410 or TDD (816) 654-3380 or write Records and Forms Management, 1120 N. Street, MS-99, Sacramento, CA 95814

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 04-2G4514
 Bid Date: 10/27/2015

04-CC-160,242,680

UN:288 / D:292

KRC BID # 15-921

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
2	Traffic Control System	
	1 Impact attenuator vehicle with driver - Per 8 hour shift	950.00
	1 man lane/ramp/connector closures - Per 8 hour shift	985.00
	2 man lane/ramp/connector closures - Per 8 hour shift	1,500.00
	3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift	2,400.00
	- Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added	35.00
	- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates - All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup. - Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow 30-60 minutes on each side of shift for placing and removing equipment. - All overtime will be charged at \$97.50 per hour per man - All Saturday traffic control rates multiply by 1.3 - All Sunday traffic control rates multiply by 1.7 - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	
	Rental Option Only For Equipment Listed Below Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability \$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days) \$325.00 delivery fee will apply : \$325.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery	



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 04-2G4514
Bid Date:10/27/2015

04-CC-160,242,680

UN:288 / D:292

KRC BID # 15-921

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	48,915.25	48,915.25
	Optional - All detour signs will be covered with reusable plywood covers instead of plastic. Too remain property of KRC SAFETY.	LS	1	9,500.00	9,500.00
3	Traffic Control System - See traffic control quote for rates				
4	Channelizer (Surface Mounted) - See Sales Quote				
5	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$250.00 delivery fee per PCMS : \$250.00 pick up fee per PCMS				
6	Temporary Railing (Type K) - Price quoted is a monthly rental price (Month rate based on 30 calendar days)	Lf	600	2.00	1,200.00
	Temporary Railing (Type K) Maintenance Fee - Price quoted will be charged upon return - K-rail damaged beyond repair will be charged at replacement cost	Lf	600	1.75	1,050.00
	K-rail Delivery Per Load - Contractor to unload at job site	ea	8	850.00	6,800.00
	K-rail Pick up Per Load - Contractor to load at job site	ea	8	850.00	6,800.00
7	Temporary Alternative Crash Cushion - Per Each, Rental Only \$80.00/Day : \$350.00/Week : \$800.00/Month (Month rate based on 30 calendar days) Crash cushions will be dropped off and picked up from one location				
	Deliver (13) Empty Temporary Alternative Crash Cushions - Contractor to unload at job site	Ls	1	850.00	850.00
	Pick Up (13) Empty Temporary Alternative Crash Cushions - Contractor to load at job site	Ls	1	850.00	850.00
49	Guard Railing Delineator - See Sales Quote				
50	Object Marker (Type P) - See Sales Quote				
51	Object Marker (Type R) - See Sales Quote				
52	Object Marker (Type L-1) - See Sales Quote				
	<p>Note: (1) addendum(s) acknowledged.</p> <p>Note: If items are not tied together within these notes items may be split.</p> <p>Note: Item 2 includes signs from CS-1 thru CS-10 only. Signs will be furnished, installed and removed.</p> <p>Note: All construction area signs will be installed at once. Detour plan signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.</p> <p>Note: Prices quoted for the delivery and pick up of items 6 and 7 are based off of quantities quoted and delivered / picked up all at once. Change in quantities or mobilizations required may reflect change in delivery and pick up fees.</p> <p>Note: Item 6 and 7 are considered rental equipment and will not be incorporated into project subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any pick up or delivery. KRC's standard rental agreement is available upon request.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor</p> <p>Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>				





Sales Quote

Date	Estimate #
10/27/2015	15-921

Name / Address
Estimator

Ship To
FOB Visalia

7821 W. Sunnyview Visalia, CA 93291 Ph# 559-732-0393 Fax# 559-732-2684 Visit us online @ www.krcsafety.com	Rep	Project / Job #	
	Mike	04-2G4514	
Description	Qty	Rate	Total
Channelizer - Org 36 Complete With 1 Yellow or White Sticker	650	18.144	11,793.60
Channelizer - Butyl Pad Stick Down	650	4.32	2,808.00
Temporary Alternative Crash Cushion - Type Absorb 350, 9 Element, TL-3	13	7,960.56	103,487.28
Guard Railing Delineator	165	8.83	1,456.95
Object Marker (Type P) - Includes mounting hardware	129	52.78	6,808.62
Object Marker (Type R)	3	45.15	135.45
Object Marker (Type L-1) - Includes mounting hardware	42	31.56	1,325.52
- Quote good for 30 days - Payment terms are NET 30 on all sale items. 1.5% will be added monthly to initial invoice total if not paid in full within 30 days until balance is paid in full. - Applicable sales tax will be added at time of delivery.	Subtotal		\$127,815.42
	Sales Tax (0.0%)		\$0.00
	Total		\$127,815.42



CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

LETTER OF TRANSMITTAL

DATE: 10/29/15
FROM: Marc Roberts

TO: Department of Transportation, MS 43
1727 30th Street
Sacramento, CA 95816

ATTENTION: Office Engineer
RE: 04-2G4514

WE ARE SENDING YOU:

- Letter
- Working Drawings
- Request for Information
- Plans
- Specifications
- Change Order Request
- Samples
- Material Certifications
- Other DBE Commitment

SUBMITTED FOR:

- Approval
- Your Use
- As Requested
- Payment
- Review and Comment
- Other _____

COPIES	DESCRIPTION
1	04-2G4514 DBE Commitment with DBE Quotes and Confirmation

NOTES:

ACTION TAKEN:

- Approved as Submitted
- Approved as Noted
- Returned for Correction
- Other: _____