l : - L
STATE OF CALIFORNIA « DEPARTMENT RW ,dde r1 1-10-15P01:53 RCVD

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

_04-2G8504

BID AMOUNT:

s 4,090,858.50

BID OPENING DATE:

11/04/15
mﬁ%ﬁwmébnstruction, Inc.

DEBE %FROM CONTRACT %:

DBE PRIME CONTRACTOR CERTIFICATION":

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [ TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

NA
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF {Must be certified on the date bids ara
oo SERVICES TO BE SUBCONTRACTED OR m“:g;;:,m“ opensd.nclude a%':'"ﬁ'éﬁ?ﬁ osc ol
& ess, al nui & an
MATERIALS TO BE PROVIDED? sttt
4,7,77,78,79 Sign Items 5620 Schotka Construction 7800.00
5555 Napa-Valley Hwy
American Canyon,CA 94503
707-265-6977
Lic#723309
DBE#33099
DIR#1000002520 |
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from s
each DBE shown stating that i will be participaling in the coniract to perform the specific work
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the %

Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

2f 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

3Use Work Category Codes from the California Unified Cerfification Program database Signature of Bidder
925-606-2400
Date {Area Code) Tel. No.
Andrew Eldridge
Person to Contact (Please Type or Print)
For individuals with sensory disabilities, this o s llable in alt formats. For information, call (916) 4451233,

ADA Notice

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 04-2G8504

1

page 1




STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION 11-10-15p
DBE - COMMITMENT i olisa Revp
DES-OE-0102.100 (REV 12/2014) HEFREAS L T

CONTRACT NO:
04-2G8504
BID AMOUNT:
s 4,090,858.50
BID OPENING DATE:
11/04/15
BIDDER'S NAME: )
rﬁi‘iw éonstructlon, Inc.
DBE q?%mon CONTRACT %:
DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
NA
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must ba certifiad on the date bids are
o s SERVICES O BE SUBCONTRACTEDOR ' g o 1a0 | opened nclude Cakrans'cefcation no. DBE | AWTZT
= ess. a nu i an
MATERIALS TO BE PROVIDED® m"r w‘”"'wkm" S
53,54 Place AC Dike 3940 A.C. Dike 4605.00
2788 Venture Dr.
Lincoln, CA 95648
916-652-0159
LicH407417
DBE#219
DIR#1000005929
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from s
each DBE shown stating that & will be parficipating in the contract to perform the spemﬁc work et s
shown for the specific amount agreed to. Hoie p"’"bn“'
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %
The bidder acknowledges that it is committed to use the
Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal {49 CFR
performed by DBEs, including work performed by its own forces. 26.53).
21f 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or furnished.
JUse Work Category Codes from the California Unified Certification Program database. Signature of Bidder
925-606-2400
Date {Area Code) Tel. No.
Andrew Eldridge
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in altemate formats. For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Sireet, MS-89, Sacramento, CA 85814,

Contract No. 04-2G8504
1 page 2
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-CE-0102.10D (REV 12/2014)

11-10-15P01,:54 RCVD

CONTRACT NO:

BID AMOUNT:

s 4,090,858.50

BID OPENING DATE:

11/04/15
mﬁg\ﬁfm&nstrucﬂon, Inc.

DBE Q?&FROM CONTRACT %:

DBE PRIME CONTRACTOR CERTIFICATION:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS {DBE & NON-DBE)

NA
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
G SERVICES TO BE SUBCONTRACTED OR mn;ocgngo'“ opense ncude ki’ carcsticn 0. DB AT
i ess. a num . an
MATERIALS TO BE PROVIDED® i tar subear 9
14 partial SWPPP/QSP 8852 Tully Consulting Group 9250.00
1650 N. Lincoln St. Ste.A
Dixon, CA 95620
707-693-1926
‘DBE#38300
DIR# 1000002490
Show all DBE firms being claimed for credit, regardless of tier. Altach written confirmation from S
each DBE shown staling that # will be parficipating in the contract to perform the specific work ol
me:
shown for the specific amount agreed to. St
The names of the 1st tier DBE subcontractors and items of work must be consistent with the "

Subcontractor List (Pub Cont Code § 4100 et seq ).

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBESs, including work performed by its own forces.

% 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

3Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

Signature of Bidder
925-606-2400
Date (Area Code) Tel. No.
Andrew Eldridge
Person to Conlact (Please Type or Print)

ADA Notice

Contract No. 04-2G8504

1

For individuais with sensory dsabiliies, this documant is avaiable in altemate formats. For information, call (816) 4451233,
TTY 711, or write to Records and Forms Management, 1120 N Sireet, MS-89, Sacramento, CA 95814,
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-010210D (REV 12/2014)

11-10-15P01:54 peyp

—J

CONTRACT NO:

BID AMOUNT:

s 4,090,858.50

BID OPENING DATE:

11/04/15
BrDDﬁR"SNM ; -
GW (.E,onstructlon, Inc.

DBE G?& FROM CONTRACT %:

DBE PRIME CONTRACTOR CERTIFICATION":

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [ TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

NAME OF DBEs
B | ARNCINCILACKCTONS,  wowoatiow | L MLRIIMESE, | mone
‘ MATERIALS TO BE PROVIDED? T e
33,36 partial Grinding, Grind 5100 ABSL Construction 8400.00
] ] 29393 Pacific St
55 partial Grind 5100 Havward. CA 94544 24,972.00
510-727-0900
Lic#621781
DBE# 5270
DIR# 1000002818
subtotal: 33,372.00
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from S
each DBE shown stating that it will be participating in the contract to perform the specific work okl e
shown for the specific amount agreed to. Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the "

Subcontractor List (Pub Cont Code § 4100 et seq.).

"Each DBE prime contractor must enter its certification number and show all work to be

performed by DBES, including work performed by its own forces.

2l 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

2Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

Signature of Bidder
925-606-2400
Date {Area Code) Tel. No.
Andrew Eldridge
Person to Contact (Please Type or Prin)

ADA Notice

For individuals with sensory disabilities, this document is available in altemate formats For information, call (916) 4451233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 85814,

Contract No. 04-2G8504

1

page 4




STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

11—[-)—:!3?’01-‘54 RCVD

CONTRACT NO:

04-2G8504

BID AMOUNT:

s 4,090,858.50

BID OPENING DATE:

11/04/15

- Eis\nnlmébnstruction, Inc.

DBE G?% FROM CONTRACT %:

DBE PRIME CONTRACTOR CERTIFICATION":

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS {DBE & NON-DBE)

NA
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
rréam?uo‘ SERVICES TO BE SUBCONTRACTED OR MRESS:,M“ op.:::d ;ﬂﬁ?mc.mnu ":::icms'm . mD:E "‘M%‘NT
ess, 8
MATERIALS TO BE PROVIDED® e 5
37 partial Haul Z-2 Material 9632 Dillard Environmental Services  12,822.00
P.O. Box 579
Byron, CA 94514
925-634-6850
BE# 7106
DIR# 1000007276
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from S
each DBE shown stating that & will be parficipating in the coniract to perform the specific work
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the .

Subcontractor List (Pub Cont Code § 4100 et seq ).

Each DBE prime contractor must enter its certification number and show all work to be

performed by DBESs, including work performed by its own forces.,

21 100% of an item is nat to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

?Use Work Category Codes from the California Unified Cerfification Program database

The bidder acknowiedges that it is commiited to use the
DBEs shown on this form to meet the contract goal {49 CFR
26.53).

Signature of Bidder
925-606-2400
Date {Area Code) Tel. No.
Andrew Eldridge

Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory dsabilities, this
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

in alt fo For call (916) 4451233,

Contract No. 04-2G8504

1
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.100 (REV 12/2014)

11-10-15p0

‘54 RCyp

CONTRACT NC:

04-2G8504

BID AMOUNT:

s 4,090,858.50

BID OPENING DATE:

11/04/15
mﬁg\?\fmébnstruction, Inc.

DBE Gi)% FROM CONTRACT %:

DBE PRIME CONTRACTOR CERTIFICATION:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

NA
4 NN::! OF ::!Es S
a5 ITEM OF WORK AND DESCRIPTION OF WORKCATERY ust be ceriified on the date bids are S
SERVICES TO BE SUBCONTRACTED OR opened. Include Caltrans' certification no., DBE
G MATERIALS TO BE PROVIDED? i e ¥
64 partial Shop Clean & Paint Beams 653 Rupert Construction Supply | 38,277.00
63,796.00 x 60%=38,277 3941 Park Dr. Ste 20-487
El Dorado Hills, CA 95762
- 925-229-5577
57 partlal Supply Beams 653 DBE#32785 90,66900
151,115.00 x 60%=90,669.00 DIR#1000008293
63 partial Supply Lagging 654 38,530.00
64,218.00 x 60%=38,530.00
subtotal: 167,476.00
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from s
each DBE shown stating thal & will be partficipafing in the conlract to perform the specific work
shown for the specific amount agreed to. ‘;ﬂ:lgm
The names of the 1st tier DBE subcontractors and items of work must be consistent with the %

Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBES, including work performed by its cwn forces.

2If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

3Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowiedges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR

26.53).

Signature of Bidder
925-606-2400
Date {Area Code) Tel. No.
Andrew Eldridge

Person to Contact

(Please Type or Prini)

ADA Notice

For individuals with sensory disabilities, this

is Bable in sk

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 04-2G8504

1

formats.  For informatien, call (916) 445-1233,

page 6




STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-CE-0102.10D (REV 12/2014)

11-10-15P01:54 RCVD

CONTRACT NO:

04-2G8504

BID AMOUNT:

s 4,090,858.50

BID OPENING DATE:

11/04/15
mﬁ%swmgonstruction, Inc.

DBE G% FROM CONTRACT %:

DBE PRIME CONTRACTOR DERTIF!C.AT!ON‘:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

NA
|TEM OF WORK AND DESCRIPTION OF e e
REh: SERVIGES TO BE SUBCONTRACTED OR wngg;;oo Ry w‘:'d'.'fnfu'.f c:m'“c:tmn:?nas MO
MATERIALS TO BE PROVIDED* b mﬁﬁ;&wﬁm 2nd wnd @
30,33,34,36, Water Truck Rental 9606 Tri Valley Water Trucks 31,464.00
37,38,46,50, 1452 N. Vasco Rd
66,73 342 hr @ $92.00 hr Livermore, CA94551
partial 925-822-7195
—DBE#39938
DIR#1000016664
Show all DBE firms being claimed for credit, regardiess of tier. Altach written confirmation from S
each DSE shown stating that & will be parficipating in the contract to perform the specific work
shown for the specific amount agreed to. mm

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.).

Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

2}f 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of
the item to be performed or furnished.

IJse Work Category Codes from the California Unified Certification Program database.

%

The bidder acknowledges that itis committed to use the
DBEs shown on this form to mest the contract goal (48 CFR
26.53).

signature of Bidder

925-606-2400
Date TArea Code) Tel No.

Andrew Eldridge

Person to Contact (Please Type or Prinl)

is avallable in alternate formats. For information, call (816) 445-1233,

For individuals with sensory disabilities, this document

ADA Notice 1y 711, orwilte to R

ds and Forms Manag 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 04-2G8504

1
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION 11-10-15P01:54 RC
DBE - COMMITMENT Wi
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

04-2G8504
81D AMOUNT:
s 4,090,858.50

BID OPENING DATE:

11/04/15

muri-‘ig\ﬁlmt‘f:onstruction, Inc.
DBE %Fm CONTRACT %

1.
DBE PRIME CONTRACTOR CERTIFICATION TOTAL NUMBER OF ALL SUBCONT RACTS (DBE & NCN-DBE} TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

NA 1,109,520.00
{TEM OF WORK AND DESCRIPTION OF e i
.. SERVICES TO BE SUBCONTRAGTED OR WORK CA;';:GQﬂY cp...‘:‘é'mi.'gm-?ﬂ:'ﬁ? no. DBE AMOUNT
MATERIALS TO BE PROVIDED? LoD address, and phone number. Show 2nd and ®
lower tier subcontractors)
BN W M S, e
56 partial Supply Materials for Ground Anchors _|Rupert Construction Supply  28,798.18
to Subcontractor (AVAR Construction) (3941 Park Dr. Ste 20-487 |
-—————___________,-————__—_— i L__———-———
47,996.97 x 60%= 28,798.18 DBE# 32785
o — —PMWSROON0eRS T
698

Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from

each DEE shown stating that & will be parficipating in the contract to perform the specific work

shown for the specific amount agreed to. Total Claimed
Participation

$295,587.18

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.).

T2

The bidder acknowledges that it Is committed to use the
DBEs shown on this form to meet contract goal (48 CFR

26.53). 2

Signature of Bidder

1Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

2 100% of an item is not to be performed of furnished by the DBE, describe the exact portion of
the item to be performed of furnished.

3yse Work Category Codes from the California Unified Certification Program database.

925-606-2400
Date {Area Code) Tel. No.

Andrew Eldridge
Person to Contact (Please Type or Prinl)

ADA Notice For individuals with sensory disabilities, this document |s avalable in alternate formats  For information, eall (916) 4451233,
TTY 711, or wrile to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 04-2G8504
1 page 8




Wednesday, November 04, 2015 09,34 AM SCHOTKA CONSTRUCTION INC 70726568856 p.01

< Schotka Construction, Inc.

Project: Hwy 580 Soldier Pile Wall, Alameda County 04-2G8504 REVISED
Bid date: November 4, 2015

ITEM DESCRIPTION EST. UNIT TOTAL
NO. QUANT _ PRICE
4 Construction Area Signs 1LS $4,900.00 $4,900.00

Incl 1 Project Info Sign

7 Channelizer Surface Mounted 34EA $25.00 $ 850.00
12 Temp Crash Cushion Module 28 EA $285.00 $7,980.00
1T Culvert Marker 2EA $75.00 $ 150.00
8 Object Marker 74 EA $25.00 $1,850.00
79 Object Marker Type L-1 1EA $50.00 § 50.00

Exclusions/ Conditions:
1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item 4 includes
covering signs upon installation only
signe indicated on CS & SC Plans
1 Project Info Signs
No CMS boards, No daily traffic control
4. Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing,
survey, ofthaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or perimmanent signs
5. Retention to be held at same rate of prime contractor.
6. Two addenda acknowledged.
7. This proposal is good for thirty (30) days and is to be included in any
subcontract.
8. Our license number ig 723309 exp.8/31/2016, DIR #1000902520.
9. We are a union contractor.

We are a certified DBE & UDBE( #33099) & SBE (DGS # 31334)
Contact person: Diane Schotka email: dschotka@aol.com Cell: 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6877 Fax 707-265-6B56

RECEIVED: 2015-11-04 09:46:22 (GMT -08:00)



. Wednesday, November 04, 2015 05:57 AM SCHOTKA CONSTRUCTION INC 7072656856 p.01

= Schotka Construction, Inc.

Project: Hwy 580 Soldier Pile Wall, Alameda Count j042268504
Bid date: November 4, 2015

ITEM  DESCRIPTION EST. UNIT TOTAL @

NO. QUANT _ PRICE
(@)  Construction Area Signs 1LS  $4,900.00  $4,900.00
Incl 1 Project Info Sign
T Channelizer Surface Mounted 29EA $25.00 < § 725.00 @00
12 Temp Crash CushionModule  28EA  $285.00  §7,980. L
Culvert Marker 2EA  $7500  _§ 150.00 I
78 Object Marker 74EA  $25.00 $1 sso 00
W\ Object Marker Type L-1 1EA  $50.00
Exclusions/ Conditions;

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization. 9"
3. Item 4 includes

covering signs upon installation only

eigne indicated on CS & SC Plang Pf ﬁl
1 Project Info Signs hai
No CMS boards, No daily traffic control Eﬂ/ ?X,ét/\

4. Excludes: Traffic control, overhead & mast arm signs F
Handling/testing/disposal of contaminated or hazardous materials \ ¢ 50
Health & Safety Plan, Permits, fees, inspections, testing,
survey, ofthaul spoils, contaminated materials %l
Permanent or temporary striping, Changeable Message Signs
Temporary placement of resct or peimanent signs

5. Retention to be held at same rate of prime contractor.

6. Two addenda acknowledged.

7. This proposal is good for thirty (30) days and is to be included in any

subcontract.

8. Our license number is 723309 exp.8/31/2016, DIR #1000002520.

9. We are a union contractor.

\/ We are a certified DBE & UDBE( #33099) & SBE (DGS # 31334)
Contact person: Diane Schotka email: dschotka@aol.com Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

RECEIVED: 2015-11-04 06:09:51 (GMT -08:00)



Back To Query Form

Search Returned 1 Records

Mon Nov 09 08:28:06 PST 2015

Query Criteria

Firm ID: 33099

Firm Type: DBE

Firm ID 33099

Firm/DBA Name SCHOTKA CONSTRUCTION INC
Address Line1 5555 NAPA VALLEJO HWY
Address Line2

City AMERICAN CANYON
State CA

Zip Code1 94503

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail dschotka@aol.com
Contact Name DIANE SCHOTKA
Area Code (707)

Phone Number 265-6977

Alt Area Code ()

Alt Phone Number

Tax Area Code (707)

.“ax Phone Number 265-6856

Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43, 48; 49; 57;

01; 03; 04; 09;

237990, 238110; 238120; 238910; 238990,

C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501
STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980

DEMOLITION;

A General Engineering Contractor; HAZ Hazardous Waste;

F
CAUCASIAN
DBE

Back To Query Form




11/02/2015 12:59 9166459618 AC DIKE #6565 P.001/001

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

@&o

QUOTATION: CDOT RT 580 ALAMEDA CO. 04-2G8504

BIDS: 11/4/15

PLACE ONLY *150 LF ASPHALT DIKE TYPE “F” @ $25.70 LF %
10 SQYD MISC AREA @ $75.00 SQYD

5

PRICE INCLUDES TACK AND ONE MOBILIZATION. UO
ASPHALT AND TRUCKING BY PRIME CONTRACTOR %’ O\ \
TRAFFIC CONTROL BY PRIME CONTRACTOR

* PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

RECEIVED: 2015-11-02 11:51:58 (CMT -08:00)



Back To Query Form

Search Returned 1 Records

Mon Nov 09 08:29:00 PST 2015

Query Criteria

Firm ID: 219

Firm Type: DBE

Firm ID 219
Firm/DBA Name A C DIKE CO

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
“ax Area Code
.-ax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

2788 VENTURE DR.

LINCOLN
CA
95648

DBE

paul@acdike.com
GEORGETTE MC CLAIN
(916)

645-7747

(916)

652-0159

(916)

645-9618

DEPARTMENT OF TRANSPORTATION

00;
00;

237990; 238110; 238120; 238910;

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT

(ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
A General Engineering Contractor;

F
CAUCASIAN
DBE

Back To Query Form




11/3/2015

09:37 TO:19259611925 FROM: 7076739999 Page: i

Civil Engineering and Stormwater Solutions
October 29, 2015

RE: Proposal for WPCP for Caltrans{

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater
management services,

Scope of Work:
A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans
requirements. Water Pollution Control Drawings will be included.

Fxclusions: Installation and implementation of water pollution practices, providing a WIPC Manager, conducting
training, and monitoring, nspection and correctng water pollution control practices are excluded. A WPC Manager,

training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

L Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP
Practitioner (QSP) certification.

1. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversce
BMP implementation; inspections will be done or overseen by a QSP.

I Provide quarterly non-stormwater monitoring inspection.

IV Check NOAA weather forecast daily.

Y. Provide stormwater inspection reports once a week.

VI Prepare WPCP Amendments as needed.

VIL Provide initial SWPPP training to contractor’s staff and subcontractors at beginning of job.

VIIL.  Exclusions; Does not include any onsite sampling or lab testing if there is an event that tnggers
non-stormwater, non-visible pollutant or other testing. Assumes contractor’s statf can provide the
daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs
unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

I Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50%
chance or more of occurrence,

. Provide During storm mspection. This is required every 24 hours during extended storm events.
A storm event is defined as one that produces or is forecasted o produce at least (1.10inch of rain
within a 24 hour period (per Caltrans defimton).

1L Provide Post storm inspection; after a qualifying rain event. A qualifving rain event is one that
produces 2™ or more of rain with a 48 hour or greater penod between rain events.
IV. Inspections will be done or overseen by a QSD.

Fee:
The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:
A Prepare WPCP (Part of Bid ltem No. 14) $625

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A * DIXON, CA » 95620
PHONE: 707-693-1926 « FAX 707-471-0318 + ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

RECEIVED: 2015-11-03 09:37:48 (CMT -08:00)
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‘ o515

Civil Engineering and Stormwater Solutions

The following services will be provided on a“Time and Materials/Not to Exceed basis as needed:
B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager § 375 per week
$125/hr x 3 hours = $375/week x 49 weeks = $18,375 Not to Exceed
C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection  § 375 EA
$125/hr x 3 hours = $375 per visit x 8 visits = $3,000
For quantity purposes, we estimate no more than 8 events
Thus 1s based on the project lasting 49 weeks.

Contractors should take note that Ttems B and C above are required items under the Caltrans “Prepare WPCP”
Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subject to a
1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment

installments. % - fg

Timing and deliverables:

——
The WPCP will be provided within 1 week of receipt of signed contract. The document will be provided in ha.rdﬁbpﬂdz' s
copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell
at (707) 628-4219 or at our office number below.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

License #: C64354

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under $1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000‘024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A - DIXON, CA » 95620
PHONE: 707-693-1926 « FAX 707-471-0318 * ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

RECETVED: 2015-11-03 09:38:42 (GMT -08:00)
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STATE OF CALIFORNIA: DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION

DES-QE-0102 13 (NEW 3/2015)

Page: 3

Zomradro

Caltrans 04-2G8504

Tome OTUDL BasTvstt Tu“y Consulting Group

i o1 DBE represanatve
o Katelyn Anderson
certl nanbor

Ay 38300

iams nTTianer

3
.
Name 6] frme ror veonr | TTRren Tum (e hildar

ame el rapresonadve of Bder of pT0 Cortrade

Tt GUsAe s £ rviTe J 10 the BICOET Of DAY Conlociar

B iturn o ot o Wtk B deslpbur of sersiure 1) L subosnt vl O ket als L) e providey'

Antunt

14 Prepare WPCP

625

Weekly Inspection x49

18,375

Storm Inspection x8

3,000

'If 400% of an e i nat lo be perfotmed of furnishad by the DBE. descdbe the exact portion afthe
ltem to be performed or Rmished,

Total

$ 22,000

As an authorized represeniative ofa cortiiad business
antarprise, | confirm that my businese was conlactod bicidar or
prim®e contractor shown above regarding the centract abave. Ifthe
biddur |s awarded the conbuet, vy businesa will enter into @ contraciua)
agroamentwih the hidder or prime contractor to perform the lype snd
doliar amounl of work shown on the DBE Commamant form.

1 certily under penaity of parjury wmat the foregoing (s Wue and correct.

telyn Anderson

A of EES

I represanave

Office Manager

i ol DBES GEhonzed repraer il ve

10/29/15

Gl

T
ADANotice;  Ferindriduds il senscry deabiicies, lhvs dazurient is avoieb e n eliemate ‘onnais Fer Inforniation call (916) €54-6410 ¢r TOL1E16) 574-3830 or wrile Rucerds and Foms

Managaroert, 1120 Strsel, M5-99. Sacramsnle, T4 35014

RECEIVED: 2015-11-03 09:39:07 (GHT -08:00)
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_ABSL Construction _______\ |/ /__ DIR Registration No, 1000002818
29393 Pacific Street, Hayward, CA 94544 A Contractors License A 621781
TE: (510) 727-0900 Fax: (510) 727-0812 SMBE & DBE Certification CT-005270
Bid Quotation
AC Grinding
Project Name: CAIDOT Construct a 600 Foot Soldier Pile and Lagging Wall
Project Number: 04-2G8504
Bid Date: 11104/2015
| Location' _ .‘ L‘er laeda 0un, CA ol B .
BID - Grinding 25y . (% ¢S - %
3 + 1%

Item: Grind Concrete Pavement
Quantity: 2,022 SY Unit Price: $12.35 Price: $ 24,972 ot

This work to be completed in 2 consecutive shifts.

This price includes grinding, trucking and slurry disposal only.

Contractor to provide water, traffic control, temporary and permanent striping/markings,
sweeping, button removal and all other items not specifically included.

Water to be supplied by contractor within 5 miles of job limits.

Exclusions; Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

RECEIVED: 2015-11-04 11:39:15 (CMT -08:00)
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29393 Paclfic Street, Hayward, CA 94544

Contractors License A 621781

TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270
— e e e — e
Bid Quotation
AC Grinding
Project Name: CA/DOT Construct a 600 Foot Soldier Pile and Lagging Wall
Project Number: 04-2G8504
Bid Date: 11/04/2015

Location: ___Livermore, Alameda County, CA .
BID
Daily Minimum Charge $3200.00

This price is for a 48" inch cold planer machine, Wirtgen W 1200 F. Up to 10 inches depth.
$100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for
Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge $4500.00 (for grinding CTB)

This price is for an 80" inch cold planer machine, Wirtgen W 2000. Up to 12 inches depth.
$200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for
Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge $4800.00

This price is for a high horsepower 80" inch cold planer machine, Wirtgen W 210. Up to
12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00
additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization Included

RECEIVED: 2015-11-04 11:39:41 (GHT -08:00)
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29393 Pacific Street, Hayward, CA 94544 Contractors License A 621781
TE; (510) 727-0800 Fax: (510) 727-0912 MBE & DBE Certification CT-005270

r——

Portiand cement concrete grinding is excluded from this quotation unless specifically quoted.
Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other
obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at
pavement edge for safety requirements are excluded.,

Contractor to post streets with "No Parking"” signs prior to subcontractor's phase of work, provide water or
water meter and provide traffic control during cold planing operation,
All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice Is requested prior to move in.
Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the
machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment
for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.
This quotation will be part of our contract or purchase order agreement and i valid till a new change of the

rates.
If you have any questions regarding the above quote please call me at (510) 727-0800 or fax at (510) 727-
0912.
Sincerely,
Daryl Vorne
0116-02

RECEIVED: 2015-11-04 11:39:55 (GHT -08:00)
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ABSL Construction

R e R T
T acbut i g

29393 Pacific Street, Hayward, CA 94544 Contractors Licese 1 ' P
TE: (510) 727-0900 Fax: (510) 727-0912 SMBE & DBE Certification CT-005270

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under
conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than
a regular weekday shift.

2) Modification to the work may require a change in the quote.

3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the
proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.

4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item
changes by 25% or more the unit price is subject to equitable adjustment.

5) All teeth over one complete set will be charge to the contractor.

B) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to
adjustment.

7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the
performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge, The base cost of
fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway
Diesel Prices for California, as published by the U.S. Department of Energy on its web site at
www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.

8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the
following rate: $425.00 per hour.

9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a
stand-by time rate until removed, Additional equipment required for removal will be charged at a time
and materials basis:

10) This proposal to be attached and made part of any and all resulting contracts.

11) The above price does not include permits, fees, bonding, state or local taxes.

12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is
the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.

13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes,
manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at
time and material for repairs.

14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the
time of occurrence for backcharges.

15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days
of billing, and no retention to be withheld on payments.

16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the
lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to
Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Callfornia
Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident
with following the requirements of the regional notification center law. Furthermore, customer agrees to
be responsible for all damage to both utilities themselves and to our company's equipment by reason of
ABSL equipment encountering unmarked utilities.

17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,
Daryl Vorne

0116-02
RECEIVED: 2015-11-04 11:40:10 (CHT -08:00)
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CALIFORNIA UNIFIED CERTIFICA
DISADVANTAGED BUSINESS ENTE

R T

TION PROGRAM
RPRISE CERTIFICATE

ABSL CONSTRUCTION
29334 PACIFIC STREET

HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structnre: CORPORATION

This certificate acknowledges that said i
the U.S. Department of Transpertation (DOT) CFR 49 Part

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Coutractors
238120 Swuctural Steel and Precast Concrete Contractors

Work Category Co de(s)
C1201 TRAFFIC CONTROL SYSTEM
C1901 ROADWAY EXCAVATION

€1920 STRUCTURE EXCAVATION

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

238210 Electrical Contractors
238110 Poured Concrete Foundation and S tructhure Contractors

Ci601 CLEARING & GRUBBING
Ci910 GRADING
C1930 STRUCTURE BACKFILL

¢lib@ S1BZ/2B/T1

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET

SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Fimn Number : 5270
N
I
v Le s
%ﬂ ‘L/x 7z "M August 26, 2011
(fucp OFFICER

Exp Ol~01-/6

SZ218L2.01S

NOILONMLSNDD T153%

Ge/58 3ovd



Back To Query Form

Search Returned 1 Records Mon Nov 09 08:31:51 PST 2015
Query Criteria

Firm ID: 5270

Firm Type: DBE

Firm ID 5270

Firm/DBA Name AB S L CONSTRUCTION

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
“ax Area Code
.*ax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

29393 PACIFIC ST

HAYWARD
CA
94544

DBE
daryl@abslconstruction.com
LUIS M. ALLENDE

(510)

727-0900

()

(510)

727-0910

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27, 28; 29; 30;
31; 32; 33; 34; 35; 36, 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

01; 02; 03; 04, 05; 06, 07; 08; 09; 10; 11; 12;

237310; 238110; 238120; 238910;

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT
CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920
STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201
GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST
CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES;
C5570 STEEL CRIB WALL; C9980 DEMOLITION;

A General Engineering Contractor; B General Building Contractor;

M
HISPANIC
DBE

Back To Query Form



Dillard Trucking, Inc. d.b.a. A
DILLARD ENVIRONMENTAL SERVICES \’\56

PO Box 579, Byron, CA 94514

Telephone No. (9252 634-6850 4  Facsimile No. (925) 634-0874

Bid #463-15

October 22, 2015
Caltrans — District 4
In Alameda County Near Livermore 2 miles east of North Flynn

Road at Stone Cut Underpass

Project #04-2G8504
UDB & WBE Trucking Quote
DIR #1000007276 * WBE/DBE - 7106
Dillard Trucking, Inc. (DT1) d.b.a. Dillard Environmental Services (DES). a CALTRANS certified Woman
Business Enterprise (WBE), and Federal and State certified Small Disadvaniaged Business (SDB)
appreciates the opportunity to submit this cost estimate for the transportation, disposal, and miscellaneous
trucking services.

QUOTATIONS:
Hauling Only Rates (dayvtime rates, non-prevailing wages) with Semi Bottoms Only:

From Vulcan Matcrials, PIeasanton .......ceeivnininines $ 8.65/ton
From County Quarry, Martinez ..........eeureermmssmnnesscisiessiienns $ 8.65/ton
" 1§From Syar Vallegjo.... $ 8.35/ton
From Duﬁ'aMatcrlals Rlchmond $ 6.95/ton
From Hanson, Berkeley .... ‘ h) 7.50/ton
From High Street, OBJ(land T R R S L e L 7.50/ton

Treat Wood Waste Transportation & Dlsposal (via 20Y roll offs, dag time, pon-prevailing wage):

Bin Delivery .... it e, | 3 00NN
Bin Rental (per bm pe.r da}) ............................................................... h) 8.00/each
Bin Transportation & Disposal to Hay Road Landfill ..............c.......  $  900.00/bin

Z2 Material Transporation & Dls;y_asal gvia 20 Y roll oﬂ“s, day or night, non-pevallmg wage): 117§D
Bin Delivery... ? 'k; 450.00/rip = _1@
Bin Rental (per bm per dav) e 8.00/each MOO
Bin Transportation & D1sp0=:al to U'S Fcology .................................. $ 3,800.00/20Y bin \\ %iﬂ*’

Hourly Trucking Rates (daytime rates, non-nrcvallmg wages} ﬂ’

Semi End Dumpc N SRR sk 3 97.00/Mour
Semi Bottoms ... OR[N, IR, SN e R TN IORAP PR R
Double Bottoms .................................................................................. $  99.00/hour
I WTIIOIR )0, v rremtins e Peon Bk st a TR s $  88.00/hour
RO DI o coixsonsistsosinsuinaumiinns s s SRR §  99.00/hour

Other Terms and Conditions
Standard Terms and Conditions attached are incorporated hevein and made part of this agreement.
If you have any questions regarding this quotation, foel free to contact me at your convenience.

ronpiental Services

Vice President

RECEIVED: 2015-10-30 10:35:50 (CAT -08::00)



Stendard Terms and Conditions SR
I Rates do not include the application of prevailing wages and contractor agrees that if requiired the
additional costs will be reimbursed.

2. Trucks are based on schedule and availability and must be mutually agreed upon befors
commencement of work, _

3 Minimum charges appiy for late cancellations (less than 2 hours before appointment times) not
less than 4 hours at our standard hourly rates. :

4. Tonnage rates are based on 8 hour trucking shifts and unless incurred standby time is paid in full,
tonnage rates will not be honored. ; fi

5, Tonnage rated work is subject to a 24 ton minimum charge for double bottoms or Dillard owned.
semi bottoms (40° long) and 20 ton minimum charge for semi ends, super dumps, and standard
semi bottoms.

B.- Demage to trucks and trailing equipment caused by the contractor or its subcontractors will be
reimbursed at cost. ‘ :

7 For hourly work, minimum charges apply: 6 hours at night and 8 hours during the daytime,

8. Dillard is 2 UDBE truck: broker but cannot guarantee UDBE participation as filling orders takes

priority over achieving any UDBE participation. Dillard never agrees to provide any certain
number of UDBE trucks for zny project at any time and does not agres to any lump sum
participation amount, We make every effort to fill truck orders as they are recejved.

9, Fuel surcharges apply at a rate of 5% unless agreed to be wajved in writing and are subject to

. rturther increases as fue] prices adjust upward without notice.
160, Customer agrees to pay our legal fees and all collection costs if the account becomes delinquent.
Mo § Payment terms zre strictly 30 days from invojice date with finance charges acorning on the unpaid
" balance at arate of 1.5% per month.

172, Project specific quotes are valid for 90 days until secured by a contract or Dillard ATP.

5. Multi-year contracts are subject to increases of 4% per year without notice,

14, Bridge tolls will be reimbursed &t cost.

15 All proposed back-charges to Dillard for lateness, lost materials, or other costs directly caused by

. Dillard or one of its sub-haulers will be presented in writing to Dillard for cogsent or rebuttal

y  Within 10 days of the elleged incident. No late back-charges will be honored.

16. Dillard is certified with vardous agencies as a SDB, DBE, SDBE, WBE, LBE, and UDBE.

17. In the event the accdunt becomes delinquent and it is neeessaty to institute legal proceedings,
CUSTOMER agrees to pay DES' attorney’s fees incurred in such proceeding, action or suit or in any

appeal thereon. Any proceeding, action or suit arising from this agreement will be tried exclusively

in the courts located in Contra Costa County.

Initjals

AUTHORIZATION TO PROCEED

A signature by an authorized representative of your company (CUSTOMER) constitutes an authorization to proceed with the scope
of work in accordance with the price quotations and terms and conditions set forth in this document This authorization shall
constitute a valid and binding sgreement of ée CUSTOMER.

Please fax completed ATP to (925) 634-0874 and send original via U,S, Mail.

“CUSTOMER" ACKNOWLEDGMENT AND ACCEPTANCE:

| sionature: DATE: 1
PRINTED NAME: { PO#:
(i applicable)
COMPANY:

TITLE:




Back To Query Form

Search Returned 1 Records

Mon Nov 09 08:33:24 PST 2015

Juery Criteria

Firm ID: 7106

Firm Type: DBE

Firm ID 7106

Firm/DBA Name DILLARD ENVIRONMENTAL SERVICES
Address Line1 3120 CAMINO DIABLO RD
Address Line2

City BYRON

State CA

Zip Code1 94514

Zip Code2

Mailing Address Line1 P. 0. BOX 579

Mailing Address Line2

Mailing City BYRON

Mailing State CA

Mailing Zip Code1 94514

Mailing Zip Code2

Certification Type DBE

EMail patriciad@dillardenv.com
Contact Name PATRICIA DILLARD
Area Code (925)

Phone Number 634-6850

Alt Area Code (1)

Alt Phone Number

“ax Area Code (925)

.-ax Phone Number 634-6858

Agency Name
Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24, 25; 26; 27, 28; 29; 30;
31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45, 46; 47, 48; 49; 50; 51; 52; 53; 54, 55; 56; 57; 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

238910; 484110; 562112; 562211;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605
FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION;

E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

A General Engineering Contractor;
FOR HIRE - 21;

F

CAUCASIAN

DBE

Back To Query Form



To: RGWnull Page1of7 2015-11-04 18:11:07 (GMT) 19252692861 From: Karen Wonnenberg

FAX COVER SHEET

TO RGW null

COMPANY RGW

FAXNUMBER 19259611925

FROM KarenWonnenberg

DATE 2015-11-04 18:10:27 GMT
RE 04-2G8504 Bid

COVER MESSAGE

Please see attached out quote fortodays bid.

Also please see attached our DBE query, DIR flyer, License form and R&amp;B&rsquo;s
QP3.

Thanksyou

Rupert Construction supply
Samantha Ellsworth

(925) 229-5577 ext 4

sam@rupertsupply.com

WWW. METROFAX.COM

RECEIVED: 2015-11-04 10:11:34 (GHT -08:00)



To: RGWnull Page2of7 2015-11-04 18:11:07 (GMT) 19252692861 From: Karen Wonnenberg

R
Rup e rt Estimate

Date Bid Date Estimate #

Construction Suppl 1132015 | 115372005 1042015SE

3941 Park Drive, Suite 20-487
Ll Dorado Iills, CA 95762-4549

(925) 229-5577 UDBE Cettified. #CT-032783
(A SBE Certified #1792892
DIR # 1000008293

Rupertsupply.com

Job: 04-2G8504 Location: Alameda County near Livermore

Description Qty Unit | Unit Price Total
Bl 57: Steel Soldier piles (W14 x 68) Grade 50. domestic 4,900 | LF 30.35| 148.715.00T /
08 ea % 50' L
Estimated Freight Charge (o coaters 8 | loads 300.00 2.400.00

**Lead ume delivery to coaters: 4-6 weeks after mill roll datc®

Mill roll: week of 11/22,next roll January 2016 24’0/‘&00 o O , 4'8q &/‘-?’

Bl 63: Treated Timber lagging 44.52 | mbl 1‘181.00\/52,578. 127
Gx 12, DF %1 BTR, Full Sawn, ACQ .60.UC4B
1,098 ea. @ 6' mults - 39,528 bl

104 ea. @) 8 mulls - 4,992 bl

Estimated Freight Charge to job site Ilot 2,700.00 2,700.00
Lumber Product Assessment 1|lot 325.7R 52578
Optional* Cut lagging to length 44 52 | mbf 25.00 1.113.00
**Lead time: 4-3 weeks** "'za ;g‘!ﬁ
HDPE Shims: 1/2" x 6" x 12" 1,300 | ea 4.65|/6:‘}7.5‘DOT
40d galv nail 6 [ hoxes 95.00 570.00T
12d. galv nails 1| box 95.00 93.00T
Estimated Freight Charge ta job site | |1oad 400.00 400.00
*Lead timel. 2-3 weeks*

Clean and undercoat stel soldier piles I|lot 30,014.00 30.014.00
Fabrication: cut beam top notches per detail "A" with picking eve I |lot 16,669.00 16.669.00
Fabrication: Provide and install 3/4" diam. x 6 1/2" headed studs (qlv. 784) 1]lot 1L113.00| 11.113.00
Estimated Freight Charge 1o job site 8 | loads 750.00 6.000.00

Excluded:Final coat, ficld work, 3rd party inspections
**Lead time; 4 weeks** "3/ i i /

1 lot including the following; 1 {lot 63,878.28| 63.878,28T
80 e DCP STRAND ANCHOR. 3-0.6". 90 FT. Long, 25 FT. BL. 60 FT. UBL. 5 I Tail
80 ea AV 4.0 Flat A/H W/ ears Domeslic

180 ea 0.6" Wedge 2 part

700 ea Balloon Centralicer 2 1/2" x 5 1/2" 0.D.

86 ea Post grout 4 vlv 20 FI. Long

280 ea Post Grout No Valve 20 Ft. long

92 ea Bearing plate Gr. 50 11" SQ. x | 1/4" Thk. W/ 3 38" C. 1. and 4" STD Trumpet, 3 FT.
Long, Galv.

Y2 ea. Cover Cap 8" SCh. 40, 5 1/4" Tall, galv.

*Freight included to job site*

**Lead time: 2-3 weeks**

Sumantha Ellsworth Subtotal
Sam a.Ruperisupply com Sales Tax (00%)
(925) 229-5577 ext, 4

Total

M-07 BERMS M -0% A6

— Page 1
#21491) % (4,218
RECEIVED: 2015-11-04 10:12:13 (GMT -08:00)




To: RGWnull Page 3of 7 2015-11-04 18:11:07 (GMT) 19252692861 From: Karen Wonnenberg

Date Bid Date Estimate #

Construction Suppl 11/3/2015 11372015 10420158E

3941 Park Drive, Suite 20-487
Ll Dorado Hills, CA 95762-4549

(925) 229-5577 UDBE Certified, #CT-032785
(A SBE Cerlified #1792892

R t ly.c

SRR DIR # 1000008293

Rupert Estimate

Job: 04-2G8504 Location: Alameda County near Livermore

Description Qty Unit | Unit Price Total

Nota: 0.00 0.00T
Matenial price subject to marke! conditions. Price good for 30 days. Items included in quate
price: limited 1o items lisied. Exclusions: Sales 1ax, engimeering, 3rd party inspections.
liqudated damages, retention, field senvice. Rupert Construction Supply will supply materials
as required in contract plans and specifications. Rupert Supply in not responsible for design,
engineering or installation, Liability: Limited 1o the cost of our product, we will not be
responsible [or additional charges, Due to the inslabilily in the raw malerials markets, our
quotation is subject to change without notice. Pricing should be verified before placing a
purchase order. I[ this project 1s subjecl (o compensation due o escalution of the raw materials
pricing, Rupert Supply reserves the right (o make claim a( the time of shipment. Conltractor to
verifv field dimensions. Actual quantities are the resonsibility of the contractor.

**Estimated freight costs are included in the above unit prices unless otherwise stated. If actual
freight costs exceed the estimate. additional freight will be charged.

SALES TAX NOT INCLUDED

Sumantha Ellsworth Subtotal $343.746.18
Sami@ Ruperisupply com Sales Tax (0.0%) $0.00
(925) 229-5577 ext 4

Total $343.746.18

Page 2

RECEIVED: 2015-11-04 10:12:58 (GMT -08:00)



Rupert

: UDBE Certified, #CT-032785
Lonstruction SUpply DIR: #1000008293
CA SBE Certified, #1792892

Quotation

TO: Avar Fax: Bid Date: 11-3-15
Attn.: Sean Smith Ph:
JOB: Caltrans Date: 11-3-15
JOB #: 04-2g8504
Quantity Details Unit Total

1 lot Ground Anchors $47,966.97 $47,966.97

Includes:

86 ea. DCP Strand anchor, 3-.6", 90ft. Long, 25ft. BL, 60ft UBL, 5ft tail
86 ea. AV 4.6 flat A/H w/ears Domestic

180 ea. .6" wedge 2 part

700 ea. Balloon centralizer 2 1/2"x4 1/2" OD

86 ea. Post grout 4 VLV 20ft.

280 ea. Post grout no valve

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be varified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply
reserves the right to make claim at time of shipment.

Contractor to varify field dimensions.
Actual quantities are the responsibility of the contractor. Sales Tax Not Included
Delivery: prox. 2-3 weeks Terms: Net 30 days
F.O.B.: ship point, frt. Allowed to job site Valid for: listed
3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 925-229-5577 ph.

karen@rupertsupply.com Sincerely, Karen Wonnenberg




11/04/2015 01:02pm AVARCONSTRUCTION 3103542010 #5311 Page 01/03

-~ SAVAR ¢

av . struc i .
ST s uetton, inc 47375 Framont Blvd., Fremont, CA 94538

510-354-2000 phone §10-354-2010 fax

P ROP OSAL Californla Contractors License No. 508815
DIR No. 1000002298
Date: November 4, 2015 AVAR Reference No. 7788

To: RGW Construction
Estimating Department

Re:  N. Flynn Road at Stonecut 'bﬂrj
Caltrans Contract No. 04-2G8504 e
Livermore, CA [0« W % /

p
Gentlemen: I i%%:: il,s W >

We are pleased to submit our proposal for the bid items listed below on above referencedl project, all in
accordance with the contract plans and specifications and subject to the terms and conditions specified herein.

Scope of Work:

* Provide approved Ground Anchor shop drawings. _
*  Supply, drill, install, grout, test and lock off permanent Ground Anchor assemblies. % /L qu /
Total Pricing: L \/JPO
Mabilization R S 15,000.00 S -000.00 9
56 Ground Anchor (Subhorizontal) 8 EA § };03{30 S /~262,300.00 / ) )
Total Q2 B 27730000
Optional Priging: .~~~ ? <
! Bid Item | Item Description Quantity Unit Price otal
n/a__. Perform Bid Item 56 on Night Shift 1| Ls | § Qoo BT o g < 7,000.00
! | | Total 5 27,000.00.

Optional Pricing Notes:

«  Night shift pricing is based on completion of our work by April 2016, working 8-hour nighttime shifts, five
days per week. Supply and maintenance of light plants, additional traffic control if required, shall be
provided by others,

Schedule;

Above prices are based on completion of our work by April 2016, working regular 8-hour daytime shifts, five
days per week in no more than one (1) move-in per wall. A move-in is defined as providing and/or moving
additional drill and equipment to the project. The number of drills to be provided initially will be mutually agreed
upon and incorporated inte the final contract, For each additional move-in add $3,500.00 for ground anchor
drilling and $1,000 each for ground anchor testing.

Payment Terms:
Mobilization; Due ten (10) days after first mobilization of drill rig.

Progress Payment: Due ten (10) days after receipt of payment from owner, or 30 days after
invoice date whichever occurs first.

Retention; Maximum to be withheld five (5%) but not to exceed owner withheld retention
Percentage, with final payment 10 days after receipt of payment from owner
or no later than 45 days after completion of our work, whichever occurs first.

H> 7%’; a3 o
(}m&.gw Z,5% S/g)

RECEIVED: 2015-11-04 13:03:59 (GHT -08:00)



11/04/2015 01:02pm AVARCONSTRUCTION 3103542010 #511 Page 02/03

AVAR N. Flynn Road at Stonecut
Shoring and Underpinning Division Caltrans Contract No. 04-2G8504
Livermore, CA

Page 2 of 3

Exclusions:

» Cost of permits and bonds, if applicable.

* Layout of drill holes, wall LOL, and reporting to authorities if required.

» Special inspection and all testing of materials.

¢ All SWPPP requirements including removal and control of drill spoils and water {run-off) from drilling
operation, removal and disposal of waste grout.

» Traffic barriers with visual and protective walls to prevent drill spoils from blowing onto roadway, adjacent
structures, or environmentally protected areas.

* Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground,

which may interfere with drilling and/or installation. Power lines closer than legally permissible to be

removed or de-energized by others.

Earthwork.

Extra costs associated with working in contaminated or hazardous soils.

Liquidated and consequential damage.

Any work not specifically included in “Scope of Work”".

Special Conditions:
Buyer shall provide at no cost to AVAR:

» A written construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's
work with final confirmation with no less than seven (7) days notice.

= Traffic Control.

* Access ramps and level benches with adequate surfaces and slopes for track-mounted and rubber tire
equipment shall be provided by others at locations that will permit our access to the work. Mats, planks,
and maintenance of ramps are to be provided and maintained by others as required. We will require a
minimum 30 foot wide bench with unobstructed overhead clearance for beam installation and a 17 foot
wide bench with 30 foot horizontal boom clearance along the line of the wall approximately 1-2 feet below
the tieback elevation.

+ Contractor shall provide access to all anchors in one excavation for continuous uninterrupted work.

« Hoisting for [oading, unloading and moving of materials and equipment operations as required by AVAR for
continuous uninterrupted work.

*  Supply and maintenance of light plants, concrete plant premiums, and overtime or premium rates if required
for night work.

» Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50 feet
of point use (for grouting only).

» Dumpster at site for our waste and concrete washout,

Stand-by time caused by others shall be charged as follows:

Drill rig only: $ 250.00/hour
Labor: $ 85.00/man hour day shift
Labor: $ 105.00/man hour night shift
Note:
= Before performing any work to be back charged, AVAR shall be notified in writing and given the
opportunity to perform the work.
+  Premium for overtime work and/or extra work requested by Contractor shall be billed at force account rates.
« Prices do not include indemnification or duty to defend beyond active fault, or provision of additional

insured certificate. Indemnification is also excluded for all work item exclusions in this proposal.

RECETVED: 2015-11-04 13:04:30 (CMT -08:00)



11/04/2015 01:02pm AVARCONSTRUCTION 5103542010 #511 Page 03/03

AVAR N. Flynn Read at Stonecut

Shoring and Underpinning Division Caltrans Contract No. 04-2G8504
Livermore, CA

Page 3 of 3

Insurance;

AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance
for Bodily Injury/Property Damage/Products completed with limits of $1,000.000 each occurrence and
$2,000,000 aggregate; Excess Liability with limits of $5,000,000 each occurrence and $10,000,000 aggregate;
Automobile Casualty Insurance with limits of $1,000,000.

Acceptance:

This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and
in no case later than 30 days from the date of this proposal. This proposal shall constitute a contract when
Buyer gives AVAR oral or written notice of acceptance, whichever occurs first. Should woark begin without a
fully executed contract, this proposal shall constitute a contract and the terms and conditions of this proposal
shall remain in full force and effect until completion of work and final payment is received by AVAR. If the first
progress payment is not received within 30 days of billing submission, AVAR Construction reserves the right to
stop work. From the time of stop work an interest rate of 2% per month will be applied to unpaid balances for
previous billing periods until balances are paid in full,

We look forward to the opportunity to work with you on this project and if you have any questions, please do
not hesitate to call.

Sincerely yours,
AVAR Construction, Inc.

AW podlfr

RECETVED: 2015-11-04 13:04:51 (GMT -08:00)



19252692861 From: Karen Wonnenberg

2015-11-04 18:11:07 (GMT)

Page 50of 7

To: RGW null

Rupert

Construction Supply DIR Registration number - 1000008293

‘The New Public Works Contractor Registration Law (SB 854) was signed into law on June 20, 2014.
Beginning April 1, 2015 no contractor or subcontractor may work on a public works project unless
registered with the Department of Industrial Relations (DIR).

In compliance with this new law Rupert Construction Supply has registered with the DIR and was
assigned the number above.

p (925) 229-5577 - f(916) 673-9737
3941 Park Drive Suite 20-437 - El Dorado Hills, CA 95762

RECEIVED: 2015-11-04 10:14:13 (GAT -08:00)



. To: RGWnull Page6of 7 2015-11-04 18:11:07 (GMT) 19252692861 From: Karen Wonnenberg

Rupert

Construction Supply Certifications & Licenses

FEIN - 45-5001855
California Resale - SR JHF 102-218767
DUNS - 109142302
CAGE - 3FYLO
Commercial And Government Entity ID assigned by

US Defense Logistics Agency (DLA)

DIR - 1000008293
registered with CA Department of Industrial Relations per SB 854

WBE - #10110137
certified by the Supplier Clearinghouse

DBE - #32785
certified by California Unified Certification Program (CUCP)

SBE - #1792892
certified by California Department of General Services (DGS)

p (925) 229-5577 « f(916) 673-9737
3941 Park Drive Suite 20-487 - El Dorado Hills, CA 95762

RECEIVED: 2015-11-04 10:14:40 (GHT -08:00)
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Back To Query Form

Search Returned 1 Records Mon Nov 09 08:34:30 PST 2015

Query Criteria

Firm ID: 32785

Firm Type: DBE

Firm ID 32785

Firm/DBA Name RUPERT CONSTRUCTION SUPPLY, LP

Address Line1 12405 GOLD FLAKE CT.

Address Line2

City RANCHO CORDOVA

State CA

Zip Code1 95741

Zip Code2

Mailing Address Line1 3941 PARK DR., STE. 20-487

Mailing Address Line2

Mailing City EL DORADO HILLS

Mailing State CA

Mailing Zip Code1 95762

Mailing Zip Code2 4549

Certification Type DBE

EMail karen@rupertsupply.com

Contact Name KAREN WONNENBERG

Area Code (925)

Phone Number 229-5577

Alt Area Code ()

Alt Phone Number

Fax Area Code (916)

rax Phone Number 673-9737

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 423990; 444190;

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING
MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form



UDBE/DBE Certified Microbusiness Certified

Firm #39938 Supplier #1740944
DIR # 1000016664
Trucking Rate
Quote For
Caltrans Job # 04-2G8504
WATER TRUCKS Construct a 600 foot soldier pile wall
E—
Water Trucks Hourly Rates
3 - Axle Truck 2 — Axle Truck
3,800 gal 2,000 -2,500 gal
Standard Rate: Monday - Friday  $90 Standard Rate: Monday - Friday  $88 Z
Saturday and Nights $95 Saturday and Nights $92 &'
Sunday and Holiday $100 Sunday and Holiday $98 7q &
: ~ ) ‘1'
**Material Transport Hourly Rates "
*Flatbed  $105 End-Dump $102
High Side $112 10 Wheel Dump Truck $92
Transfer $103 Super Dumps $105
LowBed $131 Bottom Dumps $103

**Sweeper Truck Hourly Rates

Monday through Friday 6am-6pm $132
Nights / Saturday $142
Sundays / Holidays $152

Mechanical and Vacuum Units
1.5 hour travel time for all sweepers,

** Note - 4 hour minimum on all day time trucking.
6 hour minimum on all night time trucking.
*Note- 7% fuel sur charge on all flat bed work
Standard Rate Hours 6am - 6pm

1452 N. Vasco Rd. Livermore, CA 94551 925-373-0603 dispatch 925-292-9821 fax
dispatch@trivalleywatertrucks.com



Back To Form

Search Returned 1 Records Mon Nov 09 10:16:49 PST 2015

Query Criteria

Firm ID: 39938

Firm Type: DBE

Firm ID 39938

Firm/DBA Name TRI VALLEY WATER TRUCKS, INC.

Address Line1 1452 N. VASCO RD., SUITE 358

Address Line2

City LIVERMORE

State CA

Zip Code1 94551

Zip Code2

Mailing Address Line1 1452 N. VASCO ROAD, SUITE 358

Mailing Address Line2

Mailing City LIVERMORE

Mailing State CA

Mailing Zip Code1 94551

Mailing Zip Code2

Certification Type DBE

EMail trivalleywatertrucks@yahoo.com

Contact Name STACEY BOLYARD

Area Code (510)

Phone Number 390-4030

Alt Area Code ()

Alt Phone Number

Fax Area Code (925)

fax Phone Number 292-9821

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)

Counties 01; 03; 04; 05; 06; 07; 09; 10; 17; 20; 21; 22; 23; 24; 25; 27; 28; 31; 34; 35; 38; 39; 41; 43; 44, 45; 46; 47, 48; 49;
50;51; 52; 54: 55; 5T; 58;

Districts 01; 02; 03; 04; 05; 06; 10;

DBE NAICS 484220; 488490; 488999;

ACDBE NAICS

Work Codes C9606 WATER TRUCK ; C9771 TRUCK BROKER;

Licenses

Trucks FLAT BED TRUCK - 1; WATER TRUCKS - 1; STREET SWEEPER TRUCKS - 1;

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form



RGW CONSTRUCTION, INC. R G W C ON S TRUCTION i N C .

Fax Transmittal

Date: _11/09/15_

Caltrans Contract No. _04-2G8504_ Bid Date:___11/04/15____
To Subcontractors:

Please find attached DBE Confirmation sheet required by Caltrans.

Please return signed ASAP . | will need to get this out in my overnight today

If you have trouble receiving all the pages of this fax, please contact our office
immediately.

PLEASE FAX BACK TO: 925@61-9138 or
Please email to aimee.casteel( onstruction.com

Thank you

Aimee Casteel
Contract Administrator

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

-orcractro.

04-2G8504

“Tame o] DOL b,

511485
Schotka Construction
Name ol DEE representat ve

Diane Schotka

JBE cgntifcion numbor

Name ot Fidder

RGW Construction, Inc.

Name ol prime cortracior il cifferent Famm the bidder

“lame of roprezentaive of bidder or pnme cortracto

William S. Stewart

Jate quole was providéd 1o the becder or pame contractor

11/04/15

B itern raantn Retn ol Wik @it desu ipbisr of tarvives b Lo subsant st of mideeials L Le provided" M;""-
&)
4,7,77,78,79 i 7,800.00

'If 100% of an item is not to be performed or furnished by the DBE. describe the exact pertion af the
itern to be performed or furnished.

Total 7,800.00

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If the
bidder is ded the my bus will enter into a contractual
agreement with the bidder or prime contractor te perform the type and
dollar amount of work shown on the DBE Commitment form.

1 certify under penalty of perjury that the foregoing is true and correct

Deon. A Sbdt—

Gignature of COC's aghorized reprecentabve

Diane Schotka

Prrted nama of JEE’s authonzed representatve

President

e of DBE 5 auhonzed repraseriatve

11-9-2015

Crlw

ADA Notice:
Manacemert, 1120 N Strssl, MG-39, Sacramento, T4 35014

Fer indviduals vt sensory d sabilities, this dazumant is availab e in eltarrate ‘ormats. Ferinformation call (31€) 654-6410 cr T E16) 534-3380 or wiile Reccrds and Fams

Contract No. 04-2G8504

2




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-010213 (NEW 3/2015)

—onractro

04-2G8504

T GTLOL bt

A.C. Dike

Name of [ﬁ reprasartalve

C/ /(I C[az ] il

:3f§li:iunmrrbcr

Name athilder

RGW Construction, Inc.

Name 6T FTme corfractor il citnet tram tha hisdar

1ame of ropresenta = of bidder or pnme <omirado”

William S. Stewart

Sate quals v a8 crivided K the Baeder o pams ¢ ont abor

11/04/15

B it rsitden Tl il i et T Wfsetuiiies ) Lo subosst sctned o0 minetlals | o e § roviddt®

RN i

53,54 Place AC Dike

4,605.00

'1f 100% of an Rem is not to be performed or furnished by the DBE. describa the exact pertion of the

ilem to be performed or Rurmished.

Total 4,605.00

Ag an auth op of a certified dis ged b
erterprise. | confirm that my business was contacted by the tidder or
prime contractor shown above regarding the contract shown above. I the
bidder i3 awsrded the contract my business will enler into » contractual
agreement with the bidder or prime contractor to perform the type snd
collar amount of work shown on the DBE Cemmitment form.

ity ef ry that the foregoing is true and correct

@ of LOL" nltorize] (sprecenidien
D= ‘ i ‘C’,Z u&.ﬁ’""—/

rriad nama of BES nuthemzed s esantatye

EsT o,

e ol DBE s ahonrad reprsceristve

S=P5

| cartity under

ADA Notice. Ferirdtvidusly At se0sory o £a0isies. this dduriend 15 geailah e i sller als ‘ot Forinformalion ol (21€) 6546310 o TOLWE 18] 554-3280 or vwoite Tewcrds an F s

Management 11201 Thest, M5-33 Sacramento, ©8 35614

Contract No. 04-2G8504




‘1113/2015 09:37 TO:19259611925 FROM:7076739999 Page: 4

STATE OF CALIFORNIA+ DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OF-0107 13 (NEW 3/2015)

“orraire

Caltrans 04-2G8504

s Tully Consulting Group

oormw o1 DBE R presanit v
: Katelyn Anderson
2 A
i 38300
Tame WTIAnE
R e T
Ch g [
QAT RS | '] o bt
B dwnnunon i ik o W iesw ol sunnicas b L suiad w6 el s s e biovige perdem.
14 partidl Prepare WPCP 925000
i
1 100% of on foem & not lo be perfoimad o knishea by the DBE. dosedbo o auast porion of tho Total - $ St
fom to ke performed or Lrn shed.

As 8 auihonzed 1eprasenistive ol e carblimd butinasz
antargriss, | conferm thit ey boaness was contaciad by hddar or
prims eentrattor shown abose regandiag the cantroct shown above. i e
bidder v awerded o contsort, wry busineas whl enter kto o cotadua)
agroomantwith the biddor or prime contrector o perfoan the type o1 d
oaller ameuni of work shown on the DBE Commament fom

1 cortly undsr pensily of periry et the Rregoing i bus and corsect

Katelyn Anderson

Asms Of TS e

Office Manager

10/29/15

Ll

ADA Ngtice. Fer andridusis Al 36086y A Labiriah Hivs d21u e o 20000 ¢ N gler sle onnse Eer infaralion eyl (316) E54-#310 er TOL §181 254 - 3000 or wle Receris and Famrs
Maasgervert 1120M Srasl BS99 Secramedia, 24 3500

RECEIVED: 2015-11-03 09:39:27 (GMT -08:00)



STATE OF CALIFORNIA - DEPARTVENT OF TRANSPORTATION

() DBE CONFIRMATION
DES-OE0107 13 (NEW 32013)

04-2G8504
i dr—"n

ﬁw Vorne
ET T o=

=20

RGW Construction, Inc.

e T

William S. Stewart

_— _
TR LL s ol e T

Ba et ries

D e e e el iz

_33.36 partial

Grind Rental

55 partial

Grind PCCP

M100% clan den w --;.—ﬁ-mn—m donzibe M e pories of Me

e 13 e Seiormes w Amhec

- e S 8 cormr et
agraemen! wiin Do Sode o (e CORctr 10 Sariom Be Tr0d and
cane mBant of acre Whews an e DBE Commrert orw

| earsty wnas pe ol paricry TC TG RregESG 4 Tl AT TR
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Contract No. 04-2G8504




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-010213 (NEW 3/2015)

~Ofrasro

04-2G8504

“Tone of DOL basiess
Dillard Environmental

Tame oT LR represerastve

ZBE denifcabon numbor

becke iroe Dillwrd

Name ol Uidaer

RGW Construction, Inc.

Name of prme cortrectort atiment tur the biider

13m0 Gf FoproconaT s of OAcE of PTe COMIasio-

William S. Stewart

sate quote vas provided o the bicder o- prme < akacior

11/04/15 .
B d s el Teerri A Wtk B0e dexoiphtt 01 settitiss b Le subenid-attsd oo |nd_uid=_[_.‘b= trevidue’ M;:r
Y
:
37 partial Haul Z-@ material 12,822.00
']
11§ 100% of an ilem is not to be parformed or furnished by the DBE. desciibe the exact portion afthe Total 12,822.00
ftem to be performed or umished.
As an auth of & certified disach d

ertorprise, lwﬁﬂrwwh-nnsmm&dbyhhmm
prme ocntrletm shown above regarding the contract shown above. Ifthe

bidder is d-the contracl. my business will enkec into a contractual
agreeme dter or prime contractor to perform the type and
cén on the DBE Commitment form.

= \ ¢ i o\.kl lasd

arme 0F 'EG'S mmur'vd TRy

W ,e,w

ihe o 's authoree-d represertal ve

u/q/zm:.

ADA Natice: Fer Indnduals Wit senvory o cabilfzes, tnis dosument is aveilet & . ellemale ‘ormate. For information caf (916} £54-6410 ¢r TODr $16] 554 -2880 or weike Recerds and Foms

Maragement T120'N Sirs+l, MO-39, Sacramente, CA #9501

Contract No. 04-2G8504




STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

—ofrratro

04-2G8504

Name of DDC business

Rugert Contruction Supply
Name o

refrosertat ve

2BE cortifcation nambor

Name ol Fidder

RGW Construction, Inc.

Name of [ime cor ractar (1 cilferant Fom e bider

“ame of ropresontaive of bldder or prime comtracto

William S. Stewart

Date quote was provided jo the bicder or pnme confractor

11/04/15

B ety enpilon Hitih O Wil i G hbioe of Setvicnss ¥ L subaniiteu of Midotials L) e rovided® Ao,
i)
64 partial Shop Clean & Paint Beams 38,277.00
57 partial Supply Beams 90,669.00
63 partial Supply Lagging 38,530.00
11f 100% of an item s not to be performed or furnished by the DBE. describe the exact pertion of the Total 167,467.00
itern to be performed or furnished,

bidder is ded the

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If the

will enter into a contractual

agreement with the bidder or prime contractor to perform the type and
dollar amount of work shown on the DBE Commitment form.

| certify under penalty of perjury that the foregaing is true and correct

Samantha (Wacwerlk

Gignature of COC's athorized reprecertative

Samantha Ellsworth

Ptrgtject Manager

Prried name of J6E'S auMonzed represeniave

Tile of 5 authonzed represertatve
11/09/15
Dols

ADA Notice: Fer individuals with sensory d sataltiss, this dozurent is availab e in alterrate ‘ormale. Fer information call (91€) 654-6410 cr TDC 1£18) 354-2280 or write Recerds and Faims
Management. 1120 M Strael. MG-39, Sacramento, ©4 35614

Contract No. 04-2G8504
2




STATE OF CALIFORNIA+ DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Tonradro,
04-2G8504

Name of DDL busisse

Tri Valley Water Trucks

Name ol DBE represental ve

DBE zenifcation numbor

39938

Name ol Fidder

RGW Construction, Inc.

Name ol Frime cortracior il Rt 1-om e bi3ar

mwcpﬂm cortradio”
William S. Stewart

Date quole was provided ¥ the bacder or pnme Confractor

11/04/15
Butl e gl et of Wtk ant deruiphor of tervives B Lo suboonl- sdled o nesietials 1) L-uml_a_ul‘ ";‘;T
30,33,33,36, Water Truck Rental 31,464.00
37,38,46,50, :
66,73 342hr @592.00 hr
partial
- 11f 400% of an e is nok to be performed or Rurnished by the DBE. describe the exact portion f the Total 31,464.00
#tem to be performed or fumished.

representative of a cerlified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If the
bidder is awarded the contract, my business will enter into m contractual
agreement with the bidder or prime contractor to perform the type and
doliar amount of work shown on the DBE Commitment form.

ADA Notice: Fer indviduals with senscry d sabilicies, this dosument is availab e in alterrate “ormats. Ferinformation call (916) 654-6410 or TDD +216) 554-3380 or write Réccrds and Fams
Managemert, 1120 M Ztresl. MG-39. Sacramanlo. T8 35614,

Contract No. 04-2G8504
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY NEAR LIVERMORE
2.0 MILES EAST OF NORTH FLYNN ROAD AT STONE CUT UNDERPASS

0-15P01:54

In District 04 On Route 580
Under
Notice to Bidders and Special Provisions dated September 28, 2015 Standard Specifications dated 2010
Project plans approved June 1, 2015 Standard Plans dated 2010

To be submitted conjointly with
Electronic Bid book dated September 28, 2015
Identified by
Contract No. 04-2G8504
04-Ala-580-R4.0
Project ID 0412000008

Federal-Aid Project
ACNHP-5801-1(066)E

Bids open Wednesday, November 4, 2015 Dated September 28, 2015
AADD

n

CVE



11-10-15P01:54 Reyp

—— ‘
Construction, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF T -268504

DBE GOOD FAITH EFFORTS DOCUMENT N 4

DES-OE-0102.11A (REV 12/2014)

Page 10of3

1. List items of work the Bidder made available to DBE firms. ldentify items of work the Bidder might otherwise perform with its own forces, items that have been broken
dom\immaﬁuﬁhﬂutuﬂuwmmDEEp-ﬁnh-ﬁm,:ndihmbrwhhhﬂmBHdthnnhbhhdlwoﬂm frames for performance and delivery schedules in a
mmm«wudhdmbﬁwﬁdm.Fw-dhmﬁmﬁmum.uduviu--mwmam.hﬂmn The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE fims.

d Flexible Timef
Rem of Work Offered, Services Offered, or B I',‘_'ﬁ'".‘:"‘.*‘“??“""" for Performance and Delivary Amount Percentage of
Materials Supplied i b e Schedules ® Total Bid
YesMNo

Oves [Owno |Oves [Ono | OOyes [Owno
Oyes [Ono |[Oyes [Ono | [Jyes [Jno

See Attachment 1

Oves [Owno [[OJyes [Ono | [Jyes [Ino
Oves [Owno |[[Oyes [no | [Jyes [Ono

[Oves [Owno |[Oyes [Ono | Oves [Ono

[COyes [Ono |[Jyes [wno | [Jyes [no
[Qves [Owno |Oves [Ono | Oyes [Oneo

Oves [Owno |Oyes [no | Oyes [no

[Oves [Ono |dyes [Ono | [Jyes [dno
(Jves [Owo |Oves [Owno | Oves [Oneo

Cves [Owno |[Oyes [Ono | OOyes [no

[Jves [no |CJves [Owno | [Jyes [Ino

CJves [Ono |[Jves [Ono | Oyes [Iwo
OOyes [wno |[Jyes [Ono Oyes [wno

[Oves [Ono |[Oyes [Ono | [Jyes [Ono

[Qves [Ono [Oyes [Owno | [Oves [Jno

[Oves [Owno [[Jyes [no | []yes [Ino

[Jves [Owno |[Oyes [wno | [Jyes [Jno

Oves [no |[dyes [no | [Jves Cne
Cves [Owno |Oyes [Ono | [Jyes [COno

Contract No. 04-2G8504
3




11-10-15P01:55 RCVD

gidders Name: RGW Construction, Inc.

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION ComractNo: ___04-2G8504
DES-QE-0102.11A (REV 12/2014)
Page 2 of 3

2. List the names of certiied DBEs and all the dates on which they waere sclicited to bid on this project. Include the tlems of work offered and the dates and methods used for following

up initial and follow-up sdlicitations to determine with certainty whether the DBEs were interested. Attach copies of licitati e-mail gt deph records, fax confimations,

eflc.

Name of DBE Soiicited Date of Initial Sclicitation kems of Wark Offered Fallow Up Methods and Dates
See Attachment 2 1st email, fax and call log

10/23/15

Call log -10/23/15 -10-27/15

2nd email, fax and call log

10/30/15

Call log -10/30/15-11/04/15

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is nct a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contracl.

Provided Plans/ " .
T Name of Selected DBE ar . Quote Price Difference
Items of Work Spocoium;w& Offered Firm Non-DBE Name of Rejected Firm &) o)
Oyes [no
YES NO

0 O See Attachment 3

[yes [Ino

[yes [Ino

Oves [Owo

Oyes [wo

Ovyes [wo

Oyes [no

Oyes [no
|f the firm selected for the item is not a DBE, provide the for the selection on a te sheet and attach names, and phone bers for the firms Ested above.
Provide evidence as to why additional agreements could not be reached for DBES to perform work.

Contract No. 04-2G8504
4
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Li=18=1% P01 I55: RCVD

RGW Construction, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION WORACS e 04-3GE504
DBE GOOD FAITH EFFORTS DOCUMENTATION LOpRgL o =
DES-OE-0102.11A (REV 12/2014) dais gt

4. Describe the Bidder's outreach efforts ta identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results

See Attachment 4

Small Business Exchange-Online AD 10/15/15 - 10/22/15
SBE Today Newsletter 10/15/15
SBE Weekly Newsletter 10/19/15 - 10/23/15

Northern California Daily
Construction Service

Caltrans Website-Primes

10/15/15 & 10/21/15

10/12/15 - 10/30/15

Seeking Assistance
5. Describe the Bidder's efforts made to provide i sted DBEs with adeq information about the plans, specifications, and requirements cfthe Contract to assist them in
ponding to a solicitation. Identify the DBE's assisted, the type of informati provided, and the date of the contracts. Provide copies of supporting o 5
See Attachment 5
In Ads and Letters of solicitation (RFQ's] it was stated for any questions regarding
plans and specifications, contact our estimator, See attached copies
6. Describe the Bidder's afforts made to assist d DBEs in cbtaining bonding, fines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the
dates. Provide copies of supporting d
See Attahcment 5
n Ads and Letters of solicitation (R it was stated for any que
bonds and lines of credit, contact our estimator, See attached copies
7. Describe the Bidder's efforts made to assist i ted DBES in cbtaining y equipment, supp ials, o related or servi g supplies and
nt the DBE purch or leases from the prime contractor or its affiliate. Idoniﬁhb&Esuu‘u&d.mﬂyp.?fum“Mmdﬂlodln Provide copies of supporting

documents. List efforts made fo assist interested DBE in obtaining bonding lines of credit, insurance. quip upplies. materials, or related assistance or services.
excluding supplies and equipment the DBE subcontractor purcheses or leases from the prime contractor or ts affiliate. Identify the DBE assisted. the assistance offered, and the date.

Provide copies of supporting documents.
See Attahcment 6

In Ads and Letters of solicitation (RFQ's) it was stated for any questions regarding
equipment or material suppliers, contact our estimator, See attached copies

8. List tha names of agencies and the dates on which they ware d to provide assi in g. recruiting, and using DBE firms. If the agencies were contacted in writing,
provide copies of supporting documents.
See Attachment 7

Faxed 10/23/15 - no resonses

United Certification Program (UCP) 10/23/15 - Website - List of certified DBE Subcontractors and Suppliers for solicitation

9. Include additional data to support a demonstration of good faith efforts.
See Attachment 8 Outreach letters faxed to local agencies- Subcontractors and Suppliers Responses
UCP research results
RGW attends Public Work Agencies businesses and outreach meetings " Meets & greets " ie: Alameda County Public
Works Agency Building Opportunities (BOB), BART and Contra Costa County .

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this d is available in al te & For ink ion, call (916) 445-1233.
TTY 711, or write to Records and Forms Management. 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 04-2G8504
5
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Attachment 1

Breakdown of Work Items

Bid $ $4,090,858.50
Prime | Item
Bidder |Broken
Performs| Down Percentage of

Work Area or Materials (Y/IN) | (Y/N) Amount $ Contract
Construction Area Signs 4 Y $4,900.00 0.12%
Traffic Control N Y $22,000.00 0.54%
|Cold Plane N Y $26,000.00 0.64%
|Clear & Grub Y Y $31,400.00 0.77%
Roadway Excavation Y Y $354,255.00 8.66%
Landscaping ¥ 2Ys $62,830.00 1.54%
Hydroseeding ¥ ¥ $2,100.00 0.05%
Erosion Control N i $47,490.00 1.16%
Irrigation N Y $10,000.00 0.24%
/Aggregate Base L Y $43,615.00 1.07%
Asphalt Paving i X $68,720.00 1.68%
AC Dike N Y $4,605.00 0.11%
CIDH Piles N X $427,811.00 10.46%
Structural Concrete i X $946,510.00 23.14%
Reinforcing Steel N Y $76,742.00 1.88%
Signs Roadside Y Y $2,900.00 0.07%
Fencing N XY $48,775.00 1.19%
MBGR N Y $32,218.00 0.79%
Metal Railing N Y $43,772.00 1.07%
Concrete Barrier Y Y $79,853.00 1.95%
Thermoplastic & Painted Traffic Stripe &

Marking N ¥ $41,610.00 1.02%
Pavement Markers N Y $230.00 0.01%




Attachment 1

SWPPP ¥ b i $9,385.00 0.23%
Water Truck Y Y $58,824.00 1.44%
Sweeper ¥ Y $27,500.00 0.67%
Hazardous Substance Removal X Y $12,822.00 0.31%
Trucker N Y $319,969.00 7.82%
Storm Drain (Underground) Y e $8,326.00 0.20%

$2,815,162.00 52.11%
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Hwy 580 Soldier Pile Wall, Livermore Certified DBE Sub Listing Estimte #15083
Caltrans 04-2G8504 Bid Date 11/4/15
Firm/DBA Name City Stai Zi EMail ‘Phone Fax Response
DELTECH ENGINEERING, INC  ANAHEIM CA 92807 abili@deltechengineeringinc.com | 714 495-9755 714 384-4594

CYBER PROFESSIONAL SOLUTIOICHULAVISTA | CA| 91911 admin@cyberpsc.com 619 498-4819 609 498-1060

RELIANCE ENGINEERING INC  SAN FRANCISCO CA 94124 admin@reinc.us 415/285-3268 415 285-3651 -

LNA CONCRETE STRUCTURES, INCHINO HILLS CA 91709 agarcialna@aol.com 909/393-1493 909 393-9363

HERCON COMPANY, INC. RANCHO SANTA MAR/CA  92688|ahernandez@herconcompany.con 949 766-6770 = 949 766-6768

CINDY BALES ENGINEERING, INCBIG BEAR CITY . CA 92314 airbears@balesengineering.com = 909 585-1557 | 909 752-7090

A.J. VASCONI GENERAL ENGINEI CONCORD CA| 94520 aj@ajvasconi.com 925 691-9400

DREAMBUILDER CONSTRUCTIOI PLACENTIA CA| 92870 alex.singh@dreambuildercorp.con 714 646-3697 = 714 646-3698 |
EMINENT ELECTRICAL SAN MATEO CA| 94403 alex@eminentelectrical.com 650 245-8879 270|721-5845

VASQUEZ CONSTRUCTION COM SAN DIEGO CA 92102 andrea@vasquezco.com 619 237-3607 619(237-3610
APADANA ENGINEERING, INC. 'SAN FRANCISCO CA 94134 apadanal@sbcglobal.net; sopida@ 415|300-6600 @ 415/467-7721 : 2 |
BUENA VISTA LANDSCAPE, INC ORANGE CA 92867 b.v.landscape@pacbell.net 714/771-2563 | 714 771-2569

SAN DIEGO BAY AREA ELECTRIC,POWAY CA 92064 bev@bayareaelectric.com 858 748-2060 = 858 748-6012

BRAVO PACIFIC, INC. DBA MARN YUCAIPA CA 92399 bravopacific@hotmail.com 909 790-1637

M J AVILA COMPANY, INC.  FRESNO CA| 93723 brucej@mjavila.com 559 846-7601 | 559 846-7610 .
BURKE CONSTRUCTION SHINGLE SPRINGS |CA| 95682 burkebid@gmail.com 530 676-1009 530/672-2411

BWW & COMPANY 'REDLANDS CA| 92374 b-w-w@live.com 909 268-8516 909 |435-0392

METCO SAN RAFAEL CA 94901 c.martinez@metco-usa.com 415 455-9922 4154559960 i
ABSOLUTE URETHANE FRESNO CA| 93706 carolyn@absoluteurethane.com: r 559 241-0160 559 227-2212

STRAIGHT STRIPE PAINTING INC ST. GEORGE UT 84770 cheever@straightstripe.com 435/656-0930 435 634-0580

CONCRETE LANDSCAPE SERVICE BENICIA CA 94510 clsconcrete@pacbell.net | 916 688-1500 916 682-1884

NACC, INC ARLINGTON X 76010 contact@naccservices.com 817 276-2388 @ 817 276-1131|

CONTECH CONCRETE TECHNIQU FRESNO CA 93727 contechg@gmail.com 559 251-8818 = 559 251-8821

PC&N CONSTRUCTION, INC 'BYRON CA 94514 cplum@pcnconstructioninc.com 925 634-4567 925 634-4339 ™
SATELLITE PAINTING, INC. 'SAN JOSE CA| 95136/ cs@satpainting.com 408 264-1600 408 264-0300

ABS L CONSTRUCTION 'HAYWARD CA| 94544 daryl@abslconstruction.com 510 727-0900 510|727-0910

DISABLED AMERICAN VETERAN FRESNO CA| 93706 DAVEtrucksweep@gmail.com 559 370-5756 559|374-6470 |
PROFESSIONAL CONCRETE SAW MERCED 'CA| 95344 davidscott@gvni.com 209 722-2226 209 722-2227

STATEWIDE STRIPES, INC 'SAN DIEGO CA| 92120 dawn@statewidestripes.com 858/560-6887 858 560-0158

ALERT-O-LITE, INC 'FRESNO » 'CA| 93721 debbieh@alertolite.com 559 453-2474 | 559 453-3250

D2 PAINTING 'APTOS CA 95003 deedee@d2painting.com 831 295-9192 [

MC CULLOUGH CONSTRUCTION ARCATA CA 95521 denamccullough@mcculloughcons 707 825-1014 = 707 825-1769

A 'S CONTRACTORS, INC. 'MARIPOSA 'CA| 95338 deni@sti.com 209 742-6684 = 209/966-2643




Hwy 580 Soldier Pile Wall, Livermore Certified DBE Sub Listing Estimte #15083

Caltrans 04-2G8504 Bid Date 11/4/15
D & D CONCRETE CONSTRUCTIC STOCKTON 'CA| 95210 denise7431@yahoo.com 209/992-2267 i o
D AND B PAINTING COMPANY, | OAKLAND CA 94621 derek@dbpaint.com; dbpaint@sb: 866 431-9869 = 510 633-5753

DEXTEROUS CONSTRUCTION  LOS ANGELES 'CA| 90043 dextersconstruction2@hotmail.co 323 290-1100 323 290-1199

GONZALES, SUAREZ & ASSOCIATUPLAND ~ CA| 91786 dgonzales@gsaeng.com 909 981-2156 = 909|988-9531

J FRANCIS COMPANY \R[VERSIDE CA 92504 diana@jfranciscompany.com 951 776-9100 @951 /776-9174 =
ABRASIVE BLASTING SERVICE  RIVERSIDE CA 92509 dianawinn@abrasiveblastingservi¢ 951 683-4692 | 951/786-9081

NIELSON CONSTRUCTION 'NAPA i CA 94558 dnielson@nielsoninc.com 707 253-8774 | 707 253-0131

AMG CONSTRUCTION OAKLAND CA 94605 |dougblacksher@aol.com 510 562-8638 | 510 562-4339

SCHOTKA CONSTRUCTION INC AMERICAN CANYON (CA 94503 |dschotka@aol.com 707 265-6977 | 707 265-6856 ]
EDISON CONSTRUCTION, INC. |BAKERSFIELD CA| 93307 eci@lightspeed.net | 661/366-6311 @ 661 366-0204

VINTAGE PAVING COMPANY, INWINTERS CA| 95694 edc@vintagepavingco.com 530 795-0132 530/795-5734

KIONA LANDSCAPING _ EUREKA CA 95503 egruetzmacherjr@gmail.com 707|616-4340 } BT L=
E. GUINN INC. |SAN FRANCISCO CA| 94124 eguinn55@gmail.com 415|571-9759 8
MIDWEST BUILDING SUPPLIES, | DETROIT Ml 48223 elmerdx@aol.com 313 592-4989

A C DIKE CO LINCOLN CA 95648 email@acdike.com 916 645-7747 | 916 645-9618

ERNEST B. DEE 7 'SACRAMENTO CA 95823 ernestdeeb@gmail.com 916 271-0410 916|691-2127 B
TRAFFIC CONTROL PROS 'CONCORD ICA 94520 estimating@tcpros.net 925/270-4580 | 925|405-3833

LA FIRMA INC. NIPOMO CA 93444 estimating@theswpppfirm.com | 805/748-8576 805 929-0501 o
DECO PAVE IRWINDALE |CA 91706 |Ferry@DecoPaveCorp.com 626/337-9580 626 480-1557|

OLIVER TRANSBAY CONSTRUCTISAN FRANCISCO CA 94124 |flotbc@sbcglobal.net 415/330-0904 i 415 330-0934

FORCE TRAFFIC CONTROL, INC. [EXETER CA 93221 forcetraffic@earthlink.net 559 594-1062 = 559 594-1056

K R C SAFETY CO. INC. VISALIA |CA 93291 ‘garyc@krcsafety.com 559 732-0393  559/732-2684 i
GECKO GOLF CONSTRUCTION, I|SAN RAMON CA 94583 geckogconstruction@gmail.com | 925 548-8723

DOMINGUEZ & SONS TRUCKING SAN JOSE CA 95112 genaro@dominguezandsons.com | 408 288-9663 408 275-6762

GLOBAL ROAD SEALING, INC  GARDEN GROVE CA 92843 globalroadsealinginc@gmail.com | 714/893-0845 @ 714 893-0945 e L]
G. W. PEOPLES CONTRACTING CARLINGTON VA 22202 gwpeoples@aol.com 202 488-7185 @ 703 682-6804 it
EXARO TECHNOLOGIES CORPOFR BURLINGAME CA 94010 hd@exarotec.com 650 777-4324 | 650/777-4326|

HALF MOON BAY GRADING & P;HALF MOON BAY |CA 94019 hmbpave@shbcglobal.net 650 726-3588 = 650 726-3582 RS
H & R PLUMBING DRAIN & CLEAEL SOBRANTE CA 94803 |horale@sbcglobal.net 510 222-5556 510|222-4627 |
INDUSTRIAL BATTERY SERVICES RICHMOND CA 94804 ibsrecoder@aol.com 510/222-7719 | 510 412-5988

FCS STRIPING, SEALING AND PA' LIVERMORE ca 94551 inesseoane@fcs-ssp.com 925/373-6205 925 373-6208 ; e |
EXBON DEVELOPMENT, INC. | CERRITOS CA| 90703 info@exbon.com | 714 827-7327 | 562 777-1888 Wl
INTERWEST PACIFIC, LTD. 'SOLANA BEACH CA 92075 jack@interwestpacific.com 858 259-2062 = 858 345-3737

DEMOOR'S PAINTING, INC. 0JAI CA 93023 jackie@demoorpainting.com 805 646-7774 805/646-9191




Hwy 580 Soldier Pile Wall, Livermore Certified DBE Sub Listing Estimte #15083

Caltrans 04-2G8504 Bid Date 11/4/15
JAKI CONSTRUCTION COMPANY SAN LEANDRO [CA| 94577 jakiconstructioncompany @gmail.c 510 568-2560 510|568-5236

SPIRIT ROAD OILS MORGAN HILL CA| 95037 jan@spiritroadoils.com ' 408/ a65- 2270 408 465-2280| 1.
CAL-CON PUMPING, LLC SAN FRANCISCO CA 94130 jb.calcon@mac.com | 415 401-9838 415|401-7664 N
CIRIMELE ELECTRIC WORKS INC. RICHMOND CA| 94804 jdrimele@cirimeleelectriccom | 510620-1150 510620-1155

WELDON WORKS, INC. SAN JOSE CA 95133 jenn@weldonworks.com | 408 251-1161 | 408 251-1162

KERN COUNTY CUSTOM CONCR BAKERSFIELD CA 93306 JerryKCCC@yahoo.com | 661/872-4602 661 325-5590

GATES ENTERPRISES, INC SANTA ANA CA 927o7| jgates.gei@gmail.com | 714/382-6707 | 714 382-6801 O
JARELL HARRIS STRIPING SERVICSAN CARLOS 'CA| 94070 jharrisstripingservices@hotmail.cc 650 832-1171 | 650 832-1736 L
J.J.R. CONSTRUCTION SAN MATEO CA 94402 JJRCONSTRUCTION@AOL.COM | 650/343-6109  650/343-6207

J. MORAGA CONSTRUCTION, IN(MERCED CA 95348 jmoraga@flash.net | 209 388-9200 209|383-6506 e

J N A BUILDERS, INC. LA CRESCENTA CA| 91214 JNABUILDERSINC@gmail.com | 818(281-5262 818[248-0@1 =

VALVERDE CONSTRUCTION, INCSANTA FESPRINGS |CA 90670 joev@valverdeconst.com | 562 906-1826 | 562 906-1918

SUAREZ & MUNOZ CONSTRUCT HAYWARD 'CA|  94545|john@suarezmunoz.com 510 782-6065 510 782-6078 ]
T.D.W. CONSTRUCTION, INC  LIVERMORE CA| 94550 josie@tdwconstruction.com | 925/455-5259 | 925 455-0325 )
BAY LINE CUTTING & CORING, It BERKELEY CA 94710 juan@baylinecutting.com | 510 527-1000 510 527-0500 R
FINE GRADE EQUIPMENT, INC. | PALMDALE 'CA 93551 judy@finegradeinc.com ' 661 949-8788 | 661\722 8900

NORTH AMERICAN FENCE & RAIOAKLAND CA| 94606 kdcomini@yahoo.com 5104360755 | 510 |534-5406 e
SITEWORKS CONSTRUCTION, IN LAFAYETTE CA| 94549 kdesena@linkzone.com | 925/284-1437 925/256-8357

K & G CONCRETE INC ROSEVILLE CA 95661 keaven@kgconcretepumping. com 916 539- 6652 866 878—2769 R N b
GENERAL ENGINEERING CONSTI DANVILLE ICA| 94526 kelly.generalengineering@yahoo.¢ 925 7685329 | o

GK CONSTRUCTION OAKLAND CA 94601 kevinyip168@yahoo.com 510 928-3036 510 895- 3as§T il
KILLGORE INDUSTRIES ALAMEDA ‘CA 94501 killgoreind@earthlink.net | 510 715-4863 | | 510/548-3981 |
AZ CONSTRUCTION, INC. LA PUENTE CA 91744 KIM@acefencecompany.com szTar 333-0727 626 333-7843| =
SUULUTAAQ, INC - ALASKA NAT SUISUN SITY ICA| 94585 kristina.viado@suulutaag.com 707 427-3209 707‘419-4851’ g
TRI-VALLEY CONTRACTING, INC. ORINDA CA | 94563\Iandy@tnvalleystnpmg com #925|787 1003 ‘ 888 872- 4450 |
U.S. CONCRETE CONSTRUCTION CASTAIC CA 91384 les@us-concrete.net | 661 259- 3522 | 661 799- 1038 : N

PACIFIC UTILITY CONSTRUCTION WOODLAND CA| 95776 Iharrlson@pacmcutlIltyconstruct|c| 530 669-7812 530/669-7836 o
IPI CONSTRUCTION PANORAMACITY  |CA| 91402 long@ipicorp.us '\ 818'786 8433 | 818/786-8434

AMERICAN PRECISION BUILDER! PINOLE CA 94564 louis@apbconstruction.com | 510 827-7684 510 764- 4955

AHI CONSTRUCTION, INC. 'WEST SACRAMENTO CA| 95691 madams@ahiconstructs.com | 916/400-3710 | 916 400-3711

MAD STEEL INC. _ SAN DIMAS CA| 91773\madsteelinc@aol com 7909 592-3443 J_909|394-o724‘

DEHARO RAMIREZ CORPORATIC SAN FRANCISCO CA 94107 marco@dhrgconcrete.com | 415/552-3504 41$52 3505 s
INTERIOR DEMOLITION INC ~ MONTROSE ~ [CA| 91020 maria@interiordemolition. net | 818 249- -4932 | 818 249-4937 g i
PACHECOS GOLDEN PAINTING, [SAN MATEO CA| 94403 MARIAENCISOM@GMAIL.COM | 650 771-1539 l |




Hwy 580 Soldier Pile Wall, Livermore Certified DBE Sub Listing Estimte #15083
Caltrans 04-2G8504 Bid Date 11/4/15
URBAN GRAFFITI ENTERPRISES, |AZUSA CA| 91702 mariag@urbangraffiti.com | 6268154900 | 626 815-4499

M. HERNANDEZ CONSTRUCTIOISAN FRANCISCO CA 94124 mariano@hernandez-engineering. 415 824-4731 | 415 824-4696

STORMWATER SPECIALISTS INC|ELK GROVE _tA 95624 Mary@stormwaterspecialists.com 916\230—0370 916 405-4180

MAXIMUM METAL WORKS LLC |LOS ANGELES CA 90002/ maximumironworks@yahoo.com 323 426-1493 | 323 487-5480?

MACHADO & SONS CONSTRUCTTURLOCK |CA 95380 mike@machadoandsons.com 209/632-5260 | 209 632-3963

MOTHERLODE CONCRETE CONSSUTTER CREEK ‘CA 95685 motherlodeconcrete@att.net 209 223-2663 | 209 267-1887

MASTERPIECE PAINTING, INC. |OAKLAND - CA 94602 | mppaintingl @yahoo.com 510 531-5494 | 510(832-1700

STOLOSKI & GONZALEZ, INC. |HALF MOON BAY 'CA| 94019 mthorn@stoloskigonzalez.com 650/726-7119 | 650|726-9055 E
NORCAL GENERAL CONSTRUCTI SAN JOSE ~lca 95132 norcalgeneralconstruction@yahoc 408 886-0335 408|969-1650

NOR-CAL PUMP & WELL DRILLINYUBA CITY CA 95993 norcalpump@yahoo.com | 530 674-5861 530/674-1525

ACCURATE SAWCUTTING TURLOCK CA 95380 office@accuratesawcutting.com | 209/632-5010 209 632-9241

OLYMPIC PAINTING CONCORD CA 94521 olympicpainting@mail.com 925(356-0256 | 925|356-0256

ON THE LEVEL CONCRETE SAN FRANCISCO CA 94124 onthelevelconcrete@yahoo.com | 415 407-3695 = 415 349-4489

AJS PAINTING AND DECORATIN(SAN FRANCISCO CA 94124 paintingajs@aol.com 415/505-6978 | 925779-3467

DILLARD ENVIRONMENTAL SERy BYRON -CA___ 94514 |patriciad@dillardenv.com 925 634-6850 | 925 634-6858

AUSTIN ENTERPRISE 'BAKERSFIELD CA ' 93314 |paustin@austin-enterprise.com 661 589-1001 | 661 589-9509 |
ANCHOR SINGH PAINTING SACRAMENTO CA 95833 |perfectpainter26@yahoo.com 916 595-1837 | ,ﬁ - |

R6 INTERIORS NORTH HIGHLANDS |CA 95660|r6interiors@sbcglobal.net 916 331-0662 @ 916 331-5599

EAGLE ENVIRONMENTAL CONSTSAN FRANCISCO CA 94124 rbatiste@eec-corp.com y 415 480-0280 415|715-1207

NEWLAND ENTITIES, INC MARYSVILLE CA 95901 rcervantes@newlandentities.cﬁm 530 755-1178 530/674-0756
ARCHITECTURAL UNLIMITED BU INGLEWOOD CA 90304 RDiaz433@hotmail.com 424 227-4815 424|227-4817 o
AZUL WORKS INC SAN FRANCISCO |CA 94124 rocio@azulwqus.com 415/558-1507 @ 415 558-1556

ALANIZ CONSTRUCTION COMPAFREMONT 'CA| 94538 rosy@alanizpaving.com ) 510(770-5000 510|770-5070

EAR - ENVIRONMENTAL ASSESSI RIVERSIDE CA 92505 rpendurthi@earmanagement.com 951 324-8060 951 324-8061

RUBECON BUILDERS INC. SAN FRANCISCO CA 94124 ruben@rubecon.com; office@ruby 415(206-7740 415 206-1750

AMERICAN STEEL PLACERS, INC.SAN BERNARDINO  CA 92408 Rusty@steelplacers.com 909 884-6031 | 909 433-9150

ROADWAY CONSTRUCT IQIjﬁC!SAN FRANCISCO CA 94105 ryazdi0OS@gmail.com 415 293-8490 | 415 293-8492

MAID FAST EL CAJON CA 92020 SCOTTMARRONE@MAID-FAST.CO 619 749-6116 619 749-6116 |
S KWOK ENGINEERS, INC. ALAMEDA CA 94501 seng@skwokengineer_S‘).com 510 220-9017 | 888 733-1360

ERIC'S BACKHOE SERVICE ACTON e CA 93510 serranohe@aol.com | 661 965-7976  661/269-2222

M & S ENVIRONMENTAL LANDS REDDING CA 96003 shelley@mandsenviro.com; micha 530 241-1418 @ 530 241-9647

CONTRACTOR SERVICES GROUP WEST SACRAMENTO CA 95691 shelli@csg-web.com 916 371-7303 866 366-6646

SHOWTIME CONSTRUCTION INCRICHMOND ~ CA 94801 showtimeconstruction@yahoo.col 510 478-6229 = 307|735-7132
COLEMAN CONSTRUCTION' 'UPPERLAKE CA 95485 -ti:oleman2009@hotmail.com | 707 275-9016 \ 707|275-9025




Hwy 580 Soldier Pile Wall, Livermore

Caltrans 04-2G8504

Certified DBE Sub Listing

Estimte #15083
Bid Date 11/4/15

THE COLORES PAINTING CO. IN(SAN FRANCISCO CA 94112 thecolores1970@yahoo.com 415 235-3155 |

THE RODRIGUEZ CORPORATION PORTLAND OR 97219 therodcorp@msn.com 503 245-0679 = 503|245-5715

MORALES CONTRACTING SERVI{BALDWIN PARK CA 91706 tmorales@moralescontracting.cor 626 856-3646 626 856-3648

FRANK MEDINA GENERAL ENGII OROVILLE CA 95966 toni.medina@att.net 530/743-0744 530 743-9352 )
D-LINE CONSTRUCTORS, INC. | OAKLAND CA | 94606 tony@dlineconstructors.com 510(251-6400 510/251-6401

TRAFFIC LOOPS CRACKFILLING, | ANAHEIM CA 92804 trafficloops@sbcglobal.net 714/520-4026 714/520-4027

TYRRELL RESOURCES, INC. REDDING CA| 96003 tyrrellresources@sbcglobal.net 530(243-8733 | 530 241-8975!

UDBE STEEL RIVERSIDE CA| 92509 udbest.eel2011@gmail.com 951/529-3359 = 951 224-9797, )
UNITED PRO PAINTING, INC  HAYWARD CA| 94541 unitedpropainting@msn.com 510 733-5540 510 733-3327,

UWA ELECTRIC CO. OAKLAND CA 94605 uwaelectric@gmail.com 510/562-4266 510 562-3453

PETE CHACON CONSTRUCTION, HAYWARD CA| 94541 vachacon@pcconstr.com 510 921-3802 ]

V A P CONSTRUCTION INC LA MIRADA 'CA| 90638 vapconstructioninc@gmail.com | 714 253-3270 =714 551-9420

UDB ENTERPRISES, INC STOCKTON CA 95203 vilarino76@gmail.com 209 649-8651 209/932-0873

MLE ENVIRONMENTAL TECHNO RANCHO CUCAMONGCA 91701 vmuniz@charter.net 909 989-7191 909 989-4791

WALLACE STRUCTURES HYDESVILLE CA 95547 wallacestr@aol.com 707 834-4992 707|768-3386

WHITE'S CUSTOM CONSTRUCTII ROSEVILLE CA 95747 whitescustom@yahoo.com 916/284-1680 916/875-8095

WILLIS REBAR FAIRFIELD CA 94533 willisrebar@gmail.com 707 419-5949 707 759-3483 b
YOLANDA'S CONSTRUCTION AD SAN FRANCISCO CA 94124 yjones@ycat-c.com 415 647-2682 415 647-2683 e
ESQUIVEL GRADING & PAVING, SAN FRANCISCO CA 94124 yvette@esquivel-gp.com | 415 468-5700 415 468-8108

EAGLE ENGINEERING AND CON¢REDWOOD CITY CA 94062 650 367-8000 650 367-8282 1
FOCON, INC OAKLAND CA| 94612] 510 465-6319 = 510 465-6356

ADVANCED GEOSOLUTIONS, INCLAKE FOREST CA| 92630 ' 310 796-9000 310 796-9001

BC SCHMIDT CONSTRUCTION, It WILLIAMS CA| 95987 X . ' 530 473-5423 530 473-2749

BERT W SALAS, INC. SANTEE CA| 92071 619 562-7711 619 258-3515 .

BJ WILLIAMS COMPANY, INC  SACRAMENTO CA| 95834 916 359-5055

CMC TRAFFIC CONTROL SPECIAISAN FRANCISCO CA 94124 415 206-1700 415 206-1711

COVARRUBIAS BROTHERS CONS MURRIETA CA 92562 951 600-1751 951 600-4975 J

E E ELECTRIC, INC ~ |FONTANA CA 92337 909 /829-7818 909/829-0118

FANFA, INC. SAN LORENZO CA 94580 A | 510/278-8410 510/278-3095 o
LOWERS WELDING & FABRICATISANTA FESPRINGS CA 90670 a | 562 946-4521 562 903-0116 -
MARISCAL PAINTING, INC. 'COVINA CA 91723 | 626 331-2304 | 626 331-2560

OLIVAS VALDEZ INC. VANCOUVER WA 98663 ik 360 225-7900 | 360 225-6400

Arst P 100931
Secondh EWC  [of30/45 -



/B

RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C

REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone
Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint
Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm
Drain (Underground), Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact
Andrew Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of
credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment and
performance bonds equal to 100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 4"
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER




Aimee Casteel

From: Aimee Casteel
ant: Friday, October 23, 2015 7:58 AM
To: 'mariag@urbangraffiti.com’; 'mariano@hernandez-engineering.com’;

'Mary@stormwaterspecialists.com’; ‘'maximumironworks@yahoo.com’;
'mike@machadoandsons.com’; 'motherlodeconcrete@att.net’; 'mppaintingl
@yahoo.com’; 'mthorn@stoloskigonzalez.com’;
'norcalgeneralconstruction@yahoo.com’; 'norcalpump@yahoo.com’;
‘office@accuratesawcutting.com’; ‘olympicpainting@mail.com’;
'onthelevelconcrete@yahoo.com’; 'paintingajs@aol.com’; 'patriciad@dillardenv.com’,
'paustin@austin-enterprise.com’; ‘perfectpainter26@yahoo.com’;
'réinteriors@sbcglobal.net’; 'rbatiste@eec-corp.com’; 'rcervantes@newlandentities.com’;
'RDiaz433@hotmail.com’; 'rocio@azulworks.com’; ‘rosy@alanizpaving.com'’;
'rpendurthi@earmanagement.com’; ‘ruben@rubecon.com’; "office@rubecon.com’;
'Rusty@steelplacers.com’; 'ryazdi05@gmail.com’; 'SCOTTMARRONE@MAID-FAST.COM’;
'seng@skwokengineers.com’; 'serranohe@aol.com’; ‘'shelley@mandsenviro.com’,
'michael@mandsenviro.com’; 'shelli@csg-web.com’;
'showtimeconstruction@yahoo.com’; ‘tcoleman2009@hotmail.com’; ‘thecolores1970
@yahoo.com’; 'therodcorp@msn.com’; ‘tmorales@moralescontracting.com'’;
'toni.medina@att.net’; ‘tony@dlineconstructors.com’; ‘trafficloops@sbcglobal.net’;
'tyrrellresources@sbcglobal.net’; ‘udbest.eel2011@gmail.com’;
‘unitedpropainting@msn.com’; 'uwaelectric@gmail.com’; 'vachacon@pcconstr.com’,
'vapconstructioninc@gmail.com’; 'vilarino76@gmail.com’; 'vmuniz@charter.net’;
‘wallacestr@aol.com’; 'whitescustom@yahoo.com’; ‘willisrebar@gmail.com’;
'yjones@ycat-c.com’; 'yvette@esquivel-gp.com’

ubject: FW: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15
RGW CONSTRUCTION.INC. R G W C ONSTRUCTI ON I N C .
REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut
Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E
Engineer Estimate: $5,100,000 — 245 Working Days
Goal: DBE 7%

Bids: November 4", 2015 @ 2:00 PM



The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic Control, Cold
Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate
Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs
Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
“hermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous
substance Removal, Trucker, Painting Structures, Storm Drain (Underground), Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact Andrew
Eldridge 925-606-2400 andrew.eldridge@rgweonstruction.com for any questions, including bonding, lines of credit, or insurance or
equipment or material suppliers. Subcontractors should be prepared to submit payment and performance bonds equal to 100% of their
quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is wdlmg to breakout any portion of work to encourage DBE participation. Contact us for a speclﬁc item list. Please indicate
your interest in bidding any portion of the work and submit a bid or material quoted by November 4™ 2015 at 12:00pm. Your time
and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER

Almee

Aimee Casteel

Assistant Contract Administrator
RGW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
925-606-2400 Ext. 2464
925-961-1925 Fax



Aimee Casteel

—_— e e e s s s T

From: Aimee Casteel
ent: Friday, October 23, 2015 7:57 AM
To: ‘estimating@theswpppfirm.com’; 'Ferry@DecoPaveCorp.com’; 'flotbc@sbcglobal.net’;

'forcetraffic@earthlink.net’; 'garyc@krcsafety.com’; ‘geckogconstruction@gmail.com’;
'genaro@dominguezandsons.com’; 'globalroadsealinginc@gmail.com’;
‘gwpeoples@aol.com’; 'hd@exarotec.com’; 'hmbpave@sbcglobal.net’;
'horale@sbcglobal.net’; 'ibsrecoder@aol.com’; 'inesseoane@fcs-ssp.com’;
'info@exbon.com’; 'jack@interwestpacific.com’; ‘jackie@demoorpainting.com’;
'jakiconstructioncompany@gmail.com’; ‘jan@spiritroadoils.com’; 'jb.calcon@mac.com’;
'jcirimele@cirimeleelectric.com’; ‘jenn@weldonworks.com’; 'JerryKCCC@yahoo.com’;
'jgates.gei@gmail.com’; ‘jharrisstripingservices@hotmail.com’;
'JJRCONSTRUCTION@AOL.COM'; 'jmoraga@flash.net’; 'JNABUILDERSINC@gmail.com’;
joev@valverdeconst.com’; ‘john@suarezmunoz.com’; ‘josie@tdwconstruction.com’;
‘juan@baylinecutting.com’; ‘judy@finegradeinc.com'’; 'kdcomini@yahoo.com’;
'kdesena@linkzone.com'; 'keaven@kgconcretepumping.com’;
'kelly.generalengineering@yahoo.com’; 'kevinyip168@yahoo.com’;
‘killgoreind@earthlink.net’; ‘KIM@acefencecompany.com’;
'kristina.viado@suulutaag.com’; 'landy@trivalleystriping.com’; 'les@us-concrete.net’;
'Iharrison@pacificutilityconstruction.com’; ‘long@ipicorp.us’;
'louis@apbconstruction.com’; ‘madams@ahiconstructs.com’; 'madsteelinc@aol.com’;
'marco@dhrgconcrete.com’; ‘'maria@interiordemolition.net’;

'"MARIAENCISOM@GMAIL.COM'
Subject: FW: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15
RGW CONSTRUCTION, INC. R G W C ON ST RUCGCGT I ON I N C .
REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut
Underpass
Contract No. 04-2G8504
Federal Aid Project No. ACNHP-5801-1(066)E
Engineer Estimate: $5,100,000 — 245 Working Days
Goal: DBE 7%
Bids: November 4™, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic Control, Cold

Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate
Jase, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs

Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,

1



Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous
Substance Removal, Trucker, Painting Structures, Storm Drain (Underground), Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

. lans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact Andrew
Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit, or insurance or
equipment or material suppliers. Subcontractors should be prepared to submit payment and performance bonds equal to 100% of their
quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list. Please indicate
your interest in bidding any portion of the work and submit a bid or material quoted by November 4™ 2015 at 12:00pm. Your time
and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER

Almee

Aimee Casteel

Assistant Contract Administrator
RGW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
925-606-2400 Ext. 2464
925-961-1925 Fax



Aimee Casteel

from: Aimee Casteel
ant: Friday, October 23, 2015 7:57 AM
To: ‘abili@deltechengineeringinc.com’; ‘admin@cyberpsc.com’; ‘'admin@reinc.us'’;

‘agarcialna@aol.com’; 'ahernandez@herconcompany.com’;
‘airbears@balesengineering.com’; 'aj@ajvasconi.com’;
‘alex.singh@dreambuildercorp.com’; "alex@eminentelectrical.com’;
‘andrea@vasquezco.com’; 'apadanal @sbcglobal.net’; 'sopida@sbcglobal.net’;
'b.v.landscape@pacbell.net’; 'bev@bayareaelectric.com’; 'bravopacific@hotmail.com’;
'brucej@mjavila.com’; 'burkebid@gmail.com’; 'b-w-w@live.com’; 'c.martinez@metco-
usa.com’; ‘neweamil@newemail.com’; ‘cheever@straightstripe.com’;
‘clsconcrete@pacbell.net’; ‘contact@naccservices.com'; ‘contechg@gmail.com’;
'cplum@pcnconstructioninc.com’; ‘cs@satpainting.com’; ‘daryl@abslconstruction.com’;
'DAVEtrucksweep@gmail.com’; ‘davidscott@gvni.com’; 'dawn@statewidestripes.com’;
‘debbieh@alertolite.com’; 'deedee@d2painting.com’;
‘denamccullough@mcculloughconstructioninc.com’; ‘deni@sti.com’; ‘denise7431
@yahoo.com’; 'derek@dbpaint.com’; ‘dbpaint@sbcglobal.net’; ‘dextersconstruction2
@hotmail.com’; 'dgonzales@gsaeng.com’; 'diana@jfranciscompany.com’;
‘dianawinn@abrasiveblastingservice.com’; ‘dianawinn@sbcglobal.n’;
‘dnielson@nielsoninc.com’; ‘dougblacksher@aol.com’; 'dschotka@aol.com’,
‘eci@lightspeed.net’; 'edc@vintagepavingco.com’; ‘egruetzmacherjr@gmail.com’;
‘eguinn55@gmail.com’; ‘elmerdx@aol.com’; 'email@acdike.com’; ‘ernestdee6
@gmail.com’; ‘estimating@tcpros.net’

Subject: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15
RGW CONSTRUCTION, INC. R G W C ONSTRUCTION I N C
REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut
Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic Control, Cold
Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate
Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs
(oadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous
Substance Removal, Trucker, Painting Structures, Storm Drain (Underground), Jack 18” Steel Pipe-auger-bore
1



Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact Andrew
~Idridge 925-606-2400 andrew.eldridge@rgweonstruction.com for any questions, including bonding, lines of credit, or insurance or

[{uipment or material suppliers. Subcontractors should be prepared to submit payment and performance bonds equal to 100% of their
quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list. Please indicate
your interest in bidding any portion of the work and submit a bid or material quoted by November 4™ 2015 at 12:00pm. Your time
and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER

Aimee

Aimee Casteel

Assistant Contract Administrator
RGW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
925-606-2400 Ext. 2464
925-961-1925 Fax
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C

2" REQUEST FOR QUOTATION: Are you bidding??
RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone
Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4", 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint
Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm
Drain (Underground), Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact
Andrew Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of
credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment and
performance bonds equal to 100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 4"
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER




Aimee Casteel
e e e e e e e e e}

From: Aimee Casteel
ant: Friday, October 30, 2015 2:44 PM
To: ‘abili@deltechengineeringinc.com’; 'admin@cyberpsc.com’; ‘admin@reinc.us’;

‘agarcialna@aol.com’; ‘ahernandez@herconcompany.com’;
‘airbears@balesengineering.com’; 'aj@ajvasconi.com’;
‘alex.singh@dreambuildercorp.com’; 'alex@eminentelectrical.com’;
‘andrea@vasquezco.com’; 'apadanal @sbcglobal.net’; 'sopida@sbcglobal.net’;
'b.v.landscape@pacbell.net’; ‘bev@bayareaelectric.com’; 'bravopacific@hotmail.com’;
‘brucej@mjavila.com’; 'burkebid@gmail.com’; 'b-w-w@live.com’; 'c.martinez@metco-
usa.com’; ‘neweamil@newemail.com’; ‘cheever@straightstripe.com’;
‘clsconcrete@pacbell.net’; "'contact@naccservices.com'; 'contechg@gmail.com’;
‘cplum@pcnconstructioninc.com’; 'cs@satpainting.com’; "daryl@abslconstruction.com’;
'DAVEtrucksweep@gmail.com’; 'davidscott@gvni.com'; 'dawn@statewidestripes.com’;
‘debbieh@alertolite.com’; 'deedee@d2painting.com’;
‘denamccullough@mcculloughconstructioninc.com’; ‘deni@sti.com’; ‘denise7431
@yahoo.com’; 'derek@dbpaint.com’; 'dbpaint@sbcglobal.net’; 'dextersconstruction2
@hotmail.com'; 'dgonzales@gsaeng.com’; 'diana@jfranciscompany.com’;
'dianawinn@abrasiveblastingservice.com’; 'dianawinn@sbcglobal.n’;
‘dnielson@nielsoninc.com’; ‘dougblacksher@aol.com’; 'dschotka@aol.com’;
‘eci@lightspeed.net’; 'edc@vintagepavingco.com’; ‘egruetzmacherjr@gmail.com’;
‘eguinn55@gmail.com’; "elmerdx@aol.com’; 'email@acdike.com’; 'ernestdee6

@gmail.com'
Subject: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15
= ===
RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

2" REQUEST FOR QUOTATION: Are you bidding??
RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut
Underpass
Contract No. 04-2G8504
Federal Aid Project No. ACNHP-5801-1(066)E
Engineer Estimate: $5,100,000 — 245 Working Days
Goal: DBE 7%
Bids: November 4™, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic Control, Cold
Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate
Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs
»adside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
I'hermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous
Substance Removal, Trucker, Painting Structures, Storm Drain (Underground), Jack 18” Steel Pipe-auger-bore
1



Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact Andrew
Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit, or insurance or

quipment or material suppliers. Subcontractors should be prepared to submit payment and performance bonds equal to 100% of their
quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list. Please indicate
your interest in bidding any portion of the work and submit a bid or material quoted by November 4™ 2015 at 12:00pm. Y our time
and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER

Thank you,
Almee

Aimee Casteel

Assistant Contract Administrator
RGW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
925-606-2400 Ext. 2464
925-961-1925 Fax



Aimee Casteel

From:
ant:
To:

Subject:

Aimee Casteel

Friday, October 30, 2015 2:45 PM

‘estimating@tcpros.net’; 'estimating@theswpppfirm.com’; ‘Ferry@DecoPaveCorp.com’;
‘flotbc@sbcglobal.net’; ‘forcetraffic@earthlink.net’; ‘garyc@krcsafety.com’;
'geckogconstruction@gmail.com’; 'genaro@dominguezandsons.com’;
'globalroadsealinginc@gmail.com’; 'gwpeoples@aol.com’; ‘hd@exarotec.com’;
'hmbpave@sbcglobal.net’; 'horale@sbcglobal.net’; 'ibsrecoder@aol.com’;
'inesseoane@fcs-ssp.com’; 'info@exbon.com’; ‘jack@interwestpacific.com’;
‘jackie@demoorpainting.com’; ‘jakiconstructioncompany@gmail.com’;
'jlan@spiritroadoils.com’; 'jb.calcon@mac.com’; ‘jcirimele@cirimeleelectric.com’;
'lenn@weldonworks.com’; "JerryKCCC@yahoo.com’; 'jgates.gei@gmail.com’;
'jharrisstripingservices@hotmail.com’; 'JJRCONSTRUCTION@AOL.COM’;
‘jmoraga@flash.net’; 'JNABUILDERSINC@gmail.com'; 'joev@valverdeconst.com’;
‘john@suarezmunoz.com’; josie@tdwconstruction.com’; juan@baylinecutting.com’;
‘judy@finegradeinc.com’; 'kdcomini@yahoo.com’; 'kdesena@linkzone.com’;
'keaven@kgconcretepumping.com’; 'kelly.generalengineering@yahoo.com’;
'kevinyip1l68@yahoo.com’; 'killgoreind@earthlink.net’; 'KIM@acefencecompany.com’;
kristina.viado@suulutaaqg.com’; 'landy@trivalleystriping.com’; 'les@us-concrete.net’;
'Iharrison@pacificutilityconstruction.com’; 'long@ipicorp.us’;
'louis@apbconstruction.com’; 'madams@ahiconstructs.com’; ‘'madsteelinc@aol.com’;
‘marco@dhrgconcrete.com’; 'maria@interiordemolition.net’;
'MARIAENCISOM@GMAIL.COM'

FW: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

B\

RGW CONSTRUCTION.INC.

R G W CHQEN S T R &6 T I 'O N "IN €

2" REQUEST FOR QUOTATION: Are you bidding??

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut

Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E
Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic Control, Cold
ane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate

Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs

Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,

1



Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous
Substance Removal, Trucker, Painting Structures, Storm Drain (Underground), Jack 18 Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

2lans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact Andrew
Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit, or insurance or
equipment or material suppliers. Subcontractors should be prepared to submit payment and performance bonds equal to 100% of their
quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list. Please indicate
your interest in bidding any portion of the work and submit a bid or material quoted by November 4™ 2015 at 12:00pm. Your time
and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)
No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER

Thank you,
Aimee

Aimee Casteel

Assistant Contract Administrator
RGW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
925-606-2400 Ext. 2464
925-961-1925 Fax



Aimee Casteel

From: Aimee Casteel
ent: Friday, October 30, 2015 2:45 PM
To: 'mariag@urbangraffiti.com’; 'mariano@hernandez-engineering.com’;

'Mary@stormwaterspecialists.com’; ‘'maximumironworks@yahoo.com’;
'mike@machadoandsons.com’; ‘'motherlodeconcrete@att.net’; 'mppaintingl
@yahoo.com'; 'mthorn@stoloskigonzalez.com’;
'norcalgeneralconstruction@yahoo.com’; 'norcalpump@yahoo.com’;
'office@accuratesawcutting.com’; ‘olympicpainting@mail.com’;
‘onthelevelconcrete@yahoo.com’; 'paintingajs@aol.com’; 'patriciad@dillardenv.com’;
'paustin@austin-enterprise.com'; 'perfectpainter26@yahoo.com’;
'rinteriors@sbcglobal.net’; ‘rbatiste@eec-corp.com’; 'rcervantes@newlandentities.com’;
'RDiaz433@hotmail.com’; ‘rocio@azulworks.com’; 'rosy@alanizpaving.com’;
'rpendurthi@earmanagement.com’; 'ruben@rubecon.com’; 'office@rubecon.com’;
'Rusty@steelplacers.com’; 'ryazdi05@gmail.com’; 'SCOTTMARRONE@MAID-FAST.COM';
'seng@skwokengineers.com’; 'serranohe@aol.com’; 'shelley@mandsenviro.com’;
'michael@mandsenviro.com’; 'shelli@csg-web.com’;
'showtimeconstruction@yahoo.com’; 'tcoleman2009@hotmail.com’; 'thecolores1970
@yahoo.com'; 'therodcorp@msn.com’; 'tmorales@moralescontracting.com’;
‘toni.medina@att.net’; ‘tony@dlineconstructors.com’; ‘trafficloops@sbcglobal.net’;
"tyrrellresources@sbcglobal.net’; 'udbest.eel2011@gmail.com’;
'unitedpropainting@msn.com’; 'uwaelectric@gmail.com’; 'vachacon@pcconstr.com’;
‘vapconstructioninc@gmail.com’; ‘vilarino76@gmail.com’; ‘vmuniz@charter.net’;
‘wallacestr@aol.com’; ‘'whitescustom@yahoo.com’; 'willisrebar@gmail.com’;
'yjones@ycat-c.com’; 'yvette@esquivel-gp.com’

iubject: FW: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

B\

RGW CONSTRUCTION.INC. R G W C ONSTRUCTI ON I N C .

2" REQUEST FOR QUOTATION: Are you bidding??
RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut
Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E
Engineer Estimate: $5,100,000 — 245 Working Days
Goal: DBE 7%
Bids: November 4™, 2015 @ 2:00 PM



The available areas of work include, but are not limited to: Fabric Qils, Construction Area Signs, Traffic Control, Cold
Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate
Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs
Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous
substance Removal, Trucker, Painting Structures, Storm Drain (Underground), Jack 18 Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact Andrew
Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit, or insurance or
equipment or material suppliers. Subcontractors should be prepared to submit payment and performance bonds equal to 100% of their
quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list. Please indicate
your interest in bidding any portion of the work and submit a bid or material quoted by November 4" 2015 at 12:00pm. Y our time
and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER

Thank you,
Aimee

Aimee Casteel

Assistant Contract Administrator
RGW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
925-606-2400 Ext. 2464
925-961-1925 Fax
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C

REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone
Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4%, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint
Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm
Drain (Underground), Jack 18" Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact
Andrew Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of
credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment and
performance bonds equal to 100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925
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RGW CONSTRUCTION, INC, R G W C ONSTRUTCTION I N C
REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone
Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4%, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint
Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm
Drain (Underground), Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact
Andrew Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of
credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment and
performance bonds equal to 100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Fetimatar Andrew Fldridee (andrew.eldridee@rewconstruction.com)
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- —Address _ — Gy TSl [ Fax ——
AC Dike
WBE : BT N E N ki 2788 Venture Drive Lincoln CA | 95648 219 1000005929 Dave 916-652-0159 | 916-645-9618 |Shid backing
Phase Construction N/ | ¥ v I |P.0.Box 876 Roseville CA | 95661 37877 1000013744 ] 916.332 1475 | 916.332.1480 |
C Y h , Y P.0. Box 790 Goshen CA | 93227 20321 1000004858 Kyle 559-651-7900 | 559-651-7905 | Shid backing
Abandon Wells
ABC Liovin Drilling \Vj 1180 East Burnett St Signal Hill CA| 90755 22141 1000002851 |10 r 562.081.8575 | 562.981.9584
i Well Drilling L 1660 Old Airport Road Auburn CA | 95602 530.823.0354 | 530.823.2377
Loomi L 6901 McComber Street Sacramento CA | 95828 1000005368 | Sam Fox 916.383.2140 | 916.383.8021 |cell 916.826.9781
Kroeker, Inc. ] 4627 S, Chestnut Ave. Fresno CA| 93725 1000005246 ! 550,237.3764 | 559.268.3366
1 W 595 Airport Bivd Watsonville CA | 85076 [ Mi io 831.724.1338 | 831.724.3228
Martell Water Systems KON/ 1 M 1818 Loveridge Road Pittsburg CA | 94565 1000012185 | Leroy Chancelior 925.432.4282 | 925432.8149
Nor-Cal Pump & Well Service TV 1325 Barry Road Yuba City _ CA | 95993 Hari Heer . 530.674.5861 | 530.674.1525
Robert Nix Well Drilling P.0. Box 495 Wilton CA | 95693 1 916.761.0919
iological Services
MBE Condor Country Consulting * |815 Estudillo Street Martinez CA | 94553 35344 1000024892 975.335.9308 | 925.231.0571
Denise Duffy & Associates 947 Cass St #5 |Mcnmrey CA | 93940 S Denise D 831.373.4341 | 8313731417 |eharwayne@ddaplanningcom
Ecorp Consulting 2525 Warren Dr Rocklin CA| 95677 Tom Scofield 916.782.9100 | 916.782.9134 |916.847,7268 Cell
Foothill Associates 590 Menlo Drive Ste 5 IRnddin CA | 95765 — |Meredith B: 916.435.1202 | 916.435.1205
Gallaway 7 Sierra Nevada Court [Chica CA | 95926 ay __[Christina Winkle 530,343.8327 | 530.893.4763
Garcia & Associates 1 Saunders Ave '_ A CA | 94960 ik Carole Garcia 415.458.5803 | 415.458.5829
LSA Associates, Inc. 4200 Rocklin Road, Suite 118 Rocklin CA| 95677 12 Laura G16.630.4600 | 916.630.4603
NRM 1434 Third Street [Eureka CA| 95501 | Bob Kel 707.269.1367
Toure Associates 845 E Buckhill Rd Fresno CA| 93720 38267 [ __|T'Shaka Toure 559.662.1075 559 470.5586
Vestra 5300 A Drive Redding CA | 96002 Robert C 530,223,585 | 530.223.1145
WRA 2169-G East Francisco Bivd San Rafael CA| 94901 13333 Dana Ri 415.454.8868 | 415.454.0129 [Cell 707.396.3373
Bridge Demo
Cal-Neva Construction 2491 Rice Ave West Sacramento CA | 95691 1000007586 | 916.374.9800 | 916.374.9889
Cleveland Wrecking Co 16525 Worthiey Dr San Lorenzo CA | 94580 1000005452 _|Bill Torres 510-568-2626 | 510-568-3301 |Bill's cell 510.772.2911
Dekay Demolition & Clearing 7700 Edgewater Ste 626 Oakland CA | 94621 1000004429 Jim Stringer 510-430-2668 |- 510-430-2682 |SLBE, VTA
Diversified Demolition 59 Coney Island Drive Sparks NV | 89431 1000001342 Kevin Lee 775.827.2222 702 400.0884 Cell
Environmental Remediation Services, Inc. 16395 Chino Corona Road Chino CA| 91708 1000007617 Scott ] 909-606-4225 | 909-606-4227
Evans Bros. 7583 National Drive Livermore CA | 94550 1000003742 Bob 925.443.0225 | 925.443.0229
Harber Co 1880 East Riverview Drive [San Bemardino CA| 92408 1000005455 Bob 909.478.1957 | 909.478.0019
Joe Heim 3200 A Danville Bivd #203 |Alamo CA| 94507 1000004650 Joe 925-552-8070 | 925-552-7971 |Joe's cell 925-876-2029
Kroeker, Inc. 4627 S. Chestnut Ave. |meo CA| 93725 1000006246 559-237-3764 | 559-268-3366
Modesto Sand & Gravel 6137 Hammett Ct Modest CA| 95358 1000002479 Matt 200.545.4425 | 200.545.4428
Penhall 3050 Myers Street Riversid CA | 92503 1000000860 714.467.4062
Silverado Contractors 2855 Mandela Parkway Oakland CA| 94608 1000006758 Chris Marr 510.658.9960 | 510.658.9961
Sterling P Holloway 1480 Christian Valley Road Auburn CA | 95602 1000005528 David Holl 530.878.1800 | 530-887-3590
W.C. Maloney P.0. Box 30326 [Stockton CA | 95213 1000003349 | Glen 209-942-1129 | 209-942-2579
Cellular Concrete
Cell-Crete Ci i 995 Zephyr Ave Hayward CA | 94544 1000000262 510.471.7257 | 510-471-6426
DVBE Geo-Cell Solutions 2668 North Fordham Ave Fresno CA| 93727 | 1162421 1000001454 A 550.294.1274 | 559.294.7575
MixonSite USA 1501 Abbott Ct Buffalo Grove IL_| 60089 a B47.415.9601 | 847.478.0048
Cellular Concrete 444 N Fair Oaks Ave Pasadena CA| 91103 1000014362 Adam 800-796-0285 | 626.577.0023
Pacific International Grout 3850 Mustang Way Bellin WA| 98226 ol 360.733.5270 | 360.734.3354
CIDH Piles
Alliance Diversified Enterprises 310 S. Twin Oaks Valley Rd San Marcos CA| 92078 760.744.1005 | 760.539.9777
s Anderson Drilling/Hayward Baker 10303 Channel Road Lakeside CA | 92040 619-443-3891 | 619-443-0724
Anderson Drilling/Hayward Baker 2322 Bates Ave Concord CA | 94520 Adam 925-969-7695 | 925-969-9389
f Area Drilli 1860 Loveridge Road _ Pittsburg CA | 94565 Mark Lucido 925.427 7574 | 925.427.2389
= _ |Bouthillier's Construction 1571 South Main St Willits CA| 95490 | 1738780 | 1000008986 E 707.459.4041 | 707.459.8775
Lt California Caisson P.0. Box 18836 San Jose CA| 95158 1000005373 408.997.9100
Case Pacific [\ViS e i d 6850 National Dr Livermore CA | 94550 1000006311 Dave 925-448-2590 | 510-264-3990
Case Pacific 2 2121 Ardmore Road Paso Robles CA | 93446 1000006311 805.237.8851
f Yo e D= J |aes J/ = 7 | Oros\c 480 Rotand Way Ste 200 Oakland CA| 94621 1000004443 James/CIiff 5106362100 | 510-636-2178 S
] Soon of Spe of s Vg No 2200 Wymore Way Antioch CA | 94509 1000004865 Chris —925-978-2060 | 995-978-2063 S Qi
Tl ] e 9 P.0. Box 70130 Pt Richmond CA | 94807 14138 1000002589 Sean - 510-234-6532 | 530-276-9836
L LA Lk undations, Inc. Vv ©Y [ T P.0. Box 971 West Sacramento CA | 95691 1000005990 ~[Mike ©16.720.9243 | 916-371-8765 |mike's cell: 916 417 1903
MBEWBE[ il 1800 S Alameda St Campton CA | 90221 310.668.2030 | 310.668.2040
: = A2 Weoas 2 3an \ O [ "1 [3503 Breakwater Ct Hayward CA| 94545 1000003389 _|Peter |-510.780.9181 | 510.780.1168 S
- L) eSS " P e =) = 364 Bellevue Ave Santa Rosa CA | 95407 1000001271 Chris or Aaron = 707.778.8316 | 707.789.9542
X Reber Construction S~ i iy P.0. Box 273 Santa Cruz CA| 95061 1000012091 831.429.9777 | B831.429.0102
ey Sacramento Drilling 1143 Blumenfeld Dr., Ste 200 Sacramento CA| 95815 61068 1000004496 _{John 916.638.1766 | 916.638.3725
— |West Coast Drilling P.0. Box 254 Pinole CA | 94564 1000000990 —[Bill lJanet 510-245-0556 | 510-245-0559 |510.813.0645 Cell
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]
Clear & Grub
Al's Land Clearing Inc. 3001 Arden Way, Suite D Sacramento CA | 95825 | 200276 1000005360 || Chad Randall 916.482.2161_| 916.482.4168
Bluewater Environmental Services 2075 Williams St San Leandro CA | 94577 1000026344 B 510,904.3802 | 510.904.3942 i
y n & Clearing T i 7700 Edgewater Ste 626 Oakland CA | 94621 1000004429 | " [Rick 510-430-2668 | 510-430-2682 |Bridge Demo/Clear & Grub
] Wi W/ 3200 A Danville Bivd #203 Alamo CA| 94507 000004650 Jos | 925:552-8070 | 925-552-7971 |Joe's cell 925-676-2029
Brothers Construction 1175 South Auburn Street Colfax CA | 95713 000013354 T 530.346.8150 | 530.346.6120
Modesto Sand & Gravel . 6137 Hammett Ct Modesto CA | 95358 000002479 209.545.4425 | 209.545.4428
Mountain Enterprises i d ] ™ PO Box 1040 Lotus CA| 95651 1000005328 i 530.626.4127 | 530.626.4120 [Jim 707 775.7577
Kroeker, Inc. 4627 S. Chestnut Ave. Fresno CA | 93725 1000006246 | ; 550.237.3764 | 559.268.3366
PARC Services. Inc F 1020 Shannon Ct Livermore CA | 94550 1000001358 | 925.371.4610 | 925.606.8704 |HazardousMaterialsRem
0 al Tree Care ! —— N NS W WV P.0. Box 2377, Berkeley CA| 94710 1000000343 [~ Charlie 510.549.3954 | 510.549.3965
MBE/WBE Rockin R 3 9637 Rodden Rd Oakdale CA | 95361 1000005742 | Costa 200.495.9519 | 200.847.0586 |Break PCC.
\ ntractol W\ N/ 2855 Mandela Parkway Oakland CA | 94608 1000006758 Barry 510.658.9960 | 510.658.9961
rling P Holloway 1490 Christian Valley Road Auburn CA | 95602 1000005529 David Holloway 530-878-1800 | 530-887-3590
Triangle Excavation 7694 Sikes Road Dixon CA | 95620 1000011733 | Wes Ross 707.678.5344 | T707.678.7260
Tyrrell Resources, Inc. [P.0. Box 493460 [Redaing CA | 96043 38525 1000007965 Brent Tyrrell 530.249.3800 | 530.241.8975
R ney N W/ P.0. Box 30326 Stockton CA | 95213 1000003349 | Glen 209-042-1129 | 209-942-2579
Concrete Treatments/Coatings/Cutting/Coring GnaTls
AAshron Construction & Restoration [396 Raiiroad Ct |Mi|gims CA | 95035 [ ~|Ezra Cohen 408.956.0809 | 408.956.0918
Bay Line 1635 Fourth Street Berkeley CA| 94710 1000003185 |1 [ Juan Aguirre 510.527.1000 | 510.527.0500 |510.715.4838 Cell_jcbayline@sbcglobal.net
Cal West [Union City CA i — 510.656.0253 | 510.656.8563
Harrison Concrete Cutting 33522 County Road #24 Woodland CA | 95685 ___|Josh Harrison 530.662.2185 | 530.406.0380
Precision Concrete Sawing 141D St |Framom CA| 94536 _|John Dutra 510.791.1969 LBE (SFPUC) Cell 510.220.2084
Vickers Concrete Sawing 392 E. Gish Rd San Jose CA| 95112 1000005969 ] 408.573.9797
Construction Area / Roadway Signs
BC Traffic Specialist 638 Southern Ave Orange CA| 92865 1000005503 [ " [Trevor Couch 714.974.1190 | 714.974.1753
DVBE Becdel 31500 Grape St Lake Elsinore CA 1000013811 619.804.4891 | 951.356.0067
WBE CMC Traffic Control (TRAFFIC CONTROL ONLY) 3450 3rd St., Suite 3G San Francisco CA| 94124 33473 415.206.1700 | 415.206.1711
WBE Cal Safety L~ Ly (Y P.0. Box1901 Fremont CA| 94539 12769 510.656.5544 | 510.656.8463
WBE Construction Area Signs (CAS) | Vi |V Vv [ 215 Taylor Road |Newcastle CA | 95658 500 1000001337 Mike Smith 916-663-9097 | 916-663-1858
Coral Construction = P.0. Box 347 Wilsonville OR| 97070 1000005868 Mark 503-682-2252 | 503-682-0110
il = AR b I iy S [ T > A-a s Sdrreary [ N1 |226 North Main Street Lodi CA | 95240 1000001371 ~209-339-8085 | 209-339-9879
Frank Medina R = ¥ i 10096 Ahart Road Oroville CA | 95966 14717 1000005534 RoxanelJessica 530-743-0744 | 530-743-9352
H Specialty 1125 El Macero Way Windsor CA | 95492 Gerilee Shinn 707.992.5681 | 530.241.4180
MBE ; oo J T A eSS JIShesS J [ O | A7 |P.O. Box6356 Visalia CA | 93280 447 1000004730 Sherry 559.732.0393 | 559.732.2684
SJD Const = = [P0 Box 12320 Oakdale CA | 95361 Derrick 209.847 8939 | 209.847.0169
, Inc. Wi i Y \ 5555 Napa-Vallejo Highway American Canyon CA | 94503 33099 1000002520 Diane Schotka 707.396.2736 | 707-265-6856
Statewide Traffic Safety \AeS hes J Y] W0 J227] 17920 Cucamonga Ave Sacramento CA | 95826 1000001109 Dan/Adam 916.452.4855 | 916.452.9322
MBE Traffic Control Pros .{\m{;}&-H-W’F W [N < ) 2440 Stanwell Dr., Ste A Concord CA | 94520 1000023747 925.270.4580 | 925.405.3833
Construction Staking/Surveying
Accurate Land Solutions 1271 Washington Ave #533 San Leandro CA| 94577 s 510,553.9700 | 866.213.6537
MBE Aliquot Assaciates Inc. 460 Boulevard Way Oakland CA | 94610 510.601.5101 | 510.601.5171
L 4670 Willow Road, Suite 250 [Pleasanton CA | 94588 925.396.7700 | 925.396.7799
Bellecci & Associates 2290 Diamond Bivd #100 |Concord CA | 94520 §25.685.4569 | 925.685.4838
Bestor Engineers 9701 Blue Larkspur Lane lm CA | 93940 _|[Terance 831-373-2941 | 831-649-4118
California Land Surveying P.0. Box 1175 Three Rivers CA| 93271 1000015636 Sage Root 559.786.5510 | 559.561.4834
Central Valley Engineering 2132 High Street |Seima CA | 93662 [ 550.891.8811 | 559.891.8815
Construction Survey 800 Bancroft Way, Suite 201 Berkeley CA| 94710 1000011157 _|Denise Baker 510,526.0993 | B66.867.1588
Cunha Engineering, Inc. 701 Belmont Way, Suite A Pinale CA| 94564 Vincent 510.741.8290 | 510.741.8472
WBE ESP Surveying Co 5654 S EIm Ave |Fraano CA| 93706 1000003735 i 550.442.0883 | 559.442.0884
A 701 East H Street Benecia CA| 94510 1000010171 [& — |Ben 707-748-4300 | 707-361-0295
F Engineering & Surveying 236 W East Ave. Suite A Chico CA | 95926 530.570.7174
= & i 5050 Laguna Bivd Elk Grove CA| 95758 916.691.9127 | 916.567.0109
= 2850 Collier Canyon Rd Livermore CA | 94551 1000005105 Mike O'Dell 925.245.8788 | 925.245.8795
Kier ]3350 Scott Bivd Bidg 22 Santa Clara CA | 95054 1000005105 _|Felipe Vera 408-727-6665
it Kister, Savio & Rei 825 San Pablo Avenue Pinole CA| 94564 - 510.222.4020 | 510.222.3718 |LBE Conta Costa, Port of Oakland
i Martin M. Ron & Associates 859 Harrison Street, Ste 200 San Francisco CA| 94107 415.543.4500 | 415.543.6255 |LBE San Francisco
Mid Vall 1117 L Strest Modesto CA | 95354 1000007281 Chris 209-526-4214 | B66.932.9683
Mountain Pacific Surveys 1505 W Texas St Fairfield CA| 94533 54485 707.425.6234 | 707.425.1969
Northstar |620 12th St Modesto CA | 95354 — [Brian Jones 209-524-3525 | 209-524-3526
Pacific Engineering & Construction |35 Stillman Street, Ste 126 San Francisco CA| 94107 m 415.974.1853 LBE San Francisco
5 i i f |2522 Grand Canal Bivd # 14 Stockton CA | 95267 ! 209.955.0110 | 209.955.0220
__ |Ruggeri Jensen Azar 8055 Camino Arroyo Gilroy CA | 95020 . |Andrew Chafer 408-848-0300 | 408-848-0302
___|Ruggeri Jensen Azar 4690 Chabot Dr Pleasanton CA | 94588 i 925.227.9100
____|Sendis 1700 § Winchester Blvd Campbell CA | 95008 i 408.636.0900 | 408.636.0999
o . Crack Seal
i 2 [American Asphalt 24200 Clawiter Rd H CA| 94545 I 510-723-0280 | 510-723-0288 |No Cal Trans work
. _|Antigo Construction 1973 Commerce Ave Boise ID | 83705 [ |_|Craig 2083451790 | 208-342-0173 |Break PCC Pave
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Aus 6 e NI 3 L5 A0S A3 NG 1L [13421 Snow Road [Bakersheld CA| 93314 13602 1000001896 [ | |Bret 661-589-1001 | 661-589-9509
Bieber Enterprises 2 18755 Fairfax Ln Huntington Beach CA | 92648 ; —|Ron Bieber 714.8435192 | 714.843.5194
WBE i , Inc P.0. Box 616 Union Cif CA| 94587 1000001972 | i _|Eduardo 510.7863.9908 | 510.763.9907
VBE California Pavement Maintenance Co 9380 Elder Creek Rd Sacramento CA| 95829 a 916.381.8033 | 916.381.3703
Central Valley Engineering & Asphalt 216 Kenroy Lane [Roseville CA | 95678 773404 |Ryan Bangle 016.791.1609 | 916.791.6424 |Micro Surfacing, Chip Seal
Graham Contractors P.0. Box 26770 _Iwas CA| 95158 1000006175 | __|Dave Graham 408-293-9516 | 408-293-3633
Iintermountain Slurry Seal Sacramento CA ~___ |Joe Wallace 916.286.5900 | 916.286.5920
Pavement ing A2 T DA LS s aa 2\ [10240 San Sevain Way Mira Loma CA| 91752 i ] 921.682.1094
Rubberized Crackfiller Sealant, Inc ) i o i 800 E Walnut Avenue Fullerton CA | 92831 1000004435 | _[Ron 7148435192 | 714.8435194
Valley Slurry Seal N 3785 Channel Drive Sacramento CA| 95798 i _[Mike 916-373-1500 | 916-373-1438
Dewatering Systems
Fox Loomis, Inc. 6901 McComber Street Sacramento CA | 95828 1000005368 | | |Sam Fox 916-383-2140 | 916-383-8021
Griffin Dewatering Ontario CA T Zablon Adane 909-986-4498 | 909-988-8457
Viking Drillers 5950 Granite Lake Drive Granite Bay CA | 95746 1000002722 | Scott Philliber 916.742.1500 | 916-372-1337
Rain for Rent 5301 Live Oak Avenue Oakley CA | 94561 ~ lcamsttRehs 925679-2803 | 925-679-2839 |925.303.8979 Cell
Driven Piles
Baldry's Speed Drilling 1299 Triple Oak Way Fulton CA| 95439 : 28 707.535.0505
¥ on Cons : ¥ P.0. Box 97 Oakley CA | 94561 1000005585 | = __|Mike Lindsay 925-754-6633 | 925-625-5783 [Tyler
st Foundations, Inc. Y |P.0_Box 971 West Sacramento CA | 95681 1000005590 _[Mike 916.720.9243 | 916-371-B/65 |mike's cell: 916 417 1903
R.E. Staite Engineering |2145 East Belt Street San Diego CA| 92113 r i 619.233.0178 | 619.233.3706
Stroer & Graff 7 1830 Phillips Lane Antioch CA | 94509 1000007294 | —_|Ed Braili 925-778-0200 | 925-778-6766
/est Coast Weldin |V 818 Grayson Rd Pleasant Hill CA | 94523 __|Anthony 9259345728 | 866.243.2154 |Primarily Valley work and LA
Vortex Marine 7 Livingston Street Pier Oakland CA | 94606 1000005552 | _ [Don Dally 510.261.2400 | 510.261.2444
Electrical
A-C Electric 2560 S East Ave Fresno CA| 93706 1000000365 |0 ] 661.410.0000 | 661.392.9162 |559.233.2208
BASS Electric 390 Swift Ave., Ste 12 South San Francisco | CA | 94080 1000001971 | i 415.295.1600 | 415.856.0382
WBE Beci Electric 8137 Capwell Drive Oakland CA| 94621 1000000547 A8 510.635.1477 | 510.635.1478
Electric P.O. Box 416 San Martin CA | 95046 1000006089 | =l 408778.0076 | 408.778.2499
ncourt Bros 5933 Northfront Road Livermore CA | 94551 1000006504 | __[Clarice 925-454-1521 | 925-454-4523
& Woody Electric P.O. Box 1018 Stockton CA | 95201 1000002789 | =i ~209.464.4878_| 209.464.2615
r Fesler " | "4 N Plhus sioF 2070 Research Drive Livermore CA | 94550 1000002016 [© _[John Brown 925-960-9150 | 925-960-9158
Collins Electric 125 Tuolumne Bivd Modesto CA | 95354 1000000184 |- _ |Ray Janes 209.524.6641 | 209.521.6629
Collins Electric 1902 Channel Dr |West Sacramento CA | 95691 1000000184 | i IMark Farnham 916.567.1100 | 916.567.1292
Eleclric. A0 v ) Y2 o N Ao 1980 Davis Street |San Leandro CA| 94577 | 1035003 | 1000001478 {Jeff 510-430-9505 | 510-430-1860
Con J Franke J N : ¢ 317 North Grant Street Stockton CA| 95202 1000000355 | _|Lou 209.462.0717 | 209.462 2556
Continental Electric 2558 Carmelita Way Pinole CA| 94564 | 1178962 | 1000008711 | | 510.275.9315 | 510.275.9316
Dynamic Electric 1546 La Sierra Street Merced CA| 95348 ] 209.596.5419 | 209.580.6118
Flatiron Electric Group 7911-A Pine Avenue Chino CA| 91708 1000004342 __[Micheal Bradfield 714.228.9631 | 909.597.9151
Brown Electric 49649 Meadow Wood Rd Oakhurst CA | 93644 i 559.683.3223 | 559.683.3247
High Light Electric 7000 Jurupa Avenue Riverside CA | 92504 = 951.352.9646 | 951.352.2499
Intermountain Electric 947 Washington Street San Carlos CA | 94070 I i 650-591-7118 | 650-591-7123
DVBE Lee Contractors 1978 Eucalyptus Rd Nipomo CA| 93444 1000011480 |1 ] 805.343.0863 | B66.277.8988
Loop Electric 7040 Downing Ave Bakersfield CA | 93308 1000002630 | ¢ _|Craig 661.588.0577 | 661.588.2230
DVBE Loop Installation & Repair |6830 Couniry Court Granite Bay CA| 95746 1000002353 [§ _[Cheryll 916.791.4020 | 916.791.5586
Madco Electric 2135 E. Front St Selma CA| 93662 - ) 559.896.5637 | 559.896.4518
Mann Electric P.0. Box 2075 Turlock CA| 95381 3 200.669.6802 | 209.669.3512
g -Han Electric DBA M&M Electric = e £in 1600 Auburn Bivd Sacramento CA| 95815 1000001123 | | |Randell Thomas 916-929-0150 | 916-929-1168
i  Brown Electric oS NIC) ¥ hecd | \OIR 561-A Mercantile Drive Cotati CA| 94931 1000000469 " |Dave Dennis 707-792-8100 | 707-769-5010
i Pacific Excavation v A y: 9796 Kent Street Elk Grove CA| 95624 1000000188 | __|Todd/Armando 916-686-2800 | 916-586-2598
Phoenix Electric 1300 Van Dyke Ave San Francisco CA| 94124 = [Mark Sung 415671.3858 | 415.671.3827 |415.885.9798 Cell
_ |Power Design Electric Incorporated P.0. Box 251 Kingsburg CA| 93631 B 559-897-2599 | 559-897-0189
i i Engineering Works | ted 3442 6th Street Ceres CA | 95307 ) 707-928-0147 | 707-928-0137
TN _|Rosendin Electric 880 Mabury Rd San Jose CA| 95133 1000000658 | __|Craig Simons 408-286-2800 | 408-297-4644
SIS Royal Electric Co 8481 Carbide Court Sacramento CA | 95828 B _|Andrew 916-226-2100 | 916-226-2150
- £ 2 San Jose Signal Electric P.0. Box 611525 San Jose CA| 95161 1000009305 __|Mike/Frank 408-929-4500 | 408-929-4905
e [ [Siemens Induslry, Inc. i | SSpaaes |79 Mitchell Bivd ISan Rafael CA | 94903 _|Adam Sanchez 4154722722 | 415.472.2822
FEEL i “Francis Electric T e, VO Nhae o INkss J IS, @Fp;-']_“ O\ \rnCoi On 1001 Carden St San Leandro CA | 94577 1000022208 | | |Felipe Vera X219 510-639-0639 | 510-639-4655 |Brian's cell 510.566.8059
¢ # ! Y = =5 = s " 2 P.0. Box 3008 Vallej CA| 94590 1000004082 [Bob 707-552-6900 | 707-554-6347 |
—|Studebaker Brown Electric 6643 32nd Street #1086 North Highlands CA | 95660 1000003360 916.678.4660 | 530.820.9616 |usll 530.333.3423
= = E Un Specialties Central Coast, Inc. P.0. Box 790 Templeton CA [ 93485 13052 Matt 805-434-3575 B05.441.1627
g 'ennyson Electric \a,.cz.S O Na NO 2T 1 7275 National Dr Livermore CA | 94550 33555 1000013487 | " |Mike/Terri 925-606-1038 | 925-606-7655
E W ___ |wWB Electric : 5790 Monterey Road Gilroy CA| 85020 = __|Robert 408.500.0690 | 408.847.4104
P T r1w. Bradley Eleciric 90 Hill Road Novato CA| 94945 1000005322 || Rick Brumm 415.898.1400 | 415.898.5091
____|Erect Bridge
__ |Danny's Construction Co P.0. Box 11 Shakopee MN| 55379 1000003529 |0 [ 415.772.1991 | 4157729997
____ |Erosion Control
. |Acacia Erosion Control 604 S San Marcos Road Santa Barbara CA| 93111 32372 1000002540 | __|James Colbert 805.964.2585 | B05.964.6169
B "|AGL Landscapes Inc 2701 Del Paso Rd., Ste 130-400 Sacramento CA| 95835 q 916.993.3671 | 916.993.3685
__[Clearwater Landscape 3908 Placitas Dr Cameron Park CA | 95682 44424 1000000558 [ | Scott Houck 530.676.3081 | 530.676.3082
il _ IcMGH ing, Inc. 4460 W. Shaw Ave., #1465 Fresno CA| 93722 I 3 559.217.4703_| 559.276.5020
= — |Decker Landscaping 3650 Cincinnali Ave Rocklin CA| 95765 [ 3 916.652.1780_| 916.652.1788
3 ____ [Elite Landscape 2972 Larkin Avenue |Clovis CA| 93612 I v 559.202.7760 | 559.292.7756
= s s 1046 Root Road [Modesto CA| 95357 | 4788017 1000012873 __[Mike Kellog 209.576.1880 | 209.576.1556
EE 5 518 Baywood Court CA | 95688 o Terri 707-448-9423 | 707-446-8146
. |P.0. Box 1275 CA | 94566 1000004803 |5 _[Kyle 925.4B4.0830 | 925.484.0937
= Y Y 4 |6060 Sunrise Vista Drive Ste 24008 |Citrus Heights CA| 95610 1000004803 || _[Dave 916.722.8830
bF 2175-A P.F.E_Road i CA| 95747 44652 1000009473 | | [Dan Gehweiler 916.771.0524 | 916.771.0596
N PREL 4050 Alvis Court Rocklin CA| 95677 1000007433 [¢ Kyle/Connie 916.780.6866 | 916.780.0864
= = "DBE | WBE 1640 James Road Bakersfield CA| 93308 32481 1000003397 | _[John Juette 661-872-7039 | 661-399-8882
3 : Vo Y ¥ P.0. Box 3307 San Luis Obispo CA| 93403 1000010403 |& Ernie Peterson B05-543-3311 | 805-543-3429
= z 28447 Witherspoon Parkway Valencia CA| 91355 [ Eric 661.295.1870 | 661.295.1969
S P.0. Box 187 Gait CA| 95632 D | Tim Wolken 209.745.0491 | 209.745.5049
X 5779 Preston Ave Livermore CA | 94551 1000000079 | Craig Fish 714.704.0415 | 925.243.0988 |925243.0288
| WMBE 3778 Del Mar Avenue Loomis CA | 95650 217 1000000478 [Scoff Nitta 916-652-7459 | 916-652-4376
P.0. Box 1868 Rancho Cordova CA| 95741 L i 916.852.1945 | 916.366.6446
b 5400 W Highway 12 Lodi CA| 95242 : [Matt 209.369.6197 | 209.369.6965
r : ‘ 6340 Tremont Road Dixon CA| 95620 & ! 707.635.7150 | 707.678.2980
= - o ____|Selby’s Soil Erosion Control Co., Inc. N NS 0/ P.0. Box 1330 Newcastle CA| 95658 18762 1000001336 [ |Eric 530-887-9894 | 530-887-8169 |Eric's cell 530-308-1806 Coir blocks
3 ' ___|Superior Hydroseeding 3 250 W Riverside Dr Watsonville CA| 95076 = 831.763.1811
DVBE MBE —_ |Team EES 1150 Ballena Bivd_, Ste 2508 Alameda CA| 94501 1000005623 | |Bab Brown 510.263.9732 | 510.521.6956
Fence/Metal Hand Rail




| bt e g

NS: Not Sure
04-4G6404 | 04-2G8504 | 04-1SS034 | Contacted Date N: No
Y:ves
= _§ JAAA Fence 27485 Scott Boulevard [Santa Clara CA| 95050 1000002526 408-727-5465 | 408-970-8680
| MBE/WBE | Ace Fence Compa 727 N. Glendora Avenue La Puente CA| 91744 626-333-0727 | 626-333-7843
: Ace Fence Company P.O. Box 12102 Fresno CA| 93776 559-268-1438 | 559-268-1467 |cell 559-352-5865
i All Commercial Fence P P.0. Box 658 Waterford CA | 95386 200.874 5484 | 209.874.5485 |
All Steel Fence =l R\ N/ N W/ P O. Box 1309 Lathrop CA| 95330 200.983.8400 | 209.982.4325
[Abacherli Fence J 3125 Porter Street Soquel CA | 95073 831.476.2255 | B31.476.2962 |Bollads
Ahlborn Structural Steel 1230 Century Ct Santa Rosa CA| 95403 | 1732279 707.5673.0742 | 707.573.0768
Arrow Fencing P.O. Box 385 Calpelia CA| 95418 707.485.1128 | 707.485.1142
Bailey Fence 3205 Baumberg Avenue Hayward CA| 94545 510.783.2980 | 510.783.2989
ﬂ Borg Fence 50 Contractors Street Livermore CA| 9455 925-455-9620
Calco Fence Contractors Place ivermore CA | 94551 925-449-5081 | 925-449-5177
! ” 3055 Alvarado Street an Leandro CA | 94577 510-895-8477 | 510-895-8478
| ) N 2 1304 Whitton Ave San Jose CA| 95116 408-993-9993 | 408-993-0630 |Larry's 916-438-3788
ence 148 Otio Circle Sacramento CA| 95822 916-424-5692 | 916-424-3695
] CF1 Cyclone Fence & Iron P.0. Box 1418 San Martin CA| 95046 408-686-0315 | 408-686-0310
Chavez Fence 1230 Shadle Avenue Campbell CA | 95008 31454 408-379-8139 | 408-376-0273
Crusader Fence 3115 Gold Valley Dr Rancho Cordova CA| 95742 19368 707.6459191 | 707.205.1005
Fencecarp Inc 11 N Main Street Riverside CA | 92501 916.388.0887 | 951.788.7759 |916.388.0887 Sac office
0096 Ahart Road Oroville CA | 95966 14717 530-743-0744 | 530-743-9352 | ]
. 10949 § Fruit Fresno CA | 93706 550.260.4699 | 550.864.3189 |
MBE | YA | VA \/C : 4104 S B Street Stocktan CA | 95206 9140 209.944 9754 | 209.944.5812 |
by | V& i/ 2 515 23rd Ave Oakland CA | 94606 5104360755 | 510-534-5405 |MWBE VTA Certified
2 i L\ \Vi 293 Brokaw Rd Santa Clara CA | 95050 1583 408-727-3811_| 408-727-2690 |Also Metal Railing
P.0. Box 7213 Citrus Heights CA| 95621 916-726-1173 | 916-726-1198 |
|2007 N Wilson Way Stockton CA| 95208 209.466.3166 sales@s
nding/Cold Plane
|29334 Pacific Street Hayward CA | 94544 5270 510-727-0800 | 510-727-0910 |Cell 510-750-4644
Anrak Corp__ 5820 Road Sacramento CA | 95287 916.383.5030 | 916.383.8090
s Austin Enterprises 13421 Snow Road |aa|wraﬁsld CA| 93314 13602 561-589-1001 | 661-589-9509
: E Deta Grinding ] 5131 Lone Tree Way [Antioch CA | 94531 925-778-3930 | 925-778-3969
3 i Diversified Concrete Cutting 58 Coney Island Drive F@g NV | 89431 775.331.1411_| 775.331.1572
= ! FMG : 120 Granite Rock Way San Jose CA| 95136 1000012003 408.573.9364 | 408.573.8364
d WBE | Lindy's Cold Planing 525 W Mountain View [La Habra CA| 90631 | 40089 562.697.2286 | 562.697.2039
| | [Pavement Recycling Systems 10240 San Sevain Way [ Mira Loma CA| 91752 951.682.1091 | 951.682.1094
Grind & Groove PCC Pave
Diversified Concrete Culting 59 Coney Island Drive |Sparks NV [ 89431 775.331.1411 | 775.331.1572
Harber Co 1880 East Riverview Drive San Bernardino CA | 92408 909.478.1957 | 909.478.0019
_linterstate Improvements P.0_Box8 Faribault MN| 55021 507.333.2677 | 507.333.3901




CSumane No. rrojects
: NS: Not Sure
, 04-4G6404 04-2G8504 | 04-1SS034 | Contacted Date N: No
Y: Yes
Penhall ~TRogers MN 1000000860 | |_[Casey Holloway 763.428.2244 | 763.428.2245 |Pat619.318.4783
Penhall 8416 Specialty Circle |Saorarmnto CA| 95828 1000000860 | | [Chris 016.386.1589 | 916.386.0352 [916.799.7422 Cell
Pinnacle Grinding & Grooving 13375 Rock Crossing Drive Reno NV | 89511 BE Travis Brandt 775.742.8085
Ground Improvements - DSM/Grouting
Malcolm 3564 Investment Bivd Hayward CA | 94545 T ~|Terry 510.780.1167 | 510.780.1168
AN A NS O D canan C R GRS Wown G A\—] 7553 Jenica Road Bakersfield CA| 93314 v 6613995000 | 661.399.4144
MBE T M YT sy [ 410150 Poplar Avenue Fontana CA| 92335 1000006481 ~|Dean 909,350,840 |dayala@avalaboring com
Bullseye Borri Y Y 915 St Calimesa CA | 92320 909.795.7594 | 909.795.6984
Golden W B (Y 7000 Merrill Ave Chino CA| 91710 John 900.930.5811 | 909.864.9256
LY Y B o P.O. Box 727 Caruthers CA | 93609 1000003953 Jeff 559.864.0444 | 550.864.9256
Sue Corp 14728 Biola Ave La Mirada CA | 90638 714.482.5101 | 562.309.8261
Walter C Smith Co P.O. Box 1047 Clovis CA | 93613 1000008142 | 550.299.9727 | 559.299.4723
West Coast Bori LV T (Vi P.O. Box 20995 Bakersfield CA | 93390 1000010557 || 661.587.2673 | 661.393.1391
Joint Seal
MBE/WBE T erprises P.0. Box 81926 Bakersfield CA | 93380 13602 1000001896 Ty 661-589-1001 | 661-589-9509
istruction & Restoration 396 Railroad Ct Milpitas CA | 95035 Ezra Cohen 408.956,0909 | 408.956.0918
ay Line Y 1635 Fourth Street Berkeley CA| 94710 22512 1000003185 Juan Aguirre 510.527.1000 | 510.527.0500 |510.715.4838 Cell jcbayline@sbcglobal.net
Diversified Concrete Cutting 59 Coney sland Drive Sparks _ NV | 89431 Travis Brandt 775.331.1411_| 775.331.1572
IRB Construction Inc. 725 6th Strest Marysville CA | 95901 1000005215 [} i 916.612.6408
J. Francis Co Riverside CA Diana Hanna 951.776.9100 | 951.776.9174
Myers & Sons Sacramento CA Michael Lewis 916.649.4504 | 916.920.2246
Penhall Sacramento CA 1000000860 Doug S 55 916.386.1589 714.772.6450 Josh (714.719.7684 c)
Stinger Welding Inc. Coolidge AZ everet 520.723.5383 | 520.723.7084
Truesdell Corporation 1310 West 23rd Street Tempe AZ | 85282 1000007625 Jose 602.437.1711 | 602.437.1821 |Epoxy
Joint Trench
Hudson Excavation 4325 Cordelia Road Fairfield CA| 94534 707.864.9685 | 707.864.9684
Lewis & Tibbitts 1470 Industrial Avenue San Jose CA| 95112 408.925.0220 | 408.925.0240
Lund Construction 5302 Roseville Rd |North Highlands CA| 95660 916.344.5800 | 916.338.2725
Northemn Underground Construction Inc 334 Mustang Street |San Jose CA| 95123 Ernie Papendick 4086916341 | 408.363.8029
Smith Denison P.0. Box 2143 |Livermore CA | 94551 1000000771 Matt Goldsmith 925.606.4433 | 925606.4425
Valley Utili 1779 Tribute Road Ste B Sacramento CA| 95815 David Vest 9169249113 | 916.924.3488
Landscape / Irrigation
Aerco Pacific 11370 J Amalgam Way Rancho Cordova CA | 95670 1000004143 | _|Brian Murray 916.635.5635 | 916.635.4906
AGL , Inc. 2701 Del Paso Road Ste 130-400 Sacramento CA | 95835 916.993.3671 | 916.993.3685
Auburn Landscape 2701 Del Paso Road Ste 130-400 Sacremento CA | 95835 _|Greg Terry 530.344.8169 | 530.295.0637
& Watkin Inc N N s 77 Larkspur Street San Rafael CA| 94901 | 1732424 | 1000000352 415.453.4675 | 415.453.2978
BP L Inc. 420 Sierra College Drive, Suite 100 | Grass Valley CA| 95945 530.272.1658 | 530.913.5296
Clearwater Landscape 3908 Placitas Dr Cameron Park CA | 95682 1000000558 Stephanie Farr 530.676.3081 | 530.676.3082
Commercial Environment PO Box 1179 Gilroy CA | 95021 408.848.9688 | 408.848.9719
Confiuence Restoration 100092 Riverside Drive Ben Lomond CA | 95005 Ryan Yarbrough 831.621.8084 | 831.336.9514
Decker Landscaping 13265 Bill Francis Dr Aubumn CA | 95603 916.253.0210 | 916.652.1788
Ecological Concems Inc (ECI) 125 Walk Circle Santa Cruz CA | 95060 1000006491 831.450.0656 | 831.457.1606
Elite Landscape Clovis CA 550.292.7760 | 559.292.7756
Emert Construction 10642 Pleasant Valley Circle Stockton CA| 95209 Glen Emert 200.952.2144 | 209.952.5434
Environmental Solutions Folsom CA 916.388.0308 916.722.8840
G.AP. Enterprise P.O. Box 424 Rancho Cordova CA | 95670 916.217.1938 | 215.647.5989
Green Growth Industries Y - Y P.0. Box 1275 Pleasanton CA| 94566 42744 1000004803 Kimberley Krohn 925.484.0830 | 925.484.0937
Greenvista L 4050 Alvis Court Rocklin CA| 95677 1000007433 Kyle/Connie 916.780.6866 | 916.780.0864
Herzer Landscape 16120 Ashland Avenue San Lorenzo CA | 94580 Eric 510-278-8001 | 510-278-6944
uyen Inc. 3172 Salem Dr San Jose CA| 95127 35310 1000006473 408.259.7982 | 408.347.8183
B = 21 Environmental . 4 y |P-0-Box 3307 San Luis Obispo CA | 93403 1000010403 Ernie Peterson 805-543-3311 | 805-543-3829
I MBE _onestar L: { Y Y Y [P.0. Box 70 San Martin CA| 95046 1000002345 Bob Samanit 408-682-0100 | 408-682-0109
i i Rre, fE=Ee v rina L 5779 Preston Ave Livermore CA| 94551 1000000079 John Gutierrez 714.704.0420 | 925.243.0988 |925.243.0288
PO Box 249 Cotati CA | 94931 1000002998 Nick 707.588.8677 | 707-762-2817
5400 W Highway 12 Lodi CA| 95242 Matt 2093696197 | 209.369.6965
7 731 Amesli Road Watsonville CA| 95076 Rob 831-724-1885 | 831-724-1838
§ MBE ] N i 421 Pendleton Way Oakland CA| 94621 1435 1000006077 Kari 510-568-3208 | 510-568-3766
DVBE 2724 Landco Dr [Bakersfield CA | 93309 661,859.1700 | 661.859.1707
4 : 3768 Old Santa Rita Road Pleasanton CA| 94588 925-460-5155 | 925-460-8485
= : 20975 Cabot Bivd Hayward CA| 94545 Emilio Bustos 510.782.6065 | 510.782.6078 |LBE (SFPUC)
j N 5601 Folsom Blvd CA| 95819 I 316.451.9388 | 916.455.4016
. = PO Box 277085 Sacramento CA| 95827 50471 1000007112 016.386.9487 | 916.386.2918
B -7 N 20 Business Parkway, Ste 200 Sacramento CA| 92858 i __ [Noel 916.386.4875 | 916.386.4681
; — ==\
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m wm . LEIL mTasays
- NS: Not Sure
J 04-4G6404 04-2GB504 04-1S5034 Contacted Date N: No
Bid :Yes
WABO Landscape 726 Alfred Nobel Dr Hercules CA| 94547 1000000448 Steve Gladden 510.741.9226 | 510.724.2391
Lean Concrete Base
Coffman Specialties 9685 Via Excelencia Ste 200 San Di CA| 92126 {Tom 858-536-3100 | 858-536-3131
Cooper Eng 281 Corporate Terrace Street Corona CA| 92879 I Zach 951.736.6135 | 951.736.0429
F B D Vanguard Construction 651 Enterprise Court Livermore CA | 94550 1000008493 | _|Walt/Jason 325.245.1300 | 925.245.1007
Granite P.O. Box 15287 Sacramento CA | 95851 = Rick 916.257.0769
MF Maher 490 Ryder Street Vallejo Vallejo CA | 94590 1000002544 _|Brian 707-552-2774 | 707-552-0328
Truesdale 1310 West 23rd St Tempe AZ | 85282 |Jose 602.437.1711 | 602.437.1821
Lime Treat/Soil Stabilization
Durham Stabilization PO Box 882 Elk Grove CA| 95759 1000003426 | Bob Durham 916-685-2204 | 916-685-3087
Griffin Soil 1156 Parkside Dr., #110 Walnut Creek CA | 94596 —|Bill 925-862-2260 | 925-862-2264
Solid Ground Stabilization 1575 Treat Bivd Suite 105 Walnut Creek CA | 94598 | 925.468.6000 | 925.468.0603
Western Stabilization 395 Industrial Way Dixon CA| 95620 i Barry 707-678-0369
MBGR
All Steel Fence P.0. Box 1309 Lathrop CA| 95330 ‘ Tom 209.983.8409 | 209.982.4325
Apex Fence PO Box 545 Anderson CA| 96007 1000007379 | _[Rod Hammers 530-365-3316 | 530-365-5478
C & W Construction |241 9 Paima Drive Ventura CA| 93003 = Allison 805.642.0204 | 8056425141
Coral Construction Y\ LA~ P.0. Box 347 Wilsonville OR| 97070 1000005868 |1 __[Mark Roberts 503-682-2252 | 503-682-0110
Dirt & e Interchange, Inc. P 20905 NE Sandy Blvd. Fairview OR| 97024 20 1000010905 | 503-661-5093 | 503-669-1192
DRG Fence Inc g 16 Live Oak Ave Arcadia CA| 91006 ) 626.260.4420 | 626.443.7144
Frank Medina A 0096 Ahart Road Oroville CA| 95966 14717 1000005534 | 530-743-0744 | 530-743-9352
e o= \hos eSS ooy \D 1 D-T [P.0. Box 30550 Stockton CA| 95213 1000000538 [ 209-944-9565 | 209-944-9569 [type 60, 732
Modern Allo; o TS o b 11172 Western Avenue Stanton CA | 90680 i T 714.893.0551 | 714.895.9924
N e e 2 5301 Byron Hot Springs Road Byron CA| 94514 39218 1000002500 | _[CIiff Plum 925-634-4567 | 925-634-4339
Pisor Fence —— |N Y il P.0. Box 7213 Citrus Heights CA | 95621 1000003166 | | [Drew Vincent 916-726-1173 | 916-726-1198
MSE Walls .
GeoX 793 S. Tracy Bivd., Ste 337 Tracy CA| 95376 209.597.5539 | 209.833.3987
Hilfiker Retaining Walls 1902 Hiffiker Lane Eureka CA | 95503 I s 707.443.5093 | 707.443.2891
MSE Retaining Systems 713 W Duarte Rd., #G540 Arcadia CA| 91007 1000013983 | ' [Michael Pruden 971.219.6224 | 866.461.8739 |Crib Wall
Reber Construction PO Box 273 Santa Cruz CA | 95061 831.429.9777 | 831.429.0102
Reinforced Earth Co 4909 Murphy Canyon Rd., Suite 230 __|San Diego CA| 92123 ~|Tom 858.576.2400 | 858.576.2409
SSL 4740 Scotts Valley Drive Scolts Valley CA | 95066 = 831.430.9300 | 831.430.9340
Strata/Geogrid 380 Dahlonega Rd Ste 200 Cumming GA | 30040 " |Elizabeth Nicholson | 800.680.7750 | 770.888.6680 [916.204.5773 Cell
Tensar 341 Chukar Ct Tracy CA | 95376 y 209.207.4697
Masonry Soundwall/Blocks
Bratton Masonry 2763 N. Fresno CA| 93727 David Mosebar 559.291.0423 | 559.291.8426
Cal Tex Masonry 725 Ruby Drive Vacaville CA | 95687 1000024855 [ Jeff 707-290-7932 | 707-448-2565
Cornerstone Masonry 160 San Benancio Salinas CA| 93908 1% _|Steve Grassi 831.754.1414 | B31.754.1424
DL Masonry 2028 Famsworth W |Rancho Cordova CA | 95670 ik | 916.638.1936 | 916.638.8573
Dorfmeier Masonry 4685 E. Hedges Ave |Fresno CA| 93703 52267 ‘ 550.255.9760 | 559.252.5508
Gene Amato Masonry 2221 Fulton Rd Santa Rosa CA| 95403 Mark Amato 707.579.1175 | 707.573.0893
Gold Coast Masonry P.O. Box 1387 Yuba City CA | 95992 B805.717.2399 | B05.392.4320
Hunt Masonry 25 Creekridge Lane Concord CA | 94518 __|Barry Schwitters 925-755-1284 | 925-755-1282 |John's cell 525.260.6179
John D Wait 310 North Cluff Ave Lodi CA| 95240 18974 1000000947 _|Matt 209.367 4208 | 209.367.4434
- John Jackson Masonry 5691-B Power Inn rd Sacramento CA | 95824 1000000334 __|Tom Sead 916-381-8021 | 916.381.1202
L Johnson 1566 West 132nd Street Gardena CA| 90249 1000010110 310.965.1997 | 310.965.0356
MBE Mark Wallace Masonry P.0O. Box 6745 Auburn CA | 95604 37437 = Mark Wallace 530.885.7852 530.885.2009
Masonry Services Inc 1500 Rose Ave Pleasanton CA | 94566 Art 925-846-5576 | 925-846-0819
NorCal Masonry 1316 Church St Roseville CA| 95678 1000005396 IR 916-781-2777 | 916-789-9747
i P.1.S. 7117 Tokay Ave Sacramento CA| 95828 1000000391 916.369.2144 | 916.369.6835
i I5] _____|Pengilly Masonry 747 Wilshire Unit B Stockton CA| 95203 fi 200.467.7722 | 209.467.7706
e I n Construction 1795 Lemonwood Drive Santa Paula CA| 93061 o __|Paul Re! B05.525.5256 | 805.933.2282
- e S W Mertz Masonry 4301 Putah Creek Rd Winters CA| 95694 Ij 530.795.9007 | 530.795.9087
= ___|Stoney Masonry 12454 Rodbern Ct Madera CA| 93637 _ [Rodney Hicks 550.673.8000 | 559.673.8084
: _____|Townsend Schmidt 8788 Elder Creek Road Sacramento CA | 95828 = |Troy 916.383.5354 | 916.383.5357
: Material Testing/QC
MBE | Apex Testing Lab 3450 3rd St Suite 3E San Francisco CA| 94124 1000012776 | ] 415.550.9800 | 415.550988 |LBE San Francisco
Berlogar Stevens & Associales 5587 Sunol Blvd. Pleasanton CA | 94566 Jim Pisrce 925.484.0220
S SN CTS 2174 Rheem Drive Ste A Ple ) CA| 94588 S Kimberly 925.462.5151 | 925.462.5183
_____|Consolidated Engineering Laboratories 2001 Crow Canyon Road Ste 100 San Ramon CA | 94583 [Paul Kolbus 925.855.7140 | 925.855.7150
___|Kieinfelder Pleasanton CA i 925-484-1700 | 925-484-2977
| [Ninyo & Moore 1956 Webster Street Ste 400 Oakland CA| 94612 510.343.3000 | 510.343.3001
______ INeil O Anderson 50 Goldenland Court Sacramento CA | 95834 . 209.367.3701 | 209.333.8303
Terra Search 357 Wright Brothers Livermore CA | 94551 __N/A [Simon 9252436662 | 925-243-6663
RMA 3150 Fitzgerald Road Rancho Cordova CA| 95742 |Joshua 916.631.7194 | 916.631.7256
RMA San Jose CA _|Matt Lawrence 408.362.4920
» Signet Testing Labs 3526 Breakwater Ct Hayward CA| 94545 __NA  [Tim 510-887-8484 | 510-783-4295
~__ ISmith Emery 1940 Oakdale Ave San Francisco CA | 94124 | Patrick/George 415-642-7326 | 415-842-7055
" [Trinity Engineering Labs 2437 N. Sunnyside Ave Fresno CA| 93619 1000011358 |08 __|Mark Hom 550.260.6841 | 559.297.8077
N ____[Micro-Surfacing
i WBE Bond Blackto; P.0. Box 616 Union City CA| 94587 1000001972 | 510.783.9909 | 510.783.9907
z DVBE California Pavement Maintenance Co 9380 Elder Creek Rd Sacramento CA | 95829 i 916.381.8033 | 916.381.3703
] = _|Central Valley Engineering & Aspahalt 216 Kenroy Lane Roseville CA| 95678 __[Ryan Bangle 916.791.1609 | 916.791.6424 |Micro Surfacing, Chip Seal
avem ecialists \g.g_) [N [N A7 3785 Channel Dr W Sacramento CA| 95798 i i 916.373.1500 | 916.373.0183
1) N
o Minor Concrete
o MBE ~__[AJW Construction 966 B1ST Avenue Oakland CA | 94621 1000013959 | Ted Frahm 510.568.2300 | 510.639.1578
et ..j!_._na. S Construction P.0.Box 860 Victor CA | 95253 1000000820 | _IGreg _ 209.334.5200 | 209.334.5212
g __[Bay Area Concrete 1306 Stealth Street Livermore CA| 94551 1000005107 | Mike/Shawn 925-245-8900 | 925-245-8901 |925.337.7879 Mike
____|C Aparicio Cement Contractor 7170 Forest St Gilroy CA | 95020 L _|Liz Greer 408.847.7700 | 408.874.7720
__[Cen-Cal Construction 10112 Revere Beach Dr Bakersfield CA| 83314 1000001026 |3 __|Jason Plank 661.399.3750 | 661.399.3812 |661.706.3898 Cell
[Emnest B Dee |P.O. Box 580937 Elk Grove CA| 95758 38513 1000015954 |& —_|Emest Dee 916.271.0410 | 916.691.2127
|2101 Valente Circle Martinez CA| 94553 i [Nicole 9252285588 | 925.228.2101
= Aleo_OZ_Ctha Grass Valley CA| 95945 1000005813 | : 530.272.2708 | 530.274.7426 |None Union will sign agreement
S 651 Enterprise Court Livermore CA | 94550 1000008493 |5 |WailtiJason 925.245.1300 | 925.245.1007
y 0% 1537 Mission Road So San Francisco CA | 94080 1000004854 | _[Fred Canevaro 650.756.2800 | 650.756.2818
gt 5450 5. Villa Ave |Fresno CA| 93725 (S 559.834.2031 | 559.834.2064
: 1722 Dewitt Sanger CA| 93657 559.240.1408 | 559.408.5577
[Golden Bay Construction 3826 Depot Road Hayward CA| 94545 1000002870 | Johnny Zanette 510.783.2960 | 510.783.2961
WBE |Guerra Construction Group 984 Memorex Dr Santa Clara CA| 95050 1000000330 | 408.279.2027 | 408.279.2044
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CSUMae No. Projects
> NS: Not Sure
= 04-4G6404 04-2GB504 | 04-1SS034 | Contacted Date N: 50
B : Yes
Innovative Concrete & Engineering, Inc. 42335 50ih Street Quartz_Hil CA| 93536 | 1744938 E B61.718.2351 | 661.718-1013
Joseph J Albanese ™ T B51 Martin Avenue Santa Clara CA | 95050 ; | Victor 408-727-5700 | 408-727-0613
JJR Construction 1120 Ninth Ave San Mateo CA | 94402 40008 1000004118 [ _[Carlos Raposo 550.343.6109 | 650.343.6207 |415.559.4545
Kern County Custom Concrete 4916 College Ave Bakersfield CA | 93306 Jerry Fuentez 661.865.7465 | 661.872.4602
Li Builders - 4917 Third Street San Francisco CA| 94124 Willie Ratcliff 415.571.1722
MF Maher b b ¥ 430 Ryder Street Vallejo Vallejo CA | 94590 1000002544 | |Brian 707-552-2774 | 707-552-0328
S & Chalmers 924 Lemon Street Vallejo CA | 94590 1000010948 _|ShanelJeff 707-643-9075 | 707-643-1362
MBE Norcal Concrete P.0. Box 521 Suisun CA| 94585 1000003831 __|Dan 707.425.6144 | 707.425.5453
Quimu Contracting 695 Priddy Drive Dixon CA | 95620 1000013583 | i 707.693.0289 | 707.678.8384
X R & R Maher X 1324 Lemon St Vallejo CA | 94590 26945 1000000345 | _|Di 707-552-0330 | 707-552-4841
R.E. Maher ™ Y, 4545 Hess Dr American Canyon CA [ 94503 1000003201 | _[Chris 707-642-3007 | 707-642-0305
R_H. Concrete 336 San Jose Avenue San Jose CA | 95125 1000006548 Jose Hernandez 408.947.8933 | 408.947.8927
R & W Concrete 360 Beach Road |Buringame CA| 94010 1000003409 | _|Rick 650-348-1450 | 650-348-1456
Rising S 2182 Penlan Ave |Exeter CA| 93221 i 559.592.5315 | 559.592.2845 [and Type 60
oseto W i} Flon 50At 4558 Contractors Place }yﬂmm CA | 94551 1000005234 iy 925.443.4200 | 925.443.5800
Urata & Sons Cement 3430 Drive Rancho Cordova CA| 95742 i 916.638.5364 | 916.638.4375
Wayne Swisher 2620 E 18th Street Antioch CA | 94509 3 Brett 925-757-3660 | 925-757-3731
West Concrete [P.0. Box 1000 Elverta CA| 95626 Jerry Sanchez 916-921-0650 | 916-921-0654
Whiteside Const/Harding 1151 Hensley Street Richmond CA| 94801 7 David Hudson 510-234-6681 | 510-234-2938
Wood Valley Conc 1813 Homestead Way Woodland CA| 95776 Charlie 707.207.3584 | 707.434.3636 |Cell 707.310.9861
Overhead Contact Systems/RR Signals
Balfour Beatty Rail 1050 Lakes Dr West Covina CA| 91790 650.243.5660
Mass Electric Compan 4790 Regent Blvd., Ste 100 Irving TX| 75063 372.505.4781 | 972.505.4701 |Cell 972.213.0801
Railway Signal Const 5720 Roseville Road Ste G Sacramento CA | 95842 916.276.2206 | 916.244.0964
Shimmick Construction 8201 Edgewater Dr Oakland CA 510.777.5000
Summit Signal, Inc. 1511-B South Main St Willits CA| 95490 707.456.8515 | 707.456.1214
Overhead Signs/Sign Structures
MBI P.0. Box 30550 Stockton CA| 95213 1000000538 ] 209-944-9565 | 209-944-9569 [type 60, 732
BC Traffic Specialist 638 Southern Ave Orange CA | 92865 1000005503 [° | Trevor Couch 714.974.1190 | 714.974.1753
Coral Construction P.0. Box 347 Wilsonville OR| 97070 1000005868 Mark Roberts 503-682-2252 | 503-682-0110
Gerco Contractors Inc 2280 Grass Valley Hwy 306 Auburn CA| 95803 1000006118 _|Mike Viola 530-268-1188 | 530-889-1448
in, Structures Inc P.0. Box 491655 Redding _ CA| 96045 | 1464280 | 1000008422 ‘ 530.223.5238 | 530.223.5432
DVBE Mallard 638 W Southern Ave Orange CA| 92865 | 1748928 | 1000007027 | _|Gary Rivers 714.785.5394 | 714.974.1753 |gary@mallardine com
Modern All 11172 Western Avenue Stanton CA | 90680 i 714.893.0551 | 714.895.9924
Pavement
ruction Co. i J |P.0. Box 1929 Chino Hills CA| 91708 1000008098 | ] 908-6529-8189 | 909-629-9338 [type 732, 80
MBI P.0. Box 30550 Stockton CA| 95213 1000000538 i 209-944-9565 | 209-944-9569 [type 60, 732
Coffman alties 9685 Via Excelencia Ste 200 San Diego CA | 92126 Tom 858-536-3100 | 858-536-3131 [type 60
ineering 281 Corporate Terrace Street Corona CA | 92873 i Zach 951.736.6135 | 951.736.0429 |type 60
o ] N & 3286 Fitzgerald Rd Rancho Cordova CA| 95742 1000011342 & Todd Wingo 916.635.9370 | 916.635.1527 |Type 732, 736
Construction oL 651 Enterprise Court Livermore CA| 94550 1000008433 | __|WaltiJason 9252451300 | 925245.1007
Granite P.O. Box 15287 Sacramento CA| 95851 3 Rick 916.257.0769
Modern Alloys 11172 Western Avenue |saantnn CA | 90680 714.893.0551 | 714.895.9924
Rising Sun 2182 Penlan Ave. Exeter CA[ 93221 3 5] 559592 5315 | 559.592.2845 |type 60
West Concrete P.0. Box 1000 Eiverta CA| 95626 __[Jerry Sanchez 916-921-0650 | 916-921-0654
Paint/Stain/Waterproofing/Coatings
Bithell Inc 1004 E. Edna Place Covina CA| 91724 i 6263312292 | 626.339.4588
Certified Coating Co 2320 Cordelia Rd Fairfield CA| 94534 1000003187 _|i% ) 707.639.4414 | 707.432.0574 |SSPC Certified QP1 & QP2
CNJ Enterprises P.0. Box 15727 Scottsdale AZ | 85267 1000004881 |Bruce Feit 480.483.0989 | 480.907.1210
Custom Rock 2020 West 7th Street St. Paul MN| 55116 o _|Charles 760.602.92000 | 760.602.9236 |cell 760.908.4281
D2 Painting 136 McCornick Street Santa Cruz CA| 95062 - ’_|DeeDee Hansen 831.295.9192 | 831.429.8396
E = Ez ~__[Euro Style Mana t 3612 Madison Ave #33 North Highlands CA | 95660 60442 ) i 916.331.4858 | 916.880.5504 |SSPC Certified QP1 & QP2
? = __|Global Painting & Waterproofing 5450 San Felipe Rd Hollister CA | 94023 o __[Micheal Smith 408-843-7882 | 831.638.1670 |also epoxy injenctions/structural repairs
3 DVBE 2 __ |Jeffco Painting & Coating P.0. Box 1888 Vallejo CA| 94590 | 1592120 1000001665 | _[Matt 707-562-1900 | 707-562-1907 |Anti-Graffiti Coatings
= = g%~ ___ |Techno Coati 1391 Allec Strest Anaheim CA | 92805 1000005841 _|Tom Puett 714.635.1130 | 714.635.6357 |Cell 714.337.2209 SSPC QP1 & QP2
T+ _____|Terry's Painting Company 438 Holiday Hills Drive Martinez CA| 94553 __|Ron Croweil 925.228.8324 Cell 925.788,1663
£ Pavement Fabric/Tack Coat
Saes Centerline Road Oils 3877 lllona Court Aubum CA [ 95602 20815 [ John Vivilacqua 530.885.1977 | 530.885.8084
= Pacific Northwest Oil 3310 E Miner Ave |S‘lod¢ton CA | 95208 Eric 209-463-4762 | 209-463-2566
Reed & Graham 26 Light Sky Ct Sacramento CA| 95828 N 888.381.0800 | 916.388.1486
| Spirit Road Oils P.0. Box 36288 |San Jose CA | 95158 B £l 408-465-2270 | 408-465-2280
_ | Telfer Sheldon Oil 1150 Willow Pass Rd Pittsburg CA | 94565 1000002627_|& Rick 925.432.1596 | 925-229-3955 |916.383.1756 Sac
B Western Ol & Spreading 8556 Weyand Ave Sacramento CA| 95828 [ _[Bob 916-383-1756 | 916-383-4084
A [ % Pavers
= __lAlpha & Omega Pavers, Inc 987 Calimesa Blvd Calimesa CA | 92320 || Timothy Cuevas 951.924.8344 | 951.924.3074
B W= _|Earth Shelter Developers 412 S Sacramento St Lodi CA| 95240 Roderick 209.367.7500 | 209.367.1053
= E Paving Desi 1474 Berger Dr San Jose CA| 95112 | 1004487 _I|Randy Hays 408.2835233 | 408.298.2633 |Cell 408.283.5233
# ISR £ _[Herzer Landscape 16120 Ashland Avenue San Lorenzo CA| 94580 = _|Eric 510-278-8001 | 510-278-6944
i ] i ). en, Inc 3172 Salem Drive San Jose CA| 85127 35310 Tu Nguyen 408.250.7082 | 408.347.8183 |Cell 408.838.4889
) _|Pavers and More Inc 10108 Grant Line Rd Elk Grove CA| 95624 __ IpanHoover 916.714.3030 | 916.714.3032
£ ; E __|Polyester Concrete/Methacrylate
PRIy X _[American Civil Constructors 2990 Bay Vista Ct CA| 94510 1000005381 |1 _|Andrew 707-746-8028 | 707-747-0593
i : _|Ashron Construction & Restoration 396 Railroad Ct CA | 85035 i _|Ezra Cohen 408.956.0809 | 408.956.0918 |Epoxy
e |Bay Line 1635 Fourth Street CA| 94710 1000003185 |5 __[Juan Aguirre 510.527.1000 | 510.527.0500
I B IRB Construction Inc. 725 6th Street CA [ 95901 1000005215 |t o S| r 916.612.6406
ol Stoudenmire 1680 EI Camino, Suite 4 Atascadero CA| 93422 1000013268 | i@ 805.461.1454 | B866.611.7535
Truesdell Corparation 1310 West 23rd Street Tempe AZ | 85282 1000007625 |2 [Jose 602.437.1711 | B602.437.1821 |Epoxy
. 3 Watertight Restoration 501 Cesar Chavez Street San Francisco CA| 94124 i |Brian 415.084.1940 | 415.984.1942 |Epoxy
DVBE _|Western Structures 6005 Tyler Street Riverside CA | 92503 80085 (e —— L H, Petarra 951.352.4300 | 951.352.4301 |Non-union Minor conc sir
|Pressure Grout
_|Coast to Coast Pressure Grout 5644 East Westover Ste 105 Fresno CA | 93727 ; Farmer 866-820-4078
g : Geo-Grout, Inc. 263 S Maple Ave South San Francisco | CA | 94080 R Don Jordan 650-872-1556 | 650-872-1558
__|Prestressing
__|Dywidag Systems Intemational 2154 South St Long Beach CA| 90805 1000006705 [ Ron Giesel 562-529-2109 | 562-263-0285 |ext 135
_|Schwager Davis 198 Hillside Ave San Jose CA| 95136 1000005118 [} Starla 408-281-9300 | 408-281-9301
Railway Const/Demo




e SIS VWSS

Estimate NO: rrojects
I roject NS: Not Sure
04-4G6404 | 04-2G8504 | 04-1S5034 | Contacted Date N: No
o :Yes
H&H Eng. 212 Industrial Drive Stockton CA | 85208 ; /67 |Greg 209-983-0708 | 209-983-0715
Herzog 600 South Riverside Road St Joseph MO | 64502 | 562-595-7414
Industrial Rail 890 San Pablo Avenue |Pinale CA | 94564 N i 510-724-1117_| 510-724-7078
Rammed Aggregate Pier b
Farrell 3025 Venture Road Placerville CA | 95667 — |TomFarrell 530.621.4867 | 530.621.4837
Hayward Baker [2322 Bates Ave Concord CA | 94520 i T 9258255056 | 925.825.3037
Raise Iron
MBEWBE Astro Const PO Box 99376 |[Emeryville CA| 94662 L " [Joe 5106854161 | 5105781305
Duran Hogan Const |San Jose CA = i 408.254.4304 | 408.254.4488
El Camino Paving P.O. Box 62319 Sunnyvale CA| 94088 1000009795 | Craig 650.965.7283 | 650.965.7357 |408.398.3790
JcC P.0. Box 6481 Concord CA| 94524 | 1752188 | 1000002380 | X 925.370.6067 | 925.370.6068
Pixley Construction P.0. Box 185 [Hayward CA | 94557 1000004217 | Chuck Pixiey 510.783.3020 | 510.783.3025
Rilyes Striping P.0. Box 769 Unien City CA | 94587 = |Ron 510.441.3001 | 510.441.0327 |Ron's cell 1408.639.0886
Rapid Set
ACC West 3701 Mallard Drive Benecia CA | 94510 | 5 707-746-8028 | 707-747-0593
Bartholomew Const Sacramento CA i — [Rick 916-855-4501 | 916-855-4530
Coffman Specialties 9685 Via Excelencia Ste 200 San Di CA| 92126 i 858.536.3100 | 858.536.3131
F B D Vanguard Construction 651 Enterprise Court Livermore CA | 94550 1000008493 | |Walt/Jason 925.245.1300 | 925.245.1007
& Sons Sacramento CA ' IMichael Lewis 916.649.4504 | 916.920.2246
PCS mi— 925.945.1052 [
Rebar
Alamillo Rebar, Inc. A 325 West Channel Rd Benicia CA| 94510 1000007147 |} |Manoj 707-551-7007 | 707.554.3458 |Amy 707.297.8930
iated Rebar y Fﬁ. Box 10212 Salinas CA| 93912 1000007289 [ Kris Bartlebau 831.758.1820 Santa Cruz / Monterrey areas
Camblin Steel Service, Inc. Y 4175 Cincinnati iRoc:kfin CA| 95765 | 1256840 | 1000003852 | Jeff 916 644 1300 | 916-925-1502
MC Rebar Fresno T |2990 E Annadale Ave Fresno CA| 93725 1000000298 | Jason 559 487 2041 | 559-292-9239
CMC Rebar NO (W BAasS NGOI21 [120 W Larch Road Tracy CA | 95304 1000000298 || |_[Megan 209.834.9330 | 200.836.1457
Conco Reinforcing B i Esm Commercial Circle Concord CA | 94520 1000000409 | |Jeft 9256856799 | 9258258827
Gamma Rebar, Inc. . ; 2025 East Weber Avenue Stockton CA | 95205 1000006281 | § 209.277.3600 | 209.464.4996
Gerdau Reinforcing Steel N N Y Y 1060 Kaiser Rd Napa CA | 94558 1000000435 | — [Jennifer 707.863.3933 | 707.863.3899
arris N k{ 355 § Vasco Rd Livermore CA| 94550 1000002339 [0 _|Brian 925-373-0733 | 925-373-0136 |559-251-7363
JJ Re-Bar P.0. Box 276028 Sacremento CA | 95827 i i Skokan 916.381.4680 | 916-381-5650
WBE LA Steel 1760 California Ave Corona CA | 92881 1000012901 | i 951.393.2013 | 951.340.2712
MBE Martinez Steel Corporation 1500 S. Haven Ave., Ste 150 Ontario CA| 91761 1000002554 |- [ 909.946.0686 | 909.946.8161
North Coast Stee! 1304 Sc int Blvd #220 Petaluma CA| 94954 1000009405 [if Sudhir Ghimire 707.981.7820 | 707.981.7182
Northern Nevada Rebar 7955 Sugar Pine Ct Reno NV [ 89523 L Jordan Sharpe 775.331.1824 | 775.331.8136
PJ's Rebar 474 S Aurora Street Stockton CA| 95203 N £ | 209.472.0778 | 209.472.1975
Pacific Steel n 780 Chadbourne Rd Fairfield CA| 94534 1000004104 | 707.669.3120 | 707.673.4524
bar Ir i W VA A N 2880 Zanker Rd., Ste 203 San Jose CA| 95134 1000013474 || g 408.678,0262 | 415-223-9693
S Steel Co 320 Victory Ave South San Franciso | CA| 94080 1000000139 | _|Kevin Cronin 650 873 4040 | 650 873 8816
is Rebar B 2333 Courage Dr., Ste H#9 Fairfield CA | 94533 42610 1000005999 | 5 707.419.5949 | 707.759.3483
Rumble Strip
Apply-A-Line 19652 N Hirsch Ct Anderson CA | 96007 1000003300 |1 _|Steve 530-365-4000 | 530-365-4060
Diversified Concrete Cutti 59 Coney Island Drive Sparks NV [ 89431 1000001342 | = __|Travis Brandt 775.331.1411 | 775.331.1572
Linear Options 792 Durham Dayton Highway Durham CA | 95938 1000003309 | i 530.896.1800 | 530.896.1814
- i Pavement Recycling Systems 10240 San Sevain Way Jurupa Valley CA| 91752 I ; 951.682.1091 | 951.682.1094
Sheet Piling/Shoring
; B&B Hughes Construction 401 Railroad Ave Suisun City CA | 94585 —_|Tim Hughes 707.590.3560 | 707.427.3255
L ‘ i Blue jron, Inc. 4300 Campus Dr., Ste 203 Newport Beach CA | 92660 1000004296 [} 949.265.5990 | 949.265.5994 [916.441.3538 Sac office
= = - Foundation Constructors P.0. Box 97 Oakley CA | 94561 1000005585 [ __[Mike Lindsay 925-754-6633 | 9256255783 |Tyler
T iy B=1n — |Hammer Steel Armond 707-746-7820
5 DBE_ Hillside Drilling P.O. Box 70130 iPt Richmond CA | 94807 14138 1000002589 Sean 510-234-6532 | 530-276-9836
P iy i LB Foster 32970 Alvarado Niles Rd #736 Union City CA| 94587 | IMaria 510.240.4400 | 510.471.9847
— — N ohvaiel Fondaton Walnut Creek CA Byt 925-947-1881 | 925-047-0418
i =2 e 1 Vertical Earthworks 3545 Carlin Dr West Sacramento CA| 95691 1000003445 |1 ‘ 916.441.3538 | 916.441.3543
= I, i Vertical Horizon Scaffold Inc. 11316 North Woodside Ave., Ste H __|Santee CA| 92071 1000016443 Shawn Huang 858.380.8397
3 b Vortex Marine Livingston Street Pier Oakland CA | 94606 1000005552 |1 __|Don Dolly 510.261.2400 | 510.261.2444
= b
B ___|Shotcrete/Slope Pave
R ___|{Conco (5141 Commercial Circle Concord CA | 94520 = Chad 925.685.6799
_ Dees-Hennessey 200 Industrial Rd #190 San Carlos CA | 94070 [ _|Dan/Kevin 650-505-8933 | 650-595-0204
e Southwest V Ditch 3625 Placentla Lane Riverside CA | 92501 1000004410 _|Erik Hanson 951.781.4303 | 951.781.2774
S e : —[Superior Gunite Co 12306 Van Nuys Blvd Lakeview Terrace CA| 91342 1000001969 |1 Rafael B18.896.9199 | B18.896.6699
L 2 Innovative Concrete & Engineering, Inc. 42335 50th Street Quartz Hill CA | 93536 1744938 = i 661-718-2351 | 661-718-1013
3 5 Slurry Seal
| LS E erican Aspha X 24200 Clawiter Rd Hayward CA | 94545 i 1 510-723-0280 | 510-723-0288 |No Cal Trans work
5 =5 A WBE | acktop, Inc ] P.O. Box 616 Union City CA | 94587 1000001972 | _|Bob 510.783.0908 | 510.783.9907 |Also Crack Seal, Chip Seal
= 7 DVBE | ia P ent Maintenance Co 9380 Elder Creek Rd Sacramento CA| 95829 18 916.381.8033 | 916.381.3703
(5 Valley Engineering & Aspahalt ¥ 216 Kenroy Lane Roseville CA| 95678 5 _ [Ryan Bangle 916.791.1609 | 916.791.6424 |Micro Surfacing, Chip Seal
_____IGlobal Road Sealing Garden Grove CA Tri 714.893.0845 | 714.893.0945 |C-12, C32 No Cal Trans
_|Graham Contractors P.0. Box 26770 San Jose CA| 95159 1000006175 __|Dave Graham 408-293-9516 | 408-293-3633
Intermountain Slurry Seal (George Reed) 10500 S Harlan Rd French Camp CA| 95231 1 e 200.234 3576 | 2099829603
5 Pacific Coast General Engineering - Union Contractor W 12 Industry Road PMQ CA | 94585 = ) 925-252-0214 | 925-252-0215
= _____ [Sierra Nevada Construction 8621 Morrison Creek Dr. Sacramento CA | 95828 F 916.387.9619 | 916.387.9620
| MBE/WBE| Spirit Road Oils P.0. Box 36288 |San Jose CA| 95158 ; 408-465-2270 | 408-465-2280
¢ ey Slurry Seal ] 3785 Channel Drive [Sacramento CA| 95798 E " [Mike 916-373-1500 | 916-373-1438
___ |Soil Cement
—[Condon Johnson 480 Roland Way Ste 200 Oakland CA [ 94621 1000004443 [James/CIiff 510-636-2100_| 510-636-2178_|Soil Nail Wall
—|Hayward Baker 10303 Channel rd Lakeside CA | 92040 T | 619.956.0850 | 619.956.0863
—_ |Jafec USA 2025 Gateway Place, Ste 180 San Jose CA| 95110 3 408.467.2240 | 408.453.6114
o} :]Magnua Pacific 3001 Lava Ridge Ct Ste 240 Roseville CA| 95661 T ) 916.233.1137_| 916.783.0215
—_[Malcoim 3564 Investment Blvd Hayward CA| 94545 1000003389 ] 510.780.1167 | 510.780.1168
' ___ |Raito 23595 Cabot Rd Hayward CA | 94545 ] 510.259.9900 | 510.259.9901
__|Soil Nail Assembly
—_|Avar - P S (51 L1 |47375 Fremont Bivd Fremont CA| 94538 1000002298 [ 510.354.2000 | 510.354.2010
: ic_'ondon o Ty TR L5 i~ — 480 Roland Way Ste 200 Oakland CA [ 94621 1000004243 | " [JamesiCIift 510-636-2100 | 510-636-2178
| Drill Tech Drilling & Shoring e ‘a0 A \n im 1 |2200 Wi Antioch CA] 94509 1000004866 |& _|Chris 925-978-2060 | 925-978-2083
__[Malcolm s % TN R S0y |7 [3503 Breakwater Ct Hayward CA| 94598 1000003389 |0 _[Peter 510-780-9181 | 510-780-9177
J = 2 7 -




CSumate nNo: Projects L/M. Leit Message
imator: INS: Not Sure
- ' 04-4G6404 04-2G8504 04-155034 Contacted Date ‘a:.- #o
. :Yes
Pacific Coast Drilling 364 Bellevue Ave Santa Rosa CA| 95407 7000001271 | 538855 | Chris/Adam 707.778.6316 | 707.789.9542
Striping & Markers
Apply a Line 19652 N Hirsch Ct Anderson CA | 96007 1000003300 ] 530.365.4000 | 530.365.4060
Bayside Stripe & Seal |P.O. Box 703 Petaluma CA | 94953 1000001757 |. |Ramy Mughannam | 707.765.2871 | 707.765.2773
Center Line Stripi = . 19847 Dino Drive Elk Grove CA| 95624 1000004030 Cory 916-686-8860 | 916-686-8868
‘ iping Service LF] i B VIR & 3489 Luyung Drive Rancho Cordova CA| 95742 20572 1000006499 | _|Dan 916-635-5175 | 916-631-9427
Chris { / _\Fg.‘-. o Poapmny \ O /3.7 [43650 Osgood Rd Fremont CA| 94539 1000000306 | Aaron 510-656-2840 | 510-656-2397 |Ext 139
Chris| é: S ’ 1001 Stokes Ave Stockton CA| 95215 1000000306 | | [Stacey 209.9482175 | 209.948.2179
Compass Engineering 1Yl 25056 Viking Street Hayward CA| 94545 1000003328 | | Mike 510.264.0225 | 510.264.0235 |Cell 415.760.8653
Linear Options . 792 Durham Dayton Highway Durham CA | 95938 23178 1000003309 | 530.896.1800 | 530.896.1814
DVBE Mallard 638 W Southem Ave Orange CA| 92865 | 1748928 | 1000007027 | = Rivers 714.785.5394 | 714.974.1753
DVBE S: Striping PO Box 1020 Goshen CA | 93227 1000001574 559.651. 559.651.1118
Sierra Traffic Markings, Inc. W kY ™ W) 9725 Del Road Ste B Roseville CA| 95747 | 1555640 | 1000002783 | _|Tom Rawlins 916.774.9080 | 916.774.9088
Stripin ics W] \/ [ Y olee S0 501 Aaron Street Cotati CA | 94931 1000006495 | Tony Lane 707-793-9425 | 707-763-9761
Sterndahl Enterprises 11861 Branford Street Sun Valley CA| 91352 1000006711 |1 __|Denny B818-834-8199 | 818-834-0288
WBE Super Seal & Stripe P.0. Box 755 Fillmore CA | 93016 1000000752 | = 8055247345 | B05.524.7428
Structural Steel Bridge
Adams & Smith 1380 W Center St Lindon UT | 84042 ~____IPnil Goodman 801.785.6900 | 801.785.6400
Adams Iron Co Santa Ana CA = 714-543-4227 | 714-543-7665
F & Com Inc. 14255 SW 72nd Avenue Tigard OR| 97224 503.639.3141 | 503.620.3279
Mountain States Steel 325 S Geneva Rd Lindon UT | B4042 . IShane Southwick 801.785.5085 | 801.785.4614 |ssouthwick@mssteelcom
Olsen Beal 1490 W South Lindon UT | 84042 | o] 801.785,8888 | 801.785.0088
Utah Pacific Bridge & Steel 50 North Geneva Rd Lindon UT | 84042 ~ [Ciark 801.785.3557 | 8017852146 [clark@ulahpacifichridgecom
Structural Welding CA
ARC-Lyte Welding Anderson CA ' 714-544-7832 | 714-544-1630 |Column casing, weld-erect
C & K Johnson 1061 Samoa Bivd Arcala CA | 95521 S =T 707-822-7687 | 707-822-5813 |Casin Fab
F Welding Ha CA ________ |pave 510-487-5906
SWPP
AKA Environmental 6650 Montresor Place Alta Loma CA| 91737 28185 [ R 323.547.9605 | 323.589.2430
MBE/WBE ian 5780 Olinda Rd El Sobrante CA| 94803 38334 1000005242 |i= 2 510.854.9402 | 510.256.0103
Ashbaugh Consulting, Inc. 9151 Parliament Avenue Westminster CA| 92683 | 1403260 [ ] 714.895.3782 | 714.835.3792
MBE Environmental Innovations Corp. 1325-B Evans Ave San Francisco CA| 94124 i = 1.888.932.0104 | 866.292.3691 |LBE San Francisco/ Air Quality
DVBE Global Environmental Natwork, Inc. P.0. Box Fountain Valley CA| 92728 24765 1000005273 [ ‘ 714.479.1199 | 714.479.0809
HSI Engineering 3087 First St, Ste E Livermore CA | 94551 [ r 925.988,9200 | 925.960.1356
La Firma 715 Ridge Road Nipomo CA| 93444 38322 1000005131 | Vicente Bravo B05.748.8576 | 805.829.0501
Montgomery & Associates, Inc. 7311 Greenhaven Drive, Suite 207 Sacramento CA | 95831 . |KaylaOrtiz 916.476.4903 | 916.706.3037
MBE § Kwok Engineers 2010 Crow Canyon Place, Suite 100 |San Ramon CA | 94583 37060 1000001343 | u Kwok 510.220.9017 | 888.733.1360
WBE Tully Consulting G 180 S. First St Suite 9 Dixon CA | 95620 38300 1000001830 [ _|Robin 707.693.1926 | 707.471.0318
WBE Veridico Group, Inc. P.0. Box 673 [Roseville CA | 95661 el 707.317.0002 | 707.620.7000
Verux 2443 Fair Oaks Blvd. #150 Sacramento CA | 95825 1000001353 |0 916.850.5758 | 888.840.5935
Textured Paving (HMA) CA
Asphalt Impressions 8150 37th Avenue Sacramento CA | 95824 i ] 916.383.0441 916.381.3448
Cook Engineering 3203 Fitzgerald Rd [Rancho Cordova CA| 97542 [ ; 916.631.1365 | 916.631.1366
y Tree Service
i Atlas Tree 1544 Ludwig Ave Santa Rosa CA| 94543 1000006559 |1 __|Jim 707.523.4399 | 707.523.4127
Bay Area Tree Specialist P.0. Box 24962 San Jose CA| 94089 ; 3 408.836.9147 | 408.728.7598
Community Tree Service 320 Industrial Road Ste 105 Watsonville CA | 95076 41249 [ _|Adolfo Garcia 831.763.2391 | 831.763.2008 |Also Tree Service
8 Fallen Leaf Tree Service 2180 Enterprise Blvd West Sacramento CA | 95691 ~____ |Gabe Beeler 916.447.8733 | 916.979.0566
. Mountain Enterprises Inc P.O. Box 1040 Loomis CA| 95651 I LJim 530.626.4127 | 530.625.4120
B ; : G Professional Tree Care P.0. Box 2377 Berkeley CA| 84710 1000000343 | __[Charlie 510.549.3954 | 510.549.3965
2 ] I Tubular Hand Railing
s L TR 12600 Locksley Lane, Ste 200 Auburn CA| 95602 1 —=ONCE ] 530.823.6070 | 530.823.6214
3 | IMBI (Metal Railin P.0. Box 30550 Stockton CA| 95213 1000000538 | _|Steve 209-944-9565 | 209-944-9569
f Ulmer Industries PO Box 2299 Glendora CA| 91740 1000007952 |- i 909.823.7111 | 909.823.1962
; t Universal Industrial Sales P.O. Box 699 Pleasant Grove UT | 84062 [T B01.785.0505 | 801.785.1710
Ve it Underground
‘ DW Young Alamo CA — Icnris 925.743.1536
_|D.A_Wood Empire CA B 200.491.4970 | 209.491.4971
= Gamey Construction 3049 Independence Dr., Suite E Livermore CA | 94551 1000004781 Bill Williams 925.800.1844 | 925.800.1846
; JaM 6700 National Dr Livermore CA| 94550 By ] 925.724.0300 | 925.724.0160
E Mt Cascade 555 Exchange Ct Livermore CA| 94550 1000005190 [0 i 925373.8370 | 925.373.0179
o ! ingo Construction Inc 751 Wakefield Court Oakdale CA | 95361 \_|[Phil Gianfortone 209.848.0161 | 209.848.0161
: ; E Omni Pipelines P.0. Box 9 Red Bluff CA | 96080 1000001355 | 530.527.1167 | 530.527.5389
B K Pacific Underground 1817 Stone Avenue San Jose CA | 95125 i 408.977.1655 | 408.977.1659
= T ¥ Preston Pipelines 3780 Commerce Drive Sacramento CA| 95601 916.386.1500 | 916.386.7531
3 3  [Sanco 368 E Campbell Avenue Ste 200 Campbell CA | 95008 ! = 408.377.2793 | 408.377.7405
i : __ [Stoloski & Gonzalez 727 Main Strest Half Moon Bay CA| 94019 v 650.726.7119 | 650.726,9055
= LT y Livermore CA 5 925.455.5259 | 925.455.0325
. et PO Box 2019 [Danville CA| 94526 i 510.583.0002 | 510.583.0004
R Venner Blocks
= = John Jackson 5691-B Power Inn rd Sacramento CA| 95824 s . |Tom Sead 916-381-8021 | 916.381.1202
i Hunt Masonry 25 Creekridge Lane Concord CA | 94518 5 | |Barry Schwitters 925-755-1284 | 925-755-1282 |John's cell 925.260.6179
g P.T.S. 7117 Tokay Ave Sacramento CA| 95828 [ B 916.369.2144 | 916.369.6835
ot ___|vibration Monitoring
s ‘ ___|Analysis & Solutions Consultants 150 Executive Park Bivd., Ste 3600 San Francisco CA[ 94128 32033 _NA 510.207.1387 | 510.291.9733
U=t L] 1 WBE |Municon Consultants 2200 Jerrold Ave., Ste K San Francisco CA| 94124 12867 1000002530 | NIA  |Barry 415-641-2570 | 415-282-4087
X E_ -f1 g __ |Vibro Acoustics Consultants 490 Post St Suite 1427 San Francisco CA| 94102 i 415.693.1399 | 415.693.1398
|Water Filter
) ] ~ |Baker Corp Pitisburg CA — [Tony Wilson 925-766-3190
=] | |Rain for Rent Oakley CA Jamie 925-679-2803
5 i ______ |Wick Drains :
w ___|Advanced Geosolutions, Inc 13 Orchard Rd, Suite 105 Lake Forest CA| 92630 TN i 310.796.9000 | 310.796.9001
______|America Drainage System Wanhaw NC [ John 704.8435985 | 704.843.1834
HB Wick Drains 7989 Cherrywood Loop Kiowa cOo| 80117 10000062388 | 482246 | Jim Foster 303.627.1100 | 303.951.5800 |805.395.0142
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Wetland Restoration
Shelterbelt Builders 401 Terry Francois Bivd,, Ste 220 San Francisco CA| 94158 415.357.1500
i i i P.0.Box 424 [Inverness CA [ 94937 3 415.669.7369
Wire Mesh System
1910 Fort Jones Road Yreka CA | 96097 530.598.4640
2328 Hawthorne Street Forest Grove OR| 97116 i Buddy 503.357.6508 | 503.357.7323
; CA 916.371.0764 | 916.371.5805 |
Specialized Excavation Services P.O. Box 957 Carpinteria CA| 93013 B 805.684.6092 | 805.566.0109 |
Materials
Antioch Building Materials [P.O. Box 870 _ Antioch CA | 94509 $25-432-3828
Berkel alt Co |ess Virginia St Berkeley CA| 94710 510.526.1611 |
Brown Sand P.0. Box 1429 Lathrop CA | 95330 209.234.1500 | 209.234.1630 1
Cal Crush P.O. Box 775 Rij CA | 95366 209.599.9941 | 209.599.9971
Canyon Rock |PO Box 639 Forestville CA | 95436 707-887-2456 | 707-887-9258
mex W ¥ ~ Clayton CA 925-200-6207 |Mike Woods 925.699.4146
Clearlake Lava P.O. Box 1250 Clearlake Oaks, CA | 95423 707.995.1515 | 707.998.9575 [riprap, ready mix sand,
alt 5501 Imhoff Dr Martinez CA| 94553 925.682.2299 | 925.682.0399
va | Y s § 11555 Dublin Blvd Dublin CA| 94568 9258291446 | 925.829.8174
Dirt Market 37 South 4th Street Campbell CA | 95008 408.395.1490 | 408.395.1495 (4084296982
DSS/Knife River 2648 W Blewelt Rd Tracy CA| 95304 209-830-5130 | 209.830.5133
Dutra Group i i N 12350 Kerner Bivd San Rafael CA ) 415.258.6876 el
EBI Aggregates P.0. Box 2216 Brisbane CA| 94005 415.467.0720 | 415.467.0862
Gallagher & Burk : P.0. Box 7227 [Oakland CA| 94601 ~_ |Alan French 925.361.1640
Granite Construction LY z Al Tracy CA ~___|Helen 209-882-4750 col-208-483-2743 /o~ - o0 3
anite Rock A W 365 Blomquist St Redwood City CA | 94083 _|Robert Ellenwood B831.818.5077 | 650.482.3801
Granite Rock ; 1900 Quarry Rd |Aromas CA| 95004 SR 831.768.2380 | 831.768.2408 |408.672.8110 Cell
n A Ll 12667 Alcosta Blvd #400 |San Ramon CA| 94583 N 925.244.6500
Hansen Bros. Enterprises P.O. Box 1599 |Grass Valley CA| 95945 530.273.3381 | 530.346.8798
MBE Intraline (DBE electrical supply SBE other material SBE #17164) 25005 Viking Street Iﬁm-d CA | 94545 [33295/ 17164 _|Paul Varma 510-780-9800 | 510-780-9810
Lyngso Garden Materials 19 Seaport Blvd Redwood City CA | 94063 ) 650.364.1730 | 650.364.1777
Modesto Sand & Gravel 6137 Hammett Ct Modesto CA| 95358 209.545.1325 Cell 209.605.8880
Northern Aggregates PO Box 1566 Willits CA| 95480 |Pat (707)459-3929
Pleasanton Trucking P.O. Box 11462 |Pleasanton CA| 94588 925.449.5400 | 925.449.5407 [Top Soil
Reed & Graham 26 Light Sky Ct Sacramento CA | 95828 Crystal 888.381.0800 | 916.388.1486
& Graham (=0 690 Sunol St San Jose CA| 95126 |Peter Fitzpatrick 408.287.1400 | 408.294.3696
City Building Materials 800 San Pablo Ave Pinole CA| 94564 S 510.724.3412
TMT Enterprises 1996 Oakland Road San Jose CA| 95131 - [Matt 408.432.9040 | 408.432.9429 |DG
Teichert Y Vernalis CA | |Josh Henche 2089-834-8321
Teichert Agg es 3500 American River Dr. Sacramento CA | 95864 n _|Frank Reynolds 916.480.5513. 916.768.8847 Jennifer
West Coast Aggregates [P.0. Box 1061 Tracy CA | 95378 ~__|Dick DeAtley 209.830.9255 | 209.835.3267 |408.640.8816
Vulean 4 F Pleasanton CA s L 925.249.3085 Dom Di Dio 925.580.4032
SyAl ) b §
Bearing PadS
DS Brown 300 East Cherry Street North Baltimore OH| 45872 —— '-ILm Durain 419-396-4023 | 419.257.2200
Cal Nev 1900 Marina Bivd San Leandro CA | 94577 ) _|Steve 510-895-6506 | 510.895.9694
amic Rubber P.0. Box 2159 Athens TX| 75751 L 903.677.2871 | 903.675.4776
RBC (FTPE Bearings) Pine Grove 209.470.9284
WBE Ruyj Construction Supply 3941 Park Drive #20-487 ~|El Dorado Hills CA | 95762 925.229.5577 | 916.673.9737
Scougal 885 Denmark Dr #103 Mccarran NV| 89434 775.284.8500 | 775.284.8501
TechStar 1219 West Main Cross Findlay OH| 95840 419.424.0888 | 419.424.5959
CCTV Video Inspection S i ]
_|Nor-Cal Pipeline P.0. Box 1659 Yuba City CA | 95992 | |Manny Badyal 916,442 5400 | 530.673.8062 |Cell 530.415.1073
ProPipe 249 Paseo Tesoro Walnut CA| 91798 ._[Jason Walbomn 909.598.9746 | 909.598.9756 [Cell 714.476.9534
o
_|Column Casing
CK Johnson Petaluma CA ~____ |Don 707-822-7687
RBJ Richmond CA : Ron 510-234-3012
Thompson Metals OR T ] 503-283-4494
_|Concrete Ready Mix
AZA Concrete Fairfield CA Ray Sansom B877.823.6368 | 707.399.7524
A&A Concrete 8272 Barry Ave Sacramento CA | 95828 | | 208.546.1950
Allied Concrete Modesto CA o 209.524.3177 | 209.524.4765
_|Alistar Ready Mix Hollister CA S 331-637-0063 | B31-637-7904
Austin Creek Ready Mix 600 Austin Creek Road Casadero CA | 95421 ________|steve Canales 707.632.5296
_ |Builders Concrete 3169n Beachwood Drive Merced CA| 95348 |Castle 209.388.0183 Fresno 559,225.3667 X321
Cal-Con Pumpin, 2270 Palou Avenue San Francisco CA | 94124 36919 o= 415.401.9838 | 415.401.7664
__|Calaveras Materials Turlock CA iyl 209.634.493'
Calaveras Materials |Patterson CA =1 209.892 6359
2 Cemex 3951 Laura Alice Way Concord CA| 94520 = 'IMark Shaw 866.476.2764 | 925.887.6471 |925.348.4865 Cell
==h ,iiCentml Concrete Rio Linda CA Bill Tiernan 916-991-4407 | 916-991-9528
e _|Central Concrete _______ IRich 408.464.5811
_|Central Concrete ~_[Mike Tornquist 408.404.2204 | 408.516.8597 |Cell 510.206.2785
Centra! Concrete ____ |George 408.595.2334
_|Central Concrete 408.592.1355 Main Office
{Central Concrete 408.404.1045
Central Valley Concrete Chowchilla CA 559.665.1371
_|Central Valley Concrete Merced CA 209.723.8846 209.384.2395 Cell
_|Concrete Ready Mix 408.224.2452 | 408.224.3014
___|Den Chapin 560 Crazy Horse Canyon Rd Salinas CA 831.630.0443
___[Elite Ready Mix 6790 Bradshaw Rd Sacramento CA| 95828 916.870.8607
{Folsom Ready Mix 3401 Fitzgerald Rd Rancho Cordova CA| 95742 916.851.8300 | 916.859.0618
—_ [Granite Santa Clara CA 408.327,7060 | 408-327-7099
__|Granite Conc San Jose CA 408.487.3119
|Graniterock 303 Coral St Santa Cruz CA | 95060 831.471.3407 831.246.2453 Cell
[Hanson's 7999 Athenour Way Sunol CA | 94586 925.835.1236 | 925.862.0229 [925.200.5926 Cell/925.785.0099
_|{Hansen Bros. Enterprises P.0. Box 1598 Grass Valley CA | 95945 i 530.273.3381 | 530.346.8798
MBE |K & G Concrete Pumping 2564 La Croix Drive Roseville CA | 95661 38962 _|Keaven Guillory 916.216.1623 | 916.774.6487
__|Las Animas Concrete 499 Ninth St Marina CA | 95061 Tyler French 831.426.7280 | B831.426.6346
Mathews Readymix LLC |Marysville CA Neil Vannucci 530-749-6525 | 530-741-8313
Milpitas Materials |Milpitas CA » 408.262.0656
Nor-Cal Ready Mix —[Wiliits CA Jace (707)459-9636
Knife River 2648 W Blewett Rd | Tracy CA| 95304 |Tom 209.830,5130 | 209.830.5133 |209.649.1049 Cell
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Knife River P.0. Box 66001 Stockton CA| 95208 [Bubba Dominisse 209.933.6980 | 209.933.6988
Pleasanton Readymix Concrete 3400 Boulder Strest Pleasanton CA | 94566 [ |John 925.846.3226
RC Ready Mix 1227 Greenville Road Livermore CA| 94550 | . |Bob Koopmann §25.449.7785 | 925.449.1691
Rinker Concrete Materials Napa CA 707.255.3035 | 707.255.3079
711 Materials Modesto CA ‘ ____ |BobSaia 209 - 932 - 2003 209.525.9051
Shamrock Petaluma CA | Greg Garin 707.765.8560 | 707.765.8569
South Valley Materials Fresno CA |Wayne Bradberry 559.469.3741
Stevens Creek Quarry 12100 Stevens Canyon Rd Cupertino CA| 95014 ~|Peter Gomez 408-253-2512 | 408.253.7621
Syar Industries P.0. Box 2540 Napa _ CA| 94558 - 707-252-8711 | 707-224-5932 |530.207.4504 Cell
Teichert Readymix Davis CA f i 530-406-4233
Triangle Rock Modesto CA Rene 209.854.3088 559.351.6550
Crush Cushion ADIEM
C&W Construction 2419 Palma Drive Ventura CA | 93003 = ~ |Ken Haley _ 805.642.0204 | B05.642.5141
Erect Canopy
Quality Erectors & Construction, Inc 3130 Bayshore Road Benicia CA | 94510 [ 707.746.1233 | 707.751.3962
Form Liners/Joint Seals [cbati@oustomrockcom
American Formliners 645 Airport Road Centralia IL_| 62801 4 760.208.8901
ConCrete Tie 130 Oris Strest Compton CA| 90224 310.886.1000 | 310.638.8363
Customrock San Diego CA 760-602-9200 | 760-602-9236 |760.908.4281 Cell
D.S. Brown 300 East Cherry Street North Baltimore OH|[ 45872 419.396.4023 | 419.257.2200
Fitzgerald 1500 E Chestnut Santa Ana CA| 92701 714-547-6710 | 714-547-7958
Form Liners Solutions Chula Vista CA 619.628.1280 | 619.628.1281
WBE Rupert Construction Suppl 3941 Park Dr Ste 20-487 El Dorado Hills CA| 95762 32785 925.229.5577 | 925.370.0665 |rupertsupply@agmail com
Seismic Energy Products 518 Progress Way Athens TX | 75751 903.675.8571 | 903.677.3993
Specs Form Liners 530 E Dyer road Santa Ana CA [ 92707 SLEH B8B88.429.9550 | 714.429.1460
Symons — [JohnCoye 510.750.2258 | B05.845.4615
\Watson Bowman Acme 95 Pineview Dr Amherst NY [ 14228 Paul Blesinger 716.691.7566 | 716.691.9239 |Joint seal supplier
K-Rail
Conc Products Denver CcO ~—_ |Daniel 303.298.1900
M&8B 6676 Harrington Avenue Arbuickle CA| 95912 3 530.682.8032 | 530.473.2249
Landfills/Dump Sites
Acme Fill Corp 890 Waterbird Way |Martinez CA| 94553 925.228.7099
Materials 8300 Baldwin St Oakland CA | 94621 510.638.7188 | 510.638.7189
Buttonwillow Landfill P.0. Box 787 Buttonwillow CA | 93206 209.804.8293 661,762 6200 Office
Commercial Waste 725 Independent Rd Oakland CA| 94621 510.636.0852_| 510.636.0880 |Clean dirt
County Quarry 5501 Imhoff Dr Martinez CA| 94553 925.682.0707
Diablo Valley Rock 1925 Waterbird Way Martinez CA| 94553 i 925.228.1118
Keller Canyon Landfill 901 Bailey Rd Bay Point CA | 94565 T 925.458.9800
Vasco landfill 4001 N Vasco Rd Livermore CA| 94550 i Ted 925.202.3344 Class I/l
Lumber
Channel Lumber 100 West Cutting Bivd Richmond CA | 94804 R 510-234-0233 | 510-234-0421
DLD Lumber 1755 Egbert Avenue San Francisco CA | 94124 38036 _ |Francisco 415.467.6832 | 415.467.6937 |cell 415.572.5440
Hayden Bridge Forest Products 66 Club Road Ste 260 Eugene OR| 97401 ; Fritz Gaughan 541.342.1116 | 541.342.7917
Sierra — |Robert Casale 415-468-1000 | 415-468-4690 |rcasale@sierrapoint com
Squires Lumber 370 N 9th Street Colton CA| 92324 i Bill Wilkie 909.825.1882 | 909.825.5307 |Cell 415432 0676
Van Matre Lumber 251 5th Ave Oakland CA | 94606 ~ lJohn 510-444-4040 | 510-444-1709
Al
’ ___|CM Pipe/Precast Conc Girder
i i CCP Cottonwood CA ‘ 530-528-8570 | 530-928-9666
BT Clark Pacific Sacramento CA B Y 916.371.0305 | 916.372.0323
4 n Fab 1910 E Lathrop Rd Lathrop CA| 95330 1000002684 | -+~ 209.249.4700 | 209.249.4726
i Contech CA S L orie 503.258.3169 | 916-791-8301
Eeriasary (=5l IP&S Bakersfield CA =i 661.325.0398 | 661.325.0269
45 en: : 3430 Pacheco Bivd [Martinez CA| 94553 o 916.991.8800 | 916.991.8810
i o 5 Y 3551 Wilbur Ave — |Antioch CA| 94509 1000001161 | John Burke 925.754.0494 | 925.754.0624
) Midstate Precast P.O. Box 217 Corcoran CA| 93212 558.992 8180
g > ; 3786 Valley Ave Pleasanton CA | 94566 SHs 925.846.8183 | 925846.4904
i acific Coast Fairfield CA I ————— 707-863-3933 | 707-863-3899
- E Pacific Corru 8110 37th Ave Sacramento CA | 95824 ; _|Glenn Homer 916-383-4891 | 916-383-5420
____|Shepard Steel Co |320 Victory Ave South San Francisco | CA | 94080 3 . 650.673.4040 | 650.873.8816
R B TR Smith Steel Service |6059 Bradshaw Road Sacramento CA | 95829 = ) 916.361.7393 | 916.361.0753
HE: = W = \2 Structure Cast 8261 McCutchen Rd Bakersfield CA| 93311 44 661.833.4490 | 661.833.4493
E Ulmer Industries lPO Box 2299 Glendora CA| 91740 1000007952 | 909.823.7111 | 909.823.1992 |Tubular Railing
- s Universal Precast Conc PO Box 641296 San Jose CA| 95164 408.799.8888 | 408.291.8888
Misc. Metal Fab/ Str Steel
- = C & C Metals Conroe X el 281-907-0005 | 281-907-0462
] MBE ___ |G2 Metal Fab 6954 Preston Ave Livermore CA | 94551 1000006542 925443-7903 | 925-443-7905
_|Glazer Steel 650 Sandoval Way Hayward CA | 94544 i 510.471.5300 | 510.471.5301
B {Innovative Structure 5222 Pirrone Court Ste 301 Salida CA | 95368 209-545-6040 | 209-545-2404
saznc _|Kern Steel Fabrication 627 Williams St Bakersfield CA| 93305 661.327.9588 | 661.327.5890 |ext. 41
3 __|Kasco Fab, Inc Fresno CA 550-442-1018 | 559-264-4455
_[Kustum Steel 4318 Dudley Bivd Bidg 475H McClellan CA | 9565z 916.568.5322 | 916.568.5323
- Beach Iron Works 2020 West 14th Street Long Beach CA| 90813 ) 2 562-432-5451 | 562-435-5929
305 Gandy Dancer Dr Tracy CA | 95377 E 209.832.7003 | 209.832 2444
11650 Grant Street |Santa Clara CA| 95050 ___ |Roben 408-727-4640 | 408.496.6713 |metalfabra@yahcocom
|2240 Evergreen St Sacramento CA| 95815 Tl 916.022.3484 | 916.922.9022
550 Geargia Pacific Way Oroville CA | 95685 5 Al 530-534-6266 | 530-534-7122 |fharris@mtiwks com
Stockton CA I 209-464-9474 | 209-464-9472
! =ik 380 Industrial Ct Benicia CA| 94510 | 707-751-2420 | 707-746-6935
. i i __|South Bay Foundry 9444 Abraham Way Santee cA| 92071 Y| 619.956.2780 | 619.959.2788
J f ___|Uimer Industries P.O Box 2299 Glendora CA| 91740 i i) 909.823.7111 | 909.823.1992
) —___|Unlimited Metals Mfg 815 S Kilroy Road Turiock CA| 95380 |Lamy 209.634.3700 | 209.634.3777
L j |Viking Steel |8610 Eider Creek Rd Sacramento CA | 95828 i 916.379.0210 | 916.379.0157
) ] Fiw _|Park Furnishings/Playgound/Recreation
__|Bay Area Welding P.0. Box 5303 Richmond CA | 94805 499501 _ 510.233.3485 | 510.236.5621 |Bollards, Trash Enclosure Gates
i = _______|Belson Outdoors North Aurora IL DS B800.323.5664
T ___|Blue Pond Signs 4460 Redwood Hi Ste 8 San Rafael CA | 94903 96 i 415.507.0447 | 415.507.0451 Il-ironze Letters
Column Concepts 1898 Park Rd Benicia CA | 94510 707.747.0400 | 707.747.5502 |
David F O'keefe P.O. Box 1564 | Lafayette CA| 94548 510.708.9167 | 510.558.0141 |
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Liberty Products 187 Dutton Road Section AL | 35771 256.474.4440 | B00.869.0617 |Bike Racks, Handrails, Cat
Montana Lettering Inc i 406.724.3251 | 775.860.1626 |Bronze Letters
Ross Recreation 100 Brush Creek Rd Ste 206 Santa Rosa CA | 95404 831.689.9110 | 707.538.3826 |707.538.3800
Safe-Hit 800.537.8958 Concrete Picnic Tables
Universal Precast Concrete P.0. Box 642196 San Jose CA| 95164 408.799.8888 | 408.291.8888
Walk Bags |Balboa Island CA B877.364.2247
ucts
Allied Utility Products Livermore CA 925.373.7400 Mark - cell # 510-715-9617
Atco Concord CA = 925.686.4430
ke 20991 Cabot Bivd Hay CA | 94545 510,614.8800
Ferguson ___|Kelly Stowe 408.396.1359
Ferguson-_Pittsburg Pittsburg CA Carl 925-431-0689 | 925-431-0690 |Pipe Liners
Jernigan Pipeline Supply 3621 Rhonda Rd Cottonwood CA| 96022 53794 0 0 530.377.5090 | 530.377.5092
Jifco inc P.O. Box 589 Livermore CA | 94551 = 925.449.4665 | 925.449.5517
MBE G2 Metal Fab 6954 Preston Ave Livermore CA | 94551 1 925.443.7903 | 925.443.7905
Groeniger oy 510-786-3333 | 510-782-7905
Herning Underground Supply 2800 Mead Ave Santa Clara CA| 985051 [Melvin Recinos 408.562.0400
Kenko ,gPeter or Dave 408-980-9711_| 408-980-9377
WBE Maskell Pipe & Supply {8604 Cottowood Ave ~ [Fontana CA| 92335 T 909.574.8662 | 909.574.8663
Pacific Liners | [Vacaville CA — |Maria 707-446-8222 | 707-446-6539
Pacific Corrugated Pipe 8110 37th ave Sacramento CA| 95824 T B800.852.7272 | 916.383.5420
R&B 1315 Main St Oakley CA| 84561 866.632.pipe | 925.679.8465
Portable Dam
am [P.0_Box 144 Scotia CA | 95565 — [mat 707.764.5099 | 707.764.2229 |800-682-9283
Rapid Set / Volumetric Concrete
Helix Industrial 25A Crescent Drive #237 Pleasant Hill CA| 94523 925-370-2538 | 925-370-2539
Precision West Sacramento = 916 449 2300 only 3 trucks CT certified
RCP Pipe
Cook Concrete Products 5461 Eastside Road Redding CA | 96001 = 530-243-2562 | 530-243-6881
Hanson Pipe 7020 Tokay Avenue Sacramento CA 916.313.5506 | 916.381.6953 |916.862.5808 Cell
Kristich Monterey 831-724-4186
Tap Master, INC 1647 Willow Pass Rd #136 Concord CA| 94520 925.439.7975 | 925.432 1871
Restraining Cable leis@oboncoocon
Cable Moore PO Box 4067 Oakland CA| 94614 510.436.8000 | 510.208.4494
Rip Rap -
Dutra Materials San Rafaal CA Aaron Johnson 415.450.7740 | 415.258.4794
Foothill Materials P.O. Box 147 Valley Springs CA| 95252 — [Jerry Meddieton 209.728.8176 | 209.728.3475
High Cou: es Plymouth CA L 877.245.3739 | 925.855.8364
Newman Minerals 1900 HWY 104 lone CA| 95640 _|Brian Litts 209.274.4465 | 209.274.6718 |Cell 209.329.6153
Steel/Coatings o
Bear Steel Products 2972 W Swain Rd Stockton CA| 95219 510-240-4400 | 831.621.1152
ertified Coati Tiszo Cordelia Road Fairfield CA| 94534 707.639.4414 | 707.432.0574
Dominion Pipe & Piling 1001 Hermosa Ave Hermosa Beach CA | 90254 424257 8350 | 424.257.8351
. Eddie Kane Steel Products [6210 Garfield Avenue C CA | 90040 562.776.1810 | 562.927.4710
Macsteel West Washington at Port Rd 23 Stockton CA | 95203 209.943.3223 | 209.943.3229
MBE R&B Coati P.0. Box 652 Linden CA| 95238 209.887.2030 | 209.887.2029 |SSPC QP3 Certified
Shepard Steel 320 Victory Ave South San Francisco | CA | 94080 1 H 650.873.4040 | 650.873.8816
_[Skyline Steel 2020 Hurley Way Ste 150 Sacramento CA| 95825 — |matt 916-463-0105 | 916-463-0109 |bisimpson@skylinesteel.com
= Spartan Steel Products m%l%u [Fallbrook CA | 92028 T 7 760,630,
T
MBE Al City Trucking 1941 Jackson Street # 8 [Oakiand CA| 94612 36087 1000014934 | — [Frank 510.461.8267 | 510.657.1200 |Also VTA Certified
= T : Bill's Trucki San Jose CA ——{Nancy 400 205 0621
_| MBE/WBE _|Bradley Tanks Inc 3272 Greyhawk Ct Carisbad CA| 92010 38563 Rl 9492332789 | 949.419.1203
MBE/WBE Bradley Tanks Inc 402 Hartz Avenue, Bldg C Danville CA | 94526 925.220.2900
Cal Crush 339 Doak Bivd Ripon CA| 95386 i 0] 209.599.9941 | 209.599.9971
MBE Carter's Trucking 15190 Shining Star Lane San Leandro CA| 94579 510.677.8866 | 510.878.2802
MBE Chavez Trucking 955A Vaughn Road Dixon CA| 95620 1000019507 | 707.678.0514 | 707-678-5154
ez i, Concrush, Inc. ‘ 707.437.1239
DVBE | _____|D &L Pumping Sevice P.O. Box 160027 S to CA| 95816 916.397.7699 | 530.677.9919
< WBE [ 1D&S Trucking __[6429 Sunnysiope Ave Castro Valley CA| 94552 510.541.8496
3 — N Diona Voss 559.439.0174
3 Dillard Environment Service P.0. Box 579 Byron CA| 94514 [ A ¥ 925.634.6850 | 925.634.0874
Dirt Market 37 S. 4th St Campbell CA | 95008 ___ [Rob 408.385.1490
WBE Economy Trucking P.O. Box 525 Union City CA | 94548 = |Preet 510-733-9100 | 510-733-9600
WBE Flintstone Tran 390 Espinosa Rd Salinas CA | 93307 5] B31.443.5198 | 831.443.4876
First Class Trucking § 209.832.4669
= Frank Alegre Trucking P.0. Box 1508 Lodi CA | 95241 [Justin Serpa 209.334.2112
ke __|GCU Trucking 7819 Crane Rd Oakdale CA| 95361 — |cnipKerlee 209.845.2117 | 209.845.2153
Gagliasso |San Jose CA |Don 408-988-4021
George Maciel Trucking =5 ) 510.226.9244
__|Gonzalez Towing r o 559.655.4626
_|Hildebrand 6 Lewis Road Watsonville CA| 95076 ______|Kelvin Hildebrand B831-722-3006 | B831-722-0658
Iwanaco SR 925.686.1780
e s Jeff Rogers Trucking = 209.944.9414
i EFes John R. Lawson i 559.276.2220
] ] = __|Joseph Albanese, Inc. 408.74B.1765 Cell 707-974-9015
: = _|Kadon Trucking 5 i 707.838.8008
= E __|L & D Landfill = 916.737.8640
g MBE __|LS Trucking 1774 West Winton Hayward CA| 94545 38923 __[Hugo Torres 510.266.5213 | 510.266.5245
_|Mag Trucking 3500 Enterprise Ave Hayward CA| 94545 Debbie 510-782-8801 | 510-782-8865
£ _|Marshall Trucking Oakland CA Marshall 510.719.9868 | 510.436.6110
T __IProctor Trucking PO Box 7625 Fremont CA| 94537 I i 510.494.0644 | 510.794.4584
|R&S Trucking Fuiton CA |Randy Thompson 707-571-8820 | 707-571-0364
£ ~_|Royal Trucking Concord CA I 925-689-6444 | 925-589-7846
MBE _|USA Trucking 5186 WB Goodman In Fairfield CA| 94533 39323 = 707.624.9522 | 707.437.4050
v MBE [S&S Trucking P.O. Box 14046 Qakland Ca| 94614 1000014533 510-383-3556 | 510-383-2917
DVBE _|Santoro Transportation P.O. Box 6166 Salinas CA| 93912 831.768.9799 | 831.768.1280
4 _|Soares Trucking 916.387.5700
_|STI Trucking 36467 Haley St Newark CA| 94560 i Pat McDonald 510.790.8080 | 510.796.2811
BE [Sudden Sam's Trucking 272 Euclid Ave Ste 105 Oakland CA| 94810 i 510.385.8594 | 510.272.9575




Lah ad it W SAFIL MIODDEYW
NS: Not Sure
04-2G8504 04-1SS034 Contacted N: No
. tYes
T.A Rose San Ramon CA 925-766-6035
leam North Construction Services 5 Thomas Mellon Circle #106 San Francisco CA| 94134 ) 415.467.0300 LBE San Francisco
i [ 559.935.0371
L 408.847.7080
1452 N Vasco Rd Livermore CA | 94551 1000016664 | 925.822.7195 | 925.292 9821
Yuba Ciity CA i - -
3941 Park Dr. Suite #20-231 ifl Dorado Hills CA | 95762 1000012401 | = 916.358.8697 | 916.358.8699
10420 Greenview Drive |Oakland CA | 94605 ] 510.568.3495 510.568.8918
| [ §31.385.3204




Attachment 3



Hwy 580 Soldier Pile Wall ATTACHMENT 3 ~ Bid date: 11/04/15
Caltrans Contract 04-2G8504 3 | i 4 e r Estimate #15083|
DBE or non- Price Difference
Items of Work Name of Selected Firm DBE Name of Rejected Firm Quote ($) (%)
No DBE quotes
Barrier ACL NON DBE submitted $34,313
No DBE quotes
Bore/Jack Pacific Boring submitted $17,492
No Other DBE qoutes
Construction Area Signs Schotka DBE submitted $4,900
Soldier Pile Wall Malcom Dirilling NON DBE $427 811 $48,533
DBE Hillside Drilling $476,344
No Other DBE qoutes
AC Dike A.C. Dike DBE submitted $4,605
No DBE quotes
Erosion Control Marina Landscape NON DBE submitted $47,490
No DBE quotes
Barrier Midstate Barrier Inc NON DBE submitted $37,240




DBE or non-

Price Difference

Items of Work Name of Selected Firm DBE Name of Rejected Firm Quote ($) ($)
MBGR Midstate Barrier Inc NON DBE $40,870 $5,362
DBE PC&N $46,232
No DBE quotes
Field Paint CNJ NON DBE submitted $22,550
Harris Rebarof Northern
Rebar Calfornia NON DBE $76,742 $13,589
DBE Rebar International $90,331
No Other DBE goutes
Sawcut Austin Enterprises DBE submitted $10,148
Roadside Signs Schotka Construction DBE $2,900 $2,491
DBE Associated Traffic Control $5,391
No DBE quotes
Ground Anchors AVAR NON DBE submitted $257,300




DBE or non-

Price Difference

Items of Work Name of Selected Firm DBE Name of Rejected Firm Quote ($) (%)
SWPPP Tully Consulting Group DBE $9,250
DBE Alfred Civil $25,095 -$15,845
DBE S Swok $14,841 -$5,591
DBE Appian $9,425 -$175
No DBE quotes
Striping Chrisp Company NON DBE submitted $41,069
No DBE quotes
Horizontial Drill AVAR Construction NON DBE submitted $55,000




To:

Page 1 of 3

19093543162 From: Jody Lee

2015-11-04 18:39:58 (GMT)
FAX COVER SHEET
TO
COMPANY
FAXNUMBER 19259611925
FROM Jody Lee
DATE 2015-11-04 18:39:38 GMT
RE Cal Trans Project #04-2G8504 Route 580
COVER MESSAGE

Pleasefind attached our quote for Cal Trans Project #04-2G8504 Route 580

Thank-you,

Jody J. Lee

ACL Construction Co., Inc.

P.O.Box 1929

Chino Hills, CA 91709

909/391-4477 Ph.

909/391-4472 Fax
jlee@acirails.com<mailto:jlee@aclrails.com>

AffirmativeAction
Equal Opportunity Employer

WWW MYFAX.COM

RECEIVED: 2015-11-04 10:40:27 (CMT -08:00)



To: Page2of3 2015-11-04 18:39:58 (GMT) 19093543162 From: Jody Lee

Co;mrmtmn (" mnpfmy Im:

207 W. STATE STREET, ONTARIO, CA 91761
. PO Box 1929, Chino Hills, CA 91709 )
OFFICE (909) 3914477 * FAX (909) 3914472

License #A-468840 - DIR# 1000008098

PROPOSAL
Date: 11/4/15 '
Page: _1 of _2 —
Project Name: _Route 580 Sold'xer Pile Wall
Contract No.: 04-2G8504 '
Location: 4 Hn :
it for your congi i asal based on the list of Terms, Conditions.
{0, 1 ) This fist shall beconse part of an ontract emeni
_fof this_project and shall prevail over any gconflicting terms.
Item ° Twe Oy Price Total
84 60C ' 290LF ~$ 87.77perLF  $25453.30
85 ~ Anchor Blk " 20LF '$ 87.77per LF ~  $1,755.40
86 _ : 42 _ S34LF ~§ 63.17/per LF '_ $33.,732.78

[0 VY F— X YT
Excludes: Electroliers to Include @ $797.00 each, plus footage
Sign Bases to Include @ $1,797.00 each, plus footage

EXCLUDES CONCRETE AND REBAR
EXCLUDES FOOTING 3’ 6” RAIL HEIGHT ONLY ‘
- EXCLUDES REMOVAL, ROUGHENING AND DRILL & GROUT DOWEL
_INTO AND OF EXISTING BARRIER

*Total does not include Workers Compensation Insurance Waiver of Subrogation Endorsement
to Include add $ 158.44 to total proposal.

J-Quate includes a total of _2 move-m(s),
1 __move-in(s)for Items# 84 & 85;
—1__move-in(s)for Item# 86;

: additional move-ins are $_7,890 each Plus Bwld Up
AQuote is valid 45 days Jfrom Bid Dm'e. A _

ATailgate access only.
4Any questions please telephone our office.

+% FORM, POUR. FINISH ONLY 44

RECEIVED: 2015-11-04 10:40:59 (GMT -08:00)



To: Page3of3 2015-11-04 18:39:58 (GMT) 19093543162 From: Jody Lee

ACL Constmctioh Co., Inc. _ __Terms, Conditions, and Exclasioris f

This list of ACL’s Terms, Conditions, and Exclusions, along with the preceding Proposal dated 11/4/15, shall be -
included as part of any contract and shall prevail over any conflicting terms, - o i g et
Retention is 5% after 50% of ACL's work is in place. Prime Contractor shall release 100% Retention 35 days after
ACL's work is completed. - ; : Qg AR
INSURANCE: ACL's limit is one million. If more limits are required, all additional insurance, premiums, and fees are to
be paid by the Prime Contractor, EXCLUDES - Railroad Insurance, Waiver of Subrogation, Longshoremen’s
Insurance (All available at Prime Contractor’s Expense)

ACL will not accept a Type 1 or Type Il indemnity agreement.

Excludes - Engineering, Inspections, Permits, Fees, City Licenses, or Testing of any type. :

ACL will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor fumished schedule,

material, access, and structure not ready. Time delays which are out of ACL's control and in control of the Prime

Contractor, or his other subcontractors, will be charged at Cal-Trans rates. : R

No Caltrans extra work will be performed until an agreement on price and time is given to ACL in the form of written

authorization from the Prime Contractor, : _ ek ' :

No back charges will be accepted without prior written autherization from ACL.

No corrective work by others; ACL will correct its own work. ' :

Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.

ACL is not responsible for vandalism or damage to concrete barrier after barrier is placed and finished.

ACL is not responsible for damage or on-site clean up of instances done by others than ACL's own work force.

Any item or items of work may be deleted from ACL's proposal if requested by Prime Contractor and agreed upon before

bid date. ACL's proposal is to be considered complete per their listed work. ACL’s price is based only on items listed in

our proposal. ' g : - S '

Prime Contractor to provide at all bridges, and free standing walls, Cal-OSHA approved working scaffold and protective

cover over traffic and environmentally impacted areas. i | e : RER R
. Prime Contractor to provide adequate access suitable for concrete to be end-dumped from Ready Mix Trucks; 12’ wide -
‘work area, no more than 16" below flow line; minimum of 2° work area at both sides of rail form, and access to set forms

with boom truck. : SR 7 : ; Uiy

Prime Contractor to provide adequate access to ACL's work and not hinder work or work schedule.

Prime Contractor to provide secure area for ACL's material and equipment.

Prime Contractor 1o provide a written move-in netification EIGHT (8) WEEKS before requested move-in date.

Prime Contractor is to schedule a minimum 8-hour workday. :

No weckend work (Saturdays & Sundays), night work, and additional lighting. :

Prime Contractor to provide a source of water within job limits to ACL free of charge.

Prime Contractor to provide sanitation facilities. =hi R o

Prime Contractor to provide Square Pile Caps to line and grade width of rail, ' : =

All work completed by Prime Contractor or their subcontractors to be completed according to applicable job plans and-

specifications. : g ‘ g e o Va e

ACL Exclusions — (Sec Page 1 of Propasal For Any ltems Listed Here Thut We May Include on a Per-Contracs Basis)

Sealant, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.

Embedded Items - (Installing of Bolts, Utility Pipe, and/or Conduits, and Block-outs, Bulkheads, etc.)

Miscellaneous Metals and Meta! Embeds of any kind. -

Sign Bases, Light Pedestals, and Electroliers when protruding, '

Concrete, Concrete Pump, Cold weather Concrete Protection, Rebar, Rebar install, Rebar Templates, Expansion Paper

Styrofoam : R il S ok B B i _ o

Water Cure and Curing Compounds, =~

Electrical; Graffiti removal, ;

Restoration Work, AC Paving or Patching - - : i, 1t :

Traffic Contro] —~ NOTE: Traffic Control to be provided per special provisions by Prime Contractor.

Construction Signs, Cones, Delineators, Protective Barriers, Fencing or K-Rail. o

Survey - NOTE: Adequate Staking to be provided by the Prime Contractor.

Layout, Excavation, and Backfill; De-Water and Water Control.

-Dust Control, Surface Water Handling, or Erosion Control.

Clearing or Grubbing; Removal or Haul Away; Hazardous Waste Removal.

CPM Schedule or apportioned cost thereof, S

11/4/15 10:37 AM

RECEIVED: 2015-11-04 10:42:13 (G -08:00)



NOV-83-2015 18:53 FROM: PARCIFIC BORING 5598648380 TO:RGW Construction P17

Tunreling - Pipe| Jacking - Horizontal Oriling

Fax

COMPANY: RGW Construction, Inc. DATE: 11/03/15

ATTN: Andy

FAX: 925-961-1925

FROM: John lles John@pacificboring.com

RE: Livermore, Cal Trans #04-2G8508 -

r

# of pages including cover sheet: _ 2

O Urgent O For Review [] Please Comment [ Please Reply O Please Recycle

COMMENTS:

Pacific Boring, Inc.
P.O. Box 727
Caruthers, CA 93609
559-864-9444/559-864-8380fax

RECEIVED: 2015-11-03 09:51:22 (GuT -08:00)



NOU-B3-2815 18:53 FROM: PACIFIC BORING 5598648380 TO:RGW Construction P.22

C~-02-
Pacifi @Borin ;

P.O. Box 727 Caruthers, Ca. 93609 P 559-864-9444 F 559-864-925
Contractors Licensc Numbers
California T.ic: 553794, DIR 1000003953 » Nevada 0042398

L= 2

REFERENCE Livermore Cal Trans 04-2G8504
BID DATE 11/4/15

The following proposal is submitted for your review:

Description Size ?ﬂﬁl?\ Unit Price Total

1  Furnish & Install Barc Casing 18"x0.250" 68-1f  / 419.00 28492.00
2 N e
Soil Condition: Lean Clay Total Bid $28,492.00
Special Provisions: Contractor to provide|suitable back stop to withstand 200-tons jacking force
Jacking Pit: 35! L 12" w 18" Below B of Casing
Receiving Pit: g L g w 15 Below 8 of Casing

hour, for dalays beyond control of Pacific Boring (l.e. pit not ready, line and grade
Stand-by Crew Rate: $792.00 ng not available, obstructions, rock, non-borable gromd)‘T

CONTRACTOR TO FURNISH THE ROLLOWING:

1. This quatation will be incorporated into the subcontract between the parties. Pacific Boring will not sig
have this quote attached and referenced 3y included.

2. Bore and Receiving pits shall be to the minimum clear inside dimensions as tisted above and will require 8 vertical clearance
from pit floor to walers or cross mem of 10-foot minimum & up to 14-foot. Contractor shall consglt with Pacific Baring
personnel on details of pit design to ensuze compatibility of pit and proposed tunneling equipment. Inaddition to Pacific
Borings requirements all pits must camplly with OSHA requirements, including landings, handrails, tpe boards, etc.

3. Dewatering, as directed by Pacific Borin

4. Furnish aceess to Job-site, clear overhead accoss (no power lines over pits), and traffic control.

5. Provide all required surveyiog including put not limited to; line and grade staking, surface sottiement points and monitoring,
survey control, ete.

6. Notify Underground Service Alert 48 hours before commencing bore. Locate all substructures for size, line, and depth prior
to starting tunneling operations and spegifically hold Pacific Boring, Inc. harmless from all damagep of any kind caused by
failure to properly locate substructures,

7. Permits, including Cal/Osha classificatiog for all bores 30" and larger to be provided prior to scheduli

8. Remaove spoils from job-site. Pacific Boripg to bring to street level.

9. Any required testing such as testing of ier, welds, concrete, etc.

10. Furnoish carrior pipo or RCP unloaded afjob-site with all necessary joint materials, as required.

11. I bond required, Add 1 172 %.

12. Furpish Welders for carrier pipe and di

13. Construction water and sanitary facilitieg.

14. Pacific Boring shall indemnify and defend the contractor for claims of negligence which arise solely from work performed
under the contract to the extent that Pacific Boring is found liable for the claim.

15. DOES NOT INCLUDE RAILROAD INSURANCE, IF APPLICABLE. |L

16. In the event that this agreoment is placed with an attorney to enforce its provisions, the prevailing party shall be eotitled to
reasonable attorney’s fees and costs.

17. Price based on one move in, additional move ins to be billed at mobilization unit prices provided.

18. Upon execution of contract Pacific Borirg will procure materials for your project. If the project is delayed or canceled after
scheduling Contractor will be responsiblg for all apecialty material costs and become owner of said miaterials.

19. Contractor shall provide at least four werks advance notice of scheduling requirements.

20. If retention is withheld it shall be limited|to 5% and shall be paid 60 days after completion of Pacific Borings work.

21,  Quote Good for 30-days

8 contract that docsn’t

ers, if required. Furnish labor and materials to mortar RCP If required.

Submitted By: John Uey Estimator Refercnce #f 151104cl

RECEIVED: 2015-11-03 09:51:45 (GMT -08:00)



Wedne day, Novernber 04, 2015 09:34 AM SCHOTKA CONSTRUCTION INC 7072656856 p.01

> Schotka Construction, Inc.

Project: Hwy 580 Soldier Pile Wall, Alameda County 04-2G8504 REVISED
Bid date: November 4, 2015

ITEM DESCRIPTION EST. UNIT TOTAL
NO. QUANT _ PRICE
4 Construction Area Signs 118 $4,900.00 $4,900.00

Incl 1 Project Info Sign

7 Channelizer Surface Mounted 34EA $25.00 $ 850.00
12 Temp Crash Cushion Module 28EA  $285.00 $7,980.00
71 Culvert Marker 2EA $75.00 $ 150.00
78 Object Marker 74 EA $25.00 $1,850.00
79 Object Marker Type L-1 1EA $50.00 $ 50.00

Exclusions/ Conditions:
1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item 4 includes
covering signs upon installation only
eigne indicated on CS & SC Plans
1 Project Info Signs
No CMS boards, No daily traffic control
4, Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing,
survey, ofthaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of resct or permancnt signs
5. Retention to be held at same rate of prime contractor.
6. Two addenda acknowledged.
7. This proposal is good for thirty (30) days and is to be included in any
subcontract.
8. OQur license number ig 723309 exp.8/31/2016, DIR ﬁlOOOPOQSQO.
9. We are a union contractor.

We are a certified DBE & UDBE( #33099) & SBE (DGS # 31334)
Contact person: Diane Schotka email: dschotka@aol.com Cell: 707-396-2736

5555 Napa-ValleJo Highway, American Canyon, CA 94503
Phone 707-265-8977 Fax 707-265-6856

RECEIVED: 2015-11-04 09:46:22 (GT -08:00)



 Wednusday, November 04, 2015 05:57 AM SCHOTKA CONSTRUCTION INC 7072656856 p.01

C Schotka Construction, Inc.

Project: Hwy 580 Soldier Pile Wall, Alameda Count 04268504
Bid date: November 4, 2015

ITEM  DESCRIPTION EST. UNIT TOTAL @

NO. QUANT _ PRICE
(4 Construction Area Signs 1LS $4,900.00  $4,900.00 °_- -

Incl 1 Project Info Sign /

T Channelizer Surface Mounted 29 EA $25.00 - § 725.00 6")
12 Temp Crash Cushion Module ~ 28FA  $28500  $7,980. L
A

Culvert Marker 2EA  §7500  § 150.00
78,0 Object Marker 74EA  $25.00 $1,850.
A\ Object Marker Type L-1 1EA  $50.00 3 10000

Exclusions/ Conditions: A
1. Price does not include bond. q
2. Require 2 weeks notice prior to mobilization. 9'\
3. Item 4 includes
covering signs upon installation only
gigns indicated on CS & SC Plans le 61
1 Project Info Signs T) . 1
No CMS boards, No daily traffic control éﬂ/ pk,’\"\
frony

4. Excludes: Traffic control, overhead & mast arm signs

Handling/testing/disposal of contaminated or hazardous materials ( 4 50
Health & Safety Plan, Permits, fees, inspections, testing, l(p
survey, ofthaul spoils, contaminated materials o

Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs

5. Retention to be held at same rate of prime contractor.

6. Two addenda acknowledged.

7. This proposal is good for thirty (30) days and is to be included in any

subcontract.

8. Our license number iz 723309 exp.8/31/2016, DIR #1000002520.

9. We are a union contractor.

\/ We are a certified DBE & UDBE( #33099) & SBE (DGS # 31334)
Contact person: Diane Schotka email: dschotka@aol.com Cell': 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

RECEIVED: 2015-11-04 06:09:51 (GMT -08:00)



Nov. 4.2015 1:29PM No. 0252 P. 1

MALCOLM

Look to the Blue

Postit Fax Note 7671 [P [{[4[15” [4ale> @] |
To And‘[ From%gmm[ 2 -
Cu.rnepu.R'G?W CD n“;h w0 Co. Ma I Ca\m Y)‘,.'“-|ng PRICE CUT-l PAGE ONLY
Phane # qaﬁjé’o(; aqoo Phone 'QOJ 780... q,el

o 995) Qul- 1985 [ 510) F86-4177 | MDCI Bid No. 305-15

Regarding:  Caltrans Contract No. 04-2G8504 — Stone Cut Underpass Retaining Wall
Near Livermore, CA

Subject: Soldier Pile, Tieback, Lagging Proposal

Dear Sir/Madam:
Malcolm Drilling Co., Inc. (MDCI) herein presents revised pricing for the Retaining Walls on the above

referenced project, in accordance with the scope, clarifications and exclusions presented in the MDCI
Scope of Work and Standard Conditions dated November 4, 2015 for Bid No. 305-15.

PRICE QUOTATION FOR SOLDIER PILE INSTALLATION

I;Te[:l Item Description Ql:;zt:'l t /M u/p Price 0\9 ?j
41 (F) | Concrete Backfill (Soldier Pile Wall) 445 (54 § $220.00 $97,900.00 1 "l 4
/ 42 (F) | Lean Concrete Backfill 428 CY $200.00 $85,600.00 l o
~ 56 | Ground Anchor (Subhorizontal) 86 EA $3,200.00 $275,200.00 >,
58 | 30” Drilled Hole 4,950 LF $35.00 $173,250.00 f) (;
63 (F) | Timber Lagging 40 | MFBM $3,400.00 $136,000.00
91 | Mobilization (Partial) 1 EA $57,500.00 $57,500.00
TOTAL BID $825,450.00

Sincerely,
MALCOLM DRILLING COMPANY, INC.

s {4 O

Robert Small
Project Manager

Malcolm Drllling Company, Inc. :

3503 Breakwater Court, Hayward, CA 94545 e @ oA
Tel. 510-780-9181 Fax 510-780-9167

Contractors License No. 259543

RECEIVED: 2015-11-04 13:29:06 (GMT -08:00)



Nov. 4.2015 12:02PM @ No. 0246 P. 1/5

MALCOLM License #

Look to the Blue
DIR /000 0033527

;#;—4,/5 S26,31)

NSO 5V T PROPOSAL PRICING
i

Posti® FaxNote 7671 [0 rj[4[i5" sl S~
© Andy "om Qb Sma |
P RGW Consireel™ Maleslm Drivin
e S AR5 ) o 3406 " S)0) 780918l
™ 986)901-1986 [ 5I0) 280-ci77

MDCI Bid No. 305-15

Regarding:  Caltrans Contract Nof0#2G8504~ Stone Cut Underpass Retaining Wall
Near Livermore, CA

Subject: Soldier Pile, Tieback, Lagging Proposal

Dear Sir/Madam:

Malcolm Drilling Co., Inc. (MDCI) is pleased to present the following bid proposal for the labor,
equipment, concrete/lean material and tieback material in order to install the Soldier Piles and Tiebacks as
detailed below in accordance with the following:

ACKNOWLEDGMENT

1) Project Plans for the Construction on State Highway in Alameda County near Livermore 2.0
miles East of North Flynn Road at Stone Cut Underpass, Approved on June 1, 2015;

2) Notice to Bidders and Special Provisions for the Construction on State Highway in Alameda
County near Livermore 2.0 miles East of North Flynn Road at Stone Cut Underpass, dated
September 28, 2015,

3) Foundation Report for Distressed Slope Repair near Stone Cut Bridge, dated July 14, 2014;

4) Addendum I dated October 22, 2015;

5) Addendum 2 dated October 30, 2015;

6) MDCI Standard Conditions (1 page);

7) MDCI’s scope of work as outlined below.

Malcolm Drilling Company, Inc.

3503 Breakwater Court, Hayward, CA 94545 il
Q&Tﬂiﬁmnwisn%%?“éf - 1.52@2012
Contractors License No5269543 77 ey
RECEIVED: 2015-11-04 12:02:49 (T -08:00)



Nov. 4.2015 12:03PM No. 0246 P 2/5

SCOPE OF WORK
» Machine drill and temporary tool case Soldier Pile holes, as necessary;
» Install Steel Soldier Pile (W14x68) into drilled hole (material furnished by others);
» Furnish and place soldier pile concrete and lean backfill into drilled hole;
» Pump water/slurry displaced during concreting soldier piles into MDCI furnished Baker Tanks;
»  Furnish, drill, and place tiebacks & grout backfill;
» Test Tiebacks to specified loads & lock-off;
7
PRICE QUOTATION FOR SOLDIER PILE INSTALLATION
II?: Item Description QE::; i UM e Price
41 (F) | Concrete Backfill (Soldier Pile Wall) 445 CY $220.00 $97,900.00
42 (F) | Lean Concrete Backfill 428 CY $200.00 $85,600.00
56 | Ground Anchor (Subhorizontal) 86 EA $5,000.00 $430,000.00
58 | 30” Drilled Hole 4,950 LF $55.00 $272,250.00
63 (F) | Timber Lagging 40 | MFBM $3,400.00 $136,000.00
91 | Mobilization (Partial) 1 EA $57,500.00 $57,500.00
TOTAL/BID |  $1,079,250.00

*One (1) mobilization included for the drilling and installation of the soldigt piles. One biljzation
included for the installation of the tiebacks. Additional mobilizations at it rate abpx

SCHEDULE AND ACTIVITY DURATIONS @P‘ 90 \Ce

ACTIVITY WORK DAYS
Drill and Install Soldier Piles 10
Drill and Install Tiebacks 10
Install Timber Lagging 15

Note: Tieback durations do not include cure time or testing time, Cure time will be incidental as
the tiebacks will care as the concrete waler is being installed. Testing will occur after waler is in
place and has attained the required strength or cure time specified.

SPECIAL CLARIFICATIONS AND EXCLUSIONS

This Bid Proposal is predicated on the attached Standard Conditions of Quotation. While all of the
exclusions and clarifications outlined in the Standard Conditions apply, please pay particular attention to
the following:

1. Continuous and un-obstructed access to be provided by others. MDCI will mobilize drill rigs and
support equipment using legal loads, up to and including 9 axle trailers and requires continuous
site access for material deliveries using concrete ready-mix trucks and flat-bed trucks. Level,
stable, drained, flat, all-weather benches to be provided and maintained by others, with suitable
access ramps to all work locations (ramps shall not cover any of the tieback work):

RECEIVED: 2015-11-04 12:03:15 (CT -08:00)
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4. 2015 12:03PM No. 0246 P. 3/5

11

12.

13.
14,
15

16.
L

18.
19.
20.

21.

a. For Soldier Piles, MDCI anticipates using a Baver BG28 crawler mounted drilling rig (or
similar). The unit is approximately 30’ long and 15° wide when drilling. The boom sticks up
95’ when drilling and the machine weighs 250,000 Ibs. It can safely reach 5° from the edge
of the tracks to the center of the hole. MDCI will require a drill bench at existing roadway
grade a minimum of 30 ft wide for the soldier beams to be provided and maintained by
others. MDCI anticipates drilling during a night-time lane closure so that K-Rail can be
moved to allow access for the drill rig.

b. MDCI plans to drill the tieback anchors with a Klemm drill, 8’ wide, 20’ high and weighs
30,000 Ibs. Compressed air will be used to remove cuttings. MDCI will require a drill
bench a minimum of 20 ft. wide with a mast clearance of 30 ft. for the tiebacks to be
provided and maintained by others;

Soldier Piles shall be furnished (spliced, cleaned and painted) by others with a picking eye for

hoisting by MDCI. Welded studs shall not be in place at the time of installation. Soldier piles

shall be stockpiled within 150 feet of MDCI’s work area with forklift access readily available;

Furnish and installation of concrete waler excluded. Concrete waler with sleeves shall be

installed after installation of tiebacks;

MDCI anticipates drilling in a continuous fashion. The entire length of wall shall be ready each

time MDCI is ready to drill soldier piles and tiebacks.

Permits, easements, permission to encroach by others;

Material testing and special inspections by others;

Site dewatering excluded,

The General Contractor (GC) is responsible for continuous removal and disposal of spoils

generated during the drilling;

MDCI excludes removal of any and all SPW elements and roadway drainage inlets and pipes.

. This bid is predicated on 10-11 hour work shifts. Night and Day work is anticipated. GC to cover

OT for its own personnel and inspection;

Any work associated with the welding of jacking of the 18" pipe through the timber lagging is
excluded;

Off-site disposal of water and slurry in MDCI furnished Baker tanks excluded. GC to remove,
clean out, and dispose all contents from Baker Tanks within § Work Days after MDCI’s use.
Special filtration system, if required, shall be provided and maintained by the GC;

Protection and repair (if needed) of any driveways, paved roadways, sidewalks, or other
finished/unfinished areas is to be provided/performed by others;

All survey, layout, monitoring and as-builts by others. Each Soldier Pile shall be laid out with
face of wall location, offsets, and elevations;

Potholing, locating, removal, or rerouting of utilities (above/below ground) is to be performed by
others;

Obstructions not identified in the geotechnical report are excluded;

The GC shall perform all required traffic control and pedestrian protection, including all labor
(flagmen, etc.) equipment (flashing signs, barricades, fencing, cones, etc.) and materials to
perform such tasks. Maintenance and relocation of traffic and pedestrian control is the
responsibility of the GC. Malcolm to sequence delivery of materials and equipment with GC
MDCI exludes SWPPP, street cleaning and dust control,

Performance and Payment Bonds. If required, MDCI bond rate is 1.3 % of total contract value;
Retention, if withheld, shall be limited to no more than 5% of MDCI’s earned payments. Full
payment for MDCI work shall be made within 45 days after completion and acceptance of
MDCI’s work;

Indemnity shall be limited to MDCI’s proportionate fault. See Item 14 of MDCI's Standard
Conditions.
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We appreciate the opportunity to bid this work to you. Please feel free to contact the undersigned with
any questions regarding this bid proposal.

Sincerely,
MALCOLM DRILLING COMPANY, INC,

i A4

Robert Small
Project Manager

Attachment:  MDCI Standard Conditions (1 page)
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Bid No. 305-16

This proposal is based upon the following conditions, exclusions and reguirements.
1.

No. 0246 P. 5/%

Job Name: CA 04-2G8504 — Stone Cut Underpass Retaining Wall

MALCOLM DRILLING CO., INC. (MDCI) STANDARD CONDITIONS

PRIME CONTRACTOR COORDINATION AND SUPPORT.
Throughout the project, the Prime Contractor shall be responsible for
providing MDCI with each of the following, which are excluded from
MDClI's scope of work:

a. coordinating all work of other contractors and suppliers so as not
to hinder, intarfare with or delay MDCI work;

b. all required soil, concrete and materials testing, and inspection;

c. suitable areas on or adjacent to the site for MDCl's office,
storage of materials and equipment and fabrication of materials.

d. protection (Including capping side sewer laterals), location
(including potholing), relocation, removal, and/or repair of all
pavement, sidewalks, conduits, wires, pipelines and other ufllities,
whether underground or overhead, in the project area and on
adjacent properly, as required to prevent interference with MDCl's
work;

e. furnishing water, sanitary facilities and electrical power, In such
quantity and quality as required by MDCI and available within 200 feet
of each work location,

EXCLUSIONS. Unless otherwise stated in the accompanying
proposal, the following items of work are excluded from MDCI's scope
and shall be paid for as additive change orders If required:

a. removal of subsurface obstructions of any kind that were not
disclosed In the project soils information provided to MDCI at
bid time;

b. removal of materials after they have been installed, except
when such removal is caused by MDC| defective work;

c. unscheduled overtime required by Owner and/or Prime
Contractor;

SCHEDULE. Time Is of the essence in this agreement. Prime
Contractor and MDCI shall adhers to a mulually agreed upon
schedule. Prime Contractor shall provide workmen, materials, and
supervision as needed to expedite the work fo meet or exceed the
project schedule,

HAZARDOUS MATERIALS. MDCI shall not be required to remove,
transport or dispose of hazardous substances or contaminated
materials (as designated by any governmenl agency). Before MDCI's
work begins, Prime Contractor shall disclose in writing all information
it has and can obtain from Owner regarding hazardous and
contaminated materials at the project site. Prime Contractor shall
arrange for all tests, inspections, and notices required by law.

The encountering of any hazardous substance or contaminated
matarial that affects MDCl's work shall constitute a differing site
condition for which MDCI shall be enfitied to equitable price and
schedule adjustments. If such a condition is discovered, MDCI shall
be entitled to stop all affected work and shall have no obligation to
perform Investigation or remedial work. Prime Contractor shall
immediately arrange for invastigation of the condition and give prompt
notice as to how it will be handled. If the Prime Contractor certifies
that the condition is alleviated and directs MDCI to proceed, MDCI
may require the Prime Contractor to provide insurance with mutually
agreed policy limits to cover any personnel health risks and
remediation liabilities to which MDCI may thereby be exposed.

Prime Contractor shall indemnify, hold harmless, and defend MDCI
and its officers, employees, subcontractors of any tler, suppliers, and
consultants from and against any liability, claim, loss, or expense
(including legal and expert expenses) arising out of the existence,
encountering, handling, disposal, release, or remediation of any
hazardous substance or contaminated malerial other than materials
brought to the site by MDCI,

LIMITATIONS ON DAMAGES. MDC| will accept a reasonable
amount for liquidated damages proportionate to MDCl's contract
value. MDCI shall under no clrcumstances be liable to Owner and/or
Prime Contractor or to any of Owner's and/or Prime Confractor's
employees, contractors or consultants for any indirect, consequential,
or exemplary damages.

6.

10

8 o !

12.

13.

DIFFERING SITE CONDITIONS. Notwithstanding any other
provision in any contract documents, MDGCI shall be entitled to an
equitable adjustment to ils price and schedule whenever its work is
adversely affected by encountering any latent condition at the
project site that differs from conditions (a) indicated by the Contract
documents or soils data furnished to MDCI at bid time, or (B)
ordinarily encountered and generally recognized as inherent in work
of the character provided in the Contract,

INDEMNITY. MDCI shall defend and indemnify Prime Contractor
and Owner (each an “Indemnitea") with raspect to any claim against
it for loss or damage negligently or intentionally caused by MDCI,
Its subcontractors or agents in the performance of wark under this
contract, but only in the same proportion as that causation bears to
the whole of the causation, including that attributable to the
Indemnlitee on the basis of either active or passive liability or fault,
giving rise to such loss or damage, These proportions of causation
shall be determined upon the resolution of such claim, and
Indemnltee shall repay to MDCI that par, if any, of the costs of
Indemnitee’s defense or indemnity provided by MDCI that is in
excess of MDCI's propartionate share of such causation.

INSURANCE. MDCI shall maintain in place, throughout the
performance of its work hereunder, worker's compensation
coverage as required by law, and commercial general liability
insurance, for bodily injury and property damage coverage (without
the exclusion for exploslon, collapse and underground loss), with a
single occurrence limit of $1 Million, MDCI shall enly be required to
provide such coverage o the extent of MDCl's share [n the fotal
fault causing loss or damage.

LIMITS ON CONDOMINIUM CONVERSION. If the owner elecis to
convert a project to condominiums, the owner will provide
Condominium Conversion Insurance prior to any such converslon.
This insurance will cover the contractor and its subcontractors
refroactively to the commencement of construction with a tail
through the Statute of Limitations.

Owner and contracter will defend, indemnify and hold MDCI
harmless from any c¢lalms by a Condominium Association for
damages ariging from or connected with the sale or construction of
any condominium property.

ENTIRE AGREEMENT. These general conditions and attached bid
proposal comprise the parties' entire agreement for the work. They
supersede all prior and contemporaneous written or verbal
agreements and representations relating to the work, and these
condltions may only be amended by a mutually signed written
instrument.

DISPUTES. In the event of a claim or dispute between MDCI and
Prime Contractor arising out of or in any way relating to this
contract or the work to be performed hereunder, the parties shall
first attempt to resolve il through mediation conducted by a single
mediator, to be selected by the parties and compensated equally by
them. Only those claims or dispules, If any, which are not resolved
by such mediation shall be submitted to binding arbitration before a
single arhitrator selected by the parties or, if they are unable to
agree, by a court of competent Jurlsdistion. That arbitration shall be
conducted under the arbitration statutes of the state in which the
work is to be performed, or under such ather rules of arbitration as
the partles may agree. The prevailing party in such arbitration shall
be entitled to recover from the other party, in addition to any other
damages awarded, all of its reasonable attorneys’ fees, expenses,
experts' and consultants' charges, and the costs of the arbitration.
PRECEDENCE. These condltions shall be attached to and become
part of the contract and shall take precedence over any conflicting
provisions.

EXPIRATION. Unless specified otherwise, this bld guotation
shall not remaln in effect after 30 days of the bid date unless
accepted in writing or by Contract.
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HILLSIDE DRILLING COMPANY, INC.

ENGINEERING CONTRACTORS

CA Contractors License #478991-A
Certifications DBE #42048 (CUPC) - SBE #14138 (DGS) — DIR #1000002589
P.O. Box 70130 - Pt. Richmond, CA 94807

Office 510-234-6532  Fax 510-234-3131 Sy
‘.'_—-’,
DRILLING PROPOSAL 45, 2/1-‘}'
oo
TO: ESTIMATING DATE: 110488 _ZE22°

% 476,244
PROJECT; CALTRANS ALAMEDA COUNTY NEAR LIVERMORE RT 580 - 04-
2G8504

SCOPE RK
We hereby quote the following items in accordance with the plans, soil borings, and

specifications for the subject job, and the following inclusions, exclusions, and general

conditions. Addenda acknowledged: 1, 2 95 4
f#
BID UNIT ﬁ 250400
ITEM # DESCRIPTION QUANTITY PRICE  TOTAL
CONCRETE BACKFILL (SOLDIER PILE
41 i 445CY | $3B0CY | $155750 \r//
42 LEAN CONCRETE BACKFILL 428CY | s18sCY | $70,620 v -
o 56 GROUND ANCHOR BBEA | $3000/EA | $335400\"
L
(pjw) STEEL SOLDIER PILE (W14x68) 4000LF | S10LF | $49,000 V]
58 30" DRILLED HOLE 4950LF | S$2F | $113850 &
200845
91 MOBILIZATION PILES 1EA LS $15000 ¥~
91 MOBILIZATION TIEBACKS 1EA LS $15,000 v/
TOTAL: | $764,670

Piling to include: Drilling, hole dewatering to other’s location, casing and hole

stabilization as required, baker tank for slurry as required, setting steel soldier piles,

providing and placing lean and structural concrete.

General Contractor to provide steel piles adjacent to hole locations.

RECETVED: 2015-11-04 13:22:29 (CAT -08:00)
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Tieback Anchors to include: Drilling, provide and place DCP tieback anchors, tieback
bearing plates with trumpets, tieback grout, testing and lock off of tiebacks.

Add $5,000 to delete Tiebacks from our scope.

Hillsido drilling to provide an 80,000 LB Soil-Mec excavator mounted drill rig or similar with a
65’ mast, 12° wide tracks, 4’ tail swing, and a 6’ reach from the tracks to the center of the drilled
hole. GC to provide safe clearances to power lines, relocation, or de-energizing power lines as

required.

EXCLUSIONS

Permits, bond premium (2%), inspection, wet weather construction, testing, welding, providing
steel beams, concrete block-outs or casting trumpets in forms or shotcrete, chipping lean concrete,
forming, dowels, sand blasting, painting, demolition, structure excavation, structure backfill,
structure concrete, field engineering, block outs, formwork, site dewatering, submittal or
implementation of water pollution control plan, erosion control, water supply at drill rig 25 GPM,
dust control, survey, layout, line & grade, USA utility location or markings, location/removal of
utilities, shoring and protection of existing structures, streets, sidewalks and utilities, off-haul or
removal of spoils and water, sediment pond or tank, off-haul of concrete over break, all costs
related to any known or unknown hazardous or contaminated materials, 40 hour Hazmat Training.
Traffic control provided by others.

CONDITIONS
Hillgide Drilling's (HSD) bid is based on one move ins to the job with continuous operation until
completion of subject move-ins; add $8,000 to the contract for each additional move., Contractor
will provide 18-foot wide level, unobstructed access with no overhead obstructions adjacent to all
locations as required for drill rig, R.T. crane, concrete pump and concrete trucks. Contractor will
provide 16 foot wide level bench 2° +/- below tieback, with no overhead obstructions adjacent to
all ticback locations as required for a drill rig with a 25’ horizontal mast, forklift, concrete pump
and miscellaneous equipment. Contractor to remove drill spoils concurrent with drilling as
required to provide access for setting and pouring operations. Concrete pour crew may require
additional overtime work hours to complete pours, Contractor will provide a clean out area for
drilling equipment and concrete pumps and trucks. Bid is based on day work Mon -Fri. 8 hours
per day. Contractor to provide three weeks minimum notice of start date. Contractor to provide
area on site for storage of Hillside Drilling’s equipment and materials. Changes in start date shall
be made 72 hours in advance of given start date and may result in a delay to the rescheduled work.
Hillside Drilling will be given one working day to verify grade, access, and layout before moving
on to the site. If casing or dewatering is needed, rebar cages shall not block access of casing or
sump pumps. Price based on groundwater being discharged at site into de-silting pit or basin
provided by General Contractor 100° from work arca. If any man-made/man-placed materials are
encountered such as bricks, concrete, rip rap, pea gravel, etc., the general contractor will provide
Hillside Drilling with written authorization to proceed with the work utilizing any required special
tools and equipment. A daily log of labor, equipment and material will be maintained and
subsequently billed at the rate of $425.00 per drill rig hour including two men, plus costs of
materials, other equipment and labor, plus appropriate markups, All standby time due to delays by
others will be billed at the same hourly rate. Standby rate for equipment left on site due to delays
by others is $1,200/day for the drill rig plus any additional equipment left on site. Back charges
will only be accepted when properly documented and acknowledged on a daily basis by our
authorized representative. Payments will be made with in 30 days of invoice. Retention will not

2
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exceed the percentage with held by the owner. Balance of retention will be paid in full within 35
days after completion of Hillside Drilling’s work.

For shafis to be drilled deeper than soil borings indicate, we have assumed that the materials to be
drilled are similar to those indicated on the soil borings lowest depth explored adjacent to the
drilled shaft. Conditions differing shall be considered a changed condition. Soil conditions or
water table elevations that are different than those indicated in the soils report/borings shall be
considered a differing site condition.

This quotation includes the following insurance coverage for HSD with the general contractor to
be named as additional insured. Hillside Drilling shall only indemnify Owner and/or Prime
Contractor for Hillside Drilling’s proportionate fault or neglect.

1. Worker’s compensation & Employers Liability -$1,000,000.00 each accident, $1,000,000.00
disease policy limit & $1,000,000.00 disease each employee (excludes waiver of subrogation)

2. General Lisbility - $2,000,000.00 (Excludes pollution liability, professional liability, riggers
liability, builders risk and rail road insurance)

3. Automobile Liability Coverage - $1,000,000.00.

This quotation is subject to acceptance within 30 days and the terms herein will be incorporated
into any subsequent sub-contract agreement. In the event that legal counsel is retained to collect
any sums due, HSD will be reimbursed for legal expense incurred. Should any dispute arise out of
this Proposal/Agreement; the prevailing party shall be entitled to recover reasonable attorney’s
fees and cost.

%«»«ﬂw cﬁ{ /15

Signed: Scan Silveira
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A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 580 ALAMEDA CO. 04-2G8504 @

BIDS: 11/4/15

PLACE ONLY *150 LF ASPHALT DIKE TYPE “"F” @ $25.70 LF ‘/
10 SQYD MISC AREA @ $75.00 SQYD J

9

0
PRICE INCLUDES TACK AND ONE MOBILIZATION. U
ASPHALT AND TRUCKING BY PRIME CONTRACTOR % VK \
TRAFFIC CONTROL BY PRIME CONTRACTOR

* PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC, #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929
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MARINA

Stil Growing

i To: GENERAL CONTRACTORS - ATTN: ESTIMATING DEPARTMENT
onhe:

Fax: Email:
Project: CT 04-2G8504, LIVERMORE
Bid Date: 11/5/2015 Bid Time: 2:00 PM Wage: FEDERAL

SEE ATTACHED BID BREAKDOWN

Bid per request

Plan Sheets: Sheet C-3; WPC-1; and EC-1

Specs Pages: Specs Section 13-5.03E; 21-1.03P, and 21-1.02M

Addenda: 1 and 2

Existing SWPPP: None at time of bid

Project Labor Agreement or Project Stabilization Agreement:None at time of bid

Qualifications / Exclusions:

« Site to be received at +/- .10 of foot to finish grade/sub-grade in a clean, weed free condition.

» No site/soil preparation, pre-soil moisture, weeding, scarifying, backfilling, fertilizing, grading, survey, clearing or
grubbing, digging-in or drilling, or trenching of hard dig materials.

No night work or task lighting.

Adequate equipment access to work area's to be provided by others.

Price quoted is based on one move-in for the entire area. Additional move-ins will be billed at $500/Ea.

Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.

Our standby rate is $75.00 per man, per hour.

Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area.

Water source shall be made available with a minimum 2" size and at least 100 psi or better.

« No overseeding, watering, drainage, irrigation, plant warranty, inspection, protection, testing, weekly meeting,
training/badging, SWPPP, WPC, BMP, or maintenance of SWPPP, BMP, hydroseed, mulch, or plant material,
unless defined in bid.

« Excluding ALL maintenance & removal of BMP's listed on the attached proposal.

« No interim maintenance.

« No vehicular or pedestrian traffic control. No permits, testing, auditing, inspection fees, water costs, water
meters/meter fees, or service line.

« We cannot guarantee germination of seed, unless installed & maintained by Marina Landscape Inc.

Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts

of God or anything beyond our control.

This proposal excludes removal or disposal of all erosion control methods.

This proposal is void unless written acceptance is received within 30 DAYS.

Not responsible for grading or disturbance to existing graded areas.

UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.

ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.

Contractor agrees to pay for all special order items for this project once the agreement or purchase order is signed.

Additional areas installed will be billed. Reduction in quantity will increase unit cost

Silt fence to be installed minimum 12 inches from any buried objects.

¢« 8 & & * »

® & & & @ » 9

Marina is an established union contractor with over 44 years of experience and the ability to bond our projects
(add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond
forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments
please do not hesitate to contact me.

Thank you,

(714) 704-0415 Direct

BT o m— MARINA LANDSCAPE, INC. e s Lt T g O 2
gﬁi;:w'on hmﬁ-twmgre;_ca_;aassi. p 925.243.0288 f 925.243.0988 w marinaco.com [ @ #492882, A, B, C27,C36,D49
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MARINA

St Growing ———

MARINA LANDSCAPE, INC. Project: CT 04-2G8504 U\D\’D
5779 Preston Avenue, Livermore, CA 94551 Location: LIVERMORE L{f[ X
From: Craig Fish Bid Date: 11/5/2015
(949) 254-4039 Mobile Bid Time: 2:00 PM
(714) 704-0415 Direct
tem Description Quantity um Unit Cost Total
HYDROSEEDING/EROSION CONTROL
(excluding all maintenance & removal of erosion control items listed below.)
15 TEMPORARY HYDRAULIC MULCH (BONDED 4,000 sQYyD $ 0.83 $ 3,320.00
FIBER MATRIX)
16 TEMPORARY COVER 400 sQyD § 462 §$ 1,848.00
17  TEMPORARY DRAINAGE INLET PROTECTION 9 EA $ 22500 $ 2,025.00
18 TEMPORARY FIBER ROLL 3,000 LF $ 248 § 7,440.00
19 TEMPORARY REINFORCED SILT FENCE 4120 LF $ 3.70 $15,244.00
44  MOVE-INMOVE-OUT (EROSION CONTROL) 4 EA $ 500.00 $ 2,000.00
45 ROLLED EROSION CONTROL PRODUCT 1,130 SQFT & 1.07 $ 1,208.10
(NETTING)
46 HYDROMULCH 31,000 SQFT §$ 0082 §$ 2,542.00
47  FIBER ROLLS 1,470 LF $ 313 $ 4,601.10
48 HYDROSEED 31,000 SQFT $ 0121 §$ 3,751.00
49 COMPOST 30,000 SQFT $ 0117 $ 3,510.00
TOTAL $ 47,490.20
ADD OPTION
(excluding all maintenance & removal of erosion control items listed below.)
20 12" DEPTH TEMPORARY CONSTRUCTION 4 EA $2,310.00 $ 9,240.00
ENTRANCE (16'X50")
Note: Price does not include steel plates.
MARINA LANDSCAPE, INC. Page 2 of 2

5779 Preston Avenue [ Livermore, CA 94551 p 925.243.0288 f 925.243.0988 w marinaco.com [ License #492862, A, B, C27, C36, D48
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, M B Midstate Barrier, Inc.
P.0. Box 30550
ho e e T—

Stockton, CA 95213-0550

(209) 944-9565 » FAX (208) 944-9569
LICENSE NO. 528261

Date: November 4, 2015 Bid Number: 5615
FACSIMILE BID TRANSMITTAL

To: ESTIMATOR

Bid Date: November 4, 2015
Contract No:  CDOT ¥0422G8504:

Location: Ala-580-Near Livermore

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of
work listed on page(s) 4 of 4 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed onpages 2, 3~ of 4  of this transmittal.
MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor’s License Number is 529261. Expiration date is May 31, 2016.
DIR Registration Number - 1000000538

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation. L-Q
W (415"

Dan Nicholas, Estimator

TOTAL PAGES 4 (Including this page)
Pagel of 4

AN EQUAL QPPORTUNITY EMPLOYER
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Bid Date: November 4, 2015
Contract No: CDOT# 04-2G8504
Location: Ala~580-Near Livermore
GENERAL CONDITIONS

BID # 5615

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for
his items of work at no cost to Contractor and includes ONE MOVE-IN for his work

2. INSURANCE- Limits of liability, $2,000,000 general aggregate. Limits of workers compensation,
$1,000,000. Excess/Umbrella Liability, $5,000,000. Excludes railroad, Pollution Liability, or Rigger’s
Liability Insurance. Cannot provide insurance or additionally insure home builders.

3. MBI’s obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be
consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code
Section 2782.05.

4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of
1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by
Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard
Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by
Contractor.

$. Contractor shall furnish Subcontractor one set of contract plans and specifications, including all addenda.

6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as
built or record drawings.

7. Contractor shall not sign any Contract Change Order affecting Subcontractor’s work, without the
Subcontractor’s prior written authorization.

8. Contractor shall furnish Subcontractor a progress schedule and all subsequent revisions, showing the dates
the Subcontractor’s items of work will be required. Subcontractor will furnish Certificates of Labor Non-
Performance if required by the Specifications.

9. When extra work is paid on a force account or agreed price basis for work performed by the subcontractor,
the additional mark up as described in FORCE ACCOUNT PAYMENT OF the STANDARD
SPECIFICATIONS shall be total reimbursement to the contractor for his administrative and/or other costs.

10. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's
payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after
Contractor receives payment of retention from Owner.

11. Addendum(s) number 1-2 - (is) are acknowledged.
12. Project is bid A+B for completion within 85 plus NTE 245 Working Days as stated in Special Provisions.
13. Subcontract documents will not be accepted and executed if applicable General and Special Conditions are

not attached to the subcontract, as quoted. Contractor’s signature, or by first allowing MBI to begin work
on the project, shall serve as evidence of acceptance of these conditions.

RECEIVED: 2015-11-04 11:45:44 (GMT -08:00)
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10.

11,

SPECIAL CONDITIONS #5615
CDOT #04-2G8504/Ala-580-Near Livermore

Subcontractor requires unobstructed access to work areas for men and equipment, including tailgating by
PCC transit mixers.

Contact MBI to discuss packages. Neither Bid nor Packages may be split without MBI’s permission,
unless noted. Any split of MBI’s bid without consent will result in repricing of MBI’s Items of work.

Traffic Control (TC) by others. See each Item Package for required Traffic Control (TC).

Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railings, dust control, sandblasting,
embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill.

Except for 14-11.09, “Treated Wood Waste,” excludes handling, managing, storage, or disposal of,
contaminated and/or hazardous materials, water and/or waste, and/or “Aerially Deposited Lead,” and/or
“Asbestos,” and/or “Existing Paint Systems.”

MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by
others prior to MBI move-in. Excludes power shutdown, if required.

All electrical and lighting work and materials furnished and securely installed to finish grades by others.

Contractor is to provide twenty (20) working days written notice prior to MBI move-in. With receipt of
Contractor’s baseline Schedule and periodic updates, this may be reduced to ten (10) working days.

Items #24-83, Midwest Guardrail (MGS): Post hole spoil is to be wasted in-place. Excludes repair or
patching of HMA or dike. MGS is to be installed before Vegetation Control. 1 % inch pipe sleeves in
concrete barrier for WB connections by others if MBI is not contracted for the concrete barrier.
Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and
installation of MGS. Two (2) move-ins Each for removal and installations. Four (4) shifts of TC
required.

Item #81, Vegetation Control, Minor Concrete: INCLUDES Form & Pour. Shoulder grade is to be
constructed to VCMC 2-inch thick bottom grade by others. Contractor is to provide concrete washouts.
Twelve (12) move-ins. Two (2) shifts of TC required. This Item may be “split” from MBI’s Bid.

Items #84-85, Concrete Barrier, Type 60 Series: INCLUDES PCC and Rebar. Includes pour Bamer
Anchcrs excavated by others. Barriers are to be placed on finish grades from finish grade. Drainage inlets

is to provide concrete washouts, Painted Milepost markings by others. One (1) move-in. K
of TC required.

. Item #86 F, Concrete Barriers, Type 742; Form, Pour, Strip and Finish 42 inch Barrier portion, only.

EXCLUDES Materials. INCLUDES pour PCC. CAL-OSHA safety railings by others. Minimum 20 inch
clearance requne m edge of deck. Contractor is to provide concrete washouts. Vandalism T by
others after n placed and finished. Bridge/Barrier painting/marking by others.{ One (1)
move-in. /Four (4) shifts 9f TC required.

RECETVED: 2015-11-04 11:46:08 (GMT -08:00)
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Broposal
MIDSTATE BARRIER, INC,
Job Code: 5615
Description: CDOT#04-2G8504/ALA-580-NEAR LIVERMORE #5615

o s e et . Sl gl /

28 REMOVE MBGR 960.00 LF 8.00 7,680.00 '/

80 MIDWEST GR-wood post 180.00 LF 43.00 7,740.00 ‘/

82 TRANS.RAIL-(TYPE WB-31) 2.00 EA 4,900.00 5,800.00 /

8 ALTFLAREDTS 100 EA 280000 280000 -/
MIDWEST GUARDRAIL Subtotal: 28,270.00

8 CONC.BARR -TYPE §0C 20000 LF 10700 31030 ao/

8 CONCRETE BARRIER-ANCHOR BLOCK 2000 LF 69000 1380000 /
CONCRETE BARRIER - WMATERIALS Subtowal: 4483000

66 F CONC.BARR-TYPE 742 534.00 LF 50.50 26,957.00 /
CONCRETE BARRIER - NO MATERIALS Subtotal:  26,967.00

B1 VEG.CONTROL-MINOR CONCRETE 140.00 SY 80.00 12,600.00 /
VEGETATION CONTROL - MINOR CONCRETE Subtotal: 12.600.00

| GRANOTOTAL: 11286700 |

(Y

Submitted By: MIDSTATE BARRIER, Inc.-  CL-A-#528261, Exp. 5.31.2016
DAN L. NICHOLAS DIR Reg. #1000000538
ESTIMATOR, x208
11.04.2015
Signed: 4 // "lf =/ _5'

11/4/2015 10:38 AM Copyright®1888-2014 Hard Dollar Com. All Rights Reserved. 10of1
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P G & N CONSTRUCTION, INC,
General Engineering Contra

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218
PUBLIC WORKS CONTRACTOR REGISTRATION N&:

T

Road, Byron CA 94514
567 Fax (926) 6344339
PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

. Contract 04-2G8504

. Project 04-Ala-580-R4.0

., Federal Ald No. ACNHP-5801-1 (0B6) E

* Bid Date 11472015

fiTEM NO. [DESGRIPTION QUANTITY UNIT PRICE TOTAL

24 Treated Wood Waste 5000 LB | v 0.20 1,000.00

: 28 |Remm Guardrall 960 LF [ /9,20 8,832.00

i 80 idwest Guardrail System (Wood Post) 180 LF $ 70.00 12,600.00

| 82 Transition Railing (Type WB-31) 2 EA - 4.500.00 | § 9,000.00
83 Alternative Flared Terminal System 1EA $ < 2,900.00 | $ 2,500.00

=
=

: 0
: 90
: TOTAL S 34,332.00 ‘\ L qj‘y
+  Inclugions: Excluslons:
1, Fumish & Install Per Plans & Speca 1. Bond Premium, Permits and Fees (if any)
2. TaxIncluded 2, Ciearing, Grubbing, Layout, Grading, Staking, Backflll, Embankment Widening lXU \
;3. Two Move ins Removal, Two Move ins Install 3. A.C.orConcrete Patch
4 Addendum#1 &#2 4. Traffic Control
» 5. FumishinstalyPlace Pipe Sleeves or Core Drill for WB-31 Connections to Concrete
6. Liability for All Un-Marked Underground Utliities

i

saem.

-

iﬂ C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

i

{2 € & N Construction Inc. shall fully indemnlfy Contractor for any liabifity arising out of P € & N Construction, Inc. work

1or products, but only to the extent of P € & N Canstruction, Inc. liability and not that of anyone clee. P C & N Construction, Inc,
jmaintains insurance coverage for their work hereunder, including $2,000,000 Products-Gomp/Op Agg and a 11/85 Additionsl
tmsured Endorsement,

{i

RECETVED: 2015-11-04 10:38:33 (GMT -08:00)
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5 5 Unified Certification Program

Back To Query Form

Search Returned 1 Records

P. 002/004
Page 1 of 1

Wed Nov 04 10:18:17 PST 2015

Query Criteria
Firm ID: 39218
Firm Type: DBE
Firm ID 39218
Firm/DBA Name PC&N CONSTRUCTION, INC
Address Line1 5301-F BYRON HOT SPRINGS ROAD
Address Line2
City BYRON
State CA
Zip Code1 94514
Zlp Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Codet
Mailing Zip Code2
Certification Type DBE
EMail cplum@pcnconstructionine.com
Contact Name CHRISTI PLUM
Area Code (925)
Phone Number 6344567
Alt Area Code L
Alt Phone Number
Fax Area Code (925)
Fax Phone Number 634-4330
Agency Nama BAY AREA RAFID TRANSIT DISTRICT (BART)
Counties 01:; 02: 03; 04: 05; 08; 07; 09; 10: 11: 12; 18; 17: 18; 20; 21; 22, 23; 24; 28; 27, 28; 29; 31; 32; 34; 35; 3&, 39;
40; 41; 43; 44; 45; 46; 47; 46; 49; 50; 51; 52; 53; 54 55; 57, 56,
Districts 01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS 237310;
ACDBE NAICS
coea ARD RAILINGS & BARRIER PPLIER; ;
Work Codes METBAI? SSAM Rt S SUPPLIER; CB320 METAL BEAM GUARD RAILING; C8391
Licenses A General Engineering Contractor;
Trucks
Gender E
Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

RECEIVED: 2015-11-04 10:39:06 (CT -08:00)
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. BidSync: The State of California: P C & N CONSTRUCTION INC Page 1 of 1

.d-/

Depaidmeri of

GOV General Services

BULCINCG GREEH BUYING GRESH -WORKING GREEN

P C & N CONSTRUCTION INC - #21507

SUPPLIER PROFILE .
Legal Business Name P C & N CONSTRUCTION INC
Dolng Business As P C & N CONSTRUCTION INC
Address 5301-F BYRON HOT SPRINGS RD Phone (925) 634-4567
BYRON, CA 94514 FAX (925) 634-4339
Email elum@pcncoastructioning.com
Business Types Construction
Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,
Fresno, Glenn, Humboldt, Kemn, Kings, Lake, Lassen, Madera, Marin, Mariposa, Mendacino,
Merced, Mono, Monterey, Napa, Nevada, Placer, Plumas, Sacramento, San Benito, San
Joaquin, San Luls Obispo, San Mateo, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou,
Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Yolo, Yuba,
Keywords METAL BEAM GUARD RAIL, TERMINAL SYSTEM, CABLE RAILING, BRIDGE RAILING
Construction License Types A - General Englneering
Classifications 721410 - Highway and road construction services
Active Certifications
TYPE STATUS FROM TO
SB (Micro) Approved Jan 31, 2013 Jan 31, 2017
Certification History
TYPE STATUS FROM TO
58 (Micro) Explred Apr 13, 2011 Apr 30, 2013
SB (Micro) Expired Apr 23, 2009 Apr 30, 2011
SB (Migo) Expired Jun 28, 2006 Apr 23, 2009
se Expired Jul 24, 2003 Jun 30, 2006
5B Expired Aug 29, 2000 Jul 31, 2003

RECEIVED: 2015-11-04 10:39:17. (T -08:00)
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iegalName -

e 0= eo 7,7 | Registalian Numbsr’ .-

- Lkense TypaNumber(s).

s .. |Reglsiration Data

. ... |Expirafion Date

P C & N CONSTRUCTION, INC.

1000002500

CSLB:771652

DS BI2015

0832018

RECEIVED: 2015-11-04 10:39:31 (CMT -08:00)
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CNJ

CNJ ENTERPRISES, INC,
P.O. BOX 16727 " SCOTTSDALE, ARIZONA 86287
TEL: 480/483-0888 * FAX: 480/907-1210 * EMAIL: bruce@visualpollution.com

Contractor's License # 867058 DIR #1000004881

|0 Y §€ )
DATE: 112115

RGW Construction, Inc. VIA FAX: 925-961-1925

PROJECT: CA 04-2G8504 Alameda County near Livermore

BID DATE: 11-4-2015

QUOTATION
Bid Item Description Est Quanti Unit Price Estimated Total
65 Prepare & Stain 3,400 sf $5.75 sf $19,550.00

$3,000.00

Test Panel (1 only)
R - e
- This quote includes product and application of product. Gf/
- Access and mechanical lift (if requested by Subcontractor) is to be provided by nm
Contractor,
- Includes pressure washing of surfaces to be stained.
- This quote includes one (1) mobility for 100% all surfaces. No additional mobilities.
- Additional test panels to achieve desired look will be billed at $3,000.00 ea.
- Road closures will be provided by General Contractor as needed by Subcontractor.

- Performance and Payment Bonds are to be waived.
- The price quoted is subject to change after 30 days from date of this Quotation.

Respectfully submitted.

Bruee Feif

Bruce Feit

NOTE: IF THIS CONTRACT IS AWARDED TO CNJ ENTERPRISES, INC,, ALL OF THE
ABOVE CONDITIONS MUST BE PART OF THE CONTRACT.

RECETVED: 2015-11-02 11:42:07 (GMT -08:00)



NOU-84-2815 12:17 From:HARRIS SALINAS REBAR 925 373 8136 To:9611925 i\ \[\} Paose: 173

W
Harris Rebar Northern California Inc.

/\
QQ" llan‘isnellﬂ' (;E}) ProposalNo: _ Est#55690  \/°

(355 8. VascoRd. ’ Ph (925) 373-0733 Proposal Date: 11/4/2015
Wottanal Strength. Local SATVICS. | ivermore, CA 94550 Fax (925) 373-0136
\ This proposal is valid for
v ) BID PRO POSAL 30 days from date shown above.
SECT!ON /- GENERAL fNFORMA TION
Proposal to: General Contractor _ Project Name: Soldier Pile @ Stone Cut Underpass

Attn: Ref. No.:

Drwgs Quoted. Sheets 1 - 58, dated June 1, 2015 . : | =N

Specs: Yes

Addendums: 1 and 2 - ; e B

SECTION Il - SCOPE OF WORK
> Barrier Type 60C - All reinforcing W/Road Offset Less than 12" is FOB. With Road Offset 12" or Greater, the stirrups with

"5 "and #6 Longitudinal Bars Within Stirrups are Furnished and Instalied; the #5 Longitudinals above the stirrups are FOB.
> Remamder of Reinforcing Steel, Furnished and Instalied N .=

SECTION HI PRICES

NOTE: Taxes are INCLUDED ip prices shown.

Bid Item Description Qty Unit Unit Price Total

B60F  |Structural Concrete, Barrler Slab FPQ 293.00 CYD 120.70 $35,365.10

B82F |Bar Reinforcing Steel (Waler) FPQ 33100.00 LB 1.00 $33,100.00

84 Concrete Barrier (Type 60C) 290.00 FT 5.64 $1.6365.60/

85 Concrete Barrier (Anchor block) 20.00 ET 34.80 $696.00 :l

B6F  |Concrete Barrier (Type 742) FPQ 534.00 ET 15.50 $8,277.00
Total Reinforcing ltems= $79,073.70

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is......  0.8%

SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS PROJECT
1 Prices firm through 6/30/2016 , ADD $0.04 /per pound for deliveries and/or installation scheduled starting

711/2016 ,ADD __ $0.04 _/per pound each six (8) months thereafter. _ L,

Notes: S

- Eshmaied barrier Type GOC with offset greater than 8" and less than 12". Please fumlsh actual offset.

- Estlmaled longitudinals for Concreta Barrier Sleb @ #5 total 20 as stated by the call-out. Typical sectaon_'s?iows total of

2

3

4 S— .

B __v 31 longitudinals, Please confirm e S
6=

i

8

- Barrier dowels for Type 742 shows approx}mately 5 embedment Please confirm, R T

RECEIVED: 2015-11-04 12:21:36 (CHT -08:00)
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Harris Rebar Northern California Inc.

355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733

SECTION V- STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER

37
SECTION Vi - TERMS AND CONDITIONS
1

Approved properly manned eguipment for hoisting or lowering of reinforcing materizls or men as required by Harris Rebar Northem California Inc.,
including hoisting for unloading trucks, power placing of steel and assemblies, pre-tied walls and charging of vertical reinforcing.

Clear access roads & ramps for unlpading of raller/truck deiveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
Double handiing costs, Including costs ta transport material from an unreasonably located area,

Sitework, Masonry, Mock Lips, Sholcrele Test Panels, MSE Walls, Electrical Ducl Bank, Equipment Pads, Pipe Supporis & Encasement and similar,
Supply & Installation of reinforcing for stair landings and treads.

Reinforcing for Anchar Points (and the Anchor Points) for Shatcrete

Reinforcing for precast and precast connections, prestressad and prestressing items

Trim reinforcing for openings, penetrations, and inserts nat specifically located on Structural Drawings.

All welding and reinforcing steel to be welded

Buraing, cutting, or drilling of structural steelmiscellanecus iron to pass reinforcing steel.

Inserts, sleeves, rubatex, water siops, smooth dowels and /or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rafs and placing of stud rails.
Covering, painting, galvanizing, epoxy coaling, greasing or wrapping of reinforcing steel or smooth dowels.

Cleaning, cutting, straightening, locating of rewark of existing reinforcing steel, reinforcing extending from piles, or precast

Cutting, driling of holes, grouting fiek! bending or dry-packing of reinforcing steel.

Blocking, chaining, wrapping and/or puliing of welded wire fabric.

Melal rebar identification tags (Water & tear resistant plastic coated paper tags supplied)

Blacks, Inspection tubes, wheels or spacers for clearances in dnlled shafts or caissons,

Tie wire, accessories and field placing aids for F.0.B. matenals,

Cosi of Inspection, lesting, bands, pamils, penalties or Liquidated Damages.

Test bars and test couplers {excapt those specifically called out in specs)

Rebar Safety Caps or devices for covesing rebar ends.
Cleaning of te wire cippings, tags and other spolls from work areas, cost of debris boxes and composite crew cleanup, except s mutually agreed.

Cleaning of reinforcing of grease, oil, din, and other bond weakening materials prior ko concrele pour

Remaval of staples andlor any other device used to hold placing aids to forms.

Protection andfor cleaning of others work

Fim, level, subgrade at elevation shown an diawings.

Lines, grades, sleel racks, lemplates, scaffolding, safety rails, work platforms & ramps, stray cument protection

Layout of TOW, TOF, EOW, expansion/construction oints, corners, doorways, blockauts and/or openings of any kind and Masonry Dowels
Adequate power and fighting when necessary,

Cost of reworking of replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God,
All dead men, cables, labor and engineering of system for guying of rebar, i required.

BIM (Building Information Modeling) - Avaflable Upon Request

Design Engineering, Engineer stamping of drawings, Field Measurements and As-Bulll drawings,

Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mar, Trafiic Control, Onsite Security

Dust contro), street sweepmg, erosion conrol, cleaning of equipment prior 1o xiting jobsite
Parking area andfor cost of parking for field crews, area for jabsite office inctuding weiity hookup, saniary faciities, and jobsite access to drinking water
Third party invoice processing fees or enroliment in third party invoicing services

Tarms of Sale: Paymen! Terms - Subject lo on-going credit sppraval: Net 30 days from date of invoice. Interest will be charged on all past due balances per the maximum fate
sllowed by law, Legal fees and costs will be pald as awarded lo he prevailing party In the event of & legal dispule. Sefler reserves (he 9N lo slop Work or demand security as
required Buyer agrees fo pay Seller In accordance with the escalation policy as spacifically identified in this proposal *Work” is hereby defined as the performance of all work a8
listad above and included in any acoepled Agreement, plus any changes. accgleralioniout of sequence work, damages, escalation and costs Incurred for the cause or benéfil of
Buyer of others

Acceptance: Prices of individual bid iteme are subjecl (0 renegouation If Buyer elects nol to acoept (his compiele proposal as presentad. If Sellar 1s requested to proceed wilh the
Work prior to the gxecution of a mutually agreed Contrect, or if the work is completed prior (néreto, the Terms and Conditions herein shall govam pending said Agreement. No
sssignment of this proposal shall be made wilnout our prior wrtlen consent. We ceserve the right to sublet portions of our Work,

schedule. Seller's price is based upon delailing, fabrication, and placing on a nomal 5-day, Monday o Friday, 40 hour work week, daylight houre unless explictly noted on the

faca hereo!. Pertormance will be based an bid documents 83 provided for tender 8nd Indusiry standards/CRS!. Schedule and schedule changes (o be mutuelly agreed. Buyerto
provide Seller (48) hours' nofice of cancellation or modifications lo schedule deivenes, Buyer agrees o provide edequate nolice for workmen requited at the jobsite and sufficient
work for 2t least one full shift, Delailing submitials wil be sequenced in 2 manner appropriate 10 Ihe consyuction scheduie. Working schedules to be made by mulval agreement of the
Conwactor and Subcontracor o conform to Conractor's master schedule: In even! duration times are provided by Subcontractor, it is agreed thal ime starts only when work areas
are provided ready 10 receive installation fn &ll respects, In accondanoe with OSHA and Stale sefety regulations,

Back Charges/Shipping Discrepancles: No charges for labor or materials fumishied by the Buyer shall be allowed as & credit untess authori2ed o wnting by Seller within

ten (10) days of aid cccurrence. Afler 8 twenly four (24) how penod, &ll loads will be a3sumed to be verified.

Safety: Buyer wil provios al no cost to Seller, ganeral jobaite conditions conforming to OSHA $13ndaras and local governing suthorities, (ncluding, but not limiled 0, adequale
protection 0 ensure the safety of (hose working above reinforced steel s required, furnishing and installation of rebar safety caps of other OSHA compliant impalement hazard
proteclion as required; Detection affprotection from underground and other utlibes, Safe access, signage and other required wamings, fagging, barnersiarricades, general site

and lask lighting as required; Shenng, fail-protection anchorage points, walkways, approved scaffalding and slaging in place as required, trenches, rails, snow and ice removal,

all weather truck access, safe sccess to points of storage and work, elc. all as required

Insurance: (3enerel Liabilty Insurance will be provided solely for work performed by Seller andfor its engaged paries. Seller is not providing insurance for any dabilllies thal exceed
Saller's responsibililes and/or Kabiliies. Additonal Insured Endorsements may limil liabilives ta those assumed under the Agreament and exciude Professional Liabilifies. XCU,
subsidence, Professional Liabily, Alrcrafl, Poliution Liability and motd coverage are excluded as not appiicable to this (rade. A broad coverage manuscnipt policy is provided in fieu
of IS0 descriptions ang torms. Additional coversge or ellemale requirements not set forth herein and mutuglly agreed are subject to availabilily and any additional costs Self-insured
fimits must be acoapled s provided and any relsted securily substitution requirements waived. Seller excludes. Builders Risk Insurance and retutn ceceipt requested notioes for all .
centificales of insurance. Compllance requirements for any hired sub-suboontraciors are subject 10 svailabilty.

Project/Owner Information: Contractor agrees to provide Subconvactor wilh any partinent Project/Owner information, as reasonably requested.

RECEIVED: 2015-11-04 12:22:11 (CMT -08:00)
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355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733

Harris Rebar Northern California Inc.

SECTION Vii - CONDITIONS OF SALE EXCILUDED:

1

Pay if paid or "Pay when paid” conditions precedent for all properly completed work, Including base scope of work, changes, acceleration/oul of sequence wark, damages, escalation
and costs incurred for the cause or benefit of Buyer of others(*Work), Retenton exceeding the rate withheld by Ownér, Retention on F 0.8 lems

Indemnification, claim, and defense liabiliies, responsibilities or damages exceeding any propartionale exten! of cause by Seller's active negligence of willful misconduct
Minority, DBE, DVBE, SBE, WBE and otner special hiring status content, affliation, or conribution to such requirements.

Risk, ligbilties and responsibilifies ariging from ewsting condifions and preceding work sxceeding vieual inspection, including, but nol imited 1o, field measurements, survaying, layoul,
forming and materials supplied by others; Cosls arising from differing condifions andfor fequirements from plans o drawings or ber lists provided for performance

Design engineering and retaled Professional Liabiiies and responsibilities; Costs 8nd damages due fo varying condilions and requirements.

Waiving any rights of dispute of redress; Costelrisks of claims against Owner for undispuled portions of our Work,

Forma and information requirements nol mutually agreed; Unconditional forms of releata in aovance of receipt of funds; Releases thal fail to exclude pending changes, unpaid
balances, 8n0 retention as applicable, Releases for claims urvelated lo payment for work performed; Nan-conforming forms of waivers and releases within Stales nal provide
Statutory release language.

Reparts, waivers, and olher forms and contractual obligations related fo bulk suppllers 1o our inventory $tock who da not have fien rights.

Warranties exceeding Sellers scope of responsibiities of one (1) year, Guaranlies of work performed by others, any forms of warranties, express of implied, of merchantabiity
of fitness for purposes Intended

10 Risks and respansibllilies for equipment andfor employees of Buyer or others providing services, or manning equipment used in connection with, ut nol within, Seller's scope of Work,

1

Liquidated and delay damages exceeding actusl damages incurred, OW Scope of cesponsibility and/or aur proportionale extent of cause, and for Force Majeure; Propenty damage,
remedial work andior replacement of Work and the work of others o the exient made necessary by others ar Force Majeure

12 Inoreased labor and materia! costs analor damage in the evenl of preject suspension or delay.

13 Genersl Lishilty credits for any wrap-up insurance programs.

14 Prime conlracl terms, conditions, and scope in addition 10, andlor in confiict with, @ muluslly agreed conlracl and Seller’s scope of work and respansibiliies 2 described hergin,
15 Repons, submitels and data requirements nol epplicable 10 our irade, reasonably required or mutually agieed, Release of proprietary or other oonfidential informalion and

records as governed by the U.S. Security and Exchange Commission rulgs for a publically traded company.

18 Any portion of fings o penaties exceeding he extent of cause by Seller; Any increased, surcharged or escalated poriion of fings incurred by Buyer
17 Enolimenticontributions to unions lo which Subconiractor is not signatory; compliance with any a0ditional or confliching term, condition, or rale of pay, etc. befween Seliery Iabor

agreement and others &ffiiated with the Project

18 Guaranlors,
19 Site securly.

SECTION Vill - ACCEPTANCE
The above proposal including all attached and referenced documents shall conslitule & contract or shall be part of a contract is subject lo on-going
credit approval. Prices shawn are for the complete project and NO single item price or group of prices are valid alone without the congent of the Seller.

erve the right o modify/negotiale amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work,

We res
pricing and mutually agreed terms and conditions.
Buyer: Seller’ Harris Rebar Northern California Inc.
By: By.
Richard Bright
Title: Title: Estimating Manager
Date: Date:

RECEIVED: 2015-11-04 12:22:48 (GMT -08:00)
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BID PROPOSAL
CONCRETE REINFORCING

PROJECT: CALTRANS 04-2G8504, NEAR LIVERMORE DATE:

TO: RGW LOCATION:
ATTENTION: DAVE ABOUJUDOM ESTIMATE NO:
PHONE: 925-606-2400 EST. CONTACT:
FAX: 925-961-1925 EST. PHONE:

11/04/2015 12:12

S5-1]

R
REBAR

11/4/2015
LIVERMORE, CA
E2015-111
CHRIS CARVAJAL
408.613.8713

WE ARE SUBMITTING FOR YOUR CONSIDERATION, THE FOLLOWING BID FOR THE FURNISH & INSTALLATION OF THE REINFORCING STEEL ON
THE ABOVE REFERENCED PROJECT. WE PROPOSE TO INSTALL REINFORCING STEEL IN ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS
INSOFAR AS THEY APPLY TO THE SCOPE OF WORK BEING QUOTED. THIS PROPOSAL IS NOT SUBJECT TO UPWARD OR DOWNWARD REVISION

BY APPLICATION OF ANY ESCALATOR OR DE-ESCALATOR.

REBAR INTERNATIONAL RESERVES THE RIGHT TO RENEGOTIATE PRICE INCREASES FOR ANY MATERIAL SHIPMENTS AND OR PLACING AFTER

#230 P.O01/003 \/

10/31/2016.

BID ITEM DESCRIPTION UoM ESTQTY  COST/UNIT TOTAL /
60  STRUCTURAL CONCRETE, BARRIER SLAB (FINAL) cy 293 § 1273715 § 37,321.00 /
62  BAR REINFORCING STEEL (WALER) (FINAL) LB 33,100 $ 1148 $ 38,003.00\
84  CONCRETE BARRIER (TYPE 60C) (FOB) (UNIT) LF 290 $ 7.345 $ 2,130.00
85  CONCRETE BARRIER (ANCHOR BLOCK) (UNIT) LF 20 S 50.600 $ 1,012.00 /
86  CONCRETE BARRIER (TYPE 742) (FINAL) LF 534 $ 28.112 § 15,012.001/

GRAND TOTAL $ 93,478.00

NOTES:

F3E1S

PRICES ARE BASED ON A TOTAL OF LUMP SUM/UNIT PRICING AS LISTED ABOVE. WE RESERVE THE RIGHT TO MODIFY/NEGOTIATE
AMENDMENTS TO ANY CUSTOMER ISSUED FORMS OF AGREEMENT AS REQUIRED TO PROPERLY DESCRIBE SCOPE OF WORK, PRICING, AND
MUTUALLY AGREED TERMS AND CONDITIONS. NO BACK-CHARGES WILL BE ACCEPTED WITHOUT PRIOR WRITTEN AGREEMENT.

SPECIFIC NOTES & INCLUSIONS:

SPECIFIC EXCLUSIONS:

HOISTING (UNLESS OTHERWISE NOTED)
DRILLING AND GROUTING OF REINFORCING STEEL

1.  FURNISH AND INSTALL REINFORCING PER PLANS AND 1.
SPECS LISTEN IN THIS PROPOSAL 2
2. DRILL AND GROUT DOWELS FURNISHED (FOB) TO THE 3. TRAFFIC CONTROL

JOBSITE AND HANDLED (BY OTHERS)

3. 20 HR FULLY OPERATED SUITABLE EQUIPMENT SOLELY
FOR THE USE OF UNLOADING REINFORCING STEEL TO THE
POINT OF PLACEMENT

4, TYPE 60C BARRIER RAIL FURNISH ONLY (FOB)

CALTRANS 04-2G8504, NEAR LIVERMORE
11/4/2015
PAGE10F3

RECEIVED: 2015-11-04 12:09:08 (GHT -08:00)

ESTIMATOR: CHRIS CARVAJAL
CELL: 408.613.8713
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STANDARD CONDITIONS OF BID:

1

PROPOSAL IS BASED ON A 5 DAY 40 HOUR WORKWEEK PER 3. TERMS: NET CASH 30 DAYS. 1 1/2% LATE FEE PER MONTH

EMPLOYEE. WORKWEEK IS MONDAY - FRIDAY 6:00AM - AFTER 30 DAYS.

5:00PM. 4. PRICE IS FIRM FOR 30 DAYS FROM DATE OF PROPOSAL.
MATERIAL IS TO BE DETAILED, LISTED, FABRICATED, BUNDLED, PRICES IF SEPARATE ARE NOT FOR SEPARATE ACCEPTANCE.
AND SHIPPED PER THE RECOMMENDATIONS IN THE CRSI, AND 6. PRICE INCLUDES A 1-HOUR MAXIMUM FOR PRE-

SHALL COINCIDE WITH THE CONCRETE POUR JOINTS SUPPLIED EMPLOYMENT SAFETY AND ORIENTATION.

BY CONTRACTOR.

»

DRAWINGS & SPECS:

DATED: JUNE 1, 2015
DESCRIPTION: SHEETS 4, 46 THROUGH S5
ADDENDUM: 1

SP

ECIFICATION:  SECTION 52 STATE STANDARD SPECIFICATIONS 2010

ENGINEER: LINAN WANG

STANDARD EXCLUSIONS:

1

¢ 5

PN &

o

10.
11
12.
13.
14.
15.
16.
17.
18.
19,
20.
21
22,
23.

24
25

ALL HOISTING (ADEQUATE, FULLY OPERATED HOISTING EQUIPMENT FOR PLACING OF ALL MATERIALS AND EQUIPMENT, INCLUDING PRE-
TIED CAGES AND ASSEMBLIES TO BE PROVIDED BY CONTRACTOR).

CONTRACTOR WILL WITHHOLD NO MORE RETENTION FROM SUBCONTRACTOR THAN THE AMOUNT OF RETENTION THAT 1S BEING
WITHHELD FROM CONTRACTOR WITH REGARD TO SUBCONTRACTOR’S WORK, AND SHALL IMMEDIATELY REDUCE RETENTION WITHHELD
FROM SUBCONTRACTOR, BY A LIKE PERCENTAGE, WHEN REDUCED TO CONTRACTOR BY THE OWNER. NO FUNDS SHALL BE RETAINED FOR
FOB AND/OR TIED AND STOCKPILED MATERIALS. SUBCONTRACTOR AGREES TO INDEMNIFY, DEFEND, AND SAVE HARMLESS CONTRACTOR
AND THE OWNER FROM SUBCONTRACTOR'S PROPORTIONATE SHARE OF LIABILITY, AS DETERMINED BY THE FACTS AT THE TIME OF INJURY
OR DAMAGE, AGAINST THOSE CLAIMS, DEBTS, DEMANDS, JUDGMENTS, AWARDS, LOSSES, LIABILITIES, INTEREST, ATTORNEY FEES, COSTS
AND EXPENSES, RELATED THERETO, PROVIDED THAT SUCH CLAIMS ARE ATTRIBUTABLE TO BODILY INJURY, SICKNESS, DISEASE OR DEATH,
OR TO INJURY TO OR DESTRUCTION OF TANGIBLE PROPERTY (OTHER THAN THE WORK ITSELF) TO THE EXTENT CAUSED BY THE NEGLIGENT
ACTS OR OMISSIONS OF SUBCONTRACTOR OR ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY SUBCONTRACTOR. INDEMNIFICATION AND
INSURANCE COVERAGE SHALL BE LIMITED TO CONTRACTOR AND OWNER ONLY.

SUBCONTRACTOR AGREES TO INDEMNIFY, DEFEND, AND SAVE HARMLESS CONTRACTOR AND THE OWNER FROM SUBCONTRACTOR'S
PROPORTIONATE SHARE OF LIABILITY, AS DETERMINED BY THE FACTS AT THE TIME OF INJURY OR DAMAGE, AGAINST THOSE CLAIMS,
DEBTS, DEMANDS, JUDGMENTS, AWARDS, LOSSES, LIABILITIES, INTEREST, ATTORNEY FEES, COSTS AND EXPENSES, RELATED THERETO,
PROVIDED THAT SUCH CLAIMS ARE ATTRIBUTABLE TO BODILY INJURY, SICKNESS, DISEASE OR DEATH, OR TO INJURY TO OR DESTRUCTION
OF TANGIBLE PROPERTY (OTHER THAN THE WORK ITSELF) TO THE EXTENT CAUSED BY THE NEGLIGENT ACTS OR OMISSIONS OF
SUBCONTRACTOR OR ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY SUBCONTRACTOR. INDEMNIFICATION AND INSURANCE COVERAGE
SHALL BE LIMITED TO CONTRACTOR AND OWNER ONLY.

INDEMNIFICATION, INSURANCE COVERAGE AND ANY WAIVERS OF SUBROGATION PROVIDED BY SUBCONTRACTOR SHALL NOT EXTEND TO
ARCHITECTS, ENGINEERS, OR OTHER DESIGN PROFESSIONALS.

LINES & GRADE, AND RIGID TEMPLATES

ALL WELDING (UNLESS NOTED OTHERWISE)

ACCESS, EGRESS, SCAFFOLDING AND STAGING

DRILLING AND/OR GROUTING OF REBAR

PAYMENT/PERFORMANCE BONDS

ELECTRICAL DUCT BANKS

UTILITIES FOR DRYSHACK

SANITARY FACILITIES

PROTECTION OF PROTRUDING REINFORCING STEEL

REMOVAL OF TIE WIRE CLIPPINGS FROM WORK AREA

WIRE MESH (UNLESS NOTED OTHERWISE)

BLOCKING AND PULLING OF WIRE MESH

ALL REBAR SAFETY CAPS

AS-BUILT DRAWINGS

ALL REBAR ATTACHED TO STRUCTURAL STEEL

PAVING AND JOINT DOWELS (SMOOTH ROUND)

ENGINEER STAMPED REBAR SHOP DRAWINGS

MATERIAL IS TO BE TRANSPORTED ADJACENT TO POUR BY OTHERS

ALL TESTING AND INSPECTIONS

. CLEANING, REWORKING, OR CUTTING OF EXISTING REINFORCEMENT

. MASONRY REINFORCEMENT OF ANY KIND (UNLESS OTHERWISE NOTED)

REBAR INTERNATIONAL INC CALTRANS 04-2G8504, NEAR LIVERMORE ESTIMATOR: CHRIS CARVAIAL
2021 LAS POSITAS CT, SUITE 129 11/4/2015 CELL: 408.613.8713
LIVERMORE, CA 94551-7308 PAGE 20F 3

RECEIVED: 2015-11-04 12:00:52 (GMT -08:00)
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26. TRAFFIC CONTROL, OVER-LENGTH OR SPECIAL PERMITS RELATED TO TRAVEL AND ACCESS
27. GROUND WIRE AND ANY CATHODIC PROTECTION

28. MECHANICAL COUPLERS (UNLESS NOTED OTHERWISE)

29. CONCRETE POUR WATCHMAN

30. 3D OR BIM DETAILING

SUBMITTED BY: !

IGPIE YOUNT
REBAR INTERNATIONAL INC CALTRANS 04-2GB504, NEAR LIVERMORE ESTIMATOR: CHRIS CARVAJAL
2021 LAS POSITAS CT, SUITE 129 11/4/2015 CELL: 408.613 8713
LIVERMORE, CA 94551-7308 PAGE 3 OF 3

RECEIVED: 2015-11-04 12:10:28 (GMT -08:00)



FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893

PO Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE
CT #013602
DIR # 1000001896

Send to: RGW Construction From: Ty Conner
Attention: Estimating Date: November 3, 2015
Fax number: 925-961-1925 Phone number: 925-606-2400

iI:J Urgent D Reply ASAP [:] Please comment D Please review D For your information

Total pages, including cover; 2 _
Comments

Project: CDOT #04-2G8504
Rt, 580, Near Livermore

Bid Date: November 4, 2015

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized
fo receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any
information herein. If you have récetved this transmission in error, please advise the sender immediately by reply and
destroy the material in ity entirety. Thank you

RECEIVED: 2015-11-03 15:17:57 (GT -08:00)



AUSTIN ENTERPRISE

License #764893

P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602 .
DIR # 1000001896

BID PROPOSAL

Project: CDOT # 04-2G8504
Rt 580 near Livermore

BID DATE: November 4, 2015

BID ITEM # 32 / Remove Concrete Pavement and Base (portion):

850 If +- 15" deep demo saw cut for removal...................... $697/1............... $5,924.50

BID ITEM # 55 / Jointed Plain Concrete Pavement (portion):

Daily Saw cut and vacuum contraction joints................... $1,450.00 / day
Option
2,100If Widen, prep, furnish and install joint sealant............$5.47 /If........ $11,487.00
Conditions:
1. Contractor to supply traffic control as required.  As needed
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site.
4. Contractor to provide approved slurry disposal site and pay associated fees.
5. One move in included for each stage of work. Additional at $2,500.00 each.
6. A copy of this quotation to be used as an attachment in force in subcontract, -
Note*
Union Signatory
Insurance: $5,000,000.00 Liability
No Bonding

California Grinding Specialties / DBA: Austin Enterprise / TJ's Traffic Safety

RECEIVED: 2015-11-03 15:18:21 (GMT -08:00)



' Negne day, November 04, 2015 09:34 AM SCHOTKA CONSTRUCTION INC 7072656856

= Schotka Construction, Inc.

Project: Hwy 580 Soldier Pile Wall, Alameda County 04-2G8504 REVISED
Bid date: November 4, 2015

ITEM DESCRIPTION EST. UNIT
NO. QUANT _ PRICE
4 Construction Area Signs 1LS $4,900.00

Incl 1 Project Info Sign

e Channelizer Surface Mounted 34 EA $25.00
12 Temp Crash Cushion Module 28 EA $285.00
i Culvert Marker 2EA $75.00
78 Object Marker 74 EA $25.00
79 Object Marker Type L-1 1EA $50.00

We are a certified DBE & UDBE( #33099) & SBE (DGS # 31334)
Contact person: Diane Schotka email: dschotka@aol.com Cell: 707-396-2736

Exclusions/ Conditions:
1. Price does not include bond.

2. Require 2 weeks notice prior to mobilization.

3. Item 4 includes
covering signs upon installation only
eigne indicated on CS & SC Plane
1 Project Info Signs

No CMS boards, No daily traffic control
4. Excludes: Traffic control, overhead & mast arm signs

TOTAL
$4,900.00

§ 850.00
$7,980.00
§ 150.00
$1,850.00
$ 50.00

Handling/testing/disposal of contaminated or hazardous materials

Health & Safety Plan, Permits, fees, inspections, testing,

survey, otthaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs

3. Retention to be held at same rate of prime contractor.

6. Two addenda acknowledged,

7. This proposal is good for thirty (30) days and is to be included in any

subcontract.

8. Our license number is 723309 exp.8/31/2016, DIR #1000902520.

9. We are a union contractor.

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-68977 Fax 707-265-6856

RECEIVED: 2015-11-04 09:46:22 (GMT -08:00)
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> Schotka Construction, Inc.

Project:  Hwy 580 Soldier Pile Wall, Alameda Count§04:2G8504
Bid date: November 4, 2015

ITEM  DESCRIPTION EST. UNIT TOTAL @

NO. QUANT _ PRICE
(4,  Construction Area Signs 1LS $4,900.00  $4,900.00
Incl 1 Project Info Sign
7 Channelizer Surface Mounted 29 EA $25.00 -~ § 72500 6 o
12 Temp Crash Cushion Module  28EA  $28500  $7,980. L
Culvert Marker 2EA  $7500 _§ 150.00 l
8 Object Marker 74EA  $25.00 $1 sso 00
YN\ Object Marker Type L-1 1EA  $50.00

Exclusions/ Conditions;

1. Price does not include bond. /
2. Require 2 weeks notice prior to mobilization. 9"
3. Item 4 includes
covering signs upon installation only
gigne indicated on CS & SC Plans k 6(
1 Project Info Signs ‘ 1
No CMS boards, No daily traffic control éﬂ/ I},{T«

4. Excludes: Traffic control, overhead & mast arm signs P
Handling/testing/disposal of contaminated or hazardous materials \ | 50
Health & Safety Plan, Permits, fees, inspections, testing,
survey, offhaul spoils, contaminated materials %l
Permanent or temporary striping, Changeable Message Signs
Temporary placement of resct or pe1manent signs

5. Retention to be held at same rate of prime contractor.

6. Two addenda acknowledged.

7. This proposal is good for thirty (30) days and is to be included in any

subcontract.

8. Our license number ic 723309 exp.8/31/2016, DIR #1000002520.

9. We are a union contractor.

\/ We are a certified DBE & UDBE( #33099) & SBE (DGS # 31334)
Contact person: Diane Schotka email: dschotka@aol.com Cell: 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

RECEIVED: 2015-11-04 06:09:51 (GMT -08:00)



Nov. 4.2015 10:08AM O e Safety No. 2160 P 1/6 "
SS- 15

" Traffic Safety

P.Q. Box 2221 Atascadero, CA 93423 @ Phone 805.461.1600 W Fax 605.461,1613

FAX MEMO
TO: Estimator FROM: Matt Miller
ATTN: PAGES:; 6
FAX: DATE: November 4, ZQ 15
PHONE: B 90

RE: 04-2G8504

WE ARE CERTIFIED DBE # 38321

S\
AN

Traffic Safety Contractor and Supplier

RECEIVED: 2015-11-04 10:01:44 (CMT -08:00)



Nov. 4.2015 10:09AM Associated Traffic Safety No. 2160 P. 2/6
KELLIE AVILA CONSTRUCTION SERVICES, INC.

dba << -3
S8 1H

\ ASSOCIATED
Traffic Safety

P.0. Box 2221 Alascadero, CA 83423s  Phone 805.461.1600 « Fax 805.461.1613
Public Works Contractor Registration # 1000013321 Bid Date 11/4/15
DBE Firm ID - 38321 e Contractors License No, 962161

REVISED CONTRACT INFO 04-2G8504

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY

SUBCONTRACT

ATENS DESCRIPTION UNIT QTyY $/UNIT TOTAL
/4 )Construction Area Signs LS 1 LS $  4,000.00

*Price above Includes signs from CS-1, SC-1, SC-2 & 1 Type |l Project Info Sign furnished, installed and

removed

“All signs to be installed per plan C8-1, SC-1, SC-2 and to be installed with (1) mobilization. Additional gs --3

mobilizations will be charged at $1,200.00 per each.

* Signs will be covered at installation, contractor will be responsible to uncover when needed and -

recover when not required, confractor is responsible for sign maintenance. Signs & post to remain the ,‘DDD

property of ATS upon completion of the project.
* Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor

5 Traffic Control System g,bm// +ST. LS 1 LS

* Traffic plan not included in item e TO

* See next page for traffic control rates O\ U se
7 Channelizer (Surface Mounted) .ﬁ’-‘-\' Aol Ea 34 $ 3400 § 1156007
10 Portable Changeable Message Sign LS 1 LS

* $150.00/Day :$400.00/ Week : $1,000.00/Month
* $550.00 delivery fee per PCMS : $550,00 pick up fee per PCMS

12  Temporary Crash Cushlon Module EA 28 $ 22000 $ 6,160.00
18 Temporary Fiber Roll | IF 3000 § 1.00 § 3,000.00
* Material purchase only, Tax and Freight Not Included
* Rolls come In minimum 300' lots
78 Object Marker EA 74 § 6600 $  4,070.00 * o
79  Object Marker (Type L-1) EA 1 $ 6500 § 65.00

Note:  If item 12 is used must bid with item 7.

Note:  Iltems 7, 78 & 79 must be bid together and if used bid with jtem 4,

Note:  Items 7, 12, 78 & 79 to be installed together and include (2) mobilizations for install of 2 stages and (1)
mobilization for final removal.

Note:  Additional mobilizations to be billed at $1,200 per occurrtence.

Note: 2 addendum acknowledged Total $  18,451.00

Ss -1
d52a(

Py lov

—!'-'__-—-—-

4 5%4 |

RECEIVED: 2015-11-04 10:02:04 (GNT -08:00)
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dba

P.O. Box 2221 Atascadero, CA 93423 @ Phone 805.461.1600 @ Fax 805.461.1613
DBE Firm ID - 38321 @ Contractors License No. 9621&10 DIR 1000013321

Traffic Control System — Day / Night

1 Traffic Control Coordinator $900.00 per 8 hour shift

1 Pilot Vehicle and Driver $825.00 per 8 hour shift

1 Impact Attenuator Vehicle with driver $1,000.00 per 8 hour shift

1 Traffic Control Personnel for lane closures $950.00 per 8 hour shift
2 Traffic Control Personnel for flagging $1,450.00 per 8 hour shift

2 Traffic Control Personnel for lane closures $1,550.00 per 8 hour shift

3 Traffic Control Personnel for lane closures $2,300.00 per 8 hour shift

Please add the following amount to any shift price above:

- $50.00 per additional arow board per shift

- $300.00 per shift for rumble strips

- $680.00 per additional technician w/8 hour shift

- $85.00 per shift / per technician plus fuel for light towers for night flagging

Traffic Control Notes:

~ [fless than 2 consecutive shifts are performed please add 10% to quoted lraffic control rates.

- Cancellations made with less than 2 hours' notice of requested show up lime will be charged + 40% of quoted rates, all
cancellations MUST be received in written form via fax or email,
Impact attenuator vehicls (IAV) and lraffic control crews subject to availabilily.
1 Traffic Control Personnel for lane closures includes 1 arrow board (excludes message boards & 1AV)

- 2 Traffic Control Personnel for lane closures includes 2 arrow boards (excludesf message boards & IAV)

- 3 Traffic Conlrol Personnel for lane closures includes 2 arrow boards (excludes message boards & IAV)

- Allovertime (8-12 hours) will be charged at $95.00 per hour per person.
All double time (over 12 hours) will be charged at $120.00 per hour per person,
If lunch break not given add ¥z hour at double time for compensalion per person.

- Add $85.00 per light tower per shift plus fuel if applicable.

- All Saturday traffic conirol rates multiply by 1.45

- All Sunday traffic control rates multiply by 1.85

- We at ATS understand that every traffic control situation is different in ils own way, we pride ourselves in keeping the customer
happy, if additional equipment is needed that is not shown above and ample time is given we will give il our bes to provide you
with what you need. Keep In mind that a 1, 2, or 3 person crew can only do so much. With that being said, understand that there
may be limes when addilional crews may be needed lo handle the work load that is expected from the prime contractor.

RECETVED® 20151104 T0:02:19 (G ~38:00)



. M T et \
o 42015 100l R Y oM SERVICES: TN i

dba

VN ASS.ClATED
W Traffic Safety

P.Q. Box 2221 Atascadero, CA 93423 o Phone 805.461.1600 @ Fax 805.461.1613
DBE Firm ID ~ 38321 0 Contractors License No. 9621 51° DIR 1000013321

P. 4/6

Impact Attenuator Vehicle (IAV) - Rental Only — Subject to Availability

- $350.00/day : $1,500.00/week : $4,000.00/month
Deliver and pick-up fees apply, call for details
- Proper insurance cerlificate must be on file with ATS prior to delivery

Portable Light Towers — Rental Only — Subject to Availability

- $85.00/day : $300.00/week : $900.00/month
Deliver and pick-up fees & fuel charges apply, call for details

Changeable Message Signs (CMS) ~ Rental Only ~ Subject to Availability

- $150.00/day : $400.00/week : $1000.00/month
Deliver and pick-up fees apply, call for details

Arrow Board Trailer — Rental Only — Subject to Availability

- $70.00/day : $225.00/week : $700.00/month
Deliver and pick-up fees apply, call for details

Traffic Control Plans per Sheet

- Non Engineered : $300.00/each
- With Civil Engineers Stamp and Signature ; $750.00/each
Other than minor changes will be billed at hourly rate.

RECETVEDY 2075-11-04 10:02:38 (O -08:00)



Nov. 4.2015 10:09AM Associated Traffic Safety No. 2160 P. 5/6
RELLIE AVILA LUNS | RUG T TON SERVICES, INC.
P.0. Box 2221 Atascadero, CA 93423 @ Phone 805.461.1600 @ Fax 805.461.1613
DBE Firm ID - 38321 9 Contractors License No. 962161 0 DIR 1000013321
ATTACHMENT A

1 ASSOCIATED TRAFIC SAFETY is & signalory lo he Laborers of Norihem California, Construction Laborers of Soulhem Callfornfa.

2 Unless otherwise noled on quole, al substslence and travel pay fs included in all prices,

3 ASSOCIATED TRAFFIC SAFETY Is racognized by the Department of Transportallon as a Cerlified Disadvanlaged Business Enlerprise (DBE) & (UDBE) - Certificate
# 38321

4 Concrele or asphall coring / patching is NOT included in construclion or permanent sign and or marker installation o relacallon.

§ Unless noled on bid, traffic control is NOT included in Ihe installation, removal, or repair of any items.

6 ASSOCIATED TRAFFIC SAFETY requires a 12 warking day written notlce in advance, prior lo commencemenl of work, inchuding installation and removal of signs.
Additionally, an Executed subconlract or purchase order mus| ba on fita with this office prior to the start of the work.

7 ASSOCIATED TRAFFRIC SAFETY requires the contractor's schedule for Lhe fallowing day's work by 12pm lhe procaeding day. If nollce Is not recelved add 15% lo
ATS rales.

B This quote shall remaln valid for a perlod of 45 days from he aclual date of the bld opening unkess olherwise agreed upon.

9 Cantraclor agrees to provide personnel for up to 5-10 minutes per ATS employee for rellef break periods as needed due lo weather and heat condilions lo meet CAL
OSHA heal illness prevenlion requiremenls.

10 Lump Sum price for Conslruction Area Signs includes: USA Notilication, installalion, removal and INITIAL, daling of any ramp signs. Contractor will ba responsible for
malntanance and changing dates on slgns as required, all construction area signa are considered renlal and shall remain property of ASSOCIATED TRAFFIC SAFETY
al fhe conclusion of project. Per ATS standard renlal agreement prima conlractor will be charged replacement cost for any signs, lumber or barricades missing and or
damaged &l conclusion of projecl, this amounl must be paid in full within 30 days by lhe conlractor, retenllon shall nol be hefd on this amount,

11 Prier 1o ASSOCIATED TRAFFIC SAFETY instaling any signs prime contraclor musl have praper agency (i.e. Callrans, County, Clly, elc.) mark out ll sign locations.
Proper agency must also mark oul thelr uiderground utilities and or pipes that are not located by the USA. Agency will be responsible for line hit that are nol marked
out by Iheir forces, therefore ASSOGIATED TRAFFIC SAFETY will not ba raspansibls for any damage done Lo agencies uliflies and Inis will become the
responsibililies of Lhe prime contractor and or the representing agency.

12 Conlraclor responsible for any [ees associaled with lralfic conlrol/ encroachmenl permils, inspeclion fees and paridng meter fees accrued by the Clty/County and/or
Slala agencles.

13 Traffic control plans & tralfic conlrol plans prapared by or stamped by a reglstered englneer are notincluded.

14 All Sehurday trafiic conlrol rates mulliply by 1.45. All Sunday lraffic conlrol rates multiply by 1.85. Hollday wark s not Included,

15 Contractor is responsible for lost, stolen or damaged equipment unless ATS is maintaining daily closures.

16 ASSOCIATED TRAFFIC SAFETY will nol provide performance or paymenl bonds to the prime conlraclor.

17 Retenlicn will not be held on traffic conirol wark.

18 Compliance wilh Section 7408.5 of the Business & Professions code pertaining to prompt payment and pay when pald clauses are MANDATORY,

19 ASSOCIATED TRAFFIC SAFETY requests an invilalion to all pre-job conferences.

20 Nollfication musl be given (o ASSOCIATED TRAFFIC SAFETY prior to ény work performed as EXTRA-WORK of Force Account. If nofificalion is not received, ATS will
bill al usual rates and full paymenl wil be the responslolty of the prime contractor,

21 Conlractors Stale License # 962161

22 Poriable Changeable Message Signs are striclly RENTAL, retention will nat be held on rental equipment.

24 ASSOCIATED TRAFFIC SAFETY mainlains Commercial General Liabilily Insurance with limils of $1,000,000 each occurrence $2,000,000 aggregale. Addlfional
Insured and Hold Hannless are given only In respects to ASSOCIATED TRAFFIC SAFETY work. ASSOCIATED TRAFFIC SAFETY camies $5,000,000 excess liability.
Any addilional fiability limils or adaitional endarsemant, Including Walver of Subrogation (add $50.00 per policy period) requested by Prime Conlraclor and nol provided
by ASSOCIATED TRAFFIC SAFETY will be charged to and will be the respansiblllly of the Prime Conlractor,

24 Slgn panels for permanen flems supplied by ASSOCIATED TRAFFIC SAFETY must be given 45 days advanced notica prior o balng needed.

25  Should thi () e contraclor, Attachment A in its entirely shall become pari of any and all subcontracl apreements andlor
Purchags Orderg relating to thls project

Submitted by: Dale:
Company: Accepted by:

Tunkbin Dalades

RECETVED: 2015-11-4 10:02:49 (JGPﬁ : 00)



Nov. 4.2015 10:10AM Associated Traffic Safety No. 2160 P. 6/6

11/14/2015 Unified Certification Progrem

cl uery Form

Search Returned 1 Records Wed Nov 04 07:34:49 PST 2015

Query Criteria
Firm ID: 38321

Firm Type: DBE

Firm ID 38321
Firm/DBA Name KELLIE AVILA CONSTRUCTION SERVICES, INC
Address Line1 PO BOX 2221
Address Line2

City ATASCADERO
State CA

Zip Code1 93423

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Malling Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail kelle @assoclatedirafilesafety,com
Contact Name KELLIE AVILA
Area Code (805)

Phone Number 461-1600

Alt Area Code (805)

Alt Phone Number 6109965

Fax Area Code (805)

Fax Phone Number 461-1613

Agency Name CITY OF FRESNO

Counties 10; 15; 16; 20; 21; 27; 35; 40; 42; 43, 54, 56,

Districts 04; 05; 06; 07;

238990; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990;
DBE NAICS 562119; 562998,
ACDBE NAICS
C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE

SUPPLIER; CO680 FENCING SUPPLIER; CO683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685
PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPFLIER; C0800 Traffic Striping.
Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201
TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522

Work Codes RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD
RAILING; C8331 CONCRETE BARRIER; C8608 TRAFFIC COUNT STATION; C8610 SPEED
MONITORING STATION; CB700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS
ADMINISTRATION; CB770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP;
ga?:()? CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT &

PLIES;

Licenses A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic
Contral Contractor, i

Trucks

Gender E

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form
RECEIVED: 2015-11-04 10:03:16 (CMT -08:00)



11/04/2015 01:02pm AVARCONSTRUCTION 5103542010 #511 Page 01/03

- #AVAR

av onstruction, in
A uetl 47375 Fremont Bivd., Fremont, CA 94538

510-354-2000 phone $10-354-2010 fax

PROPOSAL Californla Contractors License No. 906815
DIR No. 1000002298
Date: November 4, 2015 AVAR Reference No. 7788

To: RGW Construction
Estimating Department

Re:  N. Flynn Road at Stonecut ’b/,ngf
Caltrans Contract No. 04-2G8504 22
Livermore, CA [@ W > /

Gentlemen:;
We are pleased to submit our proposal for the bid items listed below on above reference project, all in
accordance with the contract plans and specifications and subject to the terms and conditions specified herein.

Scope of Work:

* Provide approved Ground Anchor shop drawings. .
« Supply, drill, install, grout, test and lock off permanent Ground Anchor assemblies. é 1 qp@ /
Total Pricing: U,J 0
Mobilization 1 il%: S 15,0 0.00 9
56 Ground Anchor (Subhorizontal) 8 EA $ }0&0 8 262 ,300.00 / ) ‘
Total _ W ( 277,300.00
Optional Pricing. = 1 e ? o) o oo
' Bid Item | Item Description Quantity Unit Price | Total
n/a__. Perform Bid Item 56 on Night Shift 1| LS | S " p
! ¥ P g——2%,000.00-
$12, 0= %

Optional Pricing Notes:

« Night shift pricing is based on completion of our work by April 2016, working 8-hour nighttime shifts, five

days per week. Supply and maintenance of light plants, additional traffic control if required, shall be
provided by others,

Schedule:

Above prices are based on completion of our work by April 2016, working regular 8-hour daytime shifts, five
days per week in no more than one (1) move-in per wall. A move-in is defined as providing and/or moving
additional drill and equipment to the project. The number of drills to be provided initially will be mutually agreed
upon and incorporated inte the final contract. For each additional move-in add $3,500.00 for ground anchor
drilling and $1,000 each for ground anchor testing.

Payment Terms;
Mobilization: Due ten (10) days after first mobilization of drill rig.

Progress Payment: Due ten (10) days after receipt of payment from owner, or 30 days after
invoice date whichever occurs first.

Retention; Maximum to be withheld five (5%) but not to exceed owner withheld retention
Percentage, with final payment 10 days after receipt of payment from owner
or no later than 45 days after completion of our work, whichever occurs first.

= 7” A
Maﬁp 2,5% e <€)6\p

RECETVED: 2015-11-04 13:03:59 (CMT -08:00)



11/04/2015 01:02pm AVARCONSTRUCTION 5103542010 #511 Page 02/03

AVAR N. Flynn Road at Stonecut
Shoring and Underpinning Division Caltrans Contract No. 04-2G8504
Livermore, CA
Page 2 of 3
Exclusions:

» Cost of permits and bonds, if applicable.

» Layout of drill holes, wall LOL, and reporting to authorities if required.

o Special inspection and all testing of materials.

+ All SWPPP requirements including removal and contral of drill spoils and water (run-off) from drilling
operation, removal and disposal of waste grout.

« Traffic barriers with visual and protective walls to prevent drill spoils from blowing onto roadway, adjacent
structures, or environmentally protected areas.

» Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground,

which may interfere with drilling and/or installation. Power lines closer than legally permissible to be

removed or de-energized by others.

Earthwork.

Extra costs associated with working in contaminated or hazardous soils.

Liquidated and consequential damage.

Any work not specifically included in *Scope of Work".

Special Conditions:
Buyer shall provide at no cost to AVAR:

» A written construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's
work with final confirmation with no less than seven (7) days notice.

= Traffic Control.

* Access ramps and level benches with adequate surfaces and slopes for track-mounted and rubber tire

equipment shall be provided by others at locations that will permit our access to the work, Mats, planks,

and maintenance of ramps are to be provided and maintained by others as required. We will require a

minimum 30 foot wide bench with unobstructed overhead clearance for beam installation and a 17 foot

wide bench with 30 foot horizontal boom clearance along the line of the wall approximately 1-2 feet below

the tieback elevation.

Contractor shall provide access to all anchors in one excavation for continuous uninterrupted work.

Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR for

continuous uninterrupted work.

« Supply and maintenance of light plants, concrete plant premiums, and overtime or premium rates if required
for night work.

« Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50 feet
of point use (for grouting only).

« Dumpster at site for our waste and concrete washout.

Stand-by time caused by others shall be charged as follows:

Drill rig only: $ 250.00/hour

Labor: $ 85.00/man hour day shift

Labor: $ 105.00/man hour night shift
Note:

» Befaore performing any work to be back charged, AVAR shall be notified in writing and given the
opportunity to perform the work.

Premium for overtime work and/or extra work requested by Contractor shall be billed at force account rates.
Prices do not include indemnification or duty to defend beyond active fault, or provision of additional
insured certificate. Indemnification is also excluded for all work item exclusions in this proposal.

> @

RECEIVED: 2015-11-04 13:04:30 (CMT -08:00)



11/04/2015 01:02pm AVARCONSTRUCTION 5103542010 #311 Page 03/03

AVAR N. Flynn Read at Stonecut
Shoring and Underpinning Division Caltrans Contract No. 04-2G8504
Livermore, CA

Page 3 of 3

Insurance;

AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance
for Bodily Injury/Property Damage/Products completed with limits of $1,000.000 each occurrence and
$2,000,000 aggregate; Excess Liability with limits of $5,000,000 each occurrence and $10,000,000 aggregate;
Automobile Casualty Insurance with limits of $1,000,000.

Acceptance:

This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and
in no case (ater than 30 days from the date of this proposal. This proposal shall constitute a contract when
Buyer gives AVAR oral or written notice of acceptance, whichever occurs first. Should work begin without a
fully executed contract, this proposal shall constitute a contract and the terms and conditions of this proposal
shall remain in full force and effect until completion of work and final payment is received by AVAR. If the first
progress payment is not received within 30 days of billing submission, AVAR Construction reserves the right to
stop work. From the time of stop work an interest rate of 2% per month will be applied to unpaid balances for
previous billing periods until balances are paid in full,

We look forward to the opportunity to work with you on this project and if you have any questions, please do
not hesitate to call.

Sincerely yours,
AVAR Construclion, Inc.

Michael A. Pagano, P\g.

RECEIVED: 2015-11-04 13:04:51 (GMT -08:00)
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09:37

TO:19259611925 FROM:70768739999 Page: 1

< _TCG

Civil Engineering and Stormwater Solutions
October 29, 2015

RE: Proposal for WPCP for Caltrans [04-

Dear Prime Contractor,

Thank you for the opportuniry to provide a proposal for this project. We provide civil engineering and stormwater

management services,

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared m accordance with Caltrans
requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting
training, and monitoring, mspection and correcting water pollution control practices are excluded. A WPC Manager,
training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

L

1.

IIT.
V.
V.
V1.
VIIL
VIIL

Provide Water Pollution Control Manager (WPC Manager) with appropriate Quahified SWPPP
Practitioner ((QSP) certification,

Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee
BMP implementation; inspections will be done or overseen by a QSP.

Provide quarterly non-stormwater monitoring inspection,

Check NOAA weather forecast daily.

Provide stormwater mspection reports once a week.

Prepare WPCP Amendments as needed.

Provide initial SWPPP training to contractor’s staff and subcontractors at beginning of job.
Exclusions; Does not include any onsite sampling or lab testing if there is an event that tnggers
non-stormwater, non-visible pollutant or other testing, Assumes contractor’s statf can provide the
daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs
unless otherwise contracted for (See Irem C below for rain event inspection).

C. DProvide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

i

I1.

1t

v,

Fee:

Provide Pre-storm inspection; before a forecasted storm event which 1s defined as one with a 50%
chance or more of occurrence.

Provide During storm inspection. This is required every 24 hours during extended storm eveats.
A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain
within 2 24 hour period (per Caltrans defininon).

Provide Post storm inspection; after a qualifying ram event. A qualifving ran event is one that
produces 2" or more of rain with a 48 hour or greater period between rain events.

Inspections will be done or overseen by a QSP.

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 14) § 625

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A+ DIXON, CA » 95620

PHONE: 707-693-1926 + FAX 707-471-0318 + ROBIN@TULLYGROUP.COM OR

KATELYN@TULLYGROUP.COM

RECEIVED: 2015-11-03 09:37:48 (GMT -08:00)



11/3/2015 09:37 TO:19259611925 FROM:7078739989 Page: 2

‘ K-

Civil Engineering and Stormwater Solutions

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:
B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager $ 375 per week
$125/hr x 3 hours = $375/week x 49 weeks = $18,375 Not to Exceed
C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection § 375 EA
$125/hr x 3 hours = $375 per visit x 8 visits = $3,000
For quantity purposes, we estimate no more than 8 events
This 1s based on the project lasting 49 weeks.

Contractors should take note that Items B and C above are required items under the Caltrans “Prepare WPCP”
Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subject to a
1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment

installments. % " C

Timing and deliverables: —

The WPCP will be provided within 1 week of receipt of signed contract. The document will be provided in hucﬁ:pjﬁ} g
copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell
at (707) 628-4219 or at our office number below.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

License #: C64354

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under $1 Million, In Business Since 2007

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000‘024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A+ DIXON, CA - 95620
PHONE: 707-693-1926 + FAX 707-471-0318 * ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

RECEIVED: 2015-11-03 09:38:42 (GMT -08:00)
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STATE OF CALIFORNIA+ DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Page: 3

Tomraitro

Caltrans 04-2G8504

Towe oTOOL B RTweT Tll“}’ Consulting Gro up

arie o DB represanBve
- Katelyn Anderson
68 <ertiicaion nawbor

i Y 38300

ame ATEANRT

Nams of prims TrVReHT 1| TR For e biaar

uamolmmmsiw L EW WE m(ai W

Dofte quole was £ rovide d bo the bcder of piime conlractor

B iters nudos e ol woark B Uese luion of services b Le suboarstlud U raletlak Lo be trevivsy’

Arun

L N

14 Prepare WPCP

625

Weekly Inspection x49

18,375

Storm Inspection x8

3,000

1If 400% of an twm ix not to be perfarmed or furnished by the DRE. dascrbe the exact portion of the
Itom to ke performed or Rurnished,

Total

$ 22,000

As an suthorized represenialive ofa mm-ununm
antatpriss, | confirm that my business was conlacled by the bidder or
prime ¢ontractor shown sbove regarding the contract shown above. Ifthe
bidder i3 mwarded the contct, my business will enter into 8 conlraciual
ugraement with the bicider or prime contractor to perfoom the type snd
dollar ameunl of wark shown on the DBE Commimant form.

1 certify under panaity of parjury tit the foregoing (s rue and corvect.

FTTie0 nams of EES IMONTST SpresaMaIve
Office Manager

Tlie oT DBE Banonzed regrever tol vo

10/29/15

Gule

=
ADA Notice: Ferindiiduals ailh sensory dzabiiias, lins dozurent is z«aieb e in ellerate ‘onnsis Fer Inforniation call (91€) 654-4410 ¢r TCLE18) 874-3830 or weile Mecerds ad Foms

Managament, 11200 Strasl, M5-29, Sacramanto, CA 35014

RECEIVED: 2015-11-03 09:39:07 (GHT -08:00)



' From:"Bori Touray Fax: (916) 374-7383 To: Fax: +1(925) 961-1925 Page 1 of 4 11/03/2015 12:00 AM

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

10/31/2015

Subject:  04-2G8504:- Construct a 600 foot soldier pile and lagging wall with ground anchor
Attn: Estimator

We submit for your consideration the following services:

BID ITEM é‘ODE ITEM DESCRIPTION UNIT QUANTITY

UNIT
PRICE

PREPARE WATER POLLUTION CONTROL
14 130200 PROGRAM LS 1

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid

Sincerely,

453'”14; A —’2;:;‘42475 alej

Bori A, Touray PE, QSD/QSP O
b,
touray/@alfredce com g

Alfred Civil Engineering
(916) 241-5309

RECEIVED: 2015-11-03 00:00:51 (GMT -08:00)




Fron? Bori Touray Fax: (916) 374-7383 To: Fax: +1 (9265) 961-1925 Page 2 of 4 11/03/2015 12:00 AM

Alfred Civil Engineering, Inc.
10/31/2015
7604 Soquel Way
Citrus Heights, CA 95610
DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191
Subject:  04-2G8504:- Construct a 600 foot soldier pile and lagging wall with ground anchor
Attn: Estimator
We submit for your consideration the following services:
ITEM UNIT
BID ITEM CODE ITEM DESCRIPTION UNIT QUANTITY PRICE AMOUNT
13 130100 |JOB SITE MANAGEMENT LS 1 $24,500 $24,500

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

y 62\‘/
ny, e 0“6 v
i g 6 I\

Bori A. Touray PE, QSD/QSP

tourayi@alfredece.com

Alfred Civil Engineering
(916) 241-5309

RECEIVED: 2015-11-03 00:01:17 (GMT -08:00)
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Fax: +1 (925) 961-1925

To:

Fax: (916) 374-7383

. From: Bori Touray

[

82612014

Back To Query Form

Search Returned 1 Records

Unified Certification Program

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firmy/DBA Name: Alfred civil engineering
Firm Type: DBE

Firm ID 41902

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBENAICS

Work Codes

Licenses

Trucks
Gender

hitp:/Awww.dot.ca-“ucp/QuerySubmit.do

ALFRED CIVIL ENGINEERING
7604 SOQUEL WAY

CITRUS HEIGHT 8
CA
95610

DBE
btouray@comcast.net
BORIA. TOURAY
(916)

235-3967

()

DEPARTMENT OF TRANSPORTATION

01:02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26: 27; 28: 29: 30; 32: 33: 34 35 36: 37: 38:
39; 40; 41; 42; 43, 44; 45; 46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58:

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

541330; 541340; 541620; 541690;

C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING: C8720 CIVIL
ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Desgn & DRAFTING (CADD), C8767 GIS
Modeling; C8781 Engineering - Hydrology; C8794 Environm ental - Water Quality; C8852 SWPPP Planning;

EC Civil Engineer,

M

12

01:31 (GMT -08:00)

.
'

RECEIVED: 2015-11-03 00
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10/30/2015 14:05

Page 111

APPIAN .

U'BE fin Storm Water Pollution Prevention Plans
; Water Pollution Control Programs
L SW PPP Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334

APPIAN UDBE SWPPP

Business License Number 024765 DIR # 1000005242
5780 Olinda Road Phone: (510) 854-9402
El Sobrante, CA 94803 Fax: (510) 256-0103

Friday, October 30, 2015
ATTN: Estimator

RE: Contract: Caltrans — 04-2G8504

Construct a 600 foot soldier pile and lagging wall with ground
anchor.

Bid Date: November 4, 2015

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft
copies of the plan, additional copies of the approved plan if required by the Special Provisions,
amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm
Water Discharge Regulations and as required by the Special Provisions.

lem# | g Items bid individually Bid Price
1 070030 | Lead Compliance Plan* $yﬂﬁﬁ'
14 130200 | Prepare Water Pollution Control Program (WPCP) $800.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

P

Good luck, % (600' 96
/4‘7""‘/{‘ CG‘U 6

Thomas Koprek (\) 47/ ¥

Estimator : q

(510) 854-9402 \

RECEIVED: 2015-10-30 14:26:13 (GAT -08:00)



S Kwok Engineers, Inc. (SKE)
(DBE #37060/SBE #55132/DIR#1000001343)

2010 Crow Canyon Place, Suite 100, San Ramon, CA 94583
T: 510-220-9017 F:888-733-1360
e-mail: seng@skwokengineers.com
website: www.skwokengineers.com

Contractor: RGW Construction Inc.

Address: 550 Greenville Rd, Livermore, CA 94550

Phone: 925-606-2400, Fax: 925-961-1925

Estimator: David Aboujudom, Email: david@rgwconstruction.com

RE: Caltrans Project — For Construction on State Highway in Alameda County near Livermore
2.0 mile East of North Flynn Road at Stone Cut, Contract # 04:2G8504, Bid date: November 4,

2:00 p.m. DBE Goal: 7% Qb

Subject: Price Quote for providing Water Pollution Control Program (WPCP) and Stormwater
Pollution Control (WPC) Permit Compliance Services.

Dear Estimator:

S Kwok Engineers, Inc. is pleased to provide quotes for services as a Qualified SWPPP
Developer (QSD)/Qualified SWPPP Practitioner (QSP) to perform the stormwater pollution
control monitoring services for the referenced contract. Here is our company information for your
bidding use:

We are a Minority Business Enterprise (MBE), a California Unified Certification Program
(CUCP) certified DBE (Cert No. 37060 — Asian Pacific, Male) and Small Business Enterprise
firm certified by the Department of General Services of California (SBE # 55132). Our DIR
registration number is 1000001343 and annual gross receipt is below $500,000. We have
operated for more than 7 years. Our California Civil Engineer License is C 54292 and our
QSD/QSP certificate number is 00399. We provide professional services only and do not provide
construction work in the field therefore we do not possess a contractor license number.

We provide you an economical way to monitor the storm water compliance work on your project
site. We will work with your construction team to perform storm water monitoring tasks.
Here are our quotes for the following items:

Prepare WPCP for the Project.

Item No. 14 — Prepare Water Pollution Control Program - Partial Estimated fee

Preparing WPCP certified by Qualified SWPPP Developer (QSD) - We $880
will increase the fee by 200% for preparing the WPCP if you don’t hire
us for the QSD/QSP Bi-weekly Monitoring Services under the Job Site
Management.

The WPCP will conform to the Caltrans Standard. The draft WPCP will be submitted
electronically to you for review and approval.

Page | of 4



The above estimated fee does not include the hardcopies of the WPCP. If you need
hardcopies, the printing cost is $250 per set plus shipping. The hardcopy of the WPCP will be
bounded in a ring binder and delivered to you via UPS ground.

The WPCP quote does not include the effort of preparing the Dewatering and Discharge Plan
(DDP). It also does not include preparing water pollution control items for aggregate crushing
plant or, concrete or asphalt concrete batching plant.

Payment shall be paid in full once the WPCP is approved or conditionally approved by the
agency’s Engineer for the beginning construction.

Job Site Management - Provide QSD/QSP Monitoring Services as the Water Pollution
Control Manager for the project:

Our QSDs/QSPs are California Registered Civil Engineers (We will perform stormwater site
visual inspection only and will not perform construction work or provide construction
materials in the field):

Item No. 13 - Job Site Management - Estimated Estimated Estimated
Partial Unit Cost Quantity fee
Job Site Management - Provide $110 / hour x | 245Working Days $15,175
QSD/QSP Monitoring Service, 5 hours bi- | = approximately
Estimated 5 hours bi-weekly including |weekly is $550 25 bi-weekly
travelling time. This is a partial scope | bi-weekly plus
(reduced cost) of work, see Note 1 mileage cost is 6
below. }&t}(;;m\edufl_g\ \

£~8607/bi-weekt—_

Pl - e

Total Estimated Fees = $16,055 (
is an estimated fee for our quoted items. The actual contractedfees \
might vary from this estimated fee. During the contract perigd, we
will submit the actual executed tasks or hours on our weekl
timecard, and send to you for approval before invoicing fi \X
payment.) ‘@ \ \

Note 1: Your construction team will work with us and take responsibilities for the storm event
(pre, during and post storm) monitoring, daily monitoring, storm water samplings
analysis, and reporting tasks. We will train your specified employees to perform these tasks

and reduce your cost for hiring us fulltime. We can provide you the defined scopes between us
before we hire for the job.

If you want us to take over the entire tasks, we can provide you an estimated fulltime fees
upon your request.

Parking and travelling expenses with 10% administration fees will be charged separately from
the quotes above if it incurred on this project. The effort of monitoring the process of
dewatering and preparing dewatering plan are not included in the above quotes. Our
QSD/QSP will be travelling from City of Concord to the site therefore the roundtrip mileage
cost is $57 for each field monitoring work. The mileage cost is subjected to change depend on
the assigned QSD/QSP location to the project.
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Exclusion,
e Ensure all employees have current water pollution control training,
e Authority to mobilize crews.

Our rates for a QSD/QSP with Civil Engineer license is $110 per hour for incidental work.
Travelling time will be charged with this rate. Amendments are not part of WPCP preparation
quote and require a minimum of 2 hours per amendment.

The quotes above include the stipulations described under the General Terms and Conditions
listed below:

GENERAL TERMS AND CONDITIONS

Q§PF?;D[WPCM. S Kwok Engineers, Inc. (“Consultant”) is certified as a Qualified SWPPP Practitioner (“QSP”) and
Qualified SWPPP Developer (“QSD”) under the State Water Resources Board’s Construction General Storm Water
Permit (“CGP”). Consultant’s responsibilities shall conform and are limited to the requirements of the CGP, as
applicable, to Consultant’s retention as a QSP or QSD. The minimum time required for Consultant to prepare a
Storm Water Pollution Prevention Plan (“SWPPP”), or for Caltrans projects, a Water Pollution Control Program or
Plan (“WPCP"), is ten (10) business days. In order for Consultant to prepare a SWPPP or WPCP, Contractor must
provide information requested by Consultant concerning the project, including, but not limited to, the project
schedule, contract and/or purchase order. Payment to Consultant for preparation of the SWPPP or WPCP shall be in
full once the a?ency’ s Engineer approves or conditionally ?_Fproves the beginning of construction activities.
Consultant only provides advisory services, does not perform physical construction work or deliver construction
materials to the field, and is not responsible for water pollution on or unauthorized discharge of pollutants from
the project, including, without limitation, any resulting costs, penalties or fees. Consultant is not responsible for
implementation of Best Management Practices (BMPsfand reparation of Dewatering and Discharge Plan ﬂDDP).
Consultant may monitor Active Treatment Systems (“ATSs”), but is not responsible for the design, installation,
operation ATSs.

Insurance. Consultant maintains, and shall maintain during the performance of its work on the project, the
following insurance and coverage:

=  General liability - $1 million per occurrence/$2 million aggregate;
= Professional liability - $1 million per occurrence/$2 million aggregate;
=  Commercial automobile liability - $1 million combined single limit;

= Umbrella liability — $1 million;
= Worker’s compensation liability - $1 million per accident for bodily injury or disease.

Insurance or insurance coverage required in addition to or in excess of the insurance and coverage provided under
this provision shall be paid for by Contractor in advance of being acquired by Consultant.

Billing. Except as otherwise provided herein, Consultant shall submit invoices monthly for work performed on the
project. Payment term is net thirty (30) days from receipt of invoice for progress payment and net forty-five (45)
days from receipt of invoice for retention pa¥ment. Payments not received in accordance with this provision shall
accrue interest at the rate of one and one-half percent (1-1/2%) per month from due date until paid.

Instruments of Service. All plans, reports, data, Photographs and other documents or electronic media prepared in
whole or in part by or on behalf of Consultant (“Instruments of Service”) shall not be used or permitted to be used
b¥' Contractor on any project other than the project for which Consultant prepared such Instruments of Service.
Change Orders and Extra Work. Consultant shall not be required to perform work different than or in addition to
the scope of work agreed in Consultant’s contract with Contractor without a written change order signed by
Contractor and Consultant or extra work authorization signed by Contractor which includes an adjustment to the
contract price and time for performance as agreed to by Contractor and Consultant.

Suspension of Work and Termination or Cancellation of Contract. Consultant may suspend work or terminate or
cancel Consultant’s contract with Contractor upon forty-eight (48) hours written notice to Contractor. Consultant
may cancel its contract with Contractor for breach of any provision contained herein. Consultant may terminate its
contract with Contractor for the following causes: (1) a force majeure event; (2) the filing of a voluntary petition in
bankrugtcy by Contractor; (3) the failure by Contractor to pay Consultant’s invoices as provided herein; (4) the
failure by Contractor to execute change orders or extra work authorizations as provided herein.

Site Conditions. Contractor represents and warrants that the site conditions of the project are as represented in
Consultant’s contract with Contractor, drawings and specifications (collectively “Contract Documents”) and
acknowledges that Consultant has only relied on the site conditions as represented in the Contract Documents.
Contractor shall be responsible for extra work necessitated by unforeseen site conditions not represented in the
Contract Documents.

Force Majeure. Consultant shall not be liable for any damage or delays caused by any act or event beyond the
reasonable control of Consultant, including, but not limited to, natural catastrophe, war or public disorder, strikes
or labor disputes, and actions by a governmental authority.

Alternative Dispute Resolution. As a condition precedent to any legal action concerning any dispute between the
parties which arises out of or relates to these General Terms and Conditions (“General Terms”) or the Contract
Documents, the parties shall mediate such dispute before the American Arbitration Association (“AAA”) pursuant to
the AAA’s Construction Industry Arbitration and Mediation Procedures. Provided, however, that nothing contained
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in this provision shall prevent the parties from filing an action to preserve its rights to foreclose on a design
professional or mechanic’s lien, to enforce a stop notice claim, or to enforce a payment bond claim. The locale of
the mediation shall take place at the AAA office nearest to the site of the project. Expenses of mediation shall be
borne equally by the parties to the mediation.

Indemnity. Contractor shall indemnify, hold harmless, and defend (with counsel acceptable to Consultant)
Consultant from any and all claims, damages, liabilities or other obligations of any nature arising out of or which
relates to Consultant’s work on the project, except that caused by the sole and active negligence of Consultant.
Incidental, Special, and Consequential Damages. Consultant shall not be liable for any incidental, special or
consequentiai damages, including, but not limited to, loss of revenues or profits, liquidated damages, delay
damages, or liabilities or other obligations to third parties.

Cooperation. Contractor shall cooperate with Consultant in obtaining documents and other information requested
by Consultant, including, but not limited to, requests for information, change orders and other approvals, and the
status of Consultant’s applications for payment and payments to Contractor for work performed by Consultant.
Contractor shall cooperate with Consultant’s recommendations so as not to impair Consultant’s ability to perform
under the CGP and Caltrans’ specifications, as applicable, by, among other things, mobilizing crews within 72 hours
to implement or maintain BMPs or corrective actions, ensuring Consultant access to the construction site at all
times including after hours, weekends and holidays, and properly managing construction materials, stockpiles and
waste.

Application. These General Terms shall alter and supersede any conflicting terms or conditions contained in the
Contract Documents concerning the work performed or to be performed by Consultant on the project including any
provision purporting to alter or supersede these General Terms.

Construction. These General Terms shall not be construed against any of the parties and the rule of constructing
contract ambiguities against the party drafting the contract shall be inapplicable.

Attorneys’ Fees. In the event any legal action is filed which arises out of relates to these General Terms or the
Contract Documents, the prevailing party shall be entitled to recovery its reasonable attorney’s fees and other
costs, including expert costs, in addition to any other relief to which it may be entitled.

Governing Law. These Conditions and the Contract Documents shall be construed under, and governed by, the laws
of the State of California.

Severability. If any provision contained herein is held to be invalid or unenforceable, such invalid or unenforceable
provisionis; shall not affect the validity or enforceability of any other provision contained herein.

Survivability. The provisions contained in herein shall survive the completion, cancellation or other termination of
Consultant’s contract with Contractor.

The quotes above include the stipulations described under the General Terms and Conditions
listed below:

If the proposal is acceptable to you, please send us your sub-contract or purchase order two (2)
weeks before we start working on the project. This will allow us to resolve any contract issues if
they arise.

Please feel free to call me if you have any questions. These quotes are valid for 6 months from
the below date.

Respectfully submitted,
Hoy Seng Kwok, P.E., QSD/QSP

Principal
November 3, 2015
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From: Aaron Patton

Chrinp Companyy

Fremont Cffice

Fax: (B44) 656-2397 To:

43650 Osgood Rd

Fremont CA 94539

Phone: (510) 656-2840 Fax: (510) 656-2397
Quotation

TO:

For the intended use of the General Contractor

Fax: +1 (925) 961-1925

Current Date:
BidDate:
JobName:

Page 1 of 2 11/04/2015 11:16 AM

Contractors License No. 374600

DIR Registration No. 1000‘)00306
A General Engineering

C-13 Fence, Wire, wood

C-32 Highway Improvement

Union Contractor / No minority St

11/4/2015
11/4/2015

04-Ala-580-R4.0

Location: LIVERMORE Bid#:
Phone:( ) - Fax. () - Contract#:  04-2G8504 Jobu#:
Working Days:
Contact:
Liquidated Damages
email:
ITEM NO. DESCRIPTION QUANTITY UNIT UNIT PRICE
01 LEAD COMPLIANCE PLAN 1LS 1500.000 /
05 PARTIAL ITEM: TRAFFIC CONTROL FOR CHRISP 1LS 3100.000
COMPANY WORK ONLY
06 TEMPORARY TRAFFIC STRIPE (PAINT) 27200 LF 0.320~
09 TEMPORARY PAVEMENT MARKER 1220 EA 4,000
29 REMOVE THERMOPLASTIC TRAFFIC STRIPE 3400 LF 2.000 ~
87 4" THERMOPLASTIC TRAFFIC STRIPE 8960 LF 0.600 ~
88 PAINT TRAFFIC STRIPE (2-COAT) 5340 LF 0.320
89 PAVEMENT MARKER (NON-REFLECTIVE) 460 EA 4.000 -
90 PAVEMENT MARKER (RETROREFLECTIVE) 160 EA 5.000 ~
91 PARTIAL ITEM: MOBILIZATION FOR CHRISP 1. LS 6900.000
COMPANY WORK ONLY
Subtotal
TOTAL
Notes

Traffic Control For all Temporary Striping to be supplied by General Contractor

29420

0

\(Q

TOTAL

$1,500.00
$3,100.00

$8,704.00
$4,880.00
$6,800.00
$5,376.00
$1,708.80
$1,840.00

$800.00
$6,900.00

$41,608.80

$41,608.80

o]

EXCLUDE TRAFFIC CONTROL FOR TEMPORARY STAGES: CHRISP COMPANY WILL REQUIRE 1 SHIFT

FOR EACH STAGE= 2 SHIFTS

Written Authorization is Required Prior to Proceeding with Work

ACCEPTED BY: P.O. Number
TITLE: Job
Number

This quote includes all stipulations found on page 2

Bond Rate
1.2%

QUOTE PREPARED BY Danny Azcueta
(650) 224-1115
dazcueta@chrispco.com

Page 1 of 2

RECEIVED: 2015-11-04 11:17:00 (GMT -08:00)

Addendum

CHRISP COMPANY

1



From:-Aaron Patton Fex: (844) 656-2397 To: Fax: +1{925) 961-1925 Page 2 of 2 11/04/2015 11:16 AM

@m@j} ch'rlja,a,ruj Contractors License No, 374600

Fremont Office DIR Registration No. 1000000306
43650 Osgood Rd A General Engineering

Fremont CA 94539 C-13 Fence, Wire, wood

Phone: (510) 656-2840 Fax: (510) 656-2397 C-32 Highway Improvement
Quotation Union Contractor / No minority Status

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co.
dated November 4, 2015 for the following project

04-Ala-580-R4.0
* NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN $5,000.00
* 3 Move- In(s) included. Additional Move- Ins $2,300.00
* Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
* Clean, clear and unobstructed access required for Chrisp Co. work
* Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
* Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
* EXCLUDE: Traffic Control Plan
* Lead Compliance Plan is included for stripe and marking removal ONLY.
* EXCLUDE: Removal of Concrete Curing Material prior to PAINT / THERMOPLASTIC / PAVEMENT MARKER
* Contractor is to Provide Stockpile Location for Striping Removal Debris.
* EXCLUDE: Red-Lined As-Built Drawings
* After receiving contract 10 working days written notice required prior to scheduling of work
* All night lights required are to be supplied by general contractor

* Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines
only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping
may be placed before removal of temporary markers.

¢ This quotation excludes Primary Liability Insurance greater than $2,000,000.

* This quotation excludes all work associated with the project SWPP and WPCP.

* This quotation excludes the removal & disposal of hazardous grindings & spolls from jobsite.

* EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Companyy)

* EXCLUDE: ALL Safety Training, Badging and Orientation (To be paid at time and material Cal-Trans rates)
* Mobilization & Traffic Control ltems shall not be adjusted for decreases in the work.

* Mobilization & Traffic Control items shall be adjusted for increases In the work

* Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe
removal debris on the jobsite.

¢ EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...

* ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

* Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on
its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the
Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be
released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent
retainage will be subject to the highest interest rate allowed by law.

* Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.

* Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention
shall not be held from bond reimbursement.

* THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS WILL
OCCUR FOR WORK PERFORMED ON WEEKENDS

Page 2 of 2

RECEIVED: 2015-11-04 11:17:32 (GHT -08:00)



RGW Construction

15083 04-2G8504 580 Livermore Soldier Pile

**% Andrew Eldridge

@

Selected Vendors

Quote Folder: 14-SOILN Ground Anchor

Page 1

11/09/2015 15:05

Biditem  Activity Resource Description Quantity Unit Price Extension
560 19610 4SOILNAI GROUND ANCHOR (SUBHORIZONT 86.00 EA 2,900.0000  249,400.00
910 99500 4SOILNAI MOBILIZATION 1.00 LS 7,900.0000 7,900.00
Folder Total: 257,300.00
Quote Folder: 19-HZDRILL Horizontal Drill

Biditem  Activity = Resource Description Quantity Unit Price Extension
680 42600 4CIDH FURNISH AND INSTALL DRAIN PIP 2,940.00 LF 7.0000 20,580.00
690 42600 4CIDH DRILL HOLE (HORIZONTAL DRAIN 2,891.00 LF 10.6953 30,920.11
910 99500 4CIDH MOBILIZATION 1.00 LS 3,500.0000 3,500.00
Folder Total: 55,000.11

_Note:

( Jems using plug prices have not been included in the Vendor Totals.
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RGW CONSTRUCTION, INC. R G W e 0NSTRUGCGTI ON I N C .

October 12, 2015

From: Gail Pierson
Re:  Advertisement

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business Enterprises) for the
following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road
at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

Requesting Sub-quotes for (including but not limited to): Fabric Oils, Construction Area Signs,
Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill,
Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles,
Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope
Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted
Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance
Removal, Trucker, Painting Structures, Storm Drain (Underground), Jack 18" Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a
specific item list.

Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andy Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit, or
insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment
and performance bonds equal to 100% of their quotation. For bonding and other assistance, please
call.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



BUSIN=SS

le No.— RGW Construction #1616/1617

RGW Construction, Inc.

Contractors License A/B 591940

550 Greenville Road » Livermore, CA 94550 » Phone: 925-606-2400 » Fax: 925-961-1925
An Equal Opportunity Employer

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business Enterprises)
for the following project:
State Highway in Alameda County near Livermore 2.0 Miles East of North Fiynn Road
at Stone Cut Underpass
Contract No. 04-2G8504
Federal Aid Project No. ACNHP-5801-1(066)E
Engineer Estimate: $5,100,000 - 245 Working Days
Goal: DBE 7%
Bids: November 4th, 2015 @ 2:00 PM

Requesting Sub-quotes for (including but not limited to): Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete,
Joint Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb
& Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures,
Storm Drain (Underground), Jack 18” Steel Pipe-auger-bore
Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific
item list.

Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andy Eldridge 925-606-2400 andrew.eldridge @rgwconstruction.
»om for any questions, including bonding, lines of credit, or insurance or equipment or material suppli-
rs. Subcontractors should be prepared to submit payment and performance bonds equal to 100% of their

Il quotation. For bonding and other assistance, please call.

8” Ad
Run Date:

SBE Weekly Newspaper:

- This is a print publication

- We mail out hard copies

- We also send it out by email/eblast
- Runs for one week

10/15/15 = $314.72
AND

- We only send this publication electronically by email/eblast
- Eblast goes out at 2:00PM
- Runs for ONE DAY

Tuesday 10/13/15 =571
Friday 10/16/15 = FREE
AND

: ONLINE = FREE

Online ad show up here:
http://www.sbeinc.com/advertising/sub_bid_requests.cfm

Ad is posted online the same day you approved the ad.



Gail Pierson

From: Gail Pierson

Sent: Monday, October 12, 2015 4:38 PM

lo: Nabil Vo

Subject: AD - Hwy 580 Soldier Pile Wall Caltrans 04-2G8504
Attachments: AD - Caltrans 04-2G8504 Livermore DBE.doc

Hi Nabil — Please run the attached ad. You can send proof in the morning. Thanks, Gail

Gail Pierson
Contract Administrator

GW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
Ph. 925-606-2400
Fx: 925-961-1925



Gail Pierson

From: Gail Pierson

Sent: Monday, October 12, 2015 4:19 PM

fo: D'Armiento, Vikki (CMDG-USA) (vikki.darmiento@cmdgroup.com)

Subject: Ad - Caltrans 04-2G8504

Attachments: AD - Caltrans 04-2G8504 Livermore DBE.doc; IMG_0223.JPG; Rhone 10-4-15.jpg

Hi Vikki, please run the attached ad 10/15 and 10/21. You can send proof in the morning! I'm sending you a
couple pictures of my favorite things!!! Thanks so much. me

Gail Pierson
Contract Administrator

GW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
Ph. 925-606-2400
Fx: 925-961-1925



RUW CONSTRUCTION, INC,

RGW CONSTRUCTION INC. IS SEEKING ALL
QUALIFIED DBE (DISADVANTAGED BUSINESS
ENTERPRISES) FOR THE FOLLOWING PROJECT:

State Highway in Alameda County near Livermore
2.0 Miles East of North Flynn Road at Stone Cut
Underpass
Contract No. 04-2G8504
Federal Aid Project No. ACNHP-5801-1(066)E
Engineer Estimate: $ 5,100,000 / 245 Working Days
Goal: DBE 7%

BID DATE: NOVEMBER 4, 2015 AT 2:00 PM

Requesting Sub-quotes for (including but not limited to):
Fabric Oils, Construction Area Signs, Traffic Control,
Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion
Control, Aggregate Base, Asphalt Paving, AC Dike,
Grinding, CIDH Piles, Structural Concrete, Joint Seal,
Reinforcing Steel, Signs Roadside, Clean & Paint Steel,
Rock Slope Protection, Concrete Curb & Sidewalk-
Misc., Object Marker , MBGR, Thermoplastic & Painted
Traffic Stripe & Marking, Pavement Marking, SWPPP,
Water Truck, Sweeper, Hazardous Substance Removal,
Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore.

Scope of Work: Construct a 600 foot soldier pile and
lagging wall with ground anchor.

RGW is willing to breakout any portion of work to
encourage DBE participation. Contact us for a
specific item list.

Plans and Specs are available to view and copy at our
office or the Caltrans website www.dot.ca.gov/hg/esc/
oe/. Contact Andrew Eldridge at 925-606-2400
andrew.eldridge@rgwconstruction.com for any
questions, including bonding, lines of credit, insurance
or equipment and material suppliers. Subcontractors
should be prepared to submit payment and performance
bonds equal to 100% of their quotation. For bonding
and other assistance, please call.

RGW CONSTRUCTION, INC.
550 Greenville Road, Livermore, CA 94550-9235
Phone: (925) 606-2400 Fax: (925) 961-1925

An Equal Opportunity Employer

Today’s Opportunities
ADVERTISING PROOF

DAILY CONSTRUCTION SERVICE®

Reed Construction Data
Advertising
P.O. Box 1748
Glen Ellen, CA 95442

Contact: Vikki D’Armiento
800-242-9747 » Fax: 800-850-9009

cuent: RGW Const.
To: Gail / Aimee

SIZE: 8”x 2Days =16"

Run Dates: 10/15 & 10/21 2015

RATE: $264.

TERMS: Net 30 days from Invoice Date.

SPECIAL INSTRUCTIONS:

APPROVAL: Please publish the attached advertise-
ment in Daily Construction Service,
Northern California Edition, per terms
and conditions above. | have reviewed
the ad copy and have marked any nec-
essary corrections.

OK?

Signed:

Date:




Today's Opportunities NORTHERN CALIFORNIA DAILY CONSTRUCTION SERVICE
TAKE ADVANTAGE OF US o
RGW CONSTRUCTION, INC %
RGW CONSTRUCTION INC. IS SEEKING ALL =
: QUALIFIED DBE (DISADVANTAGED BUSINESS ©
oy ikt ecatiagn of ENTERPRISES) FOR THE FOLLOWING PROJECT: %
“Today’s Opportunities” pages! ; )
State Highway in Alameda County near Livermore
2.0 Miles East of North Flynn Road at Stone Cut
Underpass
To Assist in Reaching Good Faith Goals Sede c?gntract 'r:llo. 2@]353550301 e
i P . e id Project No. - -1(066;
To Adverpse f0|: Qualified Sub-Contractors Engineer Estimate: $ 5,100,000 / 245 Working Days
To Hire Estimators and Personnel Goal: DBE 7%
; g 8 BID DATE: NOVEMBER 4, 2015 AT 2:00 PM
Advertisements received by 3:00 PM. will Requesting Sub-quotes for (including but not limited to)
: rnit equesti - es for (including bu imi :
appeal fn t{'e ,"e’d c!ay S ISEUS. Fabric Oils, Construction Area Signs, Traffic Control,
Vikki D’ Armiento Cold Plane, Clear & Grub, Roadway Excavation,
(800) 242-9747 S(t:ruc:urle Excavatitonl/a!:';ackfgg T‘yﬁrgsegdin% CI:Errcjn_sl.(ion
. ontrol, Aggregate Base, Asphalt Paving, ike,
Fax: (800) 850-9009 Grinding, CIDH Piles, Structural Concrete, Joint Seal,
Reinforcing Steel, Signs Roadside, Clean & Paint Steel,
Rock Slope Protection, Concrete Curb & Sidewalk-
Misc., Object Marker , MBGR, Thermoplastic & Painted
Traffic Stripe & Marking, Pavement Marking, SWPPP,
REQUEST FOR CERTIFIED DBE Water Truck, Sweeper, Hazardous Substance Removal,
SUBCONTRACTORS, SUPPLIERS & TRUCKERS Trucker, Painting Structures, Storm Drain (Underground),
FOR: Jack 18” Steel Pipe-auger-bore.
Replace Overhead Sign Panels Scope of Work: Construct a 600 foot soldier pile and
Contra Costa County lagging wall with ground anchor.
Caltrans Contract 04-2J1504 ¥l C )
RGW is willing to breakout any portion of work to
BID DATE: OCTOBER 22, 2015 AT 2:00 PM encourage DBE participation. Contact us for a
Work types requested, but are not limited to, the specific item list.
following: Construction Area Signs, Traffic Control Plans and Specs are available to view and copy at our
System, Portable CMS, Prep WPCP, Biologist, Remove | office or the Caltrans website www.dot.ca.gov/ha/esc/
Sign Structures, Furnish Panel Signs, Furnish oe/. Contact Andrew Eldridge at 925-606-2400
Retroreflective Sheeting, Modify Sign lllumination and andrew.eldridge@rgwconstruction.com for any
Removal Electrical System. questions, including bonding, lines of credit, insurance
Plans and Specifications are available for review at or equipment and material suppliers. Subcontractors
our office, or can be downloaded at the following should be prepared to submit payment and performance
website: bonds equal to 100% of their quotation. For bonding
http://www.dot.ca.gov/ha/esc/oe/ and other assistance, please call.
ddenda/04/04-2J1 RGW CONSTRUCTION, INC.
Call for assistance in obtaining bonds, line of credit, 550 Greenville Road, Livermore, CA 94550-9235
and/or insurance_ Phone: (925) 606‘2400 Fa.x: (925) 961 "‘1 925
GORDON N. BALL, INC. An Equal Opportunity Employer
333 Camille Ave., Alamo, CA 94507
Phone: (925) 838-5675 Fax: (925) 838-0814
Contact: Tristen Davis, estimating@ballconco.com G E T R E S U LTS ’
 J
An Equal Opportunity Employer E .
el Call us for information: (800) 242-9747
Customer Care: 800.424.3996 | customercare@cmdgroup.com 10/15/15 17
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Today's Opportunities

NORTHERN CALIFORNIA DAILY CONSTRUCTION SERVICE

REQUEST FOR QUALIFIED & CERTIFIED MBE/WBE
SUBCONTRACTORS & SUPPLIERS FOR:

Bay Area Rapid Transit District
Repair and Maintenance of Anode Cables, Anode Array
Assemblies, and Cathodic Protection System
BART Contract No. 09DJ-140

BID DATE: OCTOBER 27, 2015 AT 2:00 PM

Manson Construction Co. is seeking qualified MBE and
WBE firms preferably already registered with the
California Uniform Certification Program (CUCP) for the
following classifications including but not limited to:
Diving, Underwater Surveying, Towing, Electrical.

In general, the project is an on-call, day-rate contract for
the repair of the BART underwater anodes and anode
arrays. Manson is seeking proposals on the same basis
from prospective subcontractors and service firms no
later than October 26, 2015 COB. Due to the nature of
the project, there are no plans available. For scope
clarification and specification review, please contact
Bill Cooke at Manson Construction Co. at
(510) 232-6319 ext. 8323 or by email at

. Alternatively,
Reference Documents if any will be available for
examination by prospective Bidders at 300 Lakeside
Drive, 17th Floor. Examination shall be during regular
business hours and shall be by advance request and
arrangement with the District’s Contract Administrator,
Steve A. Alva at salva@bart.gov.

Due to the marine nature of the project, all firms will be
required to provide USL&H and Jones Act insurance
coverage as well as GL of $5,000,000 in the aggregate
and per occurrence.

100% payment and performance bonds in the amount
of the subcontractors bid may be required from a
qualified surety company if the bid amount exceeds
$500,000. BART's Small Business Bonding Assistance
Program is also available. You can contact Judy
Singharath of Merriwether and Williams Insurances
Services at 510-740-6922 ext. 205 or via email at
judy@imwis.com for assistance.

For questions regarding insurance, bonding, MBE/WBE
CUCP certifications and assistance with registration you
can contact Renee Williams at Manson Construction at
510-232-6319 ext. 831 8 or by email at
i Alternatively,
Munel Owens at BART is avallable at (510) 874-7326
regarding questions on BART Certifications.

MANSON CONSTRUCTION CO.
200 Cutting Blvd, Richmond CA 94804
Phone: (510) 232-6319 Fax: (510) 232-4528

An Equal Opportunity Employer

CLASSIFIEDS

GET RESULTS!

Call us for information: (800) 242-9747

RGW CONSTRUCTION, INC

RGW CONSTRUCTION INC. IS SEEKING ALL
QUALIFIED DBE (DISADVANTAGED BUSINESS
ENTERPRISES) FOR THE FOLLOWING PROJECT:

State Highway in Alameda County near Livermore
2.0 Miles East of North Flynn Road at Stone Cut
Underpass
Contract No. 04-2G8504
Federal Aid Project No. ACNHP-5801-1(066)E
Engineer Estimate: $ 5,100,000 / 245 Working Days
Goal: DBE 7%

BID DATE: NOVEMBER 4, 2015 AT 2:00 PM

Requesting Sub-quotes for (including but not limited to):
Fabric Oils, Construction Area Signs, Traffic Control,
Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion
Control, Aggregate Base, Asphalt Paving, AC Dike,
Grinding, CIDH Piles, Structural Concrete, Joint Seal,
Reinforcing Steel, Signs Roadside, Clean & Paint Steel,
Rock Slope Protection, Concrete Curb & Sidewalk-
Misc., Object Marker , MBGR, Thermoplastic & Painted
Traffic Stripe & Marking, Pavement Marking, SWPPP,
Water Truck, Sweeper, Hazardous Substance Removal,
Trucker, Painting Structures, Storm Drain (Underground),
Jack 18" Steel Pipe-auger-bore.

Scope of Work: Construct a 600 foot soldier pile and
lagging wall with ground anchor.

RGW is willing to breakout any portion of work to
encourage DBE participation. Contact us for a
specific item list.

Plans and Specs are available to view and copy at our
office or the Caltrans website www.dot.ca.qov/ha/esc/
oe/. Contact Andrew Eldridge at 925-606-2400
andrew.eldridge@rgwconstruction.com for any
questions, including bonding, lines of credit, insurance
or equipment and material suppliers. Subcontractors
should be prepared to submit payment and performance
bonds equal to 100% of their quotation. For bonding
and other assistance, please call.

RGW CONSTRUCTION, INC.
550 Greenville Road, Livermore, CA 94550-9235
Phone: (925) 606-2400 Fax: (925) 961-1925

An Equal Opportunity Employer

32 10121115

Customer Care: 800.424.3996 | customercare@cmdgroup.com
© 2015 Construction Market Data Group LLC. All Rights Reserved.



OCTOBER 15, 2015 - OCTOBER 21, 2015 SMALL BUSINESS EXCHANGE 7

SUB-BID REQUESTS CALIFORNIA

RGW Construction, Inc.
Contractors Licerise A/B 591940
550 Greenville Road # Livermore, CA 94550 ¢ Phon 925-606-2400 # Fax: 925-961-1925
An Equal Opportunity Empl

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business Enterprises)
for the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road

Requests sub-bids from qualified
Subcontractor, Consultants, and/or Suppliers seeking to participate in the Sacramento
Regional County Sanitation District of

at Stone Cut Underpass Sacramento County, Nitrifying Sidestream Treatment Project (NST) Project in Elk Grove, CA.
Federal Al:‘:"::;::: ::: ::-"2“5:- 5;;"_.' (066)E http://www.epa.gov / http://www.sha.gov / www.californiaucp.org
Engineer Estimate: $5,100,000 - 245 Working Days Subcontractors and Suppliers for the following project:
Goal: DBE 7% Nitrifying Sidestream Treatment Project
H i Contract No. 4212

Requesting Sub-quotes for (including but not limited to): Fabric Oils, Construction Area Signs, Traffic Owner: Sacramento Regional County Sanitation District
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding, : 3
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Disadvantaged Business Enterprises (DBEs)

Joint Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb
& Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures,
Storm Drain (Underground), Jack 18" Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Minority Business Enterprise (MBE), Women Business Enterprise (WBE), Small Business Enterprise (SBE), Small Busi-
ness in a Rural Area (SBRA), Labor Surplus Area Firm (LSAF), or Historically Underutilized Business (HUB) Zone Busi-
nesses wanted for the following scopes, including, but not limited to:

Asphalt Paving, Aggregates, Carpentry, Casework, Minor Concrete, Concrete Pumping, Concrete Readymix, Concrete
Reinforcement Supply & Install, Concrete Forms, Precast Concrete, Casl in Place Concrete, Clear & Grub, Grouting, De-

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific watering, Doors Frames & Windows, Electrical, Equipment(Process, Water & Wastewater) Grading, Finishes, Flooring,
item list. Fire-Suppression Systems & Protection, HVAC, Masonry, Structural Steel Framing, Steel Joist Framing, Steel Decking,
Plans and Specs are available to view and copy at our office or the Caltrans website Metal Railing, Gratin, Traffic Control, Paintings & Coatings, Plumbing, Piping & Valves, Process Interconnections, Quality
www.dot.ca,gov/hg/esc/oe/. Contact Andy Eldridge 925-606-2400 andrew.eldridge @rgwconstruction. Control, Sccuri.ly & Fire Detection Systems, Signage, Street Sweeping, SWPPP, Su;?pun of Excavation, Temp Utilities,
com for any questions, including bonding, lines of credit, or insurance or equipment or material suppli- Thermal & Moisture Prmectinn( B.lankel Insulation, Roof Insulation, Firestopping, Joint Sealant Expansion/Seismic Joint
ers. Subcontractors should be prepared to submit payment and performance bonds equal to 100% of their covers), Canopy, Trucking & Hauling,

quotation. For bonding and other assistance, please call. Bonding, insurance, and any technical assistance or information related to the plans or specification and requirements for

the work will be made available to interested CUCP, MBE, SBE, SBRA, LSAF or HUB Certified DBE business suppliers
and subcontractors. Assistance with obtaining necessary equipment, supplies, materials, or services for this project will be
offered to interested certified suppliers and subcontractors.

Subcontractor and Supplier Scopes are due November 6, 2015 and

Quotes NO LATER THAN November 11, at 5 PM.
Plans are available for viewing at our office at our address below and through SmartBidNet (SBN).

All subcontractors that are registered in our SBN database will receive an invitation to bid. Please visit http://www.kiewit.
com/districts/morthern-california/overview.aspx to register your company to be able to receive bidding information,
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Home -» Contract Awards and Services -» Advertised Projects This Week
Listing for all primes seeking assistance with project 04-2G8504. 9 results found.

Contractor: RGW Construction, Inc. Contact: And

Address: 550 Greenville Road Livermore, CA 94550

Phone: 925-606-2400 Fax: 925-961-1925 Email: andrew.eldridge@rgwconstruction.com
Services needed: RGW is seeking quotes from qualified DBE Subcontractors and Suppliers for
(including but not limited to): Fabric Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear
& Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding, Erosion Control,
Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal,
Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking,
Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker,
Painting Structures, Storm Drain (Underground), Jack 18? Steel Pipe-auger-

Requirements: Plans and specs are available for review at our Livermore office, local plan rooms or
builders exchange. RGW can provide assistance with bonding (if required), lines of credit and/or
insurance as well as any technical assistance. RGW can also provide assistance in obtaining any
necessary equipment, supplies or materials. RGW is signatory to Operating Engineers, Laborers and
Carpenters. 100% performance and payment bonds may be required for the full amount of
subcontract price. Subcontractor must possess current insurance and workers compensation
coverage meeting RGWs requirements. RGW is an equal opportunity employer.

Date posted: 10/12/2015

Contractor: Ghilotti Construction Company, Inc. Contact: Jim Petnic

Address: 246 Ghilotti Avenue Santa Rosa, CA 95407

Phone: 707-585-1221 Fax: 707-585-1601 Email: jimp@ghilotti.com

Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors,
suppliers & truckers for quotes including, but not limited to, the following scopes of work:
CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE
SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN
CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING,
PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE
EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL
CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING,
CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED
TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, STREET SWEEPING,
MATERIAL SUPPLIER & TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for
more information. GCC is available to discuss breaking out any portion of work to encourage
minority participation.

Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this
project and is available to provide you with assistance to clarify any questions regarding the scope of
work, including interpretation of plans, specifications and requirements, bid preparation and
obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in
obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may
require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract
Code Sect. 4108. G.C.C. will pay bond premiums up to 1.5% of contract cost. G.C.C. is a UNION
CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades
covered under our agreements.) Plans, specifications and project requirements may be reviewed at
our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder?s
exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages
the use of minority and women subcontractors and suppliers and considers such to be an important
aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully
examined ALL the bidding documents/Addenda and that from his/her own investigation, they have
satisfied themselves as to the nature and location of the work. GCC?s written subcontract document

http://www.dot.ca.gov/hg/esc/oe/weekly_ads/oe_assist.php?id=04-2G8504 10/12/2015
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execution is required of all successful subcontract bidders. A copy is available for inspection on GCC?
s website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written
request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As
per our insurance requirements, your bid must include the cost of naming GCC as additional insured;
including completed operations coverage; Use form ?CG-2010-1185? or equivalent; include Primary
and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.
We are an equal opportunity employer.

Date posted: 10/12/2015

Contractor: MCM Construction, Inc. Contact: Marlena Pena

Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

Phone: (916) 334-1221 Fax: (916) 334-0562 Email: mpena@mecmconstructionine.com

Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, TEMP STRIPING, CHANNLIZER, TEMP MARKER, FLASHING BEACON,
PCMS, K-RAIL, SWPPP, TEMPORARY EROSION CONTROL, STREET SWEEPING, ADL BURIAL
LOCATION REPORT, TREATED WOOD WASTE, REMOVALS, CLEARING AND GRUBBING,
ROADWAY EXCAVATION, BACKFILL MATERIAL, EROSON CONTROL, CLASS 2 AB, LEAN
CONCRETE BASE, HMA, HMA DIKE, JPCP, GROUND ANCHOR, FURNISH SOLDIER PILES,
FURNISH READY MIX, MINOR CONCRETE, REBAR, TIMBER LAGGING, CLEAN AND PAINT
STEEL SOLDIER PILING, DRAINAGE, RSP, CONCRETE (DITCH LINING), MISC METAL/IRON &
STEEL, MARKER, GUARDRAIL SYSTEM, TRANSITIONAL RAILING, ALT FLARED TERMINAL
SYSTEM, CONCRETE BARRIER, STRIPING, MARKER, ETC.

Requirements: Subcontractors must be prepared to furnish payment and performance bonds
issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the
Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%.
Subcontractor must possess current general commercial liability insurance and workers
compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM?
s listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all
of the Subcontractor?s conditions or exceptions included with Subcontractor?s price quotes.
Quotations will be broken down into comparable packages as reasonably necessary.

Date posted: 10/09/2015

Contractor: DeSilva Gates Construction Contact: Steve Lippis

Address: 11555 Dublin Blvd., Dublin, CA 94568

Phone: 925-829-9220 Fax: 925-803-4263 Email: dgcestimating@desilvagates.com

Services needed: DeSilva Gates Construction is requesting quotes from all qualified subcontractors
and suppliers including certified DBE/SBE firms for the following types of work, including but not
limited to: Clearing & Grubbing, Concrete Barrier, Construction Area Signs, Erosion Control,
Guardrailing, HMA Dike, Lean Concrete Base, Markers, Minor Concrete, Minor Concrete Structures,
PCC Paving JPCP (RSC), Soldier Pile Wall, Striping and Pavement Markers, Structural Concrete,
WPCP Prep, Underground Work, Vegetation Control Concrete, Destroy Well, Trucking, Sweeping,
Water Trucks, Erosion Control Materials, Aggregate Subbase Material, HMA Material and Tack Coat
Material.

Requirements: DeSilva Gates is signatory to Operating Engineers and Laborers unions. 100%
performance and payment bonds may be required for the full amount of subcontract price. DeSilva
Gates will pay for bond premium up to 2%. Subcontractors must possess current insurance and
worker?s compensation coverage meeting DeSilva Gates Construction?s requirements. Subcontractor
will be required to sign the standard DeSilva Gates Construction Subcontract Agreement. A copy of
the agreement can be obtained from our estimator. Quotations must be valid for the same duration as
specified by the Owner for Contract Award. Plans and specifications are available for viewing at our
Dublin office. Please call if you need assistance in obtaining bonding, insurance, equipment,
materials and/or supplies. DeSilva Gates intends to work cooperatively with all qualified firms
seeking work on this project. DeSilva Gates is an equal opportunity employer.

Date posted: 10/08/2015

http://www.dot.ca.gov/hq/esc/oe/wcekly_ads/oe_assist.php?id=04-2(38504 10/12/2015
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Contractor: Valentine Corporation Contact: Lisa davis

Addpress: 111 Pelican Way San Rafael, CA 94901

Phone: 415-453-3732 Fax: 415-457-5820 Email: Ldavis@valentinecorp.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic control, Temp. Traffic
Stripe (Paint), Channelizer (Surface Mounted), Flashing Beacon (Portable), Temp. Pavement Marker,
Portable Changeable Message Sign, Temp. Railing (Type K), Temp. Crash Cushion Module, Prepare
WPCP, Temp. Hydraulic Mulch (Bonded Fiber Matrix), Temp. Cover, Temp Drainage Inlet
Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Construction Entrance, Street
Sweeping, Temp. Concrete Washout, ADL Burial Location Report, Treated Wood Waste, Remove
Rock Slope Protection, Abandon Culvert, Destroy Well, Remove Guardrail, Remove Thermoplastic
Traffic Stripe, Remove Culvert, Remove Inlet, Remove Concrete Pavement and Base, Remove Base
and Surfacing, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Structure
Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Ditch Excavation, Move-
In/Move-Out (Erosion Control), Rolled Erosion Control Product, Hydromulch, Fiber Rolls,
Hydroseed, Compost, Class 2 Aggregate Subbase, Lean Concrete Base Rapid Setting, Hot Mix Asphalt
(Type A), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc. Area), Jointed Plain
Concrete Pavement (RSC), Ground Anchor (Subhorizontal), Steel Soldier Pile (W 14x68), 30" Drilled
Hole, Structural Concrete; Waler, Structural Concrete; Barrier Slab, Minor Concrete (Minor
Structure), Rebar (Waler), Timber lagging, Clean and Paint Steel Soldier Piling, Prepare and Stain
Concrete, 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe, Furnish and Install Drain Pipe
(Horizontal Drain), Rock Slope Protection, Concrete, Minor Concrete, Misc. Iron and Steel, Misc.
Metal, Jacked 18" Welded Steel Pipe, Marker, Object Marker, Midwest Guardrail System (Wood
Post), Vegetation Control, Transition Railing (Type WB-31), Alternative Flared Terminal System,
Concrete Barrier (Type 60C, Anchor Block, Type 742), 4" Thermoplastic Traffic Stripe, Paint Traffic
Stripe, Pavement Marker.

Requirements: Bonds may be required, if so Valentine Corporation can assist in payment of a
reasonable bond premium. A 100% payment bond and performance bond may be required for the
full amount of the subcontract price. Please provide a bond premium rate with your quote. If you
have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment,
supplies, materials or related assistance in services, please contact our office. Please note that no
contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on
or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to
Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only
under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license,
insurance and worker's compensation coverage meeting Caltrans requirements and will be required
to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are
available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00
PM Monday through Friday by appointment or you can send a request for this project and we will
send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not
discriminate against any qualified employee, applicants for employment, subcontractors or vendors
regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin,
military service disabilities, disable veterans or Vietnam era veteran status. If you need any
assistance, please do not hesitate to call our office. Items of work may be broken down into
economically feasible packages to encourage participation. Valentine Corporation intends to work
cooperatively with all qualified firms seeking work on this project

Date posted: 10/02/2015

Contractor: Valentine Corporation Contact: Lisa davis

Address: 111 Pelican Way San Rafael, CA 94901

Phone: 415-453-3732 Fax: 415-457-5820 Email: Ldavis@valentinecorp.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic control, Temp. Traffic
Stripe (Paint), Channelizer (Surface Mounted), Flashing Beacon (Portable), Temp. Pavement Marker,
Portable Changeable Message Sign, Temp. Railing (Type K), Temp. Crash Cushion Module, Prepare
WPCP, Temp. Hydraulic Mulch (Bonded Fiber Matrix), Temp. Cover, Temp Drainage Inlet

http://www.dot.ca.gov/hg/esc/oe/weekly_ads/oe_assist.php?id=04-2G8504 10/12/2015



Caltrans - Office Engineer - Advertised Projects This Week Page 4 of 6

Protec!ion, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Construction Entrance, Street
Sweeping, Temp. Concrete Washout, ADL Burial Location Report, Treated Wood Waste, Remove
Rock Slope Protection, Abandon Culvert, Destroy Well, Remove Guardrail, Remove Thermoplastic
Traffic Stripe, Remove Culvert, Remove Inlet, Remove Concrete Pavement and Base, Remove Base
and Surfacing, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Structure
Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Ditch Excavation, Move-
In/Move-Out (Erosion Control), Rolled Erosion Control Product, Hydromulch, Fiber Rolls,
Hydroseed, Compost, Class 2 Aggregate Subbase, Lean Concrete Base Rapid Setting, Hot Mix Asphalt
(Type A), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc. Area), Jointed Plain
Concrete Pavement (RSC), Ground Anchor (Subhorizontal), Steel Soldier Pile (W 14x68), 30" Drilled
Hole, Structural Concrete; Waler, Structural Concrete; Barrier Slab, Minor Concrete (Minor
Structure), Rebar (Waler), Timber lagging, Clean and Paint Steel Soldier Piling, Prepare and Stain
Concrete, 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe, Furnish and Install Drain Pipe
(Horizontal Drain), Rock Slope Protection, Concrete, Minor Concrete, Misc. Iron and Steel, Misc.
Metal, Jacked 18" Welded Steel Pipe, Marker, Object Marker, Midwest Guardrail System (Wood
Post), Vegetation Control, Transition Railing (Type WB-31), Alternative Flared Terminal System,
Concrete Barrier (Type 60C, Anchor Block, Type 742), 4" Thermoplastic Traffic Stripe, Paint Traffic
Stripe, Pavement Marker.

Requirements: Bonds may be required, if so Valentine Corporation can assist in payment of a
reasonable bond premium. A 100% payment bond and performance bond may be required for the
full amount of the subcontract price. Please provide a bond premium rate with your quote. If you
have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment,
supplies, materials or related assistance in services, please contact our office. Please note that no
contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on
or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to
Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only
under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license,
insurance and worker's compensation coverage meeting Caltrans requirements and will be required
to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are
available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00
PM Monday through Friday by appointment or you can send a request for this project and we will
send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not
discriminate against any qualified employee, applicants for employment, subcontractors or vendors
regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin,
military service disabilities, disable veterans or Vietnam era veteran status. If you need any
assistance, please do not hesitate to call our office. Items of work may be broken down into
economically feasible packages to encourage participation. Valentine Corporation intends to work
cooperatively with all qualified firms seeking work on this project

Date posted: 10/02/2015

Contractor: Disney Construction, Inc. Contact: Sean Lennan

Address: 859 Cowan Rd, Suite #3 Burlingame, CA 94010

Phone: 650-259-9545 Fax: 650-259-9651 Email: estimating@disneyconstruction.com

Services needed: Traffic Control, Temporary Traffic Stripe(Paint), Temporary Pavement Marker,
SWPPP, Demolition, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Concrete
Pavement and Base, Paving, Hot Mix Asphalt(Type A), Place Hot Mix Asphalt Dike(Type F), Steel
Soldier Pile, Drilling, Minor Concrete, Rebar, Bar Reinforcing Steel (W aler), Misc Iron and Steel,
Concrete Barriers(Type 60C, Anchor Block, Type 742), Striping, 4" Thermoplastic Traffic Stripe,
Paint Traffic Stripe, Pavement Marker

Requirements: 100% performance and payment bonds with a surety company subject to approval
of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc.
will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor?s license, current
insurance, worker?s compensation meeting Disney Construction?s requirement and be registered
under Public Works Contractors Registration Law [SB 854]. Subcontractors will be required to abide

http://www.dot.ca. gov/hqfesc/oe/weekly_ads/ oe_assist.php?id=04-2G8504 10/12/2015
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by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing
the lz_itest DCI Subcontract incorporating prime contract terms and conditions, including payment
pl:owsions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers.
Disney Construction, Inc.?s listing of a subcontractor is not to be construed as an acceptance of all
the subcontractor?s conditions or exceptions included with the subcontractor?s price quote. We will
make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical
assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We
are.willing to break out any portion of work to encourage participation. Please call if you need
assistance.

Date posted: 10/02/2015

Contractor: Gordon N. Ball, Inc. Contact: Tristen Davis

Address: 333 Camille Avenue Alamo, CA 94507

Phone: 9258385675 Fax: 9258385915 Email: tdavis@ballconco.com

Services needed: REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS &
TRUCKERS FOR: Stone Cut Underpass Soldier Pile Wall Caltrans No. 04-2G8504 Livermore, CA Bid
Date: November 4, 2015 @ 2:00 PM Work types requested, but are not limited to, the following:
LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP
TRAFFIC STRIPE & MARKERS (PAINT), PORTABLE CMS, TEMP CC, PREP WPCP, TEMP
EROSION CONTROL (HYDRAULIC MULCH, DI PROTECTION, FIBER ROLLS AND SILT FENCE),
STREET SWEEPING, TREATED WOOD WASTE, WELL DESTRUCTION, CLEAR & GRUB,
DEVELOP WATER SUPPLY, HAZ MAT OFFHAUL (LEAD), CONCRETE SUPPLY, EROSION
CONTROL (NETTING, HYDROMULCH, FIBER ROLLS, HYDROSEED AND COMPOST). CLASS 2
AB, RAPID SET CONCRETE BASE, SUPPLY 7 PLACE HMA, SUPPLY & PLACE AC DIKE, JOINTED
CONCRETE PAVEMENT, DRILLING, FURNISH & DRIVE STEEL PILE, REBAR, TIMBER
LAGGING, CLEAN & PAINT STEEL PILE, PREP & STAIN CONCRETE, CSP PIPE, HORIZONTAL
DRAIN, RSP, MISC IRON & STEEL, JACKED WELDED STEEL PIPE, GUARDRAIL, CONCRETE
BARRIER, THERMOPLASTIC STRIPING, PAINTED TRAFFIC STRIPING, PAVEMENT MARKERS
& TRUCKING.

Requirements: Plans and Specifications are available for review at our office, or can be
downloaded online at the following website:

http://www.dot.ca.gov/hq/esc/oe/ project_ads_addenda/04/04-2G8504 Call for assistance in
obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: TRISTEN DAVIS
333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814
estimating@ballconco.com An Equal Opportunity Employer

Date posted: 09/30/2015

Contractor: Golden State Bridge, Inc. Contact: David Riccitiello

Address: 3701 Mallard Drive Benicia, CA 94510

Phone: 925-372-8000 Fax: 925-372-8001 Email: dave@gsbridge.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic control, Temp. Traffic
Stripe (Paint), Channelizer (Surface Mounted), Flashing Beacon (Portable), Temp. Pavement Marker,
Portable Changeable Message Sign, Temp. Railing (Type K), Temp. Crash Cushion Module, Prepare
WPCP, Temp. Hydraulic Mulch (Bonded Fiber Matrix), Temp. Cover, Temp Drainage Inlet
Protection, Temp. Fiber Roll, Temp. Reinforced Silt Fence, Temp. Construction Entrance, Street
Sweeping, Temp. Concrete Washout, ADL Burial Location Report, Treated Wood Waste, Remove
Rock Slope Protection, Abandon Culvert, Destroy Well, Remove Guardrail, Remove Thermoplastic
Traffic Stripe, Remove Culvert, Remove Inlet, Remove Concrete Pavement and Base, Remove Base
and Surfacing, Clearing and Grubbing, Develop Water Supply, Roadway Excavation, Structure
Excavation, Structure Backfill, Concrete Backfill, Lean Concrete Backfill, Ditch Excavation, Move-
In/Move-Out (Erosion Control), Rolled Erosion Control Product, Hydromulch, Fiber Rolls,
Hydroseed, Compost, Class 2 Aggregate Subbase, Lean Concrete Base Rapid Setting, Hot Mix Asphalt
(Type A), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc. Area), Jointed Plain
Concrete Pavement (RSC), Ground Anchor (Subhorizontal), Steel Soldier Pile (W 14x68), 30" Drilled

http://www.dot.ca. gov/hq/esc/oe/weekly_ads/oe_assist.php‘?id=04-2(}8504 10/12/2015
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Hole, Structural Concrete; Waler, Structural Concrete; Barrier Slab, Minor Concrete (Minor
Structure), Rebar (Waler), Timber lagging, Clean and Paint Steel Soldier Piling, Prepare and Stain
Concrete, 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe, Furnish and Install Drain Pipe
(Horizontal Drain), Rock Slope Protection, Concrete, Minor Concrete, Misc. Iron and Steel, Misc.
Metal, Jacked 18" Welded Steel Pipe, Marker, Object Marker, Midwest Guardrail System (Wood
Post), Vegetation Control, Transition Railing (Type WB-31), Alternative Flared Terminal System,
Concrete Barrier (Type 60C, Anchor Block, Type 742), 4" Thermoplastic Traffic Stripe, Paint Traffic
Stripe, Pavement Marker.

Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding,
credit, and/or insurance needs. Also, let us know if you need assistance in obtaining necessary
equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor
bid for this project, please fax us your quote at 925-372-8001. Should you have any questions
regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please
be advised, Contractors and subcontractors must register with The D.LR. (Department of Industrial
Relations) in order to bid on public works projects. Registration with The D.LR. costs $300 and
covers the fiscal year (July 1?June 3oth). To verify the status of your DIR number, please visit
http://www.dir.ca.gov/Public-Works/Contractors.html.

Date posted: 09/29/2015

http://www.dot.ca.gov/hg/ esc/oe/weekly ads/oe_assist.php?id=04-2G8504 10/12/2015
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October 12, 2015

From: Gail Pierson
Re:  Advertisement

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business Enterprises) for the
following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road
at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4"', 2015 @ 2:00 PM

Requesting Sub-quotes for (including but not limited to): Fabric Oils, Construction Area Signs,
Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill,
Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles,
Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope
Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted
Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance
Removal, Trucker, Painting Structures, Storm Drain (Underground), Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a
specific item list.

Plans and Specs are available to view and copy at our office or the Caltrans website (/
www.dot.ca.gov/hg/esc/oe/. Contact Andy Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit, or
insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment
and performance bonds equal to 100% of their quotation. For bonding and other assistance, please
call.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON Il N C

REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone
Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint
Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm
Drain (Underground), Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. ContactL/.
Andrew Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of
credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment and
performance bonds equal to 100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 4"
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)
No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER
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RGW CONSTRUCTION, INC. R G W C ONSTRUWUTCTI ON I N C

=)

2" REQUEST FOR QUOTATION: Are you bidding??
RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone
Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint
Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm
Drain (Underground), Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact L/—-
Andrew Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of
credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment and
performance bonds equal to 100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 4™
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER




RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON i N C .

October 12, 2015

From: Gail Pierson
Re: Advertisement

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business Enterprises) for the
following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road
at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

Requesting Sub-quotes for (including but not limited to): Fabric Oils, Construction Area Signs,
Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill,
Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles,
Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope
Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted
Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance
Removal, Trucker, Painting Structures, Storm Drain (Underground), Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a
specific item list.

Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andy Eldridge 925-606-2400

—7 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit, or
insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment
and performance bonds equal to 100% of their quotation. For bonding and other assistance, please

call.

AN EQUAL OPPORTUNITY EMPLOYER
RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925

LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C

REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone
Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint
Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm
Drain (Underground), Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact

~— Andrew Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines oft=""
credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment and
performance bonds equal to 100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 4™
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C
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2" REQUEST FOR QUOTATION: Are you bidding??
RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone
Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint
Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm
Drain (Underground), Jack 18 Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact
Andrew Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of A~
credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment and
performance bonds equal to 100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 4™
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER
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RGW CONSTRUCTION, INC. R G W C DN S TR U.CTI1ON I N C .

October 12, 2015

From: Gail Pierson
Re: Advertisement

RGW Construction Inc. is seeking all qualified DBE (Disadvantaged Business Enterprises) for the
following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road
at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4“’, 2015 @ 2:00 PM

Requesting Sub-quotes for (including but not limited to): Fabric Oils, Construction Area Signs,
Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill,
Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles,
Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope
Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted
Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance
Removal, Trucker, Painting Structures, Storm Drain (Underground), Jack 18" Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a
specific item list.

Plans and Specs are available to view and copy at our office or the Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andy Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit, or

___,> insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment &

and performance bonds equal to 100% of their quotation. For bonding and other assistance, please

call.

AN EQUAL OPPORTUNITY EMPLOYER
RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925

LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C

REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone
Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint
Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm
Drain (Underground), Jack 18 Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact
Andrew Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of
credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment and &
performance bonds equal to 100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 4"
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C

2" REQUEST FOR QUOTATION: Are you bidding??
RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone
Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint
Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm
Drain (Underground), Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact
Andrew Eldridge 925-606-2400 andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of
credit, or insurance or equipment or material suppliers. Subcontractors should be prepared to submit payment and {_——
performance bonds equal to 100% of their quotation. For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 4"
2015 at 12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)
No, we are not interested in bidding on this project.

Name of DBE
AN EQUAL OPPORTUNITY EMPLOYER
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Alameda County
Caltrans Contract No. 04-2G8504

ATTACHMENT 7

Estimate #15083
Bid Date: 11/04/15

Date of Contact Method of Contact Phone No. Results

Unified Certificate Program October 23, 2015 | http:/www.dot.ca.gov/ucp n/a List of certified DBE
Caltrans Office Engineer - Advertisements October 23, 2015 posted on website n/a Posted for subs to see
ACTIA October 23, 2015 Fax 415-257-4536 None
California Daily Bid - Challenge News October 23, 2015 Fax 408-998-0241 None
Contractors Assistance Group October 23, 2015 Fax 800-742-4124 None
Contract Monitoring Division (CMD) October 23, 2015 Fax 415-581-2351 None

DBE Goodfaith Inc. October 23, 2015 Fax 877-802-3394 None

VSCE October 23, 2015 Fax 510-835-5001 None

City of Oakland October 23, 2015 Fax 510-238-3970 None
Alameda County General Services Agency October 23, 2015 Fax 510-272-6502 None
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RGW CONSTRUCTION, INC. R G W CONSTRUCTI ON I N C .

October 23, 2015

L.Luster and Associates c/o ACTIA
1333 Broadway, Ste 300

Oakland, CA 94612

510-670-5541

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andrew Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit,
insurance, equipment or material suppliers. Subcontractors should be prepared to submit
payment and performance bonds equal to 100% of their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

October 23, 2015

California Daily Bid - Challenge News
1276 Lincoln Ave. #203

San Jose, CA 95125

408-998-2534

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andrew Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit,
insurance, equipment or material suppliers. Subcontractors should be prepared to submit
payment and performance bonds equal to 100% of their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W C ONSTRWUCTI ON I N C .
October 23, 2015

Contractors Assistance Center

P.O.Box 7675

Redlands, CA 92375

800-742-4125

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andrew Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit,
insurance, equipment or material suppliers. Subcontractors should be prepared to submit
payment and performance bonds equal to 100% of their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI!I ON I N C .

October 23, 2015

Contract Monitoring Division (CMD)
30 Van Ness Ave., Ste 800

San Francisco, Ca 94102
415-581-2351

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andrew Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit,
insurance, equipment or material suppliers. Subcontractors should be prepared to submit
payment and performance bonds equal to 100% of their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

October 23, 2015

DBE Goodfaith Inc.
P.O. Box 521
Newark, Ca 94560
510-751-0780

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andrew Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit,
insurance, equipment or material suppliers. Subcontractors should be prepared to submit
payment and performance bonds equal to 100% of their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W C ONS TRLDCEC T I1.ON Il N C .

October 23, 2015

VSCE

3411 E. 12th St., Ste 200
Oakland, CA 94109
510-899-0799

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Qils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andrew Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit,
insurance, equipment or material suppliers. Subcontractors should be prepared to submit
payment and performance bonds equal to 100% of their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

October 23, 2015

City of Oakland

250 Frank H. Ogawa Plaza #3341
Oakland, CA 94612
510-238-3363

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andrew Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit,
insurance, equipment or material suppliers. Subcontractors should be prepared to submit
payment and performance bonds equal to 100% of their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N € .

October 23, 2015

Alameda County General Services Agency
1221 Oak Street

Oakland, CA 94612

510-272-6502

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Qils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andrew Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit,
insurance, equipment or material suppliers. Subcontractors should be prepared to submit
payment and performance bonds equal to 100% of their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON LN G
October 23, 2015

Contra Costa County - Public Works Dept.

255 Glacier Drive

Martinez, CA 94553

925-313-2333

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andrew Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit,
insurance, equipment or material suppliers. Subcontractors should be prepared to submit
payment and performance bonds equal to 100% of their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940



RGW CONSTRUCTION, INC. R G W C ONSTRUCTI! ON 1|INOCG.

October 23, 2015

CCC - Contract Compliance- Antoine Wilson
651 Pine Street, 11th F1.

Martinez, CA 94553

925-335-1421

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or Caltrans website
www.dot.ca.gov/hg/esc/oe/. Contact Andrew Eldridge 925-606-2400
andrew.eldridge@rgwconstruction.com for any questions, including bonding, lines of credit,
insurance, equipment or material suppliers. Subcontractors should be prepared to submit
payment and performance bonds equal to 100% of their quotation.

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us
for a specific item list.

AN EQUAL OPPORTUNITY EMPLOYER

RGW CONSTRUCTION INC. 925-606-2400
550 GREENVILLE ROAD FAX 925-961-1925
LIVERMORE, CA. 94550-9235 CONTRACTORS LICENSE A/B 591940
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RGW CONSTRUCTION, INC. RGW CONSTRUCTION |INGC.
October 23, 2015

Contractors Assistance Center

P.0O.Box 7675

Redlands, CA 92375

800-742-4125

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.
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RGW CONSTRUCTION, INC. R G W C ONSTRUTCTI!I ON 1 N G .

October 23, 2015

Contract Monitoring Division (CMD)
30 Van Ness Ave., Ste 800

San Francisco, Ca 94102
415-581-2351

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.
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October 23, 2015

DBE Goodfaith Inc.
P.O. Box 521
Newark, Ca 94560
510-751-0780

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18 Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .
October 23, 2015
VSCE
3411 E. 12th St., Ste 200
Oakland, CA 94109

510-899-0799

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.
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TIME USE 00'31
PAGES SENT i

RESULT OK

RGW CONSTRUCTION, INC. R G W C ONSTRUCTION I NC.

October 23, 2015

City of Oakland

250 Frank H. Ogawa Plaza #3341
Oakland, CA 94612
510-238-3363

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Qils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.
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RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON I N C .

October 23, 2015

Alameda County General Services Agency
1221 Oak Street

Oakland, CA 94612

510-272-6502

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4", 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.



10/23/2015 14:42 FAX 9259619136 RGW LIVERMORE doo1

P EFEEEEFFEFE ST EEE LS+
hkH ERROR TX REPORT ET T
EEREEEE T EEEEEEEEREE S ]

TX FUNCTION WAS NOT COMPLETED

TX/RX NO 2308

RECIPIENT ADDRESS 15106405541

DESTINATION ID

ST. TIME 10/23 14:41

TIME USE 00'35

PAGES SENT 0

RESULT NG #0018 BUSY/NO SIGNAL
RGW CONSTRUCTION, INC. R G W C ONSTRUCTI ON F ey, .
October 23, 2015

L.Luster and Associates ¢/o ACTIA
1333 Broadway, Ste 300

Oakland, CA 94612

510-670-5541

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn
Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Qils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or Caltrans website
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October 23, 2015

California Daily Bid - Challenge News
1276 Lincoln Ave. #203

San Jose, CA 95125

408-998-2534

We are bidding the following project as a prime contractor and we seek your help in locating
interested DBE’s.

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn

Road at Stone Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E
Engineer Estimate: $5,100,000 — 245 Working Days
Goal: DBE 7%

Bids: November 4", 2015 @ 2:00 PM

We are very interested in receiving proposals/quotes from subcontractors, suppliers of services,
materials, and equipment for the following type of work (including but not limited to): Fabric
Oils, Construction Area Signs, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation,
Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate Base, Asphalt Paving, AC
Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs Roadside, Clean
& Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck,
Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground),
Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with ground anchor.
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Supplier
Responses



18/23/2815 18:39 5182783095 FANFA INF PAGE 81
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REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County sear Livermore 2.0 Miles East of North Flynn Road at Stone
Cuot Underpass

Contract No. 04-2GB504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate; $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4%, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint
Seal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
Sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavemnent
Marking, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm
Drain (Underground), Jack 18" Steel Pipe-suger-bore

Scope of Work: Construct a 600 foot soldiet pile and lagging wall with ground anchor.

Plans and Spocs are available to view and copy at owr office or the Caltrans website www.dot.ca.gov/hg/esc/oe/. Contact
Andrew Eldridge 925-606-2400 andrew eldridge@rgwoonstruction.com for any questions, including bonding, lines of
credit, or insurance or equipment or material suppliers. Subcontractors should be prapared to submit payment and
performance bonds equal to 100% of their quotation. For bonding and other assistance, please call,

Please reply to this email, or contact us by phone o fax to confirm your interest in this bid.
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Estimator: Andrew Eldridge (andrew.eldridge@rgwconstruction.com)
Tol: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout amy portion of work to encourage DBE participation. Contact us for a specific item list.
Please indicate your interest in bidding any portion of the work and submit a bid or material quoted by November 4*
2015 at 12:00pm. Yow time and assistance is sppreciated.

To repty by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i¢. Electrical, Striping, tc.)
) "~ No, we are not interested in bidding on this project.

F”" '4' ; Lee. Name of DBE

AN EQUAL OPPORTUNITY EMPLOYER

e

RECEIVED: 2015-10-23 10:43:40 (CMT -08:00)



Maria Tapia

16504586111 p.1

10/24/2015 FW: Request to Quote : Galtrans 04-2GB504 Hwy 580 Soldier Pile Wall 11/04/15 - mariaencisom@gmail.com - Gmail

Gmail
Please reply to this email, or contact us by phone or fax to confirm your interest in
this bid:
! inbox RGW Construction Inc.
Stamred 550 Greenville Road
Impartant Livermore, CA 94550
Sent Mail Estimator: Andrew Eldridge (andrew cldridge(@rewconstrugtion.com)
Drafts Tel: 925-606-2400
Circles Fax: 925-961-1925
[Imap]/Drafts

0 Maria

No Hangouts Contacts

Cind cnmnnnn

RGW is willing to breakout any portion of work to encourage DBE participation.
Contact us for a specific item list. Pleasc indicate your interest in bidding any
portion of the work and submit a bid or matcrial quoted by November 4P 2015 at
12:00pm. Your time and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

Wil =BT Bk oy Hns /oyojm‘.
‘H/\M’lK 7\‘)\1

NC.
A1ST PLACE %8
N MATED CA 84403

12

hittos /imail.acoale.com/mai WO/ nbox/150951c4d3b8a2e

RECEIVED: 2015-10-24 09:36:15 (CMT -08:00)
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Kristina Viado

From: Aimee Casteel <aimee.casteel@rgwconstruction.com>
Sent: Friday, October 23, 2015 7:57 AM
To: estimating@theswpppfirm.com; Ferry@DecoPaveCorp.com; flotbc@sbeglobal.net;

forcetraffic@earthlink.net; garyc@krcsafety.com; geckogconstruction@gmail.com;
genaro@dominguezandsons.com; globalroadsealinginc@gmail.com;
gwpeoples@aol.com; hd@exarotec.com; hmbpave@shcglobal.net;
horale@sbcglobal.net; ibsrecoder@aol.com; inessevane@fcs-ssp.com; info@exbon.com;
jack@interwestpacific.com; jackie@demoorpainting.com;
jakiconstructioncompany@gmail.com; jan@spiritroadoils.com; jb.calcon@mac.com;
jcirimele@cirimeleelectric.com; jenn@weldonworks.com; JerryKCCC@yahoo.com;
jgates.gei@gmail.com; jharrisstripingservices@hotmail.com;
JJRCONSTRUCTION@AOL.COM; jmoraga@flash.net; INABUILDERSINC@gmail.com;
joev@valverdeconst.com; john@suarezmunoz.com; josie@tdwconstruction.com;
juan@baylinecutting.com; judy@finegradeinc.com; kdcomini@yahoo.com;
kdesena@linkzone.com; keaven@kgconcretepumping.com;
kelly.generalengineering@yahoo.com; kevinyip168@yahoo.com;
killgoreind@earthlink.net; KIM@acefencecompany.com; Kristina Viado;
landy@trivalleystriping.com; les@us-concrete.net;
Iharrison@pacificutilityconstruction.com; long@ipicorp.us; louis@apbconstruction.com;
madams@ahiconstructs.com; madsteelinc@aol.com; marco@dhrgconcrete.com;
: maria@interiordemolition.net; MARIAENCISOM@GMAIL.COM
Subject: FW: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15

RGW CONSTRIATTION, ANU, R G W ¢C ONSTHRUCTI ON i1 N € .,

REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut
Underpass
Contract No. 04-2G8504
Federal Aid Project No. ACNHP-5801-1(066)E
Engineer Estimate: $5,100,000 - 245 Working Days
Goal: DBE 7%
Bids: November 4™, 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic Control, Cold
Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate
Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs
Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,
Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous
Substance Removal, Trucker, Painting Structures, Storm Drain (Underground), Jack 18” Steel Pipe-auger-bore

1

RECETVED: 2015-10-23 15:18:07 (CMT -06:00)



10-23-"15 15:16 FROM- T-338 P0002/0002 F-638

Scope of Work: Constract a 600 foot soldier pile and lagging wall with ground anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/ha/esc/oe/, Contact Andrew
Eldridge 925-606-2400 andrew.eldridge @rgweonstruction.com for any questions, including bonding, lines of credit, or insurance or
equipment or material suppliers. Subcontractors should be prepared to submit payment and performance bonds equal to 100% of their
quotation, For bonding and other assistance, please call.

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc,
550 Greenville Road
Livermore, CA 94350
Estimator: Andrew Eldridge (andrew.eldridge @rgweonstruction.com)
Tel: 925-606-2400
Fax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation. Contact us for a specific item list. Please indicate
your interest in bidding any portion of the work and submit a bid or material quoted by November 4™ 2015 at 12:00pm. Your time
and assistance is appreciated.

To reply by FAX please print and complete the following;
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project.
General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

m \/l L\J Tﬁmf ‘-’NU __Name of DBE

AN EQUAL OPPORTUNITY EMPLOYER

Almee

Aimee Casteel

Assistant Contract Administrator
RGW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
925-606-2400 Ext. 2464
925-961-1925 Fax

RECETVED: 2015-10-23 15:18:42 (GMT -08:00)
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Kristina Viado

e e e e e T e =
From: Aimee Casteel <aimee.casteel@rgwconstruction.com>

Sent: Friday, October 30, 2015 2:45 PM

To: estimating@tcpros.net; estimating@theswpppfirm.com; Ferry@DecoPaveCorp.com;

flotbc@sbcglobal.net; forcetraffic@earthlink.net; garyc@krcsafety.com;
geckogeonstruction@gmail.com; genaro@dominguezandsons.com;
globalroadsealinginc@gmail.com; gwpeoples@aol.com; hd@exarotec.com;
hmbpave@sbcglobal.net; horale@sbcglobal.net; ibsrecoder@aol.com; inesseoane@fcs-
ssp.com; info@exbon.com; jack@interwestpacific.com; jackie@demoorpainting.com;
jakiconstructioncompany@gmail.com; jan@spiritroadoils.com; jb.calcon@mac.com;
jcirimele@cirimeleelectric.com; jenn@weldonworks.com; JerryKCCC@yahoo.com;
jgates.gei@gmail.com; jharrisstripingservices@hotmail.com; .
JJRCONSTRUCTION@AOL.COM:; jmoraga@flash.net; INABUILDERSINC@gmail.com;
joev@valverdeconst.com; john@suarezmunoz.com; josie@tdwconstruction.com;
juan@baylinecutting.com; judy@finegradeinc.com; kdcomini@yahoo.com;
kdesena@linkzone.com; keaven@kgconcretepumping.com;
kelly.generalengineering@yahoo.com; kevinyipl68@yahoo.com;
killgoreind@earthlink.net; KIM@acefencecompany.com; Kristina Viado;
landy@trivalleystriping.com; les@us-concrete.net;
Iharrison@pacificutilityconstruction.com; long@ipicorp.us; louis@apbconstruction.com;
madams@ahiconstructs.com; madsteelinc@aol.com; marco@dhrgconcrete.com,
maria@interiordemolition.net; MARIAENCISOM@GMAIL.COM

Subject: FW: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

RGAY CONRTRUCTIN NG, R G W C ONSTRUGTI ON I N € .

P REQUEST FOR QUOTATION: Are you bidding??

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut
Underpass
Contract No. 04-2G8504
Federal Aid Project No. ACNHP-5801-1(066)E
Engineer Estimate: $5,100,000 - 245 Working Days
Goal: DBE 7%
Bids: November 4", 2015 @ 2:00 PM

The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic Control, Cold
Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate
Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint Seal, Reinforcing Steel, Signs
Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Object Marker , MBGR,

i}

RECEIVED: 2015-11-02 12:47:15 (GMT -08:00)



11-02-15 13:45 FROM- T-368 P0002/0002 F-687

Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, SWPPP, Water Truck, Sweeper, Hazardous
Substance Removal, Trucker, Painting Structures, Storm Drain (Underground), Jack 18” Steel Pipe-auger-bore

Scope of Work: Construct a 600 foot soldier pile and lagging wall with grbund anchor.

Plans and Specs are available to view and copy at our office or the Caltrans website www.dot.ca.gov/ha/esc/oe/. Contact Andrew
Eldridge 925-606-2400 andrew.eldridge @rgweonstruction.com for any questions, including bonding, lines of credif, or insurance or
equipment or material suppliers. Subcontractors should be prepared to submit payment and performance bonds equal 0 100% of their
quotation. For bonding and other assistance, please call. -

Please reply to this email, or contact us by phone or fax to confirm your interest in this bid:
RGW Construction Inc.
550 Greenville Road
Livermore, CA 94550
Bstimator: Andrew Eldridge (andrew.eldridge @rgweonstruction.com)
Tel: 925-606-2400
Pax: 925-961-1925

RGW is willing to breakout any portion of work to encourage DBE participation, Contact us for a_sgeqiﬁg__@gg;p_!}gl. Please indicate
your interest in bidding any portion of the work and submit a bid or material quoted by November 4"| 2015 at 12:00pn{. Your time
and assistance is appreciated.

To reply by FAX please print and complete the following:
PLEASE RESPOND AND FAX BACK TO 925-961-1925

Yes, we are interested in bidding on this project,
~ General Scope of Work

(i.e. Electrical, Striping, etc.)

No, we are not interested in bidding on this project.

S\lu N TH'HQ, 'NO Name of DBE

AN BQUAL OPPORTUNITY EMPLOYER

Thank you,
Ailmee

Aimee Casteel

Assistant Contract Administrator
RGW Construction, Inc.
550 Greenville Road
Livermore, CA 94550
925-606-2400 Ext. 2464
925-961-1925 Fax

RECEIVED: 2015-11-02 12:47:50 (CMT -08::00)



Aimee Casteel

(F.{om: MAILER-DAEMON
fOR info@exbon.com
Sent: Friday, October 23, 2015 9:03 AM
Subject: Undeliverable: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall
11/04/15

Delivery has failed to these recipients or groups:

info@exbon.com
A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the
problem continues, please contact your helpdesk.

Diagnostic information for administrators:
Generating server: barracuda.rgwconstruction.com

_info@exbon.com
( K #5.0.0 X-Spam-Firewall; host aspmx.l.google.com[74.125.28.26] said: 550-5.1.1 The email account that you tried to
“reach does not exist. Please try 550-5.1.1 double-checking the recipient's email address for typos or 550-5.1.1
unnecessary spaces. Learn more at 550 5.1.1 https://support.google.com/mail/answer/6596 g132si127787650ia.63 -
gsmtp (in reply to RCPT TO command)> #SMTP#

Original message headers:

Received: from mail.rgwconstruction.com (mail.rgwconstruction.com
[10.10.1.101]) by barracuda.rgwconstruction.com with ESMTP id
XBm93QcaxHyTMiIE; Fri, 23 Oct 2015 09:02:40 -0700 (PDT)
Received: from RGWMS2.rgw.local ([feB0::cld3:d7el:2bd9:7155]) by
rgwms2.rgw.local ([feB80::cld3:d7el:2bd9:7155%14]) with mapi id
14.03.0224 .002; Pri, 23 Ot 2015 07:57:14 =0700
From: Aimee Casteel <aimee.casteel@rgwconstruction.com>
To: "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "flotbc@sbcglobal.net"
<flotbc@sbcglobal.net>, "forcetrafficlearthlink.net"
<forcetrafficRearthlink.net>, "garyc@krcsafety.com" <garyc@krcsafety.com>,
"geckogconstruction@gmail.com" <geckogconstruction@gmail.com>,
"genaro@dominguezandsons.com" <genaro@dominguezandsons.com>,
"globalroadsealinginc@gmail.com" <globalroadsealinginc@gmail.com>,
"gwpeoplesfaol.com" <gwpeoples@aol.com>, "hd@exarotec.com" <hd@exarotec.com>,
"hmbpave@sbcglobal .net" <hmbpave@sbcglobal.net>, "horale@sbcglobal.net"”
<horale@sbcglobal .net>, "ibsrecoder@aol.com" <ibsrecoder@aol.com>,
"inesseoane@fcs-ssp.com" <inesseocane@fcs-ssp.com>, "infolexbon.com"
<info@exbon.com>, "jack@interwestpacific.com" <jack@interwestpacific.com>,
"jackie@demoorpainting.com" <jackie@demoorpainting.com>,

(\_ﬁ "jakiconstructioncompany@gmail.com" <jakiconstructioncompany@gmail.com>,
"jan@spiritroadoils.com" <jan@spiritroadoils.com>, "jb.calcon@mac.com"
<jb.calcon@mac.com>, "jcirimele@cirimeleelectric.com"
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Aimee Casteel

From: jane@dillardenv.com
nt: Friday, October 23, 2015 12:34 PM
To: Aimee Casteel
Subject: Fw: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15
Attachments: image001.jpg

Dillard Environmental will be bidding this project.
Thank you,
Jane

Jane Etherington

Dillard Trucking, Inc.

dba Dillard Environmental Services
PO Box 579

Byron, CA 94514

Phone: (925)634-6850

Fax: (925)634-0874

Email: Jane(@dillardenv.com

----- Forwarded Message -----
From: "patriciad@dillardenv.com" <patriciad@dillardenv.com>
To: Jane Etherington <jane@dillardenv.com>
“ent: Friday, October 23, 2015 10:21 AM
ubject: Fw: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15

Patricia Dillard

President

Dillard Environmental Services

Mailing Address: P O Box 579, Byron, CA 94514

Office (925) 634-6850, Ext. 223

Fax (925) 634-6858

Email: patriciad@dillardenv.com

Confidentiality Notice: This communication, including attachments, is for the exclusive use of the
addressee(s) and may contain proprietary, confidential or privileged information. If you are not the
intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance
upon this information is strictly prohibited.

--—- Forwarded Message —--

From: Aimee Casteel <aimee.casteel@rgwconstruction.com>

To: "mariag@urbangraffiti.com” <mariag@urbangraffiti.com>; "mariano@hernandez-engineering.com"

<mariano@hernandez-engineering.com>; "Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>;

"maximumironworks@yahoo.com" <maximumironworks@yahoo.com>; "mike@machadoandsons.com"

<mike@machadoandsons.com>; "motherlodeconcrete@att.net" <motherlodeconcrete@att.net>;
ppainting1@yahoo.com” <mppainting1 @yahoo.com>; "mthorn@stoloskigonzalez.com”

~mthorn@stoloskigonzalez.com>; "norcalgeneralconstruction@yahoo.com" <norcalgeneralconstruction@yahoo.com>;

"norcalpump@yahoo.com" <norcalpump@yahoo.com>; "office@accuratesawcutting.com"

i




Aimee Casteel

E=——___ - - -
From: Office <office@accuratesawcutting.com>
mt: Friday, October 23, 2015 4:32 PM
To: Aimee Casteel
Subject: RE: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15

Accurate Sawcutting will not be bidding this job.
Thank you.

Sincerely,

Mary Machado
Accurate Sawcutting
office@accuratesawcutting.com
(209) 632-5010 Office

DBE# 42252

SBE# 1757073

From: Aimee Casteel [mailto:aimee.casteel@rgwconstruction.com]
Sent: Friday, October 23, 2015 7:58 AM

»: mariag@urbangraffiti.com; mariano@hernandez-engineering.com; Mary@stormwaterspecialists.com;
~aximumironworks@yahoo.com; mike@machadoandsons.com; motherlodeconcrete@att.net; mppaintingl @yahoo.com;
mthorn@stoloskigonzalez.com; norcalgeneralconstruction@yahoo.com; norcalpump@yahoo.com;
office@accuratesawcutting.com; olympicpainting@mail.com; onthelevelconcrete@yahoo.com; paintingajs@aol.com;
patriciad@dillardenv.com; paustin@austin-enterprise.com; perfectpainter26@yahoo.com; réinteriors@sbcglobal.net;
rbatiste@eec-corp.com; rcervantes@newlandentities.com; RDiaz433@hotmail.com; rocio@azulworks.com;
rosy@alanizpaving.com; rpendurthi@earmanagement.com; ruben@rubecon.com; office@rubecon.com;
Rusty@steelplacers.com; ryazdi05@gmail.com; SCOTTMARRONE@MAID-FAST.COM; seng@skwokengineers.com;
serranohe@aol.com; shelley@mandsenviro.com; michael@mandsenviro.com; shelli@csg-web.com;
showtimeconstruction@yahoo.com; tcoleman2009@hotmail.com; thecolores1970@yahoo.com; therodcorp@msn.com;
tmorales@moralescontracting.com; toni.medina@att.net; tony@dlineconstructors.com; trafficloops@sbcglobal.net;
tyrrellresources@sbcglobal.net; udbest.eel2011@gmail.com; unitedpropainting@msn.com; uwaelectric@gmail.com;
vachacon@pcconstr.com; vapconstructioninc@gmail.com; vilarino76@gmail.com; vmuniz@charter.net;
wallacestr@aol.com; whitescustom@yahoo.com; willisrebar@gmail.com; yjones@ycat-c.com; yvette@esquivel-gp.com
Subject: FW: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15

RGW CONSTRUCTION. INC. R G W C ONSTRUCTI ON I N C .

REQUEST FOR QUOTATION

|



Aimee Casteel

From: Joe Gates <jgates.gei@gmail.com>
ant: Saturday, October 24, 2015 9:59 AM
To: Aimee Casteel
Subject: RE: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15

We will not be bidding this job.

Thank You

From: Aimee Casteel [mailto:aimee.casteel@rgwconstruction.com]
Sent: Friday, October 23, 2015 7:57 AM

To: estimating@theswpppfirm.com; Ferry@DecoPaveCorp.com; flotbc@sbcglobal.net; forcetraffic@earthlink.net;
garyc@krcsafety.com; geckogconstruction@gmail.com; genaro@dominguezandsons.com;
globalroadsealinginc@gmail.com; gwpeoples@aol.com; hd@exarotec.com; hmbpave@sbcglobal.net;
horale@sbcglobal.net; ibsrecoder@aol.com; inesseoane@fcs-ssp.com; info@exbon.com; jack@interwestpacific.com;
jackie@demoorpainting.com; jakiconstructioncompany@gmail.com; jan@spiritroadoils.com; jb.calcon@mac.com;
icirimele@cirimeleelectric.com; jenn@weldonworks.com; JerryKCCC@yahoo.com; jgates.gei@gmail.com;
iharrisstripingservices@hotmail.com; JJRCONSTRUCTION@AOL.COM; jmoraga@flash.net; JNABUILDERSINC@gmail.com;
joev@valverdeconst.com; john@suarezmunoz.com; josie@tdwconstruction.com; juan@baylinecutting.com;
judy@finegradeinc.com; kdcomini@yahoo.com; kdesena@linkzone.com; keaven@kgconcretepumping.com;
kelly.generalengineerin ahoo.com; kevinyip168 @yahoo.com; killgoreind@earthlink.net;
KIM@acefencecompany.com; kristina.viado@suulutaag.com; landy@trivalleystriping.com; les@us-concrete.net;

arrison@pacificutilityconstruction.com; long@ipicorp.us; louis@apbconstruction.com; madams@ahiconstructs.com;
inadsteelinc@aol.com; marco@dhrgconcrete.com; maria@interiordemolition.net; MARIAENCISOM@GMAIL.COM
Subject: FW: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15

RGW CONSTRUCTION, INC. R G W C ONSTRUCTION I N C
REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut
Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM

T'he available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic Control, Cold
Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding, Erosion Control, Aggregate
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Aimee Casteel

From: Kira Comini <kdcomini@yahoo.com>
ant: Saturday, October 24, 2015 7:40 PM
To: Aimee Casteel
Subject: Re: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15
Hi Aimee,

We are not bidding this - Please keep us in mind for future projects.
Regards,

Kira Comini

North American Fence & Railing Inc.
510-436-0755 Phone

510-534-5405 Fax

From: Aimee Casteel <aimee.casteel@rgwconstruction.com>

To: "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>; "Ferry@DecoPaveCorp.com"
<Ferry@DecoPaveCorp.com>; "flotbc@sbcglobal.net" <flotbc@sbcglobal.net>; "forcetraffic@earthlink.net”
<forcetraffic@earthlink.net>; "garyc@krcsafety.com" <garyc@krcsafety.com>; "geckogconstruction@gmail.com"
<geckogconstruction@gmail.com>; "genaro@dominguezandsons.com” <genaro@dominguezandsons.com>;
"globalroadsealinginc@gmail.com” <globalroadsealinginc@gmail.com>; "gwpeoples@aol.com” <gwpeoples@aol.com>;
"hd@exarotec.com" <hd@exarotec.com>; "hmbpave@sbcglobal.net' <hmbpave@sbcglobal.net>;
"horale@sbcglobal.net” <horale@sbcglobal.net>; "ibsrecoder@aol.com” <ibsrecoder@aol.com>; "inesseoane@fcs-
ssp.com" <inesseoane@fcs-ssp.com>; "info@exbon.com" <info@exbon.com>; "jack@interwestpacific.com”
‘iack@interwestpacific.com>; "jackie@demoorpainting.com” <jackie@demoorpainting.com>,
,akiconstructioncompany@gmail.com” <jakiconstructioncompany@gmail.com>; “jan@spiritroadoils.com”
<jan@spiritroadoils.com>; "jb.calcon@mac.com" <jb.calcon@mac.com>; "jcirimele@cirimeleelectric.com”
<jcirimele@cirimeleelectric.com>; "jenn@weldonworks.com" <jenn@weldonworks.com>; "JerryKCCC@yahoo.com"
<JerryKCCC@yahoo.com>; "jgates.gei@gmail.com” <jgates.gei@gmail.com>; "jharrisstripingservices@hotmail.com"
<jharrisstripingservices@hotmail.com>; "JJRCONSTRUCTION@AOL.COM" <JJRCONSTRUCTION@AOL.COM>,
"jmoraga@fiash.net" <jmoraga@flash.net>; "JNABUILDERSINC@gmail.com" <JNABUILDERSINC@gmail.com>;
"joev@valverdeconst.com" <joev@valverdeconst.com>; "john@suarezmunoz.com” <john@suarezmunoz.com>,
"josie@tdwconstruction.com"” <josie@tdwconstruction.com>; "juan@baylinecutting.com" <juan@baylinecutting.com>;
"judy@finegradeinc.com" <judy@finegradeinc.com>; "kdcomini@yahoo.com" <kdcomini@yahoo.com>;
"kdesena@linkzone.com" <kdesena@linkzone.com>; "keaven@kgconcretepumping.com”
<keaven@kgconcretepumping.com>; "kelly.generalengineering@yahoo.com” <kelly.generalengineering@yahoo.com>,
"kevinyip168@yahoo.com" <kevinyip168@yahoo.com>; "killgoreind@earthlink.net" <killgoreind@earthlink.net>;
"KIM@acefencecompany.com" <KIM@acefencecompany.com>; "kristina.viado@suulutaaq.com"
<kristina.viado@suulutaag.com>; "landy@trivalleystriping.com" <landy@strivalleystriping.com>; "les@us-concrete.net"
<les@us-concrete.net>; "Iharrison@pacificutilityconstruction.com” <lharrison@pacificutilityconstruction.com>;
"long@ipicorp.us” <long@ipicorp.us>; "louis@apbconstruction.com" <louis@apbconstruction.com>;
"madams@ahiconstructs.com”" <madams@ahiconstructs.com>; "madsteelinc@aol.com" <madsteelinc@aol.com>;
"marco@dhrgconcrete.com" <marco@dhrgconcrete.com>; "maria@interiordemolition.net"
<maria@interiordemolition.net>; "MARIAENCISOM@GMAIL.COM" <MARIAENCISOM@GMAIL.COM>

Sent: Friday, October 23, 2015 7:57 AM

Subject: FW: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15

/B

RGW CONSTRUCTION.INC. RGW CONSTRUCTION INC.
1



Aimee Casteel

From: Romy Beltran <udbest.eel2011@gmail.com>
ant: Monday, October 26, 2015 6:05 AM
To: Aimee Casteel
Subject: Re: FW: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall 11/04/15

Sorry not bidding. Thank you.

On Fri, Oct 23, 2015 at 7:57 AM, Aimee Casteel <aimee.casteel@rgwconstruction.com> wrote:

RGW CONSTRUCTION.INC. RGW CONSTRUCTION INC.

REQUEST FOR QUOTATION

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone
Cut Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM
The available areas of work include, but are not limited to: Fabric Oils, Construction Area Signs, Traffic
Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation/Backfill, Hydroseeding,
Erosion Control, Aggregate Base, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Joint

cal, Reinforcing Steel, Signs Roadside, Clean & Paint Steel, Rock Slope Protection, Concrete Curb &
sidewalk-Misc., Object Marker , MBGR, Thermoplastic & Painted Traffic Stripe & Marking, Pavement

1



Aimee Casteel

——— =

From: MAILER-DAEMON
) dianawinn@sbcglobal.n
Sent: Friday, October 23, 2015 8:30 AM
Subject: Undeliverable: Request to Quote : Caltrans 04-2G8504 Hwy 580 Soldier Pile Wall
11/04/15

Delivery has failed to these recipients or groups:

dianawinn@sbcglobal.n
A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the

problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: barracuda.rgwconstruction.com

_-dianawinn@sbcglobal.n
(k< #5.0.0 X-Spam-Firewall; [sbcglobal.n]: Name or service not known> #SMTP#

Original message headers:

Received: from mail.rgwconstruction.com (autodiscover.rgwconstruction.com
[10.10.1.101]) by barracuda.rgwconstruction.com with ESMTP id
njnZDlNgydZakhB4; Fri, 23 Oct 2015 08:29:23 -0700 (PDT)
Received: from RGWMSZ2.rgw.local ([feB80::cld3:d7el:2bd9:7155]) by
rgwms2.rgw.local ([feB80::cld3:d7el:2bd9:7155%14]) with mapi id
14, 03,0224 10023 Fri, 23 Oct 2015 0756231 -—-0700
From: Aimee Casteel <aimee.casteel@rgwconstruction.com>
To: "abiliRdeltechengineeringinc.com" <abili@deltechengineeringinc.com>,
"admin@cyberpsc.com" <admin@cyberpsc.com>, "admin@reinc.us" <admin@reinc.us>,
"agarcialna@aol.com" <agarcialna@aol.com>, "ahernandez@herconcompany.com"
<ahernandez@herconcompany.com>, "airbears@balesengineering.com"
<airbears@balesengineering.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"alex@eminentelectrical.com" <alex@eminentelectrical.com>,
"andrea@vasquezco.com" <andrea@vasgquezco.com>, "apadanal@sbcglobal.net"
<apadanal@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
"b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>,
"bev@bayareaelectric.com" <bev@bayareaelectric.com>,
"bravopacific@hotmail.com" <bravopacific@hotmail.com>, "brucej@mjavila.com"
<bruceij@mjavila.com>, "burkebid@gmail.com" <burkebid@gmail.com>,
"h-w-wllive.com" <b-w-w@live.com>, "c.martinez@metco-usa.com"
<c.martinez@metco~-usa.com>, "neweamil@newemail.com" <neweamil@newemail.com>,
"cheever@straightstripe.com" <cheever@straightstripe.com>,
( J "clsconcrete@pacbell.net" <clsconcrete@pacbell.net>,
' "contact@naccservices.com" <contact@naccservices.com>, "contechg@gmail.com"
<contechg@gmail.com>, "cplum@pcnconstructioninc.com"

1




Aimee Casteel
m

From: Kira Comini <kdcomini@yahoo.com>

Sent: Friday, October 30, 2015 8:09 PM

To: Aimee Casteel

Subject: Re: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15
Hi Aimee,

No, we are not bidding this project.

Kira Comini

North American Fence & Railing Inc.
510-436-0755 Phone

510-534-5405 Fax

From: Aimee Casteel <aimee.casteel@rgwconstruction.com>

To: "estimating@tcpros.net" <estimating@tcpros.net>; "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>; "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>; "flotbc@sbcglobal.net"
<flotbc@sbcglobal.net>; “forcetraffic@earthlink.net" <forcetraffic@earthlink.net>; "garyc@krcsafety.com"”
<garyc@krcsafety.com>; "geckogconstruction@gmail.com" <geckogconstruction@gmail.com>;
"genaro@dominguezandsons.com"” <genaro@dominguezandsons.com>; "globalroadsealinginc@gmail.com"
<globalroadsealinginc@gmail.com>; "gwpeoples@aol.com" <gwpeoples@aol.com>; "hd@exarotec.com"
<hd@exarotec.com>; "hmbpave@sbcglobal.net" <hmbpave@sbcglobal.net>; "horale@sbcglobal.net"
<horale@sbcglobal.net>; "ibsrecoder@aol.com” <ibsrecoder@aol.com>; "inesseoane@fcs-ssp.com" <inesseoane@fcs-
ssp.com>; "info@exbon.com" <info@exbon.com>; "jack@interwestpacific.com" <jack@interwestpacific.com>;
“jackie@demoorpainting.com" <jackie@demoorpainting.com>; "jakiconstructioncompany@gmail.com"
<jakiconstructioncompany@gmail.com>; "jan@spiritroadoils.com" <jan@spiritroadoils.com>; "jb.calcon@mac.com"
<jb.calcon@mac.com>; "jcirimele@cirimeleelectric.com" <jcirimele@cirimeleelectric.com>; "jenn@weldonworks.com"
<jenn@weldonworks.com>; "JerryKCCC@yahoo.com" <JerryKCCC@yahoo.com>; "jgates.gei@gmail.com"
<jgates.gei@gmail.com>; "jharrisstripingservices@hotmail.com” <jharrisstripingservices@hotmail.com>;
"JJRCONSTRUCTION@AOL.COM" <JJRCONSTRUCTION@AOL.COM>; "jmoraga@flash.net" <jmoraga@flash.net>:
"JNABUILDERSINC@gmail.com" <JNABUILDERSINC@gmail.com>; "joev@valverdeconst.com"
<joev@valverdeconst.com>; "john@suarezmunoz.com" <john@suarezmunoz.com>; "josie@tdwconstruction.com”
<josie@tdwconstruction.com>; "juan@baylinecutting.com” <juan@baylinecutting.com>; "judy@finegradeinc.com”
<judy@finegradeinc.com>; "kdcomini@yahoo.com" <kdcomini@yahoo.com>; "kdesena@linkzone.com”
<kdesena@linkzone.com>; "keaven@kgconcretepumping.com” <keaven@kgconcretepumping.com>;
"kelly.generalengineering@yahoo.com" <kelly.generalengineering@yahoo.com>; "kevinyip168@yahoo.com"
<kevinyip168@yahoo.com>; "killgoreind@earthlink.net" <kiligoreind@earthlink.net>; "KIM@acefencecompany.com"
<KIM@acefencecompany.com>; "kristina.viado@suulutaaq.com” <kristina.viado@suulutaag.com>;
“landy@trivalleystriping.com" <landy@frivalleystriping.com>; "les@us-concrete.net" <les@us-concrete.net>;
"Iharrison@pacificutilityconstruction.com” <lharrison@pacificutilityconstruction.com>; "long@ipicorp.us"
<long@ipicorp.us>; "louis@apbconstruction.com” <louis@apbconstruction.com>; "madams@ahiconstructs.com”
<madams@ahiconstructs.com>; "madsteelinc@aol.com” <madsteelinc@aol.com>; "marco@dhrgconcrete.com"
<marco@dhrgconcrete.com>; "maria@interiordemolition.net" <maria@interiordemolition.net>;
"MARIAENCISOM@GMAIL.COM" <MARIAENCISOM@GMAIL.COM>

Sent: Friday, October 30, 2015 2:44 PM

Subject: FW: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15



(

Aimee Casteel

_ From: MAILER-DAEMON
To: neweamil@newemail.com
Sent: Sunday, November 01, 2015 4:43 PM
Subject: Undeliverable: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

Delivery has failed to these recipients or groups:

neweamil@newemail.com

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the

problem continues, please contact your helpdesk.

Diagnostic information for administrators:
Generating server: barracuda.rgwconstruction.com

neweamil@newemail.com

#< #4.0.0 X-Spam-Firewall; connect to newemail.com[69.172.201.208]: Connection timed out> #SMTP#
)

Original message headers:

Received: from mail.rgwconstruction.com (autodiscover.rgwconstruction.ecom
[10.10.1.101]) by barracuda.rgwconstruction.com with ESMTP id
MnG4PoKVugXtESOO; Fri, 30 Oct 2015 14:44:04 -0700 (PDT)
Received: from RGWMS2.rgw.local ([feB0::cld3:d7el:2bd9:7155]) by
rgwms2.rgw.local ([feB80::cld3:d7el:2bd9:7155%14]) with mapi id
14.03.0224.002; Fri, 30 Oct 2015 14:44:00 -0700
From: Aimee Casteel <aimee.casteellrgwconstruction.com>
To: "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>,
"admin@cyberpsc.com" <admin@cyberpsc.com>, "admin@reinc.us" <admin@reinc.us>,
"agarcialna@aol.com" <agarcialnafaol.com>, "ahernandez@herconcompany.com"
<ahernandez@herconcompany.com>, "airbears@balesengineering.com"
<airbears@balesengineering.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,
"alex.singh@dreambuildercorp.com"” <alex.singh@dreambuildercorp.com>,
"alexfeminentelectrical.com" <alex@eminentelectrical.com>,
"andrea@vasquezco.com" <andrea@vasguezco.com>, "apadanal@sbcglobal.net"
<apadanal@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
"b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>,
"bev@bayareaelectric.com" <bev@bayareaelectric.com>,
"bravopacific@hotmail.com" <bravopacific@hotmail.com>, "brucej@mjavila.com"
<brucej@mjavila.com>, "burkebid@gmail.com" <burkebid@gmail.com>,
"b-w-w@live.com" <b-w-w@live.com>, "c.martinez@metco-usa.com"
<c.martinez@metco-usa.com>, "neweamil@newemail.com" <neweamil@newemail.com>,
"cheever@straightstripe.com" <cheever@straightstripe.com>,
"clsconcrete@pacbell.net" <clsconcrete@pacbell.net>,
) "contact@naccservices.com" <contact@naccservices.com>, "contechg@gmail.com"
4 <contechg@gmail.com>, "cplum@pcnconstructioninc.com"
<cplum@pcnconstructioninc.com>, "cs@satpainting.com" <cs@satpainting.com>,

1




"daryl@abslconstruction.com" <daryl@abslconstruction.com>,

"DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "davidscott@gvni.com"

<davidscott@gvni.com>, "dawn@statewidestripes.com"

<dawn@statewidestripes.com>, "debbieh@alertolite.com"

<debbiehfalertolite.com>, "deedeeld2painting.com" <deedeel@dZpainting.com>,
(_\ "denamccullough@mcculloughconstructioninc.com”

' <denamccullough@mcculloughconstructioninc.com>, "deni@sti.com"
<deni@sti.com>, "denise7431@yahoo.com"” <denise7431@yahoo.com>,
"derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net"
<dbpaint@sbcglobal.net>, "dextersconstruction2@hotmail.com"
<dextersconstruction2@hotmail.com>, "dgonzales@gsaeng.com"
<dgonzales@gsaeng.com>, "diana@jfranciscompany.com"
<diana@jfranciscompany.com>, "dianawinn@abrasiveblastingservice.com"
<dianawinn@abrasiveblastingservice.com>, "dianawinn@sbcglobal.n"
<dianawinn@sbcglobal.n>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,
"dougblacksher@aol.com" <dougblacksher@aol.com>, "dschotkaRaol.com"
<dschotka@aol.com>, "eci@lightspeed.net" <eci@lightspeed.net>,
"edc@vintagepavingco.com" <edc@vintagepavingco.com>,
"egruetzmacherjr@gmail.com" <egruetzmacherjr@gmail.com>, "eguinn55@gmail.com"
<eguinn55@gmail.com>, "elmerdx@aol.com" <elmerdx@aol.com>, "emailRacdike.com"
<email@acdike.com>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>

Subject: 2nd Regquest to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

Thread-Topic: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

Thread-Index: AdETXA2jOCDOochruTXgeSygsAG5vUQ==

Date: Fri, 30 Oct 2015 21:44:00 +0000

Message-ID: <0B0368AA55B8954E9699739581C2CC4A59C1959ARrgwms2. rgw. local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

X-originating—ips: [10.10.3.40]

ontent-Type: multipart/related;
(::j boundary="_004 0B0368AA55B8954E9699739581C2CC4A59C1959%9Argwms2rgwlocal ";
type="multipart/alternative"”

MIME-Version: 1.0

X-Virus-Scanned: by bsmtpd at rgwconstruction.com




Aimee Casteel

From: Joe Minor <joe@esquivel-gp.com>

sent: Monday, November 02, 2015 7:40 AM

To: Aimee Casteel

Subject: FW: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15
No Bid.

Thank You.

Joe Minor

Estimator

Esquivel Grading & Paving, Inc.
918 Ingerson Ave.

San Francisco, CA 94124

Ph: (415) 468-5700 ext. 34

Fx: (415) 468-8108
joe@esquivel-gp.com

Cait. Lic. No. 463185

f Save Paper. Think Before You Print.

From: Yvette Martinez

Sent: Friday, October 30, 2015 4:51 PM

To: Joe Minor

Subject: FW: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

From: Aimee Casteel [mailto:aimee.casteel@rgwconstruction.com]

Sent: Friday, October 30, 2015 2:45 PM

To: mariag@urbangraffiti.com; mariano@hernandez-engineering.com; Mary@stormwaterspecialists.com;
maximumironworks@yahoo.com; mike@machadoandsons.com; motherlodeconcrete@att.net; mppaintingl @yahoo.com;
mthorn@stoloskigonzalez.com; norcalgeneralconstruction@yahoo.com; norcalpump@yahoo.com;
office@accuratesawcutting.com; olympicpainting@mail.com; onthelevelconcrete@yahoo.com; paintingajs@aol.com;
patriciad@dillardenv.com; paustin@austin-enterprise.com; perfectpainter26@yahoo.com; réinteriors@sbcglobal.net;
rbatiste@eec-corp.com; rcervantes@newlandentities.com; RDiaz433@hotmail.com; rocio@azulworks.com;
rosy@alanizpaving.com; rpendurthi@earmanagement.com; ruben@rubecon.com; office@rubecon.com;
Rusty@steelplacers.com; ryazdi05@gmail.com; SCOTTMARRONE@MAID-FAST.COM; seng@skwokengineers.com;
‘erranohe@aol.com; shelley@mandsenviro.com; michael@mandsenviro.com; shelli@csg-web.com;
showtimeconstruction@yahoo.com; tcoleman2009@hotmail.com; thecolores1970@yahoo.com; therodcorp@msn.com;
tmorales@moralescontracting.com; toni.medina@att.net; tony@dlineconstructors.com; trafficloops@sbcglobal.net;

1l




Aimee Casteel

From: Dawn <dawn@statewidestripes.com>

sent: Monday, November 02, 2015 7:46 AM

To: Aimee Casteel

Subject: RE: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

Will not be bidding!

Dawn Harker
Office Manager

Statewide Stripes Inc.
7320 Mission Gorge Road | PO Box 600710 San Diego CA g2160
dawn@statewidestripes.com | Phone 858.560.6887 | Fax 858.560.0158

From: Aimee Casteel [mailto:aimee.casteel@rgwconstruction.com]
Sent: Friday, October 30, 2015 2:44 PM

To: abili@deltechengineeringinc.com; admin@cyberpsc.com; admin@reinc.us; agarcialna@aol.com;
ahernandez@herconcompany.com; airbears@balesengineering.com; aj@ajvasconi.com;
alex.singh@dreambuildercorp.com; alex@eminentelectrical.com; andrea@vasquezco.com; apadanal@sbcglobal.net;
sopida@sbcglobal.net; b.v.landscape@pacbell.net; bev@bayareaelectric.com; bravopacific@hotmail.com;
brucej@mjavila.com; burkebid@gmail.com; b-w-w@live.com; c.martinez@metco-usa.com; neweamil@newemail.com;
cheever@straightstripe.com; clsconcrete@pacbell.net; contact@naccservices.com; contechg@gmail.com;
cplum@pcnconstructioninc.com; cs@satpainting.com; daryl@abslconstruction.com; DAVEtrucksweep@amail.com:
davidscott@gvni.com; dawn@statewidestripes.com; debbieh@alertolite.com; deedee@d2painting.com;
denamccullough@mcculloughconstructioninc.com; deni@sti.com; denise7431@yahoo.com; derek@dbpaint.com;

dbpaint@sbcglobal.net; dextersconstruction2@hotmail.com; dgonzales@gsaeng.com; diana@jfranciscompany.com;
dianawinn@abrasiveblastingservice.com; dianawinn@sbcglobal.n; dnielson@nielsoninc.com; dougblacksher@aol.com;

'schotka@aol.com; eci@lightspeed.net; edc@vintagepavingco.com; egruetzmacherjr@gmail.com; eguinn55@gmail.com;

elmerdx@aol.com; email@acdike.com; ernestdee6@gmail.com
Subject: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

1



Aimee Casteel

From: Office <office@accuratesawcutting.com>

sent: Monday, November 02, 2015 3:07 PM

To: Aimee Casteel

Subject: RE: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

Accurate Sawcutting will not be bidding this job.
Thank you.

Sincerely,

Mary Machado
Accurate Sawcutting
office@accuratesawcutting.com
(209) 632-5010 Office

DBE# 42252

SBE# 1757073

From: Aimee Casteel [mailto:aimee.casteel@rgwconstruction.com]

Sent: Friday, October 30, 2015 2:45 PM

To: mariag@urbangraffiti.com; mariano@hernandez-engineering.com; Mary@stormwaterspecialists.com;
maximumironworks@yahoo.com; mike@machadoandsons.com; motherlodeconcrete@att.net; mppaintingl @yahoo.com;
mthorn@stoloskigonzalez.com; norcalgeneralconstruction@yahoo.com; norcalpump@yahoo.com;
office@accuratesawcutting.com; olympicpainting@mail.com; onthelevelconcrete@yahoo.com; paintingajs@aol.com;
patriciad@dillardenv.com; paustin@austin-enterprise.com; perfectpainter26@yahoo.com; réinteriors@sbcglobal.net;
rbatiste@eec-corp.com; rcervantes@newlandentities.com; RDiaz433@hotmail.com; rocio@azulworks.com;
rosy@alanizpaving.com; rpendurthi@earmanagement.com; ruben@rubecon.com; office@rubecon.com;
Rusty@steelplacers.com; ryazdi05@gmail.com; SCOTTMARRONE@MAID-FAST.COM; seng@skwokengineers.com;
serranohe@aol.com; shelley@mandsenviro.com; michael@mandsenviro.com; shelli@csg-web.com;
showtimeconstruction@yahoo.com; tcoleman2009@hotmail.com; thecolores1970@yahoo.com; therodcorp@msn.com;
tmorales@moralescontracting.com; toni.medina@att.net; tony@dlineconstructors.com; trafficloops@sbcglobal.net;
tyrrellresources@sbcglobal.net; udbest.eel2011@gmail.com; unitedpropainting@msn.com; uwaelectric@gmail.com;
vachacon@pcconstr.com; vapconstructioninc@gmail.com; vilarino76@gmail.com; vmuniz@charter.net;
wallacestr@aol.com; whitescustom@yahoo.com; willisrebar@gmail.com; yjones@ycat-c.com; yvette@esquivel-gp.com
Subject: FW: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

RGW CONSTRUCTION, INU. R G W C ONSTRUCTION I N C

2" REQUEST FOR QUOTATION: Are you bidding??

1



Aimee Casteel

From: Joe Gates <jgates.gei@gmail.com>

ent: Wednesday, November 04, 2015 5:50 PM

To: Aimee Casteel

Subject: RE: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

We will not be bidding this job.

Thank You

From: Aimee Casteel [mailto:aimee.casteel@rgwconstruction.com]

Sent: Friday, October 30, 2015 2:45 PM

To: estimating@tcpros.net; estimating@theswpppfirm.com; Ferry@DecoPaveCorp.com; flotbc@sbcglobal.net;
forcetraffic@earthlink.net; garyc@krcsafety.com; geckogconstruction@gmail.com; genaro@dominguezandsons.com;
globalroadsealinginc@gmail.com; gwpeoples@aol.com; hd@exarotec.com; hmbpave@sbcglobal.net;
horale@sbcglobal.net; ibsrecoder@aol.com; inesseoane @fcs-ssp.com; info@exbon.com; jack@interwestpacific.com;
jackie@demoorpainting.com; jakiconstructioncompany@gmail.com; jan@spiritroadoils.com; jb.calcon@mac.com;
jcirimele@cirimeleelectric.com; jenn@weldonworks.com; JerryKCCC@yahoo.com; jgates.gei@gmail.com;
iharrisstripingservices@hotmail.com; JJRCONSTRUCTION@AOL.COM; jmoraga@flash.net; INABUILDERSINC@gmail.com;
joev@valverdeconst.com; john@suarezmunoz.com; josie@tdwconstruction.com; juan@baylinecutting.com;
judy@finegradeinc.com; kdcomini@yahoo.com; kdesena@linkzone.com; keaven@kgconcretepumping.com;
kelly.generalengineering@yahoo.com; kevinyip168@yahoo.com; killgoreind@earthlink.net;
KIM@acefencecompany.com; kristina.viado@suulutaag.com; landy@trivalleystriping.com; les@us-concrete.net;
harrison@ pacificutilityconstruction.com; long@ipicorp.us; louis@apbconstruction.com; madams@ahiconstructs.com;
madsteelinc@aol.com; marco@dhrgconcrete.com; maria@interiordemolition.net; MARIAENCISOM@GMAIL.COM
Subject: FW: 2nd Request to Quote: Hwy 580 Soldier Pile Wall : 11/04/15

i e —— e S ——————————
RGW CONSTRUCTION, INC. R G W €C ONSTRUCTI ON I N C

RGW Construction is seeking DBE quotations on the following project:

State Highway in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut
Underpass

Contract No. 04-2G8504

Federal Aid Project No. ACNHP-5801-1(066)E

Engineer Estimate: $5,100,000 — 245 Working Days

Goal: DBE 7%

Bids: November 4™, 2015 @ 2:00 PM
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Unified Certification Program

Back To Querv Form

Search Returned 173 Records

Page 1 of 106

Mon Oct 12 16:22:20 PDT 2015

Query Criteria

District: 04

County: ALAMEDA

Naics Category: 23 Construction

Work Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C1200 CONSTRUCTION
AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE
C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920 STRUCTURE
EXCAVATION C2021 HYDROSEEDING C2030 EROSION CONTROL C2602 AGGREGATE
BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT
CONCRETE DIKE & MISC C4201 GROOVE & GRIND PAVEMENT C4906 CAST-IN-
DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5190 JOINT SEAL -
WATER STOP C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT
STEEL C7200 ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC
C8201 OBJECT MARKER (8320 METAL BEAM GUARD RAILING C8331 CONCRETE
BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED
TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8852 SWPPP Planning
C9606 WATER TRUCK C9609 STREET SWEEPING TRUCK C9632 HAZARDOUS
SUBSTANCE REMOVAL C9774 TRUCKER C9854 PAINTING STRUCTURES C9872 SEWER

CONNECTION
Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

http://www.dot.ca.gov/ucp/QuerySubmit.do

5270
ABSLCONSTRUCTION
29393 PACIFIC ST

HAYWARD
CA
94544

DBE
daryl@abslconstruction.com
LUIS M. ALLENDE

(510)

727-0900

()

(510)

727-0910

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;
20; 21, 22, 23, 24, 25, 26, 27, 28, 29; 30; 31, 32; 33, 34, 35; 36; 37; 38,
39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57;
58;

01; 02; 03; 04, 05; 06; 07; 08; 09; 10; 11; 12;

237310; 238110, 238120; 238910;

10/12/2015



Unified Certification Program

Licenses
Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1

http://www.dot.ca.gov/ucp/QuerySubmit.do

Page 2 of 106

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST
ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601
CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910
GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE
BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND
PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT
PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY
RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB
WALL; C9980 DEMOLITION;

A General Engineering Contractor; B General Building Contractor;

M
HISPANIC
DBE_

219
A C DIKE CO
2788 VENTURE DR.

LINCOLN
CA
95648

DBE

email@acdike.com
GEORGETTE MC CLAIN
(916)

645-7747

()

(916)

645-9618

DEPARTMENT OF TRANSPORTATION
00;

00;

237990; 238110; 238120; 238910;

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930
STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION, C2602
AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING
ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT
CONCRETE DIKE & MISC;

A General Engineering Contractor;

F
CAUCASIAN

40742
A S CONTRACTORS, INC.
5347 COLE ROAD

MARIPOSA

CA
95338

10/12/2015



Unified Certification Program Page 3 of 106

Mailing Zip Code2

Certification Type DBE
EMail deni@sti.com
Contact Name DENI SMITH
Area Code (209)
Phone Number 742-6684
Alt Area Code ()
Alt Phone Number
Fax Area Code (209)
Fax Phone Number 966-2643
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
236115; 236116; 236118; 236210, 236220, 237110; 237120; 237130;
DBE NAICS 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170;

238190; 238350; 238390; 238990; 541620,

ACDBE NAICS

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920
STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970
EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN;
Work Codes C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000
PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER
MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING
CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;

Licenses A General Engineering Contractor; B General Building Contractor;
Trucks

Gender F

Ethnicity CAUCASIAN

CIENNENI= G011 R 10 58 AP, D S o1 SR DBE = | fll
Firm ID o S 32335 I il
Firm/DBA Name A.J. VASCONI GENERAL ENGINEERING

Address Line1 1820 GALINDO STREET, SUITE 275

Address Line2

City CONCORD

State CA

Zip Code1 94520

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail aj@ajvasconi.com

Contact Name ANDREW J. VASCONI

Area Code (925)

Phone Number 691-9400

Alt Area Code ()

Alt Phone Number

Fax Area Code ()

Fax Phone Number

Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)

Counties 01; 03; 04; 05; 06; 07, 09; 10; 11; 17, 20; 21; 22; 23, 27, 28; 29; 31, 34;
35; 38; 39; 41; 43; 44; 45; 48; 49; 50; 51, 52; 57, 58,

Districts 01; 02; 03; 04; 05; 06; 10;

DBE NAICS 237310; 237990, 238110;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;

Licenses A General Engineering Contractor;

Trucks

http://www.dot.ca.gov/ucp/QuerySubmit.do 10/12/2015



Unified Certification Program

Gender
Ethnicity
Firm Type
Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

http://www.dot.ca.gov/ucp/QuerySubmit.do

Page 4 of 106

M
HISPANIC

__DBE

40447
ABRASIVE BLASTING SERVICE
5465 24TH STREET

RIVERSIDE
CA
92509

DBE

dianawinn@abrasiveblastingservice.com; dianawinn@sbcglobal.n
KATHRYN DENISE KINCAID

(951)

683-4692

()

(951)

786-9081

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;
20; 21; 22; 23; 24; 25, 26, 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37, 38;
39;40: 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 52; 53; 54; 55; 56; 57; 58;

01, 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

238990; 332812;

C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT
MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING;
D06 Concrete Related Services; D38 Sand and Water Blasting;

F
CAUCASIAN

~ DBE

37118
ABSOLUTE URETHANE
6614 SOUTH ELM

FRESNO
CA
93706

DBE

carolyn@absoluteurethane.com: neweamil@newemail.com
CAROLYN PLAZA

(559)

241-0160

()

(559)
227-2212

10/12/2015



Unified Certification Program

Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses

Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

http://www.dot.ca.gov/ucp/QuerySubmit.do

Page 5 of 106

CITY OF FRESNO
00;

00;

238160; 238320;

C9837 ROOFING; C9854 PAINTING STRUCTURES;
ASB Asbestos; C33 Painting and Decorating Contractor; C39 Roofing
Contractor;

E
HISPANIC
~iL AR . e

ACCURATE SAWCUTTING
1000 S. KILROY ROAD

TURLOCK
CA
95380

PO BOX 506

TURLOCK
CA
95380

DBE
office@accuratesawcutting.com
MARY MACHADO

(209)

632-5010

()

(209)

632-9241

DEPARTMENT OF TRANSPORTATION

01; 05; 07; 10; 15; 20; 22; 24; 27; 34; 35; 39, 41; 43; 44, 50; 54;
03; 04; 05; 06; 10;

238910;

C1901 ROADWAY EXCAVATION; C7602 SAW CUTTING;
C08 Concrete Contractor; D06 Concrete Related Services;

F
HISPANIC

ADVANCED GEOSOLUTIONS, INC
13 ORCHARD ROAD, SUITE 105

LAKE FOREST

CA
92630

10/12/2015



Unified Certification Program

Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

http://www.dot.ca.gov/ucp/QuerySubmit.do

Page 6 of 106

DBE
jibaez@advgeosolutions.com
JUAN |. BAEZ

(310)

796-9000

()

(310)

796-9001

DEPARTMENT OF TRANSPORTATION

01;07; 10; 15; 19; 21; 27; 28; 30; 33; 36; 37, 38; 40; 42; 44; 49; 56;
04; 05; 06; 07; 08; 11; 12;

238910; 238990;

C1601 CLEARING & GRUBBING: C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730
SAFETY STUDIES;

A General Engineering Contractor; EC Civil Engineer;

M
HISPANIC
R .

39285
AHI CONSTRUCTION, INC.
752 NORTHPORT DRIVE, SUITE H

WEST SACRAMENTO
CA
95691

DBE
madams@ahiconstructs.com
MARK ADAMS

(916)

400-3710

()

(916)
400-3711

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 16; 17; 18; 19; 20; 21;
22, 23; 24, 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40;
41, 42;43;44; 45; 46; 47; 48, 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

236115; 236118; 236220; 238320; 238330;

C8771 Construction Management - Commercial and Institutional
Building Construction; C9801 BUILDING CONSTRUCTION; C9822
CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9830 WALL
COVERING; C9838 CERAMIC TILE; C9840 FLOOR COVERING; C9854
PAINTING STRUCTURES;

A General Engineering Contractor; B General Building Contractor; C15
Flooring and Floor Covering Contractor; C33 Painting and Decorating
Contractor; C54 Tile Contractor (Ceramic and Mosaic);

M

10/12/2015



Unified Certification Program

Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses

Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

http://www.dot.ca.gov/ucp/QuerySubmit.do
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BLACK
DBE o i, ol =

39586
AJS PAINTING AND DECORATING
1325B EVANS AVE.

SAN FRANCISCO
CA
94124

2432 ALDERWOOD DRIVE

ANTIOCH
CA
94509

DBE
paintingajs@aol.com
ALPHONSO RHODES
(415)

505-6978

()

(925)

779-3467

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
01; 38;

04;

238320;

C9854 PAINTING STRUCTURES;

C33 Painting and Decorating Contractor; HIC Home Improvement
Certification;

M
BLACK

21207
ALANIZ CONSTRUCTION COMPANY
7160 STEVENSON BLVD.

FREMONT
CA
94538

DBE

rosy@alanizpaving.com

null JESUS CASTANEDA ALANIZ
(510)

770-5000

()

(510)
770-5070

SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)

01; 05; 07; 28; 38; 41, 43; 44; 48; 49;

10/12/2015



Unified Certification Program

Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2

http://www.dot.ca.gov/ucp/QuerySubmit.do

16345
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04; 05; 10;
237310;

C3910 PAVING ASPHALT (ASPHALT CONCRETE);
A General Engineering Contractor; C12 Earthwork and Paving
Contractor;

M
HISPANIC
DBE

ALERT-O-LITE, INC
2379 S G STREET

FRESNO
CA
93721

P.0. BOX 12224

FRESNO

CA

93777

2224

DBE
debbieh@alertolite.com
DEBBIE HUNSAKER
(559 )

453-2474

()

(559)

453-3250

CITY OF FRESNO

00;

00;

238990; 423610; 423830; 423990; 532412;

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS
SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699
TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290
TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620
ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL;
C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL
PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE,
PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

F
CAUCASIAN

AMERICAN PRECISION BUILDERS
1459 SAN PABLO AVENUE

PINOLE

CA
94564

10/12/2015



Unified Certification Program

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

Page 9 of 106

DBE
louis@apbconstruction.com
LOUIS CHERRY

(510)

827-7684

()

(510)
764-4955
BAY AREA RAPID TRANSIT DISTRICT (BART)

Counties 01; 07; 34; 49; 57;

Districts 03; 04;

DBE NAICS 521152‘12{1)7 236118; 236210; 236220; 237130; 237310; 237990; 238910;

ACDBE NAICS

£1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS

SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT;

Work Codes C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4953
WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE
COLLECTION AND DISPOSAL;

% A General Engineering Contractor; B General Building Contractor; HAZ

Licenses Hazardous Wagte; . «

Trucks

Gender M

Ethnicity BLACK

Fimiype '~ 1o = LLCICh LU DBE . —

Firm ID 33825

Firm/DBA Name AMERICAN STEEL PLACERS, INC.

Address Line1 603 S. ARROWHEAD AVENUE

Address Line2

City SAN BERNARDINO

State CA

Zip Code1 92408

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail Rusty@steelplacers.com

Contact Name RUSSELL ROBERTSON

Area Code (909)

Phone Number 884-6031

Alt Area Code ()

Alt Phone Number

Fax Area Code (909)

Fax Phone Number 433-9150

Agency Name (G?E)ANGELES COUNTY METRO TRANSPORTATION AUTHORITY

Counties 00:

Districts 00;

DBE NAICS 238120,

ACDBE NAICS

Work Codes C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL
SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;

Licenses C50 Reinforcing Steel Contractor;

http://www.dot.ca.gov/ucp/QuerySubmit.do
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Unified Certification Program

Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

http://www.dot.ca.gov/ucp/QuerySubmit.do

M
NATIVE AMERICAN

.

33181
AMG CONSTRUCTION
8908 THERMAL STREET

OAKLAND
CA
94605

DBE
dougblacksher@aol.com
DOUG BLACKSHER
(510)

562-8638

()

(510)

562-4339

BAY AREA RAPID TRANSIT DISTRICT (BART)
01; 07, 21; 38; 39; 41;

04; 10;

236116; 236118; 236210; 236220; 238990; 811310;

Page 10 of 106

C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING &
GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT
(ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801
BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822
CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903

CONSTRUCTION CLEAN UP;

B General Building Contractor; C61 Limited Specialty Confractor; D63

Construction Cleanup;

M
BLACK
DBE
24042
AMLAND CORP

3168 KNIGHTS BRIDGE RD

SAN JOSE
CA
95132

1401 FELIPE AVE

SAN JOSE
CA
95122

DBE
kevinphan@amlandcorp.com
KEVIN BAO PHAN

(408)

929-3949

()

10/12/2015
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Alt Phone Number

Fax Area Code (408)

Fax Phone Number 298-4344

Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties 00;

Districts 00;

DBE NAICS 236210; 237130; 237210; 237310; 238210;

ACDBE NAICS

C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY
PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC
Work Codes TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING
& MARKING: C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801
BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
A General Engineering Contractor; B General Building Contractor; C10

Licenses Electrical Contractor; C27 Landscaping Contractor;
Trucks

Gender M

Ethnicity ASIAN PACIFIC

Fomiype . ecoaaae e DBE vul o1 e oy A
Firm ID ; ' 42891 e ' SRR e .
Firm/DBA Name ANCHOR SINGH PAINTING

Address Line1 3030 BUCHANAN STREET

Address Line2

City SACRAMENTO

State CA

Zip Code1 95833

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail perfectpainter26@yahoo.com
Contact Name ANCHOR SINGH

Area Code (916)

Phone Number 595-1837

Alt Area Code )

Alt Phone Number

Fax Area Code (]

Fax Phone Number

Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03: 04: 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18: 19;
20: 21; 22: 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38;

Counties 30 40: 41. 42 43: 44. 45: 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57;
58;

Districts 01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 238320;

ACDBE NAICS

Work Codes C5900 CLEAN & PAINT STEEL; C9854 PAINTING STRUCTURES;

Licenses C33 Painting and Decorating Contractor;

Trucks

Gender M

Ethnicity ASIAN PACIFIC

Foniype - ot ot s R e b A - uiniaagt

e e e - — =

Firm/DBA Name APADANA ENGINEERING, INC.

Address Line1 5 THOMAS MELLON CIRCLE, SUITE 154

Address Line2

City SAN FRANCISCO

State CA

http://www.dot.ca.gov/ucp/Query Submit.do 10/12/2015



Unified Certification Program Page 12 of 106

Zip Code1 94134
Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail apadanal@sbcglobal.net; sopida@sbcglobal.net
Contact Name SOPIDA SIADAT

Area Code (415)

Phone Number 300-6600

Alt Area Code ()

Alt Phone Number

Fax Area Code (415)

Fax Phone Number 467-7721

Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 00;

Districts 00;

DBE NAICS 237110; 237310; 237990; 531210;

ACDBE NAICS

C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT: C3901
Work Codes ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT: C8773
Construction Management - Highway, Street and Bridge Construction;
HB530 REAL ESTATE AGENTS & MANAGERS;

Licenses A General Engineering Contractor;

Trucks

Gender F

Ethnicity OTHER

Firm Type S S _bee N,
Firm ID 42019

Firm/DBA Name ARCHITECTURAL UNLIMITED BUILDING CO.
Address Line1 11222 LA CIENEGA BLVD. #428

Address Line2

City INGLEWOOD

State CA

Zip Code1 90304

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail RDiaz433@hotmail.com
Contact Name RICHARD DIAZ

Area Code (424)

Phone Number 227-4815

Alt Area Code ()
Alt Phone Number

Fax Area Code (424)

Fax Phone Number 227-4817

Agency Name : ﬁ?E)ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
Counties 00;

Districts 00;

DBE NAICS 238120;

ACDBE NAICS

Work Codes C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES:

http://www.dot.ca.gov/ucp/QuerySubmit.do 10/12/2015



Unified Certification Program

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

http://www.dot.ca.gov/ucp/QuerySubmit.do
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C51 Structural Steel Contractor;

M
HISPANIC
DBE
13602
AUSTIN ENTERPRISE
13421 SNOW ROAD

BAKERSFIELD
CA
93314

PO BOX 81926

BAKERSFIELD
CA
93380

DBE
paustin@austin-enterprise.com
PATTI AUSTIN

(661)

589-1001

£

(661)

589-9509

CITY OF LOS ANGELES
00;

00;

238110; 532412;

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST
ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL
COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040
CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101
PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND
PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE
OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR
BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620
ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC;
C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501
PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907
CONSTRUCTION EQUIPMENT RENTAL;

A General Engineering Contractor; D06 Concrete Related Services;

F
HISPANIC
i

AZ CONSTRUCTION, INC.
727 N. GLENDORA AVENUE

LA PUENTE
CA
91744

DBE

10/12/2015



Unified Certification Program

Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity

Page 14 of 106

KIM@acefencecompany.com
AMERICA TANG

(626 )

333-0727

{9

(626)

333-7843

CITY OF LOS ANGELES
00;

00;

237310; 237990; 238990;

C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR: C8201
OBJECT MARKER; C8320 METAL BEAM GUARD RAILING: C8391
METAL BEAM BARRIER;

A General Engineering Contractor; B General Building Contractor; C13
Fencing Contractor;

F

ASIAN PACIFIC
ORE
39729

AZUL WORKS INC
1555 YOSEMITE AVENUE, SUITE NO. 2

1|
‘\
I
|
1
|
|
i
i
i
1l
I
i
|
I
I
I
{
|
|
|
|

SAN FRANCISCO
CA
94124

DBE

rocio@azulworks.com
SANDRA ROCIO HERNANDEZ
(415)

558-1507

()

(415)

558-1556

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
01; 07; 38; 41;

04;

236220; 237110; 237990; 238110;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE
CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110
CONCRETE SURFACE FINISH; C8773 Construction Management -
Highway, Street and Bridge Construction;

A General Engineering Contractor; B General Building Contractor; C05
Framing and Rough Carpentry Contractor; C08 Concrete Contractor:

F
HISPANIC

http://www.dot.ca.gov/ucp/QuerySubmit.do
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Unified Certification Program

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code

http://www.dot.ca.gov/ucp/QuerySubmit.do

o (OB
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21117
BAY LINE CUTTING & CORING, INC.
1635 FOURTH STREET

BERKELEY
CA
94710

DBE
juan@baylinecutting.com
JUAN ARREGUIN
(510)

527-1000

()

(510)

527-0500

DEPARTMENT OF TRANSPORTATION

01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;
20; 21; 22; 23; 24; 25; 26; 27, 28; 29; 30; 31; 32; 33, 34; 35; 36, 37; 38;
30; 40; 41; 42; 43; 44: 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57,
58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

237310;

C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT
JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE;
C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE
SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT
SEAL - WATER STOP; C7602 SAW CUTTING;

A General Engineering Contractor,

M
HISPANIC

33659
BC SCHMIDT CONSTRUCTION, INC.
P.O. BOX 1557

WILLIAMS
CA
95987

DBE

beschmidt@frontiernet.net |
CARRIE SCHMIDT |
(530)
473-5423
()

(530)

10/12/2015



Unified Certification Program

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

http://www.dot.ca.gov/ucp/QuerySubmit.do
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473-2749

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;
20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38;
39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50: 51; 52; 53; 54; 55; 56; 57;
58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11: 12;

236210; 236220; 238110; 332321; 444190; 488119;

C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER;
C0656 DOORS & FRAMES SUPPLIER; C06857 LUMBER SUPPLIER;
C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING &
GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE
EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB
WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS
ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS;
C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
C9822 CARPENTRY; C9874 HARDWARE (ROUGH): C9876
HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER
BUILDING MATERIALS; 18740 MANAGEMENT & PUBLIC RELATIONS;

B General Building Contractor;

F
CAUCASIAN
DBE

77
BERT W SALAS, INC.
10769 WOODSIDE AVENUE, SUITE 201

SANTEE
CA
92071
3175

DBE

bsalaz@bertsalasinc.com

BOB E. SALAZ

(619)

562-7711

(916)

123-4567

(619)

258-3515

DEPARTMENT OF TRANSPORTATION
00;

00;

237310; 238110; 238120; 238910; 238990;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE
STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB
WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED
CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819
FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140
CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-
ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK

10/12/2015



Unified Certification Program

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses

Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

http://www.dot.ca.gov/ucp/QuerySubmit.do
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- MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980
DEMOLITION;
A General Engineering Contractor;

M
HISPANIC
DBE

38218

BJ WILLIAMS COMPANY, INC
3664 TREFETHEN WAY

SACRAMENTO
CA
95834

DBE

BOBBIE JO WILLIAMS
(916)

359-5055

(=)

(3

DEPARTMENT OF TRANSPORTATION

01; 03; 04; 05; 06; 07; 21; 28; 31, 34, 38; 43; 44, 51; 57, 58;
03; 04; 05; 10;

237110; 237130; 237210; 237310;

C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE),
A General Engineering Contractor; C12 Earthwork and Paving
Contractor;

BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.
11818 FAIRWAY DRIVE

YUCAIPA
CA
92399

DBE
bravopacific@hotmail.com
EDWARD MARMOLEJO
(909)

790-1637

(909 )

915-8391

10/12/2015
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Fax Area Code (3
Fax Phone Number

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY

(MTA)
Counties 00;
Districts 00;
DBE NAICS 236210; 236220; 237110, 237310; 237990; 238110; 238120; 238910;

ACDBE NAICS

C5100 CONCRETE STRUCTURE; C9802 BUILDING

Work Codes CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;
J9530 HOUSING & URBAN DEVELOPMENT:

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type __________DBE .

Firm ID 10544 - e

Firm/DBA Name BUENA VISTA LANDSCAPE, INC

Address Line1 1472 N HARDING ST.

Address Line2

City ORANGE

State CA

Zip Code1 92867

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail b.v.landscape@pacbell.net

Contact Name ANGEL GOMEZ

Area Code (714)

Phone Number 771-2563

Alt Area Code ()

Alt Phone Number

Fax Area Code (714)

Fax Phone Number 771-2569

Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;
20; 21; 22; 23; 24; 25, 26; 27, 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38;

Countios 39; 40; 41; 42; 43; 44; 45; 46; 47, 48; 49; 50; 51; 52; 53; 54; 55: 56; 57
58,
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238910; 561730;
ACDBE NAICS
C0700 CONSTRUCTION STAKING SUPPLIER: C1601 CLEARING &
Work Codes GRUBBING; C1940 DITCHES EXCAVATION: C2000 HIGHWAY
PLANTING; C2020 SOIL AMENDMENTS;
Licenses C27 Landscaping Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type - DBE
Firm ID 30173 BX '
Firm/DBA Name BURKE CONSTRUCTION
Address Line1 4421 TENNESSEE DRIVE
Address Line2
City SHINGLE SPRINGS
State CA
Zip Code1 95682

http://www.dot.ca.gov/ucp/QuerySubmit.do 10/12/2015



Unified Certification Program

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type

P.O. BOX 921
SHINGLE SPRINGS
CA

95682

DBE

Page 19 of 106

EMail burkebid@gmail.com

Contact Name MICHAEL J. BURKE

Area Code (530)

Phone Number 676-1009

Alt Area Code ()

Alt Phone Number

Fax Area Code (530)

Fax Phone Number 672-2411

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 237310; 238110; 238120, 238910; 562910,

ACDBE NAICS

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION,

Work Codes C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL; C9980 DEMOLITION;

Licenses A General Engineering Contractor; HAZ Hazardous Waste;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type et DBE S

Firm ID 41061 -

Firm/DBA Name BWW & COMPANY

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

http://www.dot.ca.gov/ucp/Query Submit.do

301 9TH STREET, SUITE 100

REDLANDS
CA
92374

DBE
b-w-w@live.com
BOBBY W. WILSON
(909)

268-8516

()

(909)
435-0392
DEPARTMENT OF TRANSPORTATION

01: 02; 03; 04; 05; 08; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;
20; 21; 22; 23; 24; 25; 26 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38;
39: 40: 41; 42; 43; 44; 45 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56, 57,

58,

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

236115; 236220, 237110; 237210; 238110; 238910;

10/12/2015
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Work Codes

Licenses

Trucks
Gender
Ethnicity
Firm Type _

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

http://www.dot.ca.gov/ucp/QuerySubmit.do
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C5100 CONCRETE STRUCTURE; C9801 BUILDING
CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
A General Engineering Contractor; B General Building Contractor; C08

Concrete Contractor; C21 Building Moving / Demolition Contractor;

M

BLACK

DBE Al
CAL-CON PUMPING, LLC

1 AVENUE OF THE PALMS AVE., STE 212

SAN FRANCISCO
CA
94130

DBE
jb.calcon@mac.com
JULIE BERRY
(415)

401-9838

()

(415)

401-7664

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
00;

00;

238110;

C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT
CONCRETE);
C08 Concrete Contractor;

F
CAUCASIAN
DBE
33135
CINDY BALES ENGINEERING, INC.
1828 SHADY LANE

BIG BEAR CITY
CA
92314

P. 0. BOX 1600

BIG BEAR CITY

CA

92314

1600

DBE
airbears@balesengineering.com
CINDY BALES

(909)

585-1557

()

10/12/2015
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Alt Phone Number

Fax Area Code (909)
Fax Phone Number 752-7090
Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11, 12; 13; 14, 15; 16; 17; 18; 19;
20; 21; 22; 23; 24, 25, 26; 27, 28, 29, 30; 31, 32; 33, 34, 35; 36, 37, 38,

Counties 30; 40; 41; 42; 43; 44; 45; 46; 47; 48, 49; 50; 51; 52; 53; 54; 55 56; 57;
58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238210;
ACDBE NAICS
1201 : :
Woik Ebilss R%SlDELm’iF['—:(E é:gggﬁt SYSTEM; C8903 ELECTRICAL; C9858
Licenses C10 Electrical Contractor;
Trucks
Gender 3
Ethnicity CAUCASIAN
Firm Type _ . degnaw BRES, | ° ey Lilibe
Firm ID 13624 ST
Firm/DBA Name CIRIMELE ELECTRIC WORKS INC.
Address Line1 607 MARINA WAY SOUTH
Address Line2
City RICHMOND
State CA
Zip Code1 94804
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail jcirimele@cirimeleelectric.com
Contact Name JEAN CIRIMELE
Area Code (510)
Phone Number 620-1150
Alt Area Code ()
Alt Phone Number
Fax Area Code (510)
Fax Phone Number 620-1155
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 07; 21; 23; 27; 28; 34; 38; 41, 43; 44; 48, 49;
Districts 01; 03; 04; 05;
DBE NAICS 238210, 238990; 423610;
ACDBE NAICS
C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC
Work Codes CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060
ELECTRICAL GOODS;
Licenses C10 Electrical Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type _ DBE
Firm ID 33473
Firm/DBA Name CMC TRAFFIC CONTROL SPECIALIST
Address Line1 3450 THIRD STREET, UNIT 3G
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94124

http://www.dot.ca.gov/ucp/QuerySubmit.do 10/12/2015



Unified Certification Program

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses

Trucks
Gender
Ethnicity
Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

http://www.dot.ca.gov/ucp/QuerySubmit.do
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DBE

null CRYSTAL MIKS
(415)

208-1700

()

(415)

206-1711

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
00,

00;

238990;

C1201 TRAFFIC CONTROL SYSTEM;

A General Engineering Contractor; C31 Construction Zone Traffic
Control Contractor;

F
CAUCASIAN
DBE
42591
COLEMAN CONSTRUCTION
85 EAST HIGHWAY 20

UPPERLAKE
CA
95485

P.O. BOX 1020

UPPER LAKE
CA
95485

DBE
tcoleman2009@hotmail.com
TRACY A COLEMAN

(707)

275-9016

()

(707)

275-9025

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18: 19;
20; 21, 22, 23; 24, 25, 26, 27, 28; 29, 30; 31; 32; 33; 34; 35; 36; 37; 38,
Bg; 40; 41, 42; 43; 44; 45, 46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57;
58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

237310; 238910; 484110; 484220;

C1601 CLEARING & GRUBBING; C1910 GRADING; C1920
STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201

10/12/2015
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FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603
TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606
WATER TRUCK ; C9607 END DUMP TRUCK ; C8774 TRUCKER;

C9980 DEMOLITION;

Licenses A Qeneral Engjpeen'ng Contractor; ASB Asbestos; C21 Building
Moving / Demolition Contractor; HAZ Hazardous Waste;

Trucks TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED
TRUCK - 1; WATER TRUCKS - 2;

Gender M

Ethnicity NATIVE AMERICAN

Firm Type - T L Ll .. A e e w__ _ e

Firm ID 43013

Firm/DBA Name CONCRETE LANDSCAPE SERVICES

Address Line1 4862 E. 2ND STREET

Address Line2

City BENICIA

State CA

Zip Code1 94510

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail clsconcrete@pacbell.net

Contact Name RONALD A. DAVIS

Area Code (916)

Phone Number 688-1500

Alt Area Code (707)

Alt Phone Number 280-5545

Fax Area Code (916)

Fax Phone Number 682-1884

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 07; 09; 10; 15; 20; 21; 24; 27; 28; 29; 31; 32; 34; 37; 38; 39; 40; 41;
43; 44; 46; 48; 49; 53; 54; 55; 57; 58;

Districts 02; 03: 04; 05; 06; 10; 11;

DBE NAICS 238110; 561730;

ACDBE NAICS

A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781
Work Codes Landscaping, Tree Services; C2067 LANDSCAPE CARE AND
MAINTEANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110
CONCRETE SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;
B General Building Contractor; C08 Concrete Contractor; C27

Licenses Landscaping Contractor; D49 Tree Service,

Trucks

Gender M

Ethnicity BLACK

L A S el N L W R, _DBE . = BN
Firm ID 31969 o
Firm/DBA Name CONTECH CONCRETE TECHNIQUES, INC

Address Line1 5819 E. HARVARD

Address Line2

City FRESNO

State CA

Zip Code1 93727

Zip Code2

Mailing Address Line1 5819 E. HARVARD

Mailing Address Line2

Mailing City FRESNO

Mailing State CA

Mailing Zip Code1 93727

Mailing Zip Code2

Certification Type DBE

http://www.dot.ca.gov/ucp/QuerySubmit.do 10/12/2015
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EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

http://www.dot.ca.gov/ucp/QuerySubmit.do
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contechg@gmail.com
JIM GARCIA

(559)

251-8818

()

(559)
251-8821

CITY OF FRESNO
00;

00;

238110;

C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE
STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL: C5190
JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301
CONCRETE CURB & SIDEWALK - MISC:

C08 Concrete Contractor;

M
HISPANIC
DBE

36742
CONTRACTOR SERVICES GROUP, INC.
3960 INDUSTRIAL BLVD SUITE 500

WEST SACRAMENTO
CA
95691

P.0. BOX 1505

WEST SACRAMENTO
CA
95691

DBE
shelli@csg-web.com
CHERI THOMAS
(916)

371-7303

()

(866 )

366-6646

DEPARTMENT OF TRANSPORTATION
00;

00;

237310; 237990; 238910; 541611;

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED
BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES
EXCAVATION; C1970 EMBANKMENT CONSTRUCTION: C8700
CONSULTANT, NON ENGINEERING; C8701 BUSINESS
ADMINISTRATION; C8776 Construction Management - Other Heavy and
Civil Construction;

A General Engineering Contractor;

F
CAUCASIAN

10/12/2015



Unified Certification Program

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

http://www.dot.ca.gov/ucp/QuerySubmit.do
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COVARRUBIAS BROTHERS CONSTRUCTION
37369 DEEPWOOD DRIVE

MURRIETA
CA
92562

DBE
covarrubias@aol.com
ABEL COVARRUBIAS
(951)

600-1751

()

(951)

600-4975

CITY OF LOS ANGELES
00;

00;

237110;

6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE
PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C9872 SEWER
CONNECTION,;

C42 Sanitation System Contractor;

M
HISPANIC
DBE

30832
CYBER PROFESSIONAL SOLUTIONS CORP.
3441 MAIN STREET, SUITE 104

CHULA VISTA
CA
91911

3441 MAIN STREET, SUITE 104

CHULA VISTA

CA

91911

5828

DBE
admin@cyberpsc.com
JOAQUIN CAMPOS
(619)

498-4819

)

(609)

498-1060

DEPARTMENT OF TRANSPORTATION

01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;
20: 21: 22; 23: 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37, 38;
30: 40; 41; 42; 43; 44; 45; 48; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57;
58;

10/12/2015



Unified Certification Program

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

http://www.dot.ca.gov/ucp/QuerySubmit.do

37673
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01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
236115; 236116; 236117; 236118; 236210; 238210; 238320; 541519;

C8771 Construction Management - Commercial and Institutional
Building Construction; C9801 BUILDING CONSTRUCTION: C9810
SMALL STRUCTURES; C9846 ADDITIONS, ALTERATIONS OR
REPAIRS; C9854 PAINTING STRUCTURES; C9857 Low Voltage
Electrical Systems; 17378 COMPUTER MAINTENANCE & REPAIR:

CO07 Low Voltage Systems Contractor: C33 Painting and Decorating
Contractor;

M
HISPANIC
DBE
40124
D & D CONCRETE CONSTRUCTION CO
9237 LITTLE CREEK CIRCLE

STOCKTON
CA
95210

DBE
denise7431@yahoo.com
DENISE WILLIAMS
(209)

992-2267

()

()

DEPARTMENT OF TRANSPORTATION

01; 05; 07; 09; 10; 20; 24; 34; 38; 39; 41; 43; 48; 50:
03; 04; 06; 10;

238110; 238120;

C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE
STRUCTURE; C5110 CONCRETE SURFACE FINISH: C5120 FURNISH
PRECAST CONCRETE DECK UNIT:;

C08 Concrete Contractor;

E
BLACK
DBE

D AND B PAINTING COMPANY, INC
8055 COLLINS DRIVE SUITE 201

OAKLAND

CA

94621

8055 COLLINS DRIVE SUITE 201

OAKLAND
CA

10/12/2015
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Mailing State

Mailing Zip Code1 94621

Mailing Zip Code2

Certification Type DBE

EMail derek@dbpaint.com; dbpaint@sbcglobal.net
Contact Name DEREK BARRETT

Area Code (866)

Phone Number 431-9869

Alt Area Code ()
Alt Phone Number

Fax Area Code (510)
Fax Phone Number 633-5753
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01: 07; 09; 21; 27; 28; 29; 31; 34; 38; 41; 43; 44: 48; 49; 57, 58;
Districts 03; 04; 05;
DBE NAICS 238320;
ACDBE NAICS
Work Codes 9854 PAINTING STRUCTURES;
Licenses €33 Painting and Decorating Contractor;
Trucks
Gender M
Ethnicity BLACK
CiAaNNDe. o o . o iRl DBE . i . L
Firm ID 40922 SN :
Firm/DBA Name D-LINE CONSTRUCTORS, INC.
Address Line1 499 EMBARCADERO, SUITE Q
Address Line2
City OAKLAND
State CA
Zip Code1 94606
Zip Code2
Mailing Address Line1 499 EMBARCADERO POST 3 BOX6
Mailing Address Line2
Mailing City OAKLAND
Mailing State CA
Mailing Zip Code1 94606
Mailing Zip Code2
Certification Type DBE
EMail tony@dlineconstructors.com
Contact Name JOSUE PRADA
Area Code (510)
Phone Number 251-6400
Alt Area Code ¢
Alt Phone Number
Fax Area Code (510)
Fax Phone Number 251-6401
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01;19; 37, 38;
Districts 04; 07; 11;
DBE NAICS 236220; 237310; 237990,
ACDBE NAICS
C1531 PLANE ASPHALT CONCRETE; C1910 GRADING; C1970
Work Codes El[\gIZANKMENT CONSTRUCTION; C7041 JACKED WELDED STEEL
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type _ | DBE
Firm ID N i 40039 o S | i )

http://www.dot.ca.gov/ucp/QuerySubmit.do 10/12/2015



Unified Certification Program

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

http://www.dot.ca. gov/ucp/QuerySubmit.do

42226
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D2 PAINTING
6250 COBBLE STONE COURT

APTOS
CA
95003

DBE
deedee@d2painting.com
DOLORES HANSEN
(831)

295-9192

()

()

SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
01; 27; 41; 43; 44:

04; 05;

238320;

C9854 PAINTING STRUCTURES;
C33 Painting and Decorating Contractor;

F
HISPANIC
BBE

DECO PAVE
15535 E. ARROW HIGHWAY #D

IRWINDALE
CA
91706

P. 0. BOX 2084

IRWINDALE
CA
91706

DBE

Ferry@DecoPaveCorp.com

FERRY SOENDJOJO

(626)

337-9580

(626)

384-1550

(626)

480-1557

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
(MTA)

00;

00;

237310; 238990;

10/12/2015



Unified Certification Program

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

http://www.dot.ca.gov/ucp/QuerySubmit.do

_DBE _
41669

Page 29 of 106

C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING

ASPHALT (ASPHALT CONCRETE); D3530 CONSTRUCTION &
RELATED MACHINERY;
A General Engineering Contractor;

M
ASIAN PACIFIC

DEHARO RAMIREZ CORPORATION
1250 MISSOURI STREET, STE 202

SAN FRANCISCO
CA
94107

DBE

marco@dhrgconcrete.com

MARCO RAMIREZ

(415)

552-3504

(408)

799-9952

(415)

552-3505

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
01; 07; 21; 35; 38; 41, 43; 44;

04; 05;

236210; 236220; 238110; 238190; 238910;

C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH;
C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING

CONSTRUCTION; C9802 BUILDING CONSTRUCTION;
B General Building Contractor; C08 Concrete Contractor;

F
HISPANIC

—r

31021
DELTECH ENGINEERING, INC
4913 E. GERDA DRIVE

ANAHEIM
CA
92807

P.O. BOX 6630

ORANGE
CA
92863

DBE
abili@deltechengineeringinc.com
(MR.) EBBITEANGA |. ABILI
(714)

10/12/2015



Unified Certification Program

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

http://www.dot.ca.gov/ucp/QuerySubmit.do

41844

Page 30 of 106

495-9755
()

(714)

384-4594

DEPARTMENT OF TRANSPORTATION

01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56: 57:
03; 04; 05; 06; 07; 08; 10; 11; 12;

237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM;
C3910 PAVING ASPHALT (ASPHALT CONCRETE): C8707
FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632
HAZARDOUS SUBSTANCE REMOVAL: C9869 ASBESTOS
REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION
AND DISPOSAL;

A General Engineering Contractor; HAZ Hazardous Waste:

DEMOOR'S PAINTING, INC.
401 PARK ROAD

QJAl
CA
93023

DBE
jackie@demoorpainting.com
JACKIE DEMOOR

(805)

646-7774

()

(805)

646-9191

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
(MTA)

00;

00;

238320;

C9830 WALL COVERING; C9854 PAINTING STRUCTURES;

F
CAUCASIAN
_BBE

DEXTEROUS CONSTRUCTION
4708 CRENSHAW BLVD. SUITE 203

LOS ANGELES

10/12/2015



Unified Certification Program

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

http://www.dot.ca.gov/ucp/QuerySubmit.do
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CA
90043

DBE

dextersconstruction2@hotmail.com

DEXTER SMITH

(323)

290-1100

(310)

703-9673

(323)

290-1199

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
(MTA)

00;

00;

238110; 238130; 238310; 238320; 238910;

A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE
STRUCTURE:; C5501 STEEL STRUCTURES; C9801 BUILDING
CONSTRUCTION; C9827 DRYWALL CONSTRUCTION;

B General Building Contractor;

DILLARD ENVIRONMENTAL SERVICES
3120 CAMINO DIABLO RD

BYRON
CA
94514

P. 0. BOX 579

BYRON
CA
94514

DBE
patriciad@dillardenv.com
PATRICIA DILLARD
(925)

634-6850

()

(925)

634-6858

DEPARTMENT OF TRANSPORTATION

01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15, 16; 17; 18; 19;
20: 21; 22; 23; 24; 25; 26; 27; 28, 29; 30; 31; 32; 33, 34, 35; 36; 37, 38,
30: 40: 41: 42; 43; 44; 45; 46; 47; 48; 49; 50; 51, 52; 53; 54; 55; 56, 57,
58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

238910; 484110; 562112; 562211,

10/12/2015



Unified Certification Program

Work Codes

Licenses

Trucks

Gender
Ethnicity

Firm Type
Firm ID :
Firm/DBA Name

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity
Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

http://www.dot.ca.gov/ucp/QuerySubmit.do

DB
42154

42619
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C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION:
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING:
C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE
REMOVAL; C9774 TRUCKER; C9980 DEMOLITION: E4954
HAZARDOUS WASTE COLLECTION AND DISPOSAL:

A General Engineering Contractor;

FOR HIRE - 21;

F

CAUCASIAN

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING &
SWEEPING, |
495 N. MARKS

FRESNO
CA
93706

P.0. BOX 975

TULARE
CA
93275

DBE
DAVEtrucksweep@gmail.com
SEAN REED

(559)

370-5756

()

(559)

374-6470

CITY OF FRESNO

00;

00,

238910, 238990; 423310; 423320; 423390; 423810; 423860; 484110;
484121; 484122;

C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND &
GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER: C0652
REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER:
C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining
Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD
RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP
TRUCKING; C9603 TRANSFER DUMP TRUCK: C9604 SUPER 10
DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK :
C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS: C9609
STREET SWEEPING TRUCK; C9774 TRUCKER:

M
NATIVE AMERICAN
DBE

DLD STRUCTURAL BUILDERS & FABRICATORS
2064 FREMONT AVENUE

SOUTH PASADENA

CA
91030

10/12/2015



Unified Certification Program Page 33 of 106

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail |DDominguez6@att.net
Contact Name DONALD DOMINGUEZ
Area Code (626)
Phone Number 831-4958
Alt Area Code )
Alt Phone Number
Fax Area Code ()
Fax Phone Number
Agency Name ( “li?E)ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
Counties 00;
Districts 00;
DBE NAICS 238120; 332323;
ACDBE NAICS
C5100 CONCRETE STRUCTURE; C5501 S EL STR RES;
Work Codes D34700METAL M[.-:ANEUFAC$URLIJP?G; G T
Licenses C51 Structural Steel Contractor,
Trucks
Gender M
Ethnicity HISPANIC
Elrpyiype- #5500 2 ) ShiE PR RLDRE . PR
Firm ID T 40407 o W ' i : v e
Firm/DBA Name DOMINGUEZ & SONS TRUCKING, INC
Address Line1 529 N, 10TH STREET
Address Line2
City SAN JOSE
State CA
Zip Code1 95112
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail genaro@dominguezandsons.com

Contact Name GENARO DOMINGUEZ

Area Code (408)

Phone Number 288-9663

Alt Area Code [

Alt Phone Number

Fax Area Code (408)

Fax Phone Number 275-6762

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01: 07; 09; 21; 27; 28; 34; 38; 41; 43; 44,

Districts 03; 04; 05;

DBE NAICS 238990; 484110; 484220;

ACDBE NAICS

Work Codes 1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS
SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION;

Licenses C12 Earthwork and Paving Contractor, C21 Building Moving / Demolition
Contractor; HAZ Hazardous Waste,

Trucks FOR HIRE - 2; END DUMP TRUCK - 1,

http://www.dot.ca. gov/ucp/QuerySubmit.do 10/12/2015



Unified Certification Program

Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

http://www.dot.ca.gov/ucp/QuerySubmit.do

M
HISPANIC
DBE
38712
DREAMBUILDER CONSTRUCTION CORP
1324 £ LAWSON LN,

PLACENTIA
CA
92870

DBE
alex.singh@dreambuildercorp.com
ANURAG SINGH

(714)

646-3697

)

(714)
646-3698
DEPARTMENT OF TRANSPORTATION

Page 34 of 106

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15 16; 17; 18; 19;
20; 21, 22; 23; 24; 25: 25: 27, 28; 29; 30; 31; 32: 33; 34; 35; 36; 37; 38;
39; 40; 41; 42; 43; 44: 45; 46; 47; 48; 49; 50; 51: 52: 53; 54; 55; 56; 57:

58;

01; 02; 03; 04; 05; 06; 07; 08; 09 10; 11; 12;

237110; 237310; 238110; 238910;

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL
SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING &
GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY
EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT
CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE

CULVERT:
A General Engineering Contractor:

M

ASIAN SUBCONTINENT
DBE

25021

E E ELECTRIC, INC

11127 CALABASH AVENUE

FONTANA
CA
92337

P. Q. BOX 465

MIRA LOMA
CA
91752

DBE
eeelectric@earthlink.net
HENRY ESCAJEDA
(909)

10/12/2015



Unified Certification Program

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type =0
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

http://www.dot.ca. gov/ucp/QuerySubmit.do

WL N
Tt
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829-7818
B,

(909 )

829-0118

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
(MTA)

00;

00;

237130; 238210; 238990; 811310;

C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858
RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY
MANUFACTURING;

B General Building Contractor; C10 Electrical Contractor,

M
HISPANIC

E. GUINN INC.
280 NEWHALL STREET

SAN FRANCISCO
CA
94124

DBE
eguinn55@gmail.com
EDWARD GUINN
(415)

571-9759

()

()

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
00;

00;

237990; 238910; 562112; 562910;

C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953
WASTE COLLECTION AND DISPOSAL;

A General Engineering Contractor;

M
BLACK

E. JASPER WRKG. (DEMO) & TRKG
9326 S. VERMONT AVE.

LOS ANGELES
CA

10/12/2015



Unified Certification Program

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity

Firm Type
== v
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

http://www.dot.ca.gov/ucp/QuerySubmit.do

24176
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90044
11515 S. WILTON PLACE

HAWTHORNE
CA

90250

1902

DBE

null LYNN JASPER
(323)

754-9877

()

(323)

754-8558

CITY OF LOS ANGELES
00;

00;

238910; 484110;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION,;
€1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING;
C9605 FLAT BED TRUCKING; C9774 TRUCKER: C9980 DEMOLITION;

C12 Earthwork and Paving Contractor: C21 Building Moving / Demolition
Contractor;

F
BLACK
~ S Sty
EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE :

REDWOOD CITY
CA

94062

3834

DBE
brooks.curtis@att.net
CURTIS BROOKS
(650)

367-8000

()

(650)

367-8282

DEPARTMENT OF TRANSPORTATION

00;

00;

221119; 237990; 238110; 238120; 238910; 333611; 517110;

10/12/2015



Unified Certification Program

Licenses

Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
FirmID
Firm/DBA Name
Address Line1
Address Line2

http://www.dot.ca.gov/ucp/QuerySubmit.do

_DBE
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Page 37 of 106

1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE
ITEM: C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING;
C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910
PAVING ASPHALT (ASPHALT CONCRETEY); C4010 PORTLAND
CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES;
C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL
EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL &
LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN
ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770
CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL;
9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510
ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS;
E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC
SERVICES; E4930 COMBINATION UTILITY SERVICES;

A General Engineering Contractor; CO07 Low Voltage Systems
Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation
and Air-conditioning Contracto;

M
BLACK
DBE
32383
EAGLE ENVIRONMENTAL CONSTRUCTION
1485 BAYSHORE BLVD., SUITE 374

SAN FRANCISCO
CA
94124

2775 BUTTERS DR.

OAKLAND
CA
94602

DBE

rbatiste@eec-corp.com

RONALD BATISTE

(415)

480-0280

(415)

715-1450

(415)

715-1207

BAY AREA RAPID TRANSIT DISTRICT (BART)
01: 07; 21; 38; 41; 43; 48;

04;

236210; 238320; 238350; 238910; 238990; 562112;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
©1920 STRUCTURE EXCAVATION; C1 930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C8632 HAZARDOUS SUBSTANCE
REMOVAL; C9801 BUILDING CONSTRUCTION; C9810 SMALL
STRUCTURES; C9822 CARPENTRY; 0830 WALL COVERING; C9854
PAINTING STRUCTURES; C9874 HARDWARE (ROUGH); C9876
HARDWARE (FINISH); C9980 DEMOLITION;

A General Engineering Contractor; B General Building Contractor;

M
BLACK

EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION
MANAGEMENT,
4097 TRAIL CREEK ROAD

10/12/2015



Unified Certification Program

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties
Districts

http://www.dot.ca. gov/ucp/QuerySubmit.do
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RIVERSIDE
CA
92505

DBE
reendurthi@earmanagement.com
RAVINDRA PENDURTHI

(951)

324-8060

()

(951)

324-8061

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
(MTA)

00;

00;

236115; 236116; 236220: 237110; 562910;

C1601 CLEARING & GRUBBING: C1901 ROADWAY EXCAVATION:
C1920 STRUCTURE EXCAVATION: C1930 STRUCTURE BACKFILL:
C1940 DITCHES EXCAVATION: C9802 BUILDING CONSTRUCTION;
C9980 DEMOLITION:

A General Engineering Contractor: B General Building Contractor: C08
Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and
Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-
conditioning Contracto: C21 Building Moving / Demolition Contractor; C33
Painting and Decorating Contractor; C36 Plumbing Contractor:

F
OTHER

39646 e e
EDISON CONSTRUCTION, INC.
260 FAIRFAX ROAD

BAKERSFIELD
CA
93307

PO BOX 5305

BAKERSFIELD
CA
93388

DBE
eci@lightspeed.net
CATHY RAMEY
(661)

366-6311

G

(661)

366-0204

DEPARTMENT OF TRANSPORTATION

01; 10; 15; 19; 20; 21; 22; 23; 24; 27: 29; 30, 32; 33; 34; 35; 36; 37: 38;
39; 40; 41, 42; 43; 44; 45; 46; 54; 56

01;02; 03; 04; 05; 06; 07; 08: 10: 11: 12;

10/12/2015
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DBE NAICS 237990; 238910;
ACDBE NAICS
C0651 CONCRETE & CEMENT SUPPLIER; C1801 CLEARING &
Work Codes GRUBBING: C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
A General Engineering Contractor; C21 Buildin Moving / Demolition
Licenses Basiniasie gi g Co tor; C. ding Moving molitio
Trucks
Gender F
Ethnicity NATIVE AMERICAN
f:'irmw]'y‘rge s - - DBE
Firm ID SR AT S = B b 75
Firm/DBA Name EMINENT ELECTRICAL
Address Line1 P O BOX 1045
Address Line2
City SAN MATEO
State CA
Zip Code1 94403
Zip Code2
Mailing Address Line1 420 23RD AVENUE
Mailing Address Line2
Mailing City SAN MATEO
Mailing State CA
Mailing Zip Code1 94403
Mailing Zip Code2
Certification Type DBE
EMail alex@eminentelectrical.com
Contact Name ALEX TONG
Area Code (650 )
Phone Number 245-8879
Alt Area Code ()
Alt Phone Number
Fax Area Code (270)
Fax Phone Number 721-5845
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01; 38; 41; 43;
Districts 04;
DBE NAICS 238210;
ACDBE NAICS
C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL
Work Codes ELECTRICAL; . 5 t
Licenses C10 Electrical Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
FimType . _DBE
Firm ID ' it T 37319 T ] T - ]
Firm/DBA Name ERIC'S BACKHOE SERVICE
Address Line1 4780 MARY HILL ROAD
Address Line2
City ACTON
State CA
Zip Code1 93510
Zip Code2
Mailing Address Line1 P.0. BOX 104
Mailing Address Line2
Mailing City ACTON
Mailing State CA
Mailing Zip Code1 93510
Mailing Zip Code2
Certification Type DBE
EMail serranche@aol.com

http://www.dot.ca.gov/ucp/QuerySubmit‘do 10/12/2015



Unified Certification Program

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity

Firm/DBA Name

http://www.dot.ca. gov/ucp/QuerySubmit.do
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ERIC SERRANO
(861)

965-7976

()

(681)

269-2222

DEPARTMENT OF TRANSPORTATION
01; 19; 30; 33; 36; 42; 56;

04; 05; 07; 08; 12;

238910; 532412;

C1601 CLEARING & GRUBBING: C9903 CONSTRUCTION CLEAN
UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY
EQUIPMENT RENTAL:

C12 Earthwork and Paving Contractor;

M
HISPANIC
DBE

ERNEST B. DEE
7051 BOWLING DRIVE # 104

SACRAMENTO
CA
95823

DBE
ernestdee6@gmail.com
ERNEST B. DEE
(916)

271-0410

()

(916)

691-2127

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 15: 16: 18; 20; 21; 22; 24; 25; 27:
28; 29; 31; 32; 34; 35; 38; 39; 40: 41: 42 43; 44; 45, 46; 47; 48; 49; 50
51, 52, 53; 54; 57; 58;

02; 03; 04; 05; 06; 10;

236220; 237310;

C1920 STRUCTURE EXCAVATION: C1930 STRUCTURE BACKFILL:
C5100 CONCRETE STRUCTURE: C8770 CONSTRUCTION
MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL
STRUCTURES; C9829 RETAINER WALLS;

A General Engineering Contractor: B General Building Contractor;

M
BLACK
DBE -

1_2\9g s s e

ESQUIVEL GRADING & PAVING, INC.
918 INGERSON AVENUE

10/12/2015



Unified Certification Program

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

http://www.dot.ca. gov/ucp/QuerySubmit.do

3575
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SAN FRANCISCO
CA
94124

DBE
yvette@esquivel-gp.com
null RALPH G. ESQUIVEL
(415)

468-5700

()

(415)

468-8108

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
01; 07; 38; 41; 43,

04;

237310; 238910; 238990;

C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3810
PAVING ASPHALT (ASPHALT CONCRETE); C9980 DEMOLITION;

A General Engineering Contractor; C12 Earthwork and Paving
Contractor;

M
HISPANIC

EXARO TECHNOLOGIES CORPORATION
1831 BAYSHORE HWY

BURLINGAME
CA
94010

DBE

hd@exarotec.com
HECTOR DOMINGUEZ
(650)

777-4324

(9

(650)

777-4326

SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
00;

00;

237110: 237120; 237310; 237990; 238190; 238990; 561990,

10/12/20135



Unified Certification Program

ACDBE NAICS

Work Codes
Licenses

Trucks

Gender
Ethnicity

Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender
Ethnicity

Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

http://www.dot.ca. gov/ucp/QuerySubmit.do
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C9632 HAZARDOUS SUBSTANCE REMOVAL; C9904 CORING:
A General Engineering Contractor; C10 Electrical Contractor; C31
Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;

M
HISPANIC
DBE

EXBON DEVELOPMENT, INC.
13432 ACLARE STREET,

CERRITOS
CA
80703

13432 ACLARE STREET,

CERRITOS
CA
90703

DBE
info@exbon.com
JANET LEE
(714)

827-7327

()

(562)

777-1888

CITY OF LOS ANGELES

00;

00;

236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160;
238350, 238390; 238910; 238990;

C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY;
C1901 ROADWAY EXCAVATION: C1910 GRADING; C1920
STRUCTURE EXCAVATION: C1940 DITCHES EXCAVATION; C2065
IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING
CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846
ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;

A General Engineering Contractor; B General Building Contractor; C39
Roofing Contractor;

F
ASIAN PACIFIC
DBE

FANFA, INC.
2401 GRANT AVENUE

SAN LORENZO
CA

94580

1888

10/12/2015



Unified Certification Program

Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID

http://www.dot.ca.gov/ucp/QuerySubmit.do
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DBE
dbgriffin@fanfainc.com
JOSEPH FANFA
(510)

278-8410

£

(510)

278-3095

BAY AREA RAPID TRANSIT DISTRICT (BART)
01: 07; 21; 27; 28; 34; 38; 41; 43; 44; 48; 49; 50;
03; 04; 05; 10;

237310; 238110; 238120; 238910; 238990;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL; C9980 DEMOLITION;

A General Engineering Contractor;

M
HISPANIC

FCS STRIPING, SEALING AND PAVING, INC.
206 THRASHER AVENUE

LIVERMORE
CA
94551

DBE
inesseoane@fcs-ssp.com
INES SEOANE

(925)

373-6205

()

(925)

373-6208

BAY AREA RAPID TRANSIT DISTRICT (BART)

01: 02: 04: 05; 22; 23; 31; 32; 41; 43; 44; 45, 46; 47; 48; 49; 50; 51; 52;
53; 54; 55; 56, 57, 58,

01; 02; 03; 04; 05; 06; 07; 10;

237310, 238110;

C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE;
©3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT
CONCRETE);

C12 Earthwork and Paving Contractor;

M
HISPANIC
Dee

4952

10/12/2015



Unified Certification Program

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

http://www.dot.ca.gov/ucp/QuerySubmit.do
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FINE GRADE EQUIPMENT, INC.
41729 CIELO VISTA DR

PALMDALE
CA
93551

P.O. BOX 2798

LANCASTER
CA
93539

DBE
judy@finegradeinc.com
JUDY JOHNSTON
(661)

949-8788

()

(661)

722-8900

CITY OF LOS ANGELES
00;

00;

237310;

C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING
ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT
RENTAL;

C12 Earthwork and Paving Contractor:

F
NATIVE AMERICAN

FOCON, INC
610 16TH STREET, SUITE 501

OAKLAND
CA
94612

1305 FRANKLIN STREET, SUITE 501

OAKLAND
CA
94612

DBE
mseals@foconinc.com
MICHAEL SEALS
(510)

465-68319

()

(510)

465-6356

DEPARTMENT OF TRANSPORTATION
01; 07; 21; 38; 41; 43; 48;

04;

237310; 238110; 238120; 238910;

10/12/2015
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ACDBE NAICS
C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;

1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;

Work Codes C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL
STRUCTURES;

Licenses A General Engineering Contractor; B General Building Contractor;

Trucks

Gender M

Ethnicity BLACK

FirmType % s gl o3 o DRR \: 7

Firm ID ; 29335 1 o = e

Firm/DBA Name FORCE TRAFFIC CONTROL, INC.

Address Line1 1478-B NORTH BELMONT RD

Address Line2

City EXETER

State CA

Zip Code1 93221

Zip Code2

Mailing Address Line1 P.0. BOX 1107

Mailing Address Line2

Mailing City EXETER

Mailing State CA

Mailing Zip Code1 93221

Mailing Zip Code2

Certification Type DBE

EMail forcetrafic@earthlink.net

Contact Name ROSEMARY STIMPEL

Area Code (559)

Phone Number 594-1062

Alt Area Code ()

Alt Phone Number

Fax Area Code (559)

Fax Phone Number 594-1056

Agency Name DEPARTMENT OF TRANSPORTATION

01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12: 13; 14; 15; 16, 17; 18; 18;

Counties 20: 21: 22: 23; 24; 25, 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40;
41: 42; 43; 44; 45; 46; 47, 48; 49: 50; 51; 52; 53; 54; 55; 56, 57; 58;

Districts 01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;

DBE NAICS 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM;

Licenses C31 Construction Zone Traffic Control Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type BRI SRR T ol ¢ B - B P (L .

Firm ID 14717 1M

Firm/DBA Name FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Address Line1 10096 AHART ROAD

Address Line2

City OROVILLE

State CA

Zip Code1 95966

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE
toni.medina@att.net

http://www.dot.ca.gov/ucp/ QuerySubmit.do 10/12/2015



Unified Certification Program

EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

http://www.dot.ca. gov/ucp/QuerySubmit.do
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FRANK MEDINA
(530)

743-0744

()

(530)

743-9352

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 09; 10: 11: 12; 15; 16; 17; 18; 20; 21; 23: 24
25, 26; 27, 28; 29; 31; 32; 34: 35 38, 39; 40; 41; 42; 43; 44 45; 46: 47
48; 49; 50, 51; 52; 53; 54; 55: 57: 58:

01; 02; 03; 04; 05; 06; 09; 10:

237310; 237990; 238110; 238120; 238910 238990;

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST
ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY
BRIDGE ITEM; C1601 CLEARING & GRUBBING: C1901 ROADWAY
EXCAVATION; C1910 GRADING: C1920 STRUCTURE EXCAVATION:
C1930 STRUCTURE BACKFILL: C1940 DITCHES EXCAVATION; C5501
STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN
STRUCTURE; C5620 ROADSIDE SIGN: C7500 MISC IRON & STEEL
FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR;: C8201
OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331
CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL
STRUCTURES; C9980 DEMOLITION:

A General Engineering Contractor; C13 Fencing Contractor: G31
Construction Zone Traffic Control Contractor;

M
HISPANIC

20381
G. W. PEOPLES CONTRACTING CO., INC.
2011 CRYSTAL DRIVE, SUITE 400

ARLINGTON
VA
22202

DBE
gwpeoples@aol.com
RENEE BANKS
(202)

488-7185

()

(703)

682-6804

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09: 10; 11; 12; 13; 14; 15; 16: 17: 18; 19;
20; 21; 22; 23; 24; 25; 26; 27; 28: 29: 30: 31; 32; 33; 34; 35; 36; 37; 38:
39; 40; 41; 42; 43; 44; 45; 46; 47: 48: 40 50; 51; 52; 53; 54; 55; 56; 57:
58,

01; 02; 03; 04; 05; 06: 07; 08: 09; 10; 11; 12;

237990;

10/12/2015



Unified Certification Program

Work Codes

Licenses
Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type .,
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

http://www.dot.ca.gov/ucp/QuerySubmit.do
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C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;

M
BLACK

GATES ENTERPRISES, INC
6 HUTTON CENTRE DRIVE, SUITE 600

SANTA ANA
CA
92707

6 HUTTON CENTRE DRIVE, SUITE 600
SOUTH METRO AREA

SANTA ANA

CA

92707

DBE

jogates.gei@gmail.com

JOE GATES

(714)

382-6707

(310)

592-5810

(714)

382-6801

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17, 18; 19;
20; 21 22: 23: 24: 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37, 38,
39: 40; 41; 42: 43; 44; 45; 46; 47; 48; 49; 50; 51; 52: 53; 54; 55; 56; 57,
58,

01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

237310; 238910; 532412;

C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT
(ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING;
C9771 TRUCK BROKER,;

C12 Earthwork and Paving Contractor;

GECKO GOLF CONSTRUCTION, INC.
231 MARKET PLACE #243

SAN RAMON
CA
94583

231 MARKET PLACE, #243

SAN RAMON
CA
94583

DBE
geckogconstruction@gmail.com
KEIKO FREDERICK

10/12/2015
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Area Code (925)
Phone Number 548-8723
Alt Area Code ()

Alt Phone Number

Fax Area Code ()

Fax Phone Number

Agency Name DEPARTMENT OF TRANSPORTATION

01; 03; 05; 07; 10; 16; 20; 21; 22; 24; 27; 28; 35; 38; 30: 41: 42; 43: 44;

Counties 48; 49; 50; 54; 55;
Districts 04; 05; 06; 10:
DBE NAICS 115310; 238990; 561730; 562119;
ACDBE NAICS
C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS: C2030
Work Codes EROSION CONTROL; C2065 IRRIGATION SYSTEM: C9867
LANDSCAPING CONTRACTOR:
Licenses C27 Landscaping Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
FimType = DBE . .t S
Firm ID 39433
Firm/DBA Name GENERAL ENGINEERING CONSTRUCTION CO.
Address Line1 755 EL PINTADO ROAD
Address Line2 P. 0. BOX 476
City DANVILLE
State CA
Zip Code1 94526
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail kelly.generalengineering@yahoo.com
Contact Name KELLY ORTIZ
Area Code (925)
Phone Number 768-5329
Alt Area Code £
Alt Phone Number
Fax Area Code ()
Fax Phone Number
Agency Name CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties 01; 07; 21; 27; 28; 34; 38; 41; 43; 48:
Districts 03; 04; 05;
DBE NAICS 238910; 238990; 562112; 562119:
ACDBE NAICS

C1940 DITCHES EXCAVATION; C4010 PORTLAND CEMENT &
Work Codes CONCRETE PAVEMENT; C7301 CONCRETE CURB & SIDEWALK -
MISC; C8000 FENCING CONTRACTOR; E4954 HAZARDOUS WASTE
COLLECTION AND DISPOSAL:

Licenses A General Engineering Contractor; HAZ Hazardous Waste:
Trucks

Gender E

Ethnicity CAUCASIAN

Firm Type S . DbeBE ) . . B
Firm ID 29206

Firm/DBA Name GK CONSTRUCTION

Address Line1 4911 COLISEUM WAY

Address Line2

http://www.dot.ca.gov/ucp/QuerySubmit.do 10/12/2015



Unified Certification Program

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

http://www.dot.ca. gov/ucp/QuerySubmit.do
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OAKLAND
CA
94601

2624 LAKEVIEW DRIVE

SAN LEANDRO
CA
94577

DBE
kevinyip168@yahoo.com
KEVIN YIP

(510)

928-3036

()

(510)

895-3888

DEPARTMENT OF TRANSPORTATION
01; 07; 21; 38; 41; 43; 48;

04,

238120; 238990; 332323,

©8000 FENCING CONTRACTOR,; C8320 METAL BEAM GUARD
RAILING: C8330 METAL RAILING; C8391 METAL BEAM BARRIER;
B General Building Contractor; C13 Fencing Contractor;

M
ASIAN PACIFIC

31176
GLOBAL ROAD SEALING, INC
10832 DOROTHY AVE

GARDEN GROVE
CA
92843

DBE
globalroadsealinginc@gmail.com
TRI LA

(714)

893-0845

)

(714)

893-0945

DEPARTMENT OF TRANSPORTATION
00;

00;

238210; 238910;

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING &
GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE

10/12/2015



Unified Certification Program

Licenses

Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type
Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

http://www.dot.ca.gov/ucp/QuerySubmit.do
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EXCAVATION; C1930 STRUCTURE BACKFILL: C1940 DITCHES
EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT
JOINTS - ROUT & SEAL CRACKS: C4101 PAVEMENT SUBSEALING &
JACKING; C8501 PAVEMENT MARKING: C8608 DETECTOR; C8611
RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
C9980 DEMOLITION;

A General Engineering Contractor; C10 Electrical Contractor; C32
Parking and Highway Improvement Contractor:

M
ASIAN PACIFIC
DBE

GONZALES, SUAREZ & ASSOCIATES, INC.
1036 CORONADO ST.

UPLAND
CA
91786

DBE
dgonzales@gsaeng.com
DIONICIO "DEE" GONZALES
(909)

981-2156

()

(909)
988-9531
LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
(MTA)
00;
00;
236210; 236220; 237990; 238190; 541330; 541618:

C5100 CONCRETE STRUCTURE: C8715 CONSULTANT,
ENGINEERING; C8720 CIVIL ENGINEERING: C8770 CONSTRUCTION
MANAGEMENT; C9802 BUILDING CONSTRUCTION:

A General Engineering Contractor: EC Civil Engineer,

M
HISPANIC
DBE
38176

H & R PLUMBING DRAIN & CLEANING
3990 LA CIMA ROAD

EL SOBRANTE
CA
94803

DBE
horale@sbcglobal.net

10/12/2015



Unified Certification Program

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses

Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

http://www.dot.ca.gov/ucp/QuerySubmit.do
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HORACIO FRANCO
(510)

222-5556

ix)

(510)

222-4627

BAY AREA RAPID TRANSIT DISTRICT (BART)

01;02; 07; 10; 19; 21; 23; 24; 27; 28; 29; 34; 38; 39; 41, 43; 48; 49;
01; 03; 04; 05; 06; 07; 10;

237110; 238220; 238990;

C7191 SEWER MANHOLE; C7405 DRAINAGE PUMPING
EQUIPMENT; C9850 PLUMBING; C9872 SEWER CONNECTION;
D3430 PLUMBING & HEATING, EXCEPT ELECTRIC; E4952
SEWERAGE SYSTEMS;

C36 Plumbing Contractor; C42 Sanitation System Contractor;

M
HISPANIC

HALF MOON BAY GRADING & PAVING
1780 HIGGINS CANYON ROAD

HALF MOON BAY
CA
94019

DBE
hmbpave@sbcglobal.net
GARY GIOVANNONI
(650)

726-3588

()

(650)

726-3582

SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
01; 07; 21; 38; 41, 43; 44,

04; 05,

237310; 238910; 238990;

C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
A General Engineering Contractor; C12 Earthwork and Paving
Contractor;

M

HISPANIC
LN

35158

HERCON COMPANY, INC.

30211 AVENIDA DE LAS BANDERAS, STE 200

RANCHO SANTA MARGARI

10/12/2015



Unified Certification Program

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type
Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

http://www.dot.ca.gov/ucp/QuerySubmit.do
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CA
92688

DBE
ahermnandez@herconcompany.com
ALBERT HERNANDEZ JR.

(949)

766-6770

()

(949)

766-6768

DEPARTMENT OF TRANSPORTATION
00;

00;

237110;

C1701 DEVELOP WATER SUPPLY; C1920 STRUCTURE
EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C7191
SEWER MANHOLE; C8903 ELECTRICAL,

A General Engineering Contractor; ASB Asbestos; B General Building
Contractor; C10 Electrical Contractor; C12 Earthwork and Paving
Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor:
C42 Sanitation System Contractor; HAZ Hazardous Waste;

M
HISPANIC

INDUSTRIAL BATTERY SERVICES
673 ERLANDSON STREET

RICHMOND
CA
94804

DBE
ibsrecoder@aol.com
ELIZABETH RECORDER
(510)

222-7719

()

(510)

412-5988

BAY AREA RAPID TRANSIT DISTRICT (BART)
00;

00;

238210, 441310;

10/12/2015



Unified Certification Program

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

http://www.dot.ca.gov/ucp/QuerySubmit.do
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C1201 TRAFFIC CONTROL SYSTEM; C8%06 AUTO SERVICE; C9858
RESIDENTIAL ELECTRICAL,
C10 Electrical Contractor;

M
HISPANIC

27378 ) 3
INTERIOR DEMOLITION INC
2621 HONOLULU AVE

MONTROSE
CA
91020

DBE
maria@interiordemolition.net
GEORGE MOLINA

(818)

249-4932

()

(818)

249-4937

DEPARTMENT OF TRANSPORTATION

01;03; 07; 10; 12; 13; 14; 15; 17, 19; 21, 22, 24; 27, 28; 29; 30; 31, 36;
40; 43; 54, 56;

01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

238910; 238990;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930
STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980
DEMOLITION;

ASB Asbestos; C12 Earthwork and Paving Contractor; C21 Building
Moving / Demolition Contractor;

FOR HIRE - 4;

M

HISPANIC

12174
INTERWEST PACIFIC, LTD.
990 HIGHLAND DR. STE. 212

SOLANA BEACH
CA
92075

PO BOX 1450
SOLANA BEACH
CA

92075

DBE

jack@interwestpacific.com
JACK NICKOLAISEN

10/12/2015



Unified Certification Program

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

http://www.dot.ca.gov/ucp/QuerySubmit.do
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(858)
259-2062
()

(858)

345-3737

DEPARTMENT OF TRANSPORTATION
00;

00;

237310, 238110; 238120; 238910; 238990;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL,;
C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL; C9980 DEMOLITION;

A General Engineering Contractor; B General Building Contractor; CO7
Low Voltage Systems Contractor;

M
HISPANIC
DBE
36243
IPI CONSTRUCTION

14673 PARTHENIA ST, STE 200

PANORAMA CITY
CA
91402

DBE
long@ipicorp.us
LONG NGUYEN
(818)

786-8433

()

(818)

786-8434

CITY OF LOS ANGELES

01; 19; 30; 33; 36; 37;

04; 07; 08; 11; 12;

236116; 236118; 236210; 236220; 237310; 238320;

C0659 PAINT SUPPLIER; C9801 BUILDING CONSTRUCTION; C9830
WALL COVERING; C9854 PAINTING STRUCTURES;
B General Building Contractor; C33 Painting and Decorating Contractor;

M
ASIAN PACIFIC
DBE

J FRANCIS COMPANY
16197 KRAMERIA AVE

RIVERSIDE

10/12/2015



Unified Certification Program

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Page 55 of 106

CA
92504

DBE
diana@jfranciscompany.com
DIANA HANNA

(951)

776-9100

()

(951)

776-9174

DEPARTMENT OF TRANSPORTATION

01; 07; 08; 10; 15; 19; 30; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43, 44; 56;
01; 03; 04; 05; 06; 07; 08; 10; 11, 12;

238990

C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE

Work Codes SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;

C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING;
C02 Insulation and Accoustical Contractor; C08 Concrete Contractor;

C33 Painting and Decorating Contractor; D06 Concrete Related Services;

Licenses D12 Synthetic Products; D38 Sand and Water Blasting; D51
Waterproofing and Weatherproofing; HIC Home improvement
Certification;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type N e P s JBee i e AT

Firm ID 39353

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts
DBE NAICS

http://www.dot.ca.gov/ucp/QuerySubmit.do

J N A BUILDERS, INC.
3549 EL CAMINITO

LA CRESCENTA
CA
91214

DBE
JNABUILDERSINC@gmail.com
JOSEPH N. ANTONIO

(818)

281-5262

¢)

(818)

248-0013

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
MTA
(01; [)}7; 10; 15; 16; 19; 20; 21; 24; 27; 28; 30; 33; 34; 35; 36; 37; 38, 39;
40; 41; 42; 43; 44; 48; 49; 50, 54; 56;

03; 04, 05; 06; 07; 08; 10; 11; 12;

236116; 236220, 237210; 237310; 237990, 238110; 238910; 541611,

10/12/2015



Unified Certification Program

ACDBE NAICS

Page 56 of 106

C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON

Work Codes ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530
CONSTRUCTION & RELATED MACHINERY;
- A General Engineering Contractor; B General Building Contractor; C08
Licenses Concrete Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type - . DBE o . :
Firm ID 37403 - TR ¥

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

http://www.dot.ca.gov/ucp/QuerySubmit.do

J. MORAGA CONSTRUCTION, INC
2857 BUSINESS PARK WAY

MERCED
CA
95348

DBE
jmoraga@flash.net
JOSE MORAGA
(209)

388-9200

()

(209)

383-6506

CITY OF FRESNO

01; 10; 15; 20; 24; 34, 35; 38; 39; 41; 43; 44; 48; 49; 50; 54; 55;
03; 04; 05; 06; 10;

237110; 237310; 238910;

C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON
ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
A General Engineering Contractor;

M
HISPANIC
088
40008
J.J.R. CONSTRUCTION
1120 NINTH AVENUE

SAN MATEO
CA
94402

DBE
JJRCONSTRUCTION@AOL.COM

10/12/2015



Unified Certification Program

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Page 57 of 106

CARLOS RAPOSO
(650)

343-6109

()

(650)
343-6207
SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB

Counties 01: 07; 21; 27; 38; 39; 41; 43; 44, 47, 48; 49, 50;
Districts 02; 04; 05; 10;

DBE NAICS 237310; 237990; 238910; 238990;

ACDBE NAICS

Work Codes C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses A General Engineering Contractor,

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE - NI vre S -
Firm ID 39540

Firm/DBA Name JAKI CONSTRUCTION COMPANY

Address Line1 1217 WASHINGTON AVENUE, SUITE 158
Address Line2

City SAN LEANDRO

State CA

Zip Code1 94577

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

1217 WASINGTON AVE

OAKLAND
CA
94603

DBE
jakiconstructioncompany@gmail.com
EARL WILLIAMS

(510)

568-2560

()

(510)
568-5236
BAY AREA RAPID TRANSIT DISTRICT (BART)

Counties 01; 07; 38; 41; 48;

Districts 04;

DBE NAICS 236115; 236118; 238110; 238190; 238910,

ACDBE NAICS

C0651 CONCRETE & CEMENT SUPPLIER; C2800 CONCRETE BASE;

Work Codes €5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB &
SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9802
BUILDING CONSTRUCTION; C9980 DEMOLITION;

Licenses B General Building Contractor; C08 Concrete Contractor; C21 Building
Moving / Demolition Contractor;

Trucks

Gender M

Ethnicity BLACK

Firm Type mhe, pRE s =0 IR 35

Firm ID 41422

Firm/DBA Name JARELL HARRIS STRIPING SERVICES

Address Line1
Address Line2

City

http://www.dot.ca.gov/ucp/Query Submit.do

1120 EATON AVENUE #11

SAN CARLOS

10/12/2015



Unified Certification Program

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

http://www.dot.ca.gov/ucp/QuerySubmit.do
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CA
94070

DBE
jharrisstripingservices@hotmail.com
JARELL HARRIS

(650)

832-1171

()

(650)

832-1736

SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
01; 07; 21; 38; 41, 43; 44,

04; 05;

237310 Striping and pavement marking;

C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING: C8406
PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT
MARKING;

C32 Parking and Highway Improvement Contractor:

M
BLACK
pon o
K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353

ROSEVILLE
CA
95661

DBE
keaven@kgconcretepumping.com
HERMAN (KEAVEN) GUILLORY
(916)

539-6652

(916)

216-1623

(866 )

878-2769

DEPARTMENT OF TRANSPORTATION
00;

00;

238110; 484220;

C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE:
C08 Concrete Contractor;

10/12/2015



Unified Certification Program Page 59 of 106

Licenses

Trucks

Gender M

Ethnicity BLACK

T R U L R B e bid.
Firm ID 447

Firm/DBA Name K R C SAFETY CO. INC.
Address Line1 7821 WEST SUNNYVIEW
Address Line2

City VISALIA

State CA

Zip Code1 93291

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail garyc@kresafety.com
Contact Name GARY CASTRO
Area Code (559)
Phone Number 732-0393
Alt Area Code )
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 732-2684
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990;
DBE NAICS 484110; 532412; 541430; 541490; 541850, 541890,
ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS
SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC
CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522
RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL;
C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT
REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE

Work Codes PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE;
C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL
MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD
RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC
TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING
& MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED
TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT

RENTAL;

S A General Engineering Contractor; C31 Construction Zone Traffic
Licenses Control Contragtor; :
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type " DBE SRl O A (s 1" e
Firm ID 30847
Firm/DBA Name KERN COUNTY CUSTOM CONCRETE
Address Line1 4916 COLLEGE AVE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93306
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

http://www.dot.ca.gov/ucp/QuerySubmit.do 10/12/2015



Unified Certification Program

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

http://www.dot.ca.gov/ucp/QuerySubmit.do
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DBE

JermyKCCC@yahoo.com

MR. JERRY M. FUENTEZ

(661)

872-4602

(661)

865-7465

(661)

325-5590

DEPARTMENT OF TRANSPORTATION
00;

00;

238110; 238120, 238990; 327390;

C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE
CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-
PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE
STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH
PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST
CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL: C5501
STEEL STRUCTURES; C5570 STEEL CRIB WALL: C7301 CONCRETE
CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER: D3460
METAL FORGINGS & STAMPINGS;

CO08 Concrete Contractor;

M
HISPANIC

KILLGORE INDUSTRIES
909 MARINA VILLAGE PARKWAY, #197

ALAMEDA
CA
94501

DBE
killgoreind@earthlink.net
KEITH KILLGORE
(510)

715-4863

()

(510)

548-3981

BAY AREA RAPID TRANSIT DISTRICT (BART)
01; 07; 21; 38; 41, 43, 48,

04;

238110, 238120; 238910; 238990; 532412;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION:
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
€1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570

10/12/2015



Unified Certification Program

Licenses
Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Ait Phone Number
Fax Area Code

Fax Phone Number
Agency Name
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STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL;
C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
A General Engineering Contractor;

M
NATIVE AMERICAN
il
40497
KIONA LANDSCAPING
3889 F STREET, APT 2

EUREKA
CA
95503

P.O. BOX 5138

ARCATA
CA
95518

DBE
egruetzmacherjr@gmail.com
ERNIE GRUETZMACHER JR.
(707)

616-4340

()

()

DEPARTMENT OF TRANSPORTATION
01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; 17, 18; 20; 21, 22; 23; 25, 27,

Goudpas 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 10;

DBE NAICS 238990, 561730;

ACDBE NAICS

Work Codes C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000
FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;

Licenses C13 Fencing Contractor; C27 Landscaping Contractor;

Trucks

Gender M

Ethniclty NATIVE AMERICAN

Firm Type i - e 2 e bt

I?lwr-I:n Ib—____ s E 39322 N h =i ; wl

Firm/DBA Name LA FIRMA INC.

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

http://www.dot.ca.gov/ucp/QuerySubmit.do

715 RIDGE ROAD

NIPOMO
CA
93444

DBE
estimating@theswpppfirm.com
VICENTE C. BRAVO

(805)

748-8576

()

10/12/2015



Unified Certification Program

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type _
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

http://www.dot.ca.gov/ucp/QuerySubmit.do
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(805)

929-0501

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;
20; 21; 22; 23; 24; 25; 26, 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38;
39; 40; 41; 42; 43; 44; 45; 46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57;
58;

01; 02; 03; 04; 05, 06; 07; 08; 09; 10; 11; 12;

238990; 541620;

C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700
CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
B General Building Contractor; D64 Nonspecialized;

M
NATIVE AMERICAN

31286
LNA CONCRETE STRUCTURES, INC.
15455 TERN STREET

CHINO HILLS
CA
91709

DBE
agarcialna@aol.com
HELIODORO GARCIA
(909)

393-1493

()

(909)

393-9363

CITY OF LOS ANGELES

00;

00;

237310; 238110, 238120, 238990,

C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT
CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

A General Engineering Contractor;

M
HISPANIC

LOWERS WELDING & FABRICATION, INC.
10847 PAINTER AVENUE

SANTA FE SPRINGS

CA
90670

10/12/2015



Unified Certification Program

Zip Code2
Mailing Address Line1
Mailing Address Line2

Page 63 of 106

P. O. BOX 2985

Mailing City SANTA FE SPRINGS
Mailing State CA
Mailing Zip Code1 90670
Mailing Zip Code2
Certification Type DBE
EMail ddavis@lowerswelding.com
Contact Name DAWN DAVIS
Area Code (562)
Phone Number 946-4521
Alt Area Code (562)
Alt Phone Number 824-3365
Fax Area Code (562 )
Fax Phone Number 903-0116
Agency Name (ML(_I?E)ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
Counties 00;
Districts 00;
DBE NAICS 238120, 238990; 332710;
ACDBE NAICS
T ' :
Work Godes R ST s i T
Licenses C60 Welding Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type o ) pogaaBBE S - s ...
Firm ID 1 F Ta 30736 ny - ¢ - OTARE

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

http://www.dot.ca.gov/ucp/QuerySubmit.do

M & S ENVIRONMENTAL LANDSCAPES, INC
12192 MACS ROAD

REDDING
CA
96003

DBE

shelley@mandsenviro.com; michael@mandsenviro.com

MICHAEL A. SMITH

(530)

241-1418

(530)

941-1631

(530)

241-9647

DEPARTMENT OF TRANSPORTATION

01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21, 23; 25; 27, 28; 289; 31;
32; 34; 38; 45, 46; 47; 48, 49; 51, 52; 53; 57; 58,

01; 02; 03; 04; 05; 10;

238910, 561730;

C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY
PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING;
C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066
TEMPORARY EROSION CONTROL;

10/12/2015



Unified Certification Program

Licenses
Trucks

Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1

http://www.dot.ca.gov/ucp/QuerySubmit.do
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C27 Landscaping Contractor;

M
HISPANIC
DBE

41307

M J AVILA COMPANY, INC.
7258 W. RIALTO

FRESNO
CA
93723

DBE
brucej@mjavila.com
MARY JO AVILA
(559)

846-7601

()

(559)

846-7610

CITY OF FRESNO

01; 03; 05; 10; 15; 16; 20; 21; 22; 24; 27; 28; 34; 35; 38; 39; 41; 43; 44;
48, 50; 54, 55,

03; 04; 05; 06; 10;

236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990;
238910; 238990; 423320; 423390; 532412,

C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER;
C0651 CONCRETE & CEMENT SUPPLIER; C0870 PIPE SUPPLIER;
C0871 Draining Systems Supplier; C0672 Storm Water Systems Supplier;
C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE
SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE;
C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL
STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB &
SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL
STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908
HEAVY EQUIPMENT RENTAL; D3610 ELECTRIC DISTRIBUTION
EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION
UTILITY SERVICES; F5090 MISC DURABLE GOOQDS;

A General Engineering Contractor; B General Building Contractor;

F
HISPANIC
DBE
34829
M. HERNANDEZ CONSTRUCTION INC
850 RANKIN STREET

SAN FRANCISCO
CA
94124

10/12/2015



Unified Certification Program

Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

Page 65 of 106

DBE
mariano@hernandez-engineering.com
MARIANO HERNANDEZ

(415)

824-4731

()

(415)
824-4696
SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

Counties 01; 07; 21, 28; 38; 41, 43; 44, 48, 49;
Districts 04; 05;
DBE NAICS 236220; 237110; 238110; 561990;
ACDBE NAICS
C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING

Work Codes CONSTRUCTION;

4 A General Engineering Contractor; C31 Construction Zone Traffic
Licenses Control Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type . DBE_ o
FimID = T 42253 1wl

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity

http://www.dot.ca.gov/ucp/QuerySubmit.do

MACHADO & SONS CONSTRUCTION, INC
1000 S. KILROY ROAD

TURLOCK
CA
95380

DBE
mike@machadoandsons.com
MICHAEL MACHADO

(209)

632-5260

()

(209)

632-3963

DEPARTMENT OF TRANSPORTATION

01; 05; 07; 10; 15; 20; 22; 24; 27, 34, 35; 39, 41, 43; 44, 50; 54,
03; 04; 05; 06; 10;

237120; 237130; 237990, 238110; 238190; 238910;

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930
STRUCTURE BACKFILL; C3901 ASPHALT CONCRETE; C5100
CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB &
SIDEWALK - MISC;

B General Building Contractor; C08 Concrete Contractor; C12 Earthwork
and Paving Contractor; D06 Concrete Related Services; D30 Pile Driving /
Pressure Foundation Jacking;

M
HISPANIC

10/12/2015



Unified Certification Program

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

Agency Name
Counties

http://www.dot.ca.gov/ucp/QuerySubmit.do
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34508
MAD STEEL INC.
277 WEST ALLEN AVENUE

SAN DIMAS
CA
91773

DBE
madsteelinc@aol.com
ALBERT DOMINGUEZ
(909)

592-3443

()

(909)
394.0724

CITY OF LOS ANGELES
00;

00;

238120; 238990;

C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND
WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING
STEEL,; C9829 RETAINER WALLS;

C50 Reinforcing Steel Contractor;

M
HISPANIC
OBE

40338
MAID FAST
440 CHAMBERS ST. #104

EL CAJON
CA
92020

DBE
SCOTTMARRONE@MAID-FAST.COM
RENATO MARRONE

(619)

749-6116

()

(619)

749-6116

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
(MTA)

00;

10/12/2015



Unified Certification Program

Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

00;
238320; 561720,

Page 67 of 106

C9854 PAINTING STRUCTURES; 17341 JANITORIAL SERVICES;

M
HISPANIC

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

http://www.dot.ca.gov/ucp/QuerySubmit.do

37823

MARISCAL PAINTING, INC.
345 S. MONTE VISTA AVENUE,

COVINA
CA
91723

DBE
mariscaldutchpainting@hotmail.com
JESUS MARISCAL

(626)

331-2304

()

(626)
331-2560

CITY OF LOS ANGELES
00;

00;

238320;

C9854 PAINTING STRUCTURES;
C33 Painting and Decorating Contractor,;

M
HISPANIC
DBE

38167

MASTERPIECE PAINTING, INC.,
3542 FRUITVALE AVENUE, #120

OAKLAND
CA
94602

DBE
mppainting1@yahoo.com
TERRACE JOHNSON

10/12/2015



Unified Certification Program

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses

Trucks
Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

http://www.dot.ca.gov/ucp/QuerySubmit.do
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(510)

531-5494

(510)

435-3137

(510)

832-1700

BAY AREA RAPID TRANSIT DISTRICT (BART)
01;07; 09; 21; 38; 43;

03, 04,

238320;

C9854 PAINTING STRUCTURES;
C33 Painting and Decorating Contractor;

M
BLACK

MAXIMUM METAL WORKS LLC
1262 EAST 87TH PLACE

LOS ANGELES
CA
90002

DBE
maximumironworks@yahoo.com
ROSHAWN HEISSER

(323)

426-1493

¢}

(323)

487-5480

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
(MTA)

01; 04; 07; 10; 12; 13; 15; 19; 20, 22; 24, 27; 30; 33; 46; 48, 49; 54; 56;
58,

01, 03; 04, 05; 06, 07; 08, 10; 11; 12;

238110; 238120; 238990;

C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;
C51 Structural Steel Contractor; C61 Limited Specialty Contractor; D24
Metal Products;

M
BLACK
DBE

e
MC CULLOUGH CONSTRUCTION INC
57 ALDERGROVE ROAD

ARCATA
CA
95521

10/12/2015



Unified Certification Program

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

http://www.dot.ca.gov/ucp/QuerySubmit.do
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57 ALDERGROVE RD

ARCATA
CA
95521

DBE
denamccullough@mecculloughconstructioninc.com
MACKY MCCULLOUGH

(707)

825-1014

¢)

(707)

825-1769

DEPARTMENT OF TRANSPORTATION

00;

00;

212321; 221310; 237310, 237990; 238120; 238910; 532412; 541330;
561730;

B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM;
C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601
CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901
ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501
STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907
CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT
RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970
IRRIGATION SYSTEMS;

A General Engineering Contractor; C27 Landscaping Contractor;

M
NATIVE AMERICAN

2165 FRANCISCO BOULEVARD, #Al

SAN RAFAEL
CA
94901

DBE
c.martinez@metco-usa.com
CHRISTOPHER MARTINEZ
(415)

455-9922

&)

(415)
455-9960

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
00;

00;

221119; 238210; 238990; 423610; 561621;

10/12/2015



—

Unified Certification Program

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1

http://www.dot.ca.gov/ucp/QuerySubmit.do

_DEE
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C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC
CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING;
C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT
INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707
FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720
CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL
ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL
ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820
TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC
SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060
ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES;
17370 COMPUTER & DATA PROCESSING SERVICES; 17371
COMPUTER PROGRAMMING; 17382 SECURITY SYSTEMS
SERVICES; 18740 MANAGEMENT & PUBLIC RELATIONS;

C10 Electrical Contractor;

M
HISPANIC
DBE
34815
MIDWEST BUILDING SUPPLIES, INC.
15719 DALE STREET, SUITEB

DETROIT
MI
48223

P.O. BOX 85524

WESTLAND
Mi
48185

DBE
elmerdx@aol.com
ELMER H. DIXON
EA13)

592-4989

()

()

DEPARTMENT OF TRANSPORTATION
00;

00;

238150; 238320;

C8904 GLASS INSTALLATION FOR RAIL CARS; C9854 PAINTING
STRUCTURES; F5230 PAINT, GLASS, & WALLPAPER STORES;
C17 Glazing Contractor; C33 Painting and Decorating Contractor;

M
BLACK

4830
MLE ENVIRONMENTAL TECHNOLOGIES, INC.
11511 RAGUSA DRIVE

RANCHO CUCAMONGA
CA
91701

P.O. BOX 4606

10/12/2015



Unified Certification Program

Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

http://www.dot.ca.gov/ucp/QuerySubmit.do

EVTY
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RANCHO CUCAMONGA
CA
91729

DBE
vmuniz@charter.net
VICTOR MUNIZ
(909)

989-7191

()

(909)

989-4791

CITY OF LOS ANGELES

00;

00;

236220; 541330; 541620; 541690; 562910;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON
ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954
HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510
ENVIRONMENTAL QUALITY;

A General Engineering Contractor; ASB Asbestos; B General Building
Contractor; C21 Building Moving / Demolition Contractor, HAZ Hazardous
Waste;

M
HISPANIC
DBE

MORALES CONTRACTING SERVICES
5031 CALMVIEW STREET

BALDWIN PARK
CA
91706

DBE
tmorales@moralescontracting.com
ANTONIO MORALES

(626)

856-3646

G

(626)

856-3648

DEPARTMENT OF TRANSPORTATION
00;

00;

236210, 238990;

C5100 CONCRETE STRUCTURE; C9801 BUILDING
CONSTRUCTION;

10/12/2015



Unified Certification Program
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Licenses B General Building Contractor; D06 Concrete Related Services:
Trucks

Gender M

Ethnicity HISPANIC

Firm Type . DBE N SIS [y ¢ ¢
Firm ID 7972

Firm/DBA Name MOTHERLODE CONCRETE CONSTRUCTION

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type
Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

http://www.dot.ca.gov/ucp/QuerySubmit.do

90 GOLD DUST TRAIL

SUTTER CREEK
CA
95685

P.O. BOX 951

SUTTER CREEK
CA
95685

DBE
motherlodeconcrete@att.net
GLENN FOSTER, JR.
(209)

223-2663

()

(209)

267-1887

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 09; 20; 21; 28; 34; 51: 55; 58;
03; 04; 06; 10;

238110; 238120; 238910;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C€1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C5110 CONCRETE SURFACE FINISH:
C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980
DEMOLITION;

C08 Concrete Contractor; C12 Earthwork and Paving Contractor;

M
NATIVE AMERICAN
DBE

42893
NACC, INC
1707 SUSAN DRIVE

ARLINGTON
X
76010

DBE
contact@naccservices.com
PAUL WIGGINS

(817)

276-2388

(217)

10/12/2015



Unified Certification Program

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Page 73 of 106

385-0725

(817)

276-1131

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14, 15; 16; 17; 18; 19;
20; 21; 22; 23; 24; 25; 26; 27; 28, 29; 30; 31; 32; 33; 34; 35; 36; 37; 38;
30; 40; 41; 42; 43; 44; 45; 46; 47, 48, 49; 50; 51, 52; 53; 54, 55, 56; 57;
58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

236220; 237990, 238320, 333318; 541512; 541614,

C5900 CLEAN & PAINT STEEL; [7373 INTEGRATED SYSTEMS &

Work Codes CAD/CAM SYSTEMS;
Licenses NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
Trucks

Gender M

Ethnicity BLACK

Firm Type ] BLTR | S DBE .

Firm ID 35955

Firm/DBA Name NEWLAND ENTITIES, INC
Address Line1 500 OLIVE STREET
Address Line2

City MARYSVILLE

State CA

Zip Code1 95901

Zip Code2

Mailing Address Line1 PO BOX 3102

Mailing Address Line2

Mailing City YUBA CITY

Mailing State CA

Mailing Zip Code1 95992

Mailing Zip Code2

Certification Type DBE

EMail rcervantes@newlandentities.com
Contact Name ROBERT CERVANTES
Area Code (530)

Phone Number 755-1178

Alt Area Code ()

Alt Phone Number

Fax Area Code (530)

Fax Phone Number 674-0756

Agency Name
Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

http://www.dot.ca.gov/ucp/QuerySubmit.do

on
BTN

DEPARTMENT OF TRANSPORTATION

01: 03; 04; 05; 06; 07; 08; 09; 10; 13; 14; 15; 16; 18; 19; 20; 21; 22, 23,
24 27; 28; 29; 31, 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44, 48, 49; 51,
54: 85; 56; 57; 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11,

237110; 237130; 237310; 237990; 238910;

C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION;
C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860
WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;

A General Engineering Contractor;

M
HISPANIC

NIELSON CONSTRUCTION
147 CAMINO ORUGA

NAPA
CA

10/12/2015



Unified Certification Program

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

http://www.dot.ca.gov/ucp/QuerySubmit.do
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94558

DBE
dnielson@nielsoninc.com
DIANN NIELSON

(707)

253-8774

()

(707)

253-0131

BAY AREA RAPID TRANSIT DISTRICT (BART)

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 14; 15; 16; 17; 18; 20; 21;
22, 23; 24, 25, 26; 27, 28; 29; 31; 32; 34; 38; 39; 40; 41; 43; 44, 45; 46;
47, 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;

01; 02; 03; 04; 05; 06; 09; 10;

237310; 238910; 238990,

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

A General Engineering Contractor;

F

CAUCASIAN
bBE 0000000
34182

NOR-CAL PUMP & WELL DRILLING, INC.
1325 BARRY ROAD

YUBA CITY
CA
95993

1325 BARRY ROAD

YUBA CITY
CA
95993

DBE
norcalpump@yahoo.com
HEER HARKRISHAN
(530)

674-5861

()

(530)

674-1525

DEPARTMENT OF TRANSPORTATION
00;

00;

237110; 238110; 238220; 238910;

10/12/2015



Unified Certification Program

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

http://www.dot.ca.gov/ucp/QuerySubmit.do
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C19820 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION;
C57 Well Drilling Contractor; D21 Machinery and Pumps;

M
ASIAN SUBCONTINENT
i

NORCAL GENERAL CONSTRUCTION CORP
1950 MAJESTIC COURT

SAN JOSE
CA
95132

1950 MAJESTIC COURT

SAN JOSE
CA
95132

DBE
norcalgeneralconstruction@yahoo.com
KENNY PHAN

(408)

886-0335

()

(408)

969-1650

SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
01; 07; 10; 16; 24; 27, 28; 34; 38; 40; 41; 42; 43; 44, 48; 49,

03; 04; 05; 06; 10;

236115; 237310; 238120, 238210; 541330; 561730;

C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL &
LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL
STRUCTURES; C9858 RESIDENTIAL ELECTRICAL,;

A General Engineering Contractor; C10 Electrical Contractor;

M
ASIAN PACIFIC

NORTH AMERICAN FENCE & RAILING INC.
515 23RD AVENUE

OAKLAND
CA
94606

DBE
kdcomini@yahoo.com
KIRA COMINI

(510)

436-0755

()

10/12/2015



Unified Certification Program

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity
Firm Type
Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

http://www.dot.ca.gov/ucp/QuerySubmit.do

31112

~ DBE

Page 76 of 106

(510)

534-5406

BAY AREA RAPID TRANSIT DISTRICT (BART)
01; 07; 27; 28; 38; 41, 43; 44; 49;

04; 05;

238990;

C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING;
C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391
METAL BEAM BARRIER;

C13 Fencing Contractor;

F
CAUCASIAN
_DEE

OLIVAS VALDEZ INC.
4001 MAIN ST. #309

VANCOUVER
WA
98663

P.O. BOX 249

LA CENTER
WA
98629

DBE

folivas@olivasvaldez.com; jarauz@olivasvaldez.com
ROBERT VALDEZ

(360)

225-7900

(]

(360)

225-6400

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
(MTA)

00;

00;

237110; 237310; 237990; 238110;

C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;
C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION
MANAGEMENT;

A General Engineering Contractor; EC Civil Engineer; EM Mechanical
Engineer ;

M
HISPANIC

35200
OLIVER TRANSBAY CONSTRUCTION INC
1485 BAYSHORE BOULEVARD SUITE B145-421

SAN FRANCISCO

CA
94124

10/12/2015



Unified Certification Program

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses

http://www.dot.ca.gov/ucp/QuerySubmit.do

24284

Page 77 of 106

DBE
flotbc@sbcglobal.net
FRANK OLIVER
(415)

330-0904

()

(415)

330-0934

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

01; 03; 05; 07; 10; 16; 20; 21; 22; 24; 27; 28; 35; 39; 41; 43; 44; 48; 49;
50; 54; 55;

04; 05; 06; 10;

236210; 237990; 238910; 562112,

C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING
CONSTRUCTION; C9980 DEMOLITION;

A General Engineering Contractor; B General Building Contractor; C21
Building Moving / Demolition Contractor; HAZ Hazardous Waste;

M
BLACK
DBE __

OLYMPIC PAINTING
5294 SOUTH MONTECITO DRIVE

CONCORD
CA
94521

DBE
olympicpainting@mail.com
MARIA MIHALAS

(925)

356-0256

()

(925)

356-0256

DEPARTMENT OF TRANSPORTATION
01; 07; 21; 28; 34; 38; 41; 43; 48, 49; 57;
03; 04;

238320;

C9830 WALL COVERING; C9854 PAINTING STRUCTURES;
C33 Painting and Decorating Contractor;

10/12/2015



Unified Certification Program

Trucks
Gender
Ethnicity
Firm Type
Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type
Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

http://www.dot.ca.gov/ucp/QuerySubmit.do

-
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F

CAUCASIAN
bBE
40678
ON THE LEVEL CONCRETE
1485 BAYSHORE BLVD #317

SAN FRANCISCO
CA
94124

1485 BAYSHORE BLVD. #122

SAN FRANCISCO
CA
94124

DBE
onthelevelconcrete@yahoo.com
ERIC JONES

(415)

407-3695

()

(415)
349-4489

BAY AREA RAPID TRANSIT DISTRICT (BART)
01; 07; 21; 28; 31; 34; 38; 41; 48; 49;

03; 04;

238110; 238140;

C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE
STRUCTURE; C8331 CONCRETE BARRIER;
C08 Concrete Contractor;

M
BLACK

27179

P. A. WILSON, INC.

9485 LA CUESTA DR

LA MESA

CA

91941

3131 INDIAN MILLS
JAMUL

CA

91935

DBE
pawilsoninc@gmail.com
PATRICK ALLEN WILSON
()

)

)

DEPARTMENT OF TRANSPORTATION

10/12/2015



Unified Certification Program

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity
Firm Type

Page 79 of 106

00;
00;
236210; 237110; 237120; 238110; 238120; 238910;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952
SEWERAGE SYSTEMS;

A General Engineering Contractor; B General Building Contractor; C09
Drywall Contractor; C33 Painting and Decorating Contractor; D12
Synthetic Products;

M
NATIVE AMERICAN
DBE_

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

42221
PACHECOS GOLDEN PAINTING, INC.
52 EAST 41ST PLACE, APT 8

SAN MATEO
CA
94403

951 OLD COUNTRY ROAD, SUITE 2 PBM301

BELMONT
CA
94002

DBE
MARIAENCISOM@GMAIL.COM
MARIA TAPIA

(650)

771-1539

(650)

773-7112

Gy

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

Counties 01; 21; 38; 41; 43;

Districts 04;

DBE NAICS 238320;

ACDBE NAICS

Work Codes 9854 PAINTING STRUCTURES;

Licenses C33 Painting and Decorating Contractor;

Trucks

Gender F

Ethnicity HISPANIC

Firm Type oy o _ TR R - N L Sl
B = mae 30729 RS i

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

http://www.dot.ca.gov/ucp/QuerySubmit.do

PACIFIC UTILITY CONSTRUCTION
1350 E. BEAMER STREET

WOODLAND

CA

95776

6003

1350 E. BEAMER STREET

WOODLAND

10/12/2015



Unified Certification Program

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender

http://www.dot.ca.gov/ucp/QuerySubmit.do
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CA

95776

6003

DBE
Iharrison@pacificutilityconstruction.com
JOSEPH EDWARD SOUZA

(530)

669-7812

()

(530)

669-7836

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 16; 17; 18; 20; 21: 22: 23:
24; 25, 26, 27; 28; 29; 31, 32; 34; 35; 38; 39; 40; 41; 42; 43; 44, 45; 46;
47, 48, 49; 50; 51; 52; 53; 55; 57; 58;

01; 02; 03; 04; 05; 06; 09; 10;

237310, 238990;

C7601 DIRECTIONAL BORING/DRILLING; C9872 SEWER
CONNECTION;

A General Engineering Contractor; C31 Construction Zone Traffic
Control Contractor;

M
HISPANIC
DBE

39218
PC&N CONSTRUCTION, INC
5301-F BYRON HOT SPRINGS ROAD

BYRON
CA
94514

DBE
cplum@pcnconstructioninc.com
CHRISTI PLUM

(925)

634-4567

()

(925)

634-4339

BAY AREA RAPID TRANSIT DISTRICT (BART)

01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24:
26; 27, 28; 29; 31, 32; 34; 35; 38; 39; 40; 41, 43; 44; 45; 46; 47; 48; 49:
50; 51; 52; 53, 54, 55; 57, 58;

01; 02; 03; 04; 05; 06; 09; 10;

237310;

C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL
BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
A General Engineering Contractor;

F

10/12/2015



Unified Certification Program

Ethnicity

Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

 DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

http://www.dot.ca.gov/ucp/QuerySubmit.do

34174
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CAUCASIAN

AOBDD R o ® Sl e
PETE CHACON CONSTRUCTION, INC.
135 MEDFORD AVENUE

HAYWARD
CA
94541

DBE
vachacon@pcconstr.com
VANESSA CHACON
(510)

921-3802

i)

£

BAY AREA RAPID TRANSIT DISTRICT (BART)
01; 07; 09; 21; 38; 39; 43;

03; 04; 10;

236118; 238130; 238210, 238350;

C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9854

PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;

B General Building Contractor; C10 Electrical Contractor,

M
HISPANIC
DRE - o

PROFESSIONAL CONCRETE SAWING INC.
P.O. BOX 3348

MERCED
CA
95344

P.O. BOX 3348

MERCED
CA
95344

DBE
davidscott@gvni.com
DAVID SCOTT
(209)

722-2226

(510)

537-3781

(209)

722-2227

SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
00;

00;

10/12/2015



Unified Certification Program

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity
FirmType
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity
Firm Type
Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type

http://www.dot.ca.gov/ucp/QuerySubmit.do

96
34998
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237310, 238110, 238910;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

D06 Concrete Related Services;

M
BLACK
DBE
38063

R6 INTERIORS
6616 THOMAS DRIVE

NORTH HIGHLANDS
CA
95660

DBE
rBinteriors@sbcglobal.net
WILLIAM L. RODARTE SR
(916)

331-0662

()

(916)

331-5599

DEPARTMENT OF TRANSPORTATION
01; 06; 09; 31; 34; 48; 49; 50; 51, 57; 58;
03; 04; 10;

238310; 238320;

C9827 DRYWALL CONSTRUCTION; C9854 PAINTING
STRUCTURES;

C02 Insulation and Accoustical Contractor; C09 Drywall Contractor; C33
Painting and Decorating Contractor;

M
HISPANIC

RELIANCE ENGINEERING INC
PIER 96 ADMIN BLDG

SAN FRANCISCO
CA

94124

P.O. BOX 882103
SAN FRANCISCO
CA

94188

DBE

10/12/2015



Unified Certification Program Page 83 of 106

EMail admin@reinc.us
Contact Name STEVEN WONG
Area Code (415)
Phone Number 285-3268
Alt Area Code ()
Alt Phone Number
Fax Area Code (415)
Fax Phone Number 285-3651
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01;07; 17; 21; 23; 28; 38, 41, 43; 44, 48; 49;
Districts 01; 04; 05;
DBE NAICS 237990; 238210; 562112;
ACDBE NAICS
C8740 ELECTRICAL ENGINEERS; C9632 HAZARDOUS SUBSTANCE
Work Codes REMOVAL; C9802 BUILDING CONSTRUCTION; C9858 RESIDENTIAL
ELECTRICAL,

. A General Engineerin ntractor; C10 Electrical Con ;
Licenses Hazardous Wagle?e g i
Trucks
Gender M
Ethnicity ASIAN PACIFIC
FimType = DBE
Firm ID 38496 T atibe
Firm/DBA Name ROADWAY CONSTRUCTION INC
Address Line1 ONE MARKET PLAZA SPEAR TOWER
Address Line2 SUITE 3600
City SAN FRANCISCO
State CA
Zip Code1 94105
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail ryazdi05@gmail.com
Contact Name REZA MOHAGHEGH-YARDI
Area Code (415)

Phone Number 293-8490

Alt Area Code )

Alt Phone Number

Fax Area Code (415)

Fax Phone Number 293-8492

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)

Counties 01;07; 21; 38; 41; 43;

Districts 04;

DBE NAICS 221310; 237110; 237310; 237990; 238910;

ACDBE NAICS

C0700 CONSTRUCTION STAKING SUPPLIER; C8773 Construction

Management - Highway, Street and Bridge Construction; C8776

Work Codes Constmcﬁon Management - Other Heavy and C@vil Construction; C8778
Construction Management - Water and Sewer Line and Related Structure
Construction; C8800 Construction Estimating and Costing; C9632
HAZARDOUS SUBSTANCE REMOVAL;

Licenses A General Engineering Contractor; HAZ Hazardous Waste;

Trucks

Gender M

Ethnicity ASIAN SUBCONTINENT

FirmType allan e DBE

Firm ID T 33187 o - -

httn://vrarws dot ca cov/iien/OnervSubmit do 10/12/001%5



Unified Certification Program

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

Wit Mlamana Aot ra aonviien/OneroSQyaibhmit do

41661
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ROYAL TRUCKING/ MAINTENANCE
7333 DEERWOOD

OAKLAND
CA
94605

DBE

VAUGHN ROYAL
()

()

(510)

632-2895

BAY AREA RAPID TRANSIT DISTRICT (BART)
00;

00;

238990, 484110; 484220, 561720,

C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING;
C9774 TRUCKER; 17341 JANITORIAL SERVICES; 17349 BUILDING
MAINTENANCE SERVICES;

FOR HIRE - 1;
M

BLACK

DBE

RUBECON BUILDERS INC.
3450 THIRD STREET, BUILDING 1B

SAN FRANCISCO
CA
94124

DBE

ruben@rubecon.com; office@rubecon.com
RUBEN SANTANA

(415)

206-7740

()

(415)

206-1750

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

01; 07; 10; 19; 21; 24; 27, 28; 30; 34; 38; 40; 41; 43; 44; 48, 49; 50;
03; 04; 05; 06; 07; 10; 12;

236210; 236220; 237310; 238110; 238130, 238210, 238310, 238350;

10/12/2015



Unified Certification Program

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

Page 85 of 106

C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural;
C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9822
CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK,
PLYWOOD & STRUCTURAL MEMBERS;

A General Engineering Contractor; B General Building Contractor; C05
Framing and Rough Carpentry Contractor; C06 Cabinet, Millwork and
Finish Carpentry Contractor; C08 Concrete Contractor; C09 Drywall
Contractor; C10 Electrical Contractor;

M
HISPANIC

|
{
|
I
\
|
\
1'
!I

S KWOK ENGINEERS, INC.

1815 CORNELL DRIVE, ALAMEDA, CA 94501

2010 CROW CANYON PL, STE 100, SAN RAMON, CA 94583
ALAMEDA

CA

94501

DBE
seng@skwokengineers.com
HOY SENG KWOK

(510)

220-9017

()

(888)

733-1360

BAY AREA RAPID TRANSIT DISTRICT (BART)

01; 07; 21; 24; 28; 34, 38; 39; 41, 43; 48, 49; 50; 57;
03; 04; 10,

237110; 541330; 541620;

C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705
DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL
ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD);
C8778 Construction Management - Water and Sewer Line and Related
Structure Construction; C8781 Engineering - Hydrology; C8793
Environmental - Environmental Impact Assessment; C8794
Environmental - Water Quality; C8852 SWPPP Planning;

EC Civil Engineer;

M
ASIAN PACIFIC
DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

httn://worw dot ca cov/iien/OnuervSubmit do

23909
SAN DIEGO BAY AREA ELECTRIC, INC.
13100 KIRKHAM WAY, SUITE 205

POWAY
CA
92064
7128

10/12/2015



Unified Certification Program

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
SUSPENDED
SUSPENDED DATE AS OF
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses

Trucks

Gender

Ethnicity

Firm Type

htto://www.dot.ca cov/ucp/OuervSubmit.do

SRk
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DBE
bev@bayareaelectric.com
DENNIS P. PHILLIPS
(858)

748-2060

()

(858)

748-6012

DEPARTMENT OF TRANSPORTATION
01; 07; 37; 39; 41, 43;

04; 10; 11;

238210; 238990;

C1201 TRAFFIC CONTROL SYSTEM, C9858 RESIDENTIAL
ELECTRICAL,;
B General Building Contractor; C10 Electrical Contractor;

M
NATIVE AMERICAN
.

5658

Y

09/29/2015
SATELLITE PAINTING, INC.
3851 P CHARTER PARK DRIVE

SAN JOSE

CA

95136

1383

4848 SAN FELIPE RD.
#150-505

SAN JOSE

CA

95135

DBE
cs@satpainting.com
CARLOS GAMERO
(408)

264-1600

()

(408)

264-0300

DEPARTMENT OF TRANSPORTATION
01; 07; 21; 28; 38; 41; 43; 44; 49;

04; 05;

238320;

C9830 WALL COVERING; C9854 PAINTING STRUCTURES;
C33 Painting and Decorating Contractor;

M
HISPANIC

10/12/2015



Unified Certification Program

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Page 87 of 106

33099
SCHOTKA CONSTRUCTION INC
5555 NAPA VALLEJO HWY

AMERICAN CANYON
CA
94503

DBE
dschotka@aol.com
DIANE SCHOTKA
(707)

265-6977

()

(707)
265-6856
SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

Counties 01:07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;

Districts 01; 03; 04; 09;

DBE NAICS 237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING &

GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE

Work Cod EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES

ork'odes EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB

WALL: C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980
DEMOLITION;

Licenses A General Engineering Contractor; HAZ Hazardous Waste;

Trucks

Gender F

Ethnicity CAUCASIAN

AL R Rl i P . DBE S . Lot - SIIRDE SIS

Firm ID v 42490

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

hitine/farang Aot ca ooviiien/OhiervSvaibhmit do

SHOWTIME CONSTRUCTION INC
322 HARBOR WAY STE 17

RICHMOND
CA
94801

DBE
showtimeconstruction@yahoo.com
RONALD PUCKETT

(510)

478-6229

()

(307)
7357132

BAY AREA RAPID TRANSIT DISTRICT (BART)
01; 07; 38;

10/12/2015



Unified Certification Program

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

_ DBE

Page 88 of 106

04;
236115; 236118; 236210; 236220, 238320; 238390;

C8771 Construction Management - Commercial and Institutional
Building Construction; C8902 HEATING; C9802 BUILDING
CONSTRUCTION; C9811 SMALL STRUCTURES; C9822 CARPENTRY;
C9827 DRYWALL CONSTRUCTION; C9837 ROOFING; C9850
PLUMBING; C9854 PAINTING STRUCTURES; C9865 DOOR
INSTALLATION SERVICES; C9866 HEATING & AIR CONDITIONING;
C9867 LANDSCAPING CONTRACTOR; C9903 CONSTRUCTION
CLEAN UP;

B General Building Contractor; C36 Plumbing Contractor;

M
BLACK

httn://vwww dot ca cov/aien/OnervSubhmit do

9241
SITEWORKS CONSTRUCTION, INC
3634 BICKERSTAFF ST

LAFAYETTE
CA
94549

PO BOX 1324

LAFAYETTE
CA
94549

DBE
kdesena@linkzone.com
KENT DESENA

(925)

284-1437

()

(925)

256-8357

DEPARTMENT OF TRANSPORTATION

01; 06; 07; 09; 10; 15; 16; 17; 20; 21, 22; 23; 24, 27; 28; 29; 31; 34; 35;
38; 39; 40; 41; 43; 44; 45; 48; 49; 50; 51; 52; 53; 57; 58;

01; 02; 03; 04; 05; 06; 10;

237310; 238110; 238120, 238910; 238990;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570
STEEL CRIB WALL; C9980 DEMOLITION,;

A General Engineering Contractor;

M
ASIAN PACIFIC

SPIRIT ROAD OILS
16490 VINEYARD BOULEVARD

MORGAN HILL

CA
95037

101220015



Unified Certification Program

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Page 89 of 106

PO BOX 36288

SAN JOSE
AK
95158

DBE
jan@spiritroadoils.com
null JANET E. SIMAS
(408)

485-2270

()

(408)
465-2280
SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)

Counties 01: 07; 21; 24; 27 28; 35; 38; 41; 43; 44; 49; 50;
Districts 04; 05; 10;
DBE NAICS 237310; 424720,
ACDBE NAICS
C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201
Work Codes FINISHING ROADWAY:
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity NATIVE AMERICAN
FimType Ll Ll oBE MO D
Firm ID = 32232 - i

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

httn://www.dot.ca.ecov/ucp/QuerySubmit.do

STATEWIDE STRIPES, INC
7320 MISSION GORGE ROAD

SAN DIEGO
CA
92120

P.O. BOX 600710

SAN DIEGO
CA
92160

DBE
dawn@statewidestripes.com
DAVID BRILHANTE

(858)

560-6887

()

(858)

560-0158

DEPARTMENT OF TRANSPORTATION
00;

00;

238320; 238990; 561990;

C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT
STEEL: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING;
C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING
STRUCTURES; C9906 SANDBLASTING;

C32 Parking and Highway Improvement Contractor; C33 Painting and
Decorating Contractor; D38 Sand and Water Blasting;

10/12/2015



Unified Certification Program Page 90 of 106

Trucks

Gender M

Ethnicity HISPANIC

Firm Type Vi e RSN Tl ] DBE e
Firm ID 1213 =
Firm/DBA Name STOLOSKI & GONZALEZ, INC.
Address Line1 727 MAIN STREET

Address Line2

City HALF MOON BAY

State CA

Zip Code1 94019

Zip Code2 1924

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail mthomn@stoloskigonzalez.com
Contact Name ROBERT GONZALEZ
Area Code (650)
Phone Number 726-7119
Alt Area Code ()
Alt Phone Number
Fax Area Code (650)
Fax Phone Number 726-9055
Agency Name SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties 01; 07; 21; 27; 38; 41; 43; 44; 48;
Districts 04; 05;
DBE NAICS 237110; 237310;
ACDBE NAICS
C1901 ROADWAY EXCAVATION; C1910 GRADING: C3910 PAVING
Work Codes ASPHALT (ASPHALT CONCRETE); E4610 PIPELINES, EXCEPT
NATURAL GAS;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
FimType DBE “
Firm ID 42109 R
Firm/DBA Name STORMWATER SPECIALISTS INC
Address Line1 8698 ELK GROVE BLVD, SUITE 224
Address Line2
City ELK GROVE
State CA
Zip Code1 95624
Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail Mary@stormwaterspecialists.com
Contact Name MARY A LARSEN
Area Code (916)

Phone Number 230-0370

Alt Area Code ()

Alt Phone Number

Fax Area Code (916)

Fax Phone Number 405-4180

http://www.dot.ca.gov/ucp/QuerySubmit.do 10/12/2015



Unified Certification Program

Agency Name
Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Ytbems llarmarar At aa anviiien/ChiamQuribhmit Ao
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DEPARTMENT OF TRANSPORTATION

01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 15; 16; 17; 18; 20; 21; 22, 23;
24: 25; 27; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45, 46, 47; 48, 49; 50;
54:52;53;54; 55;/57; 58;

01; 02; 03; 04; 05; 06; 10;

237110; 519190; 541611; 541618; 541620; 611430,

C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT,
ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8776
Construction Management - Other Heavy and Civil Construction; C8794
Environmental - Water Quality; C8852 SWPPP Planning;

A General Engineering Contractor;

F
CAUCASIAN

e 32T

STRAIGHT STRIPE PAINTING INC
260 N. 3050 E.

ST. GEORGE
uTt
84770

DBE
cheever@straightstripe.com
KAREN J CHEEVER
(435)

656-0930

()

(435)

634-0580

DEPARTMENT OF TRANSPORTATION

01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;
20; 21; 22; 23; 24; 25; 26: 27, 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38,
39: 40; 41; 42; 43; 44, 45; 46, 47; 48; 49; 50; 51, 52, 53; 54, 55, 56, 57;
58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

237310; 238990;

C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT
MARKING;
NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;

F
CAUCASIAN
DBE

SUAREZ & MUNOZ CONSTRUCTION, INC.
20975 CABOT BLVD.

HAYWARD
CA

94545
1155

10/12/2015



Unified Certification Program

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses

Trucks
Gender
Ethnicity

Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

htto://www dot ca coviiien/OnervSiubhmit do

Page 92 of 106

DBE
john@suarezmunoz.com
EDUARDO SUAREZ
(510)

782-6065

()

(510)

782-6078

BAY AREA RAPID TRANSIT DISTRICT (BART)
01; 07;10; 21; 27; 28; 34; 38; 41; 43; 48; 49;
03; 04; 05; 06;

237310; 237990; 238190; 238910; 238990;

C7301 CONCRETE CURB & SIDEWALK - MISC;
A General Engineering Contractor; B General Building Contractor; C08
Concrete Contractor; C27 Landscaping Contractor;

M
HISPANIC
DBE

40764

SUULUTAAQ, INC - ALASKA NATIVE CORP
110 RAILROAD AVENUE, SUITE A

SUISUN SITY
CA
94585

4300 B STREET, SUITE #205

ANCHORAGE
AK
99503

DBE

kristina.viado@suulutaag.com

TRACY CRAIN

(707)

427-3209

(720)

428-0785

(707)

419-4851

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;
20; 21; 22; 23, 24; 25, 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38;
39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57;
58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

236220; 237310; 237990, 238910; 561210;

C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT
CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
C9801 BUILDING CONSTRUCTION; 17360 PERSONNEL SUPPLY
SERVICES;

10/1D/9N01 &



Unified Certification Program

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number

LitbmsTleensmmi Aat mna voxiinsmiDaaaraSarvvnst dAn

A General Engineering Contractor; B General Building Contractor;

M
NATIVE AMERICAN
DBE

5282
T.D.W. CONSTRUCTION, INC
101 GREENVILLE RD

LIVERMORE
CA
94550

PO BOX 111

LIVERMORE
CA
94551

DBE
josie@tdwconstruction.com
GAIL WONG

(925)

455-5259

()

(925)

455-0325

DEPARTMENT OF TRANSPORTATION
01; 07; 21; 28; 38; 41; 43; 44, 49;

04; 05;

237310;

C1901 ROADWAY EXCAVATION; C1910 GRADING; C5150 CORE
CONCRETE - REPAIR BRIDGE DECK; C6800 SUBSURFACE DRAIN;

A General Engineering Contractor;

M
HISPANIC
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THE COLORES PAINTING CO. INC,
250 LONDON STREET

SAN FRANCISCO
CA
94112

DBE
thecolores1970@yahoo.com
HUGO NOEL RUIZ

(415)

235-3155

()

L

10/12/2015



Unified Certification Program

Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type

htto://www dot ca cov/iien/OuervSubhmit do
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SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
01; 07; 21; 27; 28, 38; 41; 43; 48; 49;

04; 05;

238320;

C9854 PAINTING STRUCTURES;
C33 Painting and Decorating Contractor;

M
HISPANIC
DBE

3?’091' —
THE RODRIGUEZ CORPORATION
11130 SW BARBUR BLVD., SUITE 100

PORTLAND
OR
97219

7805 SW 40TH AVENUE, SUITE 19031

PORTLAND
OR
97219

DBE
therodcorp@msn.com
FERNANDO RODRIGUEZ
(503)

245-0679

()

(503)

245-5715

DEPARTMENT OF TRANSPORTATION

01;09; 17; 21; 27; 28; 31; 34; 38; 39; 41; 44; 47; 48; 49; 55; 57; 58:
01; 02; 03; 04; 05; 10;

238320;

C9854 PAINTING STRUCTURES;
C33 Painting and Decorating Contractor;

M
HISPANIC
DBE
42433
TRAFFIC CONTROL PROS

2440 STANWELL DRIVE, SUITE A

CONCORD
CA
94520

DBE

10012901 %



Unified Certification Program

EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity

Firm ID
Firm/DBA Name

L pbani Tararnas Ant va onvhiaen/OhiarSuihmit do
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estimating@tcpros.net

JEFFREY PIKE

(925)

270-4580

(925)

522-3723

(925)

405-3833

CITY OF FRESNO

01: 02; 03; 04; 05; 08; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17, 18; 20,
21:22: 23; 24; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47,
48; 50; 51; 53; 54, 55; 57,

01; 02; 03; 04; 05; 06; 09; 10; 11;

238990;

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL
SYSTEM; C1211 TRAFFIC FLAGGERS;
C31 Construction Zone Traffic Control Contractor;

M
NATIVE AMERICAN

TRAFFIC LOOPS CRACKFILLING, INC
1915 W BALL RD.

ANAHEIM
CA
92804

946 S. EMERALD ST

ANAHEIM
CA
92804

DBE
trafficloops@sbcglobal.net
MAI-LAN NGUYEN

(714)

520-4026

()

(714)

520-4027

DEPARTMENT OF TRANSPORTATION
00;

00;

238210; 238990;

C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;
8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP
METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL
ELECTRICAL,

C10 Electrical Contractor; C32 Parking and Highway Improvement
Contractor;

F

ASIAN PACIFIC
DBE
41297
TRI-VALLEY CONTRACTING, INC.

10/12/2015



Unified Certification Program

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS
ACDBE NAICS

Work Codes

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

htto://www.dot ca ecov/ucn/OuervSubmit do
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15 CHARLES HILL CIRCLE

ORINDA
CA
94563

DBE
landy@trivalleystriping.com
LANDRYA RATH

(925)

787-1003

()

(888)

872-4450

CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)

01; 07; 21; 24; 27, 28; 34; 35; 38; 39; 41; 43; 44; 48; 49; 50; 57;

03; 04; 05; 10;

237310 Striping parking lots, roads, streets; 238990 Install wheel stops,
signs, etc.;

C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT
MARKING;
C32 Parking and Highway Improvement Contractor:

F
CAUCASIAN
DBE

27723
TUCKER TECHNOLOGY INC
300 FRANK OGAWA PLAZA, STE 235

OAKLAND
CA

94612
2703

DBE
frank@tuckertech.com
FRANK TUCKER
(510)

836-0422

()

(510)

836-2625

BAY AREA RAPID TRANSIT DISTRICT (BART)
00;

00;

238210: 517110; 518111; 518210; 532310; 532420; 541511; 541519;
541618; 561499; 811212;

10/190/9°01 £



Unified Certification Program

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1

Tadbacsl s meriar Ant na mrsrinisalC hiarmrQarhaviet An
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C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON
ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702
MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL
ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820
TELEGRAPH & OTHER COMMUNICATIONS; 17350 MISC EQUIPMENT
RENTAL & LEASING; 17370 COMPUTER & DATA PROCESSING
SERVICES; 17371 COMPUTER PROGRAMMING; 17375 INFORMATION
RETRIEVAL SYSTEMS; 17377 COMPUTER RENTAL AND LEASING;
17378 COMPUTER MAINTENANCE & REPAIR; 17380 MISC BUSINESS
SERVICES; 18740 MANAGEMENT & PUBLIC RELATIONS;

C07 Low Voltage Systems Contractor,;

TYRRELL RESOURCES, INC.
275 HILLTOP DRIVE

REDDING
CA
96003

P.O. BOX 493460

REDDING
CA
96049

DBE
tyrreliresources@sbcglobal.net
CHERYL TYRRELL

(530)

243-8733

()

(530)

241-8975

DEPARTMENT OF TRANSPORTATION

01; 04; 05; 06; 09; 10; 11; 18; 25; 29; 31; 32; 45; 46, 47; 52; 53, 58;
02; 03; 04; 06; 10;

113310; 115310; 238910; 561730;

A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;
C61 Limited Specialty Contractor; D49 Tree Service;

£
CAUCASIAN
DBE

U.S. CONCRETE CONSTRUCTION, INC
30634 HASLEY CYN. ROAD

CASTAIC
CA
91384

10/12/2015



Unified Certification Program

Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

httrn://vararar Aot ca oovmniien/OhnieroSathm it Ao
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DBE

les@us-concrete.net

ULISES SALAZAR ‘)
(661)

259-3522

()

(661)

799-1038

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;
20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36, 37; 38;
39; 40; 41; 42, 43; 44; 45, 46, 47, 48; 49, 50; 51, 52, 53; 54; 55, 56, 57,
58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

238110;

C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700
CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT
CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR
CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;
C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE
BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED
CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK -
CONCRETE);

B General Building Contractor; C08 Concrete Contractor;

M
HISPANIC

UDB ENTERPRISES, INC )
217 W. FYFFE AVE SUITE 143 '

STOCKTON
CA
95203

743 WANDERSON STREET

STOCKTON
CA
95206

DBE

vilarino76 @gmail.com
NEIL JACKSON
(209)

649-8651

()

(209)

932-0873

DEPARTMENT OF TRANSPORTATION
01; 03; 05; 07; 34; 39; 48; 50; 57;

03; 04; 10;

237310; 238910;

C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT )

(ASPHALT CONCRETE); C9980 DEMOLITION; o
A General Engineering Contractor; C21 Building Moving / Demolition

Contractor; C32 Parking and Highway Improvement Contractor;

10/12/°01 %



Unified Certification Program Page 99 of 106

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type —a!__L h ) _DBE i i
Firm ID 39484

Firm/DBA Name UDBE STEEL

Address Line1 5214 WESTERFIELD STREET
Address Line2

City RIVERSIDE

State CA

Zip Code1 92509

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail udbest.eel2011@gmail.com
Contact Name ROMEO BELTRAN

Area Code (951)

Phone Number 529-3359

Alt Area Code ()

Alt Phone Number

Fax Area Code (951)

Fax Phone Number 224-9797

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 07: 10; 13; 15; 19; 20; 21; 30; 33; 34; 36; 37; 38; 42; 44; 54, 56;
Districts 03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C5201 REINFORCING STEEL;
Licenses C50 Reinforcing Steel Contractor;
Trucks

Gender M

Ethnicity ASIAN PACIFIC
FimType = ) DBE AT BRI X T o ST -
Firm ID 12042 = i, .
Firm/DBA Name UNITED PRO PAINTING, INC
Address Line1 22345 MEEKLAND AVENUE
Address Line2

City HAYWARD

State CA

Zip Code1 94541

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail unitedpropainting@msn.com
Contact Name DAVID R. AYALA

Area Code (510)

Phone Number 733-5540

Alt Area Code ()

Alt Phone Number

Fax Area Code (510)

Fax Phone Number 733-3327

Agency Name DEPARTMENT OF TRANSPORTATION

01;07; 21; 41; 43, 48;

Yedbimril s rens At e mrxririnait s aiswnst A 10/12/2015



Unified Certification Program

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID

Firm/DBA Name

Address Line1

Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number

Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1

htto://vwww dot ea cov/iien/Onerv<uithmit Ao
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04;
238320; 238990;

C9830 WALL COVERING; C9854 PAINTING STRUCTURES;
C33 Painting and Decorating Contractor;

M
HISPANIC

URBAN GRAFFITI ENTERPRISES, INC.
1280 MOUNTAIN VIEW CIRCLE

AZUSA
CA
91702

DBE
mariag@urbangraffiti.com
JUAN REINOSO

(626)

815-4900

()

(626)

815-4499

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY
(MTA)

00;

00;

238150; 238320; 561790, 562111; 562119;

CB8904 GLASS INSTALLATION FOR RAIL CARS; C9854 PAINTING
STRUCTURES; E4953 WASTE COLLECTION AND DISPOSAL; 17340
SERVICES TO BUILDINGS;

C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;
D52 Window Coverings;

M
HISPANIC
DBE
35346
UWA ELECTRIC CO.
2737 SEMINARY AVENUE

OAKLAND

CA
94605

10/1D0/01%



Unified Certification Program

Mailing Zip Code2

Page 101 of 106

Certification Type DBE
EMail uwaelectric@gmail.com
Contact Name SAMUEL OGHOGHO
Area Code (510)
Phone Number 562-4266
Alt Area Code ()
Alt Phone Number
Fax Area Code (510)
Fax Phone Number 562-3453
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01;
Districts 04;
DBE NAICS 238210;
ACDBE NAICS
C1201 TRAFFIC CONTROL SYSTEM; C RESI
Work Codes ELECTR-ll—CAL; ONTRO 9858 RESIDENTIAL
Licenses C10 Electrical Contractor;
Trucks
Gender M
Ethnicity BLACK
FimType __DBE .
Firm ID 39166
Firm/DBA Name V AP CONSTRUCTION INC
Address Line1 15705 BIRCHWOOD ST
Address Line2
City LA MIRADA
State CA
Zip Code1 90638
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail vapconstructioninc@gmail.com
Contact Name ARVIND PRASAD
Area Code (714)
Phone Number 253-3270
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 551-9420

Agency Name
Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

it el hanirsy Ant na mexiliinmiDanaraothilhmast Ao

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07: 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20,
21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35, 36; 37; 38; 39;
40; 41; 42; 43; 44; 45; 46, 47; 48; 49; 50; 51, 52; 53; 54; 55; 56; 57, 58,

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

237110; 237310; 237990; 238110;

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL
SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING &
GRUBBING: C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY
EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT
CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE
CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000
FENCING CONTRACTOR; C8331 CONCRETE BARRIER;

A General Engineering Contractor;

10/12/2015



Unified Certification Program

Gender
Ethnicity

Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

Trucks

Gender
Ethnicity

Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

htto://vwww dot ea coviaien/OuervSubmit do
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M
ASIAN SUBCONTINENT

VALVERDE CONSTRUCTION, INC
10918 SHOEMAKER AVE

SANTA FE SPRINGS
CA
90670

P.0O. BOX 3223

SANTA FE SPRINGS
CA
90670

DBE
joev@valverdeconst.com
JOE A. VALVERDE
(562)

906-1826

()

(562)

906-1918

DEPARTMENT OF TRANSPORTATION
00;

00;

237110;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL:
C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER
PIPE; C8980 DEMOLITION;

A General Engineering Contractor; B General Building Contractor; C10
Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing
Contractor;

M
HISPANIC
L

17079
VASQUEZ CONSTRUCTION COMPANY
3009 G STREET

SAN DIEGO
CA
92102

DBE
andrea@vasquezco.com
MANUEL VASQUEZ
(619)

237-3607

)

(619)

10/1D/°201 K



Unified Certification Program

Fax Phone Number
Agency Name

Page 103 of 106

237-3610

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;
20; 21; 22; 23; 24; 25; 26, 27, 28, 29; 30; 31; 32; 33; 34; 35, 36, 37; 38;

Coihlies 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55, 56 57,

58;
Districts 01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238320; 238350; 238990;
ACDBE NAICS

R WAL RING;

Work Codes S?QR%ZST%%REPSE;NTRY, €9830 L COVERING; C9854 PAINTING
Licenses B General Building Contractor; C33 Painting and Decorating Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type : dpali sk oo uraeyeasan HBE Ay e bl
Firm ID 27011
Firm/DBA Name VINTAGE PAVING COMPANY, INC.
Address Line1 119 MAIN STREET
Address Line2
City WINTERS
State CA
Zip Code1 95694
Zip Code2
Mailing Address Line1 P O BOX 461
Mailing Address Line2
Mailing City WINTERS
Mailing State CA
Mailing Zip Code1 95694 .
Mailing Zip Code2
Certification Type DBE
EMail edc@vintagepavingco.com
Contact Name EDWARD CARBAHAL
Area Code (530) ‘
Phone Number 795-0132 ‘
Alt Area Code (530)
Alt Phone Number 681-7796 ‘
Fax Area Code (530) ‘
Fax Phone Number 795-5734 ‘

Agency Name
Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity

Firm/DBA Name
Address Line1
Address Line2

City
State

bl lssmarnss At aa v linrsmiiiarrSaakbentsd A n

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17, 21; 24, 28; 29; 31, 32, 34; 39,
45; 46; 48; 49; 50; 51, 52; 57, 58,

01; 02; 03; 04; 06; 10;

237310;

C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING &
GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING;
C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT
CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C9980
DEMOLITION;

A General Engineering Contractor;

M
HISPANIC

WALLACE STRUCTURES
2515 TAWNDALE LN

HYDESVILLE
CA

10/12/2015



Unified Certification Program

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

httn://www dot ca cov/iien/OnervSithmit do
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95547

PO BOX 629

FORTUNA
CA
95540

DBE
wallacestr@aol.com
ERIC WALLACE
(707)

834-4992

()

(707)

768-3386

DEPARTMENT OF TRANSPORTATION

01;02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17: 18: 19:
20; 21; 22; 23; 24; 25; 26, 27; 28; 29; 30; 31; 32; 33; 34; 35: 36; 37; 38;
39, 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54: 55: 56: 57:
58,

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

237110; 237310; 237990; 238910;

C€1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL;
C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION
MANAGEMENT; C8773 Construction Management - Highway, Street and
Bridge Construction; C8776 Construction Management - Other Heavy and
Civil Construction;

A General Engineering Contractor; B General Building Contractor;

M
HISPANIC

WELDON WORKS, INC.
1650 MABURY ROAD

SAN JOSE
CA

95133
1032

DBE

jenn@weldonworks.com

JENNIFER EASOM

(408)

251-1161

(831)

588-2954

(408 )

251-1162

SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
00;

00;

238990; 323111; 326199; 337215; 339950; 541430: 541890;

10/19/9N\1 &



Unified Certification Program

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

it arang Aot ca oov/iien/OuervSubmit.do
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C5620 ROADSIDE SIGN; D2750 COMMERCIAL PRINTING; D3080
MISC PLASTICS PRODUCTS MANUFACTURING; D3990 MISC
MANUFACTURES:; 17310 ADVERTISING; 17336 COMMERCIAL ART
AND GRAPHIC DESIGN;

C61 Limited Specialty Contractor; D42 Sign Installation;

F
CAUCASIAN
DBE
40690
WHITE'S CUSTOM CONSTRUCTION
1529 MICHENER DR

ROSEVILLE
CA
95747

DBE
whitescustom@yahoo.com
BART WHITE

(916)

284-1680

()

(916)

875-8095

DEPARTMENT OF TRANSPORTATION
01; 07; 09; 31; 34; 38; 39; 41; 51; 57; 58,
03; 04; 10;

238110; 238190; 238910; 238990,

C5100 CONCRETE STRUCTURE; C9810 SMALL STRUCTURES;
B General Building Contractor; C08 Concrete Contractor;

M
BLACK
DBE
42610
WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9

FAIRFIELD
CA
94533

DBE
willisrebar@gmail.com
RAYMOND WILLIS 1lI
(707)

419-5949

10/12/2015



Unified Certification Program

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity

Firm/DBA Name

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

http://www.dot.ca.gov/ucp/QuerySubmit.do

38612

~ Back To Query Form
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()

(707)

759-3483

DEPARTMENT OF TRANSPORTATION

01; 03; 04; 05; 06; 07; 12; 21; 24; 28; 34; 38: 39: 41; 43; 48; 49; 50; 51;
58;

01; 03; 04; 10;

238120;

C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES: C5570
STEEL CRIB WALL;

C50 Reinforcing Steel Contractor:

M
BLACK
DBE

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC
CONTROL INC
280 NEWHALL STREET

SAN FRANCISCO
CA
94124

DBE
yjones@ycat-c.com
YOLANDA JONES
(415)

647-2682

)

(415)

647-2683

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

01; 07; 12; 23; 28; 34: 38; 41; 48; 49 50;

01;03; 04; 10;

238290; 532412; 532490; 541219; 541611: 541618; 561110; 561410:
561499;

C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS,
LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and
Document Control; F5088 TRANSPORTATION EQUIPMENT &
SUPPLIES; 17350 MISC EQUIPMENT RENTAL & LEASING:; 18720
ACCOUNTING, AUDITING, & BOOKKEEPING: 18740 MANAGEMENT &
PUBLIC RELATIONS;

F
BLACK
DBE

10/12/201 5
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