STATE OF CALIFORNIA « DEFARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-CE-0102.10D (REV 12/2014)

4 11-]0~T5AIO:19 RCYD

CONTRACT NO: 04-2G8504

:omauur: $4,863,512.94

BID OPENING DATE: 11-4-15

BIBUERS MWES Viking Construction Company

DBE GOAL FROM CONTRACT %: 7%

DBE PRIME CONTRACTOR CERTIFICATION: TOTAL NUMBER OF ALL SUBCONTRACTS (D3E & NON-DBE)| TOTAL VALUE OF ALL SUBCONTRACTS (DSE & NON-DEE)
13 $2,789,757.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be cerlified on the dale bids are
l'rzmuo SERVICES TO BE SUBCONTRACTED OR wong;:;:so il w::;d lmh":mmu;:ﬁﬁgr: a'z D:E momWT
acdress. a nu T, an
MATERIALS TO BE PROVIDED? seabines o
53,54 Place {only) AC Dike and Misc. AC AC.Dike Company #219 $4605.00
C3940 2788 Venture Dr.
Lir 5 48
(559) 651-7900
1 Lead Compliance Plan Appian UDBE SWPPP #38334  $1.900.00
C8851 5780 Olinda Road
El Sobrante, CA 94803
(510) 854-9402
4, 78-79 Cstr Area Signs / Object Markers Associated Traffic Safety #38321 $8,135.00
C1200, T8207 P.O. Box 2221
Atascadero, CA 93423
{805 481-1660
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from 5
each DBE shown stating thal i will be participaling in the conlract to perform the specific work
shown for the specific amount agreed to. ::.t’ ?lll!lad
‘ . ) o Page 1 of 2
The names of the 1st tier DBE subcontractors and items of werk must be consistent with the «

Subcontractor List {(Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.,

2if 100% of an item is net to be performed or furnished by the DBE, describe the exact portion of

the item to be perfermed or furnished,

JUse Work Category Codes from the California Unified Certification Program database.

The bidder acknowiedges that it is committed to use the
DBEs shown on this form to meet the coniract goal (49 CFR

26.53), Y ¥
S
/l// /.‘/y'

T N

; Signature of Bidder
11-10-15 (916) 852-5530
Date {Area Cade) Tel. No.
Jack Shewmaker
Person to Contact (Please Type or Print)

ADA Natice

For individuals with sensory dsabilities, this document |s available in altemate formats.  For information, call (816) 445-1233,
TTY 711, or write tc Records and Forms Managsmant, 1120 N Street, MS-BE, Sacramento, CA 95814

Contract No. 04-2G8504

1



STATE OF CALIFORNIA « DEPARTMENT QF TRANSPORTATION

DBE - COMMITMENT
DES-CE-0102.10D (REV 12/2014)

1
J—?D—ISA?U:?Q RCvp

CONTRACT NO: 04'2(38504

pORMOONT:  $4,863,512.94

3
11-4-15

BID OPENING DATE:
BIDREH = N AE: Viking Construction Company

DBE GOAL FROM CONTRACT %: 7%

DBE PRIME CONTRAGTOR CERTIFICATION:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [ TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

$2,789,757.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
L B SERVICES TO BE SUBCONTRACTED OR wng;‘;fo i swemai bl Cobieny siffeshon s D6 ot
adaress. one nu - ow an
MATERIALS TO BE PROVIDED? Jower tier subcontractors)
37 Haut-{onty) ADL Dittard Env- Services #7106 $17,320.00
C9633 P.O. Box 579
Byron, CA 94514
(925) 634-6850
14 Prepare WPCP Tully Consulting Group #38300 $625.00
casg52 1650 N. Lincoln St., Suite A
Dixon, CA 95620
(707) 693-1926
57,63 Supply (only) Steel Soldier Pile & Timber Lagging Rupert #32785 $176,604.00
C0655, CO657 3941 Park Drive, Suite 20487
El Dorado Hills, CA 95762
B e
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from $209,189.00
each DBE shown stating thal it will be participaling in the coniract to perform the specific work :
shown for the spacific amount agreed to, Total Claimed
; Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq ).

Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

211 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of

the itemn to be performed or furnished.

3Use Work Category Codes from the California Unified Certification Program database

‘ 4.3%

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the con?p( goal (48 CFR
26.53). / o

7 A

Signature of Bidder

11-10-15 (916) 852-5530
Date {Area Code) Tel No.

Jack Shewmaker
Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory dsabilities, this document is avallable in altemate formats  For information, call (816) 4451233,
TTY 711, or write tc Records ana Forms Management, 1120 N Street, MS-82, Sacramento, CA 95814,

Contract No. 04-2G8504
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11/02/2015 -13:06 9166459618 AC DIKE #6568 P.001/001

A. C. DIKE CO.

Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 580 ALAMEDA CO. 04-2G8504

BIDS: 11/4/15

PLACE ONLY *150 LF ASPHALT DIKE TYPE “F” @ $25.70 LF — F1pm1 5.2
10 SQYD MISC AREA @ $75.00 SQYD _ =y, 54

PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR

* PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL

QUALIFIED MINORITY CONTRACTOR, DBE/WBE /UDBE # CT 000219
CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159  FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929




11/09/2015 11:25 9168459618 AC DIKE
LLfUds LOLY  ©3.4%0 J1LDEDLDD3S3 VIKING UUNSIRUCT LUN

STATE OF CALIFDRNIA - DEFARTMENT OF TRANSSORTATION
DBE CONFIRMATION
DESOE0102.13 (NEW 32015)

#6804 P.002/002
PAGE @3/84
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Contract No. 04-2G8504
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10/30/2015 14:05 2 Page 1/1

APPIAN

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certifie@IDBE; WBE. MBE & SBE:
BART - No. 38334

Business License Number 024765 DIR # 1000005242
5780 Olinda Road Phone: (510) 854-9402
El Sobrante, CA 94803 Fax: (510) 256-0103

Friday, October 30, 2015
ATTN: Estimator

RE: Contract: Caltrans — 04-2G8504

Construct a 600 foot soldier pile and lagging wall with ground
anchor.

Bid Date: November 4, 2015

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft
copies of the plan, additional copies of the approved plan if required by the Special Provisions,
amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm

Water Discharge Regulations and as required by the Special Provisions.

Item # é“*‘“ Items bid individually Bid Price
ode
1 070030 | Lead Compliance Plan* $1,900.00
14 130200 | Prepare Water Pollution Control Program (WPCP) $800.00

* Plan preparation only. Awareness Training. Monitoring or Sampling & Analysis not included.

Good luck,

T Ak

Thomas Koprek
Estimator
(510) 854-9402
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STATE OF CALIFORNIA- DEPARTMENT OF TRANSSPORTAT:ON

DBE CONFIRMATION
DESTEOIIRI NEWIZNG

YIKING CONSTRUCTION

Page 2/2
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ENOV. 9 QOTBEWU%\M glaaASSOCIated Trafvie Safety_KlNG CONSTRUCTION No. 2188 I 35 B4/ 04d

4.2015 10:24AM  Associated Traffic Safet No. 2060 P. 2/6
KELLIE AVILA CBNSTRUCT]DN SERVICES INC.
dha

ATED
aly

P.O. Box 2221 Alascadern, CA £3423s  Phone 805.461.1600 « Fax BO5 461.1613 :
Publlc Werks Contracior Reglstration # 1000013321 - Bid Date 11/4/15
DBE Firm [D —38321 » Contraclors Licanse No, 862161 ' ¥

REV] SED i CONTRACT INFO 04-2G8504

THIS FROPOSAL AND ATTACHED PROVISIONS ARE TO'BECOME A BINDING PART OF ANY

. SUBCONTRACT
ITEM ‘ DESCRIPTION UNIT aTy $UNIT . TOTAL
(1) construction Area Signs < L 1 L §  4,00000
*Price above Includes signs from GS-1, 8C~1, SC-2 & 1 Type li F'ro;ect tnfo &tan fumishad, inslalled and

removed
**All signs ta be installed per plan GS-1, SC-1, §CG-2 and 1o be Inatalled with (1) mobilization. Addltlonal

motllizations will ba charged at §1 200 0n per each.
* Signs will be covered at installation, contractor will ba responsible to uncover when needed and

recaver when not requlred, contractor is responsible for sign malntenance. Signs & posl to remaln the
property of ATS upon completion of the project.
* Assaciated Traffic Safety will notify USA for its work only at no extra charge to the gencral conlracmr

5 Traffic Control System ' LY 1 L8
« *Trafilc plan not includad In ftem :
* See next page for traffic control rates _
‘i Channelizer (Surface Mounted) EA 34 § 3400 § - 1,466.00
10 Portable Changeable Message Sign Ls q° ok L8

* $150,00/Day :$400.00/ Waek : $1,600.00/Month
* $350.00 delivery fee per PCMS : $550.00 pick up fas por POMS

12 Temporary Ctash Cughlon Mudulu EA 28 $ 220,00 $ 6,160.00
18 Temparary Fiber Rol| J LF 3000 § 100 §  3,000.00
. *Material purchase only, Tax and Freight Not Incrudad .
: * Rolls come In minimum 300" Iots -
Object Marker : EA T4 § BEO0 §  4,070.00
@- Object Marker (Type L-1) EA A $ 6600 ¥ 65.00

Note:  If ltem 12 is used must bld with item 7,

Note:  lems 7. 78 & 79 must be bid together and If used bid with item 4,

Note: 'ltems 7, 12,78 & 79 to be Inatalied logether and include (2) mabilizalions for matall of 2 stages and (1)
mohilization for final removal.

Nots:  Additional mobilizations to be billed at $1,200 per occurrence.

Note: Zadglendum:acknowledged ’ Tatal $ 1B,451.00

B
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ETATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE10213 (NEW ¥2015)
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11/89/2015 99:41 4168525634 VIKING CONSTRUCTION PaGE B4/gd

Dillard Trucking, Inc. d.b.a.
DILLARD ENVIRONMENTAL SERVICES

PO Box 579, Byron. CA 94514
Telephone No. (925) 6346850 ¢ Facsimile No. (925) 634-0874
Rid #403-15

e i
”

Oetober 22, 215 v
Caltrans - District 4
I Aiameda County Near Livermore 2 miles east of North Flynn
Road at Stone Cut Underpass
Praject #04-2(8504
UDB & WBE Trucking Quote

DIR #1000007276 * WBEDBE-= 7105 .
Dillard Trucking. Ine. (DTT) d b.2. Diltard Epvironmental Services {DES), a CALTRANS certified Woman
Business Enterprise AMRBES and Federal and State certified Small Disacvemiaged Business (SDB)

appreciates the opportunity to submit this cost sstimane for the ransportation. disposal, and mizeslananus
trucking serviges, .

QUOTATIONS:

s,

o TR N (R SN .65/ton
From County Quasry. MIBIUIEZ ciaccniiirannessciareis ssenssniiiss $ 8.65/0n
From Syar, Vallejo ... e ... e = SR R 8.35/0n
From Dutra Matzriaks, Richmond., s e . T 6.98/tom
From Hanson, Betkeley ... sl sl s I e e e 7.50/0n
From Migh Strect. U R e s e $ 7.5040n

e o O B R By I 450.00kvip
Bit Remtal (per bin per day) s e s e § 8,00/28ch
Bir Transportation & Disposal to Hay Road Landfill ... § 850.00/in

Z2 Material Traps; tion & Thsposs] (via 2 ofs, day or njcht, Don-pevailing wage): 5
il i TR Y SRS L I 5 45000mip x4 = |Bpe
et ) R RO0each p4 i) 2 324~
2in Transportation & Dissosa) to US POV coccpidimitinirsss i, S 3,800.00/20 bin M4 Z 1% 200 i

, B il

¥ 1020

97.00hour
97.00Mhour
96.00/hour
88 .00Mhour
93.00/hour

Dauble Botoms
Ten Wheeiers e ey R, S e
er Terms and itions
Standard Terms and Conditions attached are imcorporated hewein and made part of this agreement,
i vou have any questiens, regarding dhis quetation, fec! frec to coitacs me 2L YOUT converience.

3 EA &) i

ronmental Services

-t
Viee Presiden:
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STAYTE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OB-0702.13 (NEW 3/2045)
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Civil Engineering and Stormwater Solutions
October 29, 2015

RE: Proposal for WPCP for Caltrans 04-2G8504, bidding 11/4/15
Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater
management services.

Scope of Work:
A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans
requirements. Water Pollution Control Drawings will be included.

Exclusions: Installaton and implementation of water pollution practices, providing a WPC Manager, conducting
training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager,

training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

I Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP
Practitioner (QSP) certification.

1L Provide inspection 1 day per week of stormwater Best Management Practices (BMP’s) and oversee
BMP implementation; inspections will be done or overseen by a QSP.

1IL Provide quarterly non-stormwater monitoring inspection.

Iv. Check NOAA weather forecast daily.

i Provide stormwater inspection reports once a week.

VL Prepare WPCP Amendments as needed.

VIL.  Provide initial SWPPP training to contractor’s staff and subcontractors at beginning of job.

VIII.  Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers
non-stormwater, non-visible pollutant\ or other testing. Assumes contractor’s staff can provide the
daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs
unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

L Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50%
chance or more of occurrence.
IL Provide During storm inspection. This is required every 24 hours during extended storm events.

A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain
within 2 24 hour period (per Caltrans definition).

IIL. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that
produces %2” or more of rain with a 48 hour or greater period between rain events.

Iv. Inspections will be done or overseen by a QSP.

Fee:
The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 14) $625

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A - DIXON, CA - 85620
PHONE: 707-693-1926 « FAX 707-471-0318 - ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



STATE OF CALIFORNIA* DEPARTMENT OF TRANSPORTA;I'ION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

g Caltrans 04-2G8504
emresn— Tylly Consulting Group
i Katelyn Anderson
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14 Prepare WPCP 625
L
i
11f400% of mn mm i it to be pefatmad or knished by the DBE. mnmmmcm- Total $ 625

It to be performed or furmished.

ummummucmuwum
enterpriss, | confirm that my business was contacted by the biddar or
prime ¢amractor ahown above regarding the caniract shown above. Ifthe
bidder is awerded the conbsct, my business will enter into 8 contractun)
ugreementwith the bidder or prime contractor to perfoon the type and
daliar amount of work shown on the DBE Commimant form.

1 certify under penaity of parjury 1at the foregoing Is ive and corsect.

Office Manager

T ST e e
10/29/15

Dot

ADANotice:  Ferundividuals Mt senscry dabiifies, Ihis dozument is swaiigb e i sllemratz ‘onnate  Forinformation call :m:nsc-wn erTOEWETE) B54-2880 or write Records and Foms

Manacement, 11208 Strsel, M3-00. Gacramania, CA 8504,
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Rupert

182352692861 From: Karen Wonnenberg

- Estimate

Samantha Ellsworth
Sam @Ruperisupply.com
{925) 229-5577 ext. 4

Date Bid Date Estimate #
Construction Supply 11/3/2013 11/3/2013 10420158
3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577 UDBE Certified, #CT-032783
Rupertsupply.com CA SBE Certified 21792892 .
DIR #1 000008293
Job: 04-2G 8504 Location: Alameda County near Livermore
42 Description Qty Unit | Unit Price Total
BI 57: Steel Soldier piles (W14 x 68) Grade 50. domestic 4.900 [ LF 30.35| 148.715.00T
98 ea @ 30"
Estimated Freight Charge to coalers 8 | loads 300.00 2.400.00
#%]_cad time delivery 1o coaters: 4-6 weeks after mill roll date®
Mill roll: week of 11/22 next roll January 2016
| BI 63: Treated Timber lagying 44.52 | mbl 118100 32,578.12T
Gx 12, DF #1 BTR, Full Sawn. ACQ .60,UC4B
1.098 ea. @ 6' mults - 39,528 bl
104 ea (@ &' mulls - 4,992 bf
Estimated Freight Charge to job site I llot 2.700.00 2.700.00) /
Lumber Product Assessment 1|lot 325.78 523.78 > [ b
Optional” Cut lagging to length 44 52 | mbf 25.00 1.113.00) ﬁb A
**Lead time: 4-3 waeks** v“’ﬁ y
HDPE Shims: /2" x 6" x 12" 1.300] ea 4635 6.975.00T .
40d galv nail 6 | boxes 95.00 370.00T
12d. galv. nails 1| box 95.00 93.00T v
Estimated Freight Charge to job site | |1nad 400.00 400.00 |—
*1ead timel. 2-3 weeks* : o 67‘1 9
Clean and undercoat stel soldier piles . I |lot 30.014.00
Fabrication: cut beani top notches per detail "A” with picking ave 1|10t 16.669.00| L6660 (D
Fabrication: Provide and install 3/4" diam. x 6 1/2" headed studs (gty. 784) 1|lot 11.113.00 11.113.00
Estimated Freight Charge 1o job Site , 8 | loads 750.00| 600000~
Excluded:Final coat, field work. 3rd party inspections ' R J',.' 3
**Lead ume: 4 weeks** 5‘]
]
! lot including the following; Fe 1 {lot 63,878,328 63.878.28T
%06 ea. DCP STRAND ANCHOR. 3-0.6", 90 FT. Long. 25 FT BL. G0 FT. UBL. 5 FT. Tail i
8Gea AV 4.6 Flat A'H W/ ears Domestic /I/ s
180 ea 0.6" Wedge 2 part
700 ea Balloon Centralizes 2 1/2" x 5 172" O.D. ' / g Vil
86 ex Post grout 4 viv 20 FL Long Zb i/
280 ea. Post Grout No Valve 20 Ft. long [
92 ea Beating plate Gr. 30 11" SQ. x | 1/4" Thk. W/ 3 3/8" CH and 4" STD Trumpel. 3 FT.
Leng, Galy. L,
92 ea. Cover Cap 8" SCh. 40, 5 1/4" Tall, galv, - #) T - 25: 53 e
*Freight included to job site* 7 5 A?L L= !
) i S aafca
Lead time: 2-3 week: L,
‘_ﬁ’/’J —
T2 & /)
=1t 7279
1

Subtotal

Sales Tax (0.0%)

Total : ,

Page 1

¥ Lol M6 674
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STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

7 \11=-10<

5A10:19 RCVD

midders Name:  Viking Construction Company

Contract No:  04-2G8504

Page 1 of 3

1. List iterns of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the doliar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE fims.

st somom o | MY | FRESEOTY ‘t"ﬂ%‘"&:ﬁ‘.ﬂ“ s Pecrage o
See Attachment "A" Cvyes [Owo [[Jves [Owo | [Jyes [no
Oves [no |Oves [ve | CIves  [no
Oves [Owo |Oves [ve | Oves  [Owo
Cves [Ono |Oves [Ono | Cves  [Ono
Oves [Owno |Oves [Ono | Clves [Ono
Cves [Ovo |[ves [Ono | OOves [Ono
Oves [Jno |[Jves [Ono | Oves [Owo
COves [wo |COves [Owe | Oves [Ono
Oves [Onvo |[Oves [Ono | COves  [Owo
Cves [Owo |Oyes  [Owo [Tes - e
Cves [ve |Oves [Onve | Oves  [Owo
Cves [wo |Cves [ne | COves [Jwo
Oves [Owo |Oves [COwve | Oves  [Owo
yes [Ine [[Ovyes [Ino Oyes [Jno
Oves [Owvo |Oves [Onvo | [ves [Ino
CQves [Invo |[OOves [Owo | COves [no
Oves [Owvo |Oves [COne | Cves  [Ono
Cves [nvo |Oves [Ono | Clves  [Jno
Oves [Ono |Oves [nve | Cves  [Owo
Oves [Owno |Cves [Cne | CJves  [Owo

Contract No. 04-2G8504

3
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION P L Vlkmg Coﬁﬁrluctrohgb i Dy

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No:__04-2G8504
DES-OE-0102.11A (REV 12/2014)

Page 20of3

2. List the names of certified DBEs and all the dates on which they ware sclicited to bid on this project. Include the Immn al‘weﬂ: offerec and the dates and mathods used for following
up initial and follow-up sdlicitations to determine with certainty whether the DBEs were interested. Attach copies of scli e-mail g leph records, fax confymations,
elc.

Name of DBE Solicited Date of Intial Sclicitation kems of Wark Offered Fdllow Up Methods and Dates

See Attachment "B"

3. For each item of work made avallable, indicate whether the Bidder provided plans anc specifications specific to the items of work being offered list the selected firm and its status as &
DBE, the DBEs that provided quotes, the price quate for each firm, and the price difference for each DBE ifthe selected firmis not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever & Non-DBE firm was selected over 8 DBE for work on the Contract.

Hems of Work &-an%&Mmd e g Name of Rejected Firm oo igat s
See Attachment "C" [ves CJno
[Oyes [no
[Jyes [no
[CJyes [Jno

Oyes [Ono
Oyes [Owno
[Elves .  [lwo

Clyes [Iwno

Clyes [[ne

Ifthe firm selected for the item i= not a DBE, provide the reasons for the selection on a ssparate sheet and atiach names, addresses, and phene numbers for the firme listed above.
Provide evidence as to why additional agreements could not be reached for DBES o perform work.

Contract No. 04-2G8504
4



11-10-15A10:19 RCVD

Bidders Name: Yiking Construction Company

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION . 04-2G8504
DBE GOOD FAITH EFFORTS DOCUMENTATION Conbmig: _0
DES-0E-0102.11A (REV 12/2014)

Page 3 of 3

4. Describe the Bidder’s outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work af the Coniract. Provide copies of supporting
documents.

Deseription of Oursach Dates Location (if applicable) Resuls
Caltrans Opt-In 10721 - 11/4
DBEGood Faith 10/21-11/4
“Construction-tpdate 10128
Minority Bidders Bulletin 11/2
Weekly Bid Flash— 10/21/-11/4
See Attachment "D"
5. Descﬂb: the Bidder's efforts made to provide interested DBEs with saequlta nformdmn about the plans, specificat and requi ts ofthe Confract tc assist them in
g to a solicitation. Identify the DBEs ted. the type of i provided, and the date of the Provide capi- «of supporting documents.
Vlklng Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.
See Attachment "E"
|
6. Describe the Bidder's efforts mlch to Isﬂst d DBEs in ining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the :

deles. Provide copies of supp
Viking Construction offers assistance 1o DBE's as stated in our invitation letier. No requests were received.

See Attachment "E"

#x Dvscﬂhltru Bidder's efforts made to assist interested DBEs in ini y equipment, supphes, matenals, or related luding supplies and
quip the DBE purch or leases from the prime contractor or its lﬁlale Idenlify the DBEs assisted, the type of assistence offered, md the ﬂes Pn'mda copies of supporting
ducnm.nh List M made to assist interested DBEs in obtaining bonding lines of credt. i v equipment, supplies. materials, or related assisiance or services.
pplies and [+ the DBE sub purchases or leases fom the prime contractor or its amm Identify the DBE assisted, the assistance offered, and the date.
vaidl l:upio: of supponing dn:mlnn

See Attachment "E"

B. List the names of agencies and the dates on which they were contactad to provide In g iting, and using DBE firms. If the agencies were contacted in writing,
pravide copies of supporiing documents.

Caltrans Opt-in, DEBGoodFaith, Construction Update, Minority Bidders Bulletin, Weekly Bid Flash.

9. include additional data to support a demonstrabon of good fatth efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

For individuals with sensory disabiities, this document is available in alternate formats. For information, call (816) 445-1233.

ADA NOtIC® 11y 711 o1 write to Records and Forms Managament, 1120 N Strest, MS-89, Sacraments, CA 95814

Contract No. 04-2G8504
5



Hwy 580 - Soldier Pile and Lagging Wall  04-2G8504

Good Faith Efforts Documentation - Items of Work Made Available

ATTACHMENT A

Bidder Normally Items Broken Down
Item of Work N Performs R To F:ulime Pnrﬁcn::ﬁon Amg;nt Pe::c;:::::tof

LEAD COMPLIANCE PLAN X 1900 0.04%
PROGRESS SCHEDULE (CRITICAL PATH METHOD) X X 5000 0.10%
TIME-RELATED OVERHEAD (LS) X

CONSTRUCTION AREA SIGNS X X 4000 0.08%
TRAFFIC CONTROL SYSTEM X X 200000 4.11%
TEMPORARY TRAFFIC STRIPE (PAINT) X 8704 0.18%
CHANNELIZER (SURFACE MOUNTED) X 2550 0.05%
FLASHING BEACON (PORTABLE) X X 1000 0.02%
TEMPORARY PAVEMENT MARKER X X 4880 0.10%
PORTABLE CHANGEABLE MESSAGE SIGN (LS) X X 7500 0.15%
TEMPORARY RAILING (TYPE K) X X 43050 0.89%
TEMPORARY CRASH CUSHION MODULE X X 7700 0.16%
JOB SITE MANAGEMENT X X

PREPARE WATER POLLUTION CONTROL PROGRAM X 625 0.01%
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) X 3920 0.08%
TEMPORARY COVER X X 10000 0.21%
TEMPORARY DRAINAGE INLET PROTECTION X X 2700 0.06%
TEMPORARY FIBER ROLL X X 8040 0.17%
TEMPORARY REINFORCED SILT FENCE X X 27398 0.56%
TEMPORARY CONSTRUCTION ENTRANCE X X 14000 0.29%
STREET SWEEPING X X 50000 1.03%
TEMPORARY CONCRETE WASHOUT X X 7500 0.15%
ADL BURIAL LOCATION REPORT X 7000 0.14%
TREATED WOOD WASTE X 250 0.01%
REMOVE ROCK SLOPE PROTECTION X 16905 0.35%
ABANDON CULVERT (EA) X 4000 0.08%
DESTROY WELL X X 10000 0.21%
REMOVE GUARDRAIL X X 7680 0.16%
REMOVE THERMOPLASTIC TRAFFIC STRIPE X X 6800 0.14%
REMOVE CULVERT (EA) X X 5300 0.11%
REMOVE INLET X X 3700 0.08%
REMOVE CONCRETE PAVEMENT AND BASE X X 156000 3.21%
REMOVE BASE AND SURFACING X X 30600 0.63%
CLEARING AND GRUBBING (LS) X X 15000 0.31%
DEVELOP WATER SUPPLY X : X 5000 0.10%
ROADWAY EXCAVATION X X 175500 3.61%
ROADWAY EXCAVATION (TYPE 2-2) (AERIALLY DEPOSITED X X 29415 0.60%
ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED X X 5850 0.12%
STRUCTURE EXCAVATION (SOLDIER PILE WALL) X X 28375 0.58%




STRUCTURE BACKFILL (SOLDIER PILE WALL) X X 49500 1.02%
CONCRETE BACKFILL (SOLDIER PILE WALL) X X 200250 4.12%
LEAN CONCRETE BACKFILL X X 160500 3.30%
DITCH EXCAVATION X X 1850 0.04%
MOVE-IN/MOVE-OUT (EROSION CONTROL) X X 1200 0.02%
ROLLED EROSION CONTROL PRODUCT (NETTING) X X 2666.8 0.05%
HYDROMULCH X X 1550 0.03%
FIBER ROLLS X X 5586 0.11%
HYDROSEED X X 4030 0.08%
COMPOST X X 3600 0.07%
CLASS 2 AGGREGATE SUBBASE X X 100878 2.07%
LEAN CONCRETE BASE RAPID SETTING X X 192100 3.95%
HOT MIX ASPHALT (TYPE A) X X 92300 1.90%
PLACE HOT MIX ASPHALT DIKE (TYPE F) X X 3855 0.08%
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) X X 750 0.02%
JOINTED PLAIN CONCRETE PAVEMENT (RSC) X X 558800 11.49%
GROUND ANCHOR (SUBHORIZONTAL) X X 237360 4.88%
STEEL SOLDIER PILE (W 14 X 68) X X 242452 4.99%
30" DRILLED HOLE X X 188300 3.46%
STRUCTURAL CONCRETE, WALER

STRUCTURAL CONCRETE, BARRIER SLAB

MINOR CONCRETE (MINOR STRUCTURE) X 132377.26 2.72%
BAR REINFORCING STEEL (WALER) X X 38727 0.80%
TIMBER LAGGING X X 147628.4 3.04%
CLEAN AND PAINT STEEL SOLDIER PILING X X 30000 0.62%
BLANK

18" ALTERNATIVE PIPE CULVERT X 70840 1.46%
18" CORRUGATED STEEL PIPE (.064" THICK) X 20750 0.61%
FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN) X 5782 0.12%
DRILL HOLE (HORIZONTAL DRAIN) X X 46256 0.95%
ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY) X X 24975 0.05%
CONCRETE (DITCH LINING) X X 4760 0.10%
ROCK SLOPE PROTECTION FABRIC (CLASS 8) X X 10.18 0.00%
MINOR CONGRETE (MISCELLANEOUS CONSTRUCTION) X X 1650 0.03%
MISCELLANEOUS IRON AND STEEL X X 5280 0.11%
MISCELLANEOUS METAL (RETAINING WALL) X X 6400 0.13%
JACKED 18" WELDED STEEL PIPE (AUGER BORING) X X 49640 1.02%
MARKER (CULVERT) X X 150 0.00%
OBJECT MARKER X X 4070 0.08%
OBJECT MARKER (TYPE L-1) X X 65 0.00%
MIDWEST GUARDRAIL SYSTEM (WOOD POST) X X 7740 0.16%
VEGETATION CONTROL (MINOR CONCRETE) X X 12600 0.26%
TRANSITION RAILING (TYPE WB-31) X X 9800 0.20%




ALTERNATIVE FLARED TERMINAL SYSTEM X 2800 0.06%
CONCRETE BARRIER (TYPE 60C) X 31030 0.64%
CONGRETE BARRIER (ANCHOR BLOCK) X 13800 0.28%
CONCRETE BARRIER (TYPE 742) X X 53400 1.10%
4" THERMOPLASTIC TRAFFIC STRIPE X X 5376 0.11%
PAINT TRAFFIC STRIPE (2-COAT) X X 1708.8 0.04%
PAVEMENT MARKER (NON-REFLECTIVE) X X 1840 0.04%
PAVEMENT MARKER (RETROREFLECTIVE) X X 800 0.02%
MOBILIZATION X X

Total $ Amount of Work Made Available for DBE's that were solicited. $3,662,147.94 75.30%

Bid Total $4,863,512.94
Percentage of Contract Work Made Available for DBE's 75.30%




/.11/4/1?5@ 2PM

|

Firm ID _ |Firm/DBA Name City EMail Contact Name Area Code | Phone Number |Fax AreaCode |Fax Number EMAIL  FAX CONTACT BID Y/N
5270 /ABS L CONSTRUCTION HAYWARD daryl@abslconstruction.com LUIS M. ALLENDE 510,727-0900 510/727-0910 10/27|  10/27 |DARYL Y
219 A C DIKE CO = » LINCOLN paul@acdike.com GEORGETTE MC CLAIN 916|645-7747 916/645-9618 10/27|  10/27 |FAX Y
40742 A S CONTRACTORS, INC. MARIPOSA deni@sti.com DENI SMITH 209 742-6684 209/966-2643 10/27,  10/27|LMsG
32335 AJ. VASCONI GENERAL ENGINEERING 0 CONCORD aj@ajvasconi.com ANDREW J. VASCONI 925 691-9400 10/27|  10/27|LMSG
37357 ADANTA, INC NAPA kimberlypatz@adanta-inc.com KIMBERLY PATZ 707 | 709-8894 707 736-8368 10/27|  10/27[LMSG
38658 AMERICAN PRECISION BUILDERS PINOLE I pbeonstruction.com LOUIS CHERRY 510|827-7684 510 764-4955 10/27|  10/27|NONAME [N
24042 AMLAND CORP SAN JOSE k han@amlandcorp.com KEVIN BAO PHAN 408|929-3949 408 | 298-4344 10/27|  10/27|LMSG
42891 ANCHOR SINGH PAINTING SACRAMENTO p I @yahoo.com ANCHOR SINGH 916|595-1837 10/27|  10/27|LMSG
38334 APPIAN UDBE SWPPPS EL SOBRANTE koprek@yahoo.com NICOLE KOPREK $10|375-1927 510, 222-0972 10/27| 10/27|THOMAS  |¥
34153 AZ CONSTRUCTION, INC. LA PUENTE KIM@acef pany.com AMERICA TANG 626(333-0727 626|333-7843 10/27|  10/27 |SILVA N
21117 | BAY LINE CUTTING & CORING, INC. BERKELEY juan@bayl com IUAN ARREGUIN 510|527-1000 510|527-0500 10/27|  10/27 |Luis Y
37742 | BELMONTE'S CONCRETE SERVICE OAKLAND bel rthlink.net BELMONTE RICARDO 510|261-8439 510|261-0577 10/27|  10/27|ROSA Y
77| BERT W SALAS, INC, SANTEE bsalaz@bertsalasinc.com BOB E. SALAZ 619(562-7711 619|258-3515 10/27| 10/27|NONAME [N
38218| BJ WILLIAMS COMPANY, INC SACRAMENTO BBIE JO WILLIAMS 916|359-5055 10/27|  10/27 |# NOT WORKING
30173 |BURKE CONSTRUCTION SHINGLE SPRINGS burkebid@ com MICHAEL J. BURKE 530|676-1009 530|672-2411 10/27|  10/27 |SHERI N
42330|CIVILCOM LLC ALAMEDA li_gunlengclvﬂ:nm.m JORGE GUILLEN 510|520-7306 10/27|  10/27 |LMSG
42591 | COLEMAN CONSTRUCTION UPPERLAKE |tcoleman2009@} l.com TRACY A COLEMAN 707|275-9016 707|275-9025 10/27|  10/27|LMSG
36742 | CONTRACTOR SERVICES GROUP, INC. WEST SACRAMENTO shelli@csg-web.com CHERI THOMAS 916(371-7303 866|366-6646 10/27|  10/27 CHERI N
39976 |D L N ENTERPRISE, INC. RANCHO PALOS VERDES  |di L.com DANIEL NAVARRO 877|342-3472 310|541-6993 10/27|  10/27 LMSG
41669 | DEHARO RAMIREZ CORPORATION SAN FRANCISCO marco@dhrgconcrete.com MARCO RAMIREZ 415 |552-3504 415(552-3505 10/27|  10/27 LMSG
31021 | DELTECH ENGINEERING, INC ANAHEIM abili@deltect .com (MR.) EBBITEANGA |. ABILI 714 495-9755 714|384-4594 10/27|  10/27 ABIU N
42154 | DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, | FRESNO DAVEtrucksweep@gmail.com SEAN REED 559|370-5756 559|374-6470 10/27|  10/27 SEAN Y
40922 | D-LINE CONSTRUCTORS, INC. OAKLAND @dli s.com JOSUE PRADA 510|251-6400 510/251-6401 10/27|  10/27 | TRACY N
38712 | DREAMBUILDER CONSTRUCTION CORP PLACENTIA alex.singh@dreambuildercorp.com ANURAG SINGH 714 |646-3697 714|646-3698 10/27|  10/27 ALEX N
39513 |ERNEST B. DEE SACRAMENTO dee6@gmail.com ERNEST B. DEE 916 271-0410 916|691-2127 10/27|  10/27 ERNEST Y
1296 |ESQUIVEL GRADING & PAVING, INC. SAN FRANCISCO yvette@esquivel-gp.com null RALPH G. ESQUIVEL 415 |468-5700 415|468-8108 10/27|  10/27 AUDREY N
35275 |ESWPPP CONSULTANTS LLC WALNUT CREEK eswppp@hotmail.com TIMIRBARAN MEHTA 925 451-1337 925|956-7191 10/27]  10/27 TIM N
5435 | FANFA, INC. SAN LORENZO dbgriffin@fanfainc.com JOSEPH FANFA 510)278-8410 510{278-3095 10/27|  10/27 DON N
4952 | FINE GRADE EQUIPMENT, INC. PALMDALE judy @fi einc.com JUDY JOHNSTON 661 949-8788 661|722-8900 10/27|  10/27 ANGELA N
29518 [FOCON, INC OAKLAND I inc.com MICHAEL SEALS 510|465-6319 510/465-6356 10/27|  10/27 # NOT WORKING
42841 |FOUNDATION SOIL STABILIZATION, INC. FRESNO eq@fssinc24.com ERIC QUILES 559|360-3148 559|374-6475 10/27|  10/27 ERIC N
14717 FRANK MEDINA GENERAL ENGINEERING CONTRACTOR OROVILLE toni.medi net FRANK MEDINA 530743-0744 530(743-9352 10/27| 10/27 ROXANNE [N
37053 | GATES ENTERPRISES, INC SANTA ANA jgates.gei@gmail.com OE GATES 714 |382-6707 714382-6801 10/27|  10/27|IOE N
34507 | GERONIMO CONCRETE, INC. LOS ANGELES geronimo_concrete@sbcglobal.net LIDIA LOPEZ 323|225-2016 323(222-8312 10/27|  10/27|LDIA N
37792 HALF MOON BAY GRADING & PAVING HALF MOON BAY hmbpave@sbcglobal.net GARY GIOVANNON! 650|726-3588 650/726-3582 10/27|  10/27|CYNDE N
12174 INTERWEST PACIFIC, LTD. SOLANA BEACH jack@interwestpacific.com JACK NICKOLAISEN 858 259-2062 858|345-3737 10/27|  10/27|LMSG
39540 JAKI CONSTRUCTION COMPANY SAN LEANDRO k @gmail.com EARL WILLIAMS 510 568-2560 510|568-5236 10/27|  10/27|# NOT WORKING
41422 JARELL HARRIS STRIPING SERVICES SAN CARLOS jharrisstriping @h l.eom JARELL HARRIS 650 832-1171 650832-1736 10/27|  10/27|LMSG
38962 K & G CONCRETE INC ROSEVILLE L @kg pumping.com HERMAN (KEAVEN) GUILLORY 916 539-6652 866 878-2769 10/27|  10/27 KEAVEN ¥
447 | K R C SAFETY CO. INC. VISALIA ryc@kresafety.com GARY CASTRO 559|732-0393 559|732-2684 10/27|  10/27|CACHE ¥
30847 | KERN COUNTY CUSTOM CONCRETE BAKERSFIELD JerryKCCC@yahoo.com MR. JERRY M. FUENTEZ 661 872-4602 661|325-5590 10/27|  10/27|1MsG
39322 LA FIRMA INC. NIPOMO imating@theswpppfirm.com VICENTE C. BRAVO 805 |748-8576 805|929-0501 10/27|  10/27|FULL
31286 | LNA CONCRETE STRUCTURES, INC. CHINO HILLS agarcialna@aol.com HELIODORO GARCIA 909|393-1493 909/393-9363 10/27| 10/27|ROY N
30736 M & S ENVIRONMENTAL LANDSCAPES, INC REDDING helley d 0.com; michael@mand: 0.com MICHAEL A. SMITH 530|241-1418 530/241-9547 10/27|  10/27|SHELLY N
41307 M J AVILA COMPANY, INC. FRESNO brucej@mjavila.com MARY JO AVILA 559|846-7601 559 846-7610 10/27|  10/27|LMSG
27969 MC CULLOUGH CONSTRUCTION INC ARCATA denamccullough@mecullough ioninc.com MACKY MCCULLOUGH 707|825-1014 707 825-1769 10/27|  10/27|TAMMI N
42893 | NACC, INC ARLINGTON contact@naccservices.com PAUL WIGGINS 817)276-2388 817 276-1131 10/27|  10/27|PAUL ?
35955 | NEWLAND ENTITIES, INC MARYSVILLE rcervantes@newlandentities.com ROBERT CERVANTES 530|755-1178 530 674-0756 10/27|  10/27|CLAUDIA N
32107 | NIELSON CONSTRUCTION NAPA dnielson@nielsoninc.com DIANN NIELSON 707|253-8774 707|253-0131 10/27|  10/27 [TAMMI N
39218|PC&N CONSTRUCTION, INC BYRON cplum@ uctionine.com CHRISTI PLUM 925|634-4567 925|634-4339 10/27|  10/27 |CUIFF ¥
34174 | PROFESSIONAL CONCRETE SAWING INC. MERCED davidscott@guni.com DAVID SCOTT 209(722-2226 209|722-2227 10/27|  10/27|LMsG
42531 |PRUNUSKE CHATHAM, INC SESBASTOPOL liza@pcz.com LIZA PRUNUSKE 707|824-4600 707 824-6854 10/27|  10/27|LMSG
37060 |5 KWOK ENGINEERS, INC. ALAMEDA 2@ .com HOY SENG KWOK 510|220-9017 888|733-1360 10/27|  10/27|SENG Y
9241 | SITEWORKS CONSTRUCTION, INC LAFAYETTE ki @link com KENT DESENA 925|284-1437 925 |256-8357 10/27|  10/27|{LMsG
1378 |SPIRIT ROAD OILS MORGAN HILL _|jan@sp doils.com null JANET E. SIMAS 408 |465-2270 408 |465-2280 10/27|  10/27|TRISH N
32232 | STATEWIDE STRIPES, INC I SAN DIEGO dawn@: idestripes.com DAVID BRILHANTE 858|560-6887 858|560-0158 10/27|  10/27|DAWN N
1213 |STOLOSKI & GONZALEZ, INC. i HALF MOON BAY mthor lash lez.com ROBERT GONZALEZ 650726-7119 650|726-9055 10/27|  10/27 |MARILYN N
42109 |STORMWATER SPECIALISTS INC ELK GROVE @ pecialists.com MARY A LARSEN 916 230-0370 916 |405-4180 10/27|  10/27|LMSG
42910 | STRAIGHT STRIPE PAINTING INC ST. GEORGE cheever@straightstripe.com KAREN J CHEEVER 435 |656-0930 435/634-0580 10/27|  10/27{LMsG
40764 |SUULUTAAQ, INC - ALASKA NATIVE CORP SUISUN SITY kristina. viado@suulutaag.com TRACY CRAIN 707 [427-3209 707/419-4851 10/27|  10/27 |KRISTINA N
5282 T.0.W. CONSTRUCTION, INC LIVERMORE josie@tdwconstruction.com GAIL WONG 9254555259 925|455-0325 10/27|  10/27 JOSIE N
41297 TRI-VALLEY CONTRACTING, INC. ORINDA landy@trivalleystriping.com LANDRYA RATH 925 |787-1003 888|872-4450 10/27|  10/27LMSG
38294 |U.5. CONCRETE CONSTRUCTION, INC CASTAIC les@us-concrete.net ULISES SALAZAR _ 661/259-3522 661|799-1038 10/27|  10/27|VICTORIA [N
38325 |UDB ENTERPRISES, INC STOCKTON vilarino76@gmail.com NEIL JACKSON 209 | 649-8651 209932-0873 10/27,  10/27|LMSG
39484 | UDBE STEEL RIVERSIDE udbest eel2011@gmail.com ROMEO BELTRAN 951/529-3359 i 951|224-9797 10/27|  10/27 |EMAIL N i
32609 UGE & ECS, INC. LOS ANGELES @ . com NANCY ESPIE-UNDERWOOD 213/625-1016 i 310|862-6879 10/27|  10/27 |NANCY S 41
| 39572 VERIDICO GROUP, INC r ROSEVILLE vida.wright@veridicogroup.com VIDA G. WRIGHT 916 8654170 916|865-4174 10/27]  10/27|LMSG
| 27011 VINTAGE PAVING COMPANY, INC. WINTERS de@vintagepavingco.com EDWARD CARBAHAL 530 795-0132 530|795-5734 10/27|  10/27 JOHN ?
41176 WALLACE STRUCTURES HYDESVILLE wallacestr@aol.com ERIC WALLACE 707834-4992 707|768-3386 10/27]  10/27/LMSG
CONSTRUCT SOLDIER AND LAGGING WALL
HWY 580 IN ALAMEDA COUNTY
04-2G8504



Summezy of ¥ ppmc

[FIRMID  |FIRM NAME TIMES LISTED |INDIVIDUAL FIRMS
\ 5270 A B S L CONSTRUCTION 7
219 A CDIKE CO

40742 |A S CONTRACTORS, INC.

32335

A.J. VASCONI GENERAL ENGINEERING

37357

ADANTA, INC

38658

AMERICAN PRECISION BUILDERS

| 24042

AMLAND CORP

42891

ANCHOR SINGH PAINTING

38334

APPIAN UDBE SWPPPS

34153

AZ CONSTRUCTION, INC.

21117

BAY LINE CUTTING & CORING, INC.

37742

BELMONTE'S CONCRETE SERVICE

77

BERT W SALAS, INC.

38218

BJ WILLIAMS COMPANY, INC

30173

BURKE CONSTRUCTION

42330

CIVILCOM LLC

42591

COLEMAN CONSTRUCTION

36742

CONTRACTOR SERVICES GROUP, INC.

39976

D L N ENTERPRISE, INC.

41669

DEHARO RAMIREZ CORPORATION

| 31021

DELTECH ENGINEERING, INC

| 42154

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, |

40922

D-LINE CONSTRUCTORS, INC.

38712

DREAMBUILDER CONSTRUCTION CORP

39513

ERNEST B. DEE

1296

ESQUIVEL GRADING & PAVING, INC.

35275

ESWPPP CONSULTANTS LLC

5435

FANFA, INC.

1 4952 [

FINE GRADE EQUIPMENT, INC.

29518

FOCON, INC

42841

FOUNDATION SOIL STABILIZATION, INC.

=E N BIR WNOWR RR R EONDDRPRNIRPRIRPWRER PR, ORRER NGO -

14717

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

N

37053

GATES ENTERPRISES, INC

34507

GERONIMO CONCRETE, INC.

37792

HALF MOON BAY GRADING & PAVING

12174

INTERWEST PACIFIC, LTD.

39540

JAKI CONSTRUCTION COMPANY

41422

JARELL HARRIS STRIPING SERVICES

38962

K & G CONCRETE INC

(R SN = S S

447

K R C SAFETY CO. INC.

=
%]

30847

KERN COUNTY CUSTOM CONCRETE

39322

LA FIRMA INC.

31286

LNA CONCRETE STRUCTURES, INC.

30736

M & S ENVIRONMENTAL LANDSCAPES, INC

41307

M J AVILA COMPANY, INC.

27969

MC CULLOUGH CONSTRUCTION INC

42893

NACC, INC

35955

NEWLAND ENTITIES, INC

32107

NIELSON CONSTRUCTION

39218

PC&N CONSTRUCTION, INC

34174

PROFESSIONAL CONCRETE SAWING INC.

42531

PRUNUSKE CHATHAM, INC

37060

S KWOK ENGINEERS, INC.

== AN BN RO AEIRINN =
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9241 |SITEWORKS CONSTRUCTION, INC

1378

'SPIRIT ROAD OILS

32232

STATEWIDE STRIPES, INC

1213

STOLOSKI & GONZALEZ, INC.

42109

STORMWATER SPECIALISTS INC

42910

STRAIGHT STRIPE PAINTING INC

40764

SUULUTAAQ, INC - ALASKA NATIVE CORP

5282

T.D.W. CONSTRUCTION, INC

41297

TRI-VALLEY CONTRACTING, INC.

38294

U.S. CONCRETE CONSTRUCTION, INC

38325

UDB ENTERPRISES, INC

39484

UDBE STEEL

32609

UGE & ECS, INC.

39572

VERIDICO GROUP, INC

27011

VINTAGE PAVING COMPANY, INC.

41176

WALLACE STRUCTURES

N VNRRRIR MR WN R RN PR s

L e I SN e S T (S B S ) S S Sy

TOTAL

182
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32107 NIELSON CONSTRUCTION
39218 PC&N CONSTRUCTION, INC
39218 PC&N CONSTRUCTION, INC
34174 PROFESSIONAL CONCRETE SAWING INC.
34174 PROFESSIONAL CONCRETE SAWING INC.
34174 PROFESSIONAL CONCRETE SAWING INC.
34174 PROFESSIONAL CONCRETE SAWING INC.
42531 PRUNUSKE CHATHAM, INC
34501 ROBERT'S BACKHOE SERVICE, INC.
37060 S KWOK ENGINEERS, INC.
9241 SITEWORKS CONSTRUCTION, INC
9241 SITEWORKS CONSTRUCTION, INC
9241 SITEWORKS CONSTRUCTION, INC
9241 SITEWORKS CONSTRUCTION, INC
1378 SPIRIT ROAD OILS
32232 STATEWIDE STRIPES, INC
1213 STOLOSKI & GONZALEZ, INC.
1213 STOLOSKI & GONZALEZ, INC.
42109 STORMWATER SPECIALISTS INC
42910 STRAIGHT STRIPE PAINTING INC
40764 SUULUTAAQ, INC - ALASKA NATIVE CORP
40764 SUULUTAAQ, INC - ALASKA NATIVE CORP
5282 T.D.W. CONSTRUCTION, INC
5282 T.D.W. CONSTRUCTION, INC
5282 T.D.W. CONSTRUCTION, INC
41297 TRIVALLEY CONTRACTING, INC.
38294 U.S. CONCRETE CONSTRUCTION, INC
38294 U.5. CONCRETE CONSTRUCTION, INC
38325 UDB ENTERPRISES, INC
39484 UDBE STEEL
32609 UGE & ECS, INC.
39166 V A P CONSTRUCTION INC
39166 V A P CONSTRUCTION INC
39166 V A P CONSTRUCTION INC
39166 V A P CONSTRUCTION INC
39166 V A P CONSTRUCTION INC
39166 V A P CONSTRUCTION INC
39166 V A P CONSTRUCTION INC
39572 VERIDICO GROUP, INC
27011 VINTAGE PAVING COMPANY, INC.
27011 VINTAGE PAVING COMPANY, INC.
27011 VINTAGE PAVING COMPANY, INC.
27011 VINTAGE PAVING COMPANY, INC.
27011 VINTAGE PAVING COMPANY, INC.
41176 WALLACE STRUCTURES
41176 WALLACE STRUCTURES

NAPA

BYRON
BYRON
MERCED
MERCED
MERCED
MERCED
SESBASTOPOL
LAKE ELSINORE
ALAMEDA
LAFAYETTE
LAFAYETTE
LAFAYETTE
LAFAYETTE
MORGAN HILL
SAN DIEGO
HALF MOON BAY
HALF MOON BAY
ELK GROVE
ST. GEORGE
SUISUN SITY
SUISUN SITY
LIVERMORE
LIVERMORE
LIVERMORE
ORINDA
CASTAIC
CASTAIC
STOCKTON
RIVERSIDE
LOS ANGELES
LA MIRADA
LA MIRADA
LA MIRADA
LA MIRADA
LA MIRADA
LA MIRADA
LA MIRADA
ROSEVILLE
WINTERS
WINTERS
WINTERS
WINTERS
WINTERS
HYDESVILLE
HYDESVILLE

dnielson@nielsoninc.com
cplum@ penconstructionine.com
cplum@ penconstructionine.com
davidscott@gvni.com
davidscott@gvni.com
davidscott@gvnl.com
davidscott@gvni.com
liza@pez.com
rbsil997@yahoo.com
seng@skwokengineers.com
kdesena@linkzone.com
kdesena@linkzone.com
kdesena@linkzone.com
kdesena@linkzone.com
Jan@spiritroadoils.com
dawn@statewidestripes.com
mthorn@stoloskigonzalez.com
mthorn@stoloskigonzalez.com
Mary@stormwaterspecialists.com
cheever@straightstripe.com
kristina.viado@suulutaag.com
kristina.viado®suulutaag.com
josie@tdweonstruction.com
josle@tdwconstruction.com
Jjosie@tdwconstruction.com
fandy@trivalleystriping.com
les@us-concrete.net

les@ us-concrete.net
vilarino76@gmail.com
udbest.eel2011@gmail.com
nancy@ugeecs.com
vapconstructioninc@gmail.com
vapconstructioninc@gmail.com
vapconstructioninc@gmail.com
vapconstructioninc@gmail.com
vapconstructioninc@gmail.com
vapconstructioninc@gmail.com
vapconstructioninc@gmail.com
vida.wright@veridicogroup.com
edc@vintagepavingco.com
edc@vintagepavingco.com
edc@vintagepavingco.com
edc@vintagepavingco.com
edc@vintagepavingco.com
wallacestr@aol.com
wallacestr@aol.com

DIANN NIELSON
CHRISTI PLUM
CHRISTI PLUM
DAVID SCOTT

DAVID sCOTT

DAVID SCOTT

DAVID SCOTT

LIZA PRUNUSKE
ROBERT CERVANTES
HOY SENG KWOK
KENT DESENA

KENT DESENA

KENT DESENA

KENT DESENA

null JANET E. SIMAS
DAVID BRILHANTE
ROBERT GONZALEZ
ROBERT GONZALEZ
MARY A LARSEN
KAREN J CHEEVER
TRACY CRAIN

TRACY CRAIN

GAIL WONG

GAIL WONG

GAIL WONG
LANDRYA RATH
ULISES SALAZAR
ULISES SALAZAR
NEIL JACKSON
ROMEO BELTRAN
NANCY ESPIE-UNDERWOOD
ARVIND PRASAD
ARVIND PRASAD
ARVIND PRASAD
ARVIND PRASAD
ARVIND PRASAD
ARVIND PRASAD
ARVIND PRASAD
VIDA G. WRIGHT
EDWARD CARBAHAL
EDWARD CARBAHAL
EDWARD CARBAHAL
EDWARD CARBAHAL
EDWARD CARBAHAL
ERIC WALLACE

ERIC WALLACE

707 253-8774
925 634-4567
925 634-4567
209 722-2226
209 722-2226
209 722-2226
209 722-2226
707 824-4600
909 678-0813
510 220-3017
925 284-1437
925 284-1437
925 284-1437
925 284-1437
408 465-2270
858 560-6887
650 726-7119
650 726-7119
916 230-0370
435 656-0930
707 427-3209
707 427-3208
925 455-525%
925 455-5259
925 455-5259
925 787-1003
661 259-3522
661 259-3522
209 649-8651
951 529-3359
213 625-1016
714 253-3270
714 253-3270
714 253-3270
714 253-3270
714 253-3270
714 253-3270
714 253-3270
916 B65-4170
530 7950132
530 795-0132
530 795-0132
530 795-0132
530 795-0132
707 834-4932
707 834-4932

707 253-0131
925 634-4339
925 634-4339
209 722-2227
209 722-2227
209 722-2227
209 722-2227
707 824-6854
909 678-5957
888 733-1360
925 256-8357
925 256-8357
925 256-8357
925 256-8357
408 465-2280
858 560-0158
650 726-9055
650 726-9055
916 405-4180
435 634-0580
707 419-4851
707 419-4851
925 455-0325
925 455-0325
925 455-0325
888 872-4450
661 799-1038
661 799-1038
209 932-0873
951 224-9797
310 862-6879
714 551-5420
714 551-9420
714 551-9420
714 551-9420
714 551-9420
714 551-9420
714 551-9420
916 B65-4174
530 795-5734
530 795-5734
530 795-5734
530 795-5734
530 795-5734
707 768-3386
707 768-3386



¥ /1 I\NLIN\T B cONSTRUCTION COMPANY

/P.0. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM
ATTN: ESTIMATING DEPARTMENT October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:
‘o Owner: Caltrans |

e Project: 04-2G8504: Construct Soldier Pile and Lagging Wall

e Location: Hwy 580 in Alameda County (near Livermore), CA.

e Engineer’s Estimate: $5,100,000.00

We invite and encourage responsible participation of DBE’s, and solicit your subcontractor or material
quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
Storm Drain, Horizontal Drains, RSP, Misc. Iron & Steel, Misc. Metal, Jacked Pipe,
Striping and Pavement Markers, Midwest Guardrail, Concrete Barrier.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho
Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this
regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the
number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary
equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or
contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

ﬂadg. Sthewmaker

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

/ P.0. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name:

Company Name:

Address:

Phone: Fax:

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting.

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project.

By: Date:

Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!
AN EQUAL OPPORTUNITY EMPLOYER



Caltrans - Office Engineer - Opt-in Records Page 1 of 8

Home -» Contract Awards and Services -» Opt-in Records

Opt-in Records
Search Results: Opt-in's on 04-2G8504

~ 34 Opt-in records found.

IAVAR Construcﬁ,g{r'l Ind,
l47375 Frémont Blvd Fremont, CA 94538
04-2G8504|Phone: 510-354-2000 |[Fax Number: 510-354-2010
Disadvanta‘éed;statgs:/
Services offeréd:
|
[A.C. DIKE CO
[2788 VENTURE DR LINCOLN, CA, 95648
04-2G8504/Phone: 9163-645-7747 |[Fax Number: 916-645-9618

IDisadvantaged status: DBE
[Services offered: Place asphalt dike.

Midstate Barrier, Inc.

3291 S. Hwy 99 Stockton, CA 95215
04-2G8504 |Phone: 209-944-9565 Fax Number: 209-944-9569
Disadvantaged status:

Services offered:

o |ﬁ1vement Recycling Systems
|10240 San Sevain Way Mira Loma Ca 91752
04-2G8504/Phone: 951-682-1091  |[Fax Number: 951-682-1094 |
IDisadvantaged status: |

[Services offered: REMOVE BASE & SURFACING/ROADWAY EX |

|Austin Enterprise
P O Box 81926, Bakersfield California 93380
04-2G8504||Phone: 661-589-1001 ||Fax Number: 661-589-9509

Disadvantaged status: DBE SBE
Services offered: JPCP (RSC)

|04-2G8504||Statewide Traffic Safety & Signs, Inc.

I O O

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504 11/4/2015



Caltrans - Office Engineer - Opt-in Records

|130 Grobric Ct. Fairfield, CA, 94534

Phone: 707-864-9952 Fax Number: 707-864-9956

Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,
Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,
Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line
Terminal Systems, Alternative Temporary Crash Cushion Systems,
Alternative Permanent Crash Cushion Systems, Armor Guard Barrier,
Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, Pavement Markers, Thermoplastic and
pre-form materials. Locations Servicing California and Nevada:
Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield,
Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-2G8504

IM & B ENTERPRISES
|6676 Harrington Avenue. ARBUCKLE, CA 95952
Phone: 530-682-8032 |[Fax Number: 530-473-2249 |

Disadvantaged status: SBE

Services offered: K-RAILS

|Mike OBrien Specialized Hauling

04-2G8504

l1459 18th St. #162 San Francisco CA 94107

[Phone: 4158212025 |[Fax Number: 4158212027

IDisadvantaged status:

Services offered: TRUCKING: Heavy Machinery & Material
Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat
Beds available

|Pacific Coast Drilling Co.

]364 Bellevue Ave Santa Rosa

04-2G8504

[Phone: 707-778-8316 |[Fax Number: 707-789-9542

|Disadvantaged status: SBE

[Services offered: Drilling Contractor

AR v i A BT L T
|F.D. Thoma;, Iac

04-2G8504

217 Batemdn Df Central Point, OR, 97502

Phone: 541-664-3010 Fax Number: 541-664-1105

(

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504

Page 2 of 8

11/4/2015



Caltrans - Office Engineer - Opt-in Records Page 3 of 8

Disadvantaged status: |
Services offered: Painting |

|Capo Projects Group
I31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675
|Phone: (949)276-6538 |[Fax Number:
04-2G8504/|/Disadvantaged status: SBE

Services offered: CPM Progress Schedule Development and
Maintenance & Claims Analysis, Preparation & Defense; SWPPP
Development and Monitoring/Reporting; Construction Inspection
Services; Constructability Reviews

|Cook Concrete Products, Inc.
5461 Eastside Road Redding, CA 96001

Phone: 530-243-2562 Fax Number: 530-243-6881
Disadvantaged status: SBE

Services offered: Minor Concrete (Minor Structures) PRECAST and
Misec. Iron and Steel.

[ SR s T P B ]
[KRC SAFETY CO,. INC

l7821 W Sunnyview Ave. Visalia, Ca. 93291

[Phone: 559-732-0393 [[Fax Number: 559-732-2684
|Disadvantaged status: DBE SBE

Services offered: KRC Safety Company is your one stop shop for all of
your temporary traffic control, erosion control and roadside sign
needs. KRC's scope of work includes, but not limited to, Construction
04-2G8504|/Area Signs, Lane C_losures, Flagging, Flashing Arrow Signs, Light
Towers, Radar Trailers, Portable Changeable Message Signs,
temporary Crash Cushions, K-rail, Temporary Flashing Beacons,
Alternative Crash Cushion Systems, Permanent Roadside Signs and
Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object
Markers, Pavement Markers, paint of all varieties, low bed and flat
bed trucking services. While many companies have came and gone
within the years KRC Safety is proud to say we have been providing
excellent service for the entire state of California since 1977, give usa
try on your next project. KRC is a DBE, MBE and SBE.

04-2G8504|!

|Western Traffic Supply, Inc. |
3942 Valley Ave., Unit M Pleasanton, CA 94566

|Phone: (925) 249-1854 Fax Number: (925) 249-1863 |
Disadvantaged status: DBE SBE |

04-2G8504

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504 11/4/2015
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Services offered: Over 25 years of Traffic Control & Highway
Improvement Experience: Specializing in Traffic Control Lane
Closures, Flagging Operations, sales/rentals of portable changeable
message signs / arrow boards/ light towers, crash cushions,
attenuator trucks, cones, barricades, delineators, channelizers, sign
shop (construction area, vinyl roll up), K-rail markers/chip seal
markers/pavement markers/paint/temporary striping tape, safety
apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor -
CERTIFIED DBE #40681 SBE #35779) visit us at
www.westerntraffic.com

[Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 9165680104 Fax Number: 9166463760

IDisadvantaged status: DVBE SBE

04-2G8504

Services offered: Wells Sweeping is a DVBE & SBE Certified Street
Sweeping Company. We have over 30 years of experience in the
construction sweeping industry and have worked with some of the
largest construction companies on the largest projects in Northern
California. www.wellssweeping.com

04-2G8504

CMC REBAR

120 W. Larch Road Tracy, CA 95304

Phone: 209-834-9330 |[Fax Number: 72-506-2796
Disadvantaged status:

Services offered:

04-2G8504

|Dr'111 Tech Drilling & Shoring, Inc,

|2200 Wymore Way Antioch, CA 94509

[Phone: 925-978-2060 |[Fax Number: 925-978-2063

IDisadvantaged status:

|Services offered:

04-2G8504

Jarrett Foundations Inc.

P.O. Box 971 West Sacramento, Ca 95691

Phone: 916-498-9999 | Fax Number: 916-498-9995

Disadvantaged status: SBE

|Services offered: Drilling

I O

AKA Environmental
04-2G8504/|6650 Montresor Place, Alta Loma, CA 91737
|Phone: 323-547-9605 ||Fax Number: 323-589-2430

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504
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Disadvantaged status: SBE

Services offered: We are the SWPPP Specialists in business since
2005, an SBE Company. We proudly serve the Golden State from San
Diego County to Del Norte County and everywhere in between. We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans
with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control
Plan, Lead Compliance plan. QSP/QSD training, BMP Training,
please call for prices.

04-2G8504

[Brosamer & Wall, Inc

|1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596

Phone: 925-932-7900 IFax Number: 925-279-2269

Disadvantaged status: SBE

[Services offered:

04-2G8504

IHi-way Safety

13310 5th St Chino, CA

IPhone: 909 591-1781 Fax Number: 909 627-0999

[Disadvantaged status:

Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail
Markers, Barricades, Solar and Battery Powered Barricade Lights,
Cones, Delineators, Channelizers, Signs, Message Boards, Arrow
Boards and Flashing Beacons. Also available at super competitive
prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted
Attenuators and more. We also do traffic plans, traffic control,
installation of signs, guardrail, crash barrels, cushions, truck mounted
attenuators, truck mounted arrow boards and k-rail. New Store in
Sacramento, Also in Napa, Chino and Escondido.

04-2G8504

Scheduling and Information Services, Inc.

PO Box 174 Stevenson, WA. 98648

Phone: (509) 427-4474 |[Fax Number: (866) 840-6786

Disadvantaged status: DBE SBE

Services offered: TILOS and CP)M Schedules

04-2G8504

[CEMEX

1318 Beard Ave Modesto, CA 95354

Phone: 209-495-2243 Fax Number: 661-215-6497

Disadvantaged status:

Services offered: concrete

|

l04-2G8504||Chrisp Company

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504
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43650 Osgood Road Fremont, Ca. 94539

Phone: 510.656.2840 Fax Number: 510.656.2397 ]

Disadvantaged status:

Services offered:

04-2G8504

msen Drilling Company

E775 Henderson Avenue Eugene, Oregon 97403

[Phone: 541-726-7435 |[Fax Number: 541-726-6140

IDisadvantaged status:

Services offered:

04-2G8504

lSt francis electric

975 carden st. san leandro, ca, 94577

Phone: 5106390639 Fax Number: 5106399116

IDisadvantaged status:

[Services offered:

|ACL Construction Co., Inc

207 W. State Street Ontario, CA 91761

04-2G8504

Phone: 909-391-4477 | Fax Number: 909-391-4472

Disadvantaged status:

Services offered:

04-2G8504

[SUMMIT ENVIRONMENTAL CONTRACTORS

33161 Camino Capistrano, E San Juan Capistrano, CA 92675

Phone: 949-542-4330 Fax Number: 949-542-4331

Disadvantaged status: SBE

(N | N (N N N | | | | | O

Services offered: SUMMIT ENVIRONMNTAL CONTRACTORS
WOULD LIKE TO OFFER SERVICES FOR THE FOLLOWING ITEMS
UNER CALTRANS CONTRACT 04-2G8504. ITEM #1 - LEAD
COMPLIANCE PLAN ITEM #37 - ROADWAY EXCAVATION (TYPE Z
-2)(AERIALLY DEPOSITED LEAD) SUMMIT IS A STATE
CERTIFIED SBE CSLB LICENSED FOR HAZARDOUS MATERIALS
SUBSTANCES REMOVAL DIR REGISTRATION #1000024682
PLEASE CONTACT SUMMIT AT (949) 542-4330 FOR A PROPOSAL.

JC SUPPLY & MANUFACTURING

1612 S. CUAMONGA AVE ONTARIO, CA. 91761

04-2G8504 Pﬁone: 909-373-1773 ||Fﬂ Number: 909-373-1785
[Disadvantaged status: DBE SBE
|Services offered:

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504
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04-2G8504

|Trinity Engineering Laboratories, Inc. ]

13109 N Miami Ave Fresno, Ca 93727 |
Phone: 559-260-6841 |[Fax Number: 213-443-9438
Disadvantaged status: SBE

Services offered: All aspect of construction testing and inspection

04-2G8504

Double G's Supply, Inc.
1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661
[Phone: 530.902.3058 |[Fax Number: 866.878.2769

|Disadvantaged status: DBE SBE

Services offered: We are certified DBE, WBE, MBE, and SBE Material
Supply company. Over 20 years experience in construction. We supply
materials from concrete materials, sitework, safety gear, fencing,

equipment, erosion control, tools,etc..email us for exact pricing on
needed materials. Gguillory@DoubleGsupply.com

04-2G8504

Preston Pipelines In;

3780 Commei!ce Dy{ve West Sacramento, CA, 95691
Phone: 916—38671:5696’ Fax Number: 916-386-7531 |
Disadvantaged status:
Services offered:

04-2G8504

CALIFORNIA LAND SURVEYING |
40507 Three Rivers |
Phone: (559) 740-6009 Fax Number: (559) 561-4834 |
Disadvantaged status: SBE

Services offered: ***ADL BURIAL LOCATION REPORT ITEM #36
ITEM CODE 141109*** WE HAVE COMPLETED MORE CALTRANS
PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN
CALIFORNIA.... Construction, Staking Grade, Staking ALTA, Surveys,
Topographic, Surveys Boundary, Surveys Parcel, Maps/Subdivisions,
Flood Surveys, Elevation, Certificates Quality, Control/ Inspection,
Services Design, Services Drafting, and Consulting Services.

04-2G8504

Water Components & Building Supply
44 Simms St. San Rafael, CA 94901
[Phone: 415-524-8290 Fax Number: 415-524-8293 |

IDisadvantaged status: DBE SBE |

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504
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Services offered: Water Components and Building Supply, Inc is a
certified DBE, SBE material supplier offering: Erosion Control
Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles,
Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining
'Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER
25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504 11/4/2015
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Home -» Contract Awards and Services -» Opt-in Records

Opt-in Records

Search

Results: Opt-in's on 04-2G8504

\__33 Opt-inrecords found.

04-2G8504

[AVAR ConstructionThe. /| |
l47375 Fremont Blvd Fre\n\o;{:c, CA 94538 |
|Ph011e: 510-354-2000 /‘ Fax Number: 510-354-2010
[Disadvantaged status: |

|Services offered: \

04-2G8504

|A.C. DIKE )

[2788 VENTURE DR LINCOLN, CA, 95648

Phone: 9163-645-7747 [[Fax Number: 916-645-9618

Disadvantaged status: DBE

[Services offered: Place asphalt dike.

e

[Midstate Barrier, Inc.

[3291 S. Hwy 99 Stockton, CA 95215

04-2G8504

Phone: 209-944-9565 ||Fax Number: 209-944-9569

Disadvantaged status:

Services offered:

|Pavement Recycling Systems

10240 San Sevain Way Mira Loma Ca 91752

04-2G8504

Phone: 951-682-1091 Fax Number: 951-682-1094 [

|Disadvantaged status:

Services offered: REMOVE BASE & SURFACING/ROADWAY EX

Austin Enterprise J

P O Box 81926, Bakersfield California 93380

04-2G8504

Phone: 661-589-1001 Fax Number: 661-589-9509

|Disadvantaged status: DBE SBE I

[Services offered: JPCP (RSC)

l

04-2G8504'

|Statewide Traffic Safety & Signs, Inc.

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c¢=04-2G8504
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[130 Grobric Ct. Fairfield, CA, 94534 |
|Ph0ne: 707-864-9952 Fax Number: 707-864-9956
IDisadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,
Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,
Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line
Terminal Systems, Alternative Temporary Crash Cushion Systems,
Alternative Permanent Crash Cushion Systems, Armor Guard Barrier,
Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, Pavement Markers, Thermoplastic and
pre-form materials. Locations Servicing California and Nevada:
Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield,
[[Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

o PR |

[M & B ENTERPRISES
[6676 Harrington Avenue. ARBUCKLE, CA 95952
04-2G8504/Phone: 530-682-8032 Fax Number: 530-473-2249

[Disadvantaged status: SBE
|Services offered: K-RAILS |
| =
Mike OBrien Specialized Hauling .
1459 18th St. #162 San Francisco CA 94107
|Phone: 4158212025 "Fax Number: 4158212027
04-2G8504nisadvantaged status:

Services offered: TRUCKING: Heavy Machinery & Material
Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat
Beds available

" |[Pacific Coast Drilling Co. |
[364 Bellevue Ave Santa Rosa =
|
|
|
|

04-2G8504|[Phone: 707-778-8316 |[Fax Number: 707-789-9542
[Disadvantaged status: SBE
Services offered: Drilling Contractor
| AT

~|F.D. Tho;s, Inc / it & e - %
04-2G8504|[217 Baterhan Dr Céntral Point, OR, 97502 (N W3 [ da Yo O
Phone:;ﬁl‘—ﬁ'@ﬁow Fax Number: 541-664-1105

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504 11/3/2015
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Disadvantaged status:
Services offered: Painting

Capo Projects Group
31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675
IPhone: (949)276-6538 Fax Number:

04-2G8504 |Disadvantaged status: SBE l

Services offered: CPM Progress Schedule Development and
Maintenance & Claims Analysis, Preparation & Defense; SWPPP
Development and Monitoring/Reporting; Construction Inspection
Services; Constructability Reviews

Cook Concrete Products, Inc.

5461 Eastside Road Redding, CA 96001

Phone: 530-243-2562 |Fax Number: 530-243-6881
Disadvantaged status: SBE

Services offered: Minor Concrete (Minor Structures) PRECAST and
Mise. Iron and Steel.

04-2G8504

il

|[KRC SAFETY CO,. INC
I7821 W Sunnyview Ave. Visalia, Ca. 93291

Phone: 559-732-0393 ||Fax Number: 559-732-2684
Disadvantaged status: DBE SBE

Services offered: KRC Safety Company is your one stop shop for all of
your temporary traffic control, erosion control and roadside sign
needs. KRC's scope of work includes, but not limited to, Construction
04-2G8504 Area Signs, Lane C_losures, Flagging, Flashing Arrow Sigps, Light
Towers, Radar Trailers, Portable Changeable Message Signs,
temporary Crash Cushions, K-rail, Temporary Flashing Beacons,
Alternative Crash Cushion Systems, Permanent Roadside Signs and
Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object
Markers, Pavement Markers, paint of all varieties, low bed and flat
bed trucking services. While many companies have came and gone
within the years KRC Safety is proud to say we have been providing
excellent service for the entire state of California since 1977, give us a
try on your next project. KRC is a DBE, MBE and SBE.

I |

|Western Traffic Supply, Inc.
|§942 Valley Ave., Unit M Pleasanton, CA 94566
[Phone: (925) 249-1854 |[Fax Number: (925) 249-1863
|Disadvantaged status: DBE SBE

04-2G8504

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504 11/3/2015
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Services offered: Over 25 years of Traffic Control & Highway
Improvement Experience: Specializing in Traffic Control Lane
Closures, Flagging Operations, sales/rentals of portable changeable
message signs / arrow boards/ light towers, crash cushions,
attenuator trucks, cones, barricades, delineators, channelizers, sign
shop (construction area, vinyl roll up), K-rail markers/chip seal
markers/pavement markers/paint/temporary striping tape, safety
apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor -
CERTIFIED DBE #40681 SBE #35779) visit us at
www.westerntraffic.com

04-2G8504

[Wells Sweeping |
[5425 Marmith Avenue Sacramento, CA 95841 I
[Phone: 9165680104 |[Fax Number: 9166463760

Disadvantaged status: DVBE SBE

Services offered: Wells Sweeping is a DVBE & SBE Certified Street
Sweeping Company. We have over 30 years of experience in the
construction sweeping industry and have worked with some of the
largest construction companies on the largest projects in Northern
California. www.wellssweeping.com

04-2G8504

|CMC REBAR |
|120 W. Larch Road Tracy, CA 95304

Phone: 209-834-9330 Fax Number: 72-506-2796
Disadvantaged status: |
Services offered: |

lDrill Tech Drilling & Shoring, Inc,

|2200 Wymore Way Antioch, CA 94509

04-2G8504/|[Phone: 925-978-2060 Fax Number: 925-978-2063 |
|Disadvantaged status:
[Services offered:

| |
lJarrett Foundations Inc. |
P.0O. Box 971 West Sacramento, Ca 95691 [

04-2G8504|/Phone: 916-498-9999 ||Fax Number: 916-498-9995 ]

Disadvantaged status: SBE

Services offered: Drilling

L.

JAKA Environmental I
04-2G8504//6650 Montresor Place, Alta Loma, CA 91737
Phone: 323-547-9605 ||Fax Number: 323-589-2430

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c¢=04-2G8504
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|Disadvantaged status: SBE

Services offered: We are the SWPPP Specialists in business since
2005, an SBE Company. We proudly serve the Golden State from San
Diego County to Del Norte County and everywhere in between. We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans
with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control
Plan, Lead Compliance plan. QSP/QSD training, BMP Training,
|please call for prices.

Brosamer & Wall, Inc

1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596
04-2G8504/|Phone: 925-932-7900 Fax Number: 925-279-2269
|Disadvantaged status: SBE
Services offered:

L

13310 5th St Chino, CA
[Phone: 909 591-1781 Fax Number: 909 627-0999
IDisadvantaged status:

Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail
04-2G8504 Markers, Barricades, Solar and Battery Powered Barricade Lights,
Cones, Delineators, Channelizers, Signs, Message Boards, Arrow
Boards and Flashing Beacons. Also available at super competitive
prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted
Attenuators and more. We also do traffic plans, traffic control,
installation of signs, guardrail, crash barrels, cushions, truck mounted
attenuators, truck mounted arrow boards and k-rail. New Store in
Sacramento, Also in Napa, Chino and Escondido.

N

Scheduling and Information Services, Inc.
|PO Box 174 Stevenson, WA. 98648
04-2G8504|[Phone: (509) 427-4474 [Fax Number: (866) 840-6786
|Disadvantaged status: DBE SBE

Services offered: TILOS and CP)M Schedules

-

Hi-way Safety |

CEMEX
318 Beard Ave Modesto, CA 95354

L

04-2G8504/||Phone: 209-495-2243 Fax Number: 661-215-6497

Disadvantaged status:

Eervices offered: concrete

l04-2G8504||Chrisp Company
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|43650 Osgood Road Fremont, Ca. 94539 |
[Phone: 510.656.2840 |IFax Number: 510.656.2397 |
|Disadvantaged status: I
|Services offered: |
L | |
Jensen Drilling Company I
1775 Henderson Avenue Eugene, Oregon 97403 |
04-2G8504|Phone: 541-726-7435 |[Fax Number: 541-726-6140 |
Disadvantaged status: |
Services offered: |
| |
ISt francis electric |
[975 carden st. san leandro, ca, 94577
04-2G8504|[Phone: 5106390639 Fax Number: 5106399116
[Disadvantaged status: |
Services offered: ]
[ |
IACL Construction Co., Inc ]
|207 W. State Street Ontario, CA 91761 ]
04-2G8504|Phone: 909-391-4477 ||Fax Number: 909-391-4472 ]
IDisadvantaged status: ]
Services offered: ]
I |
SUMMIT ENVIRONMENTAL CONTRACTORS |
33161 Camino Capistrano, E San Juan Capistrano, CA 92675 I
Phone: 949-542-4330 Fax Number: 949-542-4331 |
Disadvantaged status: SBE |
Services offered: SUMMIT ENVIRONMNTAL CONTRACTORS
04-2G8504|WOULD LIKE TO OFFER SERVICES FOR THE FOLLOWING ITEMS
UNER CALTRANS CONTRACT 04-2G8504. ITEM #1 - LEAD
COMPLIANCE PLAN ITEM #37 - ROADWAY EXCAVATION (TYPE Z
-2)(AERIALLY DEPOSITED LEAD) SUMMIT IS A STATE
CERTIFIED SBE CSLB LICENSED FOR HAZARDOUS MATERIALS
SUBSTANCES REMOVAL DIR REGISTRATION #1000024682
PLEASE CONTACT SUMMIT AT (949) 542-4330 FOR A PROPOSAL.
|
lJC SUPPLY & MANUFACTURING
1612 S. CUAMONGA AVE ONTARIO, CA. 91761
04-2G8504/||Phone: 909-373-1773 Fax Number: 909-373-1785 |
IDisadvantaged status: DBE SBE |
Services offered: |

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504
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04-2G8504

[Trinity Engineering Laboratories, Inc.

3109 N Miami Ave Fresno, Ca 93727

Phone: 559-260-6841 ||Fax Number: 213-443-9438

g

|Disadvantaged status: SBE

IServices offered: All aspect of construction testing and inspection

|Bouble G's Supply, Inc.

[1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661

Phone: 530.902.3058 ||Fax Number: 866.878.2769

Disadvantaged status: DBE SBE ]

04-2G8504

Services offered: We are certified DBE, WBE, MBE, and SBE Material
Supply company. Over 20 years experience in construction. We supply
materials from concrete materials, sitework, safety gear, fencing,
equipment, erosion control, tools,etc..email us for exact pricing on
needed materials. Gguillory@DoubleGsupply.com

04-2G8504

[Preston Pipelines Inc. :
|3780 Commerce Rrive West Sacramento, CA, 95691
Phone: 916-386-1500 / Fax Number: 916-386-7531

Disadvantaged status] —— NVT_A DRBE  Cup M3 i€
Services offered: ; =74 am~

=

|CALIFORNIA LAND SURVEYING
|40507 Three Rivers

et | | S || SIS ———————— ).

[Phone: (559) 740-6009 [[Fax Number: (559) 561-4834

Disadvantaged status: SBE

04-2G8504

Services offered: ***ADL BURIAL LOCATION REPORT ITEM #36
ITEM CODE 141109*** WE HAVE COMPLETED MORE CALTRANS
PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN
CALIFORNIA.... Construction, Staking Grade, Staking ALTA, Surveys,
Topographic, Surveys Boundary, Surveys Parcel, Maps/Subdivisions,
Flood Surveys, Elevation, Certificates Quality, Control/ Inspection,

Services Design, Services Drafting, and Consulting Services.

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504
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Opt-in Records

Search

Results: Opt-in's on 04-2G8504

30 Opt-in records found.

04-2G8504

IAVAR Construction Inc. X

47375 Fremont Blvd Fremont, CA 94538

Phone: 510-354-2000 Fax Number: 510-354-2010

Disadvantaged status: ol b blee

|Services offered: My 1823

—

04-2G8504

A.C. DIKE CO

[2788 VENTURE DR LINCOLN, CA, 95648

=T | | . | O e =

[Phone: 9163-645-7747 Fax Number: 916-645-9618

IDisadvantaged status: DBE

[Services offered: Place asphalt dike.

04-2G8504

[Midstate Barrier, Inc.

[3291 S. Hwy 99 Stockton, CA 95215

[Phone: 209-944-9565 ~ |[Fax Number: 209-944-9569

|Disadvantaged status:

|Services offered:

L

04-2G8504

[Pavement Recycling Systems

10240 San Sevain Way Mira Loma Ca 91752

Phone: 951-682-1091 HFax Number: 951-682-1094

Disadvantaged status:

Services offered: REMOVE BASE & SURFACING/ROADWAY EX

04-2G8504

|Austin Enterprise

P O Box 81926, Bakersfield California 93380

Phone: 661-589-1001 J|Fax Number: 661-589-9509

[Disadvantaged status: DBE SBE

]Services offered: JPCP (RSC)

I

B4—2G85?_4"Statewide Traffic Safety & Signs, Inc.

1RNNEENE
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130 Grobric Ct. Fairfield, CA, 94534
[Phone: 707-864-9952 |[Fax Number: 707-864-9956
IDisadvantaged status: |

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic control
systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,
Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,
Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line
Terminal Systems, Alternative Temporary Crash Cushion Systems,
Alternative Permanent Crash Cushion Systems, Armor Guard Barrier,
Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, Pavement Markers, Thermoplastic and
pre-form materials. Locations Servicing California and Nevada:
Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield,
Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

[M & B ENTERPRISES
|6676 Harrington Avenue. ARBUCKLE, CA 95952
04-2G8504/[Phone: 530-682-8032 |[Fax Number: 530-473-2249

Disadvantaged status: SBE
Services offered: K-RAILS

[Mike OBrien Specialized Hauling

[1459 18th St. #162 San Francisco CA 94107

[Phone: 4158212025 |[Fax Number: 4158212027
04-2G8504|Djisadvantaged status:

Services offered: TRUCKING: Heavy Machinery & Material
Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat
Beds available

)L

|

[Pacific Coast Drilling Co.

364 Bellevue Ave Santa Rosa
04-2G8504|[Phone: 707-778-8316 ||Fax Number: 707-789-9542
IDisadvantaged status: SBE

Services offered: Drilling Contractor

|F.D. Thomas, Inc

04-2G8504/|217 Bateman Dr Central Point, OR, 97502
Phone: 541-664-3010 ]|Fax Number: 541-664-1105

e e
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[Disadvantaged status:

[Services offered: Painting

04-2G8504

ICapo Projects Group
|31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675
|Ph0ne: (949)276-6538 "Fax Number:

S | N | | | S | |

[Disadvantaged status: SBE

Services offered: CPM Progress Schedule Development and
Maintenance & Claims Analysis, Preparation & Defense; SWPPP
Development and Monitoring/Reporting; Construction Inspection
Services; Constructability Reviews

04-2G8504

|Cook Concrete Products, Inc.

|5461 Eastside Road Redding, CA 96001

[Phone: 530-243-2562 |[Fax Number: 530-243-6881

Disadvantaged status: SBE

Services offered: Minor Concrete (Minor Structures) PRECAST and
Misc. Iron and Steel.

[

04-2G8504

[KRC SAFETY CO,. INC

[7821 W Sunnyview Ave. Visalia, Ca. 93291

[Phone: 559-732-0393 |[Fax Number: 559-732-2684

[Disadvantaged status: DBE SBE

your temporary traffic control, erosion control and roadside sign
needs. KRC's scope of work includes, but not limited to, Construction
Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light
Towers, Radar Trailers, Portable Changeable Message Signs,
temporary Crash Cushions, K-rail, Temporary Flashing Beacons,
Alternative Crash Cushion Systems, Permanent Roadside Signs and
Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object
Markers, Pavement Markers, paint of all varieties, low bed and flat
bed trucking services. While many companies have came and gone
within the years KRC Safety is proud to say we have been providing
excellent service for the entire state of California since 1977, give us a
try on your next project. KRC is a DBE, MBE and SBE.

Services offered: KRC Safety Company is your one stop shop for all of |

04-2G8504

|Western Traffic Supply, Inc.

|3942 Valley Ave., Unit M Pleasanton, CA 94566

[Phone: (925) 249-1854 Fax Number: (925) 249-1863

|Disadvantaged status: DBE SBE

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504
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Services offered: Over 25 years of Traffic Control & Highway
Improvement Experience: Specializing in Traffic Control Lane
Closures, Flagging Operations, sales/rentals of portable changeable
message signs / arrow boards/ light towers, crash cushions,
attenuator trucks, cones, barricades, delineators, channelizers, sign
shop (construction area, vinyl roll up), K-rail markers/chip seal
markers/pavement markers/paint/temporary striping tape, safety
apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor -
CERTIFIED DBE #40681 SBE #35779) visit us at
www.westerntraffic.com

_—

04-2G8504

|Wells Sweeping

[5425 Marmith Avenue Sacramento, CA 95841

[ﬁone: 9165680104 Fax Number: 9166463760

IDisadvantaged status: DVBE SBE

Services offered: Wells Sweeping is a DVBE & SBE Certified Street
Sweeping Company. We have over 30 years of experience in the
construction sweeping industry and have worked with some of the
largest construction companies on the largest projects in Northern
California. www.wellssweeping.com

— ——

04-2G8504

CMC REBAR |
120 W. Larch Road Tracy, CA 95304 ]
[Phone: 209-834-9330 Fax Number: 72-506-2796
[Disadvantaged status:

[Services offered:

Drill Tech Drilling & Shoring, Inc,

2200 Wymore Way Antioch, CA 94509

04-2G8504

Phone: 925-978-2060 Fax Number: 925-978-2063

Disadvantaged status:

Services offered:

04-2G8504

IJ arrett Foundations Inc.

|P.O. Box 971 West Sacramento, Ca 95691

[Phone: 916-498-9999 |[Fax Number: 916-498-9995

= IE= 5| BN eS| =N |5 ==

Disadvantaged status: SBE

Services offered: Drilling

|AKA Environmental |
04-2G8504/|6650 Montresor Place, Alta Loma, CA 91737
Phone: 323-547-9605 ||Fax Number: 323-589-2430
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Disadvantaged status: SBE

Services offered: We are the SWPPP Specialists in business since
2005, an SBE Company. We proudly serve the Golden State from San
Diego County to Del Norte County and everywhere in between. We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans
with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control
Plan, Lead Compliance plan. QSP/QSD training, BMP Training,
please call for prices.

|Brosamer & Wall, Inc |
1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596 |
04-2G8504|[Phone: 925-932-7900 |[Fax Number: 925-279-2269 1]
Disadvantaged status: SBE

[Services offered:

|
|
|
 |[Hi-way Safety |
|
|

13310 5th St Chino, CA
Phone: 909 591-1781 Fax Number: 909 627-0999
[Disadvantaged status:

Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail
04-2G8504|[Markers, Barricades, Solar and Battery Powered Barricade Lights,
Cones, Delineators, Channelizers, Signs, Message Boards, Arrow
Boards and Flashing Beacons. Also available at super competitive
prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted
Attenuators and more. We also do traffic plans, traffic control,
installation of signs, guardrail, crash barrels, cushions, truck mounted
attenuators, truck mounted arrow boards and k-rail. New Store in
Sacramento, Also in Napa, Chino and Escondido.

IScheduling and Information Services, Inc.
|P0 Box 174 Stevenson, WA. 98648
04-2G8504/|Phone: (509) 427-4474 Fax Number: (866) 840-6786
Disadvantaged status: DBE SBE

Services offered: TILOS and CP)M Schedules

|
|
CEMEX |
[318 Beard Ave Modesto, CA 95354 |
04-2G8504//Phone: 209-495-2243 Fax Number: 661-215-6497 |
Disadvantaged status:

Services offered: concrete

|04-2G85-(;4||Chrisp Company

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c¢=04-2G8504 10/26/2015
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|:3650 Osgood Road Fremont, Ca. 94539

[Phone: 510.656.2840 Fax Number: 510.656.2397
[Disadvantaged status:
[Services offered:

ok it )

04-2G8504

I.—Jensen Drilling Company
1775 Henderson Avenue Eugene, Oregon 97403
Phone: 541-726-7435 |[Fax Number: 541-726-6140

|Disadvantaged status:

Services offered:

04-2G8504

ISt francis electric

975 carden st. san leandro, ca, 94577

Phone: 5106390639 |[Fax Number: 5106399116
|Disadvantaged status:
|Services offered:

04-2G8504

ACL Construction Co., Inc

207 W. State Street Ontario, CA 91761

|Phone: 909-391-4477 |[Fax Number: 909-391-4472
|Disadvantaged status:
|Services offered:

ANEEEEE RN

[SUMMIT ENVIRONMENTAL CONTRACTORS

33161 Camino Capistrano, E San Juan Capistrano, CA 92675

Phone: 949-542-4330 Fax Number: 949-542-4331

Disadvantaged status: SBE I

04-2G8504

Services offered: SUMMIT ENVIRONMNTAL CONTRACTORS
WOULD LIKE TO OFFER SERVICES FOR THE FOLLOWING ITEMS
UNER CALTRANS CONTRACT 04-2G8504. ITEM #1 - LEAD

COMPLIANCE PLAN ITEM #37 - ROADWAY EXCAVATION (TYPE Z
-2)(AERIALLY DEPOSITED LEAD) SUMMIT IS A STATE
CERTIFIED SBE CSLB LICENSED FOR HAZARDOUS MATERIALS
SUBSTANCES REMOVAL DIR REGISTRATION #1000024682
PLEASE CONTACT SUMMIT AT (949) 542-4330 FOR A PROPOSAL.

—_— e —

04-2G8504

==

[JC SUPPLY & MANUFACTURING

[1612 S. CUAMONGA AVE ONTARIO, CA. 91761
Phone: 909-373-1773 Fax Number: 909-373-1785
Disadvantaged status: DBE SBE

Services offered:

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504
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i

04-2G8504|Phone: 559-260-6841

ﬁ‘rim'ty Engineering Laboratories, Inc.

|2437 N. Sunnyside Ave Fresno, Ca 93727

Fax Number: 213-443-9438

|Disadvantaged status: SBE

Services offered: All aspect of construction testing and inspection
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Home -» Contract Awards and Services -» Opt-in Records

Opt-in Records

Search Results: Opt-in's on 04-2G8504

22 Opt-in records found.

04-2G8504

|AVAR Construction Inc.

E375 Fremont Blvd Fremont, CA 94538

IPhone: 510-354-2000 |[Fax Number: 510-354-2010

[Disadvantaged status:

Services offered:

04-2G8504

A.C. DIKE CO

2788 VENTURE DR LINCOLN, CA, 95648

Phone: 9163-645-7747 Fax Number: 916-645-9618

Disadvantaged status: DBE

Services offered: Place asphalt dike.

|Midstate Barrier, Inc.

[3291 S. Hwy 99 Stockton, CA 95215

04-2G8504||Phone: 209-944-9565 Fax Number: 209-944-9569
Disadvantaged status:
|Services offered:

L
Pavement Recycling Systems
10240 San Sevain Way Mira Loma Ca 91752

04-2G8504|[Phone: 951-682-1091 ~ |[Fax Number: 951-682-1094
Disadvantaged status: |
Services offered: REMOVE BASE & SURFACING/ROADWAY EX |

| T
E\ustin Enterprise |
[P O Box 81926, Bakersfield California 93380

04-2G8504|/Phone: 661-589-1001 Fax Number: 661-589-9509

|Disadvantaged status: DBE SBE

Services offered: JPCP (RSC)

F:)4—2G8504”Statewide Traffic Safety & Signs, Inc.
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130 Grobric Ct. Fairfield, CA, 94534 I

Phone: 707-864-9952 Fax Number: 707-864-9956

[Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic control

systems. We have the capabilities to remove, reset, relocate, furnish
and install these systems in all temporary or permanent applications.
Our scope includes Construction Area Signs, Traffic Control Flagging,
Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs,
Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,
Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line
Terminal Systems, Alternative Temporary Crash Cushion Systems,
Alternative Permanent Crash Cushion Systems, Armor Guard Barrier,
|Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, Pavement Markers, Thermoplastic and
pre-form materials. Locations Servicing California and Nevada:
Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield,
Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-2G8504

[M & B ENTERPRISES
|6676 Harrington Avenue. ARBUCKLE, CA 95952
Phone: 530-682-8032 |[Fax Number: 530-473-2249

|Disadvantaged status: SBE

Services offered: K-RAILS

04-2G8504

Mike OBrien Specialized Hauling

|1T459 18th St. #162 San Francisco CA 94107

Phone: 4158212025 |[Fax Number: 4158212027

Disadvantaged status:

Services offered: TRUCKING: Heavy Machinery & Material
Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat
Beds available

04-2G8504

[Pacific Coast Drilling Co.

==

364 Bellevue Ave Santa Rosa

Phone: 707-778-8316 Fax Number: 707-789-9542

IDisadvantaged status: SBE

Services offered: Drilling Contractor

04-2G8504

|F.D. Thomas, Inc

|217 Bateman Dr Central Point, OR, 97502

[Phone: 541-664-3010 Fax Number: 541-664-1105

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-2G8504
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Disadvantaged status:
Services offered: Painting

——— —————

04-2G8504||Disadvantaged status: SBE

[[Capo Projects Group |
|371681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675 ]
IPhone: (949)276-6538 Fax Number: ]

Services offered: CPM Progress Schedule Development and
Maintenance & Claims Analysis, Preparation & Defense; SWPPP
Development and Monitoring/Reporting; Construction Inspection
Services; Constructability Reviews

]

—— ——

04-2G8504

|Cook Concrete Products, Inc.

|5461 Eastside Road Redding, CA 96001
[Phone: 530-243-2562 [Fax Number: 530-243-6881 |
[Disadvantaged status: SBE

Services offered: Minor Concrete (Minor Structures) PRECAST and
Misc. Iron and Steel.

04-2G8504

KRC SAFETY CO,. INC
|7821 W Sunnyview Ave. Visalia, Ca. 93291

[Phone: 559-732-0393 Fax Number: 559-732-2684
|Disadvantaged status: DBE SBE

Services offered: KRC Safety Company is your one stop shop for all of
your temporary traffic control, erosion control and roadside sign
needs. KRC's scope of work includes, but not limited to, Construction
Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light
Towers, Radar Trailers, Portable Changeable Message Signs,
temporary Crash Cushions, K-rail, Temporary Flashing Beacons,
Alternative Crash Cushion Systems, Permanent Roadside Signs and
Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object
Markers, Pavement Markers, paint of all varieties, low bed and flat
bed trucking services. While many companies have came and gone
within the years KRC Safety is proud to say we have been providing
excellent service for the entire state of California since 1977, give us a

L

try on your next project. KRC is a DBE, MBE and SBE.

04-2G8504

[V_Vgstern Traffic Supply, Inc.
|3942 Valley Ave., Unit M Pleasanton, CA 94566
[Phone: (925) 249-1854 [Fax Number: (925) 249-1863

. (.

[Disadvantaged status: DBE SBE
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Page 4 of 5

Services offered: Over 25 years of Traffic Control & Highway
Improvement Experience: Specializing in Traffic Control Lane
Closures, Flagging Operations, sales/rentals of portable changeable
message signs / arrow boards/ light towers, crash cushions,
attenuator trucks, cones, barricades, delineators, channelizers, sign
shop (construction area, vinyl roll up), K-rail markers/chip seal
'markers/pavement markers/paint/temporary striping tape, safety
apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor -
CERTIFIED DBE #40681 SBE #35779) visit us at
www.westerntraffic.com

Wells Sweeping
5425 Marmith Avenue Sacramento, CA 95841
[Phone: 9165680104 Fax Number: 9166463760 |

Disadvantaged status: DVBE SBE

04-2G8504

Services offered: Wells Sweeping is a DVBE & SBE Certified Street
Sweeping Company. We have over 30 years of experience in the

construction sweeping industry and have worked with some of the
largest construction companies on the largest projects in Northern
California. www.wellssweeping.com

|CMC REBAR |
120 W. Larch Road Tracy, CA 95304

04-2G8504|[Phone: 209-834-9330 ||Fax Number: 72-506-2796
Disadvantaged status:
[Services offered:

04-2G8504

Drill Tech Drilling & Shoring, Inc,

[2200 Wymore Way Antioch, CA 94509

[Phone: 925-978-2060 |[Fax Number: 925-978-2063

IDisadvantaged status:

|Services offered:

|Jarrett Foundations Inc.

L"\___;_J__

04-2G8504

[P.O. Box 971 West Sacramento, Ca 95691

[Phone: 916-498-9999 |[Fax Number: 916-498-9995

|Disadvantaged status: SBE

Services offered: Drilling

AKA Environmental
04-2G8504|6650 Montresor Place, Alta Loma, CA 91737
[Phone: 323-547-9605 |[Fax Number: 323-589-2430
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IDisadvantaged status: SBE |

Services offered: We are the SWPPP Specialists in business since
2005, an SBE Company. We proudly serve the Golden State from San
Diego County to Del Norte County and everywhere in between. We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans
with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control
Plan, Lead Compliance plan. QSP/QSD training, BMP Training,
please call for prices.

04-2G8504

|

I_BEamer & Wall, Inc

|1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596

[Phone: 925-932-7900 |[Fax Number: 925-279-2269
Disadvantaged status: SBE
Services offered:

04-2G8504

|

|Hi-way Safety ]
13310 5th St Chino, CA |
|

|

[Phone: 909 591-1781 |[Fax Number: 909 627-0999
IDisadvantaged status:

Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail
Markers, Barricades, Solar and Battery Powered Barricade Lights,
Cones, Delineators, Channelizers, Signs, Message Boards, Arrow
Boards and Flashing Beacons. Also available at super competitive
prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted
Attenuators and more. We also do traffic plans, traffic control,
installation of signs, guardrail, crash barrels, cushions, truck mounted
attenuators, truck mounted arrow boards and k-rail. New Store in
Sacramento, Also in Napa, Chino and Escondido.

04-2G8504

Scheduling and Information Services, Inc.
PO Box 174 Stevenson, WA. 98648
[Phone: (509) 427-4474 |[Fax Number: (866) 840-6786
IDisadvantaged status: DBE SBE

Services offered: TILOS and CP)M Schedules
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Home -» Contract Awards and Services -» Advertised Projects This Week
Your request for assistance on 04-2G8504 has been submitted.

Return to advertised projects
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5182783695 FANFA INF

VIKING CONSTRUCTION

CONSTRUCTION COMPA.

B s e e

/ PO, Box 1508 R.ancho Cordovl CA 95741-1508 Phone (9161 852-3530 Fax (916) 8"‘ $533

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4,20 15 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

Please 11l this out and returm to the fax number below:

Contact Name: __ Ton

Company Name: [Fwen -ﬁt e

Address: 295/ Grem £ pur s
S pan Loré - zo s Sy PO

Phoue:  Slu- 27 ¥ -EYQ Fax: Sre - 2718 - 89957

Please confirm your intention to quote the above referenced project:

D We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting.
We DO NOT INTEND to offer a quotation for above referenced projest.
Reason that we will not be quoting the above referenced project. At sk e M
/"’
By: Ly Date: it- 2L
7 Signaturc

UDBE __ DVBE ><"SBE DBE

(P)case check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!
AN EQUAL OPPORTUNITY EMPLOYER

PAGE @1
PAGE 02/82



10-28-"15 14:30 FROM- T-853 P0O001/0001 F-664

J CONSTRUCTION COMPANY

> -
i/ PO Box 1508 Rancho Cordova. CA 95741, 1508 Phone (916) 852-5530 Fax (916) 882-5533

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM

ATIN: ESTIMATING DEPARTMENT
Please fill this out and return to the fax number below:
Contact Name; Kn Sh Va Vlado
Company Name: S\N l’u WO! [“x/
Address: “O K()"ﬁhd ﬁ\fe/ &\Mf/ ﬁ
SU1GUn vity, A O ES
Phone: 10] L2 - 5900| Fax: 0] ~ L”C(" d£ S

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project,

Type of work we will be quoting,.

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project,

J@ oae__[0/28/5°

\/ aturk

___DBE . _UDBE ___DVBE -_" SBE Q DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!
AN EQUAL OPPORTUNITY EMPLOYER




TRANSMISSION VERIFICATION REPORT

TIME : 1B8/27/2815 14:86
NAME @ VIKING CONSTRUCTION
Fax . 9168525533

e ¢ 9168525530

SER. # : BROABJ424E89

DATE, TIME :
Fax NO. /NAME %3%545%‘;'395
DURATION Ag:00: 00
PAGE(S) pa
RESULT BUSY

MODE STANDARD

BUSY: BUSY/ND RESPONSE

CONSTRUCTION COMPANY

P.0). Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 882-5533

PROJECT: 04-2(G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT . October 20, 2015

Viking Construction Company is preparing a hid for the following project as a general contractor:

s (Qwner: Caltrans
s Project: 04-2G8504: Construct Soldier Pile and Lagging Wall
o Tlocation: Hwy 580 in Alameda County (near Livermare), CA.

e Enginect’s Estimate:  $5,100,000.00

We invite and encourage responsible participation of DBE’s, and solicit your subcontractor or matetial
quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
Qtorm Drain. Horizontal Drains, RSP, Misc. Iron & Steel, Misc. Metal, Jacked Pipe,




Evita Gomez

T =S = e e — )

rrom: Joe Gates <jgates.gei@gmail.com>

Sent: Tuesday, October 27, 2015 5:59 PM

To: Evita Gomez

Subject: RE: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE
11415

We will not be bidding this job.

Thank You

From: Evita Gomez [mailto:egomez@vikingbridges.com]
Sent: Tuesday, October 27, 2015 10:36 AM
To: daryl@abslconstruction.com; paul@acdike.com; deni@sti.com; aj@ajvasconi.com; kimberlypatz@adanta-inc.com;
louis@apbconstruction.com; kevinphan@amlandcorp.com; perfectpainter26@yahoo.com; tomkoprek@yahoo.com;
KIM@acefencecompany.com; juan@baylinecutting.com; belmonteconcrete@earthlink.net; bsalaz@bertsalasinc.com;
burkebid @gmail.com; jguillen@civilcom.com; tcoleman2009@hotmail.com; shelli@csg-web.com; dnconcrete@aol.com;
marco@dhrgconcrete.com; abili@deltechengineeringinc.com; DAVEtrucksweep@gmail.com;
tony@dlineconstructors.com; alex.singh@dreambuildercorp.com; ernestdee6@gmail.com; yvette@esquivel-gp.com;
eswppp@hotmail.com; dbgriffin@fanfainc.com; judy@finegradeinc.com; mseals@foconinc.com; eq@fssinc24.com;
toni.medina@att.net; jgates.gei@gmail.com; geronimo_concrete@sbcglobal.net; hmbpave@sbcglobal.net;
iack@interwestpacific.com; jakiconstructioncompany@gmail.com; jharrisstripingservices@hotmail.com;
-aven@kgconcretepumping.com; garyc@krcsafety.com; JerryKCCC@yahoo.com; estimating@theswpppfirm.com;
agarcialna@aol.com; shelley@mandsenviro.com; michael@mandsenviro.com; brucej@mjavila.com;
denamccullough@mcculloughconstructioninc.com; contact@naccservices.com; rcervantes@newlandentities.com;
dnielson@nielsoninc.com; cplum@pcnconstructioninc.com; davidscott@gvni.com; liza@pcz.com;
seng@skwokengineers.com; kdesena@linkzone.com; jan@spiritroadoils.com; dawn@statewidestripes.com;
mthorn@stoloskigonzalez.com; Mary@stormwaterspecialists.com; cheever@straightstripe.com;
kristina.viado@suulutaaq.com; josie@tdwconstruction.com; landy@trivalleystriping.com; les@us-concrete.net;
vilarino76@gmail.com; udbest.eel2011@gmail.com; nancy@ugeecs.com; vida.wright@veridicogroup.com;
edc@vintagepavingco.com; wallacestr@aol.com
Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

Good morning,
Please see attachment.

Thank you,

Evita Gomez _



Evita Gomez
a—————————

rom: Romy Beltran <udbest.eel2011@gmail.com>

Sent: Wednesday, October 28, 2015 7:38 AM

To: Evita Gomez

Subject: Re: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE
11.4.15

Sorry not bidding. Thank you.

On Tue, Oct 27, 2015 at 10:35 AM, Evita Gomez <egomez(@vikingbridges.com> wrote:

Good morning,

Please see attachment.

Thank you,

Evita Gomez _

Romy Beltran

Owner

UDBE Steel

5214 Westerfield St.

Riverside, CA 92509

Tel. (951) 224-9797

Cel. (951) 529-3359

email: udbest eel2011@gmail.com



Evita Gomez
ﬂ

. rom: Microsoft Outlook
To: kk@kapadialighting.com
Sent: Tuesday, October 27, 2015 8:51 PM

Subject: Delivery delayed:CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery is delayed to these recipients or groups:

kk@kapadialighting.com (kk@kapadialighting.com)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15
This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 50 minutes. You'll be notified if the
message can't be delivered by that time.

viagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

kk@kapadialighting.com
Remote Server returned '400 4.4.7 Message delayed’

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by

VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id

15.0.1104.5; Tue, 27 Oct 2015 16:41:32 -0700

Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by

VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id

15.00.1104.000; Tue, 27 Oct 2015 16:41:32 -0700

From: Evita Gomez <egomez@vikingbridges.com>

To: "daryl@abslconstruction.com” <daryl@abslconstruction.com>,
"paul@acdike.com" <paul@acdike.com>, "deni@sti.com” <deni@sti.com>,
"aj@ajvasconi.com" <aj@ajvasconi.com>, "louis@apbconstruction.com”
<louis@apbconstruction.com>, "kevinphan@amlandcorp.com”
<kevinphan@amlandcorp.com>, "perfectpainter26@yahoo.com”
<perfectpainter26@yahoco.com>, "apadanal@sbcglobal.net”
<apadanal@shcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
"KIM@acefencecompany.com” <KIM@acefencecompany.com:>,
"csaelee@bayarealightworks.com" <csaelee@bayarealightworks.com>,
"bsalaz@bertsalasinc.com” <bsalaz@bertsalasinc.com>, “burkebid@gmail.com”
<burkebid@gmail.com>, "info@cesprolighting.com” <info@cesprolighting.com>,

1




“iguillen@civilcom.com" <jguillen@civilcom.com>, "tcoleman2009@hotmail.com”
<tcoleman2009@hotmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>,
— "abili@deltechengineeringinc.com” <abili@deltechengineeringinc.com>,
| "DAVEtrucksweep@gmail.com” <DAVEtrucksweep@gmail.com>,
"tony@dlineconstructors.com” <tony@dlineconstructors.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"ernestdeeb@gmail.com” <ernestdeeb@gmail.com>, "yvette@esquivel-gp.com”
<yvette@esquivel-gp.com>, "dbgriffin@fanfainc.com” <dbgriffin@fanfainc.com>,
“inesseoane@fcs-ssp.com” <inesseoane@fcs-ssp.com>, "judy@finegradeinc.com”
<judy@finegradeinc.com>, "mseals@foconinc.com” <mseals@foconinc.com>,
"toni.medina@att.net” <toni.medina@att.net>, "jgates.gei@gmail.com"”
<jgates.gei@gmail.com>, "geronimo_concrete@sbcglobal.net”
<geronimo_concrete@sbcglobal.net>, "hmbpave@sbcglobal.net”
<hmbpave@sbcglobal.net>, "jack@interwestpacific.com”
<jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com”
<jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com”
<garyc@krcsafety.com>, "kk@kapadialighting.com" <kk@kapadialighting.com>,
"estimating@theswpppfirm.com” <estimating@theswpppfirm.com>,
“agarcialna@aol.com" <agarcialna@aol.com>, "shelley@mandsenviro.com”
<shelley@mandsenviro.com>, "michael@mandsenviro.com”
<michael@mandsenviro.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
"denamccullough@mcculloughconstructioninc.com”
<denamccullough@mcculloughconstructioninc.com>, "mrci@mrci.biz"
<mrci@mrci.biz>, "contact@naccservices.com” <contact@naccservices.com>,
"reervantes@newlandentities.com” <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com” <dnielson@nielsoninc.com>,
"office@nofaultasphalt.com” <office@nofaultasphalt.com>,
.. "norcalgeneralconstruction@yahoo.com” <norcalgeneralconstruction@yahoo.com>,
) "eplum@pcnconstructioninc.com” <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com” <davidscott@gvni.com>, "seng@skwokengineers.com"
<seng@skwokengineers.com>, “info@seaportlighting.com”™
<info@seaportlighting.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
“jan@spiritroadoils.com” <jan@spiritroadoils.com>,
"dawn@statewidestripes.com” <dawn@statewidestripes.com>,
"mthorn@stoloskigonzalez.com" <mthorn@stoloskigonzalez.com>,
"Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>,
"cheever@straightstripe.com” <cheever@straightstripe.com>,
"kristina.viado@suulutaag.com" <kristina.viado@suulutaag.com>,
"josie@tdwconstruction.com” <josie@tdwconstruction.com>,
"landy@trivalleystriping.com” <landy@trivalleystriping.com>,
"les@us-concrete.net” <les@us-concrete.net>, "vilarino76@gmail.com”
<vilarino76@gmail.com>, "udbest.eel2011@gmail.com”
<udbest.eel2011@gmail.com>, "valley@zipcon.com" <valley@zipcon.com>,
"polly@zipcon.com™ <polly@zipcon.com>, "edc@vintagepavingco.com”
<edc@vintagepavingco.com>, "wallacestr@aol.com” <wallacestr@aol.com>,
“willa@westpacificelectriccompany.com”
<wvilla@westpacificelectriccompany.com>
Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15
Thread-Topic: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15
Thread-Index: AdEREQGhLApvifYQSHihalky+6liiA==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Tue, 27 Oct 2015 23:41:31 +0000
Message-ID: <65d8908f33f5430fa35881b2cd8bd340@VIK-MAIL.vikingbridges.local>
_ Jeept-Language: en-US
“Lontent-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted




x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

- boundary="_004_65d8908f33f5430fa35881b2cd8bd340VIKMAILvikingbridgesloc_"
ME-Version: 1.0

COMSTRUCT
SOLDIER PILE A...

O

-




Evita Gomez
-.#

rrom: Microsoft Outlook

To: mrci@mrci.biz

Sent: Tuesday, October 27, 2015 8:50 PM

Subject: Delivery delayed:CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15

Delivery is delayed to these recipients or groups:

mrci@mrci.biz (mrci@mrci.biz)

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15
This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 51 minutes. You'll be notified if the
message can't be delivered by that time.

wiagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mrci@mrci.biz
Remote Server returned '400 4.4.7 Message delayed'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by

VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id

15.0.1104.5; Tue, 27 Oct 2015 16:41:32 -0700

Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by

VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f3be:1ec7%12]) with mapi id

15.00.1104.000; Tue, 27 Oct 2015 16:41:32 -0700

From: Evita Gomez <egomez@vikingbridges.com>

To: "daryl@abslconstruction.com” <daryl@abslconstruction.com>,
"paul@acdike.com” <paul@acdike.com>, "deni@sti.com” <deni@sti.com>,
"aj@ajvasconi.com" <aj@ajvasconi.com>, "louis@apbconstruction.com”
<louis@apbconstruction.com>, "kevinphan@amlandcorp.com”
<kevinphan@amlandcorp.com>, "perfectpainter26@yahoo.com”

. <perfectpainter26@yahoo.com>, "apadanal@shcglobal.net”
<apadanal@sbcglobal.net>, "sopida@sbcglobal.net” <sopida@sbcglobal.net>,
"KIM@acefencecompany.com” <KIM@acefencecompany.com>,
"csaelee@bayarealightworks.com” <csaelee@bayarealightworks.com>,
"hsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com”
<burkebid@gmail.com>, "info@cesprolighting.com" <info@cesprolighting.com>,

1




"jguillen@civilcom.com” <jguillen@civilcom.com>, "tcoleman2009@hotmail.com”
<tcoleman2009@hotmail.com>, "shelli@csg-web.com” <shelli@csg-web.com>,
 "abili@deltechengineeringinc.com” <abili@deltechengineeringinc.com>,
"DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>,
"tony@dlineconstructors.com” <tony@dlineconstructors.com>,
"alex.singh@dreambuildercorp.com” <alex.singh@dreambuildercorp.com>,
"ernestdeeé@gmail.com” <ernestdee6@gmail.com>, "yvette@esquivel-gp.com"
<yvette@esquivel-gp.com>, "dbgriffin@fanfainc.com” <dbgriffin@fanfainc.com>,
"inessecane@fcs-ssp.com” <inesseoane@fcs-ssp.com>, "judy@finegradeinc.com”
<judy@finegradeinc.com>, "mseals@foconinc.com” <mseals@foconinc.com>,
"toni.medina@att.net" <toni.medina@att.net>, "jgates.gei@gmail.com"
<jgates.gei@gmail.com>, "geronimo_concrete@sbcglobal.net”
<geronimo_concrete@sbeglobal.net>, "hmbpave@sbcglobal.net”
<hmbpave@sbcglobal.net>, "jack@interwestpacific.com”
<jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com”
<jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com”
<garyc@krcsafety.com>, "kk@kapadialighting.com” <kk@kapadialighting.com>,
“"estimating@theswpppfirm.com” <estimating@theswpppfirm.com>,
"agarcialna@aol.com” <agarcialna@aol.com>, "shelley@mandsenviro.com”
<shelley@mandsenviro.com>, "michael@mandsenviro.com”
<michael@mandsenviro.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
"denamccullough@mcculloughconstructioninc.com”
<denamccullough@mcculloughconstructioninc.com>, "mrci@mrci.biz"
<mrci@mrci.biz>, "contact@naccservices.com” <contact@naccservices.com>,
"rcervantes@newlandentities.com” <rcervantes@newlandentities.com>,
"dnielson@nielsoninc.com” <dnielson@nieisoninc.com>,
"office@nofaultasphalt.com” <office@nofaultasphalt.com>,
"norcalgeneralconstruction@yahoo.com” <norcalgeneralconstruction@yahoo.com>,
"eplum@penconstructioninc.com” <cplum@penconstructioninc.com>,
"davidscott@gvni.com” <davidscott@gvni.com>, "seng@skwokengineers.com”
<seng@skwokengineers.com>, "info@seaportlighting.com”
<info@seaportlighting.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
“jan@spiritroadoils.com” <jan@spiritroadoiis.com>,
"dawn@statewidestripes.com” <dawn@statewidestripes.com>,
"mthorn@stoloskigonzalez.com" <mthorn@stoloskigonzalez.com>,
"Mary@stormwaterspecialists.com” <Mary@stormwaterspecialists.com>,
"cheever@straightstripe.com" <cheever@straightstripe.com>,
"kristina.viado@suulutaag.com" <kristina.viado@suulutaag.com>,
“josie@tdwconstruction.com” <josie@tdwconstruction.com>,
"landy@trivalleystriping.com" <landy@trivaileystriping.com>,
"les@us-concrete.net” <les@us-concrete.net>, "vilarino76@gmail.com”
<vilarino76@gmail.com>, "udbest.eel2011@gmail.com”
<udbest.eel2011@gmail.com>, "valley@zipcon.com" <valley@zipcon.com>,
"polly@zipcon.com” <polly@zipcon.com>, "edc@vintagepavingco.com”
<edc@vintagepavingco.com>, "wallacestr@aol.com” <wallacestr@aol.com>,
"wvilla@westpacificelectriccompany.com”
<wvilla@westpacificelectriccompany.com>

Subject: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15
Thread-Topic: CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.5.15
Thread-Index: AdEREQGhLApvifYOSHihalky+6liiA==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Tue, 27 Oct 2015 23:41:31 +0000

_Message-ID: <65d8908f33f5430fa35881b2cd8bd340@VIK-MAIL.vikingbridges.local>

Jcept-Language: en-US

“Lontent-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted




x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;
(\ boundary="_004_65d8908f335430fa35881b2cd8bd340VIKMAILvikingbridgesloc_"
. IME-Version: 1.0

COMSTRUCT
SOLDIER PILE A...

@




Evita Gomez
#

rrom: Marilyn Thorn <mthorn@stoloskigonzalez.com>

Sent: Tuesday, October 27, 2015 12:16 PM

To: Evita Gomez

Subject: Re: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE
11415

Not bidding.

Sent from my iPhone

On Oct 27, 2015, at 10:36 AM, Evita Gomez <egomez@vikingbridges.com> wrote:
Good morning,
Please see attachment.

Thank you,

Evita Gomez _

<CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15.pdf>



Evita Gomez
#

s rom: Microsoft Outlook

To: kevinphan@amlandcorp.com

Sent: Tuesday, October 27, 2015 10:52 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

kevinphan@amlandcorp.com (kevinphan@amlandcorp.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON..,



Evita Gomez

e e = S ———= e

.com: Microsoft Outlook

To: abili@deltechengineeringinc.com

Sent: Tuesday, October 27, 2015 10:52 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...



Evita Gomez

== e ——1
rrom: Microsoft Outlook
To: kristina.viado@suulutaag.com
Sent: Tuesday, October 27, 2015 10:47 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

kristina.viado@suulutaag.com (kristina.viado@suulutaaq.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON..



Evita Gomez
-_ ———— = == ===}

rrom: Mail Delivery Subsystem <MAILER-DAEMON@mail240c28.carrierzone.com>

Sent: Tuesday, October 27, 2015 10:37 AM

To: Evita Gomez :

Subject: Return receipt

Attachments: ATT00001; HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

The original message was received at Tue, 27 Oct 2015 13:35:58 -0400 from 162-223-75-130.static-ip.telepacific.net
[162.223.75.130]

----—- Transcript of session follows --—--- <jan@spiritroadoils.com>... expanded to multiple addresses
451 deltechengineeringinc.com: Name server timeout \jan.spiritroadoils.com... Successfully delivered

451 deltechengineeringinc.com: Name server timeout



Evita Gomez
e — . A e e————e——as——— ==,

fom: Mail Delivery Subsystem <MAILER-DAEMON®@mail20c40.carrierzone.com>

To: jack@interwestpacific.com

Sent: Tuesday, October 27, 2015 10:37 AM

Subject: Delivered: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Your message has been delivered to the following recipients:

jack@interwestpacific.com
Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

1
N

HWY 580
ALAMEDA CON...



Evita Gomez

= = = — = Sl
rrom: Microsoft Outlook
To: judy@finegradeinc.com
Sent: Tuesday, October 27, 2015 10:37 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

judy@finegradeinc.com (judy@finegradeinc.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HiWY 580
ALAMEDA COMN...



Evita Gomez

M= —= e = == S = —_———_ .
rrom: Microsoft Outlook
To: yvette@esquivel-gp.com
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server: .

ette@esquivel-gp.com ette@esquivel-gp.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HIWY 580
ALAMEDA CON...



Evita Gomez

e — S

srom: postmaster@NETORG150767.onmicrosoft.com

To: eq@fssinc24.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Delivered: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Your message has been delivered to the following recipients:

eq@fssinc24.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

]

HWY 580
ALAMEDA CON...



Evita Gomez

T == === = E——

rrom: postmaster@naccservices.com

To: contact@naccservices.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Delivered: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Your message has been delivered to the following recipients:

contact@naccservices.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWWY 580
ALAMEDA CON...



Evita Gomez

rrom: postmaster@usconcrete.microsoftonline.com

To: les@us-concrete.net

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Delivered: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Your message has been delivered to the following recipients:

les@us-concrete.net

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HwY 580
ALAMEDA CON...



Evita Gomez
R ——
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rrom: postmaster@straightstripe.com
To: cheever@straightstripe.com
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Delivered: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Your message has been delivered to the following recipients:

cheever@straightstripe.com
Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez
#

rom: postmaster@csg-web.com

To: shelli@csg-web.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Delivered: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

P

HWY 580
ALAMEDA CON...
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Evita Gomez

— — = === —= e

rrom: postmaster@ajvasconi.com

To: aj@ajvasconi.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Delivered: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez
ﬂ

«rom: Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib35.myregisteredsite.com>

To: juan@baylinecutting.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

juan@baylinecutting.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

“ 7
LN

HWY 580
ALAMEDA CON...
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Evita Gomez

# ——
«rom: Microsoft Outlook

To: dbgriffin@fanfainc.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Undeliverable: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL

BID DATE 11.4.15

mta1022.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:

dbgriffin@fanfainc.com (dbgriffin@fanfainc.com)
A problem occurred while delivering this message to this email address. Try sending this message

again. If the problem continues, please contact your helpdesk.

mta1022.biz.mail.gql.yahoo.com gave this error:
delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] -
mtal022.biz.mail.gql.yahoo.com

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

dbgriffin@fanfainc.com

mtal022.biz.mail.ggl.yahoo.com

Remote Server returned '554 delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com)
[0] - mta1022.biz.mail.ggql.yahoo.com'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by

VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id

15.0.1104.5; Tue, 27 Oct 2015 10:35:46 -0700

Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by

VIK-MAIL.vikingbridges.local ([feB0::24b1:c842:f9be:1ec7%12]) with mapi id

15.00.1104,000; Tue, 27 Oct 2015 10:35:46 -0700

From: Evita Gomez <egomez@vikingbridges.com>

b: "daryl@abslconstruction.com” <daryl@abslconstruction.com>,

"aul@acdike.com" <paul@acdike.com>, "deni@sti.com" <deni@sti.com>,
"aj@ajvasconi.com" <aj@ajvasconi.com>, "kimberlypatz@adanta-inc.com”
<kimberlypatz@adanta-inc.com>, "louis@apbconstruction.com”
<louis@apbconstruction.com>, "kevinphan@amlandcorp.com”

14



<kevinphan@amlandcorp.com>, "perfectpainter26@yahoo.com”
<perfectpainter26@yahoo.com>, "tomkoprek@yahoo.com” <tomkoprek@yahoo.com>,

—. "KIM@acefencecompany.com" <KIM@acefencecompany.com>,

() "juan@baylinecutting.com" <juan@baylinecutting.com>,
"helmonteconcrete@earthlink.net” <belmonteconcrete@earthlink.net>,
"hsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com”
<burkebid@gmail.com>, "jguillen@civilcom.com” <jguillen@civilcom.com>,
"tcoleman2009@hotmail.com” <tcoleman2009@hotmail.com>, "shelli@csg-web.com”
<shelli@csg-web.com>, "dnconcrete@aocl.com” <dnconcrete@aol.com>,
"marco@dhrgconcrete.com" <marco@dhrgconcrete.com>,
"abili@deltechengineeringinc.com” <abili@deltechengineeringinc.com>,
"DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>,
"tony@dlineconstructors.com” <tony@dlineconstructors.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"ernestdeeb@gmail.com" <ernestdeet@gmail.com>, "yvette@esquivel-gp.com”
<yvette@esquivel-gp.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>,
"dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "judy@finegradeinc.com”
<judy@finegradeinc.com>, "mseals@foconinc.com” <mseals@foconinc.com>,
"eq@fssinc24.com” <eq@fssinc24.com>, "toni.medina@att.net”
<toni.medina@att.net>, "jgates.gei@gmail.com” <jgates.gei@gmail.com>,
"geronimo_concrete@sbcglobal.net" <geronimo_concrete@sbceglobal.net>,
"hmbpave@sbcglobal.net” <hmbpave@sbcglobal.net>, "jack@interwestpacific.com”
<jack@interwestpacific.com>, “jakiconstructioncompany@gmail.com”
<jakiconstructioncompany@gmail.com>, "jharrisstripingservices@hotmail.com”
<jharrisstripingservices@hotmail.com>, "keaven@kgconcretepumping.com”
<keaven@kgconcretepumping.com>, "garyc@krcsafety.com” <garyc@kresafety.com>,
"JerryKCCC@yahoo.com” <JerryKCCC@yahoo.com>, "estimating@theswpppfirm.com”

. <estimating@theswpppfirm.com>, "agarcialna@aol.com" <ggarcialna@aol.com>,

( | "shelley@mandsenviro.com" <sheiley@mandsenviro.com>,
“michael@mandsenviro.com” <michael@mandsenviro.com>, "brucej@mjavila.com”
<brucej@mijavila.com>, "denamccullough@mcculloughconstructioninc.com”
<denamccullough@mcculloughconstructioninc.com>, "contact@naccservices.com”
<contact@naccservices.com>, "rcervantes@newlandentities.com”
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com”
<dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com”
<cplum@pcnconstructioninc.com>, "davidscott@gvni.com” <davidscott@gvni.com>,
“liza@pcz.com" <liza@pcz.com>, "seng@skwokengineers.com”
<seng@skwokengineers.com>, "kdesena@linkzone.com” <kdesena@linkzone.com>,
“jan@spiritroadoils.com" <jan@spiritroadoils.com>,

"dawn@statewidestripes.com” <dawn@statewidestripes.com>,
"mthorn@stoloskigonzalez.com” <mthorn@stoloskigonzalez.com:>,
"Mary@stormwaterspecialists.com” <Mary@stormwaterspecialists.com>,
"cheever@straightstripe.com” <cheever@straightstripe.com>,
"kristina.viado@suulutaag.com" <kristina.viado@suulutaag.com>,
"josie@tdwconstruction.com” <josie@tdwconstruction.com>,
“landy@trivalleystriping.com” <landy@trivalleystriping.com>,
"les@us-concrete.net” <les@us-concrete.net>, "vilarino76@gmail.com”
<vilarino76@gmail.com>, "udbest.eel2011@gmail.com”
<udbest.eel2011@gmail.com>, "nancy@ugeecs.com” <nancy@ugeecs.com>,
"vida.wright@veridicogroup.com” <vida.wright@veridicogroup.com>,
"edc@vintagepavingco.com” <edc@vintagepavingco.com>, "wallacestr@aol.com”
<wallacestr@aol.com>

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE

11.4.15
“Thread-Topic: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE

11.4.15

Thread-Index: AAEQ3ejxv2FMVelbT5KUSES7vPObWA==

Return-Receipt-To: <egomez@vikingbridges.com>

15




P i

Date: Tue, 27 Oct 2015 17:35:46 +0000
Message-1D: <c34a080f8f164e55a8c8010432d0ba3a@VIK-MAIL.vikingbridges.local>
~Accept-Language: en-US
Jntent-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_c34a080f8f164e55a8c8010432d0ba3aVIKMAILvikingbridgesloc_"
MIME-Version: 1.0

B

HWY 580
ALAMEDA CON..,
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Evita Gomez
.—#

rrom: Microsoft Outlook

To: dnielson@nielsoninc.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)
Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

N ‘,\
i

HWY 580
ALAMEDA CON...
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Evita Gomez

— = — — = S ———
rfom: Microsoft Outlook
To: josie@tdwconstruction.com
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

josie@tdwconstruction.com (josie@tdwconstruction.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez
» #

rrom: Microsoft Outlook

To: jguillen@civilcom.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

jquillen@civilcom.com (jguillen@civilcom.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HiWY 580
ALAMEDA CON...

19



Evita Gomez

rrom: Microsoft Outlook

To: perfectpainter26@yahoo.com; tomkoprek@yahoo.com; JerryKCCC@yahoo.com
Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID

DATE 11.4.15
Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:
erfectpainter26@yahoo.com (perfectpainter26@yahoo.com

tomkoprek@yahoo.com (tomkoprek@yahoo.com)

JerryKCCC@yahoo.com (JerryKCCC@yahoo.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA COM...

20



Evita Gomez

I S te—— e e T S
.om: Microsoft Outlook

To: mseals@foconinc.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Undeliverable: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL

BID DATE 11.4.15

atl4mhib64.myregisteredsite.com rejected your message to the following email addresses:

mseals@foconinc.com (mseals@foconinc.com)
Your message wasn't delivered due to a permission or security issue. It may have been rejected by a

moderator, the address may only accept email from certain senders, or another restriction may be
preventing delivery.

atl4mhib64.myregisteredsite.com gave this error:

The message from (<egomez@vikingbridges.com>) with the subject of (HWY 580 ALAMEDA CONSTRUCT
SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15) matches a profile the Internet community may
consider spam. Please revise your message before resending.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mseals@foconinc.com

atl4mhib64.myregisteredsite.com

Remote Server returned ‘554 5.7.1 The message from (<egomez@vikingbridges.com>) with the subject of (HWY 580
ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15) matches a profile the Internet community
may consider spam. Please revise your message before resending.'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by
VIK-MAIL.vikingbridges.loca! (10.1.1.5) with Microsoft SMTP Server (TLS) id
15.0.1104.5; Tue, 27 Oct 2015 10:35:46 -0700

Received: from VIK-MAIL.vikingbridges.local ([fe8(}..24b1.c842.f9be.1ec7]} by
[IK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id
15.00.1104.000; Tue, 27 Oct 2015 10:35:46 -0700

From: Evita Gomez <egomez@vikingbridges.com>

To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,

"paul@acdike.com” <paul@acdike.com>, "deni@sti.com” <deni@sti.com>,
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"aj@ajvasconi.com” <aj@ajvasconi.com>, "kimberlypatz@adanta-inc.com”
<kimberlypatz@adanta-inc.com>, "louis@apbconstruction.com”

~ <louis@apbconstruction.com:>>, "kevinphan@amlandcorp.com”

| <kevinphan@amlandcorp.com>, "perfectpainter26@yahoo.com"
< perfectpainter26@yahoo.com>, “tomkoprek@yahoo.com” <tomkoprek@yahoo.com>,
"KIM@acefencecompany.com” <KIM@acefencecompany.com>,
“juan@baylinecutting.com" <juan@baylinecutting.com>,
"belmonteconcrete@earthlink.net” <belmonteconcrete@earthlink.net>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com”
<burkebid@gmail.com>, "jguillen@civilcom.com" <jguillen@civilcom.com>,
"tcoleman2009@hotmail.com” <tcoleman2009@hotmail.com>, "shelli@csg-web.com”
<shelli@csg-web.com>, "dnconcrete@aol.com" <dnconcrete@aol.com>,
"marco@dhrgconcrete.com” <marco@dhrgconcrete.com>,
"abili@deltechengineeringinc.com” <abili@deltechengineeringinc.com>,
"DAVEtrucksweep@gmail.com” <DAVEtrucksweep@gmail.com>,
“tony@dlineconstructors.com” <tony@dlineconstructors.com>,
"alex.singh@dreambuildercorp.com” <alex.singh@dreambuildercorp.com>,
“ernestdee6@gmail.com” <ernestdeeb@gmail.com>, "yvette@esquivel-gp.com”
<yvette@esquivel-gp.com>, "eswppp@hotmail.com” <eswppp@hotmail.com>,
"dbgriffin@fanfainc.com” <dbgriffin@fanfainc.com>, "judy@finegradeinc.com”
<judy@finegradeinc.com>, "mseals@foconinc.com” <mseals@foconinc.com>,
"eq@fssinc24.com” <eq@fssinc24.com>, "toni.medina@att.net"
<toni.medina@att.net>, "jgates.gei@gmail.com” <jgates.gei@gmail.com>,
"geronimo_concrete@sbcglobal.net” <geronimo_concrete@sbcglobal.net>,
"hmbpave@sbcglobal.net" <hmbpave@sbeglobal.net>, "jack@interwestpacific.com”
<jack@interwestpacific.com>, "jakiconstructioncompany@gmail.com™
<jakiconstructioncompany@gmail.com>, "jharrisstripingservices@hotmail.com"

; <jharrisstripingservices@hotmail.com>, "keaven@kgconcretepumping.com”

() <keaven@kgconcretepumping.com>, "garyc@krcsafety.com” <garyc@kresafety.com>,
"JerryKCCC@yahoo.com™” <JerryKCCC@yahoo.com>, "estimating@theswpppfirm.com”
<estimating@theswpppfirm.com>, "agarcialna@aol.com” <agarcialna@aol.com>,
"shelley@mandsenviro.com"” <shelley@mandsenviro.com>,
“michael@mandsenviro.com” <michael@mandsenviro.com>, "brucej@mjavila.com”
<brucej@mjavila.com>, "denamccullough@mcculloughconstructioninc.com”
<denamccullough@mcculioughconstructioninc.com>, "contact@naccservices.com”
<contact@naccservices.com>, "rcervantes@newlandentities.com”
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com”
<dnielson@nieisoninc.com>, "cplum@pcnconstructioninc.com”
<cplum@pcnconstructioninc.com>, "davidscott@gvni.com” <davidscott@gvni.com>,
"liza@pcz.com” <liza@pcz.com>, "seng@skwokengineers.com”
<seng@skwokengineers.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
“jan@spiritroadoils.com” <jan@spiritroadoils.com>,

"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"mthorn@stoloskigonzalez.com" <mthorn@stoloskigonzalez.com>,
"Mary@stormwaterspecialists.com” <Mary@stormwaterspecialists.com>,
"cheever@straightstripe.com” <cheever@straightstripe.com>,
"kristina.viado@suulutaaq.com” <kristina.viado@suulutaag.com>,
"josie@tdwconstruction.com” <josie@tdwconstruction.com>,
"landy@trivalleystriping.com” <landy@trivalleystriping.com>,
"les@us-concrete.net” <les@us-concrete.net>, "vilarino76@gmail.com”
<vilarino76@gmail.com>, "udbest.eel2011@gmail.com”
<udbest.eel2011@gmail.com>, "nancy@ugeecs.com” <nancy@ugeecs.com>,
"vida.wright@veridicogroup.com” <vida.wright@veridicogroup.com>,

() "edc@vintagepavingco.com” <edc@vintagepavingco.com>, "wallacestr@aol.com"
<wallacestr@aol.com>

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE

11.4.15
Thread-Topic: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE
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11.4.15
Thread-Index: AdEQ3ejxv2FMVelbT5KUSES7vPobwA==
_Peturn-Receipt-To: <egomez@vikingbridges.com>
[ Jte: Tue, 27 Oct 2015 17:35:46 +0000
Message-ID: <c34a080f8f164e55a8c8010432d0ba3a@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_c34a080f8f164e55a8c8010432d0ba3aVIKMAILvikingbridgesioc_"
MIME-Version: 1.0

HWY 580
ALAMEDA COMN...
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10/28/2015 14:14 9166459618 AC DIKE #6448 P.001/001
LU/ LI ZDLD  LLi43 2LBODILIDIIT VIKLNG LUIND T RUG L LU L rROE wis UL

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax oumber below:

Contact Name: f A}ﬂ L 7
=

Company Name: 4? ~(: e l@ Q

Address;

Phone: Fax:

Please confirm your intention to quote the above referenced project:

[Y'We DO INTEND to offer a quotation for above referenced project.

T e -

Type of work we will be quoting. g?/%? Ve .

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project.

By: Date: /
Signature

DBE UDBE DVBE SBE DBE

{Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!
AN EQUAL OPPORTUNITY EMPLOYER \ j



TRANSMISSION VERIFICATION REFORT

TIME : 18/27/2015 14:22
NAME @ VIKING CONSTRUCTION
Féx : 9168525533

TEL : 9168525530

SER. # : BROABJ424E639

DATE, TIME 18/27 14:22
Fax NO. /NAME 19512249797
DURATION aa: Ba: aa
PAGE (5 L]

RESULT BUSY

MODE STANDARD

EUSY: BUSY/NO RESPONSE

CONSTRUCTION COMPANY

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM
ATTN;: ESTIMATING DEPARTMENT October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:
*  Qwner Caltrans

e  Project: 04-2G8504: Construct Soldier Pile and Lagging Wall

e Location: Hwy 580 in Alameda County (near Livermore), CA.

+ Engineet’s Estimate:  $5,100,000.00

We invite and enoourage responsible participation of DBE's, and solicit your subcontractor or material
quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
Storm Drain, Horizontal Drains, RSP, Misc. Iron & Steel, Misc. Metal, Jacked Pipe,




BROADCAST REPORT

TIME : 18/27/2015 14:27
NAME @ VIKING CONSTRUCTION
Fée ¢ 9168525533
TEL " 4 91 E6BE2A53IH
SER.# : BROABJ424689
PAGE(S) az
DATE TIME Féx NO. /NAME DURATION PAGE (S) RESULT COMMEMNT
18/27 | 14:22 | 19512249797 aa aa EBLISY
18/27 | 14:23 | 13188626879 50 Az 0K ECM
18/27 | 14:24 | B&54174 42 a2 Ok ECM
18/27 | 14:26 | 15387955734 36 a2 0K ECM
18/27 | 14:27 | 17877683386 27 Az Ok ECM

BUSY: BUSY/ND RESPONSE
NG : POOR LINE CONDITION
CV @ COVERPAGE

PC @ PC-FaX




TRANSMISSION VERIFICATION REPORT

TIME : 1@/27/2915 14:29
NAME @ VIKING CONSTRUCTION
Fax : 9168525533

TEL » 91p8520h30

SER. # : BROABJ424689

B 18/27 14:29
E:;ENEFHN&ME 19?54?3835‘
DURATION gg.@a.
PAGE(S) BLISY
RESLOLT S
MODE STANDARD

BUSY: BUSY/MNO RESPOMSE

CONSTRUCTION COMPANY

/ T:0- Box 1508 Rancho Cordova, CA 957411508 Phone (916) 852-5530 Fax (916) 852,551

PROJECT: 04-2G8504: Construet Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM
ATTN; ESTIMATING DEPARTMENT October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:
e Owner: Caltrans

e  Project: 04-2G8504: Construct Soldier Pile and Lagging Wall

* Location: Hwy 580 in Alameda County (near Livermore), CA.

* Engincer’s Estifnate: $5,100,000.00

We invite and encourage responsible participation of DBE's, and solicit vour subcontractor or matcrial
quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
Storm Drain, Horizontal Drains, RSP, Misc. Iron & Steel, Misc. Metal, Jacked Pipe,

Chmelmine s —oa 3 The A -




—

ERDADCAST REFORT

TIME : 18/27/2015 14:30
NAME : VIKING CONSTRUCTION
Fax : 9168525533
TEL : 9168525538
SER.# : BROABJ424E89
PAGE(S) a2
DATE TIME Fax NO, /NAME DURATION PAGE (S) RESULT COMMENT
18/ 27 14:88 | 14834652288 38 a2 Ok ECM
18/27 14:89 | 18585688158 24 a2 OK ECM
1a/27 | 14:18 | 19164854188 42 a2 oK ECM
18y27 ||| 14511 143656348580 43 a2 0K ECM
18/27 | 14:13 | 17874194861 34 82 0K ECM
18/27 | 14:15 | 18888724458 43 a2 Ok ECM
18/27 | 14:16 | 16617991638 57 a2 oK ECM
18/27 | 14:29 | 13254558352 an aa BUSY
18/27 | 14:29 | 12899328873 38 az Ok ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION

CV : COVERPAGE
PC : PC-FAX




TRANSMISSION VERIFICATION REPORT

TIME : 1B/27/2815.14:67
NAME @ VIKING CONSTRUCTION
F & : 9168525533

L ¢ 91685255380

SER. # : BROABJ424689

DATE, TIME 18/27 :
FaX NO. /NAME %g{%ésségég?
DURATION A0: AA: B9
PAGE(S) e
RESLLT BUSY

MODE STANDARD

BUSY: BUSY/ND RESPONSE

CONSTRUCTION COMPANY

P.00. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) §52-5533

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT . Oetober 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

s (wner: Caltrans
s Project: 04-2G8504: Construct Soldier Pile and Lagging Wall
e Tlocation: Hwy 580 in Alameda County (near Livermaore), CA.

e Enginect’s Estimate:  $5,100,000.00

We invite and encourage respansible patticipation of DBE’s, and solicit your subcontractor or material
quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors. Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
G Pronin Harizantal Drains. RSP, Misc. Iron & Steel, Misc. Metal, Jacked Pipe,




EROADCAST REFORT

TIME : 18/27/20815 14:87
NAME @ VIKING CONSTRUCTION
Fax  : 9168525533

TEL : 9168525530

SER.# : BROABJ424689

PAGE(S) a2
TIME Fax NO. /NaME DURATION PAGE(S) RESULT COMMENT
13:36 | 1559B84E7E1A a3 a2 oK ECM
13:37 | 17878251769 33 az 0K ECM
13:39 | 18172761131 31 az oK ECM
13:d48 | 153AET748756 32 a2 OK ECM
13:41 | 19256344339 33 a2 oK ECM
13:42 | 12897222227 al: 82 a2 oK
13:44 | 17878246854 28 Az Ok ECM
13:45 | 18887331360 43 a2 Ok ECM
14: 86 | 18586453737 an An BUSY
14:87 | 15185685236 A aa ELISY

BUSY: BUSY/NO RESPONSE

M : POOR LINE CONDITION
cV 1 COVERPAGE

PC : PC-FAX




TRANSMISSION VERIFICATION REFPORT

TIME = YB)27¢2B1% 12555
NAME @ VIKING COMSTRUCTION
Fax ¢ 'S168625533

ITELE ! 9168525530

SER.# : BROABJ424E39

DATE, TIME 10/27 12:55
Fax NO. /NAME 15182228372
DURATION B0: 0@: A0
PAGE (S) a8

RESULT BUSY

MODE STANDARD

BUSY: BUSY/NO RESPONSE

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM
ATTN: ESTIMATING DEPARTMENT - October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:
& Owner: Caltrans

s Project 04-2G8504: Construct Soldier Pile and Lagging Wall

* Location:  Hwy 380 in Alameda County (near Livermore), CA.

» Engineer’s Estimate: $5,100,000.00

We invite and encourage responsible participation of DBE’s, and solicit vour subcontractor or material
quotation for the fallowing types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrcte Base,
Hot Mix Asphalt, AC Dike, Jeinted Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
Storm Drain, Horizontal Drains, RSP, Misc. Iron & Steel, Misc. Metal, Jacked Pipe,



TRANSMISSION VERIFICATION REPORT

TIME : 18/27/2815 13:66
NAME @ VIKIMNG CONSTRUCTION
Fé : 9168525533

TEL : 9168525538

SER. # : BROABJ4Z24EE9

DATE, TIME 18727 13:06
FaX NO. /NAME 13185416993
DURATION 90: A0 PO
PAGE (S) g8
RESULT BUSY

MODE STAMDARD

BUSY: BUSY/ND RESPONSE

CONSTRUCTION COMPANY

0. Box 1508 Rancho Cordava, CA 95‘7414508 Phone (916) 852-5530 Fax (916) 852-3533

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM
ATTN: ESTIMATING DEPARTMENT . October 20, 2015

Viking Construction Company is preparing 2 bid for the following project as a general contractor:

s  Qwner: Caltrans

Project: 04-2G8504: Construct Soldier Pile and Lagging Wall

Location:  Hwy 580 in Alameda County (neat Livermorc), CA.,

« Engineer’s Estimate:  $5,100,000.00

We invite and encourage responsible participation of DBE’s. and solicit your subcontractor or material
quotation for the following types of work:

Lead Compliance Plan, Construction Arca Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
Gtarm Drain Harizantal Drains. RSP. Misc. Iron & Steel, Misc, Metal, Jacked Pipc,




TRANSMISSION VERIFICATION REFORT

TIME' ¢ 1@/27/2815 13:13
NAME @ VIKING CONSTRUCTION
Féx : S1K8525533

TEL : 9168525538

SER. # : EROAGJ424BES

DATE, TIME d o )
FaxX NO. /NAME égiéfﬂla'w
DURATION L
PAGE (S} g
RESULT o

MODE STANDARD

BUSY: BUSY/NO RESFPONSE

CONSTRUCTION COMPANY

4 p.0. Box 1508 Rancho Cordova. CA 95741-1508 Phone (916) 852-3330 Fax (916) 852-5533

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall
BID DATE: Wednesday, November 4, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT . Qctober 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

Owner: Caltrans

Project: 04-2G8504: Construct Soldier Pile and Lagging Wall

Location:  Hwy 580 in Alameda County (near Livermore), CA.

L ]

Engineer’s Estimate: $5,100.000.00

We invite and encourage responsible participation of DBE’s, and solicit your subcontractor ar material

quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrcte Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
Qtarm Drain. Horizontal Drains, RSP, Misc. Iron & Steel, Misc. Metal, Jacked Pipe,




TRANSMISSION VERIFICATION REPORT

TIME : 18/27/2@815 13:16
NAME @ WIKING CONSTRUCTION
Fax 9168525533

TEIE i 9168525534

SER.# : BROAEBJ424689

DATE, TIME 18427 .
Fax NO. /NAME 13:186
DURATION e LR
PAGE(S) el

RESULT £

MODE STANDARD

BUSY: BUSY/MNO RESPONSE

CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova. CA.QS;M-lS(}S Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

_ October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

»  Owner: Caltrans
s Project: 04-2G8504: Construct Soldier Pile and Lagging Wall
e Tocation: Hwy 580 in Alameda County (near Livermore), CA.

o Engineer’s Estimate: $5,100.000.00

We invite and encourage responsible participation of DBE’s, and solicit your subeontractor or material
quotation for the following types of work:

Lead Compliance Plan, Counstruction Area Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Conercte Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
Qtarm Drain. Horizontal Drains, RSP, Misc. Iron & Steel, Misc, Metal, Jacked Pipe,




TRANSMISSION VERIFICATION REPORT

gémg . &?é%ﬁf?@lS 13.23

. : G CONSTRUCTION
Fax : 9168525533

TEL ! 9168525530

SER.# : BROABJ424E89

DATE, TIME /2 :
Fase MO, /NAME 117343858001
DURATION B8: B8:68
PAGE(S) e
RESULT BUSY

MODE STANDARD

BUSY: BUSY/ND RESPONSE

93 J B CONSTRUCTION COMPANY

. Bax 1508 Raneho Cordova, CA 95741-1508 Phone (916) 852-3530 Fax (216) 852-53533

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT . October 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

»  QOwner: Caltrans
s Project: 04-2G8504: Construct Soldier Pile and Lagging Wall
« TLocation: Hwy 580 in Alameda County (pear Livermore), CA.

» Enginect’s Estimate: $5.100.000.00

We invitc and encourage responsible participation of DBE’s, and solicit your subcontractor or material
quotation for the following types of work:

Lead Compliance Plan, Coustruction Area Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
Cirmmmn Tawmin Tarizantal Drains. RSP, Misc. Iron & Steel, Misc, Metal, Jacked Pipe,



TRANSMISSION VERIFICATION REFORT

TIME ¢ 18f27/281h 13:28
NaME @ WIKING CONSTRUCTION
F e ¢ 91bB525533

TEL : 9168525538

SER. # : BROABJ424E89

DATE, TIME /27 13
Fas MO, /NAME Le5a8321 758
DURATION BB BA: A
PAGE(S) 98
RESLLT BUSY

MODE STANDARD

BUSY: BUSY/ND RESPONSE

CONSTRUCTION COMPANY

A D5741-1508 Phone (916) 852-5530 Fax {916) §52-5533

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall
BID DATE: Wednesday, November 4, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT . Oetober 20, 2015

Viking Construction Company is preparing a hid for the following project as a general contractor:

e Qwner Caltrans
» Project: 04-2G8504: Construct Soldier Pile and Lagging Wall
e Location: Hwy 580 in Alameda County (near Livermore), CA.

e Enginecr’s Estimate: $5,100,000.00

We invite and encourage responsible participation of DBE's, and solicit your subcontractor or material

quotation for the following types of worlk:

Lead Compliance Plan, Construction Area Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Gruhbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
Comoin Thvmin Tarizantal Draing. RSP, Misc. Tron & Steel, Misc. Metal, Jacked Pipe,




TRANSMISSION VERIFICATION REFORT

TIME © 1R/27/2815 13:32
NaME @ VIKING CONSTRUCTION
F i : 9168525533

TEL : 91685255380

SER. # : BROAEJ424E89

DATE, TIME
Fax NO. /NAME
DURATION
PAGE(S)
RESULT

MODE

18/27 18132
16613255596
08: 08: aa

aa

BUSY
STANDARD

BUSY: BUSY/ND RESPONSE

CONSTRUCTION COMPANY

). Box 1508 Rancho Cordova, CA D5741-1508 Phone (916) 852-5530 Fax (916) 832-5533

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a hid for the fo

s  Qwner: Caltrans

. Oetober 20, 2015

llowing project as a general contractar:

s Project: 04-2G8504: Construct Soldier Pile and Lagging Wall

« TLocation: Hwy 580 in Alameda County (near Livermore), CA.

¢ Enginect’s Estimate: $5,100,000,00

We invite and encourage responsible participation of DBE’s, and solicit your subcontractor or matetial

quotation for the following types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary FErosion Control, Street Sweeping, ADL
Rurial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
&torm Nrain. Horizontal Drains, RSP, Misc. Tron & Steel, Misc. Metal, Jacked Pipe,



TRANSMISSION VERIFICATION REPORT

TINE & 18/2§/ 2815 13351
NAME @ VIKING CONSTRUCTION
Fée t 9168525533

TEL ! 91685255348

SER.# : BROABJ424E89

DATE, TIME :
FaX MO, /NAME %??fiaeﬁﬁé@i
DURATION A@: A0: A0
PAGE (S} il

RESULT BLSY

MODE STANDARD

BUSY: BUSY/NO RESPONSE

TINLIN\] BcoNSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-3533

PROJECT: 04-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM

ATTN: ESTIMATING DEPARTMENT . October 20, 2015

Viking Construction Company is preparing & bid for the following project as a general contractor.

Qwner: Caltrans

Project: 04-2G8504: Construct Soldier Pile and Lagging Wall
Location:  Hwy 580 in Alameda County (near Livermorc), CA,
Engineer’s Estimate:  $5,100,000.00

We invite and encourage responsible participation of DBE’s. and solicit your subcontractor or material

quotation for the following types of work:

Lead Compliance Plan, Construction Arca Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
Storm Drain. Horizonta) Drains, RSP, Misc. Iron & Steel, Misc. Metal, Jacked Pipce,




EROADCAST REPORT

TIME 1 LB/27/2015 13:51
NAME : VIKING CONSTRUCTION
Fax  : 9168525533
TEL 1 9168525830
SER. # : ERDABJ424E83
FAGE(S) Az
DATE TIME Féx MO, /NAME DURATION PAGE (S RESLLT COMMENT
18727 [ 13:88 | 16192583515 32 a2 0K ECM
18727 || 13:81 15386722411 46 82 OK ECM
18/27 | 13:82 | 17872759825 Bl:l2 a2 oK ECM
18/27 | 13:84 | 18663666646 45 a2 Ok
18/27 | 13:86 | 13185416333 aa e ELSY
18/27 | 13:86 | 14155523585 56 az 0K ECM
18/27 | 13:89 | 15593746470 37 az Ok ECM
18/27 | 13:18 | 15182516461 47 a2 Ok
3 e R e i 17146463698 32 Az Ok ECM
18427 | 13:561 1771438445594 ] aa ELISY

BUSV BUSY/NO RESPONSE
POOR LINE CONDITION

t"'u‘ : COVERPAGE
PC : PC-FAR




EBROADCAST REPORT

TIME : 18/27/2815 13:53
NAME @ VIKING CONSTRUCTION
FAX  : 9168525533
TEL & 9168525538
SER.# : BROABJ424EE9
PAGE(S) 82
DATE TIME Fés NO. /NAME DURATION PAGE(S) RESLULT COMMENT
18727 | 13:25 | 16587263582 = a2 Ok ECM
18/27 | 13:28 | 15588321736 aa A ELISY
18/27 | 13:29 | 18668782769 46 a2 K
18/27 | 13:38 | 15597322684 28 a2 DK ECM
18/27 | 13:32 | 16613255598 aa Ba ELISY
18/27 | 13:32 | 1885529@501 42 B2 0K ECM
18/27 | 13:34 | 19893939363 37 az ([ ECH
1827 | 18:35 || 15382419647 42 a2 Ok ECM
18422 | @9:11 19252568357 31 a2 Ok ECM
16/27 | 13:53 [ 1538%439352 37 B2 Ok ECM

BUSV BUSY/ND RESPONSE
: POOR LINE CONDITION

CV 1 COVERPAGE
PC : PC-FAX




EROADCAST REFORT

TIME 3

18/27/2815 13:56

NaME @ VIKING CONSTRUCTION

Féax i 9168525538

TEL ! 9168525538

SER.# : BERDOABJ424EE9

PAGE(S) az

DATE TIME Féx NO. /NAME DURATION PAGE (S) RESULT COMMENT
18/27 | 13:36 | 15598467618 Sle a2 OK ECM
18/27 | 13:37 | 17678251769 33 B2 oK ECM
127 | 13:39 | 1817761131 3l a2 OK ECM
18/27 | 13:48 | 15386748756 32 a2 oK ECM
18/27 | 13241 19256344333 33 az OK ECM
18/27 | 13:42 | 12097222227 al:@a2 a2 oK
18/27 | 13:44 | 17878246854 28 a2 Ok ECM
18/27 | 13145 | 18887331368 43 a2 0K ECM
18/27 | 13:46 | 18252568357 al:24 a2 0K ECM
18/27 | 13:55 | 17872530131 43 a2 0K ECH

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION

cY : COVERPAGE
PC  PC-FAX




TRANSMISSION VERIFICATION REPORT

TIME = 18/27/7B15 14:82
NaME @ VIKING CONSTRUCTION
FAx i 9168525533

TEL : 9168525630

SER. # : BROAEJ424689

DATE, TIME 18/27 14:@2

Fax NO. /NAME 1518764435514A82984344
DURAT IOM a@: 0a: aa

PAGE(S) an

RESULT BUSY

MODE STANDARD

BIISY: BUSY/ND RESPONSE

CONSTRUCTION COMPANY

s P.O. Bax 1508 Rancho Cordova, CA 95741. 1508 Phone (916) 852-5530 Fax (916) $52.5533

!

PROJECT: (4-2G8504: Construct Soldier Pile and Lagging Wall

BID DATE: Wednesday, November 4, 2015 at 2:00 PM
ATTN: ESTIMATING DEPARTMENT - QOctober 20, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:
s Owner: Caltrans

» Project: 04-2G8504: Construct Soldier Pile and Lagging Wall

* Location: Hwy 580 in Alameda County (near Livertmore), CA.

» Engineer's Estimate: $5,100.000.00

We invite and encourage responsible participation of DBE’s, and solicit your subcontractor or material
quotation for the fallowing types of work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System,
Temporary Striping & Pavement Markers, Temporary Railing, Temporary Crash
Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping, ADL
Burial Location Report, Destroy Well, Removals, Clearing & Grubhing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrcte Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply. Drilled Holes, Bar Reinforcing Steel, Timber
Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and Stain Concrete,
Storm Drain, Horizontal Drains, RSP, Misc. Iron & Steel, Misc. Metal, Jacked Pipe,




BROADCAST REPORT

TIME  : 18/27/2815 14:62
NAME : VIKING CONSTRUCTION
Fax : 9158525533

TEL : 9168525538

SER.# : BROABJ424E89

PAGE(S) B2

TIME Féx NO. SNAME DURATION PAGE(S) RESULT COMMENT
12:48 | 15187278318 48 a2 K ECM
12:49 | 6453618 Al:49 B2 0K ECM
12:51 12899662643 a8 a2 Ok ECH
12:52 | 17877368368 38 a2 0K ECM
12:585 | 15182228372 a5 a8 BUSY

12:56 | 16263337843 45 a2 oK

12:58 | 15185278500 27 B2 OK ECM
13:49 | 15182618577 48 a2 0K

14:82 | 1518764495514A82984344 aa i BUSY

EUSY: BUSY/ND RESPONSE
NG : POOR LINE CONDITION
cv  : COVERPAGE

PC | PC-FaX




Evita Gomez

e a——

“rom: Mail Delivery System <MAILER-DAEMON@AOL.com>

To: agarcialna@aol.com; wallacestr@aol.com; dnconcrete@aol.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID

DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

agarcialna@aol.com

wallacestr@aol.com

dnconcrete@aol.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

Message Headers

24



Evita Gomez

—— =
Lrom: Microsoft Outlook
To: geronimo_concrete@sbcglobal.net; hmbpave@sbcglobal.net
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

geronimo_concrete@sbcglobal.net (geronimo concrete@sbcglobal.net)

hmbpave@sbcalobal.net (hmbpave@sbcglobal.net

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...

25



Evita Gomez

B ——=
~rom: Microsoft Outlook
To: toni.medina@att.net
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID

DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

toni.medina@att.net (toni.medina@att.net)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez

= e ——— ==
~rom: Microsoft Outlook
To: davidscott@gvni.com
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

davidscott@gvni.com (davidscott@gvni.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

4

HWY 580
ALAMEDA CON...
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Evita Gomez
#

om: Microsoft Outlook

To: paul@acdike.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

aul@acdike.com (paul@acdike.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HiAY 580
ALAMEDA CON...
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Evita Gomez

= === e
_.om: Microsoft Outlook
To: louis@apbconstruction.com y
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

louis@apbconstruction.com (louis@apbconstruction.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15
H_"“‘ml(f

HWY 580
ALAMEDA CON...
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Evita Gomez

—

.. om: Microsoft Outlook

To: burkebid@gmail.com; DAVEtrucksweep@gmail.com; ernestdee6@gmail.com;
jgates.gei@gmail.com; jakiconstructioncompany@gmail.com; vilarino76@gmail.com;
udbest.eel2011@gmail.com

Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

burkebid@gmail.com (burkebid@gmail.com

DAVEtruckswee mail.com (DAVEtruckswee mail.com
ernestdee6@gmail.com (ernestdee6@gmail.com

jgates.gei@gmail.com (jgates.gei@gmail.com
jakiconstructioncompany@gmail.com (jakiconstructioncompany@gmail.com
"arino76@gmail.com (vilarino76@gmail.com)

udbest.eel2011@gmail.com (udbest.eel2011@gmail.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez

rmmese——— — = E— S — —=

.Jom: Microsoft Outlook

To: bsalaz@bertsalasinc.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez

.fom: Mail Delivery System <MAILER-DAEMON@s12p02m025.mxlogic.net>
Sent: Tuesday, October 27, 2015 10:36 AM

To: Evita Gomez

Subject: Mail delivery failed

Attachments: ATTO0001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The
following address failed:

<deni@sti.com>: 550 deni@sti.com... No such user
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Evita Gomez

EE— S = ———————

.fom: Microsoft Outlook

To: nancy@ugeecs.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

nan ugeecs.com (nan ugeecs.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

e, .
ot

HWY 580
ALAMEDA CON...
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Evita Gomez

Lsom: Microsoft Outlook

To: rcervantes@newlandentities.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez

EE——————— = S——— === ===

.fom: Microsoft Outlook

To: edc@vintagepavingco.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 114.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

edc@vintagepavingco.com (edc@vintagepavingco.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15
HWY 580
ALAMEDA CON...
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Evita Gomez

== — ———————————————e———a————— = =
.rom: Microsoft Outlook
To: garyc@krcsafety.com
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez
—

..om: Microsoft Outlook

To: KIM®@acefencecompany.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

KIM@acefencecompany.com (KIM@acefencecompany.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

o
A

Vot

HWY 580
ALAMEDA COM...
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Evita Gomez

e —————— e — = e e e e e
~rom: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez

.rom: Microsoft Outlook

To: cplum@pcnconstructioninc.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON..
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Evita Gomez

R ———— _————— =

.fom: Microsoft Outlook

To: marco@dhrgconcrete.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

marco@dhrgconcrete.com (marco@dhrgconcrete.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

o
-

HWY 580
ALAMEDA CON...
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Evita Gomez
ﬂ

.fom: Microsoft Outlook

To: landy@trivalleystriping.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

landy@trivalleystriping.com (landy@trivalleystriping.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

s g
Pt

HWY 580
ALAMEDA CON...

41



Evita Gomez
BE=— =

F e = e e
rom: Microsoft Outlook
To: keaven@kgconcretepumping.com
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

keaven@kgconcretepumping.com (keaven@kgconcretepumping.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez

rrom: Microsoft Outlook

To: daryl@abslconstruction.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

daryl@abslconstruction.com (daryl@abslconstruction.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez

e —— > _————— — =—

rom: Microsoft Outlook

To: shelley@mandsenviro.com; michael@mandsenviro.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

shelley@mandsenviro.com (shelley@mandsenviro.com

michael@mandsenviro.com (michael@mandsenviro.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON..



Evita Gomez
#

rrom: Microsoft Outlook

To: vida.wright@veridicogroup.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

vida.wright@veridicogroup.com (vida.wright@veridicogroup.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez

T = —_— = S

rfom: Microsoft Outlook

To: alex.singh@dreambuildercorp.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez

T T ——— e —

rrom: postmaster@stoloskigonzalez.com

To: mthorn@stoloskigonzalez.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Delivered: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Your message has been delivered to the following recipients:

mthorn@stoloskigonzalez.com
Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez

= ——— =" - —=
rrom: Microsoft Outlook
To: denamccullough@mcculloughconstructioninc.com
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 114.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

%,
%, /
e il
o

HWY 580
ALAMEDA CONM...
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Evita Gomez

E——— s =————— e

rom: Microsoft Outlook

To: dawn@statewidestripes.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

dawn@statewidestripes.com (dawn@statewidestripes.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez

—_—————————— e
rrom: Mary A. Larsen, Stormwater Specialists <mary@stormwaterspecialists.com>
Sent: Tuesday, October 27, 2015 10:36 AM
To: Evita Gomez
Subject: Out of the Office

I will be out of the office from October 23rd to November 3rd. Both Andres \& Kay will be available. Please email Andres
at andres@stormwaterspecialists.com for any project related questions or Kay at kay@stormwaterspecialists.com if you
need anything related to accounting or insurances.

Kind regards,
Mary
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Evita Gomez

rrom: Microsoft Outlook

To: tony@dlineconstructors.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

tony@dlineconstructors.com (tony@dlineconstructors.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HIWY 580
ALAMEDA CON...
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Evita Gomez

T —

rrom: Microsoft Outlook

To: seng@skwokengineers.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID

DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

seng@skwokengineers.com (seng@skwokengineers.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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Evita Gomez

e —

rom: Microsoft Outlook

To: tcoleman2009@hotmail.com; eswppp@hotmail.com;
jharrisstripingservices@hotmail.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

tcoleman2009@hotmail.com (tcoleman2009@hotmail.com)

esw hotmail.com (esw hotmail.com

iharrisstripingservices@hotmail.com (jharrisstripingservices@hotmail.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HIWY 580
ALAMEDA CON...
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Evita Gomez

- — —_————,—————— = = = E
rrom: Microsoft Outlook
To: Mary@stormwaterspecialists.com
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

Mary@stormwaterspecialists.com (Mary@stormwaterspecialists.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA COMN...
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Evita Gomez

« Fom: Microsoft Outlook

To: kdesena@linkzone.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA COM...
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Evita Gomez

-

rrom: Microsoft Outlook

To: deni@sti.com

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID

DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

deni@sti.com (deni@sti.com)

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

N

HWY 580
ALAMEDA COM...
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FEvita Gomez

B ———— e = ————— ]
rrom: Microsoft Outlook
To: kimberlypatz@adanta-inc.com
Sent: Tuesday, October 27, 2015 10:36 AM
Subject: Relayed: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID
DATE 11.4.15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

kimberlypatz@adanta-inc.com (kimberlypatz@adanta-inc.com

Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE 11.4.15

HWY 580
ALAMEDA CON...
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_Evita Gomez

T e ————————

rrom: Microsoft Outlook

To: belmonteconcrete@earthlink.net

Sent: Tuesday, October 27, 2015 10:36 AM

Subject: Undeliverable: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL

BID DATE 11.4.15

mx-canard.atl.sa.earthlink.net rejected your message to the following email addresses:

belmonteconcrete@earthlink.net (belmonteconcrete@earthlink.net)
A problem occurred while delivering this message to this email address. Try sending this message

again. If the problem continues, please contact your helpdesk.

mx-canard.atl.sa.earthlink.net gave this error:
belmonteconcrete@earthlink.net...User unknown

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

belmonteconcrete@earthlink.net
mx-canard.atl.sa.earthlink.net
Remote Server returned '550 belmonteconcrete@earthlink.net...User unknown

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by

VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id

15.0.1104.5; Tue, 27 Oct 2015 10:35:46 -0700

Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec?]) by

VIK-MAIL.vikingbridges.local ([fe80::24b1:¢842:f9be:1ec7%12]) with mapi id

15.00.1104.000; Tue, 27 Oct 2015 10:35:46 -0700

From: Evita Gomez <egomez@vikingbridges.com>

To: "daryl@abslconstruction.com” <daryl@abslconstruction.com>,
"paul@acdike.com" <paul@acdike.com>, "deni@sti.com" <deni@sti.com>,
"aj@ajvasconi.com" <aj@ajvasconi.com>, "kimberlypatz@adanta-inc.com”
<kimberlypatz@adanta-inc.com>, "louis@apbconstruction.com”
<louis@apbconstruction.com>, "kevinphan@amiandcorp.com”
<kevinphan@amlandcorp.com>, "perfectpainter26@yahoo.com”
<perfectpainter26@yahoo.com>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>,
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"KIM@acefencecompany.com” <KIM@acefencecompany.com>,
"juan@baylinecutting.com" <juan@baylinecutting.com>,
~ "belmonteconcrete@earthlink.net" <belmonteconcrete@earthlink.net>,
"bsalaz@bertsalasinc.com” <bsalaz@bertsalasinc.com>, "burkebid@gmail.com”
<burkebid@gmail.com>, "jguillen@civilcom.com™ <jguillen@civilcom.com>,
"teoleman2009@hotmail.com” <tcoleman2009@hotmail.com>, "shelli@csg-web.com’
<shelli@csg-web.com>, "dnconcrete@aol.com” <dnconcrete@aol.com>,
"marco@dhrgconcrete.com” <marco@dhrgconcrete.com>,
"abili@deltechengineeringinc.com” <abili@deltechengineeringinc.com>,
"DAVEtrucksweep@gmail.com” <DAVEtrucksweep@gmail.com>,
"tony@dlineconstructors.com" <tony@dlineconstructors.com>,
"alex.singh@dreambuildercorp.com” <alex.singh@dreambuildercorp.com>,
"ernestdee6@gmail.com" <ernestdeet@gmail.com>, "yvette@esquivel-gp.com”
<yvette@esquivel-gp.com>, "eswppp@hotmail.com” <eswppp@hotmail.com>,
"dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "judy@finegradeinc.com”
<judy@finegradeinc.com>, "mseals@foconinc.com” <mseals@foconinc.com>,
"eq@fssinc24.com” <eq@fssinc24.com>, "toni.medina@att.net” :
<toni.medina@att.net>, "jgates.gei@gmail.com” <jgates.gei@gmail.com>,
"geronimo_concrete@sbcglobal.net” <geronimo_concrete@sbcglobal.net>,
"hmbpave@sbcglobal.net” <hmbpave@sbcglobal.net>, "jack@interwestpacific.com”
<jack@interwestpacific.com>, "jakiconstructioncompany@gmail.com”
<jakiconstructioncompany@gmail.com>, "jharrisstripingservices@hotmail.com”
<jharrisstripingservices@hotmail.com>, "keaven@kgconcretepumping.com”
<keaven@kgconcretepumping.com>, "garyc@krcsafety.com” <garyc@krecsafety.com>,
"JerryKCCC@yahoo.com" <JerryKCCC@yahoo.com>, "estimating@theswpppfirm.com”
<estimating@theswpppfirm.com>, “agarcialna@aol.com” <agarciaina@aol.com>,
"shelley@mandsenviro.com” <shelley@mandsenviro.com>,
"michael@mandsenviro.com” <michael@mandsenviro.com>, "brucej@mjavila.com”
|| <brucej@mjavila.com>, "denamccullough@mcculloughconstructioninc.com”
<denamccullough@mcculloughconstructioninc.com>, "contact@naccservices.com”
<contact@naccservices.com>, "rcervantes@newlandentities.com”
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com”
<dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com”
<cplum@pcenconstructioninc.com>, "davidscott@gvni.com” <davidscott@gvni.com>,
"liza@pecz.com" <liza@pcz.com>, "seng@skwokengineers.com”
<seng@skwokengineers.com>, "kdesena@linkzone.com” <kdesena@linkzone.com>,
“jan@spiritroadoils.com" <jan@spiritroadoils.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"mthorn@stoloskigonzalez.com™ <mthorn@stoloskigonzalez.com>,
"Mary@stormwaterspecialists.com” <Mary@stormwaterspecialists.com>,
“cheever@straightstripe.com" <cheever@straightstripe.com>,
"kristina.viado@suulutaag.com” <kristina.viado@suulutaag.com>,
"josie@tdwconstruction.com” <josie@tdwconstruction.com>,
"landy@trivalleystriping.com” <landy@trivalleystriping.com>,
"les@us-concrete.net" <les@us-concrete.net>, "vilarino76@gmail.com”
<vilarino76@gmail.com>, "udbest.eel2011@gmail.com”
<udbest.eel2011@gmail.com>, "nancy@ugeecs.com” <nancy@ugeecs.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"edc@vintagepavingco.com” <edc@vintagepavingco.com>, "wallacestr@aol.com”
<wallacestr@aol.com>
Subject: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE
11.4.15
Thread-Topic: HWY 580 ALAMEDA CONSTRUCT SOLDIER PILE AND LAGGING WALL BID DATE
{ 1415
“Thread-Index: AdEQ3ejxv2FMVeObT5KUSES7vPo6WA==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Tue, 27 Oct 2015 17:35:46 +0000
Message-ID: <c34a080f8f164e55a8c8010432d0ba3a@VIK-MAIL.vikingbridges.local>

i
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Hwy 580 - Soldier Pile and Lagging Wall  04-2G3504
Good Faith Efforts Documentation - Rejected DBE's

ATTACHMENT C

DBE's NOT SLECECTED
DBE CERTIFIED SUBCONTRACTOR ADDRESS PHONE NO. |REASON FOR NOT SELECTING DBE o L e
. 5780 Olinda Road ¢ Tulley (DBE) quote was low by $150.00 for prepare WPCP (Quote Attached)
Appian UDBE SWPPP El Sobrante, CA 94803 (510) 854-9402
5555 Napa-Vallejo Hwy 1 Associated (DBE) quote was low by $900.00 (Quote Attached)

Dtk Kiriericatt Cayon, € 94500 © 1) 2006377

i ] 119 Main Street y Bay Cities quote was low by $41,180.00 (Quote Attached)
Vintage Paving Company, Inc. Winters, CA 95604 (530) 795-0132

PORN Construction, T 5301 Byr;;r L{:tg:nngs Rd (925) 634-4667 MBI quote was low by $6,062.00 (Quote Attached)

FIRM SELECTED FOR WORK ABOVE

1650 N. Lincoln St., Suite A
Dixon, CA 95620

Tully Consulting Group (707)471-0318 |Quote Attached, See Attachment "C"

Associated Traffic Safety Ata;'a(;; 2‘”&2%); 57— (805)461-1600  |Quote Attached, Sce Attachment "C"

1450 Civic Ct. Building #400)

Bay Cities Paving & Grading Concord. CA 94520

(925) 687-6666 |Quote Attached, See Attachment "C"

P.O- Box 30550 s ([Fall
MBI Sicol AP (209) 944-9565 |Quote Attached, See Attachment "C

10of1



10/30/2015 14:05 ' Page 1/1

APPIAN
UDRE.

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certifie #iDBESWBE, MBE & SBE:
BART - No. 38334

Business License Number 024765 DIR # 1000005242
5780 Olinda Road Phone: (510) 854-9402
El Sobrante, CA 94803 Fax: (510) 256-0103

Friday, October 30, 2015
ATTN: Estimator

RE: Contract: Caltrans - 04-2G8504
Construct a 600 foot soldier pile and lagging wall with ground

anchor.
Bid Date: November 4, 2015

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft
copies of the plan, additional copies of the'approved plan if required by the Special Provisions,
amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm

Water Discharge Regulations and as required by the Special Provisions.

Item # g(f::- Items bid individually Bid Price
1 070030 | Lead Compliance Plan* $1,900.00
14 130200 | Prepare Water Pollution Control Program (WPCP) $800.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek
Estimator
(510) 854-9402



Wednesday, November 04, 2015 08.34 AM  SCHOTKA CONSTRUCTION INC 7072656856

< Schotka Construction, Inc.

Project: Hwy 580 Soldier Pile Wall, Alameda County 04-2G8504 REVISED
Bid date: November 4, 2015

ITEM DESCRIPTION EST. UNIT
NO. QUANT PRICE
4 Construction Area Signs 1LS $4,900.00
Incl 1 Project Info Sign
7 Channelizer Surface Mounted 34EA $25.00
12 Temp Crash Cushion Module 28EA  $285.00
AT Culvert Marker 2EA $75.00
78 Object Marker 74 EA $25.00
79 - Object Marker Type L-1 1EA $50.00

We are a certified DBE & UDBE( #33099) & SBE (DGS # 31334)
Contact person: Diane Schotka email: dschotka@aol.com Cell: 707-396-2736

Exclusions/ Conditions:
1. Price does not include bond.

2. Require 2 weeks notice prior to mobilization.

3. Item 4 includes
covering signs upon installation only
gigne indicated on CS & SC Plane
1 Project Info Signs
No CMS boards, No daily traffic control

4. Excludes: Traffic control, overhead & mast arm signs

TOTAL
$4,900.00

§ 850.00
$7,980.00
$ 150.00
$1,850.00
§ 50.00

Handling/testing/disposal of contaminated or hazardous materials

Health & Safety Plan, Permits, fees, inspections, testing,

survey, ofthaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or peumancnt signs

5. Retention to be held at same rate of prime contractor.

6. Two addenda acknowledged.

7. This proposal is good for thirty (30) days and is to be included in any

subcontract.

8 Qur license number is 723309 exp.8/31/2016, DIR #1000002520.

9, We are a union contractor.

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Fhone 707-265-6877 Fax 707-265-6856

p.01



11-04-"15 11:58 FROM- T-627 PQ001/0002 F-887

VINTAGE PAVING COMPANY, INC.

General Engineering Contractors
Lic. #709237

119 Main Strect » P.O. Box 461 » Winters, CA 95694
Business Phone: (530) 795-0132 » Fax: (530) 795-5734

To: Bidding Contractors Contact:
Address: Anytown CA Phone:
Fax:
Project Name: CT042G8504 Bid Number;
Project Location: Bid Date:
— e = —— _ = =——upe=—x==c= -

Item # Ttem Description Estimated Quantity Unit Unit Price Total Price
52 Hot AC (type A ) 710.00 TON $188.00 $133,480.00
91 Mabilization (VPC) 1.00 LS $18,000.00 $18,000.00

Total Bid Price: $151,480.00

Notes:

« We hereby submit the following proposal to Furnish and Place A.C. Paving on the above referenced Project. Please note we exclude Traffic Control
and will require 4-day to complete our work. This proposal is based on Two move-ins, using type A Cal-Trans AC and the following stipulations,
THIS QUOTE IS GOOD FOR 30-DAYS FROM ABOVE DATE OF PROPOSAL!

Final invoicing and payment shall be based on actual quantities placed.

Sea “0il Escalation Clause” @ next page for passible price increases due to fluctuating Qil Prices.

All work to be performed during normal working hours -, Mon. through Fri.

Two-week notice required prior to mobilization (four-weeks in September & October),

General Contractor / Owner to supply on-site water source at no cost to VPC,

Price to be re-negotiated for A.C. Paving performed after October 31, 2016 or for “Winter-Paving” conditions if weather prohibits a full 8-hours
of Paving {typically between Nov, 1% and April 1%),

7 Al work included in this proposal is to be performed with conventional paving and hauling equipment and ciear access to the work. All job-
delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or
other unknown conditions exist, shall be paid on a time and materfals basis.

w B W g

Testing, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation.

2 Prime Oll, Soil Sterilizer Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
3 Tack Oil between lifts to accommodate "staged construction” by Owner or General Contractor.

4 Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).

5 Paving failures caused by faulty Subarade, Baserock or pipe trench settlement done by others.

6 Placing and/or finishing of Baserack or Subgrade (io be by others to +/- 0.05 Ft.).
7

8

9

1

[

Handicap Ramps, A.C. Dikes, Speed Bumps, Headers, Paving around poles or other obstructions.
Traffic Controls, Barricades, Lane Closures or Terporaty Lane Markers.
Profile Grinding adjacent to bridge deck to be performed by general contractor if required

0 Strest sweaeping

This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the
Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or
atmospheric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated

delay charges.

This price is based on Vintage Paving Co. having sufficient grade in one location available to permit the placing of a minimum of ALL-Tonnage in
a continuous operation. For any day's production less than the minimum, payment shall be renegotiated. This is exclusive of plant and equipment
breakdowns or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

i Escalation C A.C. Pavingk:
The above noted price is guaranteed for 30-DAYS from the above date of proposal. After that date, Asphalt material and Trucking of Asphalt
material is subject to price escalation as based on increased costs for paving asphalt “Rack-Qil” F.0.B, the plant (currently $500/Tn). Any cost
adjustments will be based on the “Rack-0il"” price at the Asphalt Plant and associated trucking rates adjustments.

-
o

Move-In Clayse:
This price is based on this work being performed in Two move-in. Additional move-ins will be $5000.00 (Regardless of Phasing/additional crew-
days may be required).

11/4/2015 10:32:50 AM Page 1 of 2
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P G & N CONSTRUCTION, INC.

General Engineering Contractor Class "A"

State Contractor License No. 7716852

) Certified Small Business Na. 0021507
CERTIFIED'DBE/UDBENo. 39218

: PUBLIC WORKS CONTRACTOR REGISTRATION No, 1000002500

5301 Byron Hot Springs Road

Byron Hot Springs Road, Byron CA 94514

(825) 634-4567 Fax (326) 834-4333

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

. Contract 04-2G8504

-, Project 04-Ala-580-R4.0

‘ Federal Ald No. ACNHP-5801-1 (066) E

* Bid Date 11/4/2015

iTEM NO. |DESCRIPTION QUANTITY UNIT PRICE TOTAL

T2 Treated Wood Waste 5000LB (% 0.20 | § 1,000.00

3 28 Remove Guardrall 980 LF 9.201 % 8,832.00

i °~ __|Midwest Guardrail System (Wood Post 180 LF | ¢ 7000 | § 12 600.00

1 Transition Railing (Type WB-31) 2EA_|S 4,500.00 [ § €,000.00
e Alternative Flared Terminal System EA $ 2,900.00 | § 2,900.00

bR

e L

e TOTAL 3 7433200 |

Inclusions: Excluslons:
4, Fumish & Install Per Plans & Speca

‘2. Taxincluded

3. Two Move Ins Removal, Two Movas ins Install
4, Addendum#1&#2

A. C. or Concrete Pstch
Trafflc Control

i

Bp oA o

i
{? C & N Construction Inc. shall fully indemnlfy Contractor for any liability arising out of P C & N Construction, Inc. wark

. Bond Premium, Permits and Fees (if any)
. Clearing, Grubbing, Layout, Grading, Staking, Backfill, Embankment Widening

'g.fpr products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone ¢lse. P C & N Construction, Inc.
Inaintains insurance covarage for their wark hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/85 Additional

imp--=d Endorsement.

§
|

oA e

{® C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

. Furish/inatalfPlace Pipe Sleeves or Core Drill for WB-31 Connections to Concrete
. Liability for All Un-Marked Underground Utliitles



Civil Engineering and Stormwater Solutions
October 29, 2015

RE: -Ptoposal for WPCP for Caltrans 04-2G8504, bidding 11/4/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater

management services.

Scope of Work:

Fee:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans
requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting
training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager,
training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

L

195

IIL
IV.
b
VI
VIL
VIIIL

Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP
Practitioner (QSP) certification.

Provide inspection 1 day per week of stormwater Best Management Practices (BMP’s) and oversee
BMP implementation; inspections will be done or overseen by a QSP.

Provide quarterly non-stormwater monitoring inspection.

Check NOAA weather forecast daily.

Provide stormwater inspection reports once a week.

Prepare WPCP Amendments as needed. )

Provide initial SWPPP training to contractor’s staff and subcontractors at beginning of job.
Exclusions; Does not include any onsite sampling or lab’testing if there is an event that triggers
non-stormwater, non-visible pollutant or other testing. Assumes contractor’s staff can provide the
daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs
unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

|

I,

IIL

Iv.

Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50%
chance or more of occurrence.

Provide During storm inspection. This is required every 24 hours during extended storm events.
A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain
within a 24 hour period (per Caltrans definition).

Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that
produces 2" or more of rain with a 48 hour or greater period between rain events.

Inspections will be done or overseen by a QSP.

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 14) $ 625

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A - DIXON, CA » 95620

PHONE: 707-693-1926 » FAX 707-471-0318 - ROBIN@TULLYGROUP.COM OR

KATELYN@TULLYGROUP.COM



v

4, 2015 10:24MM Associated Traffic Safety No. 2160 P 2/6

/0¥,
KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba
Ry Iraffic Safety |
P.0. Box 2221 Alascadero, CA 83423« Phone 805.461.1600 ¢ Fax 805.461.1613
Public Works Contractor Registration # 1000013321 ; Bid Date 11/4/15
DBE Firm ID — 38321 » Contractors License No, 852161
REV[S ED CONTRACT INFO 04-2G8504
THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY
SUBCONTRACT
ITEM DESCRIPTION UNIT QTty $/UNIT TOTAL
@) Construction Area Slgns LS 1 LS $  4,000.00

10

12
18

Note:
Note:
Note:

Note:
Note:

*Price above includes signs from CS-1, 8C-1, SC-2 & 1 Type I Project Info Sign furnished, instalied and

removed
“All signs to be installed per plan C8-1, SC-1, SC-2 and to be installed with (1) mobilization. Additional

mobilizations will be charged at $1,200.00 per each.

* Signs will be covered at installation, contractor will be responsible to uncover when needed and
recover when not required, contractor is responsible for sign maintenance. Signs & post to remain the
property of ATS upon completion of the project.

* Associated Traffic Safety will hotify USA for its work only at no extra charge to the general contractor

Traffic Control System LS 1 LS

* Traffic plan not included in item

* See next page for traffic control rates

Channellzer (Surface Mounted) EA 34 $ 34.00 $ 1,156.00
Portable Changeable Message Sign LS 1 LS

*$150.00/Day :$400.00/ Week : $1,000.00/Manth

* $550.00 delivery fee per PCMS : $550,00 pick up fee per PCMS

Temporary Crash Cushlon Module EA 28 $ 22000 % 6,160.00
Temporary Flber Roll ! Ui 3000 § 1.00 % 3.000.00
* Material purchase only, Tax and Freight Not Included

* Rolls come in minimum 300’ lots i -

Object Marker EA 74 $§ 5500 § 4,070.00
Object Marker (Type L-1) EA 1 $ 65.00 $ 65.00

If item 12 is used must bid with item 7.

Items 7, 78 & 79 must be bid together and if used bid with item 4.

Items 7, 12, 78 & 79 to be installed together and include (2) mobilizations for install of 2 stages and (1)
mobilization for final removal.

Additional mobilizations to be billed at $1,200 per occurrence.

2 addendum acknowledged Total 3 18,451.00



11704/2015 12335 (FAY) P.001/003

Bay Cities Paving & Grading, Inc.

i Bay Cities Paving &
Phane (928) 687-6666 Fax (925) 687-2122 Gradmg, Inc.

Fax

To: VIKING CONSTRUCTION From: Russ Olney
Fay: 916-852-5533 Datet NOV. 4, 2015
Phonei Pages: 3

Re: CDOT 04-2G8504 CC:

O Urgent O For Review O Please Comment [ Please Reply [] Pleas® Recycle

*Commentsi

Please ses the attached quots.

Call 925-448-8003 if you have any questions.



P.002/003

{FAX)

12:35

1140472015

11/04/2015 12:08
CDOTU42G8504 CDOT 04-2G8504 SUB
**+ RUSS3 BID TOTALS
Biditem Deseription States-Rnd  Quantity Units Unit Price Bid Total
5 TRAFFIC CONTROL SYSTEM (BAY CITIES WORK ONLY) U 1.000 LS 30,000.00% 30,000.00
11 TEMPORARY RAILING (TYPE K} U 2,050.000 LF 21.00V 43,050.00
25 REMOVE ROCK SLOPE PROTECTION v 69.000 cY 245.00 16,905.00
26 ABANDON CULVERT U 1.000 EA 4,000.00V 4,000.00
30 REMOVE CULVERT (EA) U 1.000 EA 5,300,00 ¥ 5,300.00
31 REMOVE INLET U 2.000 EA 1,850.00V 3,700.00
32 REMOVE CONCRETE PAVEMENT AND BASE U 1,560.000 cY 14500V 226,200.00
33 REMOVE BASE AND SURFACING u 340.000 cY 90.00v 30,600.00
36 ROADWAY EXCAVATION U 2,340.000 cY 7500 175,500.00
37 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED U 53.000 cy 555.00% 29,415.00
38 ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED U 130.000 cy 45007 5,850.00
40 STRUCTURE BACKFILL (SOLDIER PILE WALL) u 825.000 cyY 60.00 49,500.00
43 DITCH EXCAVATION U 10000 n cy 185.00~ 1,850.00
— CLASS 2 AGGREGATE SUBBASE U 680.000 cy 131.00 89,080.00
@ HOT MIX ASPHALT (TYPE A) U 710.000 TON 130.00 #=52
18" ALTERNATIVE PIPE CULVERT U 770.000 LF 92.00 70,840.00
67 18" CORRUGATED STEEL PIPE (064" THICK) U 170.000 LF 175.00 29,750.00
70 ROCK SLOPE PROTECTION (NO. |, METHOD B) (CY) U 2.700 cy 925.00 2,497.50
7 ROCK SLOPE PROTECTION FABRIC (CLASS 8) U 5.500 SQYD 25.00 137.50
Bid Total = $906,475.00




15 WED 11:23 Al MIDSTATE BARRIZR INC. PAT: 12098449568 P, 004/004

Job Code; 5615 :
Description: CDOT#D4-2G8504/ALA-580-NEAR LIVERMORE #5615 i =

MIDSTATE BARRIER, INC. L{

TREATED WOOD WASTE 500000 L8 0.05

24
28 REMOVE MBGR 960.00 LF 800
80 MIDWEST GR-wood post 180.00 LF 43.00

7.740.00
82 TRANS.RAIL{TYPE WB-31) 2,00 EA 4,900,00
83 ALT.FLAREDTS 1.00 EA 2,800.00 2.800.00

MIDWEST GUARDRAIL Subtotal: 26,270.00

8 CONC.BARR.-TYPE 80C 290.00 LF 10700 31.030.00

85 CONCRETE BARRIER-ANCHOR BLOCK 2000 LF 69000  13.800.00
CONCRETE BARRIER - WIMATERIALS Subtotal:  44.830.00 .

86F CONCBARR,-TYPE 74 ! §3400 LF 5050  26.967.00 5‘0 / 9
CONCRETE BARRIER - NOMATERIALS Subtotal  26,967.00

81 VEG.CONTROLMINOR CONCRETE 140.00 SY 90.00 1260000
VEGETATION CONTROL - MINOR co;ucna'rs Subtotal:  12,600.00

jE . GRANDTOTAL: 11286700 |

Submitted By: MIDSTATE BARRIER, Inc.-  CL-A-#529261, Exp. 5.31.2016
DAN L. NICHOLAS DIR Reg.#1000000538
ESTIMATOR, x208

11.04.2015 - fdgh
signed: jﬁ 4 Z/ 7 i o 00

117472015 10:39 AM Copyright©1988-2014 Hard Dollar Corp. All Rights Reservad, 10f1




Caltrans - Office Engineer - Advertised Projects This Week Page 1 of 8

Home -» Contract Awards and Services -» Advertised Projects This Week
Listing for all primes seeking assistance with project 04-2G8504. 13 results found.

Contractor: Viking Construction Contact: Jack Shewmaker

Address: PO Box 1508 Rancho Cordova, CA 95741-1508

Phone: 916-852-5530 Fax: 916-852-5533 Email: jshewmaker@vikingbridges.com

Services needed: We invite and encourage responsible participation of DBE?s, and solicit your
subcontractor or material quotation for the following types of work: Lead Compliance Plan,
Construction Area Signs, Traffic Control System, Temporary Striping & Pavement Markers,
Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street
Sweeping, ADL Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base, Hot Mix Asphalt, AC
Dike, Jointed Plain Concrete Pavement (RSC), Ground Anchors, Steel Soldier Pile Supply, Drilled
Holes, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and
Stain Concrete, Storm Drain, Horizontal Drains, RSP, Misc. Iron & Steel, Misc. Metal, Jacked Pipe,
Striping and Pavement Markers, Midwest Guardrail, Concrete Barrier.

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold
Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you
need further direction in this regard. Each subcontractor may be required to submit faithful
performance and payment bonds. Contact us at the number below if you need more information or
help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or
technical assistance. If you are interested in quoting, please complete the attached fax sheet and
return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00
P.M. (Noon) on bid day.

Date posted: 10/21/2015

Contractor: Granite Construction Company Contact: Teresa Rothney

Address: 715 Comstock Street Santa Clara, Ca 95054

Phone: 408-327-7013 Fax: 408-327-7090 Email: teresa.rothney@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified
subcontractors and suppliers including certified DBE firms for the following items of work, including
but not limited to: Steel Soldier Piles ; Timber Lagging ; Steel Supplier ; Guard Railings & Barriers
Supplier ; Construction Area Signs ; Traffic Control System ; Clearing & Grubbing ; Roadway
Excavation ; Structure Excavation ; Structure Backfill ;Hydroseeding ; Erosion Control ; Aggregate
Subbase ; Place Asphalt Concrete Dike & Misc ; Concrete Structure Minor Concrete Structure ;
Reinforcing Steel ; Clean & Paint Steel ; Corrugated Metal Pipe (Csp) ; Rock Slope Protection ; Misc
Iron & Steel Frame, Cover & Grate ; Temporary Fencing ; Object Marker ; Metal Beam Guard

Railing ; Metal Railing ; Concrete Barrier ; Thermoplastic Traffic Striping & Marking ; Painted Traffic
Striping & Marking ; Pavement Marking ; Message Signs, Lighting & Sign Illumination ; Lead
Compliance ; Swppp Planning ; Street Sweeping Truck ; Truck Broker

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers,
Laborers, Teamsters, Cement Masons and Carpenters unions. No bid shall be accepted nor any
subcontract entered into without proof of the Subcontractor?s current registration to perform public
work pursuant to Section 1725.5 with the DIR https://efiling.dir.ca.gov/PWCR/Search.action. 100%
performance and payment bonds may be required for the full amount of subcontract price. Granite
will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license,
insurance and worker?s compensation coverage meeting Granite?s requirements and will be required
to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and
agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining
bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively
with all qualified firms seeking work on this project. Granite is an equal opportunity employer.
Portions of work can be made available upon request prior to bid date. Please call if any assistance is
needed.

Date posted: 10/21/2015

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=04-2G8504 10/21/2015



Ad Proofs | My Account

Page 1 of 3

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women,
Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on
10/21/2015 03:37 PM. The ad ran from the publication date until the bid date listed

on the notice.

FUONNITRUCTEN

Outreach Coordinator
Jack Shewmaker

Project Estimator
Jack Shewmaker

Contact Information
11315 Sunrise Gold Circle Suite

A

Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533

Email:
egomez@vikingbridges.com

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php

Viking Construction
Company

is seeking qualified DBE
Project Name

Construct Soldier Pile and Lagging Wall

Bid/Contract #
04-2G8504
Awarding Agency
Caltrans

Project Location
Alameda, Alameda County, CA

Bid Date

11/04/2015 at 2:00

Project Details

Lead Compliance Plan, Construction Area Signs, Traffic Control
System, Temporary Striping & Pavement Markers, Temporary Railing,
Temporary Crash Cushions, Prepare WPCP, Temporary Erosion
Control, Street Sweeping, ADL Burial Location Report, Destroy Well,
Removals, Clearing & Grubbing, Roadway Excavation, Concrete
Supply, Erosion Control, Class 2 AB, Lean Concrete Base, Hot Mix
Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel,
Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and
Stain Concrete, Storm Drain, Horizontal Drains, RSP, Misc. Iron & Steel,
Misc. Metal, Jacked Pipe, Striping and Pavement Markers, Midwest
Guardrail, Concrete Barrier.

We are an equal opportunity employer. Plans and Specifications may be
reviewed at our office located at 11315 Sunrise Gold Circle Suite A,
Rancho Cordova, or may be obtained from the Owner. Each
subcontractor may be required to submit faithful performance and
payment bonds. Contact our office if you need more information or help
obtaining bonds, lines of credit, insurance, necessary equipment,
supplies and materials or technical assistance.

10/21/2015



Ad Proofs | My Account Page 2 of 3

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women,
Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at
www.trade.dbegoodfaith.com on 10/21/2015 03:37 PM. The ad ran from the
publication date until the bid date listed on the notice.

] - Viking Construction
Company

is seeking qualified DBE

Qutreach Coordinator

Jack Shewmaker Project Name ‘ .

Project Estimator Construct Soldier Pile and Lagging Wall
hipachiitativg o i Bid/Contract #

Contact Information b4-268504 """"""""
11315 Sunrise Gold Circle Suite

A . AwardingAgency ..
Rancho Cordova, CA 95742 Caltrans

Tel: (916) 852-5530 ext.
Fax: (916) 852-5533 i
Email: AR Bl e e By, . R N Ty

egomez@vikingbridges.com . Alameda, Alameda County, CA
Bid Date
11/04/2015 at 2:00

Project Details

Lead Compliance Plan, Construction Area Signs, Traffic Control
System, Temporary Striping & Pavement Markers, Temporary Railing,
Temporary Crash Cushions, Prepare WPCP, Temporary Erosion
Control, Street Sweeping, ADL Burial Location Report, Destroy Well,
Removals, Clearing & Grubbing, Roadway Excavation, Concrete
Supply, Erosion Control, Class 2 AB, Lean Concrete Base, Hot Mix
Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground
Anchors, Steel Soldier Pile Supply, Drilled Holes, Bar Reinforcing Steel,
Timber Lagging Supply, Clean and Paint Steel Soldier Pile, Prepare and
Stain Concrete, Storm Drain, Horizontal Drains, RSP, Misc. Iron & Steel,
Misc. Metal, Jacked Pipe, Striping and Pavement Markers, Midwest
Guardrail, Concrete Barrier.

We are an equal opportunity employer. Plans and Specifications may be
reviewed at our office located at 11315 Sunrise Gold Circle Suite A,
Rancho Cordova, or may be obtained from the Owner. Each
subcontractor may be required to submit faithful performance and
payment bonds. Contact our office if you need more information or help
obtaining bonds, lines of credit, insurance, necessary equipment,
supplies and materials or technical assistance.

TWITTER POST

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 10/21/2015
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The Twitter post below was published at www.twitter.com/dbegoodfaith on
10/21/2015 03:37 PM.

Viking Construction Company is seeking
DBE s in Alameda -
dbegoodfaith.com/ads/Construct-...

03:10 PM - 21 Oct 2015

https://www.dbegoodfaith.com/submit_order/docs/ad_proofs.php 10/21/2015
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P.O. Box 14912 « Oakland, CA 94614
T. (877) 802-3394 « F. (510) 751-0780

THANK YOUI!

Transaction Date
10/21/2015 03:37 PM

Order No.
772-33761

Billed to

Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742

T. (916) 852-5530 ext.

F. (916) 852-5533
egomez@vikingbridges.com

Project Name
Construct Soldier Pile and Lagging Wall

Project/Contract #
04-2G8504

Transaction Summary

Bronze Package $30.00

= Focus Journal Notice
m Trade Journal Notice

TOTAL: $30.00

https://www.dbegoodfaith.com/submit_order/docs/receipt.php 10/21/2015
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DECLARATION OF PUBLICATION

STATE OF CALIFORNIA = T s
E Il L E D

Suzie Davidson /Art Director

CONSTRUCTION CO. INC P.O. BOX 1508 « RANCHO CORDOVA, CA 95741

916-852-5530 » FAX 916-852-5533

Viking Construction Company is preparing a bid for the
following project as a general contractor:

' OWNER: CALTRANS
PROJECT: #04-2G8504: CONSTRUCT SOLDIER PILE AND LAGGING WALL
LOCATION: HWY 580 IN ALAMEDA COUNTY (NEAR LIVERMORE, CA)
' ENGINEER’S ESTIMATE: $5,100,000.00 ‘
BID DATE: WEDNESDAY, NOVEMBER 4, 2015 AT 2:00 PM

Wwe Invite and encourage responsible participation of DBE’s, and solicit your subcontractor or
material quotation for the following types of work: Lead Compliance Plan, Construction Area
Signs, Traffic Control System, Temporary Striping & Pavement Markers, Temporary Railing,
Temporary Crash Cushions, Prepare WPCP, Temporary Erosion Control, Street Sweeping,
ADL Burial Location Report, Destroy Well, Removals, Clearing & Grubbing, Roadway
Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base, Hot Mix
Asphalt, AC Dike, Jointed Piain Concrete Pavement (RSC), Grouted Anchors, Steel Soldier
Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint
Steel Soldier Pile, prepare and Stain Concrete, Storm Drain, Horizontal Drains, RSP, Misc.
Iron & Steel, Misc. Metal, Jacked Pipe, Striping and Pavement Markers, Midwest Guardrall,
Concrete Barrier.

Plans and specliflcations may be reviewed at our office located at 11315 Sunrise Gold Circle,
Suite A, Rancho Cordova, or may be obtained from the Owner. Contact the number below if you
need furthar direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact
the number below if you need more information or help in obtaining bonds, lines of credit,
insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Jack Shewmaker at 918-852-5530 Quotes are
due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. * Jack Shewmaker

(916) 852-5530 » Pax (916) 852-5533
/18 AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

Tam over the age of 18 years and a citizen of the United States. T am not a party to and have no interest in this matter.
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy

. hereon, was published on the below date(s):

13 ’
| declare under penality of perjury that the foregoing is true and correct, R o S I :é f«,-‘;/-,-"
Executed at San Diego, California ﬂ‘(‘ﬁn‘ﬁ U XY 7Y
% signature

GONS DATES PUBLISHED
ka5 P 'Dm}lg i NIahs

TRADE PUBLICATION FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ http://www.goodfaitheffort.com

L1 6885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 * Phone No. (858) 487-2600 - Fax Number (858) 487-3500

i

|
I
|




Evita Gomez

e e
From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, October 21, 2015 3:46 PM
To: Evita Gomez
Subject: Copy of your DBE Ad - Construct Soldier Pile and Lagging Wall

~ Date Of Advertisement Placement: 10/21/2015 3:45:42PM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Construct Soldier Pile and Lagging Wall

City/Location: Alameda
County: Alameda

Owner: California Department of Transportation
Bid Date: Wednesday 11/4/2015 at 2:00 AM

We are requesting bids for the following trades and/or supplies:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Striping &
Pavement Markers, Temporary Railing, Temporary Crash Cushions, Prepare WPCP, Temporary
Erosion Control, Street Sweeping, ADL Burial Location Report, Destroy Well, Removals, Clearing &
Grubbing, Roadway Excavation, Concrete Supply, Erosion Control, Class 2 AB, Lean Concrete Base,
Hot Mix Asphalt, AC Dike, Jointed Plain Concrete Pavement (RSC), Ground Anchors, Steel Soldier
Pile Supply, Drilled Holes, Bar Reinforcing Steel, Timber Lagging Supply, Clean and Paint Steel
Soldier Pile, Prepare and Stain Concrete, Storm Drain, Horizontal Drains, RSP, Misc. Iron & Steel,
Misc. Metal, Jacked Pipe, Striping and Pavement Markers, Midwest Guardrail, Concrete Barrier.

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho
Cordova, or may be obtained from the Owner. Contact us at the number below if you need further
direction in this regard. Each subcontractor may be required to submit faithful performance and
payment bonds. Contact us at the number below if you need more information or help in obtaining
bonds, lines<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>